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I, Form of Contract Lutiip-Sum

WHEREAS

(a)  The Client has requested the Consultant to provide certain consulting services as defined
in this Contract (hereinafter called the “Services");

(b} the Consultant, having represented to the Client that It has the required professional
skills, expertise and technical resources, has agreed to provide the Services on the terms
and conditions set forth in this Contract;

(¢) the Client has received a loan from the International Bank for Reconstruction and
Development (IBRD) toward the cost of the Services and intends to apply a portion of the
proceeds of this loan to eligible payments under this Contract

NOW THEREFORE the parties hereto hereby agree as follows:

L The following documents attached hereto shall be deemed to form an Integral part of this
Contract:

(a) The General Conditions of Contract (including Attachment 1 “Bank Policy = Corrupt
and Fraudulent Practices);

{(b)  The Special Conditions of Contract;

(c] Appendices:
Appendix A:  Terms of Reference.
Appendix B:  Key Experts,
Appendix C:  Contract Price as per BOQ,

In the event of any inconsistency between the documents, the following order of
precedence shall prevail: the Special Conditions of Contract; the General Conditions of
Contract, including Attachment 1; Appendix A; Appendix B; and Appendix C. Any reference
to this Contract shall include, where the context permits, a reference to its Appendices.

2. The mutual rights and obligations of the Client and the Consultant shall be as set forth in the
Contract, in particular;

(a) The Consultant shall carry out the Services in accordance with the provisions of the
Contract; and

(b} The Client shall make payments to the Consultant in accordance with the provisions
of the Contract.

/
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1: Form of Coniraci Lump-Sum

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective
names as of the day and year first above written.

For and on behalf of State Program Support Unit, State Water & Sanitation Mission, Uttarakhand

Uday Raj SInyz:hT;mﬂmm Director/Joint Executive Officer, SPSU/SWSM
UDAY RAJ SINGH

Program Direclor
Utinraxhard Wales Supply Program

For and on behalf of each of the members of the Consultant

My/s WAPCOS Ltd.

F

Mr. M.A. Khan, Chief {Systems)

Contract Independent Third Party Construction Supervision Agency For Quality Assurance



M. Mus’fafa

Superintending Engineer
SPSUISWSM, Dehradun



11, General Conditions of Contract

Lump-Sum

Definitions

General Conditions of Contract

A, GENERAL PROVISIONS

l.1. Unless the context otherwise requires, the following terms
whenever used in this Contract have the following meanings:

(a)

(b)

(c)

(d)

(e)

(0

(2)

(h)
(1)

)

®)

“Applicable Guidelines™ means Guidelines for Selection and
Employment of Consultants under IBRD Loans and IDA
Credits & Grants by World Bank Borrowers, dated January
2011.

“Applicable Law™ means the laws and any other instruments
having the force of law in the Client's country, or in such other
country as may be specified in the Special Conditions of
Contract (SCC), as they may be issued and in force from time
to time,

“Bank" means the International Bank for Reconstruction and
Development (IBRD) or the International Development
Association (IDA),

“Borrower” means the Government, Governmenl agency or
other entity that signs the financing agreement with the Bank.

“Client” means the implementing agency that signs the Contract
for the Services with the Selected Consultant.

“Consultant” means a legally-established professional
consulting firm or entity selected by the Client to provide the
Services under the signed Contract.

“Contract” means the legally binding written agreement signed

between the Client and the Consultant and which includes all
the attached documents listed in its paragraph | of the Form of
Contract (the General Conditions (GCC), the Special
Conditions (SCC), and the Appendices).

“Day"” means a working day unless indicated otherwise.

“Effective Date” means the date on which this Contract comes
into force and effect pursuant to Clause GCC 11.

“Experts” means, collectively, Key Experts, Non-Key Experts,
or any other personnel of the Consultant, Sub-consultant or JV
member(s) assigned by the Consultant to perform the Services
or any part thereof under the Contract.

“Foreign Currency” means any currency other than the currency

|



1. General Conditions of Contract Lump-Sum

of the Client’s country.
() “GCC” means these General Conditions of Contract,
(m) “Government™ means the government of the Client's country.

(n) *Joint Venture (JV)" means an association with or without a
legal personality distinet from that of its members, of more than
one entity where one member has the authority 1o conduct all
businesses for and on behalf of any and all the members of the
JV, and where the members of the JV are jointly and severally
liable to the Client for the performance of the Contract.

(0) “Key Expert(s)” means an individual professional whose skills,
qualifications, knowledge and experience are critical to the
performance of the Services under the Contract and whose
Curricula Vitae (CV) was taken into account in the technical
evaluation of the Consultant’s proposal.

(p) “Local Currency™ means the currency of the Client’s country.

(q) “Non-Key Expert(s)” means an individual professional provided
by the Consultant or its Sub-consultant to perform the Services
or any part thereof under the Contract.

(r) “Party” means the Client or the Consultant, as the case may be,
and “Parties” means both of them.

(s) “SCC” means the Special Conditions of Contract by which the
GCC may be amended or supplemented but not over-written,

(1) “Services” means the work to be performed by the Consultant
pursuant to this Contract, as described in Appendix A hereto.

(u) “Sub-consultants” means an entity to whom/which the
Consultant subcontracts any part of the Services while
remaining solely liable for the execution of the Contract.

(v) “Third Party” means any person or entity other than the
Government, the Client, the Consultant or a Sub-consultant.

2. Relationship 2.1.  Nothing contained herein shall be construed as establishing a
between the relationship of master and servant or of principal and agent as
Parties between the Client and the Consultant. The Consultant, subject to

this Contract, has complete charge of the Experts and Sub-
consultants, if any, performing the Services and shall be fully
responsible for the Services performed by them or on their behalf
hereunder.

3. Law Governing 3.1.  This Contract, its meaning and interpretation, and the relation

Contract Independent Third Party Construction Supervision Agency For Quality Assurince
e
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1, Genernl Conditions of Contract Lump-Sum

Contract

4. Language

5. Headings

6. Communications

7. Location

8. Authority of
Member in
Charge

9. Authorized
Representatives

10. Corrupt and
Fraudulent
Practices

a. Commissions
and Fees

Wy~

between the Parties shall be governed by the Applicable Law.

4.1, This Contract has been executed in the language specified in
the SCC, which shall be the binding and controlling language for all
matters relating to the meaning or interpretation of this Contract,

5.1.  The headings shall not limit, alter or affect the meaning of this
Contract.

6.1.  Any communication required or permitted to be given or made
pursuant to this Contract shall be in writing in the language specified
in Clause GCC 4. Any such notice, request or consent shall be
deemed to have been given or made when delivered in person to an
authorized representative of the Party to whom the communication is
addressed, or when sent to such Party at the address specified in the
SCC.

6.2. A Party may change its address for notice hereunder by giving
the other Party any communication of such change to the address

gpecified in the SCC.

7.1. The Services shall be performed at such locations as are
specified in Appendix A hercto and, where the location of a
particular task is not so specified, at such locations, whether in the
Govemment’s country or elsewhere, as the Client may approve.

8.1.  Incase the Consultant is a Joint Venture, the members hereby
authorize the member specified in the SCC to act on their behalf in
exercising all the Consultant’s rights and obligations towards the
Client under this Contract, including without limitation the receiving
of instructions and payments from the Client.

9.1. Any action required or permitted to be taken, and any
document required or permitted to be executed under this Contract by
the Client or the Consultant may be taken or executed by the officials
specified in the SCC.

10.1. The Bank requires compliance with its policy in regard to
corrupt and fraudulent practices as set forth in Attachment 1 to the
GCC.

10.2. The Client requires the Consultant to disclose any
commissions, gratuities or fees that may have been paid or are 1o be
paid to agents or any other party with respect to the selection process
or execution of the Contract, The information disclosed must
include at least the name and address of the agent or other party, the
amount and currency, and the purpose of the commission, gratuity or

il
Contrenct Independent Thilt‘d Pany Construction Supervision Agency For Cuality Assurance
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11. General Conditions of Contract

Lump-Sum

11.

3.

14,

15.

16.

17

fee. Failure to disclose such commissions, gratuities or fees may
result in termination of the Contract and/or sanctions by the Bank.

B. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF

. Effectiveness of

Contract

Termination of
Contract for
Failure to Become
Effective

Commencement
of Services

Expiration of
Contract

Entire Agreement

Modifications or
Variations

. Force Majeure

a. Definition

CONTRACT

I1.1. This Contract shall come into force and effect on the date (the
“Effective Date”) of the Client's notice to the Consultant instructing
the Consultant to begin carrying out the Services. This notice shall
confirm that the effectiveness conditions, if any, listed in the SCC
have been met.

12.1. If this Contract has not become effective within such time
period after the date of Contract signature as specified in the SCC,
either Parly may, by not less than thirty (30) days written notice to
the other Party, declare this Contract to be null and void, and i the
event of such a declaration by either Party, neither Party shall have
any claim against the other Party with respect hereto,

13.1. The Consultant shall confirm availability of Key Experts and
begin carrying out the Services not later than the number of days
after the Effective Date specified in the SCC,

14.1. Unless terminated carlier pursuant 1o Clause GCC 19 hercof,
this Contract shall expire at the end of such time period after the
Effective Date as specified in the SCC.

15.1. This Contract contains all covenants, stipulations and
provisions agreed by the Parties. No agent or representative of either
Party has authority 10 make, and the Parties shall not be bound by or
be liable for, any statement, representation, promise or agreement
not set forth herein.

16.1. Any modification or variation of the terms and conditions of
this Contract, including any modification or variation of the scope
of the Services, may only be made by wrilten agreement between
the Parties. However, each Party shall give due consideration to any
proposals for modification or variation made by the other Party.

16.2. In cases of substantial modifications or variations, the prior
written consent of the Bank is required.

17.1. For the purposes of this Contract, “Force Majeure” means an
event which is beyond the reasonable control of a Party, is not
foreseeable, is unavoidable, and makes a Party’s performance of its

%/ Contract Independent Third Party Construction Supervision Agency For Quality Assurance
" =
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I1. General Conditions of Contract Lump-Sum

obligations hereunder impossible or so impractical as reasonably 10
be considered impossible under the circumstances, and subject lo
those requirements, includes, but is not limited to, war, riots, civil
disorder, earthquake, fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action
confiscation or any other action by Government agencies.

17.2. Force Majeure shall not include (i) any event which is caused
by the negligence or intentional action of a Party or such Party’s
Experts, Sub-consultants or agents or employees, nor (ii) any event
which a diligent Party could reasonably have been expected to both
take into account at the time of the conclusion of this Contract, and
avoid or overcome in the carrying out of its obligations hereunder,

17.3. Force Majeure shall not include insufficiency of funds or
failure lo make any payment required hereunder.

b. NoBreachof 174. The failure of a Party to fulfill any of its obligations
Contract hereunder shall not be considered to be a breach of, or default
under, this Contract insofar as such inability arises from an event of
Force Majeure, provided that the Party affected by such an event
has taken all reasonable precautions, due care and reasonable
alternative measures, all with the objective of carrying out the terms

and conditions of this Contract,

¢.  Measures to 17.5. A Party affected by an event of Force Majeure shall continue
he Taken to perform its obligations under the Contract as far as is reasonably
practical, and shall take all reasonable measures to minimize the

consequences of any event ol Force Majeure.

17.6. A Party affected by an event of Force Majeure shall notify
the other Party of such event as soon as possible, and in any case not
later than fourteen (14) calendar days following the occurrence of
such event, providing evidence of the nature and cause of such
event, and shall similarly give written notice of the restoration of
normal conditions as soon as possible.

17.7. Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be extended for a period
equal to the time during which such Party was unable to perform
such action as a result of Force Majeure.

¥
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1L Genernl Conditions of Contract Lump-Sum

17.8. During the period of their inability to perform the Services as
a result of an event of Force Majeure, the Consultant, upon
instructions by the Client, shall either:

(a)  demobilize, in which case the Consultant shall be reimbursed
for additional costs they reasonably and necessarily incurred,
and, if required by the Client, in reactivating the Services; or

{b)  continue with the Services to the extent reasonably possible, in
which case the Consultant shall continue to be paid under the
terms of this Contract and be reimbursed for additional costs
reasonably and necessarily incurred.

17.9. In the case of disagreement between the Parties as to the
existence or extent of Force Majeure, the matter shall be settled
according to Clauses GCC 44 & 45,

18. Penalty & 18.1. The Consultant shall pay penalty for delay to the Client at the
Suspension rate of 0.05% for each week against deliverables subject to
maximum of 5% of the Contract value. The Client may deduct
penalty from payments due to the Consultant, Payment of penalty

shall not affect the Consultant’s liabilities.

Time is the essence of the contract and payment or deduction of
penalty shall not relieve the consultant from his obligation to
complele the assignment as per agreed completion schedule or from
any of the Consultant’s other obligations and liabilities under the
contract,

18.2. The Client may, by written notice of suspension to the
Consultant, suspend all payments to the Consultant hereunder il the
Consultant fails to perform any of its obligations under this
Contract, including the carrying out of the Services, provided that
such notice of suspension (i) shall specify the nature of the failure,
and (ii) shall request the Consultant to remedy such failure within a
period not exceeding thirty (30) calendar days after receipt by the
Consultant of such notice of suspension,

19, Termination 19.1,  This Contract may be terminated by either Party as per provisions
set up below:
a. By the Client 19.1.1.  The Client may terminate this Contract in case of the

occurrence of any of the events specified In paragraphs (a) through
() of this Clause. In such an occurrence the Client shall give at least

M. M sfafa
arintending Engineer
gg%uaswsm. Dehradun
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L. General Conditions of Contract Lump-Sum

thirty (30) calendar days’ written notice of termination to the
Consultant in case of the events referred to in (a) through (d); at
least sixty (60) calendar days’ written notice in case of the event
referred to in (e); and at least five (5) calendar days’ written notice
in case of the event referred tain (f):

(a)  If the Consultant fails to remedy a failure in the performance
of its obligations hereunder, as specified in a notice of
suspension pursuant to Clause GCC 18;

(b} If the Consultant becomes (or, if the Consultant cansists of
more than one entity, if any of its members becomes)
insolvent or bankrupt or enter into any agreements with their
creditors for relief of debt or take advantage of any law for
the benefit of debtors or go into liquidation or receivership
whether compulsory or voluntary;

()  If the Consultant fails to comply with any final decision
reached as a result of arbitration proceedings pursuant to
Clause GCC 45.1;

(d) W, as the result of Force Majeure, the Consultant is unable to
perform a material portion of the Services for a period of not
less than sixty (60) calendar days;

(e) If the Client, in its sole discretion and for any reason
whatsoever, decides to terminate this Contract;

() If the Consultant fails to confirm availability of Key Experts as
required in Clause GCC 13,

19.1.2. Furthermore, if the Client determines that the Consultant
has engaged in corrupt, fraudulent, collusive, coercive or obstructive
practices, in competing for or in executing the Contract, then the
Client may, after giving fourteen (14) calendar days written notice to
the Consultant, terminate the Consultant's employment under the

Contract.
h. By the 19.1.3.  The Consultant may terminate this Contract, by not less
Consultant than thirty (30) calendar days’ written notice to the Client, in case of
the occurrence of any of the events specified in paragraphs (a)
through (d) of this Clause.

{a) If the Client fails to pay any money due to the Consultant
pursuant to this Contract and not subject to dispute pursuant

Contract Independent Third Party Construction Supervision Agency For Quality Assurance o
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11. General Conditions of Contiact

Lump-Sum

¢.  Cessation of
Rights and
Obligations

d. Cessation of
Services

e.  Payment

upon
Termination

to Clause GCC 45.1 within forty-five (45) calendar days after
receiving written notice from the Consultant that such
payment is overdue,

{b) If, as the result of Force Majeure, the Consultant is unable to
perform a material portion of the Services for a period of not
less than sixty (60) calendar days.

{c) If the Client fails to comply with any final decision reached as a
result of arbitration pursuant to Clause GCC 45.1,

{d) If the Client Is in material breach of its obligations pursuant to
this Contract and has not remedied the same within forty-five
(45) days (or such longer period as the Consultant may have
subsequently approved in writing) following the receipt by the
Client of the Consultant’s notice specifying such breach.

19.1.4,  Upon termination of this Contract pursuant to Clauses
GCC 12 or GCC 19 hereof, or upon expiration of this Contract
pursuant to Clause GCC 14, all rights and obligations of the Parties
hereunder shall cease, except (i) such rights and obligations as may
have accrued on the date of termination or expiration, (i} the
obligation of confidentiality set forth in Clause GCC 22, {iii) the
Consultant’s obligation to permit inspection, copying and auditing of
their accounts and records set forth in Clause GCC 25, and (iv) any
right which a Party may have under the Applicable Law.

19.1.5. Upon termination of this Contract by notice of either
Party to the other pursuant to Clauses GCC 19a ar GCC 19b, the
Consultant shall, immediately upon dispatch or receipt of such
notice, take all necessary steps to bring the Services to a close in a
prompt and orderly manner and shall make every reasonable effort
to keep expenditures for this purpose to a minimum. With respect
to documents prepared by the Consultant and eguipment and
materials furnished by the Chent, the Consultant shall proceed as
provided, respectively, by Clauses GCC 27 or GCC 28.

19.1.6, Upon termination of this Contract, the Client shall make
the following payments to the Consultant;

(a) payment for Services satisfactorily performed prior to the
effective date of termination; and

{b) Inthe case of termination pursuant to paragraphs (d) and (e) of

ependent Third Plhrly Construction Supervision Agency For Quality Assurance
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11, General Conditions of Contract Lump-Sum

Clause GCC 19.1.1, reimbursement of any reasonable cost
incidental to the prompt and orderly termination of this
Contract, including the cost of the return travel of the Experts.

C. OBLIGATIONS OF THE CONSULTANT
20. General

a.  Standard of 20.1 The Consultant shall perform the Services and carry out the
Performance  Services with all due diligence, efficdency and economy, in accordance with
generally accepted professional standards and practices, and shall observe
sound management practices, and employ appropriate technology and
safe and effective equipment, machinery, materials and methods. The
Consultant shall always act, in respect of any matter relating to this
Contract ar to the Services, as a faithful adviser to the Client, and shall at
all times support and safeguard the Client's legitimate interests in any
dealings with the third parties.

20.2. The Consultant shall employ and provide such qualified and
experienced Experts and Sub-consultants as are required to carry out the
Services.

20.3. The Consultant may subcontract part of the Services to an extent
and with such Key Experts and Sub-consultants as may be approved in
advance by the Client. Notwithstanding such approval, the Consultant shall
retain full responsibility for the Services.

b. Law 20.4. The Consultant shall perform the Services in accordance with the
Applicable to  Contract and the Applicable Law and shall take all practicable steps to
Services ensure that any of its Experts and Sub-consultants, comply with the

Applicable Law.

20.5. Throughout the execution of the Contract, the Consultant shall
comply with the import of goods and services prohibitions in the Client’s
country when

{a) as a matter of law or official regulations, the Borrower's
country prohibits commercial relations with that country; or

(b) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VIl of the Charter of the
United Nations, the Borrower's Country prohibits any import
of goods from that country or any payments 1o any country,
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11, General Conditions of Contmact Lump-Sum

21. Conflict of
Interests

a.  Consultant
Not to Benefit
from
Commissions,
Discounts, ete,

b.  Consultant
and Affiliates
Not to Engage
in Certain
Activities

¢.  Prohibition of
Conflicting
Activities

d.  Strict Duty to
Disclose

%j:ml;act ependent 1'i1|:d Party Construction Supervision Agency For Quality Assurance \

person, or entity in that country,

20.6. The Client shall notlfy the Consultant in writing of relevant local
customs, and the Consultant shall, after such notification, respect such
customs,

21.1.  The Consultant shall hold the Client’s interests paramount, without
any consideration for future work, and strictly avoid conflict with other
assignments or their own corporate interests.

21.1.1  The payment of the Consultant pursuant to GCC F (Clauses
GCC 38 through 42) shall constitute the Consultant’s only payment in
connection with this Contract and, subject to Clause GCC 21.1.3, the
Consultant shall not accept for its own benefit any trade commission,
discount or similar payment in connection with activities pursuant to
this Contract or in the discharge of ts obligations hereunder, and the
Consultant shall use its best efforts to ensure that any Sub-
consultants, as well as the Experts and agents of either of them,
similarly shall not receive any such additional payment.

21.1.2  Furthermaore, if the Consultant, as part of the Services, has
the responsiblility of advising the Client on the procurement of goods,
works or services, the Consultant shall comply with the Bank's
Applicable Guidelines, and shall at all times exercise such
responsibility in the best interest of the Client. Any discounts or
commissions obtained by the Consultant in the exercise of such
procurement responsibility shall be for the account of the Client.

21.1.3 The Consultant agrees that, during the term of this
Contract and after its termination, the Consultant and any entity
affiliated with the Consultant, as well as any Sub-consultants and any
entity affiliated with such Sub-consultants, shall be disqualified from
providing goods, works or non-consulting services resulting from or
directly refated to the Consultant's Services for the preparation or
implementation of the project, unless otherwise indicated in the
SCC.

21.1.4  The Consultant shall not engage, and shall cause ils
Experts as well as its Sub-consultants not to engage, either
directly or indirectly, in any business or professional activities
that would conflict with the activities assigned to them under
this Contract,

21.1.5 The Consultant has an obligation and shall ensure that
its Experts and Sub-consultants shall have an obligation to

1. Muetafa

Sunarinlending Engineer
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11, General Conditions of Contract Lump-Sum

Conflicting disclose any situation of actual or potential conflict that

Activities impacts their capacity to serve the best interest of their Client,
or thal may reasonably be perceived as having this effect.
Failure to disclose said situations may lead to the
disqualification of the Consultant or the termination of its
Contract.

22. Confidentinlity 22,1  Except with the prior written consent of the Client, the
Consultant and the Experts shall not at any time communicate to any
person or entity any confidential information acquired in the course
of the Services, nor shall the Consultant and the Experls make public
the recommendations formulated in the course of, or as a result of,
the Services.

23. Liability of the 23.1  Subject to additional provisions, if any, set forth in the SCC, the

Consultant Consultant’s liability under this Contract shall be provided by the Applicable
Law,

24, Insurance to he 24.1  The Consultant (i) shall take out and maintain, and shall cause any

Taken out by the Sub-consultants to take out and maintain, at its (or the Sub-consultants’, as

Consultant the case may be) own cost but on terms and conditions approved by the

Client, insurance against the risks, and for the coverage specified in the
SCC, and (ji) at the Client’s request, shall provide evidence to the Client
showing that such insurance has been taken out and maintained and that
the current premiums therefore have been paid. The Consultant shall
ensure that such insurance is in place prior to commencing the Services as
stated in Clause GCC 13.

15. Accounting, 251 The Consultant shall keep, and shall make all reasonable efforts 1o
Inspection and cause its Sub-consultants to keep, accurate and systematic accounts and
Auditing records in respect of the Services and in such form and detail as will

clearly identify relevant time changes and costs.

25.2 The Consultant shall permit and shall cause its Sub-consultants to
permit, the Bank and/or persons appointed by the Bank ta inspect the Site
andfor all accounts and records relating to the performance of the
Contract and the submission of the Proposal to provide the Services, and
to have such accounts and records audited by auditors appointed by the
Bank if requested by the Bank, The Consultant’s attention is drawn to
Clause GCC 10 which provides, inter alia, that acts intended to materially
impede the exercise of the Bank's inspection and audit rights provided for
under this Clause GCC25.2 constitute a prohibited practice subject to
contract termination (as well as to a determination of Ineligibility under
the Bank's prevailing sanctions procedures.)
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11. General Conditions of Contract Lump-Sum

26. Reporting
Obligations

27, Proprietary Rights
of the Client in
Reports and
Records

28. Equipment,
Vehicles and
Materials

‘ontract Independent Third Party Construction Supervision Ageney For Quality Assurnce

26.1 The Consultant shall submit to the Client the reports and
documents specified in Appendix A, in the form, in the numbers and within
the time periods set forth in the said Appendix.

27.1  Unless otherwise indicated in the SCC, all reports and relevant data
and information such as maps, diagrams, plans, databases, other
documents and software, supporting records or material compiled or
prepared by the Consultant for the Client in the course of the Services shall
be confidential and become and remain the absolute property of the
Client, The Consultant shall, not later than upon termination or expiration
of this Contract, deliver all such documents to the Client, together with a
detailed inventory thereof, The Consultant may retain a copy of such
documents, data and/or software but shall not use the same for purposes
unrelated to this Contract without prior written approval of the Client.

27.2  If license agreements are necessary or appropriate between the
Consultant and third parties for purposes of development of the plans,
drawings, specifications, designs, databases, other documents and software,
the Consultant shall obtain the Client's prior written approval to such
agreements, and the Client shall be entitled at its discretion to require
recovering the expenses related to the development of the programis)
concerned. Other restrictions about the future use of these documents
and software, if any, shall be specified in the SCC.

28.1 Equipment, vehicles and materials made available to the
Consultant by the Client, or purchased by the Consultant whaolly or partly
with funds provided by the Client, shall be the property of the Client and
shall be marked accordingly. Upon termination or expiration of this
Contract, the Consultant shall make available to the Client an inventory of
such equipment, vehicles and materials and shall dispose of such
equipment, vehicles and materials In accordance with the Client's
instructions. While in possession of such equipment, vehicles and
materials, the Consultant, unless otherwise instructed by the Client in
writing, shall insure them at the expense of the Client in an amount equal
to their full replacement value,

28.2  Any equipment or materials brought by the Consultant or its Experts
into the Client's country for the use either for the project or personal use
shall remain the property of the Consultant or the Experts concerned, as
applicable.
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11, General Conditions of Contract Lump-Sum

D. CONSULTANT'S EXPERTS AND SUB-CONSULTANTS

29. Description of Key
Experts

30. Replacement of Key
Experts

31, Removal of Experts
or Sub-consultants

32, Assistance and
Exemptions

Contruet Independent Third Party Construction Supervision Agency For Quality Assurance

W

29.1 The title, agreed job description, minimum qualification and
estimated period of engagement to carry out the Services of each of the
Consultant’'s Key Experts are described in Appendix B,

30.1  Except as the Client may otherwise agree in writing, no changes
shall be made in the Key Experts,

30.2  Motwithstanding the above, the substitution of Key Experts during
Contract execution may be considered only based on the Consultant’s
written request and due to circumstances outside the reasonable control
of the Consultant, including but net limited to death or medical incapacity.
In such case, the Consultant shall forthwith provide as a replacement, a
person of equivalent or better gualifications and experience, and at the
same rate of remuneration.

31.1  if the Client finds that any of the Experts or Sub-consultant has
committed serious. misconduct or has been charged with having
committed a criminal action, or shall the Client determine that
Consultant’s Expert of Sub-consultant have engaged in corrupt,
fraudulent, collusive, coercive or obstructivepractice while performing
the Services, the Consultant shall, at the Client's written request, provide
a replacement,

31.2  In the event that any of Key Experts, Non-Key Experts or Sub-
consultants is found by the Cliemt to be incompetent or incapable in
discharging assigned duties, the Client, specifying the grounds therefore,
may request the Consultant to provide a replacement,

31.3  Any replacement of the removed Experts or Sub-consultants shall
possess better qualifications and experience and shall be acceptable to the
Client.

31.4 The Consultant shall bear all costs arising out of or incidental to
any remaoval and/or replacement of such Experts,

E. OBLIGATIONS OF THE CLIENT

32.1  Unless otherwise specified in the SCC, the Client shall use its best
efforts to:

{a) Assist the Consultant with obtaining work permits and such other
documents as shall be necessary to enable the Consultant to
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1. General C anditions of Contract

Lump-Sum

(b)

(c)

(e)

(d)

(e)

(f

33. Access to Project 331

perform the Services,

Assist the Consultant with promptly obtaining, for the Experts and, if
appropriate, their eligible dependents, all necessary entry and exit
visas, residence permits, exchange permits and any other
documents required for their stay in the Client's country while
carrying out the Services under the Contract.

Facilitate prompt clearance through customs of any property
required for the Services and of the personal effects of the Experts
and their eligible dependents.

Issue to officials, agents and representatives of the Government all
such instructions and Information as may be necessary or
appropriate for the prompt and effective implementation of the
Services,

Assist the Consultant and the Experts and any Sub-consultants
employed by the Consultant for the Services with obtaining
exemption from any requirement to register or obtain any permit to
practice their profession or tp establish themselves either
individually or as a corporate entity In the Client's country according
to the applicable law in the Client’s country.

Assist the Consultant, any Sub-consultants and the Experts of either
of them with obtaining the privilege, pursuant to the applicable law
in the Client's country, of bringing into the Client's country
reasonable amounts of foreign currency for the purposes of the
Services or for the personal use of the Experts and of withdrawing
any such amounts as may be earned therein by the Experts in the
execution of the Services,

Provide to the Consultant any such other assistance as may be
specified in the SCC.

The Client warrants that the Consultant shall have, free of charge,

Site unimpeded access to the project site in respect of which access is required
for the performance of the Services. The Client will be responsible for any
damage to the project site or any property thereon resulting from such
access and will indemnify the Consultant and each of the experts in
respect of liability for any such damage, unless such damage is caused by
the willful default or negligence of the Consultant or any Sub-consultants
or the Experts of either of them.
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11, General Conditions of Contract Lump-Sum

34, Change in the 34.1 If, after the date of this Contract, there is any change in the
Applicable Law applicable law in the Client's country with respect to taxes and duties
Related to Taxes which increases or decreases the cost incurred by the Consultant in
and Duties

performing the Services, then the remuneration and reimbursable
expenses otherwise payable to the Consultant under this Contract shall be
increased or decreased accordingly by agreement between the Parties
hereto, and corresponding adjustments shall be made to the Contract
price amount specified |n Clause GCC 38.1

35, Services, Facilities 351 The Client shall make avallable to the Consultant and the Experts,
and Property of the  for the purposes of the Services and free of any charge, the services,
Client facilities and property described in the Terms of Reference (Appendix A)

at the times and in the manner specified in said Appendix A.

36, Counterpart 36.1  The Client shall make available to the Consultant free of charge
Personnel such professional and support counterpart personnel, to be nominated by
the Client with the Consultant’s advice, if specified in Appendix A.

36.2 Professional and support counterpart personnel, excluding
Client’s liaison personnel, shall work under the exclusive direction of the
Consultant. If any member of the counterpart personnel fails to perform
adequately any work assigned to such member by the Consultant that is
consistent with the position occupied by such member, the Consultant
may request the replacement of such member, and the Client shall not
unreasonably refuse to act upon such request,

37, Payment 37.1 In consideration of the Services performed by the Consultant
Obligation under this Contract, the Client shall make such payments to the
Consultant for the deliverables specified in Appendix A and In such

manner as |s provided by GCC F below.

F. PAYMENTS TO THE CONSULTANT

38. Contract Price 38.1 The Contract price is fixed and is set forth in the SCC. The Contract
price breakdown is provided in Appendix C.

38.2 Any change to the Contract price specified in Clause 38.1 can be
made only if the Parties have agreed to the revised scope of Services
pursuant to Clause GCC 16 and have amended in writing the Terms of
Reference in Appendix A,

39, Taxes and Duties 39.1 The Consultant, Sub-consultants and Experts are responsible for
meeting any and all tax liabifities arising out of the Contract unless it is

Controct Independent Thind Party Construction Supervision Agency For Quality Assurance
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I1. General Conditions of Contraci Lump-Sum

stated otherwise in the 5CC,

39.2  As an exception to the above and as stated in the SCC, all local
identifiable indirect taxes (itemized and finalized at Contract negotiations)
are reimbursed to the Consultant or are paid by the Client on behalf of the

Consultant,
40, Currency of 40.1  Any payment under this Contract shall be made in the
Payment currency (ies) of the Contract,

41. Mode of Billing and 41.1  The total payments under this Contract shall not exceed the
Payment Contract price set forth in Clause GCC 38.1.

41.2 The payments under this Contract shall be made in lump-sum
instalments against deliverables specified in Appendix A. The payments
will be made according to the payment schedule stated in the SCC.

41.2.1  Advance payment: Unless otherwise indicated in the SCC,
an advance payment shall be made against an advance payment
bank guarantee acceptable to the Client in an amount (or amounts)
and in a currency (or currencles) specified in the SCC. Such
guarantee (i) is to remain effective until the advance payment has
been fully set off, and (ii} is to be in the form set forth in Appendix
D, or in such other form as the Client shall have approved in writing.
The advance payments will be set off by the Client in equal portions
against the lump-sum installments specified in the SCC until said
advance payments have been fully set off.

4122  The Lump-Sum Installment Payments. The Client shall pay
the Consultant within sixty (60) days after the receipt by the Client
of the deliverable(s) and the cover invoice for the related lump-sum
installment payment. The payment can be withheld if the Client
does not approve the submitted deliverable(s) as satisfactory in
which case the Client shall provide comments to the Consultant
within the same sixty (60) days period. The Consultant shall
thereupon promptly make any necessary corrections, and thereafter
the foregoing process shall be repeated.

41.2.3  The Final Payment .The final payment under this Clause shall
be made only after the final report | have been submitted by the
Consultant and approved as satisfactory by the Client. The Services
shall then be deemed completed and finally accepted by the Client. The
last lump-sum installment shall be deemed approved for payment by
the Client within ninety {90) calendar days after receipt of the final
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1L, Geneml Conditions of Contraci Lump-Sam

report by the Client unless the Client, within such ninety (90) calendar
day period, gives written notice to the Consultant specifying in detail
deficiencies in the Services, the final report. The Consultant shall
thereupon promptly make any necessary corrections, and thereafter
the foregoing process shall be repeated. 41.2.4 All payments under
this Contract shall be made to the accounts of the Consultant
specified in the SCC.

4124  With the exception of the final payment under 41.23
above, payments do not constitute acceptance of the whole Services
nor relieve the Consultant of any ohligations hereunder.

42. Interest on Delayed 42.1  If the Client had delayed payments beyond fifteen (15) days after
Payments the due date stated in Clause GCC 41.2.2 , interest shall be paid to the
Consultant on any amount due by, not pald on, such due date for each day

of delay at the annual rate stated in the SCC.

G. FAIRNESS AND GOoDp FArTn

43, Good Faith 431 The Parties undertake to act in good faith with respect to each
other’s rights under this Contract and to adopt all reasanable measures to
ensure the realization of the objectives of this Contract.

H. SETTLEMENT OF DISPFUTES

44, Amicable 44.1 The Parties shall seek to resolve any dispute amicably by mutual
Settlement consultation.

44,2  If either Party objects to any actlon or inaction of the other Party,
the objecting Party may file a written Notice of Dispute to the other Party
providing in detail the basis of the dispute. The Party receiving the Notice
of Dispute will consider it and respond In writing within fourteen (14) days
after receipt. If that Party fails to respond within fourteen (14) days, or the
dispute cannot be amicably settled within fourteen (14) days following the
response of that Party, Clause GCC45.1 shall apply.

45, Dispute Resolution 451 Any dispute between the Parties arising under or related to this
Contract that cannot be settled amicably may be referred to by either
Party to the adjudication/arbitration in accordance with the provisions
specified in the SCC.
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Bank's Policy Lurmnp-Sum

Il. General Conditions

Attachment 1: Bank’s Policy — Corrupt and Fraudulent Practices

{the text in this Attachment 1 shall not be modified)

Guidelines for Selection and Employment of Consultants under IBRD Loans and IDA Credits &
Grants by World Bank Borrowers, dated January 2011:

"Fraud and Corruption

1.23 It is the Bank's policy to require that Borrowers (including beneficiaries of Bank loans),
consultants, and their agents (whether declared or not), sub-contractors, sub-consultants, service
providers, or suppliers, and any personnel thereof, observe the highest standard of ethics during
the selection and execution of Bank-financed contracts [footnote: In this context, any action taken
by a consultant or any of its personnel, or its agents, or its sub-consultants, sub-contractors, services
providers, suppliers, and/or their employees, to influence the selection process or contract
execution for undue advantage is improper.). In pursuance of this policy, the Bank:

{a) defines, for the purposes of this provision, the terms set forth below as follows:

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party';

(i) “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or altempts to mislead, a party to oblain financial
or other benefit or to avoid an obligation;

(iii) “collusive practices” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

' For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the
selection process or contruct execution. In this context "public official" includes World Bank stiff and
employvees of other organizations taking or reviewing selection decisions,

* For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit™ and “obligation™
relate to the selection process or contract execution; and the “acl or omission” is intended to influence the
selection process or contract execution,

' For the purpose of this sub-paragraph, “partics™ refers to participants in the procurement or selection process
(including public officials) attempting either themsel ves, or through another person or éntity not participating in
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IL Generyl Conditions of Contract — Attachment |

(iv) “coercive practices” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party*;

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators In order to materially
impede a Bank investigation Into allegations of a corrupt, fraudulent, coercive, or
collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or
from pursuing the investigation, or

(bb) acts intended to materially impede the exercise of the Bank's inspection and audit
rights;

(b) will reject a proposal for award if it determines that the consultant recommended for award or
any of its personnel, or its agents, or its sub-consultants, sub-contractors, services providers,
suppliers, and/or their employees, has, directly or indirectly, engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices in competing for the contract in question;

(¢) will declare misprocurement and cancel the portion of the Loan allocated to a contract if it
determines at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the Loan were engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the selection process or the implementation of the contract in question,
without the Borrower having taken timely and appropriate action satisfactory to the Bank to
address such practices when they occur, Including by faillng to Inform the Bank in a timely
manner they knew of the practices;

(d) will sanction a firm or an individual at any time, in accordance with prevailing Bank's sanctions
procedures’, Including by publicly declaring such firm or an Ineligible, either Indefinitely or for a

the procurement or selection process, to simulate competition or to establish prices at artificial, non-competitive
levels, or are privy to each other’s bid prices or other conditions.

* For the purpose of this sub-paragraph, “party” refers 1o a participant in the sclection process or ¢contract
exccution.

YA firm or an individual may be declared ineligible 10 be awarded a Bank-financed contract upon (i)
completion of the Bank's sanctions proceedings as per its sanctions procedures, including inter aliat cross-
debarment ps agreed with other Intemational Financial Institutions, including Multifateral Development Banks,
and through the application of the World Bank Group corporate administrative procurement sanctions
procedures for fraud and cormuption; and (ji) as a result of temporary suspension or early temporary suspension
in connection with an ongoing sanctions proceedings. See footnote 12 and paragraph B of Appendix | of these
Guidelines;
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11. Gesieral Conditions of Contract — Attachment |

stated period of time: (i) to be awarded a Bank-financed contract, and (ii) to be a nominated"

sub-consultant, supplier, or service provider of an otherwise eligible firm being awarded a Bank-
financed contract,

® A nominated sub-consultant, supplier, or service provider is one which has been cither (i) included by the
consultant in its proposal because it brings specific and critical experience and know-how that are accounted for

in the technical evaluation of the consultant’s proposal for the particular services; or (i1) appointed by the
Bomrower,

Contract Independent Third Party Construction Supervision Agency For Quality Assurance
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1M1, Special Conditions of Cantract Lump-5wm

I1. Special Conditions of Contract

Mumber of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of
Contract

1.1(b) and 3.1

The Contract shall be construed in accordance with the law of India,

41

The language is: English

6.1 and 6.2

Client : State Program Support Unit, State Water & Sanitation Mission,
Uttarakhand, 1" Floor, The Institution of Engineers (India) Building, Opposite
ISBT, Saharanpur Road, Majra, Dehradun

Attention:  Mr. Uday Raj Singh, Program Director
Phone ; 0135-2643381
E-mail : swsm.uttarakhand@gmail.com

Consultant:  M/s WAPCOS Ltd., 355/1, Kaulagarh Road, Adjacent- SBI-
IDT Branch, Rajendra Nagar, Dehradun, Uttarakhand- 248001

Attention: Mr. M.A, Khan , Chief {Systems)

Phone ; +91- 9911835010

E-mall : dehradun@wapcos.co.in and commercial@wapcos.co.in

81

Not Applicable

gni

The Authorized Representatives are:

For the Client: Mr. Uday Raf Singh, Pragram Director, SPSU

For the Consultant: Mr. M.A. Khan , Chief (Systems),

M/s WAPCOS Ltd.
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111, Specinl Conditions of Contract Lump-Sum

1.1

On the date of signing of Contract, the successful Firm, has furnish the
Performance Security of 5% Rs. 7,49,700/- (Seven Lakh Fourty Nine
Thousand Seven Hundred only) in the name of Uttarakhand Water Supply
Program, SWSM, Dehradun in accordance with the percentage specified.
Failure of the successful Firm to submit the above-mentioned Performance
Security or sign the Contract shall constitute sufficient grounds for the
annulment of the award, In that event the Client may award the Contract to
the next lowest evaluated Firm, whose offer is substantially responsive and
is determined by the Client to be qualified to perform the Consultancy
services satisfactorily

121

Termination of Contract for Failure to Become Effective:

The time period shall be: 30 Doys.

Commencement of Services:
The number of days shall be Fifteen days

Confirmation of Key Experts’ availability to start the Assignment shall be
submitted to the Client in writing as a written statement signed by each Key
Expert.

14.1

Expiration of Contract:

The time period shall be 36 months till submission of Completion Report of
the assignment which will be mutually agreed.

21b.

The Client reserves the right to determine on a case-by-case basis
whether the Consultant should be disqualified from providing
goods, works or non-consulting services due to a conflict of a
nature described in Clause GCC 21.1.3

Yes

e
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23.1

No additional provisions.
JOR

The following limitation of the Consultant’s Liability towards the Client
can be subject to the Contract's negotiations:

“Limitation of the Consultant’s Liability towards the Client:

(a) Except in the case of gross negligence or willful misconduct on
the part of the Consultant or on the part of any person or a
firm acting on behalf of the Consultant in earrying out the
Services, the Consultant, with respect to damage caused by
the Consultant to the Client’s property, shall not be liable to
the Client:

(i) for any indirect or consequential loss or damage; and

(ii) for any direct loss or damage that exceeds one times
the total value of the Contract;

(b) This limitation of liability shall not

(i) affect the Consultant’s liability, if any, for damage to Third
Parties caused by the Consultant or any person or firm acting
on behalf of the Consultant in carrying out the Services;

(ii) be construed as providing the Consultant with any
limitation or exclusion from liability which is prohibited by
the “law of land™,

The insurance coverage against the risks shall be as follows:

{a) Professional liability insurance, with a minimum coverage of Rs. 1.50
Crores.

(b) Third Party motor vehicle liability insurance in respect of motor vehicles
aperated in the Client's country by the Consultant or its Experts or Sub-
consultants, with a minimum coverage of “in occordance with the
applicable law in India®];

{c) Third Party Hability insurance, with a minimum coverage of “in
accordance with the applicable low in India”];

(d) employer's liability and workers' compensation insurance in respect of
the experts and Sub-consultants in accordance with the relevant
provisions of the applicable law in the Client’s country, as well as, with

Contragt [ndependent Third Party Construction Supervision Agency For Qunlity Assurance
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respect to such Experts, any such life, health, accident, travel or other
insurance as may be appropriate; and
(e) insurance against loss of or damage to (i) equipment purchased in
whole or In part with funds provided under this Contract, (Ii) the Consultant’s
property used in the performance of the Services, and (ill) any documents
prepared by the Consultant in the performance of the Services.
38.1 The Contract price is: INR 1,49,94,000/- (One Crore Fourty Nine Lakh Ninety
Four Thousand Only ) exclusive of GST,
39.1 and 39.2 Not applicable
41.2 The payment schedule:

The reports mentioned in para "8” of ToR (Terms of Reference)
attached as Appendix “A” are regarded as the key outputs, As such,
the consultant's payment will be based on the submission and
acceptance of above reports by the Review Committes.

* Ten percent (10%) of payment of consultancy fee will be made
on submission and acceptance of Output-1: Inception Report &

Updated third party construction supervision and quality

assurance plan

* Sixty percent (60%) of the payment of consultancy fee will be
made on submission and acceptance of visit/ monthly reports

Il.e. Output-2, which will be done on quarterly basis in equal

instalments during the period of construction of scheme

(Which will be generally 18 months to 24 months for each

scheme, except for one scheme where the construction period

shall be 36 months).
* Fifteen percent (15%) payment of cansultancy fee will be made
upon submission and acceptance the Final Completion

Report/Status Report of schemes J.e. output 3 and;

* Rest fifteen percent (15%) payment of consultancy fee will be

made upon submission and acceptance the Final Report e,

output 4 at the end of the contract/ consultancy work.

45.1 Disputes shall be settled by arbitration in accordance with the
following provisions:
1. In case of dispute or difference arising between the Client and
Consultants relating to any matter arising out of or mnnecltﬂ
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with the Contract, such dispute , the arbitrator shall be
Secretary, Department of Drinking Water & Sanitation, Govt.
of Uttarakhand

2. Any of the dispute proceedings will be attended at the

Jurisdietion of Dehradun,

3. The decision of the Secretary, Department of Drinking Water
& Sanitation, Govt. of Uttarakhand shall be final and binding
and shall be enforceable in any court of competent
jurisdiction.

WY
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III. Appendices

APPENDIX A ~ TERMS OF REFERENCE
1. Introduction

1.1 The Gol has received Loan (Loan No, 8805-IN) from the International Bank for
Reconstruction & Development (IBRD), World Bank, towards the cost of Uttarakhand
Water Supply Program for Peri-Urban Areas. The GoUK is the Program Implementing
Entity and intends to apply pant of the proceeds for consullancy services for
Independent Third Party Construction Supervision Agency for Quality Assurance,

1.2 The Program is designed using the new World Bank lending instrument (Program-for-
Results) in which disbursements are linked to achievement of pre-agreed results
(hereinafter  called  disbursement-linked results or DLRs) against pre agreed
Disbursement Linked Indicators (or DLIs). GoUK in association with State Water &
Sanitation Mission (SWSM) intends to hire a reputable company/entity/firm or
consortium with expertise to work as “Independent Third Party Construction Supervision
Agency for Quality Assurance (TPQA)” (referred as Consultant) and as such SWSM is
responsible for procurement and administration of the contract.

1.3 This document should be read in conjunction with the Program Appraisal Document (PAD)
and Program Operations Manual (POM) for the Program and other documents that have
been prepared and finalized by the World Bank and GoUK,

1.4 The Depariment of Drinking Water (DDW) and the Staie Water and Sanitation Mission
(SWSM)/State Program Support Unit (SPSU) are responsible for implementation and
monitoring of the program. Al the district level, Field Implementation Units (FIU) of
Uttarakhand Peyjal Nigam (UJN) and Uttarakhand Jal Sansthan (UIS) are responsible for
implementation,

1.5 There is a need for third party supervision of works to improve value for money and ensure
transparency and probity in all construction transactions along with testing of quality of
material and works, as well as evaluation of construction quality. The SWSM/SPSU is
responsible for procurement and administration of the contract. This ToR is to recruit the
TPQA to act as an Independent Third Party Construction Supervision for quality assurance
for water supply schemes.

2. Program Objective
The Program Development Objective (PDO) is to “increase access 1o improved water supply
services in the peri-urban areas in Uttarakhand™.

3. Description: UWSP for Peri Urban Areas

3.1 The proposed Program worth USD 150 million (World Bank share: USD 120 million and Govt. of
Uttarakhand share: USD 20 million) will support the GoUK Water Supply Program for Peri-Urban
Areas over a six year period (2018-23). This amount will not only be spent for water supply service
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delivery improvements but also policy formulation, enhancing planning capabilities, and M&E using
the Program for Results (PforR) financing instrument, in which disbursements are linked to
achievement of pre-agreed Disbursement Linked Indicators (or DLIs) under Program,

3.2 Thirty-five (35) peri-urban areas have been selected for the Program and third-party construction
supervision will be done in 26 schemes by Independent Agency. The list of 12 peri-urban areas
which are in the scope of the Consultancy Assignment-1 is provided in Appendix-1. The
infrastructure components will be implemented by the Uttarakhand Peyjal Nigam (UJN) and
Uttarakhand Jal Sansthan (UJS) and/or through private operators and other components thmugh
State Water & Sanitation Mission (SWSM)/State Program Support Unit (SPSU).

4. Objective of the Assignment

The objective of this assignment is to provide third party monitoring of the quality of construction
of water supply schemes under various stages of implementation, including adequacy of quality
assurance measures being practiced and add value to the construction supervision by reviewing the
guality of materlals, workmanship and equipment used and ensuring they are aligned with the
spacifications and standards.

5. Scope of the Work

5.1 The works will be executed by the Uttarakhand Peyjal Nigam (UJN) and Uttarakhand Jal Sansthan
(UIS) on the basis of approved Detailed Engineering Report (DER). All of these schemes may be
executed on Design Build Operate (DBO) Model or by engaging firm/contractor by the
implementing agencies,

5.1 Specifications for works and material. In general, standards based on Indian standard code for
material and works shall be followed. In case the standards are not avallable then relevant standard
of Uttarakhand Peyjal Nigam/Central Public Works Department (CPWD)/ Public Works department
(PWD) will be followed. The consultant is required to have all required BIS standard available with
them. Jal Nigam specifications as and when required will be supplied to the firm by the 1A

5.2 Since the firm is expected to conduct third party supervision all the works of targeted 12 peri-urban
area schemes fully the need for giving a checklist is not there. It is again clarified that the list
enclosed is not exhaustive. The firm has to do maonitoring and supervision of guality and
implementation of all the works defined in the DER. The quality of works will be ensured by
Implementing Agency.

5.3 For carrying out fleld tests during construction, testing equipment like slump test, cone, sieve, cube
testing machine for compression etc. will be available in the site office of the respective contractor.
The IA will maintain testing register at site. The consultant is expected to review the testing register
of 1A and carry out random sample test at site using equipments of contractor. In some cases such
as pumping plants and AMR water meters, testing will be done at the factory and consultant is
expected to make visit the contractor’s factory at the time of testing along with the officials of 1A,
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5.4 The Consultant will provide a work plan and a list of engineers deployed to meet the work demand
each quarter, This assignment is to cover 12 selected Bank funded peri urban area water supply
schemes during 36 months contract period. The scope of work consists of carrying out the third
party Supervision of the works in full compliance with the RIS Specifications/ PWD/ CPWD norms.
The services to be rendered under this assignment shall Include all aspects of construction and
commissioning occurred until the time of visit, all aspects of construction and commissioning during
the contract period, and to witness testing of critical work activities such as hydraulic testing of
pipelines and performance test of pumping plants.

5.5 The role of Consultant includes supervision, assistance, advice, monitoring and ensuring that the
works under execution are as per required quantity and quality.

5.6 Specific Activities:

* Report on safety and Health aspects,

e Report and ensuring on Quality Assurance systems and Project quality- as per Checklist
(provided by SPSU at the time of RFP) for Quality Control of all materials and equipments to be
used as per manufacture’s test certificate and through field test lab.

* Review that all the works conform to technical specifications and examine that quality of
construction is as per standards and meet technical requirements.

* Review quality tests conducted by FIUs for Gl pipes, cement , steel and water meters from
reputed material testing laboratories and conduct quality checks at random or where physical
check requires,

* Review construction progress and suggest remedies to resolve if there are any technical issues.

5.6 Infrastructure works to be Inspected/ checked by Consultant.

A. Inspection of Works
1. Source Work
. Drilling of Tube well
il. Development of Tube Well
2. Pipeline Work

i. Laving of rising main and distribution system,
i, Fixing & fitting of all types of Valves/Fittings
i, Customer ([domestic and non-domestic) connections

iv. Inlet and outlet pipe line for Over Head Tank (OHT)/Under Ground Reservoir
UGR)/Over Ground Reservoir (OGR)
3. Civil Warks

I. Construction of pump house and boundary wall
il. Construction of OHT/ UGR/ OGR
iil. All valve chambers
iv. Intake wellf Infiliration wellf Tube Well
V. Construction of WTP
4. Mechanical/Electrical Works
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i. Internal wiring for pump house
I, Electrical installation for pump & motor
lii. Installation of Mechanical Equipment
5. Hydraulic Works
i. Installation of pump & motor
Ii- Connection of outlet pipe of pump to rising main

il All components of water treatment plant

B. Inspection of Materials

I, Pump & Motor, Starters, Transformers, Capacitors,

i, All types of valves (such as sluice valve, NR valve, Gate valves, FWV etc.)
iif, All types of fittings for HDPE, PVC, DI, Gi pipes etc.

iv. All Types of water meter.

V. Electrical fittings, panel board, cables, switch gears etc.

vil. Chlorination equipments

6. Schedule of Com n:

Total contract period shall be 36 months from the date of effectiveness of the contract.
However, the deployment schedule (project engineers/field engineers) during this period shall
be as per the requirement depending upon the start of construction of the water supply
schemes. Instruction in this regard will be issued by SWSM/SPSU. On completion of works
Consultant is also required to submit the Completion Reports (CRs) along with variation
statements within the two months of completion of work. The contracts shall be treated
complete on receipt and acceptance of the final as-built drawings , and variation statement elc.,
by the concemed implementing agency.

7. Data, Servic acilities to vided b menti ency (1A

To ensure the efficient operation for discharge of the functions enumerated as above IA will
provide the following to the consultants:
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(a) Detailed Project Report of water supply scheme containing plans of distributions network, L-
section of conveyance/ pressure mains the plans will also indicate location of clear water
reservoirs, Metered water connection, different valves as well as of tube well, Pressure logger, 4
to § pre-determined points for pressure measurement, SCADA etc, Details of all other works
including standard component drawings will also be made available. Detailed cost estimates for
different works are also part of the DPR.

(b) Details of the peri urban area water supply schemes under this contract are placed at Annexure-
1,

8. Out Required:

8.1 The consultant shall visit each water supply scheme under construction for a minimum of two times
every manth and deliver the following outputs:
Frequency of visit:

1. The review shall mandatorily cover critical activitles such as construction of OHT/ UGR/ OGR
etc., testing of pipes and performance test of pumping plants

2. Inspection visit on call for materials after arrival at site,

3. Inspection visit on call for factory testing of materials.

Output = 1: Inception Report & Updated Quality Supervision Plan : (a} A updated third party
construction supervision and quality assurance plan and (b) inception report, within fortnight
from the date of signing of the contract will be submitted to the SPSU/SW5SM. The name of the
persons to be deputed under the contract, their place of postings, the area of operation, the
official and residential address and the details of the facilities provided like telephone, fax etc.
will be given. The duties and responsibilities be also clearly spelt out and it should be specifically
and clearly spelt out as to with which 1A who will lkalson, The Inception Report should also
include the methodology proposed to be adopted for efficient fulfilment of the assignment
clearly spelling out the practices, procedures and responsibilities of their staff engaged.

s Output - 2: Visit/ Monthly Reports (covering each of the scheme visited) containing a
comprehensive report on construction related quality issues; technical support provided; tests
conducted by IAs and consultant; guidance issued to the site engineer and actions
recommended, Each under construction scheme must be visited every month at least twice. The
visit report should be supported by at least three digital photographs covering key
observations. However, the consultant should note that if any major quality issue or impropriety
is found and there is a need for an urgent action from IA to maintain quality, the special report
should be submitted immediately to the concerned PIU and SWSM/SPSU with the action
recommended. The consultant will submit the report of each visit in hard copy to the 1A within
two week and discussed the issues with concerned IA related to schemes. The due date for
submission of report will be by the 10" of each month.
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¢ Output 3: Final Completion Report/Status Report of schemes : A final completion report (in
case of 100% completed works) including as-built drawings , showing works as actually executed
and a variation statement from the proposed works have to be prepared and submitted in four
hard copies and soft copy in pen drive. The as-built drawings and variation statement should be
prepared through joint discussion and should be signed jointly by all the parties Le. 1A and
consultant. Status Report is to be submitted in case of incomplete schemes penultimate manth
of the cantract period.

* Output 4: Final report in four hard copies and soft copy in pen drive on the contract
performance and overall comments on the quality assurance aspects of the schemes which may
include lessons learned and best practices to be followed.

The consultant is also required to submit both hard copies and soft copies of above reports to
the FIU/ Head offices of UIN/UIS & SWSM.

The concerned Project Engineer of the consultants shall attend the meeting conducted
fortnightly at IA level and will discuss the progress achieved, shortcomings if any or any other
issue, with 1A engineer.

9. Time Period: The consultancy assignment |s proposed for 36 months period,

10. Payment:

10.1 The consultant will have to quote consultancy fee for each scheme (12 Schemes). The payment will
be made separately for each scheme, which will be based upon the acceptance of the reports of
particular scheme. Depending upon the sanction of DPR from competent authority/ start of
construction, the number of schemes can decrease/increase, The payment will be made for the
actual number of schemes taken up under this assignment. No financial claim will be entertained if
the number of water supply schemes under this assignment reduces in number.

The reports mentioned in para “8" are regarded as the key outputs. As such, the
consultant’s payment will be based on the submission and acceptance of above reports by the
Review Committee.

e Ten percent (10%) of payment of consultancy fee will be made on submission and
acceptance of Output-1: Inception Report & Updated third party construction
supervision and quality assurance plan

* Sixty percent (60%) of the payment of consultancy fee will be made on submission and
acceptance of visit/ monthly reports i.e. Output-2, which will be done on quarterly basis
in equal installments during the period of construction of scheme(Which will be
generally 18 months to 24 months for each scheme, except for one scheme where the
construction period shall be 36 months).

* Fifteen percent (15%) payment of consultancy fee will be made upon submission and
acceptance the Final Completion Report/Status Report of schemes ie output 3 and;
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10.2

10.3

10.4

11,

* Rest fifteen percent (15%) payment of consultancy fee will be made upon submission
and acceptance the Final Report ie output 4 at the end of the contract/ consultancy

wiork.

The consultant is required to submit a detailed schedule of key staff for completion of the work
under this contract. Any replacement In deployment of key staff should immediately be brought

to the notice of the SWSM/SPSU well in time.

The Consultant shall maintain an office at Dehradun to have day to day interaction with the
implementing agency and SWSM/SPSU at his own cost with necessary staff and equipment.

Material quality test for GI pipes, steel, and cement will be tested by the external agency (IIT
Roorkee/Pant Nagar University etc.) or any NABL accredited laboratory and implementing
agencies will pay them directly for the tests carried out by them. The consultant is required to
coordinate with these short-listed testing agencies, whenever testing is found necessary as per
the norms. The proposal submitted by the consultant should inform the set of tests that it
proposes to be tested by the external agencies,

Staff requirements:
Key Personnel Qualification Experience Man
months
Project Manager B.E (Civil) 15 Years experience in Overall Project 12
cum Team Leader Management of ‘Water Supply
Schemes, Including  construction
~1no. supervision and  social  and
environmental safeguards,
Project Engineer B.E (Clvil) 05 years experlence in supervision and 18x2=
quality management of construction
=02 s of water supply schemes.. 26
Project Engineer B.E. (Electrical/ | 05 years experience in supervision and |  18x1=
Mechanical) guality management of E&M works of
=01 nos. construction of water supply schemes. 18
Total 66

V

41

B
| a
l‘ Nsﬁt ha{ .I'ug-«,r-l-'!f

i (k) IIh'Ig v
Eé‘éﬂgﬁgﬁk W, Dahudun




No replacement of key personnel (as above) will be entertained except in Force majeure
conditions. Only the CVs of key professionals shall be evaluated. Apart from the abave sub key
professionals such as Junior Engineers, and any other required for satisfactory execution of the
assignment shall be provided,

12. Itant’ H

12.1  Review meeting of the committee consisting of the following will be organised as and when
required at the SWSM/SPSU, Dehradun in which consultant’s representative will also remain
present.

i, Finance Controller, SW5M.,

ii. Superintending Engineer, SPSU.
iii. General Manager, PIU, (UIN/UJS).
v, Executive Enginecr, SPSU.

This Committee will review the task performed by the consultant and may give suggestions for
ensuring efficient and effective discharge of functions from time to time. Consultant will ensure that the
suggestions made during the meeting are effectively implemented with all the promptness. In case of
any difficulty the consultant will submit for consideration of the committee any proposal with proper
justifications for the committee decisions and Instructions, which will be final and binding of all parties
concerned. On the basis of the recommendation of the committee payment against the contract will be
made on quarterly basis as per schedule of payment furnished by the consultant in its financial offer.

12.2 In case because of exigencies of the work if the representative of the concerned IA could not
participate in the review meeting the IA will be required to submit their report by 10th of each
month,

13, List of Attachments: -
Annexure-1; List of Peri Urban Areas to be covered

District, Name of Peri-urban area, Construction period, Name of Implementing Agency may be
included In Annexure-1 along with other pertinent information
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List of Peri Urban Areas to be covered (Annexure-1)

S.No. District Agency | Name of Schemes Cost of Scheme (in Lakhs)
1 Tehri LN Dhalwalg 2743.431
2 Haridwar LN WNagla Imrti 1238.302
3 | Nainital UIN Talli Haldwanl 1663076 |
i (Dehradun) L5 Pratit Nagar 2278.911
5 | (Dehradun) uls Nathuawala 1997.796 |
6 USNagar LN Bandiya 1442.533
7 Haridwar UIN Saidpura D012.6933
] Haridwar UIN Mahanpur Mohomadpur 2732.853
g Haridwar LN Mehbatpur 1682.72
10 Dehradun UIN Kusumkhero 1837.724
11 Dehradun LN Mehuwala Mafi 14576.43
12 Pehradun s kharak Mafi 11B7.333
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IV. Appendices Lump-Sum

APPENDIX B - KEY EXPERTS

S. Names Position
No.
| |Mr. P.K. Goel Team Leader cum Project Manager
2 | Mr. Sandeep Daundiyal | Project Engineer (Civil)
3 | Mr. Neeraj Kumar Project Engineer (Civil)
Sharma
4 | Mr. Ankur Verma Project Engineer (Electrical)




IV, Appendices

Lump-Sum

APPENDIX C — BREAKDOWN OF CONTRACT PRICE

Sl. | item Description | Name Of Scheme | PerScheme Total Total Amount  In
No. Unit Price Amount Wards
INR without
Taxes in Rs.
1 Dhalwala 1300000.00 | 1300000.00 | INR Thirteen Lakh Only
2 Nagla Imrti 130000000 | 1300000.00 | INR Thirteen Lakh Only
3 Talll Haldwani 1300000.00 | 1300000.00 | INR Thirteen Lakh Only
4 deserdant Pratit Nagar 900000,00 | 90000000 | INR Nine Lakh Only
M- - Third Party Nathuawala 900000.00 | 900000.00 | INR Nine Lakh Only
6 Construction Bandiya 130000000 | 1300000.00 | INR Thirteen Lakh Only
7 SupenREion Saidpura 1300000.00 | 1300000.00 | INR Thirteen Lakh Only
8 Agency for Mohanpur 110000000 | 110000000 | INR Eleven Lakh Only
T Quality Mohomadpur
2| Assurante Mehbatpur 1300000.00 | 1300000.00 | INR Thirteen Lakh Only
10 Kusumkhera | 900000.00 | 90000000 | INR Nine Lakh Only
11 Mehuwala Mafi 2694000.00 | 2694000.00 | INR Twenty Six Lakh Ninety
Four Thousand Only
12 kharak Mafi F00000.00 700000.00 | INR Seven Lakh Only
Grand Total 14994000.00 | 14994000.00 | INR One Crore Forty Nine
Lakh Ninety Four
Hi= Thousand Only

/;/‘

“The agreed remuneration rates shall be stated in the attached Model Form 2 of BOQ,

Should these representations be found by the Client (either through inspections or audits
pursuant to Clause GCC 252 or through other means) to be materially incomplete or
inaccurate, the Client shall be entitled to introduce appropriate modifications in the
remuneration rates affected by such materially incomplete or inaccurate representations.
Any such modification shall have retroactive effect and, in case remuneration has already
been paid by the Client before any such modification, (1) the Client shall be antitled to offset
any excess payment against the next monthly payment to the Consultants, or (il) if there are
no further payments to be made by the Client to the Consultants, the Consultants shall
reimburse to the Client any excess payment within thirty (30) days of receipt of a written
claim of the Client. Any such claim by the Client for reimbursement must be made within
twelve (12) calendar months after receipt by the Client of a final report and a final statement

approved by the Client in accordance with Clause GCC 45.1(d) of this Contract.
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IV. Appendices

Lump-Sum
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Minutes _of the Negotiation meeting with M/s WAPCOS Litd. for the assignment

“Inde nt Third P siruc or i urance under

Uttarakhand Water Supply Program for Peri-urban Areas”
Date: 03" October, 2019

Yenue: Office of SPSU, SWSM Cell. 1" Floor, The Institution of Engineers (India) Building,
Opposite ISBT, Saharanpur Road, Majra, Dehradun

Presence -

l. Mr. Uday Raj Singh Program Director, SPSU/ SWSM

2, Mr. M. Mustafa Superintending Engineer, SPSU/ SWSM

3. Mr. Anil Purohit Finance management Specialist, SWSM

4, Mr. Saurabh Kumar Procurement Specialist, SWSM

5. Mr. M.A. Khan Chief (Systems) Representative of M/s WAPCOS Ltd.
6, Mrs, Mukta Xess Representative of M/s WAPCOS Litd

0. Mr. Chirag Agarwal Representative of M/s WAPCOS Lid.

The meeting is held on 03" October, 2019 with Mr. M.A. Khan, Chiel (Systems)
representative of M/s WAPCOS Ltd. The representative of the firm has produced the
authonzation letter for negotiation on behalf of M/s WAPCOS Lid.

During the negotiation meeting discussion was made on following points:

(1) Performance Security:
M/s WAPCOS Lid, has furnish the Performance Security of Rs. 7,49,700 (Seven Lakh

Fourty Nine Thousand Seven Hundred only) in the form of unconditional Bank Guarantee of
IDFC First Bank and BG No. LOBG201011904526 from a Nationalized/Scheduled Bank of
India in favor of Uttarakhand Water Supply Program, SWSM, Dehradun and valid for a period
of 3 years and 06 months from date of signing of the Contract,

(II) Availability of Key Staff Proposed by the Consultants:

The consultant has assured that key staff proposed for the assignment will be actually
available for the assignment. The consultant has submitted the written confirmation from the
individual key staff.

(111} Discussion on Technical Proposal:

(a) Proposed Technical Approach and Methodology: The technical approach & methodology

to complete the assignment would be as per the proposal given in ToR.

(b)Work Plan: The consultant has agreed to complete the work over the period of three years
starting from 21" October, 2019 (o 20" October, 2022,
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(c) Suggestion to improve the ToR: The consultant has agreed with the contents of the Terms

of References attached with agreement is mutually agreed and is indicative and may be change
based upon economic viability & feasibility of water supply schemes, if required,

(d) Organization & Staffing, Staffi chedule & Work Schedule: The consultant has agreed
lo provide the services of Project Manager cum Team Leader, Project Engineer- B.E-Civil (02
no.), Project Engineer- B.E. (Electrical/ Mechanical) and support stafl as per requirement of the
ToR.

(¢) Logistics: All the logistical expenses will be met by the consultants however the concemned

district officials will assist in providing information to the extent possible.

(h) Reporting and Payments: It has been agreed by the Firm/ Consultant that the payment will
be made separately for each scheme, which will be based upon the acceptance of the reports

of particular scheme. Depending upon the sanction of DPR from competent authority/ start
of construction, the number of schemes can decrease/increase. The payment will be made
for the actual number of schemes taken up under this assignment. No financial claim will be
entertained if the number of water supply schemes under this assignment reduces in number.

The reports mentioned in para “8" of Terms of Reference (ToR) are regarded as
the key outputs. As such, the consultant's payment will be based on the submission and
acceptance of reports mentioned below by the Review Committee,

e Ten percent (10%) of payment of consultancy fee will be made on submission and
acceptance of Output-1: Inception Report & Updated third party construction
supervision and quality assurance plan

o Sixty percent (60%) of the payment of consultancy fee will be made on
submission and acceptance of visit/ monthly reports i.e, Output-2, which will be
done on quarterly basis in equal installments during the period of construction of
scheme (Which will be generally 18 months to 24 months for each scheme, except
for one scheme where the construction period shall be 36 months).

e Fifteen percent (15%) payment of consultancy fee will be made upon submission
and acceptance the Final Completion Report/Status Report of schemes i output 3
and;

e Rest fifteen percent (15%) payment of consultancy fee will be made upon
submission and acceptance the Final Report ie output 4 at the end of the contract/
consultancy work,

(i) Input & Facilities required from the SWSM/ SPSU Cell: Necessary support as mentioned
in ToR will be provided to the consultants.

(IV) Financial Praposal: The financial proposal of the consultant has been found reasonable.
The financial proposal of consultants is for Rs. 1,49,94,000/- (One Crore Fourty Nine Lakh
Ninety Four Thousand Only ) plus GST as applicable.

The consultants will raise the bill after submission of above reports.
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(V) Agreement on Draft Contract:
The draft contract has been prepared and agreed by both the parties. The assignment
period will start from 217 October, 2019,

The above minutes, technical and financial proposal will be construed an integral part of

Contract. It was agreed that the above agreement would be effective on confirmation of

competent authority,

\p;“l,’,\,:,‘\ 1§

(Saurabh Kuinar)
Procurement Specialist

(Sunil Tiwari)
Executive Engineer

7
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(Anil Purohit)
FMS

{mufs‘;afn}

Superintending Engineer

Approved By:-

um%ﬁingh,

Program Director, SPSU

W'f‘
(M.A. Khan)
Chief (Systems)

Authorized Signatory of

M/s WAPCOS Lid.

(PX. JosH) '
Finance Controller
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