REQUEST FOR PROPOSAL

FOR

SELECTION OF AGENCIES FOR THIRD PARTY EVALUATION OF WORKS UNDERTAKEN DURING THE PERIOD 2019-20 TO 2021-22 UNDER HARYANA COMPENSATORY AFFORESTATION FUND MANAGEMENT AND PLANNING AUTHORITY (CAMPA) IN THE STATE OF HARYANA

Issued by

The Haryana State Compensatory Afforestation Fund Management and Planning Authority,

Chief Executive Officer (CAMPA)

Haryana Forest Department

Government of Haryana

C-18, Van Bhawan, Sector-6, Panchkula - 134109

Tel (O): ……

Fax: ……

Email……

DATE:

Haryana Compensatory Afforestation Fund Management and Planning Authority (CAMPA)

Notice Inviting RFP for Selection of Third Party Agencies for Evaluation of works Undertaken during the period 2019-20 to 2021-22 under Compensatory Afforestation Fund Management and Planning Authority (CAMPA) in the State of Haryana

The Haryana Compensatory Afforestation Fund Management and Planning Authority (CAMPA) invites proposals in the form of Technical & Financial online bids at https://etenders.hry.nic.in from Third Party Agencies/Organizations of national repute for evaluation of works undertaken during the period from 2019-20 to 2021-22 by Compensatory Afforestation Fund Management and Planning Authority (CAMPA) as specified in this RFP Document. Technical and Financial Proposals, separately, in respect of each Territorial Circles are to be submitted in sealed envelope. Interested Agency can submit proposal in respect of one or more from one Territorial Circle.

The RFP document can be downloaded from website of https://etenders.hry.nic.in with effect from 24.08.2022 and response to this tender shall be deemed to have been done after careful study and examination of this document with full understanding of its implications. RFP is also available at www.campaharyanaforest.gov.in.

Interested agencies are requested to submit their proposal along with other related documents as per RFP at https://etenders.hry.nic.in. from 24.08.2022 to 05.09.2022 (5 P.M.). Based on the eligibility criteria as mentioned in the RFP, the applicant agency will be selected. CAMPA Haryana reserves its right to cancel/modify this tender at any stage without assigning any reason thereof.

For any further clarifications, please contact the following.

Sd/-
Chief Executive Officer
State CAMPA Haryana
Van Bhawan, Panchkula

Table of contents

Contents

SECTION I: INVITATION FOR PROPOSALS (IFP) ……8

SECTION II: INSTRUCTIONS TO BIDDERS (ITR) ……9

1. General Conditions ……9

2. Definitions ……..9-10

3. Request for Proposal ……..10

4. Compliance/Completeness of Proposal ……..10

5. Validity of Proposals……10

6. Conflict of Interest ……..10

7. Fraud and Corruption ……11

8. Pre Proposal Queries Clarifications and amendments of tender Document ……11-12

9. Response to queries and issue of corrigendum ……12

10. Process of Hiring of Services ……12

11. Key Requirement of Bid……13

11.1 Rights to terminate the process……...13

11.2. Bank Guarantee……..13

12. Submission of Responses ……13-14

13. Pre-qualification of the agency ……14

14. Disqualifications ……15

15. Submission of Proposals ……..15

16. Work Schedule/Payment ……15-16

17. Evaluation of Proposals..... 16

a) Evaluation of Pre-qualification criteria 16

b) Scoring of Technical Proposal 16

c) Qualification……..17

18. Criteria of Technical Bid.....17-18

19. Evaluation of Technical proposals 19

20. Evaluation of Financial proposal 19

21. Scoring and Ranking of bids on the basis of Technical and Financial evaluation……..19-20

22. Right to Accept / Reject Proposal 20
23. Award of Contract 20
24. Confidentiality 20
SECTION III: GENERAL CONDITIONS OF CONTRACT (GCC) 21
1. Application 21
2. Relationship between the Parties 21
3. Standards of Performance 21
4. Delivery and Documents 21
5. Change Orders 21
6. Bidder Personnel 21
7. Applicable Law 22
8. Intellectual Property Rights 22
9. indemnity 22
10. Governing Language 22
11. Assignments 22
12. Effectiveness, period and expiration of Contract 22
13. Performance Assessment 22-23
14. Liquidated Damages 23
15. Suspension 23
16. Termination 23
17. Force Majeure 23-24
18. Resolution of Disputes 24
19. Taxes and Duties 24
20. Legal Jurisdiction 24
21. Notice 24
SECTION IV: SCOPE OF WORK (SOW) 25
1. Background 25
2. Role of Agency 25-26
3. Role of Haryana CAMPA, State Authority 26
SECTION V: SAMPLE FORMATS 27
FORM 1 - Covering Letter for Hiring of Services of agency 28
FORM 2 - Pre Qualification Criteria 29-30

FORM 3 – Technical Bid 31-32
FORM 4 – Financial Bid 33
Schedule 1 – Draft Memorandum of Understanding 34-35
Schedule 2- Basic information for each site 36
Schedule 3-Quantitaive aspects 37-39
Schedule 4-Maintenance of assets created 40
Schedule 5-Critical comments of third party 41-42

DISCLAIMER

The information contained in this Request for Proposal (hereinafter referred to either as "Tender") document provided to the Bidders by the Haryana Compensatory Afforestation Fund Management and Planning Authority (CAMPA), State Authority, hereinafter referred to as Haryana CAMPA (State Authority), or any of their employees is provided to the Bidder(s) on the terms and conditions set out in this Tender document and all other terms and conditions subject to which such information is provided.

The purpose of this tender document is to provide the Bidder(s) with information for evaluation of projects undertaken under Haryana CAMPA in the State of Haryana. This tender document does not purport to contain all the information each Bidder may require.

This tender document may not be appropriate for all persons, and it is not possible for the CAMPA and their employees to consider the business/investment objectives, financial situation and particular needs of each Bidder who reads or uses this tender document.

Each bidder should conduct its own investigations and analysis and should check the accuracy, reliability and completeness of the information in this tender document and wherever necessary obtain independent advice from appropriate sources. CAMPA and their employees make no representation or warranty and shall incur no liability under any law, statute, rules or regulations as to the accuracy, reliability or Completeness of the tender document.

CAMPA may, in its absolute discretion, but without being under any obligationto do so, update, amend or supplement the information in this tender document.

1. Background

State Compensatory Afforestation Fund Management and Planning Authority to be known as State-CAMPA, constituted by the State Government as per the directives of the Central Government by Notification No.107/Home/2009 dated 12-08-2009, has become operational mainly for the purpose of management of money collected towards the Compensatory Afforestation (CAs) and Net Present Value (NPV) and any other money recoverable in pursuance of the Hon'ble Supreme Court order in this regards and in compliance of the conditions stipulated by the Central Government while according approval under FC Act 1980 for non-forestry uses. The State-CAMPA consists of three tier functional bodies. The upper one is the Governing Body headed by the Hon'ble Chief Minister, Haryana as chairperson, the second one is the Steering Committee headed by the Chief Secretary as Chairperson with the CEO as Member Secretary and the third one is the Executive Committee headed by PCCF (HoFF) and APCCF-cum Chief Executive Officer (CAMPA) as Member Secretary.

Compensatory Afforestation fund is used for plantation while money for Net Present Value is used for activities relating to conservation of forests and wildlife, development of infrastructures in these sectors and other related works. Under CAMPA, large-scale activities have been taken up to accelerate preservation of natural forests, management of wildlife, capacity building, research & development, infrastructure development in the sector and other allied works. As Haryana Forest Department is implementing CAMPA activities in the state of Haryana there is now a felt need to technically evaluate these ongoing efforts, and based on the learnings, plan the way forward. Also, the State CAMPA guidelines stipulate that an evaluation methodology of the works implemented has to be evolved and implemented to ensure effective and proper utilization of the fund for which funds are also earmarked.

2. Objective of the Proposal

According to the guidelines issued by Ministry of Environment and Forests and Climate Change (MoEF&CC), GOI, monitoring of the CAMPA activities is necessary. The present RFP is being floated to select agencies to carry out 3rd party monitoring of the CAMPA works carried out in the State of Haryana during the last three years i.e. from 2019-20 to 2021-22. Under CAMPA, several activities have been taken up for preservation of natural forests, management of wildlife, capacity building, research & development, infrastructure development in the sector and other allied activities. There is a need to technically evaluate these ongoing activities and based on the learning, plan the way forward. The third party will monitor and evaluate the CAMPA works undertaken as per annual plan of operations (APO) during the period 2019-20 to 2021-22.

3. Scope of work for Monitoring and Evaluation agency

The third party agency(s) will have the scope of work as follows:-

The conservation, development and other related activities are being carried out in all divisions of Territorial Circle as also the divisions under Development Circle and Wildlife Wing..

a) Different divisions carry out the activities with CAMPA funds as per approved APO by National CAMPA Authority.

b) Major activities include plantations under different models; conservation, protection and management of wildlife and its habitat within and outside protected areas, research and tree improvement, soil and water conservation, development of infrastructures, capacity building and other activities carried out under State CAMPA during the period 2019-20 to 2021-22 in the assigned Territorial Circle.

c) The Monitoring and Evaluation Agency(s) is required to deploy well-qualified team and supporting staff for carrying out assessment of quality of plantations and other activities in a time bound manner.

d) The technical proposal should contain detailed methodology for monitoring and evaluation, including use of updated IT tools and GIS based methodology within the timeframe.

The agency will submit a comprehensive evaluation report of the works carried out in the allotted Territorial Circle to the State CAMPA.

SECTION I: INVITATION FOR PROPOSALS (IFP)

1. The Haryana Compensatory Afforestation Fund Management and Planning Authority Haryana CAMPA, State Authority invites proposals for hiring of services of reputed and experienced agencies to undertake third party evaluation of activities under different components of CAMPA carried out during the period 2019-20 to 2021-22 covering four Territorial Forest Circles (North, Central, South and West Circle), Development Circle and Wildlife Wing of the respective Divisions/Districts of the Territorial Circles in the State of Haryana..

   Composition of Forest Circles is as below:

Name of Circle	Divisions/Districts
North	Morni-Pinjore (Panchkula district); Ambala, Yamunanagar, Kurukshetra, Kaithal
Central	Karnal, Panipat, Sonipat, Rohtak, Jhajjar
West	Hisar, Sirsa, Fatehabad, Bhiwani, Charkhi Dadri, Jind
South	Gurugram, Faridabad, Palwal, Nuh, Rewari, Mahendergarh
Development Wing	Research Division, Pinjore, Seed Development Division, Pinjore, Training Division Pinjore and Sohna and Publicity and Education Division, Panchkula
Wildlife Wing	Districts under the jurisdiction of District Wildlife Officer Panchkula, Rohtak, Hisar and Gurugram.

* The selected Agency(s)/concortian will undertake assessment and monitoring of works in respect of Divisions/Districts of the development and Wildlife Wing, following in respective Territorial Circles along with other CAMPA works as per enclosed APOs.

2. The Haryana CAMPA, State Authority intends to hire services of agency(s) through an open tender process. The agency(s) are required to bid for the proposed work for an individual Circle separately **(Separate Technical and Financial Proposals for each Circle/Wing)**. However, in case the selected agency qualifies for the work for more than one Circle, it will have to retain and carry out the work **in maximum two Territorial Circles** out of the Circles for which it has qualified.

3. Monitoring and Evaluation work is to be done in accordance with guidelines and rules of National CAMPA Authority. Monitoring and Evaluation has to be done in respect of all the CAMPA activities in respective years during 2019-20 to 2021-22.Details of Division wise CAMPA activities undertaken in respective years are annexed to the proposal.

4. Monitoring and Evaluation work is to be carried out as per details below:

Year	Sampling Percentage
2021-22	30%
2020-21	40%
2019-20	50%

Note: Sample Size in respect of Each Forest Division & Range has to be statistically representative based on stratified random sampling.

5. The Haryana CAMPA, State Authority has appointed Chief Executive Officer, Haryana CAMPA, State Authority (herein after as CEO, CAMPA) as the Nodal Officer for this tender. All correspondence should be done with CEO, CAMPA regarding this tender.

6. Haryana State CAMPA CEO, Haryana reserves the right to accept/reject any or all the proposals in wholeor part without assigning any reasons at any stage.

7. Period of Contract

The third party monitoring agency will be hired for a period of one year.

If the selected agency fails to perform the functions as agreed upon in the contract to be signed with Haryana CAMPA, State Authority or commit breach of any of the terms and conditions, provisions or stipulations of the contract, Haryana CAMPA, State Authority shall take appropriate action including termination of the contract with the agency.

Tender Schedule:

Sr. No.	**TENDER Activity**	**Date**
1.	Publishing of Request for Proposal (RFP) document	*24.08.2022*
2.	Downloading of RFP document	*24.08.2022 5:00 PM onwards*
3.	Last date for receiving queries	*30.08.2022 (through e-mail only)*
4.	Pre-bid online meeting for addressing queries	*31.08.2022 at 11:00 AM by online Google meet link* **meet.google.com/rto-rteq-nxn**
5.	Response to queries	*31.08.2022*
6.	Bid Submission Start Date	*24.08.2022*
7.	Bid Submission End Date	*05.09.2022 (upto 5:00 P.M.)*
8.	Date and time of opening of Technical Bid	*06.09.2022 (at 11:30 AM in the office of the CEO, CAMPA O/o PCCF (HoFF), Van Bhawan, Sector-6, Panchkula-134109*
9.	Address for Communication	*CEO, CAMPA O/o PCCF (HoFF), Van Bhawan, Sector-6, Panchkula -* 134109 Phone: 0172-2563977 E-mail: haryanacampa@gmail.com

SECTION II: INSTRUCTIONS TO BIDDERS (ITR)

1. General Conditions

All information supplied by the bidders may be treated as contractually binding on the bidders, on successful award of the assignment by the Haryana CAMPA, State Authority on the basis of this tender.

No commitment of any kind, contractual or otherwise, shall exist unless and until a formal written contract has been executed by Haryana CAMPA, State Authority. CEO, CAMPA, Haryana may cancel the process at any time prior to a formal written contract being executed by or on behalf of Haryana CAMPA, State Authority.

The bidders shall abide by all the conditions laid down in this tender.

2. Definitions

Unless the context otherwise requires, the following terms whenever used inthis tender and contract have the following meanings:

a. "Applicable Law" means the laws and any other instruments having theforce of law in the State of Haryana.

b. "CEO, CAMPA" refers to the Nodal Officer/authority under whose administrative control the CAMPA works are undertaken in the State of Haryana.

c. "Competent Authority" means the CEO, CAMPA, Haryana.

d. "Committee" means committee constituted by CEO, CAMPA with the approval of Chairman, Executive Committee, CAMPA i.e. PCCF (HoFF), Haryana for evaluation of pre-Qualification, technical and financial proposals.

e. "CAMPA" refers to Compensatory Afforestation Fund Management andPlanning Authority

f. "Contract Price" means the all-inclusive price payable to the third party hired by the Haryana CAMPA, State Authority under the contract for the complete and proper performance of its contractual obligations.

g. "Contract" means the Contract signed by the parties along with the entire documentation specified in this tender.

h. "Day" means Calendar day.

i. "Effective date" means the date on which the contract comes into forceand effect.

j. "FY" means financial year starting from April 1 to March 31.

k. "Government" means Government of Haryana.

l. "HFD" means Haryana Forest Department

m. "NTFP" means Non-Timber Forest Produce.

n. "Personnel" means professional and support staff provided by the agency and assigned to perform services to execute an assignment and any part thereof in pursuance of the contract.

o. "Proposals" means offer/documents submitted by bidders in response to this tender.

p. "Services" means the work to be performed by the agency pursuant tothe contract to be signed by the parties in pursuance of the specific assignment awarded to them by Haryana CAMPA, State Authority.

3. Request for Proposal

The bidder is expected to examine all the instructions, guidelines, terms and conditions and formats in the tender. Failure to furnish all the necessary information as required in this Tender may lead to rejection. Bidders should visit the area, collect relevant information, documents and set up the team/personnel before preparing the proposal. The Bidders should clarify any ambiguity, omission or internal contradiction, or any feature that is unclear or that appears discriminatory or restrictive from CEO CAMPA well in advance. However, no relaxation or exemption shall be provided to the bidder on any term or condition of the Tender for reasons of non-receipt of any clarification.

Bidders should ensure that they submit a fully responsive proposal including all the supporting documents requested in the tender. It is essential to ensure accuracy in the information provided in the proposals. Once proposals are received and opened,bidders shall not be permitted to change the proposal.

4. Compliance/Completeness of the proposal

The bidders are advised to study all instructions, forms, terms, requirements, appendices and other information in the tender documents carefully. Submission of the proposal shall be deemed to have been made after careful study and examination of the document with full understanding of its implications.

Failure to comply with the requirements of this paragraph renders the proposal non-compliant and the proposal may be rejected. Bidders must:

a. Comply with all requirements as set out within this tender

b. Submit the forms as specified in this tender and respond to each elementin the order as set out in this tender

c. Include all supporting documents as specified in this tender.

The proposals must be complete in all respects, indexed and bound. The page numbers must clearly be marked on each page and cross reference beindicated on the index page.

5. Validity of Proposals

Proposals shall remain valid for a period of 120 (One Hundred Twenty) days after the date of proposal opening prescribed in tender. Haryana CAMPA, State Authority may solicit the consent to an extension of proposal validity.

6. Conflict of Interest

Haryana CAMPA, State Authority requires the agency to provide professional, objective and impartial evaluation report and at all times hold the interest of Haryana CAMPA, State Authority paramount, strictly avoid conflicts with other assignments / jobs or their own corporate interests and act without any consideration for future work.

7. Fraud and Corruption

Haryana CAMPA, State Authority requires the agency hired through this tender to observe the highest standards of ethics during the performance and execution of such contract. In pursuance of this **policy**,

Haryana CAMPA, State Authority defines, for the purposes of this provision, the terms set forth as follows:

a. "Corrupt practice" means the offering, giving, receiving or soliciting of anything of value to influence the action of Haryana CAMPA, State Authority by any personnel of Bidder in contract execution.

b. " Fraudulent practice" means a misrepresentation of facts, in order to influence procurement process or the execution of a contract, to Haryana CAMPA, State Authority , and includes collusive practice among bidders (prior to or after proposal submission) designed to establish proposal prices at artificially high or non- competitive levels and to deprive Haryana CAMPA, State Authority of the benefits of free and open competition;

c. "Unfair trade practices" means supply of services different from what is ordered on, or change in the scope of work which was given by The Haryana CAMPA, State Authority .

d. "Coercive practices" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the execution of contract.

Haryana CAMPA, State Authority would:

i. Reject a proposal for award, if it determines that the bidder recommended for award, has been determined to having been engaged in practices listed at 'a' to'd' above.

ii. Declare a firm ineligible, either indefinitely or for a stated period of time, for awarding the contract, if it at any time determines that the firm has engaged in corrupt, fraudulent and unfair trade practice in competing for or in executing, the contract.

8. Pre Proposal queries, clarifications and amendments of R F P Document

The prospective bidder, requiring any clarification on tender may contact CEO(CAMPA) and seek required clarification. The bidder will have to ensure that their queries should reach to CEO (CAMPA), Haryana through e-mail :- haryanacampa@gmail.com on or before last date of receiving queries as mentioned in *"Tender Schedule"* of this document through the e-mail of only authorized representative of the bidder. It should be clearly mentioned in the subject of e-mail that mail is for seeking clarification on RFP.

The queries should necessarily be submitted in the following format:

Section/ Page No	**Content of tenderrequiring clarification**	**Change/Clarification Requested**

The bidders shall be responsible for ensuring that the queries have been received by Haryana CAMPA, State Authority. Any requests for clarifications after the indicated date and time shall not be entertained by Haryana CAMPA, State Authority.

The purpose of query clarification is to provide the bidders with information regarding the tender, project requirements, and opportunity to seek clarification regarding any aspect of the tender and the project. However, Haryana CAMPA, State Authority reserves the right to hold or re-schedule the process.

However, no relaxation or exemption shall be provided to the bidder on any term or condition of the tender for reasons of non-receipt of any clarification.

9. Response to Queries and Issue of Corrigendum

Haryana CAMPA, State Authority will endeavor to provide timely response to the queries by uploading in the website. However, Haryana CAMPA, State Authority makes no representation or warrantyas to the completeness or accuracy of any response made in good faith, nor does it undertake to answer all the queries that have been posed by the bidders.

At any time prior to the last date for the receipt of proposals, Haryana CAMPA, State Authority may, for any reason, whether at its own initiative or in response to a clarification requested by a prospective bidder, modify the tender document by a corrigendum.

The corrigendum, if any, and clarifications to the queries from all the bidders will be uploaded on the tendering website of https://etenders.hry.nic.in. Any such corrigendum shall be deemed to have been incorporated into this RFP.

10. Process for hiring of services

The proposals received pursuant to this RFP will be evaluated as per the criteria specified in this document and the qualified bidder(s) would sign a contract with Haryana CAMPA, State Authority which would specify the assignment that the selected bidder(s) is expected to perform.

Evaluation of the proposals shall be carried out in three stages: pre-qualification criteria, technical bid, and financial bid. The pre-qualification criteria, technical and financial bids shall be uploaded to the website https://etenders.hry.nic.in. Any proposal or part proposal received after the closing time for submission of proposals shall not be accepted. No amendment to the submitted documents shall be accepted after the dead line.

Any agency that fails to meet the pre-qualification criteria will not be considered for further stages. For the bidders who satisfy the pre-qualification selection criteria, the technical bids will be opened and evaluated in conformity with the provisions of the tender. The financial proposals shall remain sealed until they are opened publicly. The Technical Evaluation Committee shall not have access to the financial proposals until the technical evaluation is concluded. Financial proposals shall be opened only thereafter.

The bidders who qualify on the basis of technical evaluation would be informed about the date and time of opening of their financial proposals through email, as communicated by the bidders in their proposals by providing the information on https://etenders.hry.nic.in.

Highest score system of selection will be applied for this tender, as prescribed in the documents.

11. Key Requirements of the Bid

11.1. Rights to terminate the process

a) Chief Executive Officer (CAMPA), Haryana may terminate the RFP process at any time and without assigning any reason. Chief Executive Officer (CAMPA), Haryana makes no commitments, express or implied, that this process will result in a business transaction with anyone.

b) This RFP does not constitute an offer by the Chief Executive Officer (CAMPA), Haryana. The Applicants' participation in this process may result in the engaging the Applicant towards execution of the Contract.

11.2. Bank Guarantee

a) The successful bidder shall submit, Bank Guarantee equivalent to 5% of total contract value on signing of contract.

b) The Bank Guarantee may be forfeited:

i. If any Applicant withdraws or modifies the Proposal during the period of validity.
ii. If the Bidder is found to have submitted any information wrongly / manipulated / hidden/ fraud in the bid.

12. Submission of Responses

a. The proposal and all associated correspondence shall be written in English and shall confirm to the prescribed formats.
b. The proposal shall be typed or written in indelible ink and shall be signed by the bidder or duly authorized person(s). The proposal should be accompanied by a Power of Attorney in the name of the authorized signatory of the proposal.
c. In addition to the identifications, the covering letter shall indicate the name and address of the bidder to enable the proposal to be returned in case it is declared late, and for any other matching purposes.
d. Proposals received by fax or e-mail shall be treated as defective, invalid and rejected. Only duly complete proposals in the prescribed form received on the website https://etenders.hry.nic.in prior to the closing time and date of the proposal shall be taken as valid.
e. Pre-qualification, technical and financial proposals should be submitted as:
   (i) Pre qualification, technical and financial proposals shall be prepared and copies of these shall be uploaded to the website https://etenders.hry.nic.in.
   (ii) Title on each file containing the pre-qualification, technical and financial proposals are as follows:-

      A. Offer for Third Party evaluation of CAMPA works in Haryana: Pre-qualification Criteria plus Technical Proposal.
      B. Offer for Third Party evaluation of CAMPA works in Haryana: Financial Proposal.

Note:- Documents relating to pre-qualification criteria will be submitted together with the Technical Proposal on the website https://etenders.hry.nic.in.

13. Pre-qualification of the agency

The bidders submitting under this tender must fulfill the following Pre-qualification criteria:-

I. The agency is registered under either of the following Acts:

a. Societies Registration Act, 1860, or respective State Act.
b. Indian Trusts Act, 1882, or respective State Act
c. Companies Act, 2013
d. University incorporated under State or Central Act
e. Or any other relevant Act.

Additionally, autonomous bodies under Central or State Government and UNorganizations are also eligible to apply for this tender.

II. At time of submission of bids for this tender, the bidder should have completed a period of 3 years from its registration.

III. The bidder has minimum annual turnover of at least Rs. 40.00 lakhs in each of the last three financial years. The bidder shall submit photo copies of first page of pass book of bank account held in name of the organization, and bank account statement of previous full month, i.e. 1st to 31st July, 2022.

IV. The bidders are required to pay Earnest Money Deposit (EMD) of Rs. 1,00,000 (Rs 1.0 Lakh) online through e-procurement portal https://etenders.hry.nic.in. The payment for Tender Document Fee (Rs. 1,000/-), e-Service Fee (Rs. 1180/-) & EMD (Rs. 1,00,000/-) shall be made by eligible bidders online directly through Internet Banking Accounts or by generating RTGS/NEFT challan, to make payment in the beneficiary account number specified under the online generated challan. The intended bidder / Agency thereafter will be able to successfully verify their payment online, and submit their bids on or before the expiry date & time of the respective events/Tenders at https://etenders.hry.nic.in.

V. Audited accounts for the last three years.

VI. An undertaking that the bidder is **not** blacklisted or placed under funding restriction by any Ministry/Department of Government of India/State Government.

VII. An undertaking that the bidder has **not** defaulted either in works or in financial progress in any of its works with any Government agency in the last **three** years or since inception, whichever is less.

VIII. An undertaking that the agency or their employees have no association with Haryana CAMPA, State Authority.

IX. An undertaking from the bidders that the CEO / Director / Members of the top management committee have **not** been convicted in any criminal case in any Court of India.

X. The agency has worked/offered consultancy services/done afforestation related works/ project formulation and monitoring of afforestation related projects during the last three years.

Further, it may be noted that supporting documents of all the above mentioned criteria must be available with the agency at the time of submission of the tender. The documents that need to be attached are mentioned in the format itself (Section 5, Form 2).

Additionally, the Haryana CAMPA, State Authority reserves the right to seek additional documents for cross- verification or for any reason whatsoever. The request for such additional documents will be intimated to the agency through e-mail. The agency will provide the same within a week to the CEO. Inability to provide the same will render the bidder ineligible for further consideration.

14. Disqualifications

Haryana CAMPA, State Authority may at its sole discretion and at any time during the evaluation of proposal, disqualify any bidder if the bidder has failed to meet the pre-qualification criteria mentioned in the preceding section.

a. Made misleading or false representations in the forms, statements and attachments submitted in proof of the eligibility requirements.

b. Exhibited a record of poor performance such as abandoning works, not properly completing the contractual obligations, inordinately delaying completion or financial failures, etc. in any project in the preceding three years.

c. Submitted a proposal that is not accompanied by required documentation or is non-responsive.

d. Submitted the proposal documents after the prescribed date.

e. Failed to provide clarifications related thereto, within the timelines, when sought.

15. Submission of Proposals

Bidder shall submit the proposal online on tendering website i.e. https://etenders.hry.nic.in as per the procedure specified in this tender document. The list of documents to be submitted as part of proposal will be in accordance with the formats available in this document.

16. Work Schedule/Payment

Payment shall be strictly on the basis of performance of the agency against the task assigned. The entire task of evaluation of CAMPA works carried out during the period 2019-20 to 2021-22 in each Territorial Circle shall be completed in a period of 06 Months. The time bound milestones shall be as follows;

Month 1: Evaluation Inception Report, gathering office information, meetings, mini workshops, trainings etc.

Month 2 to 5: Field visits and gathering field data

Month 6: Compilation of data, analysis of data, presentation of preliminary evaluation reports, submission of final evaluation report.

The total payment will be made in three installments, and each installment will be paid after completion of above said each schedule @ 30%, 40% and 30% respectively. The agency is required to submit periodic reports to the CEO, as per above schedule. The schedule can be changed on request by CEO, CAMPA. The agency shall make presentation of the work carried out and periodic reports to the Haryana CAMPA, State Authority on dates fixed by CEO.

All payments shall be made in Indian Rupees only and in form of Banker's Cheque or crossed Demand Draft in favor of the agency or online transfer (RTGS/NEFT).

17. Evaluation of Proposals

CEO, CAMPA with the approval of Chairperson, Executive Committee, CAMPA i.e. PCCF (HoFF), Haryana will constitute a committee to evaluate the proposals technically received from bidders, whose proposals meet the pre-qualification criterion. During evaluation of the proposals, the committee may, at its discretion, ask the bidders for clarification on their proposals. However, such clarification would not affect any change in the substance of the proposal.

The process and criteria to evaluate proposals is given below:-

a) Evaluation of Pre-qualification criteria

Confirmation to Pre-qualification criteria: Proposals will be checked for meeting the Pre-qualification criteria stated in the tender. Data provided in the format will be cross-verified with attached documents, wherever attached as laid down in the tender document. Non-conforming proposals will be rejected.

b) Scoring of Technical Proposal

Technical proposals will be opened only for those bidders who qualify in the preliminary pre-qualification criterion scrutiny.

Technical proposals of shortlisted bidders would be evaluated and scored on the basis of information provided and documents attached along with the bid. The technical bid will

follow points-based evaluation whereby the third party will be evaluated on a 100- point scale. The evaluation under technical bid will be as per following criteria:

(i) Human resource requirement

The Agency should have following professionals/officials as per the qualification and experience indicated against their posts and these professionals/officials should be in the permanent employment of the agency at least since one year i.e. since 01.08.2022.

Sr. No.	Category of Resource Person	No. of Resource person
1	Evaluation Expert cum Team Leader	01
2	Statistics Expert	01
3	Forest/EnvironmentExpert	03
4	Field Evaluators	06

(c) Qualification:

❖ **Evaluation Expert cum Team Leader**

- Relevant masters' degree with 8 years of professional experience in project planning management and monitoring and evaluation
- Experience of working on evaluation of forestry / wild life projects with state/ Central governments
- Demonstrable managerial skills, strong analytical and problem solving skills and good writing skills
- Responsible for overall management of the project, guiding the team in development of evaluation frameworks and carrying out evaluation process

❖ **Statistics Expert**

- Masters' degree in statistics/finance/economics/data science/computer science with 5 years of professional experience
- Knowledge of statistical modeling, sampling, data analysis, etc.
- Experience of working with state/central government
- Responsible for sampling, monitoring data collection and data analysis.

❖ **Forest/ Environment Expert**

- Post Graduate in Forestry/Science/Environment streams with 5 years of experience
- Experience in natural resource management/forest management/wildlife management
- Experience of working with state / central government

❖ **Field Evaluators**

- Graduate in Science.
- Have minimum experience of 6 months field evaluation.

18. Criteria of Technical Bid

Sr. No.	Evaluation Criteria	Scoring Methodology	laximumMarks
1.	**Firms Experience (Last Five years)**		**70**
1.1	Experience in Evaluation/ Impact Assessment of Forestry/ Environment/ Climate change Projects at National Level.	1 projects = 10 marks 7.5 marks for every additional project subject to maximum of 25 marks	25
1.2	Methodology in carrying out Monitoring and Evaluation		10
1.3	Experience in Monitoring and Evaluation of works carried out by CAMPA/Forest Department at State level.	For each project 10 marks. Subject to maximum of 20 marks	20
1.4	Experience of working with evaluation projects involving GIS, remote sensing and other modern evaluation tools	For each project 2.5 marks. Subject to maximum of 5 marks.	5
1.5	Application of innovative web/app based IT/ GIS tools		5
1.6	Reporting Format Template; including analysis, graphics, photographs		5
2	**Team Members**		**30**
2.1	Team Leader	5 marks for required experience; and 1 mark for every additional year of experience. Subject to maximum of 10 marks	10
2.2	Statistical Expert (1)	3 marks for required experience and one mark for every additional year of experience. Subject to maximum of 5 marks.	5
2.3	Forest/Environment Expert (3)	9 marks for required experience of 3 experts (3 marks each) and 1 mark for each additional year of experience for each expert. Subject to maximum of 6 Marks (2 marks per expert)	15
			100

Based on the above scoring scheme, the total points scored by the bidder out of amaximum of 100 points will be calculated.

Note: Above scoring will be based on presentation before the Technical Evaluation Committee, on stipulated date and time.

19. Evaluation of Technical Proposal

The technical bid will follow points-based evaluation whereby the bidder will score on a 100- point scale. Based on the scores obtained by the bidder in the technical bid, the bidder with a score of 60 points and above only will be eligible for financial bid. Technical score will carry weightage of 60%.

The Technical Bid score will be derived as: -
St = (Sm/Sh) where

St=Technical Score
Sm = Total Technical marks of the bid under consideration
Sh = Highest Total Technical marks among all evaluated bids

20. Evaluation of Financial Proposal

Evaluation of the financial proposals submitted by bidders will be done only for those Technical proposals who have technically qualified as para13 above.

The Financial Bid score will be derived as: -
Sf = (Fl/F) where
Sf= Financial score
Fl = Value of the lowest commercial bid
F = value of the bid under consideration
T Ts = 60* St + 40 * Sf
s= Total of technical and financial score

21. Scoring and Ranking of bids on the basis of Technical and Financial evaluation

As described, the tender evaluation is based on a **Quality cum cost-based system (70:30)** where the Technical bid score will get a weightage of 70 and the financial bid score a weightage of 30.

Firm	Technical Score (St)	Financial Score (Sf)	Weightage Technical Score (St)	Weightage Financial Score (Sf)	Total Score (Ts)	Ranking
	A	**B**	**A*0.70**	**B*0.30**		

Highest Ts will be rated as the best fit bid for selection.

The evaluation will be performed considering that the Contract will be awarded to the bidder who has received the highest (Ts) scores in the combined technical and financial evaluation provided that such Bidder has been determined to accept all terms and conditions of the tender.

In case, if Two or more bidders received the same Ts (Total of technical and financial score), CEO, CAMPA (State Authority) shall identify the best fit Bidder based on following criteria: -

a. The bidder with lowest financial quote shall be assigned the status of best fit Bidder.

b. If there is still more than one bidder with the same Ts and same financial quote then the bidder with higher average annual turnover figure for last three (03) years shall be assigned the status of best fit Bidder.

c. If there is still more than one bidder with the same Ts and same quote & same average annual turnover then the bidder with highest number of professionals/officials in last three (03) years shall be assigned the status of best fit Bidder (in such case CEO, CAMPA (State Authority) may ask for documentary evidences separately.

22. Right to Accept / Reject Proposal

Haryana CAMPA, State Authority reserves the right to accept or reject any proposal, and to annul the proposal process and reject all proposals at any time prior to award of contract, without thereby incurring any liability.

23. Award of Contract

On receiving concurrence and acceptance of proposal for awarding the contract, CEO will notify the successful bidder in writing of the acceptance of this proposal with a request to formally enter into an agreement with the Haryana CAMPA, State Authority by signing of a Contract. A copy of the proposed contract shall also be sent to the concerned agency along with the letter of acceptance. The successful bidder shall produce performance bank guarantee/Security Deposit amount equivalent to 10% of successful bid amountin the name of "Chief Executive Officer (CAMPA) with validity up to six months from the date of signing the agreement. CEO, on behalf of HFD will sign the contract as per the agreed format. After signing of the contract, no variation in or modification of the terms of the Contract shall be made except by written amendment signed by both the parties.

24. Confidentiality

Information relating to the examination, clarification and comparison of the proposals shall not be disclosed to any bidders or any other persons not officially concerned with such process until the selection process is over. The undue use by any bidder of confidential information related to the process may result in rejection of its proposal. Except with the prior written consent of the PCCF, the bidder and the personnel shall not at any time communicate to any person or entity any confidential information acquired during the course of the contract.

SECTION III: GENERAL CONDITIONS OF CONTRACT (GCC)

1. Application

These general conditions shall apply to the extent that provisions in other parts of the tender /contract do not supersede them. For interpretation of any clause in this tender document or contract, the interpretation of the CEO, CAMPA shall be final and binding on the Bidders.

2. Relationship between the Parties

Nothing mentioned herein shall be construed as relationship of master and servant or of principal and agent as between the 'Haryana CAMPA, State Authority' and 'bidder'. The bidder subject to this contract for hiring of services has complete charge of personnel and sub-bidder, if any, performing the services under the project. The bidders shall be fully responsible for the services performed by them or on their behalf hereunder as also for any liabilities arising out of their performance of services under this assignment.

3. Standards of Performance

The bidder shall perform the services and carry out their obligations under the contract with due diligence, efficiency and economy in accordance with generally accepted professional standards and practices. The bidder shall always act in respect of any matter relating to this contract as faithful advisor to Haryana CAMPA, State Authority. The bidder shall always support and safeguard the legitimate interests of Haryana CAMPA, State Authority, in any dealings with an organization. The bidder shall abide by all the provisions / Acts / Rules etc. prevalent in the State. The bidder shall conform to the standards laid down in this tender document in totality.

4. Delivery and Documents

As per the time schedule agreed between the parties for the work given to the hired bidders from time to time, the bidder shall submit all the deliverables on due date as per the delivery schedule. The bidder shall not without the prior written consent of CEO, CAMPA disclose the contract to any person other than an entity employed by Haryana CAMPA, State Authority for the performance of the contract. In case of termination of the contract, all the documents used by bidder in the execution of project shall become property of the Haryana CAMPA, State Authority.

5. Change Orders

CEO, CAMPA may, at any time, before completion of work under the contract awarded to the successful bidders, change the work content by increasing / reducing the quantities of the services as mentioned in the contract agreement without creating any liabilities for compensation on any grounds, whatsoever due to this change. In such a case, the bidder will have to perform the service in the increased / decreased quantity at the same contract rates within the time stipulated for providing services.

6. Bidder Personnel

The bidder shall employ and provide such qualified and experienced personnel as may be required to perform the services under the specific project assigned by Haryana CAMPA, State Authority and as has been stipulated in this tender document. In case of emergent and unavoidable circumstances, the replacement provided by the bidder should be equally competent and eligible as the outgoing personnel.

7. Applicable Law

Applicable law means the laws and any other instruments having the force of law in the Union of India and Haryana issued and be in force from time to time. The contract shall be interpreted in accordance with the laws of the Union of India and the Haryana State.

8. Intellectual Property Rights

No services covered under the contract shall be sold or disposed by the bidder in violation of any right whatsoever of any third party, and in particular, but without prejudice to the generality of the foregoing, of any patent right, trademark or similar right, or any charge mortgage or lien. Similarly, the Bidder shall not violate any Intellectual Property Right (IPR), patent, trademark or any other such right of any third party during the performance of this assignment The IPRs related to this assignment will be held by the Haryana CAMPA, State Authority.

9. Indemnity

The bidder shall indemnify the Haryana CAMPA, State Authority from all actions, costs, claims, demands, expenses and liabilities, whatsoever, resulting from any actual or alleged infringement as aforesaid and at the expenses of the bidder, Haryana CAMPA, State Authority shall be defended in the defense of any proceedings which may be brought in that connection.

10. Governing Language

The contract shall be written only in English language.

11. Assignments

The bidder shall not assign the project to any other agency, in whole or in part, to performits obligation under the contract. However, Consortium of agency(s), comprising of not more than 2 partners, having requisite experience along with proper certified valid documentation, clearly stipulating the lead partner agency responsible for fulfilling the contractual obligations is permissible.

12. Effectiveness, period and expiration of Contract

The contract shall come into force and effect on the date of signing of the agreement. The period of contract will be determined in the contract. Unless terminated earlier, the contract shall expire on the date specified in the contract.

13. Performance Assessment

During the execution of the assignment, if any of the following problems are found, then a penalty of 2% of the Contract value for each fortnight delay in deliverables may be imposed by Haryana CAMPA, State Authority after providing opportunity to the hired agency to present its case:

i. Quality of deliverable is not up to the mark (till the quality is improved to the required extent)

ii. Delays in deliverables

iii. Not assigning adequate resources in time

iv. Not engaging resources on a dedicated basis, even when required

v. Assigning resources that do not meet the clients requirements

vi. Inadequate interaction with the client department.

vii. The work is either not complete or not completed satisfactorily within six months.

If the delay is beyond 3 months then the Haryana CAMPA, State Authority may terminate the agreement and shall be free to get it done from other agency at the risk and costs of the hired agency. Haryana CAMPA, State Authority may blacklist the concerned agency and debar the agency for applying for its future assignments also.

The CEO, CAMPA would create suitable mechanism for evaluation of the work of the agency and assess the progress and achievement against the deliverables specified in the tender document of the assignment by the Monitoring Committee periodically.

14. Liquidated Damages

If any of the services performed by the bidder fail to conform to the specifications of the assignment or in the event of the failure of the assignment due to indifferent, non-supportive attitude of the bidder and Haryana CAMPA, State Authority decides to abort the agreement because of such failure, then a sum up to 20% of the value of the agreement shall be recovered as liquidated damages from the bidder. Besides, all the payments already done for such service shall also be recovered. This shall be without prejudice to other remedies available under this tender to Haryana CAMPA, State Authority.

15. Suspension

Haryana CAMPA, State Authority may, by written notice to bidder, suspend all payments to the bidder hereunder if the bidder fails to perform any of its obligations under this assignment including the carrying out of the services, provided that such notice of suspension-

a. Shall specify the nature of failure.

b. Shall request the bidder to remedy such failure within a period not exceeding thirty (30) days after receipt by the bidder of such notice of failure.

16. Termination

Under this agreement, Haryana CAMPA, State Authority may, by written notice terminate the services of the bidder in the following ways-

a. Termination by default for failing to perform obligations under the agreement or if the quality is not up to the specification or in the event of non-adherence to time schedule.

b. Termination for convenience in whole or in part thereof, at anytime.

c. Termination for insolvency if the bidder becomes bankrupt or otherwise insolvent.

In all the three cases, termination shall be executed by giving written notice to the bidder. No consequential damages shall be payable to the bidder in the event of such termination.

17. Force Majeure

Notwithstanding anything contained in this tender document, the bidder shall not be liable for liquidated damages or termination for default, if and to the extent that, it's delay in performance or other failures to perform its obligations under the agreement is the result of an event of Force Majeure.

For purposes of this clause "Force Majeure" means an event beyond the control of the bidder and not involving the bidder's fault or negligence and which was not foreseeable. Such events may include wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargos. The decision of the Haryana CAMPA, State Authority, regarding Force Majeure shall be final and binding on the bidder. If a Force Majeure situation arises, the bidder shall promptly notify the PCCF in writing, of such conditions and the cause thereof. Unless otherwise directed by the PCCF in writing, the bidder shall continue to perform its obligations under the agreement as far as reasonably practical, and shall seek all reasonable alternative means for performance which are not prevented by the Force Majeure event.

18. Resolution of Disputes

In case dispute cannot be resolved amicably, CEO, CAMPA with the approval of Chairman, Executive Committee i.e. PCCF HOFF may appoint an Arbitrator to resolve the issue as per Arbitration & Conciliation Act 1996 whose decision shall be binding to both the parties.

19. Taxes and Duties

The bidder shall fully familiarize themselves about the applicable domestic taxes (such as VAT, Sales Tax, Service Tax, Income Tax, GST, duties, fees, levies etc.) on contract amount payable by Haryana CAMPA, State Authority under the agreement. The bidder shall pay such domestic tax, duties, fees and other impositions (wherever applicable) levied under the applicable law.

20. Legal Jurisdiction

All legal disputes between the parties shall be subject to the jurisdiction of the Courtsin Panchkula.

21. Notice

Any notice, request or consent required or permitted to be given or made pursuant tothis contract shall be in writing. Any such notice, request or consent shall be deemed to have been given or made when delivered in person to an authorized representative of the party to whom the communication is addressed, or when sent to such party at the address mentioned in the project specific Agreement or specific conditions mentioned in this tender are met with regard to delivery of such notice, request or consent.

SECTION IV: SCOPE OF WORK (SOW)

1. Background

This section deals with the scope of work for hiring of services of agency to evaluate and monitor CAMPA works implemented in the State of Haryana during the period from 2019-20 to 2021-22, as specified in this tender.

a) Under CAMPA Compensatory Afforestation fund is used for plantation while money for Net Present Value is used for activities relating to conservation of forests and wildlife, development of infrastructures in these sectors and other related works. Under CAMPA, large-scale activities have been taken up to accelerate preservation of natural forests, management of wildlife, capacity building, research & development, infrastructure development in the sector and other allied works. The works under CAMPA has been carried out by 22 forest divisions falling under 4 Territorial Circles, Research and Seed Division, Publicity and Training Circle and Wildlife Wing of the department.

b) Major activities include plantations under different models, conservation, protection and management of wildlife and its habitat within and outside Protected Areas, Research and Tree improvement, Soil and Water Conservation, development of infrastructures, demarcation and capacity building activities carried out under CAMPA during the year 2020-21. Works executed under CAMPA are located all over the State of Haryana, in all Forest Divisions, and may be seen at e-green watch portal of Govt. of India, Ministry of Environment, Forest & Climate Change http://egreenwatch.nic.in. The details of works executed under CAMPA in the State of Haryana can also be seen on the official website of Haryana, CAMPA: http://campa.haryanaforest.gov.in/.

(c) The agency is required to deploy well qualified staff for carrying out physical inspection of works done in accordance with approved estimates, and assess quality, quantity and effectiveness of fencing, plantation, soil conservation and other works, and estimate survival percentage of plantation works, in a time bound manner.

(d) The technical proposal should contain detailed methodology for monitoring & evaluation within timeframe.

2. Role of Agency

The agency is expected to evaluate CAMPA works in the allotted Territorial Circle executed by Haryana CAMPA, State Authority in the State of Haryana.

The specific roles of the agency are the following:

1. For evaluation purpose, the sampling of CAMPA works for each component in each Forest Division of the respective Wing/Circle will be such that the quantity/volume of work and the number of sites in each component in each of the forest division of the respective Wing/Circle will be selected by stratified random sampling and will confirm to the percentage of sampling prescribed for each of the work years as mentioned in para 3 below.

2. Collect data required from concerned Range Office, DFO, CF and CCF Office, or any other forest department office as per requirement of evaluation format.

3. Visit all concerned forest areas as per tender to physically verify and record CAMPA works in prescribed evaluation format. The sampling of CAMPA works will be as per atleast sample percentage given below in respect of each activity/component in each division in each year, or as prescribed in evaluation format supplied by Haryana CAMPA, State Authority, whichever is higher.

Year	Sampling Percentage
2021-22	30%
2020-21	40%
2019-20	50%

Note: Sample Size in respect of Each Forest Division & Range has to be statistically representative based on stratified random sampling.

4. Use suitable instruments like GPS, measuring tape, etc. to physically verify CAMPA works.
5. Interview concerned officials, like Forest Range officer, DCF, CF and CCF, or as per the needs of the project.
6. Prepare and submit periodical reports.
7. Evaluation deliverables consist of a comprehensive report after analyzing the data, along with relevant photographs, based on physical verification so that meaningful inferences can be drawn about the quality and quantity aspects of different categories of works executed under CAMPA during the years; 2019-20 to 2021-22.
8. Preliminary evaluation report should be made available to Haryana CAMPA, State Authority and a presentation is to be made as and when required before the PCCF/CEO, before submitting final report.
9. At least three photographs from different angles / views per site should be submitted in a Hard Disk/drives(2).
10. Incorporate and revise the report based on comments received on draft report.
11. Complete all activities in the assignment within the time period as per MoU.
12. Four copies of preliminary report and ten copies of final report should be made available to Haryana CAMPA, State Authority.

3. Role of Haryana CAMPA, State Authority

Haryana CAMPA, State Authority intends to play the following role in relation to the hiring of reputed and qualified agency to evaluate CAMPA works:

1. Haryana CAMPA, State Authority will provide the necessary support to hired bidder in terms of providing information, plantation journals, maps, measurement books, and all relevant registers/ records pertaining to the CAMPA works. The travel and field support of personnel will not be provided by Haryana CAMPA, State Authority.
2. Haryana CAMPA, State Authority will monitor the work of the bidders and suggest changes and mid-course corrections, if required.
3. Haryana CAMPA, State Authority may verify the data collected by the bidder. For this purpose, it may specify a particular methodology for data collection.

SECTION V: SAMPLE FORMATS

Haryana CAMPA, State Authority invites the proposals from bidders for evaluation of CAMPA activities, as listed in preceding sections. The hiring of agencies would be done by examining the pre- qualification proposal and technical proposals before opening the financial proposal. There would be following categories for submission of Formats:

a. Pre-qualification and Technical proposal

b. Financial proposal formats

Note: Documents relating to pre-qualification criteria and Technical bid will besubmitted together with "Technical bid"

The following are the standard response formats to be used by the bidders:

Sr. No.	Form No.	Detail
1.	Form 1	Covering Letter for Hiring of services of agency
2.	Form 2	Pre-qualification criteria
3.	Form 3	Technical Bid
4.	Form 4	Financial bid

FORM 1 - Covering Letter for Hiring of Services of Third Party Agency

(On Bidder's letterhead)

Date: Proposal Reference No.

To,

CEO, CAMPA
Haryana Forest Department, C-18, Sector-6,
Van Bhawan, Panchkula-134109.

Sub: Proposal for 'Hiring of Third Party – CAMPA Evaluation'

Sir,

1. Having examined the tender, we/I, the undersigned, offer to submit a Proposal for 'Hiring of Third Party Agency to carry out monitoring and evaluation of works undertaken during 2020-21 under Haryana CAMPA, State Authority, in full conformity with the said RFP.
2. We / I have read the provisions of tender and confirm that these are acceptable to us. We further declare that additional conditions, variations, deviations, if any, found in our proposalshall not be given effect to.
3. We / I agree to abide by this proposal, consisting of this letter, the pre-qualification, technical and financial proposal, the duly notarized written power of attorney (if applicable), and all attachments, for a period of 90 days from the date fixed for submission of proposals as stipulated in the tender document and modifications resulting from contract negotiations, and it shall remain binding upon us and may be accepted by you at any time before the expiration of that period.
4. Until the formal final contract is prepared and executed between us, this proposal, together with your written acceptance of the proposal and your notification of award, shall constitute abinding contract between us.
5. We/I hereby declare that all the information and statements made in this proposal are true and accept that any misinterpretation contained in it may lead to our disqualification.
6. We/I understand you are not bound to accept any proposal you receive.
7. We/I confirm that our authorized representative has signed all pages of this TENDER as acceptance of all conditions of the TENDER document. All documents attached by us in our proposals have also been signed by our authorized representative as an attestation of their authenticity. The financial proposal has been prepared separately as desired and duly signed.
8. The Letter of Authorization (if applicable) is also attached herewith.
9. We / I undertake to engage eligible experts/ resource persons as mentioned in the proposal.

Dated this *[date / month / year]* Authorized Signatory (in full and initials): Name and designation ofsignatory:

Duly authorized to sign this Proposal for and on behalf of *[name of bidder]*
Name and Address of Third party:

FORM 2 - Pre-qualification Criteria

Basic Information

Full name of organization _____
Contact Person_____
Full address _____
_____

Divisional_____State___Pin____ Telephone / Mobile Nos. _____
_____Fax no. _____

_____ Email _____

_____

Pre-qualification Criteria

Registration status of organization (tick and attach copy)

- Society registered under Societies Registration Act, 1860, or respective State Act
- Trust registered under Indian Trusts Act, 1882, or respective State Act
- Company registered under Companies Act,2013
- University incorporated under State or Central Act
- Autonomous body under central or state government
- UN organization
- Unregistered

Date of registration /establishment _____

Provide annual turnover of organization and number of employees in the last three financial years.

Financial Year	Annual turnover	Total number of employees (Evaluation expert, statistics expert, forest/environment expert and field evaluators)

Note: An employee means an individual employed for minimum 150 days on payment basisin a Financial Year. The term 'employee' excludes the following: CEO, Director, Chief

functionary, Governing board member, volunteers / unpaid staff.

The agency will attach copies of report of audited accounts of latest Financial Year mentioned above, first page of pass book of bank account held in name of the organization, and bank account statement of one full previous month, i.e. 1st to 31st of one month prior to date of issuance of RFP.

a. If accounts audited, tick in the box ☐
b. If organization has a bank account, tick in the box ☐

The party will provide the following information in the table below:

Sr. No.	Information sought	Response
1.	Has any Ministry/ Department of Government of India/State Government blacklisted or placed the organization under funding restriction?	Yes / No
2.	Has the organization defaulted either in works or in financial progress in any of its works with any Government agency in last ten years or since inception, whichever is less?	Yes / No
3.	Has the CEO / Director / Members of the top management committee been convicted in any criminal case in any court of India?	Yes / No
Sr. No.	**Information sought**	**Response**
4.	Whether payment of EMD has been done through RTGS/NEFT?	Yes/No UTR No./Ref.No. Date: Amount:

Provide copy of work orders, abstract evaluation report and publications for four activities

Signature …….

In the capacity of ……

Duly authorized to sign Proposal for and on behalf of ……..

Date……..

Place…….

FORM 3 – Technical Bid

Sr. No.	Evaluation Criteria	Documents/proof required
1.	Firms Experience	
1.1	Experience in Evaluation/ Impact Assessment of Forestry/ Environment/ Climate Change Projects at National Level.	Detail of projects Project period Work order Completion certificate Achievement if any
1.2	Experience in Evaluation/ Impact Assessment of Forestry/ Environment/ Climate Change Projects at State Level.	Detail of projects Project period Work order Completion certificate Achievement if any
1.3	Experience in Monitoring and Evaluation of works carried out by CAMPA/Forest Department at State level.	Detail of projects Project period Work order Completion certificate Achievement if any
1.4	Experience of working with evaluation projects involving GIS, remote sensing and other modern evaluation tools	Detail of projects Project period Work order Completion certificate Achievement if any
2	Team Members	
2.1	Team Leader	Self attested CV
2.2	Statistical Expert (1)	Self attested CV
2.3	Forest/Environment Expert(3)	Self attested CV

Kindly disclose any conflict of interest:

1. Is any Board member/staff of the organization related to Haryana CAMPA, STATE AUTHORITY ?

YES No

2. Does any Board member/staff of the organization have personal or business affiliation with any Haryana CAMPA, State Authority employee?

Yes No

Signature …….

In the capacity of ……

Duly authorized to sign Proposal for and on behalf of ……..

Date……..

Place…….

FORM 4 – Financial Bid

Instructions **(read carefully):**

1. The Bidders are required to submit their 'Financial bids' in online provided .xls format only.
2. The financial bid should be in Rupees chargeable per tender for carrying out all the activities as defined in the scope of work and other parts of the tender.
3. The Financial bid should be inclusive of the cost incurred on successfully and effectively conducting of any activity and material involved in the activity. Haryana CAMPA, State Authority will not bear any cost incurred over and above the amount mentioned in the financial bid.
4. Cost incurred by the bidder on his overheads and related expenditure would be deemed to have been included in the financial bid.
5. The Financial bid should be one figure inclusive of all applicable taxes, The Haryana CAMPA, State Authority will not be responsible for any liabilities related to this assignment of any nature except for payment of the figure quoted herein (after deductions like TDS, any penalties, etc.) if the bidder's proposal is accepted.

Name of Circle/Wing	Amount in Figures	Amount in Words
North Circle		
Central Circle		
West Circle		
South Circle		

* The selected Agency(s)/concortian should include in financial proposal estimate for undertaking assessment and monitoring of works in respect of Divisions/Districts of the development and Wildlife Wing, following in respective Territorial Circles along with other CAMPA works as per enclosed APOs of 2019-20, 2020-21 and tentative APO of 2021-22. Details of breakup of cost estimates should be enclosed.

This amount is inclusive of all taxes, other liabilities and payments that may arise from timeto time.

The bidder undertakes to claim no more than this amount as charges for providing services aslisted out in this tender.

Signature …….

In the capacity of ……

Duly authorized to sign Proposal for and on behalf of …….

Date ……

Place …….

Schedule 1 – Draft Memorandum of Understanding

1. This Memorandum of Understanding made this ……. day of ……between..... (hereinafter called **"The Agency"**, which expression shall, where the context so admits, be deemed to include his heirs successors, executors and administrators) of the one part and the Haryana Forest Department (herein after called **"Haryana CAMPA, State Authority "** which expression shall, where the context so admits, be deemed to include his successors in office and assigns) of the other part.

2. Whereas the agency has agreed with the Haryana CAMPA, State Authority to provide required services set forth in the schedule appended hereto in the manner set forth in the conditions of the tender and Memorandum of Understanding (contract) appended herewith and at the rates set forth in column 6 of form4.

3. Now these present witness:

   a. In consideration of the payment to be made by the Haryana CAMPA, State Authority through at the rates set forth in the Schedule hereto appended, the agency will duly provide the said articles set forth in_____and_____thereof in the manner set forth in theconditions of the tender and contract.

   b. The conditions of the tender and contract for open tender enclosed to the tender notice No. dated_____and also appended to this agreement will be deemed to betaken as part of this agreement and are binding on the parties executing this agreement.

4. The Haryana CAMPA, State Authority do hereby agree that if the approved bidder shall duly provide the services in the manner aforesaid observe and keep the said terms and conditions, the Haryana CAMPA, State Authority will through_pay or cause to be paid to the agency at the time and the manner set forth in the said conditions, the amount payable for each and every payment milestone.

The mode of Payment will be as specified in the tender.

5. The delivery of services shall be effected and completed within the period agreed to as per the tender and the proposal submitted by the agency pursuant to this tender

6. In case of extension in the delivery period of services with liquidated damages, the recovery shall be made in conformity with relevant provisions of this tender.

Note: Fraction of a day in reckoning period of delay in supplies shall be eliminated if it is less than half a day.

7. All disputes arising out of this agreement and all questions relating to the interpretation of this agreement shall be decided by the Haryana CAMPA, State Authority and the decision of the Haryana CAMPA, State Authority shall be final.

In witness whereof the parties hereto have set their hands on the ..... day of..... 2022.

Signature of the authorized
representative of Agency

Name
Designation

Signature for and on behalf of
Haryana CAMPA, State Authority.
Name
Designation: CEO, CAMPA

Witness No. 1
Signature
Name
Designation

Witness No.2
Signature
Name
Designation

Schedule 2

Draft Evaluation Formats of CAMPA WorksBasic information for each site

Sampling for each component of the work would be 50% of the total quantity of work and 100% enumeration will be carried out in each selected site. Draft Evaluation format is subject to modification based on the suggested innovative format during technical presentations.

The following draft format may will be used by the agency to evaluate CAMPA works.

Name of plantation site

Division		Forest Range	
Forest Block		Forest Beat	
Compartment No./ Km./ RD		Legal status of site	
Location	Lat. – Long. -		
Name of Component		Physical Target/Numbers of plants planted per unit	
Year of Plantation/Activity		Whether plantation map prepared	
Area of Plantation/Activity recorded in Ha, or in other unit		Actual area usingGPS of activity taken	
Name of Evaluator		Designation of Evaluator	
Dates of Evaluation			

Schedule 3

Evaluation Formats of CAMPA Works

Quantitative Aspects

Physical Verification of Activities

(50% of works will be evaluated based on random selection)

I. A. Fencing (for each Plantation unit sampled)

Barbed wire Fence					
Barbed wire Fence Id / No.	Length in Measurement Book	Actual Length) in field	% variation (+/-)	Present status – Intact / Worn out	Effectiveness of the Fence (V. effective / moderately effective / not effective

Chain Link Fence					
Chain Link Fence Id / No.	Height X Length in Measurement Book	Actual Size (Height X Length) in field	% variation (+/-)	Present status – Intact / Worn out	Effectiveness of the Fence (very effective/ moderately effective/not effective

I. B. Plantation

Plot No.	GPS coordinates of the plantation	Species	Spacing of plantation (in mt.)	No. of Plants planted	Condition of plants		Avg. height of live plants (in cm.)
					No. of live plants	No. of dead plants	

II. Soil and water conservation measures (50% of such works will be evaluated basedon random selection from Measurement Books)

DRSM/Crate/WHS			
DRSM/Crate Id / No.	Size (Width * Depth * Length) in Measurement Book	Actual Size (Width * Depth * Length) in field	% Variation (+/-)

III. Wildlife Habitat Improvement

Wildlife Habitat Improvement				
Habitat development Id / No.	Area (Width * Length) In Measurement Book	Actual Size (Width * Length) in Field	% variation (+/-)	**Remarks** Presence or indirect signs – pellet, dung, nests, sighting record of all works done in Wildlife Habitat Improvement

IV. Civil Works

Building Works (Office, Residential quarter, Barricade, Forest camp, Pump house, etc.)	
Building Id	_____

Site Location	Good / Fair / Poor
Serving the intended purpose	Good / Fair / Poor
Structurally sound and free of cracks	Good / Fair / Poor
Free of dampness and leakage	Good / Fair / Poor
Overall finish and look	Good / Fair / Poor

V. Equipments

Equipments and Vehicles status				
Sr. no.	**Equipment**	**Total No. purchased**	**No. of Working units**	**No. of non-functional units**
1	Computer			
2	GPS			
3	Lab Equipments			
4	Vehicle			
5	Other specify			
	Total			

Note:- This information needs to be collected at divisional office level only.

VI. Comments on the internal monitoring.

a. What kind of reporting mechanism is put in place? Whether reports are periodically / regularly submitted?

b. Internal monitoring comments.

VII. Whether the work site registered online at http://egreenwatch.nic.in/? (Yes / No) ☐

VIII. Protection and maintenance of assets created.

The agency should analyze the kind of measures including watch and ward taken to protect the assets created under CAMPA. The quantity equality of such measures and their effectiveness to be brought out.

IX. Maintenance of records

- Nursery journal
- Plantation journal
- Measurement books

X. Programme constraints & Limitations

- Constraints / limitation / funds flow/
- Suggestion for management

Schedule 4

Evaluation Formats of CAMPA Works

I. Maintenance of assets created

Sr. No.	Asset	Status (Well maintained / Not maintained)
1		
2		
3		
4		
5		
6		

II. Identification of approved site for plantation

Whether site selection for treatment was good?

Schedule 5
Evaluation Formats of CAMPA Works

Critical Comments of Third Party

1. Project constraints/limitations

What were the constraints /limitations faced by the project authority based on evaluator'?

Specify_____
_____)

2. Suggestions for improvement

Whether there is any scope of improving the project output?
Specify_____

_____)

Whether the project authorities have felt any need of improving upon any particular activity on methodology?
Specify_____

_____)

Whether the people of the project area feel any need to improve any particular aspects of the project?
Specify_____
_____)

Whether the project should be continued on the same lines or some modifications are necessary

Specify_____

_____)

Any other relevant recommendation
Specify_____

Name and Signature(s) of evaluator(s):-_____

Report – Executive Summary

- Background
- Programme title & objectives
- Programme components & description
- Items of work
- Programme implementing agencies &the hierarchy
- Project area, location
- Quantitative & qualitative analysis of work completed
- Achievements–Extent
- Summary of findings of evaluation with grading (The agency will provide clean, consistent &coherent justification in a concise manner for the grading of the work alongwith parameters identified for the same).

Annexure-1

Target of Previous Years Plantation of CA

Name of Division	2019-20		2020-21					2021-22	
	Small Plants (Ha.)	TP (in RKM)	Small Plants (Ha.)	TP (in Ha.)	Trench cum Pit (in Ha.)	Ridge (in Ha.)	Native Species (in Ha.)	TP (in Ha,)	Small Plants (in Ha.)
1	6	7	8	9	10	11	12	13	14
Panchkula	17.68	0.00	228.84	45.00	0.00	0.00	0.00	136.31	290.41
Ambala	0.00	18.64	0	148.96	0.00	23.00	0.00	89.03	0.00
Kurukshetra	0.00	154.76	0	6.50	0.00	2.63	0.00	19.45	0.00
Y/Nagar	0.00	67.64	0	9.34	0.00	0.00	0.00	134.72	0.00
Kaithal	0.00	79.52	0	18.91	0.00	0.00	40.00	77.27	0.00
Total	**17.68**	**320.56**	**228.84**	**228.71**	**0.00**	**25.63**	**40.00**	**456.78**	**290.41**
Karnal	0.00	170.16	0	87.12	0.00	0.00	0.00	109.00	0.00
Jhajjar	0.00	2.72	0	0.00	0.00	0.00	0.00	2.31	0.00
Panipat	0.00	89.24	0	45.56	0.00	0.00	0.00	42.01	0.00
Sonipat	0.00	4.68	0	8.93	0.00	0.00	0.00	86.39	0.00
Rohtak	0.00	48.12	0	0.00	0.00	0.00	0.00	0.43	0.00
Total	**0.00**	**314.92**	**0.00**	**141.61**	**0.00**	**0.00**	**0.00**	**240.14**	**0.00**
Hisar	0.00	130.00	0	106.36	0.00	0.00	0.00	150.00	0.00
Jind	0.00	7.00	0	31.67	0.00	0.00	0.00	114.63	0.00
Sirsa	0.00	3.04	0	47.47	0.00	0.00	0.00	190.32	0.00
Fatehabad	0.00	116.12	0	97.80	0.00	0.00	0.00	16.68	0.00
Bhiwani	0.00	11.16	0	18.12	0.00	0.00	0.00	28.70	0.00
Dadri	0.00	0.00	0	0.00	0.00	0.00	0.00	0.12	0.00
Total	**0.00**	**267.32**	**0.00**	**301.42**	**0.00**	**0.00**	**0.00**	**500.46**	**0.00**
Gurugram	0.00	43.36	0	50.93	0.00	0.00	0.00	9.92	79.27
Faridabad	0.00	101.36	120	2.27	0.00	0.00	0.00	35.09	50.00
M/Garh	0.00	1.88	0	1.81	31.14	0.00	0.00	51.70	0.00
Palwal	0.00	0.10	0	0.00	0.00	0.00	0.00	9.82	0.00
Rewari	0.00	35.48	0	23.23	0.00	0.00	0.00	72.71	0.00
Mewat	0.00	20.48	5	29.43	10.00	0.00	0.00	84.31	0.00
Total	**0.00**	**202.66**	**125.00**	**107.67**	**41.14**	**0.00**	**0.00**	**263.55**	**129.27**
G.Total	**17.68**	**1105.46**	**353.84**	**779.41**	**41.14**	**25.63**	**40.00**	**1460.93**	**419.68**

Target of Previous Years Plantation of NPV (TP)

Name of Division	2019-20		2020-21				2021-22	
	Ridge (RKM)	TP (RKM)	TP (RKM)	Ridge (RKM)	Ridge (RKM)	Ridge (RKM)	TP (RKM)	Ridge (RKM)
1	2	3	4	5	6	7	8	9
Panchkula	0.00	60.00	100.00	0.00	0.00	0.00	100.00	0.00
Ambala	0.00	60.00	100.00	0.00	0.00	0.00	150.00	100.00
KKR	0.00	210.00	260.00	0.00	0.00	0.00	250.00	0.00
Y/Nagar	0.00	60.00	100.00	0.00	0.00	0.00	423.00	0.00
Kaithal	0.00	90.00	120.00	40.00	0.00	0.00	360.00	0.00
Total	**0.00**	**480.00**	**680.00**	**40.00**	**0.00**	**0.00**	**1283.00**	**100.00**
Karnal	0.00	95.00	250.00	90.00	0.00	0.00	316.00	128.00
Jhajjar	0.00	60.00	50.00	10.30	14.00	10.50	83.40	0.00
Panipat	0.00	60.00	100.00	50.00	0.00	0.00	100.00	88.00
Sonipat	0.00	60.00	100.00	50.00	0.00	0.00	190.00	130.00
Rohtak	0.00	60.00	100.00	0.00	13.00	0.00	100.00	30.00
Total	**0.00**	**335.00**	**600.00**	**200.30**	**27.00**	**10.50**	**789.40**	**376.00**
Hisar	9.50	30.00	100.00	0.00	0.00	0.00	240.00	0.00
Jind	0.00	30.00	225.00	0.00	23.00	0.00	400.00	0.00
Sirsa	0.00	30.00	100.00	0.00	0.00	0.00	100.00	73.00
Fatehabad	0.00	40.00	300.00	0.00	0.00	0.00	594.00	0.00
Bhiwani	0.00	40.00	260.00	0.00	0.00	0.00	300.00	0.00
Dadri	0.00	30.00	50.00	0.00	0.00	0.00	50.00	0.00
Total	**9.50**	**200.00**	**1035.00**	**0.00**	**23.00**	**0.00**	**1684.00**	**73.00**
Gurugram	0.00	11.00	100.00	0.00	0.00	0.00	0.00	0.00
Faridabad	0.00	30.00	50.00	0.00	0.00	0.00	100.00	0.00
M/Garh	0.00	40.00	100.00	0.00	0.00	0.00	0.00	0.00
Palwal	0.00	30.00	50.00	17.00	33.00	0.00	200.00	0.00
Rewari	0.00	30.00	100.00	0.00	0.00	0.00	200.00	0.00
Mewat	0.00	30.00	100.00	0.00	0.00	0.00	200.00	0.00
Total	**0.00**	**171.00**	**500.00**	**17.00**	**33.00**	**0.00**	**700.00**	**0.00**
G.Total	**9.50**	**1186.00**	**2815.00**	**257.30**	**83.00**	**10.50**	**4456.40**	**549.00**

Targets for Previous Years Plantation under NPV

Name of Division	Native Species			Eco-Restoration			Alkali		
	2019-20	2020-21	2021-22	2019-20	2020-21	2021-22	2019-20	2020-21	2021-22
1	2	3	4	5	6	7	8	9	10
Panchkula	0.00	0.00	0.00	0.00	10.00	0.00	0.00	0.00	0.00
Ambala	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Kurukshetra	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Y/Nagar	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Kaithal	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Total	**0.00**	**0.00**	**0.00**	**0.00**	**10.00**	**0.00**	**0.00**	**0.00**	**0.00**
Karnal	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Jhajjar	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Panipat	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Sonipat	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Rohtak	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	25.00
Total	**0.00**	**0.00**	**0.00**	**0.00**	**0.00**	**0.00**	**0.00**	**0.00**	**25.00**
Hisar	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Jind	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Sirsa	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Fatehabad	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Bhiwani	0.00	0.00	0.00	0.00	100.00	0.00	0.00	0.00	0.00
Dadri	0.00	0.00	0.00	0.00	60.00	59.00	0.00	0.00	0.00
Total	**0.00**	**0.00**	**0.00**	**0.00**	**160.00**	**59.00**	**0.00**	**0.00**	**0.00**
Gurugram	0.00	0.00	0.00	0.00	0.00	20.00	0.00	0.00	0.00
Faridabad	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
M/Garh	0.00	0.00	0.00	0.00	60.00	0.00	0.00	0.00	0.00
Palwal	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Rewari	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Mewat	0.00	50.00	85.00	0.00	80.00	110.00	0.00	0.00	0.00
Total	**0.00**	**50.00**	**85.00**	**0.00**	**140.00**	**130.00**	**0.00**	**0.00**	**0.00**
G.Total	**0.00**	**50.00**	**85.00**	**0.00**	**310.00**	**189.00**	**0.00**	**0.00**	**25.00**

State Compensatory Afforestation Fund Management and Planning Authority (State Authority), Haryana

Annual Plan of Operation 2019-20

Forest Department, Haryana
Van Bhawan, Sector-6, Panchkula
August, 2020

INDEX

Annual Plan of Operation 2019-20

Sr. No.	Item		Page No.
(i)	**Preface**		**i**
(ii)	**Foreword**		**ii**
(iii)	**Sanction Letter from National CAMPA Authority**		**iii-iv**
(iv)	**Abstract of Physical/Financial achievement**		**v-vi**
(v)	**Abstract of Plantation done under Compensatory Afforestation (CA)**		**vi**
(vi)	**Abstract of Plantation done under Net Present Value (NPV)**		**vii**
(vii)	**Abstract of Expenditure**		**ix-x**
Division wise details of APO			
	Component	**Division**	
	Compensatory Afforestation (CA)		
1	Small Plants	Morni-Pinjore	1
2	Tall Plants	Ambala	2
		Yamunanagar	3-6
		Kurukshetra	7-13
		Kaithal	14-16
		Karnal	17-23
		Panipat	24-27
		Sonepat	28
		Rohtak	29
		Jhajjar	30
		Hisar	31
		Sirsa	32
		Bhiwani	33-35
		Fatehabad	36
		Jind	37
		Gurugram	38-43
		Faridabad	44-46
		Rewari	47
		Mahendergarh	48
		Palwal	49
		Nuh-Mewat	50-51

Sr. No.	Component	Division	
	Net Present Value (NPV)		
3	Tall Plantation	Morni-Pinjore	52-54
		Ambala	55-56
		Y/Nagar	57-59
		Kurukshetra	60-63
		Kaithal	64-65
		Karnal	66-68
		Panipat	69
		Sonepat	70-71
		Rohtak	72-73
		Jhajjar	74-76
		Hisar	77
		Sirsa	78
		Fatehabad	79
		Jind	80-82
		Charkhi Dadri	83
		Bhiwani	84
		Gurgaon	85
		Faridabad	86
		Rewari	87
		Mahendergarh	88
		Palwal	89
		Mewat	90
4	Ridge	Hisar	91
5	Wildlife Wing	DWLO, Panchkula	92
		DWLO, Rohtak	92
		DWLO, Gurugram	92-93
		DWLO, Hisar	93
6	Development Wing	DFO, Seed, Pinjore	94-95
		DFO, Research, Pinjore	96
		DFO, Training, Pinjore	97
		CF, Publicity & Education, Panchkula	98

P R E F A C E

Final Annual Plan Operation of Plantation for the year 2019-20 contains detail of plantation sites such as Name of Scheme/Component, Name of Range/Block/Beat, and Location with exact Khasra No. Km/RD, Plantation Month, Target Achieved (in Ha/RKM), Specie-wise Plants Planted, Spacing and GPS Co-ordinates (Longitude & Latitude) including State level abstract. Plantation sites of various schemes have been shown separately for Territorial wing and Community Forestry wing.

Graphic representation of plantation is aimed at making quick view of Circle/Wing-wise plantation(in Ha./Plants), District-wise Forest & Non-Forest Plantation (in Ha./Plants), Category-wise Forest & Non-Forest Plantation (in Ha./Plants) and hoped that it will be helpful in making decisions on policies of Forestry Sector Investment and Development Programmes for the coming years.

Scheme/Component-wise abstract as per forest and non-forest land in territorial wing have been included and hoped that it will further enhance the utility of this book. However, the over-all approach and design has remained unchanged.

Such type of compilation relating to plantation in different years will serve as a reference book for planning and policy making on plantation activities in the State. Compilation will be of immense use in Monitoring and Evaluation work of plantations. It will also help in assessment of Forestry Sector output in a better way. Modern techniques of plantation can also be adopted to increase forestry sector share in economic development and to get better output in the form of pollution free environment in future.

The data was collected from Divisional Forest Officers of Territorial. It has been compiled, organized, analyzed and augmented in a better way by the CAMPA Branch of PCCF office. Every effort has been made to minimize the typing mistakes.

Various suggestions for further improvement of this book are always welcome.

Vineet Garg, IFS
PCCF cum CEO, State CAMPA,
Haryana, Panchkula.

Place:- Panchkula

F O R E W O R D

The purpose of compilation of Final Annual Plan Operation of Plantation for the year 2019-20 is aimed at managing forest resources in a better manner and systematic planning of future forestry and other related operations. This Annual Plan has been compiled aiming at this purpose. It contains detail of plantation sites of various schemes as per forest and non-forest land. The format incorporates provisions on collection, collation, validation and compilation of forest statistics of such parameters that are considered to be highly useful for policy formulation, planning and investment related decisions for forestry and other related activities and programmes.

Planning of plantation activities at micro-level can be done on the basis of data base management that are contained in these documents. Such data base will assist field level staff and officers of Haryana Forest Department to achieve the mandated developmental programmes while planning for future plantations.

I am of the firm belief that the information contained in this book will be of immense use, not only in terms of assessing the plantation progress in the State, but would also serve as a tool for assessing the output and impact of forestry sector. Diversified and modern plantation techniques available for different species need to be adopted so as to increase area under Forest and Tree Cover.

I appreciate the efforts made by Sh. Vineet Garg, IFS in bringing out this publication. I also appreciate the hard work done by concerned Staff of CAMPA Branch who made significant contribution.

I am confident that this book will be liked by planners, managers, foresters and various research organizations.

Dr. (Mrs.) Amarinder Kaur, IFS
Principal Chief Conservator of Forests,
Haryana, Panchkula.

Dated :

"National Compensatory Afforestation Fund Management and Planning Authority",
Indira ParyavaranBhawan,
Aliganj, JorBagh Road, New Delhi – 110003
e-mail: igfdks.mef@gov.in IGF(SU)
Ph: 011-24695336 IGF (SU)

F.No.1-100/2015-FC (Pt.)

To: The Chief Executive Officer
State CAMPA- Haryana

Sub: Approval of Annual Plan of Operation (APO) of Haryana for FY 2019-20

Kindly refer to the letter of the State CAMPA dated 08.02.2019 whereby the Annual Plan of Operation prepared as per the Compensatory Afforestation Act 2016 and Compensatory Afforestation Fund Rules was submitted for approval of the National CAMPA.

The Executive Committee of the National CAMPA in its meeting held on 26.04.2019 has examined the APO of Haryanaand made following observations:

1. During the presentation it was informed that the suitable area earmarked for CA along road side is not available because of forest diversion in these areas. Therefore, the EC decided that issue of CA areas may be looked into by the Regional Office, Chandigarh.
2. It was also decided that the block plantation of 100 ha proposed to be undertaken under NPV component should be shifted as plantation under CA component. The State Government has not created land bank for CA plantation. Therefore, it was agreed that the land bank should be identified by the State Government at the earliest and reported to the Ministry.
3. It was informed that third party monitoring report was carried out during 2017-18 and third party monitoring report for current year is yet to be carried out and an amount of Rs. 20.00 lakhs is earmarked for this purpose. The Committee decided that State CAMPA should send report and action taken to National Authority. The money earmarked for third party monitoring is not sufficient. Therefore, State CAMPA should increase allotment of money for this purpose.
4. It was also decided that the money earmarked for publicity, etc. should be used for schemes which are undertaken from the fund of State CAMPA only. Committee has also decided that there should not be purchase of vehicle for State Government except motor cycles for frontline staff as per the requirement. EC also stressed that the money should be spent as per the CAF Rules, 2018.
5. Forest fire prevention, being an important activity should be done as per the National Action Plan on Forest Fire which was approved by the Ministry ion April 2018 in consultation with State Government. The State Government should prepare a comprehensive State Action Plan

on Forest Fire for the State in tune with the National Action Plan on Forest Fire and spend money on fire control from NPV (80% component) annually.

6. As per the CAF Rule 2018 the APO should be prepared in consultation with the Gram Sabha as prescribed under the FRA before the APO is approved by the Steering Committee of State Authority. No such undertaking has been provided along with the APO, which may be provided.
7. The expenditure from the NPV should be as per the CAF Rules which provides 80% for core forestry activities and 20% for ancillary activities. The State Authority should re distribute the permissible activities accordingly. Similar Rules applies for expenditure from Interest component.
8. The State Authority should ensure that the expenditure from State CAMPA Fund is done strictly according to the provisions of the CAF Act and CAF Rules and follow directions issued by any authority or Court in this regard.

The committee examined the proposal in light of the above restriction and approved the APO subject to the amendment for non-permissible activities referred above. The budget for the APO should be revised accordingly and informed to the National Autaority for record.

Date: 21/6/19
Place: New Delhi

Inspector General of Forests (SU) cum-
Chief Executive Officer
National Authority
Ministry of Environment, Forest and Climate Change
Govt. of India, New Delhi

Copy to:

1. Principal Chief Conservator of Forests, Government of Haryana, Panchkula, Haryana
2. Head of Regional Office of the Ministry of Environment, Forest and Climate Change, Chandigarh
3. Guard File – National-CAMPA

Abstract of Physical and Financial Achievement

Sr. No.	Name of Activity	Physical Progress		Financial Progress			
		Target Fixed (in Ha./RKM)	Target Achieved (in Ha./RKM)	Approved Budget (Rs. in lakh)	Expenditure against APO 2018-19 (Rs. in lakh)	Expenditure against APO 2019-20 (Rs. in lakh)	Total Expenditure (Rs. In lakh)
1	**2**	**3**	**4**	**5**	**6**	**7**	**8=6+7**
1	**CA**						
i	New Work	561 Ha	294.14 Ha.	2948.48	0.00	1791.86	1791.86
ii	Maintenance of Previous Plantation	L/s	L/s	2104.92	0.00	1186.06	1186.06
	Sub-Total			**5053.40**	**0.00**	**2977.92**	**2977.92**
2	**NPV**						
i	Maintenance of Pervious Plantation			2014.27	29.81	1187.69	1217.50
ii	Tall plants	303.75 Ha.	303.75 Ha.	1000.00	0.00	1010.25	1010.25
iii	Ridge	9.50 RKM	9.50 RKM	0.00	0.00	24.98	24.98
iv	Modernization of Forest Nurseries	25	6	250.00	0.00	116.84	116.84
v	Wildlife Conservation & Maintenance			500.00	0.00	360.10	360.10
vi	Research			57.80	83.91	9.41	93.32
	Seed			58.70	71.78	51.74	123.52
	Training			22.00	0.00	11.65	11.65
	Publicity and Education			61.50	0.00	50.89	50.89
	Total Proposal of Development Wing			**200.00**	**155.69**	**123.69**	**279.38**
vii	Soil and Moisture Conservation Works			500.00	37.05	15.29	52.34
	Sub-Total			**4464.27**	**222.55**	**2838.84**	**3061.39**
	Total CA and NPV			**9517.67**	**222.55**	**5816.76**	**6039.31**

Sr. No.	Name of Activity	Physical Progress		Financial Progress			
		Target Fixed (in Ha./RKM)	Target Achieved (in Ha./RKM)	Approved Budget (Rs. in lakh)	Expenditure against APO 2018-19 (Rs. in lakh)	Expenditure against APO 2019-20 (Rs. in lakh)	Total Expenditure (Rs. In lakh)
1	**2**	**3**	**4**	**5**	**6**	**7**	**8=6+7**
viii	Hiring of Personnel			125.00	0.00	23.57	23.57
	Hiring of Vehicles			15.00	0.00	0.00	0.00
	Management of Officer Establishment			25.00	0.00	0.28	0.28
	Hiring of Office Space			10.00	0.00	0.00	0.00
	Third Party Monitoring			20.00	0.00	6.29	6.29
	JICA Project			0.00	5.90	0.00	5.90
	Provision of Offset the incremental Cost due to increased wage rate			384.75	0.00	0.00	0.00
	Sub-Total			**579.75**	**5.90**	**30.14**	**36.04**
	Total			**10097.42**	**228.45**	**5846.90**	**6075.35**

Plantation under CA during the year 2019-20 (upto 31/03/2020)

Sr. No.	Division	CA (TP)				
		Target			Achievement	
		Original Target (in Ha.)	Modified Target (in Ha.)	No. of Plants to be planted	Phy. (in Ha.)	No. of Plants planted
1	2	3	4	5	6	7
1	M/Pinjore	17.68	17.68	17676	17.68	17676
2	Ambala	4.64	4.64	4636	4.64	4640
3	Y/Nagar	16.91	16.91	16910	16.91	16910
4	KKR	38.69	38.69	38690	38.69	38690
5	Kaithal	19.88	19.88	19883	19.88	19880
	Total North Circle	**97.80**	**97.80**	**97795**	**97.80**	**97796**
6	Rohtak	12.69	12.03	12030	12.03	12030
7	Jhajjar	0.68	0.68	679	0.68	680
8	Sonepat	1.17	1.17	1170	1.17	1170
9	Panipat	50.31	50.31	50312	22.31	22310
10	Karnal	42.54	42.54	42537	42.54	42540
	Total Central Circle	**107.39**	**106.73**	**107391**	**78.73**	**78730**
11	Gurgaon	20.85	20.85	20846	10.84	10840
12	Faridabad	244.40	27.42	27419	25.34	25340
13	Mewat	5.12	5.12	5117	5.12	5120
14	Palwal	0.03	0.025	25	0.025	25
15	M/garh	0.47	0.47	474	0.474	474
16	Rewari	8.87	8.87	8867	8.87	8870
	Total South Circle	**279.74**	**62.76**	**62748**	**50.67**	**50669**
17	Hisar	32.47	32.43	32430	32.46	32460
18	Fatehabad	33.76	29.03	29030	29.03	29030
19	Bhiwani	2.79	2.79	2789	2.79	2790
20	Dadri	0.00	0.00	0	0.00	0
21	Sirsa	6.11	0.76	765	0.76	760
22	Jind	1.74	1.74	1740	1.74	1740
	Total West Circle	**76.87**	**66.75**	**66754**	**66.78**	**66780**
	G.Total	**561.80**	**334.04**	**334688**	**293.98**	**293975**

Plantation under NPV during year 2019-20 (upto 31/03/2020)

Sr. No.	Division	NPV (TP)				Double Ridge			
		Target		Achievement		Target		Achievement	
		Phy. (in RKM)	No. of Plants to be planted	Phy. (in RKM)	No. of Plants planted	Phy. (in RKM)	No. of Plants to be planted	Phy. (in RKM)	No. of Plants planted
1	**2**	**8**	**9**	**10**	**11**	**12**	**13**	**14**	**15**
1	M/Pinjore	60.00	15000	60.00	15000	0.00	0	0.00	0
2	Ambala	60.00	15000	60.00	15000	0.00	0	0.00	0
3	Y/Nagar	60.00	15000	60.00	15000	0.00	0	0.00	0
4	KKR	210.00	52500	210.00	52500	0.00	0	0.00	0
5	Kaithal	90.00	22500	90.00	22500	0.00	0	0.00	0
	Total North Circle	**480.00**	**120000**	**480.00**	**120000**	**0.00**	**0**	**0.00**	**0**
6	Rohtak	60.00	15000	60.00	15000	0.00	0	0.00	0
7	Jhajjar	60.00	15000	60.00	15000	0.00	0	0.00	0
8	Sonepat	60.00	15000	60.00	15000	0.00	0	0.00	0
9	Panipat	60.00	15000	60.00	15000	0.00	0	0.00	0
10	Karnal	95.00	23750	95.00	23750	0.00	0	0.00	0
	Total Central Circle	**335.00**	**83750**	**335.00**	**83750**	**0.00**	**0**	**0.00**	**0**
11	Gurgaon	40.00	10000	11.00	2750	0.00	0	0.00	0
12	Faridabad	30.00	7500	30.00	7500	0.00	0	0.00	0
13	Mewat	30.00	7500	30.00	7500	0.00	0	0.00	0
14	Palwal	30.00	7500	30.00	7500	0.00	0	0.00	0
15	M/garh	40.00	10000	40.00	10000	0.00	0	0.00	0
16	Rewari	30.00	7500	30.00	7500	0.00	0	0.00	0
	Total South Circle	**200.00**	**50000**	**171.00**	**42750**	**0.00**	**0**	**0.00**	**0**
17	Hisar	30.00	7500	30.00	7500	15.00	3750	9.50	2375
18	Fatehabad	40.00	10000	40.00	10000	0.00	0	0.00	0
19	Bhiwani	40.00	10000	40.00	10000	0.00	0	0.00	0
20	Dadri	30.00	7500	30.00	7500	0.00	0	0.00	0
21	Sirsa	30.00	7500	30.00	7500	0.00	0	0.00	0
22	Jind	30.00	7500	30.00	7500	0.00	0	0.00	0
	Total West Circle	**200.00**	**50000**	**200.00**	**50000**	**15.00**	**3750**	**9.50**	**2375**
	G.Total	**1215.00**	**303750**	**1186.00**	**296500**	**15.00**	**3750**	**9.50**	**2375**

DFO wise Abstract of Expenditure

Sr. No	Name of Division	Expenditure			
		APO 2018-19 (Rs. in Lakhs)	CA (2019-20) (Rs. in Lakhs)	NPV (2019-20) (Rs. in Lakhs)	Total Expenditure (Rs. in Lakhs)
1	2	3	4	5	6=3+4+5
1	D.F.O. MorniPinjore	0.00	40.02	115.97	**155.99**
2	D.F.O. Ambala	0.00	118.54	138.13	**256.67**
3	D.F.O. Y/Nagar	37.05	261.17	158.64	**456.86**
4	D.F.O. Kurukshetra	0.00	411.56	320.93	**732.49**
5	D.F.O. Kaithal	0.00	160.66	168.64	**329.30**
	Total C.F. North	**37.05**	**991.95**	**902.32**	**1931.31**
6	D.F.O. Karnal	0.00	429.09	111.46	**540.55**
7	D.F.O. Panipat	0.00	219.98	96.32	**316.30**
8	D.F.O. Sonipat	16.85	73.93	76.85	**167.63**
9	D.F.O. Rohtak	0.00	93.47	81.37	**174.84**
10	D.F.O. Jhajjar	7.86	40.11	73.16	**121.12**
	Total C.F. Central	**24.71**	**856.57**	**439.16**	**1320.44**
11	D.F.O Hissar	0.00	257.16	179.60	**436.75**
12	D.F.O Sirsa	0.00	60.47	78.57	**139.05**
13	D.F.O Fatehabad	0.00	250.29	113.56	**363.85**
14	D.F.O Jind	4.02	44.96	147.73	**196.71**
15	D.F.O CharkhiDadri	0.00	21.79	51.81	**73.60**
16	D.F.O Bhiwani	1.08	41.21	44.26	**86.56**
	Total C.F. West	**5.11**	**675.89**	**615.54**	**1296.53**
17	D.F.O Gurgaon	0.00	23.69	38.35	**62.04**
18	D.F.O Faridabad	0.00	95.10	64.86	**159.96**
19	D.F.O Rewari	0.00	154.99	96.11	**251.10**
20	D.F.O Mahendergarh	0.00	80.43	90.36	**170.78**
21	D.F.O Palwal	0.00	10.12	40.14	**50.25**
22	D.F.O Nuh-Mewat	0.00	89.19	68.22	**157.41**
	Total C.F. South	**0.00**	**453.51**	**398.03**	**851.54**
	G.Total	**66.86**	**2977.92**	**2355.05**	**5399.83**

Sr. No	Name of Division	Expenditure			
		APO 2018-19 (Rs. in Lakhs)	CA (2019-20) (Rs. in Lakhs)	NPV (2019-20) (Rs. in Lakhs)	Total Expenditure (Rs. in Lakhs)
1	**2**	**3**	**4**	**5**	**6=3+4+5**
29	DWLO Panchkula	0.00	0.00	67.59	**67.59**
30	DWLO Rohtak	0.00	0.00	18.35	**18.35**
31	DWLO Gurgaon	0.00	0.00	142.63	**142.63**
32	DWLO Hisar	0.00	0.00	131.54	**131.54**
	Total Wildlife Wing	**0.00**	**0.00**	**360.10**	**360.10**
33	D.F.O Seed	71.78	0.00	51.74	**123.53**
34	D.F.O Research	83.91	0.00	9.41	**93.32**
	Total	**155.69**	**0.00**	**61.15**	**216.85**
35	D.F.O Training Pinjore	0.00	0.00	11.65	**11.65**
36	D.F.O Training Sohna	0.00	0.00	0.00	**0.00**
37	D.F.O IT Panchkula	0.00	0.00	0.00	**0.00**
38	CF Publicity & Education	0.00	0.00	50.89	**50.89**
	Total	**0.00**	**0.00**	**62.54**	**62.54**
	Grand Total	**222.56**	**2977.92**	**2838.85**	**6039.32**

Morni-Pinjore Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Small Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha)	CA done (in Ha)	No. of Plants to be planted	No of Plants & Species actually planted	Name of approved CA site	Site where CA done	GPS Coordinates of site where CA done	If CA done on unapproved site		Remarks
										CA Site change approval No. and Date	Reason for CA site Change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	9-HRB181/2017/ 02-08-2018	Diversion of forest land for access to LPG Cylinder Godown of M/s Solanki Indane along Mauli Ambala road R/side at village Jaspur Distt. Panchkula FP/HR/Road/29566/2017	0.05	0.05	50	Behera-20, Imli-20, Tat Bharanga-10, Total-50 No.	Trilokpur C-80	Trilokpur C-80	30' 67' 45.69 77' 01' 44.9	_	_	_
2	9-HRB021/2017-CHA/19-05-2017	Diversion of forest land in favour of Executive Engineer, PWD B&R for improvement of link road in Barwala, Distt. Panchkula	2.57	2.57	2574	Bar-2, Pipal-2, Papri-100, Bhera-4, Total=108 No.	Trilokpur C-80,	Trilokpur C-80,	30' 67' 45.69 77' 01' 44.9	_	_	_
						Papri-1000, Shisham-1000, Awla-466 Total =2466	Assrewali PF	Assrewali PF (	30' 40' 37.62 76' 56' 34.60	_	_	_
3	9-HRC152/2017-CHA/ 02-12-2018	Diversion of forest land in favour of Executive engg. Provincial division no.1 PWD B&R Br. Kaithal for widening & strengthning of Kaithal dhand road MDR 119 from 5.50 mtr to 10.00 mtr from RD 15.00 to 31.00 and 39.00 to 41.50 district Kaithal	15.05	15.05	15052	Shisham-6652, Dek-5000, Bhera-1200, Imli-1000, Papri-800, Awla-200. Sambhalu-200	R-62, C-2	R-62, C-2	30' 48' 10.98 76' 58' 22.10	_	_	_
		Total	**17.68**	**17.68**	**17676**	**0**	**0**	**0**	**0**	**0**	**0**	**0**

Ambala Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA Done (in Ha.)	No. Plants to be planted	No. of Plants & Species actually planted	Name of approved CA site	Site Where CA Done	GPS coordinates of CA site where CA done	If CA done on unapproved site		Remarks
										CA site change approval No. and Date	Reason if CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	D-III 8041	Diversion of 1.308 ha. of forest land in favour of Executive Engineer provisional division no.1 PWD B&R Ambala for widening of road from Ambala Hisar Road to Matheri Sheikhan & Naneola Road under forest division & District Ambala Haryana	4.62	4.62	4616	Shisham-3500 Papri-1116	Shahpur R.F	Barri Rasour P.F	30°27'9.48"N 77° 9'53.33"E	-	-	इस कार्यालय के पत्र कमांक 836 दिनांक 01.08.2019 द्वारा बदली गई सी0ए0 साईट को अप्रुवड करवाने हेतू आपके कार्याल्य को लिखा गया था। जो कि अब तक अप्रुवड होना अपेक्षित है।
2	D-III 8092	Diversion of 0.0052 ha. of forest land in for assess to M.S. Savitri Solvent on Sullar Village road k.m. 0 to1 right side at Village Balana under forest division & District Ambala Haryana	0.02	0.02	20	Shisham-20	Bhano Kheri Minor RD 0-5	Bhano Kheri Minor RD 0-5	30°19'21.33"N 76° 43'16.5"E 30°17'18.11"N 76° 45'18.34"E	-	-	
			4.64	**4.64**	**4636**							

Yamuna Nagar Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA and additional CA to be done (in Ha)	CA and additional CA done (in Ha)	No. of plants to be planted	No. of plants and species actually planted		Name of approved CA site	Site where CA done	GPS coordinates of CA site where CA done		If CA done on unapproved sites		Remarks
						Species	No. of plants			Latitude	Longitude	CA site change approval No. & Date	Reason of CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1		Diversion of forest land in favour of Executive Engineer, Const. Division (NH), HR, PWD B&R Br. Panchkula for construction of side drain along NH-73A from km. 20.79 to 21.05 (Length=260m) in village Pipli Majra FP/HR/Road/15298/2015	0.38	0.38	380	Shisham	300	Arriyanwala P.F	Arriyanwala P.F	$30^0$18'59.5"	$77^0$54'16.8"	-------	-------	
						Siras	80							
						Total	**380**							
2		Diversion of forest land for access to M/s Maa Bhawani Indane LPG Cylinder Storage Godown at Village Haibatpur, under forest division and district Yamuna Nagar FP/HR/Others/23718/2017	0.02	0.02	20	Shisham	20	Nizampur RF	Nizampur RF	30°28'26.0"	77°12'13.8"	-------	-------	
3		Diversion of forest land in favour of XEN PWD B&R Naraingarh for widening of Kala Amb-Barara-Shahbad road (SH 4) Distt. Yamuna Nagar FP/HR/Road/19277/2016	8.18	8.18	8180	Shisham	5220	Ganouli R.F	Ganouli R.F	30.156	77.221	-------	-------	

Yamuna Nagar Forest Division														
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)														
Sr. No.	**D-III File No.**	**Description of FCA Case**	**CA and additional CA to be done (in Ha)**	**CA and additional CA done (in Ha)**	**No. of plants to be planted**	**No. of plants and species actually planted**		**Name of approved CA site**	**Site where CA done**	**GPS coordinates of CA site where CA done**		**If CA done on unapproved sites**		**Remarks**
						Species	**No. of plants**			**Latitude**	**Longitude**	**CA site change approval No. & Date**	**Reason of CA site change not approved**	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**	**15**
						Arjun	1400							
						Jamun	1560							
						Total	**8180**							
4		Diversion of forest land in favour of Public Health Engineering Division No. 1 for laying of 1400 mm RCC NP3 pipe from Aggarsain Chowk to village Parwaloo, Distt. Yamuna Nagar FP/HR/Others/22136/2016	3.39	3.39	3390	Shisham	2710	Khizrabad R.F.	Khizrabad R.F.	$30^0$17'37.8"	$77^0$31'31.5"	-------	-------	
						Gular	100							
						Siras	480							
						Bahera	100							
						Total	**3390**							
5		Diversion of forest land for access to retail outlet of IOC Ltd along buria Devdhar road ODR RD 9.950 R/side at Village Damodpura Khurd Chota Damodpur distt. Yamunanagar FP/HR/road/28866/2017	0.02	0.02	20	Shisham	20	Mandewala P.F	Mandewala P.F	$30^0$16'30.8"	$77^0$31'38.5"	-------	-------	

Yamuna Nagar Forest Division														
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)														
Sr. No.	**D-III File No.**	**Description of FCA Case**	**CA and additional CA to be done (in Ha)**	**CA and additional CA done (in Ha)**	**No. of plants to be planted**	**No. of plants and species actually planted**		**Name of approved CA site**	**Site where CA done**	**GPS coordinates of CA site where CA done**		**If CA done on unapproved sites**		**Remarks**
						Species	**No. of plants**			**Latitude**	**Longitude**	**CA site change approval No. & Date**	**Reason of CA site change not approved**	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**	**15**
6		Diversion of forest land in favour of PWD B&R for widening of Chhappar-Adhoya road Km. 0 to 8.320 (Road ID 349) Disttt. Yamuna Nagar FP/HR/Road/23658/2017	4.565	4.565	4565	Shisham	4565	Muzadwala P.F	Muzadwala P.F	30 14'36	77 22'33	-------	-------	
7		Diversion of forest land in favour of Executive Engineer, T.S. Division, HVPNL, Y/Nagar for erection of 66 KV S/C Transmission Line Khera-Gulab Nagar crossing various	0.30	0.30	300	Shisham	150	WJC Road KM 5-10 L/R Side	WJC Road KM 5-10 L/R Side	$30^0$17'45.2"	$77^0$32'41.6"	-------	-------	
						Jamun	100							
						Kadam	50							
						Total	**300**							
8		Diversion of forest land for access to residential colony by M/s Aerens Builders Pvt. Ltd. along Jagadhari-Pabni road km. 0-2 L/side Distt. Yamuna Nagar.	0.03	0.03	30	Shisham	30	Muzadwala P.F	Muzadwala P.F	30 13'46	77 28'44	-------	-------	

Yamuna Nagar Forest Division														
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)														
Sr. No.	**D-III File No.**	**Description of FCA Case**	**CA and additional CA to be done (in Ha)**	**CA and additional CA done (in Ha)**	**No. of plants to be planted**	**No. of plants and species actually planted**		**Name of approved CA site**	**Site where CA done**	**GPS coordinates of CA site where CA done**		**If CA done on unapproved sites**		**Remarks**
						Species	**No. of plants**			**Latitude**	**Longitude**	**CA site change approval No. & Date**	**Reason of CA site change not approved**	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**	**15**
9		Diversion of forest land for access to retail outlet of HPCL along Jagadhari-Mukarampur road R/side at village Mukarampur, Distt. YamunaNagar.	0.028	0.028	28	Chakrasia	28	Rajghat Raod KM 1-2 L&R	Rajghat Raod KM 1-2 L&R	30 07'52.582	77 19'50.995	-------	-------	
		Total Yamuanangar	**16.913**	**16.913**	**16913**		**16913**							

Kurukshetra Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No. of Plants to be planted	No. of Plants & Species actually planted	Name of approved CA Site	Site where CA done	GPS coordinates of CA site where CA done	If CA done on unapproved site		Remarks
										CA Site change approval no. and date	Reason at CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	D-III-8220/4294	Diversion of forest land in facour of Executive engg. Provincial division No.1 PWD B&R Kurukshetra for widening and strengthning of 2.250 KM of Mandi to Bichki road upto T.Point of Lukhi to Malik pur road Distt. Kurukshetra FP/HR/Road/27488/2017	0.34	1.70	1700	Lasura 700, Dhak 590, Sahtoot 300, Arjun 110	RF Seonsar	RF Seonsar Rect. No. 68	76°29'03.62" E 29°59'04.68" N 76°29'04.12" E 29°58'59.19" N 76°29'03.70" E			
2	9-HRB153/2017	Diversion of forest land for access to M/s Canam consultants Ltd on Ambala Saha Sahabad road NH No 444A between KM stone 29-30 RHS at village Kakdu district Kurukshetra FP/HR/Road/28561/2017	0.44	0.88	880	Neem 500, Jamoa 380	RF Seonsar	RF Seonsar Rect. No. 68	76°29'03.62" E 29°59'04.68" N 76°29'04.12" E 29°58'59.19" N 76°29'03.70" E			
3	9-HRB008/2017	Diversion of forest land in favour of PWD &R for improvement of 2 Nos. roads under provincial Sub Division No. 3 Pipli in KKR Distt. Widening of Tharesar to Umri road from Km. 4.170 to 5.1100 (Road ID 8057) Distt. KKR FP/HR/Others/20763/2016	1.57	3.14	1345	Kachnar 300, Neem 300, Shisham 745	NK Railway Line KM 68-72 L &R	SYL KM 22.9-24.0 L&R	30°04'57.24" N 76°44'44.88" E 30°03'05.18" N 76°45'30.26" E	Vide this letter No. 2898 dated 10.09.2019 for approval	Plantation Already Done	
					1795	Jamun 1795	NK Railway Line KM 68-72 L &R	Shahabad Thol Road Km 8-14.5 L&R	30°10'36.29" N 76°44'17.12" E 30°10'32.11" N 76°48'58.98" E			
4	9-HRB362/2017	Diversion of forest land for access to retail outlet of Essar Oil Ltd Karnal- Yamunanagar road SH 07 KM stone 30 Village Lathi Dhanaura distt. Kurkshetra. FP/HR/Others/26531/2017	0.01	0.05	29	Imli 29	RF Seonsar	RF Seonsar Rect. No. 68	76°29'03.62" E 29°59'04.68" N 76°29'04.12" E 29°58'59.19" N 76°29'03.70" E			

Kurukshetra Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No. of Plants to be planted	No. of Plants & Species actually planted	Name of approved CA Site	Site where CA done	GPS coordinates of CA site where CA done	If CA done on unapproved site		Remarks
										CA Site change approval no. and date	Reason at CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
5	D-III-5808/1889	Diversion of forest land for laying of underground OFC from Km. 190 on NH I to T.E. Kurukshetra (via Sirsila) of AB KKR OFC route, Distt. KKR	1.25	0.00	0		CA Not to be required					
6	D-III-8099/2780	Diversion of forest land for laying of OFC through trenching method by SDE Transmission BSNL Kurukshetra in Pehowa block in village Siana Saidab to Diwana Seonsar to Helwa Neemwala to Kakrala Gujran Neemwala Ramgarh and District Kurukshetra FP/HR/Others/24999/2017	1.21	0.00	0		CA Not to be required					
7	9-HRB941/2011-CHA	Diversion of forest land in favour of Executive Engineer HUDA for construction of entry of police post in sector 4, On Umri-Thanesar road Km. 2-3, L/side Distt. Kurukshetra.	0.01	0.30	30	Shisham 30	NK Railway Line KM 68-81 L &R	SYL KM 22.9-24.0 L&R	30°04'57.24" N 76°44'44.88" E 30°03'05.18" N 76°45'30.26" E	Vide this letter No. 2898 dated 10.09.2019 for approval	Plantation Already Done	
8	9-HRB101/2017	Diversion of forest land in favour of SDO, Jyotisa Waer Services Sub Division, Jyotisar for laying of RCC pipe NP 3 450 mm dia pipeline for rotational fresh water from Narwana Branch RD 290254 to Jyotisar Tirth, R/side of Saraswati Feeder Distt. Kurukshetra FP/HR/Others/23216/2016	0.35	1.10	1100	Shisham 1100	Narwana Branch RD 290-254	Narwana Branch RD 290-254	30°11'172" N 76°42'912" E 30°10'531" N 76°43'107" E			

Kurukshetra Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No. of Plants to be planted	No. of Plants & Species actually planted	Name of approved CA Site	Site where CA done	GPS coordinates of CA site where CA done	If CA done on unapproved site		Remarks
										CA Site change approval no. and date	Reason at CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
9	9-HRB144/2016	Diversion of forest land for access to Noor Mehal Marriage Palace village Saina Saidan situated at Gulha road, Tehsil Pehowa, Distt. Kurukshetra FP/HR/Others/16006/2015	0.00	0.02	50	Shisham 50	Thanesar Saraswati Drain RD 110-128 L & R	WJC RD 148-152 L/side of Left Side	29°58.719" N 77°06.948" E 29°58.604" N 77°06.915" E 29°58.447" N 77°06.806" E 29°58.452" N 77°06.713" E 29°58.185" N 77°06.630" E	Vide this letter No. 2898 dated 10.09.2019 for approval	Plantation Already Done	
10	9-HRB175/2016	Diversion of forest land in favour of PWD B&R for widening/four laning of MDR 116, Thanesar-Jhansa-Thol road, Km. 0.535 to 9.00 (RD 2 to 2.750 and RD 7.730 to 8.630) Distt. Kurukshetra FP/HR/Others/20297/2016 Now 27125	3.09	6.18	6180	Shisham 6180	Thanesar-SYL KM 36-42 L/side	SYL KM 22.9-24.0 L&R	30°04'57.24" N 76°44'44.88" E 30°03'05.18" N 76°45'30.26" E			
11	9-HRB201/2016-CHA	Diversion of forest land in favour of SDO, Jyotisar W/S Sub Division, Jyotisar for laying of RCC pipeline from Narwana Branch RD 29000/L to Brahm Sarovar and Sannehit Sarover, Distt. Kurukshetra FP/HR/Others/20572/2016	0.53	2.19	2190	Shisham 2190	Saraswati Drain RD 84-103 L/side	WJC RD 148-152 L/side of Left Side	29°58.719" N 77°06.948" E 29°58.604" N 77°06.915" E 29°58.447" N 77°06.806" E 29°58.452" N 77°06.713" E 29°58.185" N 77°06.630" E	Vide this letter No. 2898 dated 10.09.2019 for approval	Plantation Already Done	

Kurukshetra Forest Division												
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)												
Sr. No.	**D-III File No.**	**Description of FCA Case**	**CA to be done (in Ha.)**	**CA done (in Ha.)**	**No. of Plants to be planted**	**No. of Plants & Species actually planted**	**Name of approved CA Site**	**Site where CA done**	**GPS coordinates of CA site where CA done**	**If CA done on unapproved site**		**Remarks**
										CA Site change approval no. and date	**Reason at CA site change not approved**	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**
12	9-HRB159/2016-CHA	Diversion of forest land in favour of PWD B&R for widening of Ladwa-Mustafabad road Km. 0 to 1.2 Distt. Kurukshetra. FP/HR/Road/19853/2016	0.54	3.17	3170	Shisham 3170	Thanesar bundh RD 0-12 L&R (2.53 ha.) and CA site for addl. CA is same (0.64 ha.	R.F. Seonti Rect. No. 61 & 62	29°58.590" N 77°00.048" E 29°58.707" N 77°00.178" E 29°58.802" N 76°59.947" E 29°58.748" N 76°59.894" E	Vide this letter No. 2898 dated 10.09.2019 for approval	Plantation Already Done	
13	D-III-6807/746	Diversion of forest land for construction of 400 KV D/C (quad) KKR-Jind Transmission line, Distt. Kuruskhshetra FP/HR/Trans/20866/2016	0.07	0.27	268	Shisham 268	DUK Railway line Km. 151-164	WJC RD 148-152 L/side of Left Side	29°58.719" N 77°06.948" E 29°58.604" N 77°06.915" E 29°58.447" N 77°06.806" E 29°58.452" N 77°06.713" E 29°58.185" N 77°06.630" E	Vide this letter No. 2898 dated 10.09.2019 for approval	Plantation Already Done	
14	D-III-8023/958	Diversion of forest land for laying of OFC by M/s Reliance Jio Infocom Ltd. from Our Ambala MCN village Mohari to village Mohra approx 3 Km. both side of Delhi Chandigarh National Highway toward Chandigarh Distt. KKR FP/HR/Others/23998/2017	0.27	0.00	0		CA Not to be required					

Kurukshetra Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No. of Plants to be planted	No. of Plants & Species actually planted	Name of approved CA Site	Site where CA done	GPS coordinates of CA site where CA done	If CA done on unapproved site		Remarks
										CA Site change approval no. and date	Reason at CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
15	9-HRB036/2017	Diversion of forest land in favour of Executive Engineer PWD B&R Kurukshetra for improvement of Saharanpur-Kurukshetra road (SH 6) by providing periodical repair and construction of 4 laning in Ladwa Town, Mathana village & Pipli Town Distt. Kurukshetra FP/HR/Road/21816/2016	3.08	6.15	8891	Imli 131, Gular 2850, Lasura 1300, Arjun 360, Neem 900, Pilkhan 1000, Dhak 300, Jamoa 2050	RF Seonsar Tower	RF Seonsar Rect. No. 68, 72 & 87	76°29'03.62" E 29°59'04.68" N 76°29'04.12" E 29°58'59.19" N 76°29'03.70" E			
					1363	Shisham 652, Jamun 711	RF Seonsar Tower	WJC RD 148-152 L/side of Left Side & Shahabad Thol Road Km 8-14.5 L&R	29°58.719" N 77°06.948" E 29°58.604" N 77°06.915" E 29°58.447" N 77°06.806" E 29°58.452" N 77°06.713" E 29°58.185" N 77°06.630" E, 30°10'36.29" N 76°44'17.12" E 30°10'32.11" N 76°48'58.98" E			
16	D-III-8065/1591	Diversion of forest land for laying of OFC by SDE transmission BSNL Kurukshetra in Pehowa Block in village Arnaicha Asmanpur Bhateri Bherian Dera Fateh singh Dhoolgarh Galedwa Kheri shishgarn Madanpur Mgana thana Themalbora distt. Kurukshetra FP/HR/others/25083/2017	1.56	0.00	0		CA Not to be required					

Kurukshetra Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No. of Plants to be planted	No. of Plants & Species actually planted	Name of approved CA Site	Site where CA done	GPS coordinates of CA site where CA done	If CA done on unapproved site		Remarks
										CA Site change approval no. and date	Reason at CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
17	D-III-8065/1592	Diversion of forest land for laying of OFC by SDE transmission BSNL Kurukshetra in Pheowa block from Adoya Bakhil Khurd Garhi Langri Hamira Farm Jhinwhaheri Julmat Karah Sahib Mohanpur Saina Khurd satora shahpur under forest division and distt. Kurukshetra DP/HR/Others/25000/2017	0.00	0.00	0		CA Not to be required					
18	D-III-8074/1783	Diversion of forest land for access to retail outlet of IOC Ltd along Ismailabad Jakhwala road ODR RD 2.900 Village Ismailabad Distt. Kurukshetra FP/HR/Others/27133/2017	0.03	0.01	55	Shisham 55	SYL KM 12.5 to 13.5	SYL KM 22.9-24.0 L&R	30°04'57.24" N 76°44'44.88" E 30°03'05.18" N 76°45'30.26" E			
19	9-HRB-079/2017	Diversion of forest land in favour of PWD B&R for 4 laning of Karnal-Ramba-Indri-Ladwa-Shahbad road (SH 7) from Km. 55.00 to 59.250 in Shahbad Town, Distt. Kurukshetra FP/HR/Others/21239/2016 Now FP/HR/Road/27113/2017	4.67	9.34	8500	Arjun 4100, Gular 2050, Jamoa 1550, Neem 650, Pilkhan 150	DUK Railway Line KM 151-190 L&R	Conservation Reserve Forest Ramgarh, Rect. No. 21, 22, 38 & 47	30°00'00.84" N 76°26'42.08" E, 30°00'01.19" N 76°26'31.44" E 30°00'02.53" N 76°26'23.07" E 30°00'02.55" N 76°26'06.41" E 29°59'51.66" N 76°26'41.91" E 29°59'43.47" N 76°26'41.58" E 29°59'33.92" N 76°26'40.79" E 29°59'36.23" N 76°26'32.07" E	Vide this letter No. 2898 dated 10.09.2019 for approval	Plantation Already Done	

Kurukshetra Forest Division												
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)												
Sr. No.	**D-III File No.**	**Description of FCA Case**	**CA to be done (in Ha.)**	**CA done (in Ha.)**	**No. of Plants to be planted**	**No. of Plants & Species actually planted**	**Name of approved CA Site**	**Site where CA done**	**GPS coordinates of CA site where CA done**	**If CA done on unapproved site**		**Remarks**
										CA Site change approval no. and date	**Reason at CA site change not approved**	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**
					840	Jamoa 840		WJC RD 148-152 L/side of Left Side	29°58.719" N 77°06.948" E 29°58.604" N 77°06.915" E 29°58.447" N 77°06.806" E 29°58.452" N 77°06.713" E 29°58.185" N 77°06.630" E			
20	9-HRB4 30/2009-CHA	Diversion of forest land in favour of HVPNL for laying of 66 KV D/C Line from Lohara to Babain Sub Station, Distt, Kurukshetra.	0.15	0.00	300	Shisham 300	Gadli road Km. 0-7 L&R/side	R.F. Seonti Rect. No. 61 & 62	29°58.590" N 77°00.048" E 29°58.707" N 77°00.178" E 29°58.802" N 76°59.947" E 29°58.748" N 76°59.894" E	Vide this letter No. 2898 dated 10.09.2019 for approval	Plantation Already Done	
		Total	**19.16**	**34.50**	**38686**							

Note: 4.18 ha. Plants are planted in Additional CA. Total Ha. 38.68

Kaithal Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr.No	Approval Letter no & date of the Proposal	Description of FCA Case	CA is to be done	CA Done in Ha.	No of Plant to be planted	No of Plant and Species Actually Planted		Name of CA Site Approved	Site Where CA Done	GPS Corrdinate of CA Site Where CA Done				If CA Done on Unapproved CA Site		Remarks
						No of Plant	Species			GPS Coordinates First Ponit		GPS Coordinate Last Point		CA site Change approval no and date	Reason of CA site Change not approved	
										Latitude	Longitude	Latitude	Longitude			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
1	D III-6792 9-HRB 153/2016 CHA 07/12/2017	Diversion of Forest Land in favour of PWD B&R BR. Kaithal for Construction of 4 lane of Dhand Pundri Road KM 4.20 to 7.20 in Village Pharal, Distt. Kaithal FP/HR/Road /19139/2016	5.94	16.52	16520	480	Arjun	RF Siwan	Dhundwa to Ujjana Road KM 0-6 L&R	29^{0}42'21"N	76^{0}10'55"E	29^{0}42'53"N	76^{0}8'40"E	MOEF & CC No 9-HRB 153/2016-CHA	Already plantation done in other scheme	
						1195	Shisham									
						40	Kachnar									
						271	Shisham	R.F.Siwan	Balu to Badsikri Road KM 0-6	29^{0}38'43.7"N	76^{0}21'40.4"E	29^{0}36'55.0"N	76^{0}19'26.6"E			
						1479	Arjun									
						36	Shisham	R.F.Siwan	Badsikri to Julani Khera Road KM 0-4 L&R	29^{0}36'54.8"N	76^{0}19'07.8"E	29^{0}38'30.7"N	76^{0}19'53.7"E			
						1214	Arjun									
						1100	Arjun	R.F.Siwan	Batta Minor RD 12-42 L&R	29^{0}43'18.92"N	76^{0}21'25.30"E	29^{0}41'17.88"N	76^{0}18'32.14"E			
						670	Shisham									
						1400	Arjun	R.F.Siwan	Kaithal New By Pass KM	29^{0}49'16"N	76^{0}28'33"E	29^{0}48'28"N	76^{0}28'40"E			
						50	Gulmohar									
						50	Jamoa									
						750	Shisham	R.F.Siwan	Jakholi to Kotra Road KM 0-3	29^{0}39'16.03"N	76^{0}26'40.33"E	29^{0}38'17.54"N	76^{0}28'16.24"E			
						375	Arjun									
						765	Shisham	R.F.Siwan	Jakholi to Nandkaran Majra	29^{0}39'20.5"N	76^{0}26'37.2"E	29^{0}39'24.12"N	76^{0}28'20.43"E			
						360	Arjun									
						1000	Shisham	R.F.Siwan	Kelram Minor RD 0-20 L&R	29^{0}45'04"N	76^{0}24'43"E	29^{0}42'23"N	76^{0}22'40"E			
						1250	Arjun									
						500	Shisham	R.F.Siwan	Songal to Sismor Road KM 0-3	29^{0}41'05"N	76^{0}28'46"E	29^{0}42'39"N	76^{0}29'13"E			
						625	Arjun									
						250	Shisham	R.F.Siwan	Nagal to Gohra Road to Lender Majla Road KM	29^{0}52'59.55"N	76^{0}16'20.50"E	29^{0}52'15.49"N	76^{0}15'40.65"E			
						20	Kachnar									
						980	Arjun									
						1612	Arjun	R.F.Siwan	Sangatpura Barsahib to Lender Budha	29^{0}50'51.58"E	76^{0}13'41.34"E	29^{0}51'03.52"E	76^{0}13'51.28"E			
						8	Neem									
						5	Jamun									

Kaithal Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr.No	Approval Letter no & date of the Proposal	Description of FCA Case	CA is to be done	CA Done in Ha.	No of Plant to be planted	No of Plant and Species Actually Planted		Name of CA Site Approved	Site Where CA Done	GPS Corrdinate of CA Site Where CA Done				If CA Done on Unapproved CA Site		Remarks
						No of Plant	Species			GPS Coordinates First Ponit		GPS Coordinate Last Point		CA site Change approval no and date	Reason of CA site Change not approved	
										Latitude	Longitude	Latitude	Longitude			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
2	9-HRB174/2016-CHA	Diversion of forest land in favour of PD NHAI for 4 lanining of Ambala-Kaithal road (Kaithal byepass) section of NH 65 from Km. 50.860 (Pehowa) to Km. 95.360 (Kaithal) Distt. Kaithal	0.35	2.247	2247	1800	Shisham	P.F Fatehpur Escape Compartment C-5	P.F Fatehpur Escape Compt.	29.75833 N	76.6739 E	29.79245 N	76.68136 E			
						100	Tunt									
						100	Arjun		Rasina Ahun Sakra Road K.M. 0-7 L&R (Gaps)	29.7702 N	76.6714 E	29.80637 N	76.68698 E	MOEF & CC No 9-HRB 153/2016-CHA	No Space for plantation	
						107	Kachnar									
						90	Neem									
						50	Shisham									
3	HRB131/2016-CHA 04-07-17	Diversion of forest land in favour of Executive Engineer Public Health for laying of storm water pipeline along pundri-Rajound road, Distt. Kaithal FP/HR/Others/17791/2016 /HR/Road/19139/2016	0.31	0.91	910	800	Arjun	Pundri Drain RD. 0-57 R/Side	Rasina Ahun Sakra Road K.M. 0-7 L&R (Gaps)	29.7702 N	76.6714 E	29.80637 N	76.68698 E	MOEF & CC No 9-HRB 153/2016-CHA	Already plantation done in other scheme	
						50	Kachnar									
						60	Neem									
4	9-HRB277/2014-CHA	Diversion of forest land in favour of Public Health for laying of sewer line along Jind road bypass to Khanori bypass, Distt Kaithal	0.04	0.076	76	76	Shisham	R.F.Kohlikhera	R.F.Kohlikhera	30.059958N	76.284483E					

Kaithal Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr.No	Approval Letter no & date of the Proposal	Description of FCA Case	CA is to be done	CA Done in Ha.	No of Plant to be planted	No of Plant and Species Actually Planted		Name of CA Site Approved	Site Where CA Done	GPS Corrdinate of CA Site Where CA Done				If CA Done on Unapproved CA Site		Remarks
						No of Plant	Species			GPS Coordinates First Ponit		GPS Coordinate Last Point		CA site Change approval no and date	Reason of CA site Change not approved	
										Latitude	Longitude	Latitude	Longitude			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
5	9-HRB381/2011-CHA	Diversion of forest land for access to residential township(Sun City Project) along Kaithal-Dhand road Km 2-3 L/s Distt Kaithal	0.02	0.208	208	200	Siris	Saraswati Drain RD 30-60 L&R/side	Saraswati Drain RD 30-60 L&R/side	29.9435676N	76.4381471E					
				0	0	8	Shisham									
		G.Total CA 2019-20	**6.66**	**19.961**	**19961**	**19961**										
		G.Total CA 2019-20 (Or Say)	**6.66**	**19.88**	**19883**	**19883**										

Karnal Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No of Plants to be Planted	No of plants & species actually planted		Name of Approved CA site	Site where CA done	DGPS coordinates of CA site where CA done		If CA Done on unapproved site		Remarks
						Plants	Species			Long.	Lat.	CA site change approval No and Date	Reason if CA site change not approved	
1		2	3	4	5	6	7	8	9	10	11	12	13	14
1		Diversion of forest land for access to senior secondary school of JPS Educational Society along Karnal-Kaithal road, Km. 26-27, L/side, Opp. Radha Soami Satsang Bhawan at village Nissing distt. Karnal	0.07	0.07	70	70	Shisham, Papri	RF Bassi	RF Bassi	29.559671	76.560737			
		FP/HR/SCH/20138/2016												
2		Diversion of forest land in favour of Executive engg, Muncipal Corporation Karnal for providing & fixing of Illumination on Bazida road from Rishi Nagar to New anaj Mandi distt. Karnal	0.03	0.03	26	26	Shisham, Papri	R.F Bassi	R.F Bassi					
		FP/HR/Others/23673/2017												
3		Diversion of forest land in favour of Executive Engineer, Municipal Corporation, Karnal for construction of Swarn Jayanti Park and side road on Karnal-Kaithal road near Kaithal over bridge in Ward No. 17 MC Karnal Distt. Karnal	0.58	0.58	580	580	Shisham, Papri	R.F BASSI	R.F BASSI					
		FP/HR/Others/23651/2017												
4		Diversion of forest land in favour of Executive Engineer PWD B&R for widening and strengthening of Badshami-Dhanaura road Km. 0 to 5 (Road ID 7210) Distt. Karnal.	4.03	4.03	4030	4030	Shisham, Papri	RF Bassi Tehsil Assandh	RF Bassi Tehsil Assandh					
		FP/HR/Road/21079/2016												

Karnal Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No of Plants to be Planted	No of plants & species actually planted		Name of Approved CA site	Site where CA done	DGPS coordinates of CA site where CA done		If CA Done on unapproved site		Remarks
						Plants	Species			Long.	Lat.	CA site change approval No and Date	Reason if CA site change not approved	
1		2	3	4	5	6	7	8	9	10	11	12	13	14
5		Diversion of forest land in favour of PWD B&R for widening and strengtheining of Ramana-Ramani approach road Distt. karnal	2.14	2.14	2140	2140	Shisham, Papri	RF Bassi Coup no. 3	RF Bassi Coup no. 3					
		FP/HR/Road/22630/2016												
6		Diversion of forest land for access to retail outlet of Essar Oild Ltd. along Assandh-Salwan road, Near Km. stone 36, at Assandh, Distt. Karnal	0.1	0.1	100	100	Shisham, Papri	Comp No. 53 C/14 RF Bassi	Comp No. 53 C/14 RF Bassi					
		FP/HR/Others/20147/2016												
7		Diversion of forest land in favour of Manager, Powergrid Corporation of India Ltd., Panipat for erection of 400 KV D/C (Quad) Kurukshetra-Jind Transmission line Distt. Karnal	5.27	5.27	5270	5270	Shisham, Papri	RF Bassi and RF Sheikhpura	RF Bassi					
		FP/HR/Trans/20699/2016												
8		Diversion of forest land for access to M/s M.V. Modern Complex along Phoosgarh road, R/side, Sector 33, at village Phoosgarh Distt. Karnal	0.02	0.02	20	20	Shisham, Papri	Karnal Assandh road to Naru Kheri App.	RF Bassi					
9		Diversion of forest land for access to Affordable Residential Plotted colony under Deen dyal Jan Awas Yojna 2016 of M/s alpha corp Development Pvt Ltd along Karnal-Ramba Indri Ladwaroad SH-7 KM 0.630 R/side at village Baldi Distt. Karnal	0.05	0.75	50	750	Shisham, Papri	Baragaon to Rindal Road	Baragaon to Landora Road	29°45'34"N	77°04'10"E			
		FP/HR/Others/Road/28997/2017												

Karnal Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No of Plants to be Planted	No of plants & species actually planted		Name of Approved CA site	Site where CA done	DGPS coordinates of CA site where CA done		If CA Done on unapproved site		Remarks
						Plants	Species			Long.	Lat.	CA site change approval No and Date	Reason if CA site change not approved	
1		2	3	4	5	6	7	8	9	10	11	12	13	14
10		Diversion of forest land in favour of Executive Engg. Muncipal corporation Karnal for construction of Storm water RCC box type Drain from NDRI Gate Pir Baba to Sadar Police station Ambedkar chowk Mall Road ward No.12 Distt. Karnal	0.23		233			Baragaon to rindal road KM 0 to 1 L/R						
		FP/HR/Others/30584/2017												
11		Diversion of forest land for access to retail outlet of Essar oil Ltd along Karnal Chhapra road R/s at village Phoosgarh distt. Karnal	0.05		50			Baragaon to Rindal road KM 0 to 1 L/R						
		FP/HR/Road/29487/2017												
12		Diversion of forest land for construction of Pucca RCC Box Drain for disposal of storm water of entire Karnal City controlling of foul smell & utilization of retrieted space for shops/booths as per sanctioned of Haryana Govt. dated 18-3-1993 on Mugal Canal from Mela Ram School bridge to Subji Mandi Bridge, Distt. Karnal. (link with 5309)	0.09	2	16665	2000	P. Papri	RF Badagaon	RF Baragaon	29°45'01"N	77°05'02"E			
				4.1		4100	Shisham, Neem		Indri Escape Munak Head to Drain No-2	29.545840N	76.852632 E	F. No. 9-HRB002/2017-CHA Dt 25-09-2019		

Karnal Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No of Plants to be Planted	No of plants & species actually planted		Name of Approved CA site	Site where CA done	DGPS coordinates of CA site where CA done		If CA Done on unapproved site		Remarks
						Plants	Species			Long.	Lat.	CA site change approval No and Date	Reason if CA site change not approved	
1		2	3	4	5	6	7	8	9	10	11	12	13	14
13		Diversion of forest land for access to M/s D.D International Pvt. Ltd. situated along Kutail link road, R/side at village Kutail Distt. Karnal	0.07	0.06	20	60	Shisham	CA site (20 Plants)and Penal CA site (48 plants) is: RF Bara Gaon Comp	Augmanition Canal RD 65-70	29.617843N	76.978387 E	F. No. 9-HRB053/2017-CHA Dt 24-09-2019		
		FP/HR/Road/14298/2010												
12		Diversion of forest land for access to M/s Dharm Complex Vaishno Dhaba situated along GT road Km. 100-101, L/side, at village Kohand Distt. Karnal	0.1		20			CA site (20 plants) and Penal site (75 plants) RF Baragaon						
14		Diversion of forest land for access to retail outlet of Essar Oil Ltd. along Taraori-Pakhana-Sagga road, near mile stone 9, at village Taraori, Distt. Karnal	0.02		20			RF Baragaon						
		FP/HR/Others/10311/2015												
15		Diversion of forest land in favour of PWD B&R Br. Karnal for 4 laning of Karnal-Kachwa SAmbhli Kaul road from 2.900 to 8.00 Distt. Karnal	9.73	2.44	16130	2440	Shisham	RF Bara Gaon comp No.3	Augmanition Canal RD 65-70					
		FP/HR/Road/19616/2016		3.5		3500	Shisham		Bajida Distributry RD Gharunda to Bridge	29.629282N	76.952095 E	F. No. 9-HRB053/2017-CHA Dt 24-09-2019		

Karnal Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No of Plants to be Planted	No of plants & species actually planted		Name of Approved CA site	Site where CA done	DGPS coordinates of CA site where CA done		If CA Done on unapproved site		Remarks
						Plants	Species			Long.	Lat.	CA site change approval No and Date	Reason if CA site change not approved	
1		2	3	4	5	6	7	8	9	10	11	12	13	14
		FP/HR/Road/19616/2016		2		2000	Shisham, Papri		Jamuna Bandh RD Shergarh Tappu to Dabkoli	29°46'09"N	77°07'21"E			
		FP/HR/Road/19616/2016		2		2000	Shisham, Papri		Jamuna Bandh RD Manglora to Jaruli Ghat	29°35'03"N	77°05'00"E			
		FP/HR/Road/19616/2016		0.51		511	Shisham, Papri		Jamuna Bandh RD Manglora to Mundighari	29°46'09"N	77°07'21"E			
16		Diversion of forest land in favour of Executive Engineer PWD B&R for 6 laning of road from Aggarsain Chowk (NDRI Chowk) to Badli byepass road Distt. Karnal	13.1	6.7	6100	6700	P. Papri	R.F Shekupura	RF Shiekhupura	29°39'12"N	77°03'49"E			
		FP/HR/Road/22881/2016												
17		Diversion of forest land for access to retail outlet of Essar Oil Ltd. along Nagla Chowk-Gharounda road, Km. stone 6, L/side, at village Amritpur Khurd, Distt. Karnal	0.1		100			RF Shiekhupura						
		FP/HR/Others/21596/2016												

Karnal Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA done (in Ha.)	No of Plants to be Planted	No of plants & species actually planted		Name of Approved CA site	Site where CA done	DGPS coordinates of CA site where CA done		If CA Done on unapproved site		Remarks
						Plants	Species			Long.	Lat.	CA site change approval No and Date	Reason if CA site change not approved	
1		2	3	4	5	6	7	8	9	10	11	12	13	14
18		Diversion of forest land for establishment of R.P. Educational Trust on Bastara Link road, Village Bastara, Distt. Karnal	0.02		20			Bastara link road						
19		Diversion of forest land for construction of Shri Ram Collge of Pharmacy on Karnal-Indri road, Km 9-10, L/s, Village Rambha, Distt. Karnal	0.46		46			Karnal Kachwa Road KM 14-15 L/R side						
20		Diversion of forest land for access to M/s Beri Udyog Pvt. Ltd. along Kohand-Assandh road, Km. 5-6, L/side, at village Begampur, Distt. Karnal	0	6	80	6000	Shisham	Drain N0.2 Nainpal Dera to Dadlana Bridge L/side	Drain N0.2 Nainpal Dera to Dadlana Bridge L/side	29.522827N	76.838105 E	F. No. 9-HRB002/2017-CHA Dt 25-09-2019		
		FP/HR/IND/20673/2016												
21		Diversion of forest land for access to M/s J.P. & Sons Indane LPG Gas Cylinder Storage Godown along Kohand-Assandh road (MDR 114) RD 21.322, R/side at vilalge Ballah Distt. Karnal	0.05		50			53/C14 Drain No. 2 Nainpal Dera to Dadlana bridge L/side						
		FP/HR/Others/24981/2017												

Karnal Forest Division															
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)															
Sr. No.	**D-III File No.**	**Description of FCA Case**	**CA to be done (in Ha.)**	**CA done (in Ha.)**	**No of Plants to be Planted**	**No of plants & species actually planted**		**Name of Approved CA site**	**Site where CA done**	**DGPS coordinates of CA site where CA done**		**If CA Done on unapproved site**		**Remarks**
						Plants	**Species**			**Long.**	**Lat.**	**CA site change approval No and Date**	**Reason if CA site change not approved**	
1		**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**
22		Diversion of forest land for laying of OFC by M/s Reliance Jio Infocomm Ltd from SCO 13-14 near Modern automobile sector 14 UE Karnal to bhiwani-Mundal- Jind Karnal road NH-709-A from KM 153.700 to 164.170 Village Manglaura UP Border distt. Karnal	0		3200									
		FP/HR/Others/25674/2017												
23		Diversion of forest land for access to retail outlet of IOC Ltd along Garhi Birbal- Gumthala road ODR near KM stone 30 RD 30.385 village chaugaon distt. Karnal	0.01	0.24	20	240	Shisham, Papri	Augmentation Canal KM 20-25 R/side	OLD WJC RD 12-15	29°50'58" N	77°02'49" E			
		FP/HR/Others/24917/2017												
24		Diversion of forest land (0.0702 ha. Karnal and 0.0594 ha. in KKR) in favour of Executive Engineer, T.S. Division, HVPNL, Karnal for erection of 132 KV D/C transmission line from 220 KV S/Stn. Unispur to 132 KV S/Stn. Pipli, Distt. Karnal and Kurukshetra	0.13		220			OLD W.J.C, RD 12 to 15 L&R. Thanesar-DUK Railway Line KM 155-160 L&R						
		FP/HR/TRANS/15986/2015												
		Total		**42.54**		**42537**								

Panipat Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III-File No.	Description of FCA Case	CA to be done (in Ha.)	CA done in Ha.	No. of Plants to be planted	No. of plants and species actually planted		Name of Approved CA Site	Site where CA Done	if CA done on unapproved Site			Remarks
										CA Site	CA site change approval No and Date	Reason of CA Site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	D-III-8026	Diversion of forest land for access to retail outlet of HPCLtd. along Atta-Khojkipur road L/side at village Khojkipur Distt. Panipat FP/HR/Others/25032/20	0.08		78	78	Shisham	Samalkha Minor RD 23 to 40	Samalkha Minor RD 23 to 40	----	----	----	----
2	D-III-7096	Diversion of forest land in favour of PWD for constructionof drain along Sanoli road to Ugra Kheri road RD, 725-1020 Both side, Panipat Distt.Panipat FP/HR/Others/25607/20	0.58		580	580	Shisham	Samalkha Minor RD 23 to 40 L/side	Samalkha Minor RD 23 to 40 L/side	----	----	----	----
3	D-III-6978	Diversion of forest land in favour of Executive Engineer, Panipat Water Service Division Irrigation Department for remodeling & laning of Main Drain No. 2 in Panipat RD 67500 to 104642 L&R Distt. Panipat FP/HR/Road/21317/2016	32.29		32292	1000	Shisham	Madlauda Minor RD 0 to 80 L&R Side in Panipat Range & DUK Railway Line KM 65 to 80 L&R Side Samalkha Range	Nohra Drain RD 0-43 L&R	Nohra Drain RD 0-43 L&R	F. No. 9-HRC067/2017-CHA dated 06-02-2020	----	1250 Plants in 2018-19 and 13000 plants planted in 2019-20. 18042 plants are pending which will be planted 2020-21
						0			Jattal Drain RD 0-12 L&R	Jattal Drain RD 0-12 L&R	F. No. 9-HRC067/2017-CHA dated 06-02-2020	----	
						0			Old Badsahai Canal RD 32-50 L&R	Old Badsahai Canal RD 32-50 L&R	F. No. 9-HRC067/2017-CHA dated 06-02-2020	----	
						4000	Shisham		JPR Railway Line 46-66 L&R	JPR Railway Line 46-66 L&R	F. No. 9-HRC067/2017-CHA dated 06-02-2020	----	

Panipat Forest Division													
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)													
Sr. No.	**D-III-File No.**	**Description of FCA Case**	**CA to be done (in Ha.)**	**CA done in Ha.**	**No. of Plants to be planted**	**No. of plants and species actually planted**		**Name of Approved CA Site**	**Site where CA Done**	**if CA done on unapproved Site**			**Remarks**
										CA Site	**CA site change approval No and Date**	**Reason of CA Site change not approved**	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**
						5000	Arjun, Shisham		DUK Railway Line 65-80 R/Side	DUK Railway Line 65-80 R/Side	F. No. 9-HRC067/2017-CHA dated 06-02-2020	----	
						3000	Papri, Shisham, Kachnar		Drain No. 2 RD 135-150 L&R	Drain No. 2 RD 135-150 L&R	F. No. 9-HRC067/2017-CHA dated 06-02-2020	----	
						0			Naraina Drain RD 0 to tail L&R	Naraina Drain RD 0 to tail L&R	F. No. 9-HRC067/2017-CHA dated 06-02-2020	----	
						0			----	----	----	----	Encroachment ir being removed plants will be
						13000	Total plants						
4	D-III-8255	Diversion of forest land for access to retai loutlet of IOC Ltd B/W KM stone 5-12 on Sanoli Panipat road SH 16 RD 6.070 R/side at village Kurar Distt. Panipat FP/HR/Approach/30329/2017	0.08		491	491	Shisham, Papri	Samlkha Minor	Samlkha Minor	----	----	----	----

Panipat Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III-File No.	Description of FCA Case	CA to be done (in Ha.)	CA done in Ha.	No. of Plants to be planted	No. of plants and species actually planted		Name of Approved CA Site	Site where CA Done	if CA done on unapproved Site			Remarks
										CA Site	CA site change approval No and Date	Reason of CA Site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
5	D-III-6831	Diversion of forest land in favour of Executive Engineer, T.S. Division HVPNL Panipat for erection of 132 KV D/C transmission line ptps	2.75		2810	0		Bohli, Sithana & Garhi Sikanderpur on Delhi ParaUel RD 13.50 to 25 RD LIs	----	Drain No. 1 RD 0 to 25 L&R	F. No. 9-HRB026/2017-CHA dated 24-09-2019	----	Encroachment ir being removed plants will be planted in 2020-21
6	D-III-8179	Diversion of forest land in favour of Executive Engg. Provincial division PWD B&R Panipat for construction of Byepass Madlouda from Madlouda Kavi	1.48		2135	0		Madlouda Minor RD 0 to 80	----	----	----	----	Encroachment ir being removed plants will be planted in 2020-21
7	D-III-6801	Diversion of forest land in favour of PWD B&R for 4 lanining of GT road Panipat to Barsat road Km. 0 to 4.3 Distt. Panipat FP/HR/Road/17666/201	6.74		7740	6000	Kachnar, Neem, Gullar, Pilkhan, Shisham	Delhi Pareller RD 13.50 to 25.1 side	Siwah to Dhindhar Road Between Delhi Branch and Delhi Parllel Rd 8300 to 106425 in Panipat Range and RD 106425 to	Siwah to Dhindhar Road Between Delhi Branch and Delhi Parllel Rd 8300 to 106425 in Panipat Range and RD 106425 to 127428	F. No. 9-HRB162/2016-CHA dated 18-09-2019	----	6000 plants planted in 2019-20. 1740 plants are pending which will be planted 2020
8	D-III-7021	Diversion of forest land for access to HP Gas (LPG) Cylinder Storage Godown along Assandh road to Panipat Refinery road, Km. stone 4-5, R/side, at village Kabri Distt. Panipat FP/HR/Others/22184/2016	0.13		130	130	Shisham	Delhi Parallel RD 13.50 to 32 L/S	Delhi Parallel RD 13.50 to 32 L/S	----	----	----	----

Panipat Forest Division														
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)														
Sr. No.	**D-III-File No.**	**Description of FCA Case**	**CA to be done (in Ha.)**	**CA done in Ha.**	**No. of Plants to be planted**	**No. of plants and species actually planted**		**Name of Approved CA Site**	**Site where CA Done**	**if CA done on unapproved Site**			**Remarks**
										CA Site	**CA site change approval No and Date**	**Reason of CA Site change not approved**	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**
9	D-III-7061	Diversion of forest land in favour of Indian Oil Adani Gas Pvt. Ltd. for laying of 8" dia Natural Gas Steel Pipeline along PWD B&R HUDA and HSAMB road from Babali Nakka to NH (HUDA sect 40) via Kutani village Bhainswal road Noorwala Chowk and HUDA road upto NH 44 etc. Distt. Panipat FP/HR/Others/23017/2016	3.57		3068	2030	Shisham, Papri, Kachnar, Shisham, Gulla, Lasora	Village Atta to village Bilaspur	Drain No. 2 to Sanoli Road KM 8 to 16 L&R	Drain No. 2 to Sanoli Road KM 8 to 16 L&R	----	----	500 Plants in 2018-19 in Atta to bilaspur Road and 2030 plants planted in Drain No. 2 RD Sanoli Road KM 8 to 16 L&R2019-20. 538 plants are pending which will be planted 2020-21
			47.691	**0**	**49324**	**22309**							
Note: 22.30 Ha. Plantation done CA & Additional CA. Total No. of plants planted 22309													

Sonepat Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done in Ha.	CA done in Ha.	No. of Plants to be planted	No of Plants and		Name of approved CA Site	Site where CA done	GPS Cordinate of CA site where CA done	If CA done on		Remarks
						Species	No of plants				CA site change approval No and Date	Reason if CA site change not approve	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	9-HRB308/2013-CHA	Diversion of forest land for laying of 33 KV cable from under construction 220/33 KV Grid existing structure on the Delhi tail RD 65 to 68 L side Distt. Sonepat	0.57	1.17	1170	Shisham	150	Delhi tail RD 30 to 34 R/side	Delhi tail		-	-	
2	9-HRB265/2008-CHA	Diversion of forest land for construction of access to Shopping Mall Ansal Highway Plaza at Km 35.5 on NH-1	0.01			Neem	200	Assavar road Km 0-2			-	Because Only 30 plants to be planted in this site.	
						P.Papri	670						
						Alstonia	100						
						Pilkhan	50						
		Total	**0.58**	**1.17**	**1170**								

Rohtak Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA Done (in Ha.)	No. of plants to be planted	No. of plants & species actually planted	Name of approved CA Site	Site where CA done	GPS coordinate of CA sites where CA done	If CA done on unapproved CA site		Remarks
										CA site change approval No. and Date	Reason if CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	D-III-5919	Diversion of forest land in favour of NHAI for construction of 4 laning of Rohtak-Jind road NH 71 of Rohtak Byepass from Km. 348.775 of NH 71 A Distt. Rohtak	2.18	2.18	2180	2180	Rohtak Jind road KM 341 to 340	Rohtak Distributory RD 100 to 125	28°58'07.08"N 76°35'23.02"E	-----	Road widening work is going on this road. Construction work has been Stopped due to Some court case of NHAI. So plantation is not done this site.	Case has been sent to CF Cental, Ministry of Environment, Forest & Climate Change, Northern Regional Office, Chandigarh for Change of CA Site Vide PCCF-cum- Chief Executive Officer, State CAMPA , Haryana, Panchkula Letter No. 444 dt. 13-02-2020
2	D-III-6870	Diversion of 0.9576 ha. (0.2168 ha. in Rohtak, 0.4664 ha. in Hisar 0.2256 ha. in Bhiwani and 0.0488 ha. in Sonipat) forest land in favour of Manager (Projects), GSPL India Gasnet Ltd. for laying of 18/12" dia natural gas pipeline namely as Rohtak Spur Line and Hisar Spur Line from its Mehsana-Bathinda Pipeline (Main Line), Distt. Rohtak, Hisar, Bhiwani and Sonipat Haryana	0.13	0.13	130	130	Makrouli Minor RD 0 to 6	Makrouli Minor RD 0 to 6	28°58'29.12"N 76°39'38.65"E	-----	-----	-----
3	D-III-8025	Diversion of forest land in favour of Dy. Chief Engineer/Conts. Northern Railway Tilak Bridge New Delhi for raising of Rohtak-Gohana Railway line in lieu of Rohtak Byepass line to decongest Rohtak City, Km. 0.800 to 5.650, R/side Distt. Rohtak FP/HR/Rail/25332/2017	9.77	9.72	9723	9723	Delhi-Jind RLY line KM 73-94 L&R	DJ Railway line KM 73-94 L&R	28º54'33"N 76º33'9.63"E 29º3'40.30"N 76º26'51.63"E	-----	-----	-----
		Total	**12.08**	**12.03**	**12033**	**12033**						

Jhajjar Forest Division											
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)											
S. No	**Description of FCA Case**	**CA to be done (in ha)**	**CA Done (in ha)**	**No of Plants to be planted**	**No of Plants & Species actually planted**	**Name of approved CA site**	**Site where CA done**	**GPS Cordinate of CA site where CA done**	**If CA done unapproved site**		**Remarks**
									CA site change approwal no and dt	**Reson of CA site change not approved**	
1	Diversion of 0.34 ha. Of Forest land in favour of HVPNL for erection of 22KV DC TR line from Rohtak to Sampla crossing various Forest Strips in Jhajjar District	0.68	0.68	680	680 (Pahari Papn 280, Neem 100, Arjun 250, Bakain 50	Dighal Sampla Road	Birdhana Minor (Dujana Chara road pull to Tall)	E 076^{0}38'33.40" N28^{0}41'14.22" E076^{0}39'49.84" N28^{0}40'32.95"	-	Cases already sent to CF, Rohtak for approval of change of Site vide letter No. 676 dated 28-08-2019	
		0.68	**0.68**	**680**							

Hisar Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA Done (in Ha.)	No of Plants to be planted	No. of Plants & species actually planted	Name of approved CA site	Site where CA done	GPS coordinate of CA site where CA done	If CA done on unapproved site		Remarks
										CA site change approval no and date	Reason of CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	D-III-8014	Diversion of forest land for access to retail outlet of IOCLtd. along Hisar-Gurshal road, R/side at village Neoli Kalan, Distt. Hisar FP/HR/Others/26047/2017	0.05	0.05	50	Shisham-1118, Siris-200, Lasoora-300, Gullar-850	Petwar Drain RD 23-55	Barwala Branch RD 75 to 92 L/R	29.25976, 76.52634 29.212052, 75.594721	-	Case already sent to Higher authorities	-
2	D-III-6853	Diversion of forest land in favour of PWD B&R for construction of ROB at level of crossing C-80 on DHS road to Umra-Sultanpur-Kanwari road Distt. Hisar FP/HR/Others/21021/2016	2.2	2.2	2200		Village - Pali			-	Case already sent to Higher authorities	-
3	D-III-6971	Diversion of forest land for access to Senior Secondary School along Hisar-Bagla road Km. 6-7, R/side, at village Bir Distt. Hisar FP/HR/SCH/19138/2016	0.02	0.02	20		Petwar drain RD 23 to 55 L/R			-	Case already sent to Higher authorities	-
4	D-III-5696	Diversion of forest land for access to Sh. Ganesh ji Gums Pvt. Ltd. along Adampur-Daroli road, R/side, at Adampur Distt. Hisar FP/HR/Others/4693/2013	0.02	0.02	20		53/C/4 Village Pali			-	Case already sent to Higher authorities	-
5	D-III-1448	Diversion of forest land for Retail Outlet of IOCL at Fatehabad-Bhattu Road, KM Stone 7, R/s, Vill. Manawali, Distt. Fatehabad	0.178	0.178	178		Fatehabad-Bhattu Km 3-4, B/s (0.135 RKM)			-	Case already sent to Higher authorities	-
6	D-III-8480	Diversion of 41.331 ha. Of forest land in favour of Project Director, NHAI, PIU, Rohtak for rehablitation and upgradation to 2 lane with paved shoulder for Jind Karnal sanction from existing chainage 68.660 to 153.700 on 709A	30	26	30000	Neem-4500, Shisham-20840, Arjun-300,Siras-100 ,Burmadek-70 ,lehsua-100	Jakhal Hisar Rly. Line km 25.60 to 48.13 L/R	Hisar-Jakhal Railway Line KM 30-45 L/R	St.P .N- 29°30'31." E.P.N- 29° 22'33" St.P .E-75°53'01." E.P.E- 75° 53'30"	-	-	-
7				4		Shisham-3540 ,Neem- 303 ,Lehsua-157		Hisar-Jakhal Railway Line KM	29°22'33" E-75°53'	-	-	-
		Total	**32.468**	**32.468**	**32468**	**32468**						

Sirsa Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

S. No	D-III File No.	Description of FCA Case	CA to be done (in ha)	CA Done (in ha)	No of Plants to be planted	No of Plants & Species actually planted		Name of approved CA site	Site where CA done	GPS Cordinate of CA site where CA done		If CA done unapproved site		Remarks
										Latitude	Longitude	CA site change approwal no and dt	Reson of CA site change not approved	
1	6935	Diversion of 0.35 ha. Of Forest land in favour of Executive Engineer, provincial Division No. 2, PWD, B&R, Sirsa for constructio of Railway under Bridge (RUB) in Ellenabad on Ellenabad-Nohar road from Km 0.320 to 0.480 and 0.525 to 0.725 railway crossing No. 32 C over Hanumangarh-Sadulpur Railway Line, under Forest Division and District Sirsa.	0.76	0.76	760	Toot	100	Ellenabad Disty. RD 44-49 L & R Side	Ellenabad Disty. RD 44-49 L & R Side	$29^0$26'28.60"N	$74^0$34'10.71"E			CA done on approved Site
						Neem	160							
						Shisham	500							
			0.76	**0.76**	**760**									

Bhiwani Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

S. No	D-III File No	Description of FCA Case	CA to be done (in ha)	CA Done (in ha)	No of Plants to be planted	No of Plants & Species actually planted	Name of approved CA site	Site where CA done	GPS Cordinate of CA site where CA done		If CA done on unapproved site	
											CA site change approwal No and Date	Reson of CA site change not approved
1	2	3	4	5	6	7	8	9	10	11	12	13
1	D-III-8194 dt 11/1/2018	Retail outlet of IOC Ltd. Along with Loharu surajgarh Rd LHS at villg Dhani RahimpurFP/HR/Road 28757/2017	0.05	0.05	50	50	Bamla Minor RD 0-47 L&R	Jui feeder RD 88 to 135 L&R	28-54-49.78 28-53-49.76 28-51-29.77 28-51-29.47	76-11-28.77 76-11-28.53 76-9-46.05 76-9-46.39	साईट बदलनें का प्रस्ताव वन संरक्षक पश्चिमी हिसार के पत्र कमांक 1259,1264 दिनांक 16.9.2019 द्वारा भेजा गया था। पुनः इस कार्यालय के पत्र कमांक 1963 दिनांक 17.12.2019 द्वारा के0एम0एल0 फाईल पुर्ण केस सी0डी0 सहित सिधा मुख्य कार्यकारी अधिकारी हरियाणा कैम्पा का भेज दिया गया था।	
2	D-III-8184 dt 28.2.2018	Diversion of Forest land for access to retail outlet of IOC ltd along Dadri Loharu road at village Gagarwas distt Bhiwnai FP/HR/Road/29699/2017	0.17	0.17	167	167	Bamla Minor RD 0-47 L&R	Jui feeder RD 88 to 135 L&R	28-54-49.78 28-53-49.76 28-51-29.77 28-51-29.47	76-11-28.77 76-11-28.53 76-9-46.05 76-9-46.39	उपरोक्त	
3	D-III-8169 dt 6.3.2018	Diversion of forest Land for access to retail outlet of IOC ltd at village Sudhiwas within 4 KM from Rajasthan border on SH 12 distt Bhiwani FP/HR/Road/28682 /2017	0.06	0.06	60	60	Bamla Minor RD 0-47 L&R	Jui feeder RD 88 to 135 L&R	28-54-49.78 28-53-49.76 28-51-29.77 28-51-29.47	76-11-28.77 76-11-28.53 76-9-46.05 76-9-46.39	उपरोक्त	
4	D-III-7001 dt 5.4.2017	Diversion of forest land for access to retail outlet of HPCL Ltd along Siwani Singhani road(SH19) near Km. stone 106,L/side. At village Singhani Distt Bhiwani	0.03	0.06	60	60	Loharu Canal 50-106	Jui feeder RD 88 to 135 L&R	28-54-49.78 28-53-49.76 28-51-29.77 28-51-29.47	76-11-28.77 76-11-28.53 76-9-46.05 76-9-46.39	उपरोक्त	

Bhiwani Forest Division												
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)												
S. No	**D-III File No**	**Description of FCA Case**	**CA to be done (in ha)**	**CA Done (in ha)**	**No of Plants to be planted**	**No of Plants & Species actually planted**	**Name of approved CA site**	**Site where CA done**	**GPS Cordinate of CA site where CA done**		**If CA done on unapproved site**	
											CA site change approwal No and Date	**Reson of CA site change not approved**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**
5	D-III-4857 dt 25-7-2017	Diversion of forest land for laying of 400 KV DC Jharli-Kabulpur-Depalpur transmission line by Jhajjar KT Transco Pvt. Ltd crossing through various forest strips Distt Bhiwani	0.31	0.31	312	312	Loharu Canal 50-106	Jui feeder RD 88 to 135 L&R	28-54-49.78 28-53-49.76 28-51-29.77 28-51-29.47	76-11-28.77 76-11-28.53 76-9-46.05 76-9-46.39	उपरोक्त	
6	D-III-8190 dt 27-2-2018	Diversion of forest land for access to retail outlet of IOC along Bhiwani Dhareru road R/side at village Dhareru district Bhiwani FP/HR/Road/28727/2017	0.02	0.02	20	20	Jui feeder RD 88 to 135 L&R	Jui feeder RD 88 to 135 L&R	28-54-49.78 28-53-49.76 28-51-29.77 28-51-29.47	76-11-28.77 76-11-28.53 76-9-46.05 76-9-46.39	उपरोक्त	
7	D-III-8195 dt 27-3-2018	Diversion of forest land for access to retail outlet of HPC ltd along Sanjarwas Ranila Achina road ODR2353 near KM stone 6L/side at village Ranila Distt Bhiwani FP/HR/Other/25402/2017	0.02	0.02	20	20	Bamla Minor RD 0-47 L&R	Jui feeder RD 88 to 135 L&R	28-54-49.78 28-53-49.76 28-51-29.77 28-51-29.47	76-11-28.77 76-11-28.53 76-9-46.05 76-9-46.39	उपरोक्त	

Bhiwani Forest Division												
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)												
S. No	**D-III File No**	**Description of FCA Case**	**CA to be done (in ha)**	**CA Done (in ha)**	**No of Plants to be planted**	**No of Plants & Species actually planted**	**Name of approved CA site**	**Site where CA done**	**GPS Cordinate of CA site where CA done**		**If CA done on unapproved site**	
											CA site change approwal No and Date	**Reson of CA site change not approved**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**
8	D-III-5409 dated 7.7.2017	Diversion of forest land for crection of 132 KV D/C Tranmission line from 220 KV S/Stn. Dadibana to 132 KV S/Stn Jhojhu Kalan Distt Bhiwani	0.72	0.72	720	720	Loharu Canal 17-25 L&R	Jui feeder RD 88 to 135 L&R	28-54-49.78 28-53-49.76 28-51-29.77 28-51-29.47	76-11-28.77 76-11-28.53 76-9-46.05 76-9-46.39	उपरोक्त	
9	D-III-5410 dt 5-10-2017	Diversion of forest land in favour of HVPNL for erection of 132 KV DC/C Transmission line from 220 KV S/Stn Dadibana to 132KV Stn. Berla crossing through various forest strips Distt. Bhiwani	1.38	1.38	1380	1380	Loharu Canal RD 50 to 106 L&R	Jui feeder RD 88 to 135 L&R	28-54-49.78 28-53-49.76 28-51-29.77 28-51-29.47	76-11-28.77 76-11-28.53 76-9-46.05 76-9-46.39	उपरोक्त	
			2.76	**2.79**	**2789.00**	**2789.00**						

Fatehabad Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	C.A. to be done (in Ha.)	CA done in Ha.	No. Of plants To Be Planted	No. of Plants & Species actually planted		Name of approved CA site	Site where CA done	GPS Coordinates of CA site where CA done	If CA done on unapproved site		Remarks
											CA Site Change approval No. and Date	Reason if CA site Change Not Approved	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	8480	Div. of 41.331 ha of Forest Land in favour of Project Director NHAI PIU Rohtak for rehablitation and up-gradation to 2-lane with paved shoulder for jind Karnal section from existing chainage 68.660 to 153.700 in NH 709A Under forest Division and Distt. Karnal.	29	29	29000	29000	Arjun Neem Shisham Jamun Imli Gulmohar jamoa b.DEK Jakrail Bahera Belpatthar	Jakhal Hisar Railway Line KM 2 to 20.9 L/R side	Jakhal Hisar Railway Line KM 2 to 20.9 L/R side	29°42'09"N 75°51'26"E 29°37'12"N 75°51'58"E 29°47'18"N 75°50'20"E	-	-	-
2	5922	Diversion of forest land for access to Residential Colony of M/s Gawar Infra Pvt. Ltd along Ratia Fatehabad Road KM 3-4 R/Side, and Ratia-Bharpur Road, KM. 0-1, R/Side, at Ratia, Distt. Fatehabad.	0.036	0.036	36	36	Shisham	Fatehabad Hanspur Road KM 12 to 20 L/R side	Fatehabad Hanspur Road KM 12 to 20 L/R side	29°37'16.92"N 75°20'58.26"E 29°37'35.99"N 75°20'58.35"E	-	-	-
			29.036	**29.036**	**29036**	**29036**							

Jind Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (inHa.)	CA Done (in Ha.)	No of Plants to be planted	No. of Plants & species actually planted		Name of approved CA site	Site where CA done	GPS coordinate of CA site where CA done	If CA done on unapproved site		Remarks
											CA site change approval no and date	Reason of CA site change not approved	
1		Diversion for Constrution for Khanda Minor RD 0 to 38400 tail Including structures in Village Muwana Tehsil Safidon under Forest Division & Distt. Jind Haryana.	0.59	0.59	590	Gular	200	Bir bara ban, Jind	Bir bara ban, Jind	29.173156, 76.162234 29.172672, 76.170332	-	-	-
						Jamun	153						
						Lisora	100						
						Toot	75						
						Jaal	10						
						Bar	2						
						Pipal	50						
2		Diversion for 0.32 hect. Forest land for Construction of RCC Effulent channel, approx. 7000 feet in Length along with JD 6A Minor from Village Intal Khurd under Forest Division & Distt. Jind Haryana.	1.15	1.15	1150	Gular	320	Bir bara ban, Jind	Bir bara ban, Jind	29.173156, 76.162234 29.172672, 76.170332	-	-	-
						Jamun	347						
						Lisora	150						
						Toot	175						
						Jaal	50						
						Bar	8						
						Pipal	100						
		Total	**1.74**	**1.74**	**1740**		**1740**						

Gurugram Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA Done in Ha.	No. of plants to be Planted	No. of Plants and Species actually planted	Name of Approved CA site	Site where done	GPS	If CA Done on unapproved site		Remarks
										CA Site Change approval No. & Date	Reason of CA Site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	9-HRB017 /2011-CHA	Diversion of forest land for passage to DAV Public School from NH-8 KM 29-30 Distt. Gurgaon.	0.02	**10.846**	90	**Botal Brush 2200 Pipal 196 Neem 250 Pilkhan 2100 Papri 6100**	Delhi-Rewari Railway Line KM 59-60 R/s N 28' 22] 12.99 E 76' 47' 39.89 N 28' 22] 9.33 E 76' 47' 34.023	**Contiguous patch of Sec.4&5 of Village Sakatpur Gurugram & Aravalli Plantation area of village Gairatpur Bass.**	28.354514 N 76.996662 E 28.359193 N 76.995583 E	Letter No. 188-190 dated 20.01.2020 of PCCF CAMPA Haryana	The CA was proposed at different location initially but development of Gurugram City Forest was announced in village Sakatpur & Gairatpur Bass. Therefore, the CA sites has been changed so that a good patch of forest may be created.	
2	9-HRB163 /2014-CHA	Diversion of forest land for access to warehouse of M/s Ashiana Logistics Pvt. along Hodal-Nuh-Patuadi road, Km. 69-70, R/side, at village Pathreri, distt. Gurgaon	0.02		30		Haily Mandi- Hindawala road KM 0 to 1 R/side N 28' 21' 18.57 E 76' 45' 11.25 N 28] 21' 20.25 E 76' 45' 12.07					
3	D-III-6890/ 9	Diversion of forest land in favour of Executive Engineer, hUDA Division, Palwal for laying 700 mm internal dia RCC Sewer line along Gurugram-Alwar National Highway for Industrial Area Rojkameo, Distt. Gurugram. FP/HR/Others/10968/2015	0.12		120		Mehrola section 4 & 5					
4	D-III-6888 /403	Diversion of forest land in favour of XEN HUDA Divin No. 3 GGM for laying of underground drinking water suplly pipeline along Gurugram-Patudai road, Km. 14.300 to 16.675 at village Dhorka Distt. Gurugram FP/HR/Water/21038/2016	0.57		566		RF Sarbsirpur N 28' 27' 50.24 E 76' 48' 25.43 N 28' 27' 47.70 E 76' 48' 29.94					

Gurugram Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA Done in Ha.	No. of plants to be Planted	No. of Plants and Species actually planted	Name of Approved CA site	Site where done	GPS	If CA Done on unapproved site		Remarks
										CA Site Change approval No. & Date	Reason of CA Site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
5	D-III-6967/ 400	Diversion of forest land in favour of Executive Engineer, HUDA Divisin for laying of master water supply line along green belt near Kataria Chowk RD 2863 to 2883, Distt. Gurugram FP/HR/Water/21698/2016	0.03		27		Manesar Section 4 & 5 28' 22' 39" N 76' 52' 32" E					
6	9-HRB076 /2017	Diversion of forest land in favour of MC Gurgaon for construction of flyover and underpass for improvement of existing junction at IFFCO chowk, Signature Tower and Rajive Chowk at Km. 28.211, 29.650, 33.180 on Delhi-Gurugram section of NH 8 Distt. Gurugram FP/HR/Road/24842/2017	1.47		2680		Sarbasirpur Reserve forest N 28' 27' 55.00 E 76' 48' 55.29 N 28' 27' 47.61 E 76' 48' 55.72					
7	9-HRB074 /2016-CHA	Diversion of forest land in favour of Executive Engineer, PWD B&R for construction of flyover and underpass for improvement of existing junction at IFFCO chowk, Signature Tower and Rajive Chowk at Km. 28.211, 29.650, 33.180 on Delhi-Gurugram section of NH 8 Distt. Gurugram FP/HR/Road/24840/2017	9.18		9180		Sunder Bahadurpur RF					

Gurugram Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA Done in Ha.	No. of plants to be Planted	No. of Plants and Species actually planted	Name of Approved CA site	Site where done	GPS	If CA Done on unapproved site		Remarks
										CA Site Change approval No. & Date	Reason of CA Site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
8	9-HRB013 /2016-CHA	Diversion of forest land for access to affordable group housing colony of M/s Premium Infratech Pvt. Ltd. along Darbaripur road, sector 69/70, Gurgaon Distt. Gurgaon FP/HR/Others/9464/2015	0.03		42		Nuh Branch RD 12-13 L/side N 28' 13'50' E 77' 7'12 N 28' 13'38 E 77' 8'6 N 28' 13'52 E 77' 6'49 N 28' 13'50 E 77' 7'12					
9	9-HRB194 /2016	Diversion of forest land for construction of access over bundh to Residential Plotted Colony of M/s Emaar MGF Land Ltd. at village Maidawas, sector 65 & 66, Distt. Gurugram FP/HR/Others/7318/2014	0.07		70		Khuntpuri Section 4 &5 N 28' 12'55' E 77' 11' 9 N 28' 14'36 E 77' 11' 20 N 28' 12' 27 E 77' 12'4					
10	9-HRB007/20 14-CHA	Diversion of forest land for laying of 33 KV underground cable by M/s Hero MotoCorp Ltd. along Gurgaon-Alwar road, km. 4 to 7.3, R/side Distt. Gurgaon	0.40		495		N.S.B. RD 0 to 4 L&R, Gurgaon N 28' 19' 25 E 77' 10' 32 N 28' 13' 29 E 77' 10' 32 N 28' 14' 6 E 77' 9' 9 N 28' 14' 39 E 77' 9' 39					
11	9-HRB058/ 2017	Diversion of forest land for access Non Agro warehouse logistic Park of M/s JKS infrastructure Pvt. Ltd. along Bilaspur-Tauru road Km. 3.5, L/side from Bilaspur Chowk at village Patheri Distt. Gurugram FP/HR/Others/23338/2016	0.07		73		Sarbasirpur Reserve forest N 28' 27' 43.98 E 76' 48' 52.19 N 28' 27' 42.66 E 76' 48' 54.16					

Gurugram Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA Done in Ha.	No. of plants to be Planted	No. of Plants and Species actually planted	Name of Approved CA site	Site where done	GPS	If CA Done on unapproved site		Remarks
										CA Site Change approval No. & Date	Reason of CA Site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
12	9HRB167/2016	Diversion of forest land in favour of Public Health Engg. for providing severage scheme and treatment plant Hailymandi Town along Hodal-Nuh-Patauda road, RD 20450 to 22550 & RD 22850 to 24880, Railway road (HNPP road to Railway Station) RD 0 to 500 mtrs. HNPP road to Jiwera Gudhana road RD 0 to 330 mtr. HNPP road to Hailymandi-Faridpur road RD 0 to 570 mtr L/side Distt. Gurgaon FP/HR/Others/16286/2015	1.22		1220		Manesar section 4 & 5 of PLPA 1900					
13	9-HRB056/2016-CHA	Diversion of forest land for access to commercial complex of M/s Reach promoters Pvt. Ltd. along Delhi-Alwar road (SH-31) RD 9.650 to 9.850 at village Badshahpur Distt. Gurgaon FP/HR/Others/13866/2015	0.17		100		Khuntpuri Section 4 & 5 of PLPA 1900					

Gurugram Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA Done in Ha.	No. of plants to be Planted	No. of Plants and Species actually planted	Name of Approved CA site	Site where done	GPS	If CA Done on unapproved site		Remarks
										CA Site Change approval No. & Date	Reason of CA Site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
14	9-HRB099 /2017	Diversion of forest land for access to CNG filling cum storage facility along Gurugram-Patuadi road, at village Dhorka Distt. Gurugram FP/HR/Others/22119/2016	0.02		50		Sarbasirpur Reserve Forest N 28' 27' 44.62 E 76' 48' 54.01 N 28' 27' 46.58 E 76' 48' 56.02					
15	9-HRB121/ 2017	Diversion of forest land for access to Automobile workshop and display centre project of M/s JMV Motors Pvt Ltd along Gurugram Alwar road KM 18-19 R/side At Village alipur District Gurugram FP/HR/Others/26082/2017	0.00		220		Nuh Sub Branch RD 14-20 R/side N 28' 11' 43 E 77' 6' 56 N 28' 13' 26 E 77' 7' 57 N 28' 13' 28 E 77' 6' 27 N 28' 12' 26 E 77' 6' 27					
16	9-HRB077/ 2014-CHA	Diversion of forest land for access to Hotel Project of Mr. Jai Parkash Dalal along Gurgaon-Farrukh Nagar road, Km. 12, L/side, at village Chandu, Distt. Gurgaon	0.02		31		Chakkarpur Bundh RD 0-5					
17	9-HRB146/ 2010-CHA/	Diversion of forest land in favour of PWD B&R for widening of Badshahpur-Kadarpur road km. 4.625 to 5.010, B/s District Gurgaon.	0.19		188		Badsapur Kadarpur road KM 3-4 both side					

Gurugram Forest Division												
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)												
Sr. No.	**D-III File No.**	**Description of FCA Case**	**CA to be done (in Ha.)**	**CA Done in Ha.**	**No. of plants to be Planted**	**No. of Plants and Species actually planted**	**Name of Approved CA site**	**Site where done**	**GPS**	**If CA Done on unapproved site**		**Remarks**
										CA Site Change approval No. & Date	**Reason of CA Site change not approved**	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**
18	9-HRB235/ 2014	Diversion of forest land for access to IT/Commercial Complex located at village Tikri & Ghasola on Delhi-Alwar road at RD 5.600 L/side adjoining Jharsa Bundh RD 21-21 L&R Sector 49, Distt. Gurgaon	0.61		61		P.F. Along Nuh Sub Branch RD 16-18 L&R Side					
19	9-HRB100/ 2014-CHA	Diversion of forest land for access to group housing colony of M/s Sidhartha Buildhome Pvt. Ltd. along Gurgaon-Pataudhi road, Km. 11, L/side, at village Wazirpur, Distt. Gurgaon	0.02		20		Khera Jhanjrola approach road KM 1 to 2 L/side					
20	9-HRB356/ 2013-CHA	Diversion of forest land for in favour of HUDA Divn. No. 2, Gurgaon for const. of 150 mtr. wide peripheral road (NPR) from Dwarka to Kheri Daula (NH 8) Gurgaon, crossing through various forest strips Distt. Gurgaon.	1.58		1980		Chakarpur Bundh Rd 0 to 8					
		Total Gurugram	**15.805**	**10.846**	**17,243.00**	**10846**						

Faridabad Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done in Ha	CA done in Ha	No. of plants to be planted	No. of Plants & Species Actually Planted	Name of Approved CA site	Site Where CA done	GPS cordinates of CA site where CA done	if CA done on unapproved site		Remarks
										CA site change approval No. and Date	Reason of ca site change	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	D-III-7009	Diversion of forest land for access to retail outlet of IOCLtd. along Ballabgarh-Fatehpur road, L/side, at village Deeg, Distt. Faridabad FP/HR/Others/23131/2016	0.02	0.02	20	papri-20	Chhainsa Nahar fom Chhainsa pulia to Nehrawali pulia	Chhainsa Nahar fom Chhainsa pulia to Nehrawali pulia	N 28'29 58.15 E 077 21 18.47 N 28 18 21.49 E 077 21 12.99			
2	D-III-7008	Diversion of forest land for access to retail outlet of HPCLtd. along Ballabgarh-Sohna road (MDR 133), R/side, at village Pali, distt. Faridabad. FP/HR/Others/16374/2015	0.02	0.02	20	P. Papri-20	Gurgaon-Canal Feeder RD 43-44	Gurgaon-Canal Feeder RD 43-44	N 28 24 37.76 E 77 20 0.72			
3	D-III-8100	Diversion of forest land in favour of Executive engg. Provincial Division PWD B&R Br. Faridabad for construction of road form Delhi Mathura road to Tilpat village KM 0 to 2.21 and Tilpat to surdas samadhi KM 0 to 0.16 District Fardiabad FP/HR/Road/26592/2017	2.28	0	0	0	Anangpur 4&5	…….				**Will be Done in 2020-21**
4	D-III-8131	Diversion of forest land for access to retail outlet of BPC Ltd along Faridabad Jasana to Dhankot road KM 3.086 at Village Kheri Kalan Distrit Faridabad FP/HR/Road/28845/2017	0.2	0.2	203	pilkhan-203	Kheri Fattupura road KM 0 to 3 L/R side	Kheri Fattupura road KM 0 to 3 L/R side	N 28 25 4.42 E 77 21 41.28 N 28 23 15.84 E 77 23 24.37			
5	D-III-6117	Diversion of forest land for access to High School and Dispensary along Faridabad-Nacholi scheduled road, R/side, Distt. Faridabad	0.02	0.02	50	p parpri-50	Jasana Kheri road	Jasana Kheri road	N 28 15 4.11E 77 21 40.67 N 28 23 16.46 E 77 23 23.74			
6	D-III-8136	Diversion of forest land for access to retail outlet of IOC along Ballabgarh Mohana road R/side at village Dayalpur and Distt. Faridabad.	0.05	0.05	50	shisham-50	Chhainsa Nahar from Nariyala pul to	Chhainsa Nahar from Nariyala pul to Mehmoodpur	N 28 19 4.53 E 077 20 50.93 N 28 17 12.1 E 077 22			

Faridabad Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done in Ha	CA done in Ha	No. of plants to be planted	No. of Plants & Species Actually Planted	Name of Approved CA site	Site Where CA done	GPS cordinates of CA site where CA done	if CA done on unapproved site		Remarks
										CA site change approval No. and Date	Reason of ca site change	
1	2	3	4	5	6	7	8	9	10	11	12	13
7	D-III-8209	Diversion of forest land in favour of Executive Engg. Muncipal corporation Faridabad for construction of Modern Abbattoir alog Pali Crusher Zone at village Pali distt. Faridabad	2.98	2.98	2980	p. papri-2980	Pali	Pali	N 28 23 19.11 E 077 14 11.13			
8	D-III-6887	Diversion of forest land in favour of SDO HVPNL for laying of 66 KV D/C line from 400 KV S/Stn. Sawad to 66 KV S/Stn. Fatehpur Billoch Distt. Faridabad	0.49	0.49	276	neem-276	Rampura distributry RD 12 to 35	Rampura distributry RD 12 to 35	N 28 17 4.83 E 077 22 49.77			
9	D-III-6989	Diversion of forest land closed under section 4 and 5 of PLPA 1900 in favour of AGM Power Grid Corporation of India Ltd., New Delhi for construction of Loop in Loop out of both circuit Bamnauli-Samayapur 400 KV D/C Transmission line at Tughlakabad sub station passing through various forest areas in Distt. faridabad	233.4	16.5	16500	pilkhan-4500 p. papri - 12000	Badkal section 4 & 5 of PLPA 1900	Badkal section 4 & 5 of PLPA 1900	N 28 15 13.04 E 077 15 26.84 N 28 24 42.23 E 077 15 17.08 N 28 25 31.87 E 077 16 33.68			**Rest plantation Will be Done in 2020-21 estimate for the same has already sent to CFSC,South Circle,GGN**
10	D-III-2539	Diversion of forest land for Retail Outlet of IOCL at Village Sikrona, Distt. Faridabad	0.04	0.04	40	pilkhan-40	Balbhgarh-Sikrona road, KM 1-2, L/s	Balbhgarh-Sikrona road, KM 1-2, L/s	N 28 15 0.90 E 077 27 8.89 N 28 17 29.06 E 077 25 28.05			
11	D-III-4125	Diversion of forest land for development of Industrial Model Township in Faridabad (village namely chandawali, Machghar, Sotai Mujeri Nawada Tigaon and Unchagaon) Distt. Faridabad.	5	5	4998	Papri-2500 gular-50 Pilkhan-400	village Sotai and Machhgar road and adjacent	village Sotai and Machhgar road and adjacent	N 28 15 58.86 E 077 25 22.42 N 28 15 41.70 E 77 27 23.97			

Faridabad Forest Division												
Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)												
Sr. No.	**D-III File No.**	**Description of FCA Case**	**CA to be done in Ha**	**CA done in Ha**	**No. of plants to be planted**	**No. of Plants & Species Actually Planted**	**Name of Approved CA site**	**Site Where CA done**	**GPS cordinates of CA site where CA done**	**if CA done on unapproved site**		**Remarks**
										CA site change approval No. and Date	**Reason of ca site change**	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**
						Amaltas-148						
						Arjun-100						
						Shisham-400						
						Sirus-200						
						Alistonia-400						
						cut sagwan-200						
						neem-200						
						Jamun-400						
			244.5	**25.32**	**25137**							

Rewari Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha.)	CA Done (in RKM.)	No. of Plants to be planted	No. of Plants species actually planted	Name of Approved CA site	Site where CA done	GPS Cordinates CA Site Where CA done	CA done out unapproved site		Remarks
										CA site change approval No. and date	Reason of CA Site change not Approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	6904	Road Widening RJR Road (NH-71) To Karawara Manakpur	1.74	10.24	2560	Papri-2560	Maseet Sec. 4&5	Siha Sec. 4&5	28º 16'41.003" 28º 16'45.858" 76º 24'57.515" 76º 24'33.991"	Letter No.882 Date 04/11/19	CA Had been done on different site due to non Availability of Platntation land on the Approved Site.The reason of change is very small patch of land Avilable on approved site	
2	6904	Road Widening RJR Road (NH-71) To Karawara Manakpur	1.74	20.936	5234	Neem-4564, Kazalia-400, Siras-270	Maseet Sec. 4&5	Maseet Sec. 4&5	28º 17'15.757" 28º 17'39.531" 76º 23'44.667" 76º 25'36.120"			
3	6542	IOCL Petrolpump Rewari - Berli Kalan Road Vill. Asapur	0.01	1	250	Papri-250	KamalPur Disty.KM 1-3 R/Side	Siha Sec. 4&5	28º 16'41.003" 28º 16'45.858" 76º 24'57.515" 76º 24'33.991"	Letter No.882 Date 04/11/19	CA Had been done on different site due to non Availability of Platntation land on the Approved Site.The reason of change is very small patch of land Avilable on approved site	
4	5911	NHAI For Junction of Rohtak - Bawal Section of NH-71 KM-363.300 to 450.800 NH-8 Y Trumpet Rewari	0.15	1.18	295	Papri-295	RF Jhabua Comp. No. 6	RF Jhabua Comp. No. 6	28°0'46.34" 76°39'7.71"	-	-	-
5	8115	HPCL Bawal -Kotkasim Link Road L/Side at Vill-Alwalpur Rewari	0.02	0.08	20	Neem-20	Maseet Sec. 4&5	Maseet Sec. 4&5	28º 17'15.757" 28º 17'39.531" 76º 23'44.667" 76º 25'36.120"			
6	8138	IOCL Petrolpump Dharuhera - Nandrampur Bass Road at Vill. Nandrampur Bass Rewari	0.02	0.08	20	Neem-20	Maseet Sec. 4&5	Maseet Sec. 4&5	28º 17'15.757" 28º 17'39.531" 76º 23'44.667" 76º 25'36.120"			
7	8073	IOCL Petrol Pump Rewari-M/garh Road Km. 25.900 At Vill -Dahina Rewari	0.19	1.952	488	Neem-488	Maseet Sec. 4&5	Maseet Sec. 4&5	28º 17'15.757" 28º 17'39.531" 76º 23'44.667" 76º 25'36.120"			
		Total	**3.87**	**35.468**	**8867**							

Mahendergarh Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III-File No.	Description of FCA Case	CA to be done in Ha.	CA done in Ha.	No. of plants to be planted	Name of plants & species actually planted	Name of approved CA site	Site where CA done	GPS coordinate of CA site where CA done	GPS coordinate CA site CA done	If CA done on approved site		Remarks
											CA site Change approval No. & Date	Reseaon CA site change not approved	
1	D-III-6617	Diversion of 2.68 ha. (1.26 ha. In rewari and 1.068 ha. In Mahendergarh forest divison for laying of RIL jio OFC along Rewari Mahendergarh road, km 0-51.750 (0.28 under rewari division and 28-51.750 under Mahendergarh Forest divison)	0.4	0.4	400	Papri Gullar Neem	R.F. Salimbad	R.F. Salimbad	$28^0$17'.51.90" $76^0$2'13.70" $28^0$16'.50.80" $76^0$09'57.00"	$28^0$17'.51.90" $76^0$2'13.70" $28^0$16'.50.80" $76^0$09'57.00"			
2	D-III-7048	Diversion of forest land for access to retail outlet of BPCL along Satnali Dhana road, km 2-3 R/s at village Bas under Forest division and district Mahendergarh	0.054	0.054	54	Neem	R.F. Salimbad	R.F. Salimbad	$28^0$17'.51.90" $76^0$2'13.70" $28^0$16'.50.80" $76^0$09'57.00"	$28^0$17'.51.90" $76^0$2'13.70" $28^0$16'.50.80" $76^0$09'57.00"	--	--	--
3	D-III-4620	Diversion of forest land for access to retail outlet of BPCL Narnaul Nangal Chaudhary road, km 5-6 R/s site at village Narnaul district Mahendergarh	0.02	0.02	20	Neem	R.F. Salimbad	R.F. Salimbad	$28^0$17'.51.90" $76^0$2'13.70" $28^0$16'.50.80" $76^0$09'57.00"	$28^0$17'.51.90" $76^0$2'13.70" $28^0$16'.50.80" $76^0$09'57.00"	--	--	--
			0.474	**0.474**	**474**								

Palwal Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA. to be done (in Ha.)	CA. done (in Ha.)	No. of Plants to be planted	No. of plants species actually planted	Name of approved CA. Site	Site where CA done	GPS Cordinates of CA. site where CA. done	If CA. done on unapproved site		Remarks
										CA. Site change approval no. and date	Reason if CA. site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	D-III 5001 dated 29-08-2017	Diversion of forest land for acces to retail outlet of HPCL along Delhi-Mathura road, NH-2 (New NH-44) km. 82.250, R/side at Village Banchari Distt. Palwal	0.025	0.025	25	25 Shisham	Hassanpur Un-Classed Forest	Hassanpur Un-Classed Forest	N- 27^0 58.17' E- 77^0 31' 90" N- 27^0 56' 49" E- 77^0 30' 42.99"	N.A.	N.A.	-
		Total	**0.025**	**0.025**	**25**							

Nuh-Mewat Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha)	CA done (in Ha)	No. of plants to be planted	No. of Plants and species actually planted	Name of Approved CA Site	Site where CA done	GPS Coordinates of CA site where CA done	If CA done on unapprvoed site		Remarks
										CA site change approval no. and date	Reason if CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	7027	Diversion of forest land for access of retail outlet of BPCL Ltd. Along Gurugram -Alwar road KM 48.192 (NH-284A). R/Side at village Maroda District Nuh. FP/HR/Others/23813/2017	0.29	0.29	291	291	Mehrola Section 4 & 5	Mahu Section 4 & 5	$27^0$50'19.84" $77^0$02'57.03"	-	The CA site change report already sent to CF, South Gurugram vide this office letter No. 1089 dated 31.10.2019	
2	6991	Diversion of forest land for access of retail outlet of HPCL Ltd. Along NH along NH 248 A , Gurugram - Alwar road km 32.630 L/Side at village Rewasan Dsitrict Nuh. FP/HR/Others/23291/2016	0.19	0.22	223	223	Mehrola Section 4 & 5	Mahu Section 4 & 5		-		
3	8048	Diversion of forest land for access of retail outlet of BPCL Ltd. Along Gurugram -Sohna village Hirmathala district Nuh. FP/HR/Others/26906/2017	0.42	0.42	424	424	Mahu Section 4 & 5	Mahu Section 4 & 5		-	-	
4	6744	Diversion of forest land for access of retail outlet of Essar Oil Ltd along Hodal-Patudi Road KM 52-53. L/Side at village Silkh. District Nuh. FP/HR/18988/2016	0.04	0.05	50	50	Mehrola Section 4 & 5	Mahu Section 4 & 5		-	The CA site change report already sent to CF, South Gurugram vide this office letter No. 1089 dated 31.10.2019	
5	8046	Diversion of forest land for access of retail outlet of IOC Ltd along Nuh-Meoli Road KM stone 1 at village Kheria District Nuh. FP/HR/Others/26012/2017	0.02	0.02	20	20	Mahu Section 4 & 5	Mahu Section 4 & 5		-	-	
6	8047	Diversion of forest land for access of retail outlet of IOC Ltd along Firozpur Jhirka to Biwan Road RD 4825 at village Alipur Tigra District Nuh. FP/HR/Others/26594/2017	0.02	0.02	21	21	Mahu Section 4 & 5	Mahu Section 4 & 5		-	-	
7	6959	Diversion of Forest Land for access to industry of M/s Can Pack India Pvt Ltd. Along Nuh Hodal Road R/side at village Jaisinghpur, District Nuh. FP/HR/IND/23855/2017	0.5	0.09	90	90	Mehrola Section 4 & 5	Mahu Section 4 & 5	$27^0$50'19.84" $77^0$02'57.03"	-	The CA site change report already sent to CF, South Gurugram vide this office letter No. 1089 dated 31.10.2019	

Nuh-Mewat Forest Division

Annual Plan of Operation 2019-20 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III File No.	Description of FCA Case	CA to be done (in Ha)	CA done (in Ha)	No. of plants to be planted	No. of Plants and species actually planted	Name of Approved CA Site	Site where CA done	GPS Coordinates of CA site where CA done	If CA done on unapprvoed site		Remarks
										CA site change approval no. and date	Reason if CA site change not approved	
1	2	3	4	5	6	7	8	9	10	11	12	13
8	7002	Diversion of forest land for access of retail outlet of Essar Oil Ltd along Hodal-Nuh Road R/Side at village Jogipur. District Nuh. FP/HR/Others/19991/2016	0.11	0.11	110	110	Bissar Akbarpur section 4 & 5	Mahu Section 4 & 5		-	31.10.2019	
9	8239	Diversion of forest land for access of retail outlet of HPCL Ltd. Along Hodal-Nuh road MDR 1327 near km stone 41 L/side at village Dundaheri Dsitrict Nuh. FP/HR/Road/27726/2017	0.52	0.05	52	52	Mahu Section 4 & 5	Mahu Section 4 & 5		-	-	
10	8278	Diversion of forest land for access of retail outlet of IOC Ltd along Sohna Mandkola Road near KM stone 10 L/side, Village Kherlidosa, District Nuh. FP/HR/Approach/31521/2018	0.04	0.04	40	40	Palla Unclassified	Mahu Section 4 & 5		-	The CA site change report already sent to CF, South Gurugram vide this office letter No. 1089 dated 31.10.2019	
11	7072	Diversion of Forest Land in favour of Executive Engineer HVPNL for errection of 66 KV S/C Transmission line on D/C Towers from 220 KV S/stn Rangala Rajpur to 66 KV S/stn Punhana District Nuh. FP/HR/Trans/19049/2016	3.78	3.8	3796	3796	Mahu Section 4 & 5	Mahu Section 4 & 5		-	-	
		TOTAL	**5.93**	**5.11**	**5117**	**5117**						

Morni-Pinjore Forest Division										
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value										
Sr. No.	**Name of Range**	**Nme of Block**	**Name of Beat**	**Location**	**Area**		**Name of Species**	**No. of Plants**	**GPS Reading**	
					Ha	**RKM**			**Longitude**	**Latitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**
1	Kalka	Nanakpur	Nanakpur	Kahi Wala Link Road	0	10	Drek	550	30' 52' 22'	76' 49' 54'
							Shisham	1000		
							Papri	450		
							Arjun	500		
				Total Kalka	**0**	**10**		**2500**		
2	Raipur rani	Trilokpur	Ponta	Bhood Plasara Morni Road R/Side C-76	0	10	Neem	20	30' 40' 32.26 30' 40' 41.09, 30' 40' 40.11, 30'40'45.68,	77'02'16.17, 77'02'12.40' 77'02'08.55' 77'02'11.78'
							Jamun	50		
							Awla	300		
							Behara	455		
							Imli	280		
							Bar	30		
							Pipal	20		
							Belpatar	100		
							Harar	50		
							Inder Joe	940		
							Mango	25		
							Jingan	230		
							Total	**2500**		
3	Raipurrani	Mirpur	Babhar Wali	Jia Mathana Road L/ R & C-34	0	10	Papri	300	30'37'39.00' 30'37'43.60'	77'06'51.02' 77'06'50.92'
							Bahera	450		
							Awala	300		
							Lasura	50		
							Jingan	80		

Morni-Pinjore Forest Division										
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value										
Sr. No.	**Name of Range**	**Nme of Block**	**Name of Beat**	**Location**	**Area**		**Name of Species**	**No. of Plants**	**GPS Reading**	
					Ha	**RKM**			**Longitude**	**Latitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**
							Inder Joe	450		
							Imli	200		
							Bar	25		
							Jamun	300		
							Kachnar	300		
							Pipal	25		
							Mango	20		
							Total	**2500**		
4	Raipurrani	Bhood	Bhood	C-8	0	10	Inder Joe	550	30'35'26.51'	77'07'48.47'
							Kachnar	320		
							Papri	960		
							Gullar	380		
							Mahghani	170		
							Awla	80		
							Bahera	20		
							Imli	20		
							Total	**2500**		
				Total Raipur rani	**0**	**30**		**7500**		
1	Morni	Bhuri	Chaplana	Kangar Ghat to Thapli	**0**	5	Kachnar	1250	30 44 20.58	77 02 56.71
							Total	**1250**		
2	Morni	Thandog	Thandog	Sherla Taal to Thandog	**0**	5	Arjun	750	30 40 01.39	77 07 10.74
							Kachnar	500		
							Totol	**1250**		
3	Morni	Morni	Sherla	Nalaghat to Samlotha Devi	**0**	5	Arjun	500	30 39 29.97	77 06 53.39
							Kachnar	750		
							Total	**1250**		
4	Morni	Barwa	Koti	Barisher to Sky Lark Rest House	**0**	5	Arjun	800	30 42 55.89	77 05 35.83

Morni-Pinjore Forest Division										
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value										
Sr. No.	Name of Range	Nme of Block	Name of Beat	Location	Area		Name of Species	No. of Plants	GPS Reading	
					Ha	RKM			Longitude	Latitude
1	2	3	4	5	6	7	8	9	10	11
							Kachnar	450		
							Total	**1250**		
				Total Morni	**0**	**20**		**5000**		
				Total NPV	**0**	**60**	**0**	**15000**	**0**	

Ambala Forest Division														
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value														
Sr. No.	**Name of Range**	**Name of Block**	**Name of Beat**	**Name of Scheme**	**Component**	**Target**	**Name of Reach**	**Location**	**Target Achieved**		**Species**	**No. of Plants**	**GPS Coordinates**	
									Ha	**RKM**			**Lattitude(N)**	**Longitude(E)**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**	**15**
1	Naraingarh	Shahzadpur	Shahzadpur	**Campa NPV**	**Tall Plants**	**60 RKM @ 250 Plants per RKM**	NH-73, Shahzadpur Bye Pass to Pathrehri	Road	0	10	Shisham	1500	30°27'47.25"N 30°26'0.91"N	77° 1'17.59"E 77° 1'24.05"E
											Arjun	500		
											Kadam	500		
											Total	**2500**		
2	Naraingarh	Naraingarh	Naraingarh				Manakpur P.F.	P.F.	0	10	Shisham	2500	30°27'54"	77°9'45"
											Total	**2500**		
3	Saha	Mullana	Dheen				NH 344	Km 103.4-110 L&R	0	10	Shisham	500	30°14'17" 30°14'16" 30°14'12" 30°14'12" 30°14'34" 30°14'46" 30°14'45"	77°07'36" 77°07'36" 77°07'51" 77°07'50" 77°06'58" 77°06'27" 77°06'27"
											Arjun	700		
											Jamun	300		
											Kadam	1000		
											Total	**2500**		
4	Saha	Mullana	Mullana				Jagadhri-Ambala road	Km	0	5	Kadam	800	30°16'24.4" 30°16'29.6" 30°16'53.5"	77°01'28.2" 77°01'24.8" 77°01'01.6"
											Shisham	200		
											Arjun	250		
											Total	**1250**		

Ambala Forest Division														
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value														
Sr. No.	**Name of Range**	**Name of Block**	**Name of Beat**	**Name of Scheme**	**Component**	**Target**	**Name of Reach**	**Location**	**Target Achieved**		**Species**	**No. of Plants**	**GPS Coordinates**	
									Ha	**RKM**			**Lattitude(N)**	**Longitude(E)**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**	**15**
5	Saha	Mullana	Dhanoura				Mullana Bilaspur road	Km 0-5 L&R	0	5	Shisham	1115	30°16'29.02" 30°17'22.55" 30°16'51.64"	77°03'05.31" 77°06'38.32" 77°04'32.93"
											Kachnar	85		
											Silver Oak	50		
											Total	**1250**		
6	Ambala	Ambala West	Ambala				NH-65 (New NH-152)	Km. 8-8.840 L/Side	0	3	Jamun	250	30°22'30.65" 30°22'9.16"	76°44'5.49" 76°44'6.036"
											Arjun	400		
											Shisham	100		
											Total	**750**		
7	Ambala	Ambala West	Nasirpur				NH-65 (New NH-152)	Km. 8.10-12 L/R Side	0	5	Arjun	1000	30°19'32.29" 30°20'42.16" 30°19'32.01" 30°20'40.29"	76°43'21.18" 76°43'45.91" 76°43'22.34" 76°43'46.63"
											Jamun	250		
											Total	**1250**		
8	Ambala	Ambala West	Ballana				NH-65 (New NH-152)	Km. 12.900-14.600 L/R Side	0	7	Jamun	750	30°19'47.41" 30° 18'56.22"	76°43'28.93" 76°43'17.98"
											Arjun	1000		
											Total	**1750**		
8	Ambala	Ambala West	Naggal				NH-65 (New NH-152)		0	5	Shisham	600	30° 25'43.01" 30°21'35.63"	76°71'17.25" 76°70'83.23"
											Arjun	650		
											Total	**1250**		
							Total Campa NPV		**0**	**60**		**15000**		

Yamuna Nagar Forest Division													
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value													
Sr. No	**Type of Land (Forest Non-Forest Land)**	**Name of Scheme/ Component**	**Name of Range / Block / Beat**	**Name of Site**	**Khasra No. Km/RD**	**Plantation Month**	**Target achieved**		**Spacing (M)**	**Name of Species**	**No. of Plants Planted**	**GPS Coordinates**	
							Ha.	**RKM**				**Latitude (30°)**	**Longitude (77°)**
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Forest Land Plantation													
1	**Rail**	NPV TP	Jagadhri/ Jagadhri/ Jagadhri	Khera Railway Line	3 to 6	July	0	8	4MX4M	Shisham	2000	30.17281 30.172871	77.262136 77.26217
										Total	**2000**		
2	**Road**	NPV TP	Jagadhri/ Yamuna Nagar/ YNR East	Shadipur Jaipur Road	0 to 8 L/R	July	0	4	4MX4M	Arjun	1000	30 5.713	77 16.642
										Total	**1000**		
3	**Road**	NPV TP	Jagadhri/ Yamuna Nagar/ YNR west	NH-344 Km. 82-86	82 to 86	July	0	5	4MX4M	Shisham	650	30^0 7.129 30^0 6.362 30^0 7.129 30^0 7.288	77^0 12.89 77^0 14.183 77 ^{0}12.89 77^0 13.429
										Arjun	600		
										Total	**1250**		
4	**Road**	NPV TP	Jagadhri/ Yamuna Nagar/ Harnoul	NH-344 Km. 86-90	86 to 90	July	0	5		Arjun	750	30^0 120297 30^0 57221 30^0 130781	77^0 219547 77^0 222973 77^0 21741
									4MX4M	Jamun	100		
									4MX4M	Shisham	100		
									4MX4M	Kachnar	300		
										Total	**1250**		

Yamuna Nagar Forest Division													
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value													
Sr. No	**Type of Land (Forest Non-Forest Land)**	**Name of Scheme/ Component**	**Name of Range / Block / Beat**	**Name of Site**	**Khasra No. Km/RD**	**Plantation Month**	**Target achieved**		**Spacing (M)**	**Name of Species**	**No. of Plants Planted**	**GPS Coordinates**	
							Ha.	**RKM**				**Latitude (30°)**	**Longitude (77°)**
1	2	3	4	5	6	7	8	9	10	11	12	13	14
5	**Road**	NPV TP	Jagadhri/ Yamuna Nagar/ Harnoul	Jorion Harnoul Kheri Lakha Singh Road	0 to 6 L/R	July	0	5	4MX4M	Arjun	1250	30^0 119636 30^0 119803	77^0 240836 77^0 240703
										Total	**1250**		
6	**Road**	NPV TP	Jagadhri/ Jagadhri/ Chhapper	NH-344 Km. 96-104	96 to 104 L/R	July	0	5	4MX4M	Shisham	460	30.22767 30.121851	77.154805 77.123627
										Arjun	150		
										Jamun	600		
										Hathiphal	40		
										Total	**1250**		
7	**Road**	NPV TP	Jagadhri/ Radaur/ Radaur	Radaur Mustefabad Road & Nagla Kaleshra Road	Km 5 to10 L/R & Km 0 to 3 L/R	July	0	8	4MX4M	Shisham	210	30 03.4353 30 03.4239 30 04.4398 30 05.1983	77 07.59.84 77 08.4308 77 07.9466 77 06.8910
										Jamun	530	30 04.4421	77 07.9429
										Arjun	1260	30 05.2016	77 06.8949
										Total	**2000**		
8	**Canal**	NPV TP	Jagadhri/ Dadupur/ Muzadwala	L-2 Minor	RD	July	0	5	4MX4M	Shisham	1050	30^0 13'53 30^0 13'09 30^0 12'16	77^0 27'19 $77^0$26'35 77^0 25'39
										Kadam	100		
										Chakrasia	100		
										Total	**1250**		

Yamuna Nagar Forest Division													
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value													
Sr. No	**Type of Land (Forest Non-Forest Land)**	**Name of Scheme/ Component**	**Name of Range / Block / Beat**	**Name of Site**	**Khasra No. Km/RD**	**Plantation Month**	**Target achieved**		**Spacing (M)**	**Name of Species**	**No. of Plants Planted**	**GPS Coordinates**	
							Ha.	**RKM**				**Latitude (30°)**	**Longitude (77°)**
1	2	3	4	5	6	7	8	9	10	11	12	13	14
9	**Canal**	NPV TP	Jagadhri/ Yamuna Nagar/YNR East	Werstrn Jamuna Canal (WJC)	RD 70 to 80 R/Side	July	0	10	4MX4M	Arjun	2500	$30^0$7.902 $30^0$6.163 30^0 6.337 $30^0$6.213	$77^0$16.209 $77^0$15.358 $77^0$15.462 $77^0$15.314
										Total	**2500**		
10	**Canal**	NPV TP	Jagadhri/ Yamuna Nagar/ YNR West	Damla Tubewell Channel	Tubewell Chainal	July	0	5	4MX4M	Shisham	1250	$30^0$5.69	$77^0$14.032
										Total	**1250**		
						Total		**60**			**15000**		

Kurukshetra Forest Division											
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value											
Sr. No.	**Name of Range**	**Name of Block**	**Name of Beat**	**Name of Scheme/ Component**	**Name of Reach**	**Target**		**Total No. of Plants**	**Species**	**GPS Cordinates**	
						Hect.	**RKM**			**Start Point**	**End Point**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**
1	Pehowa	Ramgarh	Ramgarh	**Campa/TP @ 250**	RF Ramgarh Rect. No. 21	0	10	2500	Arjun 2500	30°00'01.2" N 76°26'41.1" E	
2	Pehowa	Ramgarh	Ramgarh	do	RF Ramgarh Rect. No. 22	0	4	1000	Arjun 1000	30°00'01.5" N 76°26'29.3" E	
3	Pehowa	Ramgarh	Ramgarh	do	RF Ramgarh Rect. No. 47	0	10	2500	Arjun 600, Gular 700, Jamoa 700, Neem 350, Pilkhan 150	29°59'43.0"N 76°26'40.6"E	
4	Pehowa	Ramgarh	Ramgarh	do	RF Ramgarh Rect. No. 38	0	10	2500	Gular 1350, Neem 300, Jamoa 850	29°59'50.0" N 76°26'40.0" E	
5	Pehowa	Pehowa	Seonsar	do	RF Seonsar Rect No. 68	0	11	2750	Lasura 700, Dhak 590, Sahtoot 300, Arjun 120, Imli 160, Neem 500, Jamoa 380	29°98'21.91" N 76°47'48.04" E	
6	Pehowa	Pehowa	Seonsar	do	RF Seonsar Rect No. 72	0	25	6250	Gular 2850, Lasura 1300, Arjun 350, Neem 900, Pilkhan 550, Dhak 300	29°98'52.95" N 76°47'67.78" E	
7	Pehowa	Pehowa	Seonsar	do	RF Seonsar Rect No. 87	0	10	2500	Jamoa 2050 Pilkhan 450,	29°98'22.09" N 76°47'27.54" E	
					Total	**0**	**80**	**20000**			
8	Thanesar	Jyotisar	Jyotisar	**NPV TP @ 250**	SYL R.D 229-245 L/side & Narawana Branch 286-293 R/S	0	34.84	8710	Shisham 6540, Kachnar 300, Neem 800, Arjun 970, Jamun 100	$29^0$57'36.88"N $76^0$46'51.62"E	$29^0$56'56.92"N 76^0 46'49.65"E
9	Thanesar	Ladwa	Seonti	do	RF Seonti	0	13.88	3470	Shisham 3470	$29^0$58'680"N $29^0$58'775"N	$076^0$59'961"E $077^0$00'103"E

Kurukshetra Forest Division											
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value											
Sr. No.	**Name of Range**	**Name of Block**	**Name of Beat**	**Name of Scheme/ Component**	**Name of Reach**	**Target**		**Total No. of Plants**	**Species**	**GPS Cordinates**	
						Hect.	**RKM**			**Start Point**	**End Point**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**
10	Thanesar	Ladwa	Ladwa (S)	do	WJC RD 148-152 L&R	0	16	4000	Shisham 3000, Jamun 300, Haldu 200, Arjun 500	29^0 58.723'N $29^0$58.611'N 29^0 58.449'N $29^0$58.456'N $29^0$58.167'N	077^0 06.955'E $077^0$06.908'E 077^0 06.833'E $077^0$06.713'E $077^0$06.624'E
11	Thanesar	Thol	Jhansa	do	Shahabad-Thol Road, Km.8-14.5, L&R, & Jhansa Bhatha	0	10	2500	Jamun 1200, Jamoya 700, Arjun 600	$30^0$10'33"N $076^0$47'48"E	$30^0$10'45"N $076^0$44'08"E
					Total	**0**	**74.72**	**18680**			
12	Pehowa	Bhaurakh	Jalbera	**NPV TP @ 250**	A/H Road Km. 35-45 L+R	0	15	3750	Kadam 900, Jamun 500, Chakresia 200, Neem 100, Amla 300 Arjun 1750	30°05'43.79" N 76°40'03.62" E	30°0'48.306" N 76°36'4.746" E
13	Pehowa	Pehowa	Gumthala		A/H Road Km. 55-66 L+R	0	30	7500	Kadam 2330, Chakresia 150, Jamun 1500, Arjun 1210, Neem 300, Shisham 1540, C.Galuka 470	30°01'06.91" N 76°36'27.46" E	29°55'37.04" N 76°31'48.01" E
					Total	**0**	**45**	**11250**			

Kurukshetra Forest Division											
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value											
Sr. No.	**Name of Range**	**Name of Block**	**Name of Beat**	**Name of Scheme/ Component**	**Name of Reach**	**Target**		**Total No. of Plants**	**Species**	**GPS Cordinates**	
						Hect.	**RKM**			**Start Point**	**End Point**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**
14	Thanesar	Thol	Ismailabad	**N.P.V**	Saini Majra Road & Ismailabad bypass km 28-36 L&R	0	56	14000	Kadam 2250, Arjun 1300, Molsary 1300, Gulmohar 150, Jamun 3300, Jamoya 1450, Chakrasia 1500, Jagrenda 200, Gumhar 1300, Shisham 1250	$30^0$11'48"N $076^0$42'20"E	$30^0$05'48"N 076^0 40'03"E
15	Thanesar	Thol	Ismailabad	do	Rohti Ismailabad Road Km 0-4 L&R	0	4	1000	Shisham 1000	$30^0$06'50"N $076^0$40'46"E	$30^0$06'55"N 076^0 42'41"E
16	Thanesar	Thol	Jhansa	do	Shahabad Thol Road KM 7-14 L&R, Jhansa Bhatta	0	10	2500	Arjun 1300, Jamun + Jamoya 1200,	$30^0$10'33"N $076^0$47'48"E	$30^0$10'45"N 076^0 44'08"E
17	Thanesar	Jyotisar	Pindarsi	do	Pabnawa Minor, Rd.15-35, L/Side	0	12	3000	Shisham 2400, Kanak Champa 600	$29^0$55'18.906"N	$76^0$45'47.478"E
18	Thanesar	Jyotisar	Pindarsi	do	Pabnawa Minor, Rd.35-47, L/Side	0	6	1500	Shisham 900, Jamun 600	$29^0$53'39.395"N	$076^0$42'11.586" E
19	Thanesar	Jyotisar	Pindarsi	do	Pindarsi Minor, Rd.06-17, L&R/Side	0	8	2000	Shisham 900, Arjun 300, Toon 650, Siris 150	$29^0$54'10.583"N $29^0$53'39.366"N	$76^0$40'36.899"E $76^0$42'11.736"E
20	Thanesar	Jyotisar	Dhurala	do	SYL Km. 21.5-25 L/side	0	11	2750	Shisham 1500, Arjun 450, Neem 600, Jamun, 200	$30^0$646.644"N $76^0$4417.56"E	$30^0$545.52"N 76^0 44'33.6"E

Kurukshetra Forest Division											
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value											
Sr. No.	**Name of Range**	**Name of Block**	**Name of Beat**	**Name of Scheme/ Component**	**Name of Reach**	**Target**		**Total No. of Plants**	**Species**	**GPS Cordinates**	
						Hect.	**RKM**			**Start Point**	**End Point**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**
21	Thanesar	Shahabad	Kharindwa	do	Shahabad-Babain Road, Km. 3-8 L&R/Side	0	6	1500	Shisham 1500	$30^0$8'46.34"N	30^0 8'46.34"E
22	Thanesar	Ladwa	Babain	do	Ladwa Shahabad Road Km 10-16 L&R	0	4	1000	Shisham 1000	30^0 06.009'N 30^0 04.816'N	076^0 57.131'E 076^0 58.597'E
23	Thanesar	Ladwa	Sonti	do	SK Road Km 62-74 L&R	0	10	2500	Cut Sangwan 300, Kanak Champpa 300, Arjun 100, Shisham 1800	29^0 59'08"N 29^0 55'26.6"N	76^0 53'28"E 76^0 54'21.5"E
24	Thanesar	Ladwa	Ladwa (S)	do	WJC RD 143-158 L&R	0	38	9500	Arjun 550, Jamun 1700, Shisham 7250	29^0 59.143'N $29^0$57.302'N 29^0 59.171'N $29^0$57.316'N	077^0 07.221'E $077^0$05.796'E 077^0 07.328'E $077^0$05.802'E
					Total	**0**	**165**	**41250**			
					Total NPV	**0**	**210**	**52500**			

Kaithal Forest Division											
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value											
Sr. No.	**Name of Division**	**Name of Range**	**Name of Scheme**	**Component**	**Name of Block**	**Name of Beat**	**Name of Reach**	**Target**		**No of Plants**	**Species**
								Ha.	**RKM**		
1	Kaithal	Kaithal		NPV TP 250 Plants	Devban	Devban	Harsola to Majra Road KM 0-8 L&R	0	6	1500	Shisham 700, Arjun 800
2					Kaithal	Teek	Kaithal Dhand Road KM 13-22 L&R	0	5	1250	Shisham ,150,Arjun 1100
3					Kalayat	Kurar	Kolekhan to Gurusar Road KM 0-2.5 L&R	0	4	1000	Arjun 480, Shisham 520
							Total Kaithal Range	**0**	**15**	**3750**	
1		Pundri			Pundri	**Materwal Kheri**	Sirsa Branch RD. 140-162 L&R	0	5	**1250**	Shisham,1250
2					Kaul	**Kaul**	Sirsa Branch RD. 118-140 L&R	0	5	**1250**	Shisham 1000,Arjun 250
3					Pundri	**Pundri**	Pundri Habri Road K.M. 2-6 L&R	0	2	**500**	Shisham 100, Arjun 400
4					Kaul	**Kaul**	Nilokheri Kaul Road K.M. 27-29 L&R	0	3	**750**	Kadam 70, Kachnar 100, Arjun 100 , Shisham 480
							Total Pundri Range	**0**	**15**	**3750**	
1		Saraswati			Kharkan	**Kharkada**	Bhuna Sultania Road	0	9	**2250**	Arjun 1790, Jamun 200, Jamova 200, Shisham 60
2					Kharkan	**Kharkada**	Urlana Minor RD	0	7	**1750**	Shisham 1180, Jamun 250, Arjun 70, Jamova 250
3					Cheeka	**Harnoli**	Harnoli Minor RD	0	4	**1000**	Shisham 275, Arjun 680, Jamun 45
4					Cheeka	**Guhla**	Ghagher Bund RD 90-95, 108-115 l&r	0	6	**1500**	Shisham 1200, Jamova 200, Neem 100
5					Kharkan	**Kangthali**	Kakyor Prempura Road Km 0-1.5 L&R	0	2	**500**	Arjun 500

					Kharkan	**Kangthali**	Urlana Minor RD 19-24 L&R	0	2	**500**	Shisham 500
					Kharkan	Kangthali	Papsar Link Draine	0	10	**2500**	Shisham 1900, Jamun 600
					Banpura	R.F.Bichhian	R.F. Bichhian	0	10	**2500**	Jamun 1800, Arjun 300, Neem 200, Lasora 150, Toot 20, Gular 30
					Thehmajbulla	R.F. Rewar	R.F. Rewar	0	10	**2500**	Jamun 1900, Lasora 250, Toot 50, Gular 200, Pilkhan 100
							Total Saraswati Range	**0**	**60**	**15000**	
							Total NPV	**0**	**90**	**22500**	

Jhajjar Forest Division

Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value

Sr.No.	Type of land (Forest/ Non-Forest land)	Name of Scheme/ Component	Name of Range/Block/ Beat	Name of Site	Location with exact Khasra No. Km/Rd	Plantation Month/ Year	Target		Species	Total No. of Plants	Spacing (m)	Geo Reference of Plantation Site			
												Start Point		End Point	
							Ha.	RKM				Lat	Long	Lat	Long
1	2	3	4	5	6	7	9	8	10	11	12	13	14	15	16
A)Forest Land Plantation															
Reserve Foreest					**NIL**										
Protected Forest (Compact,Rail															
Rail		**NIL**													
Road															
1	Forest Land	NPV/TP	B.Garh/B.garh/W./Ashoda	Aasoda to Dahakora road	Km 0 To 4 L/R	Aug-19		2	Bakain	50	4x4	N28*45'23.0978	E76*51'26.29586	N28*45'57.52581	E76*49'23.9827
									Papri	100					
									Siras	100					
									Arjun	100					
									Neem	50					
									Jamun	50					
									Shisham	50					
									Total	500					
2	Forest Land	NPV/TP	B.garh/B.garh/W/ Chhara	Chhara to Piliya Johar	KM 0 TO 3 L/R	Aug-19		2	Bakain	100	4x4	N28*41'55.65928	E76*41'1.91022	N28*42'6.35833	E76*41'40.92742
									Arjun	150					
									Papri	75					
									Jamuan	75					
									Siras	100					
									Total	500					
3	Forest Land	NPV/TP	B.garh/B.garh/W/ Chhara	Chhara to Chhochhi road	KM 0 TO 5 L/R	Aug-19		4	Bakain	150	4x4	N28*42'13.77799	E76*42'21.73937	N28*43'17.83554	E76*40'45.20458
									Arjun	400					
									Papri	200					
									Jamuan	100					
									Siras	100					
									Neem	50					
									Total	1000					

Jhajjar Forest Division

Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value

Sr.No.	Type of land (Forest/ Non-Forest land)	Name of Scheme/ Component	Name of Range/Block/ Beat	Name of Site	Location with exact Khasra No. Km/Rd	Plantation Month/ Year	Target		Species	Total No. of Plants	Spacing (m)	Geo Reference of Plantation Site			
												Start Point		End Point	
							Ha.	RKM				Lat	Long	Lat	Long
1	2	3	4	5	6	7	9	8	10	11	12	13	14	15	16
4	Forest Land	NPV/TP	B.Garh/Badli/Sidipur	Noona Majra to Shahpur and Deslpur to Daboda Khurd	KM 0 TO 5	Aug-19		4	P.Papri	600	4x4	28*39'48.2703 =28*39'18.660	76*51'59.99332 = 76*51'18.8444	28*38'44.9383 = 28*39'24.68067	76*50'26.4489 = 76*50'35.4083
									Bakain	100					
									Siras	100					
									Shisham	50					
									Arjun	150					
									Total	1000					
5	Forest Land	NPV TP	B.Garh/Badli/Dulhera	Dulhera Matan Road	KM 0 TO 5 L/R	Aug-19		4	Papri	800	4x4	28*39'18.698	76*46'42.517	28*41'16.015	76*46'45.122
									Neem	100					
									Arjun	50					
									Jamun	50					
									Total	1000					
	TOTAL Road						**0**	**16**		**4000**					
CANAL															
6	Forest Land	NPV TP	B.Garh/Badli/Dulhera	Bupania Mr RD	0 TO Tail	Aug-19		4	P.Papri	350	4x4	28*37'47.751	76*46'30.248	28*37'46.479	76*48'8.021
									Bakain	250					
									Neem	50					
									Arjun	150					
									Shisham	100					
									Siras	100					
									Total	1000					
8	Forest Land	NPV TP	Jhajjar/Machhroli/Kulana	Luhari Minor	RD 25 to 47		0	10	P.Papri	1500	4x4	N 28^{0} 21' 42"	E 076^{0} 39' 53"	N 28^{0} 22 '13"	E 076^{0} 44' 36"
									Neem	700					
									Shisham	300					
									Total	**2500**					
9	Forest Land	NPV TP	Jhajjar/JhajjarEast/Kot	Gurgaon Road to Silana Road and Silani to Nawabi Road			0	5	Siras	300	4x4				
									P.Papri	100					
									Shisham	250		N 28^{0} 34' 03.85"	E 076^{0} 41' 24.51"	N 28^{0} 33' 01.76"	E 076^{0} 41' 02.11"
									Neem	200		N 28^{0} 33'45.77"	E 076^{0} 40' 44.30"	N 28^{0} 33' 39.43"	E 076^{0} 41' 17.09"
									Bakain	400					

Jhajjar Forest Division

Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value

Sr.No.	Type of land (Forest/ Non-Forest land)	Name of Scheme/ Component	Name of Range/Block/ Beat	Name of Site	Location with exact Khasra No. Km/Rd	Plantation Month/ Year	Target		Species	Total No. of Plants	Spacing (m)	Geo Reference of Plantation Site			
												Start Point		End Point	
							Ha.	RKM				Lat	Long	Lat	Long
1	2	3	4	5	6	7	9	8	10	11	12	13	14	15	16
									Total	**1250**					
10	Forest Land	NPV TP	Jhajjar/Beri /Dubaldhan	Dubaldhan to Siwana Road	0 to 5		0	2	Arjun	500	4x4	N 28^0 42' 00.91"	E 076^0 26' 47.06"	N 28^0 42' 01.07"	E 076^0 26' 47.21"
									Total	**500**					
11	Forest Land	NPV TP	Jhajjar/Machhroli/Mac	Kahri Bhatera Road	0 to 2		0	2	P.Papri	500	4x4	N 28^0 28' 32.22"	E 076^0 41' 21.34"	N 28^0 27' 46.64"	E 076^0 40' 52.89"
									Total	**500**					
12	Forest Land	NPV TP	Jhajjar/Machhroli/Mac	Kahri Ghatoli Road	0 to 2		0	2	P.Papri	500	4x4	N 28^0 27' 40.00"	E 076^0 40' 56.68"	N 28^0 28' 00.42"	E 076^0 42' 04.68"
									Total	**500**					
13	Forest Land	NPV TP	Jhajjar/JhajjarEast/Kot	Chhabili to Silana Road	0 to 1		0	2	P.Papri	500	4x4	N 28^0 31'10.10"	E 076^0 40' 46.00"	N 28^0 31'45.23"	E 076^0 40' 46.49"
									Total	**500**					
14	Forest Land	NPV /TP	Matanhail/ Subana/ Subana	KASNI MINOR	RD 0 TO	Sep-19		7	Papdi	600	4x 4	28 27' 52.00"	76 30' 5.0"	28 28'12.0"	76 31' 25.8"
					TAIL				VERMA DAK	500					
									ARJUN	200					
									SHISHAM	450					
									Total	1750					
15	Forest Land	NPV /TP	Matanhail/ Subana/ Raiya	RAIYA MINOR	RD 0 TO	Sep-19		10	Papdi	851	4x 4	28 37' 19.11"	76 35' 5.14"	28 34' 8.99"	76 36' 51.50"
					kahroda				Arjun	643					
					road				Neem	256					
									jamun	450					
									Shisham	300					
									Total	2500					
	TOTAL CANAL						**0**	**44**		**11000**					
Total Forest Land Plantation							**0**	**60**		**15000**					

Karnal Forest Division												
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value												
Sr. No.	**Name of scheme/ component**	**Name of Range/ block/beat**	**Name of site**	**Khasra Nos. KM/RD**	**Plantation month**	**Target Achieved**		**Spacing (m)**	**Name of Species**	**No, of plants**	**GPS Coordinates**	
						Ha	**RKM**				**Starting point**	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**
CAMPA												
1	CAMPA NPV	KarnaL/Gharundha/Gharundha	Kutail-Chora Road	KM 0-4	Jul-19	0	8	4x4	Shisham	2000	29.593135N	77.009475E
									Total	**2000**		
2	CAMPA NPV	KarnaL/Gharundha/Gharundha	Khond-Faridpur Road	KM 0-6	Jul-19	0	6	4x4	Shisham	750	29.491245N	76.978482E
									Total	**750**		
3	CAMPA NPV	KarnaL/Gharundha/Kutail	Faijalpur Majra-Keronwali	KM 0-3 L&R	Jul-19	0	6	4x4	Shisham	1500	29.566725N	77.037628E
									Total	**1500**		
4	CAMPA NPV	KarnaL/Gharundha/Kutail	Old Badhashi Canal RD Kutana to Bardari	RD Kutana To Baradari	Jul-19	0	35	4x4	Papri	8000	29°30'18"N	76°52'26"E
									Total	**8000**		
5	CAMPA NPV	Assandh/Nisssing/Chor Karsa	Assndh-Sirsal Road	KM 10-20	Aug/19	0	15	4x4	Shisham	2500	29.607494	76.629529
									Gumbhar	750		
									Papri	500		
									Total	**3750**		
6	CAMPA NPV	Assandh/Nisssing/Chor Karsa	BML CANAL	RD Pingala pull to assandh sirsal road L/R	Aug/19	0	5	4x4	Shisham	1250	29.611774	76.613515
									Total	**1250**		
7	CAMPA NPV	Indri/Nilokheri/Nilokheri	Sarsa Branch	RD 18-36	Sep-19	0	20	4x4	Shisham	5000	29°52'33" N	76°59'39" E
									Total	**5000**		
					G.Total NPV	**0**	**95**			**22250**		

Panipat Forest Division

Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value

Sr. No.	Type of Land (Forest/ Non-Forest Land)	Name of Scheme/ Component	Name of Range/Block/ Beat	Name of Site	Khasra No. KM/RD	Target Achieved		Spacing (m)	Name of Species	No. of Plants	GPS Coordinates			
						Ha	RKM				Longitude	Latitude	Longitude	Latitude
1	2	3	4	5	6	8	9	10	11	12	13	14	15	16
1	Rail	Campa NPV	Panipat/Panipat/Panipat	DUK Railway Line	Km 91 to 96 L&R	0	6	4 X 4	Shisham	1500	29°25'4.87"N	76°57'50.65"E	29°27'30.28"N	76°58'2.30"E
2	Road	Campa NPV	Panipat/Israna/Naultha	Naultha to Didwari Road	Km 1 to 3 L&R	0	2	4 X 4	Shisham Papri	500	29°18'23.59"N	76°54'38.23"E	29°17'39.86"N	76°55'26.78"E
3	Road	Campa NPV	Panipat/Israna/Israna	Jaondhan Kalan to Karad Road	Km 1 to 3 L&R	0	4	4 X 4	Shisham	1000	29°18'12.71"N	76°51'0.80"E	29°18'9.78"N	76°49'17.74"E
4	Road	Campa NPV	Panipat/Israna/Kurana	Ahar to Jawara Road	Km 0 to 4.8 L&R	0	4	4 X 4	Shisham, Jamoa, Cut Sagwan	1000	29°17'54.57"N	76°44'52.52"E	29°15'54.79"N	76°46'32.86"E
5	Road	Campa NPV	Panipat/Israna/Kurana	Ahar to Kurana Road	Km 1 to 3.5 L&R	0	2	4 X 4	Jamoa	500	29°17'53.63"N	76°43'53.93"E	29°16'53.21"N	76°43'16.58"E
6	Road	Campa NPV	Panipat/Madlauda/ Assan	Nohra Road	Km 0 to 4 L&R	0	2	4 X 4	Shisham, Papri, Arjun	500	29°23'43.81"N	76°55'2.65"E	29°25'5.64"N	76°54'59.32"E
7	Road	Campa NPV TP	Samalkha/Bapoli/ Nawada	Mohali to Kurad	0 to 3.5	0	6	4 X 4	Arjun 900, Lasora 350, Papri 250	1500	29°24'23.86"N	77° 2'33.04"E	29°23'7.54"N	77° 2'1.78"E
8	Road	Campa NPV TP	Samalkha/Samalkha W/Narayana	Titana to Mandi Road	1 to 2	0	2	4 X 4	Arjun 200, Jamoa 200, Toon 100	500	29°15'44.46"N	76°55'36.82"E	29°15'36.00"N	76°54'49.08"E
9	Road	Campa NPV TP	Samalkha/Samalkha E/Hathwala	Dhera to Hathwala	3 to 5	0	3	4 X 4	Arjun 250, Lasora 250, Jamoa 250	750	29°13'1.08"N	77° 5'18.31"E	29°13'24.88"N	77° 6'46.35"E
10	Road	Campa NPV TP	Samalkha/Samalkha W/Narayana	Dhindar to Bali	0 to 3	0	5.5	4 X 4	Jamoa 400, Shisham 600,	1375	29°12'51.25"N	76°56'1.09"E	29°12'14.02"N	76°54'30.88"E
11	Road	Campa NPV TP	Samalkha/Samalkha W/Samalkha	Bhodwal Majri to Station Road	0 to 1	0	1.8	4 X 4	P.Papri 450	450	29°11'41.37"N	77° 0'41.47"E	29°11'8.31"N	77° 0'33.04"E
12	Road	Campa NPV TP	Samalkha/Samalkha W/Samalkha	Mahawati to Charsmi road to Bhakarpur Road	0 to 1	0	1.7	4 X 4	Shisham 425	425	29°10'57.47"N	77° 3'23.93"E	29°10'49.33"N	77° 2'51.89"E
13	Road	Campa NPV TP	Samalkha/Samalkha W/Samalkha	Chulkana to Pattikalyana road	0 to 3	0	4.5	4 X 4	Amaltas 200, P.Papri 925	1125	29°12'21.52"N	77° 1'17.41"E	29°12'26.97"N	76°59'29.72"E

Panipat Forest Division														
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value														
Sr. No.	**Type of Land (Forest/ Non-Forest Land)**	**Name of Scheme/ Component**	**Name of Range/Block/ Beat**	**Name of Site**	**Khasra No. KM/RD**	**Target Achieved**		**Spacing (m)**	**Name of Species**	**No. of Plants**	**GPS Coordinates**			
						Ha	**RKM**				**Longitude**	**Latitude**	**Longitude**	**Latitude**
1	**2**	**3**	**4**	**5**	**6**	**8**	**9**	**10**	**11**	**12**	**13**	**14**	15	16
14	Road	Campa NPV TP	Samalkha/Samalkha W/Samalkha	Mahawati to Datoli road	0 to 2	0	3.8	4 X 4	Shisham 950	950	29°11'22.22"N	77° 4'4.80"E	29°10'16.31"N	77° 4'28.73"E
15	Road	Campa NPV TP	Samalkha/Samalkha W/Samalkha	G.T. Road to Haldana	0 to 1.5	0	1.7	4 X 4	Shisham 425	425	29°10'42.99"N	77° 1'47.96"E	29°11'5.24"N	77° 2'34.34"E
16	Canal	Campa NPV	Panipat/Panipat/Bursham	Naryana Minor	RD 0 to 12 L&R	0	4	4 X 4	Shisham, Lasora	1000	29°21'33.36"N	76°56'59.26"E	29°19'53.77"N	76°57'25.92"E
17	Canal	Campa NPV	Panipat/Madlauda/ Urlana	Butana Branch	RD 10 to 30 L&R	0	6	4 X 4	Papri, Arjun	1500	29°23'2.77"N	76°41'32.16"E	29°20'57.92"N	76°40'39.39"E
			Total CAMPA NPV			**0**	**60**			**15000**				

Sonepat Forest Division											
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value											
Sr. No.	**Name of Range/ Block/ Beat**	**Scheme**	**Model**	**Name of the Reach**	**Target Achieved**		**No. of Plants**	**Name of Species**	**No of Species**	**GPS Cordinate**	
					Ha.	**RKM**				**Longitude**	**Latitude**
2	Sonipat Ganaur Gannur	NPV	TP	Garhi Jhajara-	0	2	500	Shisham	250	$77^0$00'09.81"	$29^0$09"48.67"
								P.Papri	250		
3	Sonipat Ganaur Shahpur	NPV	TP	Shahpur-Ghasoli	0	2	500	Shisham	250	$77^0$00'09.81"	$29^0$09"48.67"
								P.Papri	250		
4	Sonipat Bhatgaon Farmana	NPV	TP	Sonipat-Farmana Road	0	5	1250	Shisham	450	76.82498	28.986722
								Neem	200		
								Dal Moth	300		
								P.Papri	200		
								Arjun	50		
								Jamun	50		
4	Sonipat Bhatgaon Kakroi	NPV	TP	Kakroi-Baiyapur Road KM 0-6 L&R	0	2	500	P.Papri	500	76.96902	28.95984
6	Sonipat Dubheta Khubru	NPV	TP	Delhi Parllel	0	4	1000	Shisham	500	$76^0$54'38.46"	$29^0$10'27.27"
								P.Papri	400		
								Arjun	50		
								Dal Moth	50		
7	Gohana Gohana Khanpur	NPV	TP	pur Shamri	0	10.5	2625	Arjun	850	76.818544	29.196917
								Shisham	100		
								Dalmoth	1175		
								P.Papri	400		
								J.Jalabi	100		
8	Gohana Gohana Mudlana	NPV	TP	na Mudlana	0	4.5	1125	Arjun	245	76.766266	29.195281
								Shisham	50		
								Dalmoth	430		
								P.Papri	100		
								J.Jalabi	300		

9	Gohana Gohana Khanpur	NPV	TP	npur Nayth	0	4	1000	Shisham	550	76.791233	29.156878
								Arjun	450		
10	Gohana Moi Lath	NPV	TP	th Majra Ro	0	6	1500	Shisham	100	76.739713	29.094911
								Jamun	300		
								Arjun	600		
								Bakain	260		
								P.Papri	240		
11	Rai Bahalgarh Khewra	NPV	TP	Khewra Brahmanv as road, Palra to Garh	0	4	1000	Shisham	300	E- 7707'32.8764" E-7708'19.1292"	N-28057'42.2964" N-28056'18.6504"
								P.Papri	200		
								Neem	400		
								Jamoya	50		
								Jamun	50		
12	Rai Kharkhoda Jharoth	NPV	TP	Thana Khurd to Jattola Road	0	6	1500	Shisham	250	E- 76056'55.386" E- 76058'42.702"	N- 28053'0.318" N- 28050'52.476"
								P.Papri	300		
								Neem	250		
								Arjun	500		
								Jamun	100		
								Amaltash	50		
								B.Pathhar	50		
13	Rai Bawana Shastri Nagar	NPV	TP	lhi Tail 50-	0	6	1500	Shisham	300	E- 770 8 '36.7404"	N- 28043'13.6236"
								P.Papri	300		
								Neem	450		
								Arjun	150		
								Jamun	100		
								Amaltash	100		
								B.Pathhar	100		
14	Rai Bahalgarh Jakhauli	NPV	TP	Manoli Khurampu r Yamuna Bundh Road	0	4	1000	Arjun	290	E- 77010'48"	N- 28054'29"
								P.Papri	490		
								Marorfali	55		
								Jamoya	100		
								Pilkhan	65		
		Total NPV TP			**0**	**60**	**15000**				

Rohtak Forest Division													
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value													
Sr. No.	**Type of Land (Forest/Non-Forest Land)**	**Name of Scheme of Component**	**Name of Range/Block/Beat**	**Name of Site**	**Khasra No. KM/RD**	**Plantation Month/ Year**	**Target**		**Spacing**	**Name of Species**	**Total No of Plants**	**GPS Coordinates**	
							Ha.	**Rkm**				**Longitude**	**Latitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**0**	**13**	**14**
NPV Scheme													
Road													
1	Forest Land	NPV/TP	Rohtak / Rohtak South / Sunaria	Karontha Ashram to Baland Road		July/Aug.	0	5	4x4	Jamun	150	28°47'08"N	76°36'59"E
										Dalmoth	880		
										Papri	70		
										Arjun	150		
										Total	**1250**		
2	Forest Land	NPV/TP	Rohtak / Rohtak North / Kansala	Pakasma to Rurki Road		July/Aug.	0	3	4x4	Jamun	100	28°54'20.03"N	76°44'28.02"E
										Shisham	400		
										Arjun	150		
										Papri	100		
										Total	**750**		
3	Forest Land	NPV TP	Meham/Kalanaur/Kahanaur	Khanaur to Sundana Road	0 to 3 km	July/Aug. 2019	0	1	4x4	Shisham	250	28º46'02.32"N	76º29'54.65"E
										Total	**250**		
4	Forest Land	NPV TP	Meham/Kalanaur/Lahli	Lahli to Garh Mokhra	0 to 5 km	July/Aug. 2019	0	3	4x4	P.Papri	600	28º54'01.82"N	76º28'22.48"E
										Shisham	150		
										Total	**750**		
5	Forest Land	NPV TP	Meham/Kalanaur/Lahli	Lahli to Bhau	0 to 7 km	July/Aug. 2019	0	5	4x4	Arjun	450	28º51'21.80"N	76º27'43.72"E
										Shisham	550		
										Casurina	130		

Rohtak Forest Division													
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value													
Sr. No.	**Type of Land (Forest/Non-Forest Land)**	**Name of Scheme of Component**	**Name of Range/Block/Beat**	**Name of Site**	**Khasra No. KM/RD**	**Plantation Month/ Year**	**Target**		**Spacing**	**Name of Species**	**Total No of Plants**	**GPS Coordinates**	
							Ha.	**Rkm**				**Longitude**	**Latitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**0**	**13**	**14**
										P.Papri	120		
										Total	**1250**		
6	Forest Land	NPV TP	Meham/Meham /Madina(N)	Nidana to Girawar Road	0 to 5 km	July/Aug. 2019	0	4	4x4	P.Papri	500	28º58'02.03"N	76º28'59.90"E
										Arjun	500		
										Total	**1000**		
7	Forest Land	NPV TP	Meham/Meham /Madina(N)	Kharkra to Bhran Road	0 to 3 km	July/Aug. 2019	0	2	4x4	P.Papri	500	28º56'27.83"N	76º22'09.70"E
										Total	**500**		
8	Forest Land	NPV TP	Meham/Meham /Meham	Meham to Bhaini to Jatai & Dhanana road	0 to 4, 4 to 6, 4 to 8 km	July/Aug. 2019	0	8	4x4	P.Papri	2000	28º57'50.37"N	76º16'24.67"E
										Total	**2000**		
9	Forest Land	NPV TP	Meham/Meham /Meham	Meham to Badesra Road	0 to 8 km	July/Aug. 2019	0	7	4x4	B.Dak	100	28º57'35.27"N	76º16'47.17"E
										Balamkhera	100		
										P.Papri	1550		
										Total	**1750**		
				Total NPV Road			**0**	**38**			**9500**		
NPV Scheme													
Canal													
1	Forest Land	NPV/TP	Rohtak / Rohtak North / Jassia	Rohtak Distributory		July/Aug.	0	7	4x4	Arjun	300	29°0'59.07"N	76°37'31.05"E
										Pilkhan	300		
										Jamoa	400		

Rohtak Forest Division													
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value													
Sr. No.	**Type of Land (Forest/Non-Forest Land)**	**Name of Scheme of Component**	**Name of Range/Block/Beat**	**Name of Site**	**Khasra No. KM/RD**	**Plantation Month/ Year**	**Target**		**Spacing**	**Name of Species**	**Total No of Plants**	**GPS Coordinates**	
							Ha.	**Rkm**				**Longitude**	**Latitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**0**	**13**	**14**
										Shisham	150		
										Jamun	300		
										Neem	300		
										Total	**1750**		
2	Forest Land	NPV/TP	Rohtak / Rohtak South / Bohar	B.S.B. Canal		July/Aug.	0	0.5	4x4	Arjun	55	28°54'28"N	76°39'25"E
										Dalmoth	30		
										Casurina	20		
										Papri	20		
										Total	**125**		
3	Forest Land	NPV/TP	Rohtak / Rohtak North / Chamaria	Rohtak Distributory		July/Aug.	0	14.5	4x4	Jamun	900	29°54'6.76"N	76°31'20.02"E
										Shisham	800		
										Arjun	700		
										Papri	750		
										B. Brush	300		
										Neem	175		
										Total	**3625**		
				Total NPV Canal			**0**	**22**			**5500**		
				Total Forest Land Plant.			**0**	**60**	**0**	**0**	**15000**		

Hisar Forest Division													
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value													
Sr. No.	**Type of Land**	**Name of Componen**	**Name of Range/Block**	**Name of Site**	**Km./RD**	**Plantation Month**	**Target Ach.**		**Specing**	**Species**	**No.of Plants**	**GPS Coordinates**	
							Ha.	**RKM**				**Latidute**	**Longitude**
1	**2**	**3**	**5**	**6**	**7**		**8**	**9**	**10**	**11**	**12**	**13**	**14**
1	Forest Land	TP @ 250 Plants	Hisar/Gangwa/Muklan	NH 52 Hisar Rajgarh Road	Km 127 to 131 L/R	09/2019	0	10	4X4	Neem	440	N-29-3'19.028"	E-75-38'41.97"
										Papri	175		
										Bakain	90		
										Shisham	1490		
										Siras	85		
										Arjun	120		
										Pilkhan	100		
										Total	**2500**		
			Total Hisar NPV TP				**0**	**10**	**0**	**0**	**2500**		
2	Forest Land	TP @ 250 Plants	Hansi/Sarsana/Chanit	Girhai to Sulkhni Road	Km 0-4 L/R	08/2019	0	4	4X4	Arjun	1000	N-29-2409 E-	N-29.244-391
										Total	**1000**		
			Total Hansi NPV TP				**0**	**4**	**0**	**0**	**1000**		
3	Forest Land	TP @ 250 Plants	Adampur/Agroha/Jagan	Jagan to Landhri Road	Km 0-4 L/R	09/2019	0	4	4X4	Shisham	200	75-61945833	75-64613000
										Neem	100		
										Jamun	200		
										Arjun	500		
										Total	**1000**		
4	Forest Land	TP @ 250 Plants	Adampur/Agroha/Jagan	Landhri to Thaska Road	Km 0-5 L/R	09/2019	0	6	4X4	Shisham	1400	75-666675000	75-.69060833
										Lasoora	100		
										Total	**1500**		
5	Forest Land	TP @ 250 Plants	Adampur/Adampur/Siswal	Kabrel to Kharia Road	Km 0-4 L/R	09/2019	0	6	4X4	Shisham	750		
										Neem	700		
										Shatoot	50		
										Total	**1500**		
			Total Adampur NPV TP				**0**	**16**	**0**	**0**	**4000**		
			Total NPVTP Division				**0**	**30**	**0**	**0**	**7500**		

Sirsa Forest Division													
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value													
Sr. No.	**Type of Land (Forest/ Non-Forest Land)**	**Name of Scheme/ Component**	**Name of Range/Block/ Beat**	**Name of Site**	**Khasra No. KM/RD**	**Plantation Month**	**Target Achieved**		**Spacing (m)**	**Name of Species**	**No. of Plants**	**GPS Coordinates**	
							Ha	**RKM**				**Longitude**	**Latitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**
1	Forest Land	NPV TP (250)	Rania/Ellenabad/ Umedpura	Sheranwali Parallel RD	20 to 53 L/R	08,09/2019	0	4	4x4	Neem	600	$29^0$24'57.92"	$74^0$49'36.60"
										Arjun	400		
										Total	**1000**		
2	Forest Land	NPV TP (250)	Rania/Ellenabad/ Sureran	Sheranwali Parallel RD & Sherawali Disty. RD	92 to 111 L/R & 87 to 209 L/R	08,09/2019	0	11	4x4	Neem	2100	$29^0$23'59.66"	$74^0$39'37.25"
										Shisham	600		
										B.Dack	50		
										Total	**2750**		
3	Forest Land	NPV TP (250)	Rania/Rania / Mallekan	Sheranwali Disty. RD & Kashaba Sub Minor RD	82 to 112 L/R & 0 to 8 R/Side	07,08/2019	0	15	4x4	Neem	722	$29^0$25'54.21"	$74^0$57'17.54"
										Shisham	600		
										B.Dack	645		
										Arjun	1000		
										Jamun	420		
										P. Papri	363		
										Total	**3750**		
NPV TP (250) 2019-20 Total							**0**	**30**			**7500**		

Fatehabad Forest Division															
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value															
Sr. No.	**Type of Land (Forest/ Non-Forest Land)**	**Name of Scheme/ Component**	**Range**	**Block**	**Beat**	**Name of Site**	**Khasra No. KM/RD**	**Plantation Month**	**Target**		**Spacing (m)**	**Name of Species**	**No. of Plants**	**GPS Coordinates**	
									Ha	**RKM**				**Longitude**	**Latitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**	**15**	**16**
	Road	NPV - T.P.	Fatehabad	Fatehabad	Badopal	Kharakhedi to Bhattu Road	KM 0-2 L/R	July-Aug	0	5	4x4	Arjun	1000	29°22'43.48"N 75°34'12.28"E	29°22'43.72"N 75°33'3.19"E
												Shisham	250		
		NPV - T.P.	Fatehabad	Ratia	Nagpur	Khumbar to Nakta Road	KM 0-2.5 L/R	July-Aug	0	5	4x4	Arjun	1000	29°37'22.72"N 75°25'30.11"E	29°37'22.97"N 75°23'5.20"E
												Neem	250		
		NPV - T.P.	Fatehabad	Bhattu	Dhingsara	Bighar to Salamkhera	KM 0-5 L/R	July-Aug	0	3	4x4	Papri	500	29°26'44.62"N 75°28'8.14"E	29°25'42.90"N 75°30'4.71"E
												Arjun	250		
		NPV - T.P.	Fatehabad	Bhattu	Dhingsara	Bighar to Kirdhan Road	KM 0-1 L/R	July-Aug	0	2	4x4	Arjun	250	29°26'49.11"N 75°26'57.46"E	29°26'22.57"N 75°26'23.43"E
												Jamun	250		
Sub Total Fatehabad Range NPV TP										**15**			**3750**		
	Canal	NPV - T.P.	Fatehabad	Bahmanwala	Mahmara	Ratangarh Distri.	RD 15-40 Left	July-Aug	0	5	4x4	Bahera	250	29°45'27.10"N 75°40'39.66"E	29°44'6.77"N 75°37'15.23"E
												Papri	250		
												Arjun	750		
Sub Total Fatehabad Range NPV TP										**5**			**1250**		
G. Total Fathabad Range NPV TP										**20**			**5000**		
	Road	NPV - T.P.	Tohana	Tohana	Jamalpur	Jamalpur to chander Road	Km. 0 to 4, L/R Side	Sep-oct	0	6	4 x 5	Arjun	1500	29°40'17"N	75°59'28"E
		NPV - T.P.	Tohana	Chandpur	Kulan	Dharsul to Indachoi Road	Km. 0 to 5, L/R Side	Sep-oct	0	6	4 x 5	Arjun	1300	29°39'40"N	75°44'28"E
												Jamun	100		
												b.DEK	100		
		NPV - T.P.	Tohana	Chandpur	Kulan	kullan to Indachoi Road	Km. 0 to 3, L/R Side	Sep-oct	0	3	4 x 5	Arjun	700	29.6709616	75.728245
												Jamun	50		
		NPV - T.P.	Tohana	Chandpur	Jakhal	Girno to Budanpur Road	KM, 0 TO 3 L/R SIDE	Sep-oct	0	5	4 x 5	Jamun	900	29.7313651	75.8668724
												P.papri	350		
G. Total Tohana Range NPV TP										**20**			**5000**		
G. Total Fatehabad Forest Division NPV TP										**40**			**10000**		

Jind Forest Division														
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value														
Sr No	**Type of land forest/ NFL**	**Name of Scheme/ Component**	**Name of Range/ Block/ Beat**	**Name of Site**	**Location with Exact Khasra No. Km/ RD**	**Plantation month**	**Target Ach.**		**Spac-ing (m)**	**Species**	**No. of plants**	**Plantation Survival**	**GPS Readomg**	
							Ha.	**RKM**					**Latitude**	**Longitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**	**15**
1	Forest Land	NPV	Jind	Jind New Bypass		Aug-19		3	4x4	Shisham	500	99%	29.34083	76.32834
			Jind Noth							Balamkhira	250		29.349765	76.293678
			Kandela											
2	Forest Land	NPV	Jind	Jind New Bypass		Aug-19		2	4x4	Shisham	500	100%	29.27112	76.34744
			Jind South										29.29907	76.35916
			Ghimana											
					Total NPV			**5**			**1250**			
3	NFL	CAMPA NPV	Muwana	Paju to rohad Road Km 0-4 L+R/S		Jul-19	0	6	4x5	Papri	1500	100		
			Safidon 2nd Block											
			Safidon											
4	NFL	CAMPA NPV	Didwara	Shanpur to Badoth Road Km. 0-4 L+R/S		Jul-19	0	4	4x5	Papri, Leshwa, Arjun, Shisham	1000	100		
			Safidon 2nd Block											
			Safidon											

Jind Forest Division														
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value														
Sr No	**Type of land forest/ NFL**	**Name of Scheme/ Component**	**Name of Range/ Block/ Beat**	**Name of Site**	**Location with Exact Khasra No. Km/ RD**	**Plantation month**	**Target Ach.**		**Spac-ing (m)**	**Species**	**No. of plants**	**Plantation Survival**	**GPS Readomg**	
							Ha.	**RKM**					**Latitude**	**Longitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**	**15**
5	NFL	CAMPA NPV	Didwara	Dhramgrah to Shanpur Road		Jul-19		5	**4x5**	Arjun , Papri , Neem , Shisham	1250	100		
			Safidon 2nd Block											
			Safidon											
				Total				15			3750			
6	Non Forest	NPVTP Campa 2019-20 (250 /- Per RKM)	Narwana	NH-152 Near Toll Plaza		Aug-19	0.00	3	4*4	Jamun	160	98%	29.57835 N	76.08832 E
			Narwana							Neem	130			
			Narwana							Shisham	123			
										Papri	87			
										Gulmohar	90			
										Jamova	135			
										Aanwla	20			
										Bahera	5			
										Total	**750**			

Jind Forest Division														
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value														
Sr No	Type of land forest/ NFL	Name of Scheme/ Component	Name of Range/ Block/ Beat	Name of Site	Location with Exact Khasra No. Km/ RD	Plantation month	Target Ach.		Spac-ing (m)	Species	No. of plants	Plantation Survival	GPS Readomg	
							Ha.	RKM					Latitude	Longitude
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
7	Non Forest	NPVTP Campa 2019-20 (250 /- Per RKM)	Narwana	Danoda Bye Paas		Aug-19	0.00	7	4*4	Pilkhan	600	96%	29.533073 N 29.536555 N	76.004188 E 75.996863 E
			Narwana							Neem	220			
			Danoda							Bargad	5			
										Pipal	5			
										Jhal	50			
										Kadam	115			
										Pahari Papr	755			
										Total	**1750**			
			Total NPVTP 2019-20					**10.00**			**2500**			
			G. Total NPVTP 2019-20					**30.00**			**7500.00**			

Charkhi Dadri Forest Division

Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value

Sr. No.	Type of Land (Forest/ Non-Forest Land)	Name of Scheme/ Component	Name of Range/ Block/Beat	Name of site	Kahsara No./km & RD	Plantation month	Target		Specing (M)	Name of Species	Total No. of Plants	Latitude			Longitude		
							Ha.	RKM				DD	MM	SS.SS	DD	MM	SS.SS
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
1	Forest Land	NPV TP	Dadri	Dadri-Kanina Road	4-7 L&R	July	0	2.4	4x4	Papri	600	28	32	47.1	76	16	34.4
			Dadri									28	31	34.3	76	16	30.6
			Ram Nagar														
2	Forest Land	NPV TP	Dadri	Mori-Balkara-Mandoli Road	0-2 L&R, 3-4 L&R	July	0	3.2	4x4	Papri	800	28	31	56.9	76	16	29.3
			Dadri									28	31	49.9	76	15	50.4
			Ram Nagar														
3	Forest Land	NPV TP	Dadri	Ghasola Balkara Road	0-3 L&R	August	0	4.4	4x4	Papri	1074	28	31	53.5	76	15	13.5
			Dadri							Kadam	26	28	32	56.5	76	15	29.2
			Ram Nagar														
4	Forest Land	NPV TP	Badhra	Kaluwala Sarangpur Road KM 0-10 L&R & Atela Dudiwala Road 6-10 L&R	0-10 L&R	July	0	10	4x4	Lasora	700	28	36	32.84	76	3	5.14
			Badhra							Neem	100						
			Dudiwala							Bakain	200						
										P/Papri	600						
										Siras	900						
5	Forest Land	NPV TP	Badhra	Badhra Minor RD 0-22 L&R	2-20 L&R	July	0	10	4x4	Lasora	1000	28	30	56.00	75	56	7.07
			Badhra							Neem	300						
			Badhra							Sisham	180						
										P/Papri	300						
										Siras	550						
										Jamun	170						
				Total NPV TP			**0**	**30**			**7500**						

Bhiwani Forest Division

Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value

Sr. No.	Type of Land (Forest/Non-Forest Land)	Name of Scheme / Component	Name of Range/ Block/ Beat	Name of site	Khsara No./km & RD	Plantation month	Target		Specing (M)	Name of Species	Total No. of plants	Latitude			Longitude		
							Ha.	RKM				DD	MM	SS.SS	DD	MM	SS.SS
1			2	3	4	5	9	10		11	12	13	14	15	16	17	18
		N.P.V TP	Loharu	Siwani-Singhani Road	Km 28-36	Aug-19		10	5x4	P.Papri	1420	28	42	48.81	75	45	50
			Behal							Bekain	600	28	42	48.46	75	45	50.46
			Behal							Neem	380	28	38	10.92	75	46	17.23
										Beri	100	28	38	12.3	75	46	17.49
		NPV TP	Siwani	Tosham Siwani Road	16-25			10		Shisham	250	28	50	56.41	75	46	44.75
			Miran							Siris	250	28	52	50.27	75	41	29.23
			Miran							Neem	755						
										Papri	380						
										Gulmohar	865						
		NPVTP	Tosham	Jattu Lohari Baliyali Rd	Km 0-5 L/R			10		Shisham	1500	28	54	19.28	76	4	19.84
			B. Khera							P. Papri	1000	28	53	45.05	76	1	19.73
			B. Khera														
		NPV TP	Bhiwani	Deverala - Pohkarwas Road	KM 0-8 L/R	Aug-19		10		Bakain	2100	28	41	3.94	75	48	52.35
			Kairu							P. Papri	400	28	41	3.77	75	48	52.14
			Kairu									28	38	53.57	75	51	59.09
												28	38	53.52	75	51	59.8
	Total						**0**	**40**			**10000**						
	G. Total						**0.00**	**40.00**			**10000.00**						

Gurugram Forest Division													
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value													
Sr. No.	**Type of Land (Forest/ Non-Forest Land)**	**Name of Scheme/ Component**	**Name of Range/ Block/ Beat**	**Name of Site**	**Khasra No. KM/RD**	**Plantation Month**	**Target Achieved**		**Spacing (m)**	**Name of Species**	**No. of Plants**	**GPS Coordinates**	
							Ha	**RKM**				**Longitude**	**Latitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**
	Forests U/S 4&5												
		CAMPA (NPV)	Sohna/ Gairatpurbas/ Gairatpurbas	Gairatpurbas/ Sakatpur/ Sec 4&5		9/2019	0	11	4x4	Botal Brush	150	28.37649	76.99634
										Pipal	100		
										Neem	100		
										Pilkhan	1350		
										Papri	950		
										Shisam	100		
								11		**Total**	**2750**		

Faridabad Forest Division

Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value

Sr. No.	Type of Land Forest / Non Forest Land	Name of Scheme/ Compone	Name of Range	Name of Block	Name of Beat	Name of Site / Location	Khasra No. KM/RD	Plantation Month	Target Achieved		Spacin g (m)	Name of Species	No. of Plants	GPS Coordinates	
									Ha.	RKM				Longitude	Latitude
1	2	3	4			5	6	7	8	9	10	11	12	13	14
Forest Land Plantation															
1	**Reserve Forest**														
1	Forest land	Campa NPV T.P	Faridabad	Bhupani	Jassana	R.F Rajpura		8,9,10/2019	0	11			2750	28 42 73.82"	077 43 16.98"
								Total	**0**	**11**	**0**		**2750**		
2	**Railway Line**	----	----	----	----	----		----	----	----	----	----	----	----	----
3	**Road**														
	Canal														
4	Forest land	Campa NPV T.P	B/garh	Sikrona	Dhauj	Fatehpur Tagah Minor	RD 0 To Tail L/R Side	8,9,10/2019	0	8		Papri-1800	1800	28 19 51.6	077 18 49.4
												Arjun-200	200		
5	Forest land	Campa NPV T.P	B/garh	Sikrona	Dhauj	Harchand Distributries		8,9,10/2019	0	7		Papri-1200	1200	28 18 24.5	077 10 38.6
												Jamun-300	300		
												Shisham-250	250		
								Total		**15**			**3750**		
6	Forest land	Campa NPV T.P	Faridabad	Fbad	Palla	Tilpat Firing Range		8,9,10/2019	0	4			1000	28 27' 12.73"	077 19' 57.32"
								Total	**0**	**4**			**1000**		
								G. Total NPV		**30**			**7500**		

Rewari Forest Division									
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value									
Sr. No.	**Name Of Scheme**	**Name of Cluster**	**Name of Village**	**Name of Reach**	**Beat**	**Block**	**Target Fix**		
							Ha.	**RKM**	**No. of Plants**
1	NPV TP	Bishanpur	Bishanpur	Bishanpur Disty. Km 0-4 L&R	Dulhera	Jhabua	-	3	750
2	NPV TP	Bishanpur	Bishanpur	Alawalpur -Bishanpur Rd. Km 0-4 L&R	Dulhera	Jhabua	-	4	1000
3	NPV TP	Bishanpur	Bishanpur	Bishanpur Vill.	Dulhera	Jhabua	-	6	1500
		Total						**13**	**3250**
4	NPV TP	Bagthla	Bagthala	Bagthala - Kheri Motla Rd. Km 0-3 L&R	Mangleshwar	G.Bolni	-	5	1250
5	NPV TP	Bagthla	Bagthala	Bagthala Vill.	Mangleshwar	G.Bolni	-	7	1750
		Total						**12**	**3000**
6	NPV TP			JLN Canal Km 37-44 L&R	G.Bolni	G.Bolni	-	25	6250
		Total						**25**	**6250**
		G.Toatal Bawal Range						**50**	**12500**
7	NPV TP	Berli	Motla Kalan	Motla Kalan to Fathepuri Rd km 0 to 9 L&R & P/Land	Berli	Jatusana		10	2500
8	NPV TP	Bisoha	Lula Ahir	Lula Ahir to tumna km 0 to 3 L&R &	Jharoda	Nahar		10	2500
				G.Total Nahar Range				**20**	**5000**
9	NPV TP	Khijuri	Nikhri	Johar	Nikhri	Dharuhera		0.8	200
10	NPV TP	Khijuri	Nikhri	School	Nikhri	Dharuhera		0.8	200
11	NPV TP	Khijuri	Nikhri	PHC	Nikhri	Dharuhera		0.4	100
12	NPV TP	Khijuri	Nikhri	Nikhri to Niganiawas Kacha Rasta	Nikhri	Dharuhera		4	1000
13	NPV TP	Khijuri	Nikhri	Masani Recharge Bundh	Nikhri	Dharuhera		8	2000
14	NPV TP	Khijuri	Nikhri	Nikhri to Niganiawas Rd.	Nikhri	Dharuhera		10	2500
15	NPV TP	Khijuri	Nikhri	Nikhir to Bhatsana Rd.	Nikhri	Dharuhera		6	1500
				G.Total Rewari Range				**30**	**7500**

Mahendergarh Forest Division

Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value

Sr. No	Name of Range	Name of Block	Name of Beat	Name Of Shceme	Name of Site	Khasra No. Km/RD	Plantaion Month	Target Achieved		Spacing (m)	Name of Species Planted	Total No. of Plants Specieswise	GPS Coordinates	
								Ha.	RKM				Latitude	Longitude
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Net Present Value TP (250 Plants/RKM)														
1	M/Garh	Satnali	Jarwa	NPV TP	B.K.S Rail	Km. 157-1	Aug-19	0	11	4x4	Bakain	545	28°24'15.94"N	75°52'46.35"E
											Lasoora	170		
											Neem	1655		
											Sirs	380		
											Total	**2750**		
2	M/Garh	Kanina	Sehlang	NPV TP	Sehlang Ba	Km. 14-18	Aug-19	0	4	4x4	P.Papri	950	28°24'17.4" N	76°12'47.6" E
											Bakain	50	28°22'27.1" N	76°11'18.1" E
											Total	**1000**		
3	NARNAUL	NARNAUL-ll	Bhankari	NPV TP	Hamindpur Bandh		Aug-19	0	13	4x4	Shisham	500	28° 5'18.09"N 28° 5'7.08"N	76° 1'15.59"E 76° 1'42.09"E
											Siras	500		
											P.Papri	1500		
											Neem	750		
											Total	**3250**		
4	NARNAUL	NARNAUL-ll	Bhankari	NPV TP	Bhankari Badopur Road		Aug-19	0	2	4x4	Shisham	200	28° 5'6.65"N 28° 3'50.53"N	76° 0'22.49"E 75°59'24.39"E
											P.Papri	200		
											Neem	100		
											Total	**500**		
5	NCH	Nizampur	Basirpur	NPV TP	Nizampur - Narnaul Rd		Aug-19	**0**	**10**	4x4	Sirs	800	28°01'05.11"N	76°04'08.97"E
				L&R , Nizampur Rd to Maroli							P.Papari	1000	28°58'21.27"N	76°00'36.70"E
				Rd KM 0-2 L&R							Neem	400		
											Bakain	300		
											Total	**2500**		
							NPV TP Total	**0**	**40**			**10000**		

Palwal Forest Division

Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value

S. No.	Type of Land (Forest/Non-Forest Land)	Name of Scheme / Component	Name of Range/Block/ Beat	Name of Site	Khasra No. Km/RD	Plantation Month	Target achieved		Spacing (m)	Species	Total no. of Plants	GPS Coordinates	
							Ha.	RKM					
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	Road	CAMPA/NPV /T.P.	Palwal/Palwal /Dhatir	Jaindapur-Syaroli road	km. 0-4, L&R	08/2019	0	2.8	4x4	B. Papri	700	28^0 12.00'	77^0 12' 18"
										Total	**700**		
2	Road	CAMPA/NPV /T.P.	Palwal/Palwal /Dhatir	Dhatir-Tehrki road	km. 0-3, L&R	08/2019	0	2.2	4x4	Pilkhan	150	28^0 11.42'	77^0 14' 38"
										Papri	350		
										Shisham	50		
										Total	**550**		
3	Road	CAMPA/NPV /T.P.	Palwal/Ghori/ Alawalpur	Kateshra-Mandkol road	km. 1-5, L&R	08/2019	0	5	4x4	B. Papri	740	28^0 11' 32"	77^0 23' 58"
										Jamun	100	28^0 12' 35"	77^0 22' 21"
										P.Papri	60		
										Neem	100		
										Shisham	250		
										Total	**1250**		
4	Road	CAMPA/NPV /T.P.	Palwal/Mandkola/Mandkola	Mankola-Khokiyaka road	km. 0-4, L&R	08/2019	0	5	4x4	Jamun	100	28^0 6' 29"	77^0 12' 49"
										B. Papri	740		
										P. Papri	60		
										Neem	100		
										Shisham	250		
										Total	**1250**		
5	Canal	CAMPA/NPV /T.P.	Hodal/Hassanpur/Bhiduki	UDD.	RD. 0-2, 2-4	08/2019	0	15	4x4	B. Papri	1400	27^0 55.32.69'	77^0 28' 28.90"
										D. Papri	2350	27^0 54' 13.30"	77^0 27' 42.99"
										Total	**3750**		
									G. Total		**7500**		

Nuh-Mewat Forest Division													
Annual Plan of Operation 2019-20 for Tall Plants under Net Present Value													
Sr. No.	**Type of Land (Forest/ Non-Forest Land)**	**Name of Scheme/ Component**	**Name of Range/Block/ Beat**	**Name of Site**	**Khasra No. KM/RD**	**Plantation Month**	**Target Achieved**		**Spacing (m)**	**Name of Species**	**No. of Plants**	**GPS Coordinates**	
							Ha	**RKM**				**Longitude**	**Latitude**
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**	**13**	**14**
	Forest Land												
1	Road	NPV TP	NUH	Didhara-Jorashi Road	KM 0 to 7 L/R	08/2019``		10		Papri	600	28^{0}26'27.39"	76^{0}91'34.68"
					Side					Shisham	500		
										Kiglia	300		
						TOTAL		**10**			**2500**		
										Siris	1100		
			PUNHANA	Bhadas-Sikrava Road	KM 7 to 13 L/	08/2019``		10		Papri	2000	27^{0}56'59"	77^{0}04'33"
					side					Neem	500		
						TOTAL		**10**			**2500**		
2	Bundh		FIROPUR	Notki Bundh	0 to tail	08/2019``		10		Papri	2500		
						TOTAL		**10**			**2500**	27^{0}55'22.71"	76^{0}58'08.84"
Total Forest Land Plantation								**30**			**7500**		

Hisar Forest Division													
Annual Plan of Operation 2019-20 for Ridge under Net Present Value													
Sr.	**Type of Land**	**Name of Component**	**Name of Range/Block/B**	**Name of Site**	**Km./RD**	**Plantation Month**	**Target Ach.**		**Specing**	**Species**	**No.of Plants**	**GPS Coordinates**	
							Ha.	**RKM**				**Latidute**	**Longitude**
1	**2**	**3**	**5**	**6**	**7**		**8**	**9**	**10**	**11**	**12**	**13**	**14**
1	Forest Land	Euc. Clone @ 1000 Plants	Hisar/Barwala/ Gabipur	Old Pabra Nahar	RD 32-37 L/R	02/2020	0	3.5	2X1	Clone Euc.	3500	29'26'58"75'57' 6"	29'27'19"- 75'54'57"
										Total	**3500**		
2	Forest Land	Euc. Clone @ 1000 Plants	Hisar/Uklana/U klana	Old Pabra Nahar	RD 37-44 L&R	02/2020	0	6	2X1	Clone Euc.	6000	29'27'20"75'55' 30"	29'26'25"75'55' 25"
										Total	**6000**		
		Total NPV (Double Ridge)					**0**	**9.5**	**0**	**0**	**9500**		

Conservation and Management of Protected areas

Annual Plan of Operation 2019-20

Sr. No.	Sanctioned Activities	Sanctioned Amount (Rs. in Lakh)	Released Budget (Rs. in Lakh)	Actual Expdt.upto 03/2020 (Rs. in Lakh)
1	2	3	4	5
Divisional Wildlife Officer, Panchkula:				
1	Eco-restoration works in Golden Jubilee Braham Sarovar Community Reserve, Village-Thana, District-Kurukshetra	50.00	50.00	50.20
2	Renovation of existing water bodies-17 Nos. at Saraswati Conservation Reserve, Kaithal.	8.00	8.00	6.88
3	Development of fodder plot at Saraswati Conservation Reserve, Kaithal.	4.00	4.00	3.13
4	Habitat improvement Works in Crocodile Breeding Center, BhourSaidan, Kurukshetra.	20.00	20.00	0.00
5	Awareness generation camps.	5.00	5.00	3.99
6	Purchase of Motor Cycle for Patrolling- 6 No.	4.00	4.00	3.36
	Total (A) =	**91.00**	**91.00**	**67.58**
	Divisional Wildlife Officer, Rohtak			
7	Habitat management work in Bhindawas Wildlife Sanctuary	69.42	69.42	18.35
8	Purchase of Rescue Vehicle- 1 Nos. for rescue of injured wild animals	8.00	8.00	0.00
9	Digging of pond in Khaparwas Wildlife Sanctuary – 3Nos.	36.00	36.00	0.00
10	Awareness generation camps at Khaparwas Wildlife Sanctuary	5.00	5.00	0.00
	Total (B) =	**118.42**	**118.42**	**18.35**
	Divisional Wildlife Officer, Gurugram			
11	Conservation of “White Nepped Tit” bird in District-Rewari	5.00	5.00	4.29
12	Construction of boundary wall with fencing at Nahar-Kosli Road	124.00	124.00	123.99
13	Construction of water pond-2Nos. at Mahendargarh	3.47	3.47	3.72
14	Construction of water pond-1 No. at Faridabad	1.95	1.95	1.88
15	Fabrication of body on Vehicle for rescue operation & providing accessories.	3.36	3.36	2.78
16	Awareness generation camps- 12 Nos.(2 camps in each district) @50,000/-	6.00	6.00	5.94
	Total (C) =	**143.78**	**143.78**	**142.62**
	Divisional Wildlife Officer, Hisar			
17	Modification of Rescue Vehicle-3Nos. (Purchase in 2018-19)	8.86	8.86	7.23
18	Construction of boundary wall for Bir Bara Ban Conservation Reserve	20.47	20.47	20.46
19	Construction of inspector wildlife residence, Hisar	5.12	5.12	5.11
20	Construction of inspector wildlife residence, Sirsa	5.68	5.68	5.67
21	Construction of inspector wildlife office at Bhiwani Zoo	9.45	9.45	9.73
22	Construction of Inspector Wildlife Residence at Dadari	11.99	11.99	11.51
23	Construction of Guard Hut at Dadari	9.23	9.23	9.22
24	Awareness generation camps- 12 Nos @50,000/-	6.00	6.00	2.97
25	Construction of boundary wall with chain link fencing for partition at Deer Park Hisar (CZA Objection)	25.00	25.00	22.98
26	Construction of interlocking service path at Deer Park Hisar (CZA Objection)	25.00	25.00	18.84

Conservation and Management of Protected areas				
Annual Plan of Operation 2019-20				
Sr. No.	**Sanctioned Activities**	**Sanctioned Amount (Rs. in Lakh)**	**Released Budget (Rs. in Lakh)**	**Actual Expdt.upto 03/2020 (Rs. in Lakh)**
1	**2**	**3**	**4**	**5**
27	Construction of C.C service path near treatment center at Deer Park Hisar	20.00	20.00	17.76
	Total (D) =	**146.80**	**146.80**	**131.53**
	Grand Total (A+B+C+D) =	**500.00**	**500.00**	**360.09 (72%)**

Seed Division, Pinjore

Annual Plan of Operation 2019-20

S.N.		Proposed for Item in approved CAMPA Steering Committee Meeting	Approved by CAMPA Steering Committee (Rs)	Financial Target (Fund Released)			Physical Achievement (Funds utilized in 2019-20)		Total Utilization	Progress	Approved Letters
				APO 18-19 Bal Released during the year 2018-19	APO 19-20 Released during the year 2019-20	Total Released Amt (Rs)	APO 18-19 Utilized 2019-20 (Rs)	APO 19-20 Utilized 2019-20 upto 31-03-2020 (Rs)			
1	2	3	4	5	6	7	8	9	10	11	12
1	2018-19	Balance Amount of constuction of new Building for Seed Range Office, Hisar	8.57	8.57	0.00	**8.57**	8.57	0.00	**8.57**	Work has been done	PCCF Haryana Enst Letter No.303 Dated 14-06-2019
2		Maint. Of 1 lacs Tall Plants @28.50/-	28.05	28.05	0.00	**28.05**	28.05	0.00	**28.05**	Work has been done	
3		Maint. Of 65250 Nos. Grafted Fruit Plants @ 15.40/-	10.05	10.05	0.00	**10.05**	10.05	0.00	**10.05**	Work has been done	
4		Extra Work in 9 Mist Chambers 2 Nos. Hardening Chamber at Seonthi	15.66	15.66	0.00	**15.66**	15.66	0.00	**15.66**	Work has been done	
5		For Seed Range, Hisar (Boundary Wall around the Seed Range Office, Hisar	9.45	9.45	0.00	**9.454**	9.45	0.00	**9.45**	Work has been done	PCCF Haryana Enst Letter No 676-75.Dated 22-08-2019
6		Construction of 1 No. Toilet (He/She) at Meerpur Nursery	2.66	2.66	0.00	**2.66**	0.00	0.00	**0.00**	Work not done due to shortage of time &lockdown due to COVID-19	PCCF Haryana Enst Letter No 618-20.Dated 28-02-2020
7		Renovation of Seed Processing Unit Lab & Seed Store	5.00	0.00	4.40	**4.4**	0.00	4.40	**4.40**	Work has been done	PCCF Haryana Enst Letter No 1112-14 Dated 01-10-2019 & 839-842 Dated 02-09-
8		Meerpur RF Fencing Work	18.70	0.00	18.48	**18.48**	0.00	18.45	**18.45**	Work has been done	

S.N.		Proposed for Item in approved CAMPA Steering Committee Meeting	Approved by CAMPA Steering Committee (Rs)	Financial Target (Fund Released)			Physical Achievement (Funds utilized in 2019-20)		Total Utilization	Progress	Approved Letters
				APO 18-19 Bal Released during the year 2018-19	APO 19-20 Released during the year 2019-20	Total Released Amt (Rs)	APO 18-19 Utilized 2019-20 (Rs)	APO 19-20 Utilized 2019-20 upto 31-03-2020 (Rs)			
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**	**12**
9	2019-20	Establishment of CMA at Seonthi	20.00	0.00	20.00	**20**	0.00	20.00	**20.00**	Work has been done	2019
10		Construction of Seed Store at Karnal	8.00	0.00	8.00	**8**	0.00	7.92	**7.92**	Work has been done	PCCF, Haryana, Panchkula letter Endst No. 903-05 Dated 12/09/2019
11		Repair of Seed Store at Hisar	3.00	0.00	0.97	**0.974**	0.00	0.97	**0.00**	Work has been done	PCCF, Haryana, Panchkula letter Endst No. 979-81 Dated 20/09/2019
12		Installation of Tubewell at Manakpur Nursery	4.00	0.00	4.00	**4**	0.00	0.00	**0.00**	Work has been done	PCCF, Haryana, Panchkula letter Endst No. 359-61 Dated 20/09/2020
Total			**133.14**	**74.44**	**50.88**	**125.324**	**71.78**	**51.74**	**123.53**		

Research Division, Pinjore					
Annual Plan of Operation 2019-20					
Sr. No.	**Components**	**Amount sanctioned by CAMPA Committee**	**Total Buget Released**	**Expenditure**	**Remarks**
1	Balance budget of raising of **1.00 lacs Tall Plants** @ 93.50 per plant	68.37	68.37	68.37	
2	Balance budget of raising of **80,000 No. Tall Plants** @ 80.00 per plant	15.54	15.54	15.54	
3	Raising of CSO of superior clones of Dalbergia sissoo Kalanaur (Y/Nagar)	4.5	4.5	3.13	
4	Fencing of Research area Kalanaur (Y/Nagar)	20	7.75	6.28	
	TOTAL	**108.41**	**96.16**	**93.32**	

Training Division, Pinjore					
Annual Plan of Operation 2019-20					
S.N.	**Proposed for Item in approved CAMPA Steering Committee Meeting**	**Approved by CAMPA Steering Committee (Rs)**	**Financial Target (Fund Released)**		
			Released during the year 2018-19	**Released during the year 2019-20**	**Total Released Amt (Rs)**
1	**2**	**3**		**4**	**5**
1	Marketing Skill Upgradation Training	7.00	1.39	0.37	**1.76**
2	Workshop of SHG	10.00	1.20	8.69	**9.89**
3	Training of SHG Trainers	2.00	0.00	0.00	**0.00**
4	Purchase of Projector	2.00	0.00	0.00	**0.00**
5	Marketing Facilitation	1.00	0.00	0.00	**0.00**
6	New construction of Bathroom	2.50	0.00	0.00	**0.00**
Total		**24.50**	**2.59**	**9.06**	**11.65**

Publicity & Education Division						
Annual Plan of Operation 2019-20						
Sr. No.	**Component**	**Budget Provision (Rs. in lakhs**	**Physical Achievement (Funds utilized in 2019-20)**		**Total Utilization (Rs. in lakhs)**	**Remarks**
			Utilized 2019-20 (Rs. in lakhs)	**Utilized 2019-20 upto 31-03-2020 (Rs. in lakhs)**		
1	**2**	**3**	**4**	**5**	**6**	**7**
1	District level workshop, taining camps of Farmers/village Panchayat/School children etc (25 Nos)	12.50	0.99	6.43814	**7.43**	
2	Procurement of 2 No. Publicity Van/Vehicle	17.00	17.27	0	**17.27**	
3	Publicity Material/Banners/ posters	4.00	3.67	0	**3.67**	
4	Publication material for different wings of the departments	15.00	9.38	1.449	**10.83**	
5	Creation of New Display Boards for exhibition	3.00	0.00	1.89239	**1.89**	
6	Staging of Nukkar Natak during Van Chetna Yatra and Training Programmes	10.00	5.78	4.018	**9.80**	
Total		**61.50**	**37.09351**	**13.80**	**50.89**	

State Compensatory Afforestation Fund Management and Planning Authority (State Authority), Haryana

Annual Plan of Operation 2020-21

Forest Department, Haryana
Van Bhawan, Sector-6, Panchkula
October, 2021

INDEX

Annual Plan of Operation 2020-21

Sr. No.	Item	Page No.
(i)	**Preface**	i
(ii)	**Foreword**	ii
(iii)	**Sanction Letter from National CAMPA Authority**	iii-iv
(iv)	**Abstract of Physical/Financial achievement (CA)**	v
(v)	**Abstract of Physical/Financial achievement (NPV)**	vi
(vii)	**Abstract of Expenditure**	vii

Division wise details of APO

Sr. No.	Component	Division	
Compensatory Afforestation (CA)			
1	Tall Plants	Morni-Pinjore	
		Ambala	
		Yamunanagar	
		Kurukshetra	
		Kaithal	
		Karnal	
		Panipat	
		Sonepat	
		Hisar	
		Fatehabad	
		Sirsa	
		Jind	
		Bhiwani	
		Rewari	
		Gurugram	
		Faridabad	
		Mahendergarh	
		Nuh-Mewat	
2	Small Plants	Morni-Pinjore	
		Faridabad	
		Mewat	
3	Small Plants on Ridges	Morni-Pinjore	
		Kurukshetra	

4	Trench cum Pit Method	Mahendergarh	
		Mewat	
5	Native Species	Kaithal	
6	Tall Plants	Ambala	
		Kurukshetra	
		Kaithal	
		Y/Nagar	
		Rohtak	
		Sonepat	
		Panipat	
		Karnal	
		Jhajjar	
		Hisar	
		Fatehabad	
		Sirsa	
		Jind	
		Bhiwani	
		Charkhi Dadri	
		Gurugram	
		Faridabad	
		Mahendergarh	
		Rewari	
		Palwal	
		Mewat	
7	Ridge	Kaithal	
		Panipat	
		Jind	
		Karnal	
		Sonipat	
		Jhajjar	
		Palwal	
8	Eco-Restoration	Morni-Pinjore	
		Bhiwani	
		Charkhi Dadri	
		Mahendergarh	
		Mewat	

9	Native Species	Mewat	
10	Fencing	Morni-Pinjore	
		Ambala	
		Yamunanagar	
		Kurukshetra	
		Kaithal	
		Hisar	
		Jind	
		Sirsa	
		Bhiwani	
		Gurugram	
		Mewat	
11	Soil & Moisture Conservation Works	Morni-Pinjore	
		Gurugram	
		Mewat	
		Yamunanagar	
		Ambala	
12	Building	Yamunanagar	
		Jhajjar	
		Karnal	
		Hisar	
		Sirsa	
		Charkhi Dadri	
		Gurugram	
		Mahendergarh	
13	Wildlife Wing	DWLO, Panchkula	
		DWLO, Gurugram	
		DWLO, Hisar	
14	Development Wing	DFO, Seed, Pinjore	
		DFO, Research, Pinjore	
		DFO, Training, Pinjore	
		CF, Publicity & Education, Panchkula	

P R E F A C E

Final Annual Plan Operation of Plantation for the year 2020-21 contains detail of plantation sites such as Name of Scheme/Component, Name of Range/Block/Beat, and Location with exact Khasra No. Km/RD, Plantation Month, Target Achieved (in Ha/RKM), Specie-wise Plants Planted, Spacing and GPS Co-ordinates (Longitude & Latitude) including State level abstract. Plantation sites of various schemes have been shown separately for Territorial wing and Community Forestry wing.

Graphic representation of plantation is aimed at making quick view of Circle/Wing-wise plantation(in Ha./Plants), District-wise Forest & Non-Forest Plantation (in Ha./Plants), Category-wise Forest & Non-Forest Plantation (in Ha./Plants) and hoped that it will be helpful in making decisions on policies of Forestry Sector Investment and Development Programmes for the coming years.

Scheme/Component-wise abstract as per forest and non-forest land in territorial wing have been included and hoped that it will further enhance the utility of this book. However, the over-all approach and design has remained unchanged.

Such type of compilation relating to plantation in different years will serve as a reference book for planning and policy making on plantation activities in the State. Compilation will be of immense use in Monitoring and Evaluation work of plantations. It will also help in assessment of Forestry Sector output in a better way. Modern techniques of plantation can also be adopted to increase forestry sector share in economic development and to get better output in the form of pollution free environment in future.

The data was collected from Divisional Forest Officers of Territorial. It has been compiled, organized, analyzed and augmented in a better way by the CAMPA Branch of PCCF office. Every effort has been made to minimize the typing mistakes.

Various suggestions for further improvement of this book are always welcome.

Pankaj Goel, IFS
Chief Executive Officer,
CAMPA (State Authority),
Haryana, Panchkula.

Place:- Panchkula

F O R E W O R D

The purpose of compilation of Final Annual Plan Operation of Plantation for the year 2020-21 is aimed at managing forest resources in a better manner and systematic planning of future forestry and other related operations. This Annual Plan has been compiled aiming at this purpose. It contains detail of plantation sites of various schemes as per forest and non-forest land. The format incorporates provisions on collection, collation, validation and compilation of forest statistics of such parameters that are considered to be highly useful for policy formulation, planning and investment related decisions for forestry and other related activities and programmes.

Planning of plantation activities at micro-level can be done on the basis of data base management that are contained in these documents. Such data base will assist field level staff and officers of Haryana Forest Department to achieve the mandated developmental programmes while planning for future plantations.

I am of the firm belief that the information contained in this book will be of immense use, not only in terms of assessing the plantation progress in the State, but would also serve as a tool for assessing the output and impact of forestry sector. Diversified and modern plantation techniques available for different species need to be adopted so as to increase area under Forest and Tree Cover.

I appreciate the efforts made by Sh. Pankaj Goel, IFS in bringing out this publication. I also appreciate the hard work done by concerned Staff of CAMPA Branch who made significant contribution.

I am confident that this book will be liked by planners, managers, foresters and various research organizations.

Virbhan Singh Tanwar, IFS
Principal Chief Conservator of Forests(HoFF),
Haryana, Panchkula.

Dated :

File No.NA-15/6/2020-NA

Government of India
Ministry of Environment, Forest & Climate Change
(National Authority)

Indira Paryavaran Bhavan,
Jor Bagh Road, Aliganj
New Delhi-110003.
Dated: 14th September, 2020

To,
The Additional Chief Secretary
Department of Forests and Wildlife
Government of Haryana,
Panchkula, Chandigarh

Sub: Annual Plan of Operation for 2020-21 of Haryana State Authority – regarding.

Madam/Sir,

I am directed to refer to letter No. Haryana CAMPA/2019-20/253 dated 31st January 2020, and subsequent letters No. 1870 dated 2nd July, 2020, No. 2166 dated 6th August, 2020 and No. 2226 dated 27th August 2020 of Haryana Forest Department on the above mentioned subject and to convey the revised approval of the Executive Committee of the National Authority under Section 15 (1) (i) of the Compensatory Afforestation Fund (CAF) Act, 2016 for the Annual Plan of Operation of Haryana (2020-21) at a total cost of **₹ 203.95 crore (Rupees two hundred three crore and ninety five lakh only)** out of proposed outlay of **₹ 211.49** crore recommended by the State Steering Committee for carrying out approved activities during the current financial year from the "State Compensatory Afforestation Fund – Haryana" created under Section 4 of CAF Act, 2016.

2. The APO was discussed in the 5th, 6th and 8th meeting of the Executive Committee of the National Authority held on 23rd April, 2020; 27-28th May, 2020; and 25th August, 2020. The component wise revised approval accorded by the Executive Committee is as under:

Sr No.	Major Activity	Proposed Amount	Approved Amount as per 8th EC
1.	Mandatory works as per FCA approval	75.97	75.97
	Subtotal(1)	**75.97**	**75.97**
	Activities as per Rule 5 of the CAF Rules, 2018		
2.	I. Min 80% NPV II. Max 20% of NPV	90.90	90.70
	Subtotal(2)	**90.90**	**90.70**
	Activities as per Rule 6 of the CAF Rules, 2018		
3.	I. Min 60% Interest II. Max 40% of Interest	30.62	23.28
	III. Transfer of logging charges to HDC	14.00	14.00
	Subtotal(3)	**44.62**	**37.28**
	Grand Total (1+2+3)	**211.49**	**203.95**

3. The approval includes 1.00 crore for "Greening the vertical cliffs of Shivaliks" and ₹ 21.66 crore to offset the incremental cost of the wage rates as per details provided in the letter no. 2226 dated

14.09.2020

27th August 2020 of Haryana Forest Department.

4. The approval is subject to conditions mentioned in letter of even number dated 14th July 2020.

Yours faithfully,

(Brijendra Swaroop) 16.09.2020
Dy. Chief Executive Officer

Copy to:

1. Principal Chief Conservator of Forests (HoFF), Department of Forests, Van Bhawan, Panchkula, Haryana;
2. Chief Executive Officer, State CAMPA Haryana, Van Bhawan, Panchkula, Haryana;
3. Principal Secretary, Department of Finance, Government of Haryana, Panchkula, Haryana;
4. Secretary, Department of Planning, Government of Haryana,Panchkula, Haryana;
5. Accountant General, Haryana.

Copy also forwarded to:

1. Director General of Forests & Special Secretary, Ministry of Environment, Forest and Climate Change, New Delhi;
2. Chief Executive Officer (National Authority), Ministry of Environment, Forest and Climate Change, New Delhi;
3. ADG FC/WL/NTCA, Ministry of Environment, Forest and Climate Change, New Delhi;
4. Mission Director, National Mission for Green India /Additional Secretary & Financial Adviser, Ministry of Environment, Forest and Climate Change, Government of India, New Delhi;
5. Deputy Director General of Forests (Central), Regional Office, Ministry of Environment, Forest and Climate Change, Chandigarh.
6. IGF FC/WL/FPD/SU/PE/FP/NAEB/NTCA, Ministry of Environment, Forest and Climate Change, New Delhi;
7. DIG (ROHQ), Ministry of Environment, Forest and Climate Change, New Delhi;
8. Principal Director (Audit), Scientific Department, AGCR Building, New Delhi
9. IFD/Sanction Folder/ Guard File.
10. NIC, Bhopal (Kind attention Sri Sunil Jain) with a request to upload the sanction order on the e Green Watch.

16.09.2020
(Brijendra Swaroop)
Dy. Chief Executive Officer

Physical Progress Report of CAMPA CA 2020-21

Sr. No.	Name of Division	2019-20		2020-21										Total CA	
		CA TP		CA (Small Plantation)		CA Tall Plantation		Trench cum Pit Method		Small Plantation in Ridge		Native Species			
		Tar.	Ach.	Tar.	Ach.	Tar.	Ach.	Tar.	Ach.	Tar.	Ach.	Tar.	Ach.	Tar.	Ach.
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16
1	Panchkula	0.00	0.00	228.84	228.84	45.00	45.00	0.00	0.00	0.00	0.00	0.00	0.00	273.84	273.84
2	Ambala	0.00	0.00	0.00	0.00	148.96	148.96	0.00	0.00	23.00	23.00	0.00	0.00	171.96	171.96
3	Yamuananagar	0.00	0.00	0.00	0.00	9.34	9.34	0.00	0.00	0.00	0.00	0.00	0.00	9.34	9.34
4	Kurukshetra	0.00	0.00	0.00	0.00	35.65	6.50	0.00	0.00	3.30	2.63	0.00	0.00	38.95	9.13
5	Kaithal	0.00	0.00	0.00	0.00	18.91	18.91	0.00	0.00	0.00	0.00	40.00	40.00	58.91	58.91
	Total North	**0.00**	**0.00**	**228.84**	**228.84**	**257.86**	**228.71**	**0.00**	**0.00**	**26.30**	**25.63**	**40.00**	**40.00**	**553.00**	**523.18**
6	Hisar	0.00	0.00	0.00	0.00	106.36	106.36	0.00	0.00	0.00	0.00	0.00	0.00	106.36	106.36
7	Fatehabad	0.00	0.00	0.00	0.00	97.80	97.80	0.00	0.00	0.00	0.00	0.00	0.00	97.80	97.80
8	Sirsa	0.00	0.00	0.00	0.00	47.47	47.47	0.00	0.00	0.00	0.00	0.00	0.00	47.47	47.47
9	Jind	0.00	0.00	0.00	0.00	31.67	31.67	0.00	0.00	0.00	0.00	0.00	0.00	31.67	31.67
10	Bhiwani	0.00	0.00	0.00	0.00	18.12	18.12	0.00	0.00	0.00	0.00	0.00	0.00	18.12	18.12
11	Dadri	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
	Total West	**0.00**	**0.00**	**0.00**	**0.00**	**301.42**	**301.42**	**0.00**	**0.00**	**0.00**	**0.00**	**0.00**	**0.00**	**301.42**	**301.42**
12	Rohtak	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
13	Sonipat	0.00	0.00	0.00	0.00	8.93	8.93	0.00	0.00	0.00	0.00	0.00	0.00	8.93	8.93
14	Jhajjar	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
15	Panipat	25.26	25.26	0.00	0.00	45.29	20.30	0.00	0.00	0.00	0.00	0.00	0.00	70.55	45.56
16	Karnal	0.00	0.00	0.00	0.00	87.12	87.12	0.00	0.00	0.00	0.00	0.00	0.00	87.12	87.12
	Total Central	**25.26**	**25.26**	**0.00**	**0.00**	**141.34**	**116.35**	**0.00**	**0.00**	**0.00**	**0.00**	**0.00**	**0.00**	**166.60**	**141.61**
17	Gurugram	0.00	0.00	0.00	0.00	58.96	50.93	0.00	0.00	0.00	0.00	0.00	0.00	58.96	50.93
18	Faridabad	2.27	2.27	120.00	120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	122.27	122.27
19	Mahendergarh	0.00	0.00	0.00	0.00	1.81	1.81	31.14	31.14	0.00	0.00	0.00	0.00	32.95	32.95
20	Mewat	0.00	0.00	24.12	5.00	64.44	29.43	10.00	10.00	0.00	0.00	0.00	0.00	98.56	44.43
21	Rewari	0.00	0.00	0.00	0.00	23.23	23.23	0.00	0.00	0.00	0.00	0.00	0.00	23.23	23.23
22	Palwal	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
	Total South	**2.27**	**2.27**	**144.12**	**125.00**	**148.44**	**105.40**	**41.14**	**41.14**	**0.00**	**0.00**	**0.00**	**0.00**	**335.97**	**273.81**
	G.Total	**27.53**	**27.53**	**372.96**	**353.84**	**849.06**	**751.88**	**41.14**	**41.14**	**26.30**	**25.63**	**40.00**	**40.00**	**1356.99**	**1240.02**
	No. of Plants	**27530**	**27530**	**340960**	**321890**	**849092**	**751734**	**36140**	**36140**	**26300**	**25637**	**20000**	**20000**	**339248**	**310005**

Physical Progress Report of CAMPA NPV 2020-21

Sr. No.	Name of Division	TP (250 Plant/RKM)		Ridge (500 Plants/RKM)		Ridge (330 Plants/RKM)		Ridge (2000 Plants/RKM)		Eco-Restoration (In Ha.)		Native Species	
		Tar.	Ach.	Tar.	Ach.	Tar.	Ach.	Tar.	Ach.	Tar.	Ach.	Tar.	Ach.
1	2	3	4	5	6	7	8	9	10	11	12	13	14
1	Panchkula	100.00	100.00	0.00	0.00	0.00	0.00	0.00	0.00	10.00	10.00	0.00	0.00
2	Ambala	100.00	100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
3	Yamuananagar	100.00	100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
4	Kurukshetra	290.00	260.00	80.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
5	Kaithal	120.00	120.00	40.00	40.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
	Total North	**710.00**	**680.00**	**120.00**	**40.00**	**0.00**	**0.00**	**0.00**	**0.00**	**10.00**	**10.00**	**0.00**	**0.00**
6	Hisar	100.00	100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
7	Fatehabad	300.00	300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
8	Sirsa	100.00	100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
9	Jind	225.00	225.00	0.00	0.00	100.00	23.00	0.00	0.00	0.00	0.00	0.00	0.00
10	Bhiwani	260.00	260.00	0.00	0.00	0.00	0.00	0.00	0.00	100.00	100.00	0.00	0.00
11	Dadri	50.00	50.00	0.00	0.00	0.00	0.00	0.00	0.00	60.00	60.00	0.00	0.00
	Total West	**1035.00**	**1035.00**	**0.00**	**0.00**	**100.00**	**23.00**	**0.00**	**0.00**	**160.00**	**160.00**	**0.00**	**0.00**
12	Rohtak	100.00	100.00	0.00	0.00	20.00	13.00	0.00	0.00	0.00	0.00	0.00	0.00
13	Sonipat	100.00	100.00	50.00	50.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
14	Jhajjar	50.00	50.00	15.00	10.30	15.00	14.00	50.00	10.50	0.00	0.00	0.00	0.00
15	Panipat	100.00	100.00	50.00	50.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
16	Karnal	250.00	250.00	100.00	90.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
	Total Central	**600.00**	**600.00**	**215.00**	**200.30**	**35.00**	**27.00**	**50.00**	**10.50**	**0.00**	**0.00**	**0.00**	**0.00**
17	Gurugram	100.00	100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
18	Faridabad	50.00	50.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
19	Mahendergarh	100.00	100.00	0.00	0.00	0.00	0.00	0.00	0.00	60.00	60.00	0.00	0.00
20	Mewat	100.00	100.00	0.00	0.00	0.00	0.00	0.00	0.00	80.00	80.00	50.00	50.00
21	Rewari	100.00	100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
22	Palwal	50.00	50.00	17.00	17.00	33.00	33.00	0.00	0.00	0.00	0.00	0.00	0.00
	Total South	**500.00**	**500.00**	**17.00**	**17.00**	**33.00**	**33.00**	**0.00**	**0.00**	**140.00**	**140.00**	**50.00**	**50.00**
	G.Total	**2845.00**	**2815.00**	**352.00**	**257.30**	**168.00**	**83.00**	**50.00**	**10.50**	**310.00**	**310.00**	**50.00**	**50.00**
	No. of Plants	**711250**	**703750**	**88000**	**64325**	**42000**	**20750**	**12500**	**2625**	**77500**	**77500**	**12500**	**12500**

Abstract of Expenditure of Divisional Forest Officers for the year 2020-2021

Sr. No	Name of Divisions	CA	NPV	Total
1	**2**	**3**	**4**	**5=3+4**
1	Morni Pinjore	72260727	31778839	104039566
2	Ambala	112739252	17955315	130694567
3	Y/Nagar	16473876	40812024	57285900
4	Kurukshetra	10671604	26224555	36896159
5	Kaithal	28521147	23844480	52365627
	Total North	**240666606**	**140615213**	**381281819**
6	Karnal	44546388	38963880	83510268
7	Panipat	18218425	17281506	35499931
8	Sonipat	7944173	19340955	27285128
9	Rohtak	3758329	13597015	17355344
10	Jhajjar	2190525	14972978	17163503
	Total Central	**76657840**	**104156334**	**180814174**
11	Hisar	71250092	17546067	88796159
12	Sirsa	31633741	24495726	56129467
13	Fatehabad	53059035	30677074	83736109
14	Jind	28269189	36291756	64560945
15	Bhiwani	15568124	40346589	55914713
16	Charkhi Dadri	1279083	20666667	21945750
	Total West	**201059264**	**170023879**	**371083143**
17	Gurugram	30604141	20401445	51005586
18	Faridabad	31980840	7639891	39620731
19	Rewari	17433083	14811382	32244465
20	M.garh	12114523	25281329	37395852
21	Palwal	617444	14143225	14760669
22	Nuh-Mewat	24267781	41384662	65652443
	Total South	**117017812**	**123661934**	**240679746**
	Total	**635401522**	**538457360**	**1173858882**
1	WL Panchkula	0	7483563	7483563
2	WL Rohtak	0	2521346	2521346
3	WL Gurgaon	0	14355114	14355114
4	WL Hisar	0	5470672	5470672
	Total DWLO	**0**	**29830695**	**29830695**
5	Seed	0	25773803	25773803
6	Research	0	4123298	4123298
7	Training Pinjore	0	596344	596344
8	Taining Sohna	0	0	0
9	IT Panchkula	0	2502000	2502000
10	CF P&E	0	6681396	6681396
	Total	**0**	**39676841**	**9779740**
	G.Total	**635401522**	**607964896**	**1213469317**

Abstract of Annual Plan Operation of CA

Sr. No.	Name of Division	CA Small		CA Small on Ridge		Total CA (Small Plants)		CA Trench cum Method		CA Native Species		CA (TP)		Total CA (Tall Plants)		Total CA	
		Ha.	Plants	Ha.	Plants	Ha.	Plants	Ha.	Plants	Ha.	Plants	Ha.	Plants	Ha.	Plants	Ha.	Plants
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	13=7+15	14=8+16
1	Morni-Pinjore	228.84	228890	23.00	23000	251.84	251890	0.00	0	0.00	0	45.00	45000	45.00	45000	296.84	296890
2	Ambala	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	148.96	148966	148.96	148966	148.96	148966
3	Yamuanangar	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	9.344	9344	9.34	9344	9.34	9344
4	Kurukshetra	0.00	0	2.64	2637	2.64	2637	0.00	0	0.00	0	6.503	6503	6.50	6503	9.14	9140
5	Kaithal	0.00	0	0.00	0	0.00	0	0.00	0	40.172	20000	18.71	18709	58.88	38709	58.88	38709
Total North Circle		**228.84**	**228890**	**25.64**	**25637**	**254.48**	**254527**	**0.00**	**0**	**40.17**	**20000**	**228.52**	**228522**	**268.69**	**248522**	**523.17**	**503049**
6	Karnal	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	87.127	87127	87.13	87127	87.13	87127
7	Rohtak	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0
8	Panipat	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	45.57	45565	45.57	45565	45.57	45565
9	Sonipat	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	8.93	8930	8.93	8930	8.93	8930
10	Jhajjar	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0
Total Central Circle		**0.00**	**0**	**0.00**	**0**	**0.00**	**0**	**0.00**	**0**	**0.00**	**0**	**141.62**	**141622**	**141.62**	**141622**	**141.62**	**141622**
11	Hisar	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	106.361	106361	106.36	106361	106.36	106361
12	Jind	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	31.67	31667	31.67	31667	31.67	31667
13	Sirsa	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	47.47	47470	47.47	47470	47.47	47470
14	Fatehabad	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	97.80	97800	97.80	97800	97.80	97800
15	Bhiwani	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	18.113	18120	18.11	18120	18.11	18120
16	Charkhi Dadri	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0
Total West Circle		**0.00**	**0**	**0.00**	**0**	**0.00**	**0**	**0.00**	**0**	**0.00**	**0**	**301.41**	**301418**	**301.41**	**301418**	**301.41**	**301418**
17	Gurugram	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	50.682	50936	50.68	50936	50.68	50936
18	Faridabad	120.00	88000	0.00	0	120.00	88000	0.00	0	0.00	0	2.28	2278	2.28	2278	122.28	90278
19	Mahendergarh	0.00	0	0.00	0	0.00	0	31.14	31140	0.00	0	1.835	1835	32.98	32975	32.98	32975
20	Rewari	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	23.23	23228	23.23	23228	23.23	23228
21	Palwal	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0	0.00	0
22	Nuh-Mewat	5.00	5000	0.00	0	5.00	5000	10.00	5000	0.00	0	29.2821	29438	39.28	34438	44.28	39438
Total South Circle		**125.00**	**93000**	**0.00**	**0**	**125.00**	**93000**	**41.14**	**36140**	**0.00**	**0**	**107.31**	**107715**	**148.45**	**143855**	**273.45**	**236855**
G.Total		**353.84**	**321890**	**25.64**	**25637**	**379.48**	**347527**	**41.14**	**36140**	**40.17**	**20000**	**778.86**	**779277**	**860.17**	**835417**	**1239.65**	**1182944**

Annual Plan of Operation 2020-21 for Compensatory Afforestation (Small Plants)

Sr. No.	D-III File No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants actually planted	Species	Plants Planted	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10	11
1	D-III-6914	Diversion of forest land for laying of OFC by M/s Vindhya Telelink Ltd. along the route of PB/HR border on Siswan road (MDR) upt NH 21-A (New NH 105) Distt. Morni Pinjore FP/HR/Others/22002/2016	D-III-6914/3406	0.00	0	0	0	0	0	0
2	D-III-6993	Diversion of forest land for laying of OFC by D.E. Telecom Projects-1, BSNL, Shimla along Kalka-Charnia-Baddi road, Km. 8 to 17.5 Distt. Panchkula FP/HR/Others/22128/2016	D-III-6993/4160	0.00	0	0	0	0	0	0
3	D-III-6994	Diversion of forest land for laying of OFC by D.E. Telecom Projects-1, BSNL, Shimla along Baddi-Siswan-Chandigarh road Km. 0 to 4.88 Distt. Panchkula FP/HR/Others/22158/2016	D-III-6994/4161	0.00	0	0	0	0	0	0
4	D-III-6717	Diversion of forest land in favour of Executive Engineer, PWD B&R panchkula for improvement of junction of Km. 14.250 and Km. 16.720 on NH 21 A A (New NH 105) Distt. Panchkula FP/HR/Road/19257/2016	D-III-6717/3185	1.34	1390	Papri	800	R-71 C-7	R-71 C-7	30 51 7N 76 50 52E
5	D-III-5879	Diversion of forest land for use of Kacha Forest Path/road (Tipper, Trolly, Truck and Trala) which is run through Reserve Forest R-64 and R-68, Distt. Panchkula	9-HRB239/2014-CHA			Awala	590			
6	D-III-6911	Diversion of forest land for access to retail outlet of HPCLtd. along road from Kalka to NH 21 A, L/side, at village Charnia Distt. Panchkula FP/HR/Others/18876/2016	D-III-6911/3648							
		Total Kalka Range		**1.34**	**1390**		**1390**			
7	D-III-6860	Diversion of forest land in favour of SDO OP, UHBVN senior Division, Riapur for erection PCC Poles and 11 KV TH XLPE cable along Raipur Rani to Manak Tabra road, Distt. Panchkula	D-III-6860/3653/ 19-01-2017	20.00	20000	Amla	190	C-80	C-80	30 40 29.25N 77 0 54.08E
8	D-III-6348	Diversion of forest land for access to AKR Farm House along Derabassi Barwala road Km. 7-8, R/side, at village Barwala (Moja-Jeetpur) Distt. Panchkula	9-HRB137/2015-CHA			Khair	20	Derabashi Raipur Rani Road	C-80	30 40 29.25N 77 0 54.08E

Sr. No.	D-III File No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants actually planted	Species	Plants Planted	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**
9	D-III-6218	Diversion of forest land for access to residential house of Sh. Sudhir Kumar through protected forest Comp. No. 109 Bhoj Matour along Panchkula-Morni road, at village Mandhna, Distt. Panchkula	9-HRB024/2015			Papri	20	Bhoj Mator C-109	C-80	30 40 29.25N 77 0 54.08E
10	D-III-6415	Diversion of 80.73+55.16=135.89 ha. of forest land in favour of Project Director, NHAI Ambala for8 laining of NH I from Mukarba Chowk Km. 150.500 in Delhi State to Panipat Km. 86 L&R Distt. Sonipat and Panipat	9-HRB001/2016-CHA & 19-5-2016			Awala	860	C-80	C-80	30 40 29.25N 77 0 54.08E
						Khair	5580			
						Papri	7180			
						Bans	3500			
						Harsinghar	790			
						Sambhalu	1200			
						Neem	660			
						Total	**20000**			
				10.00	10000	Papri	2800	C-51	C-51	30 37 54.57N
						Bahera	1700			77 4 39.47E
						Jamun	1500			
						Bans	350			
						Awala	2850			
						Toon	800			
						Total	**10000**			
				10.00	10000	Amaltas	250	C-31	C-31	30 36 33.70N
						Jamun	1200			77 4 44.43E
						Arjun	2100			
						Gullar	400			
						Awala	1000			
						Imli	200			
						Papri	1100			
						Kachnar	3750			
						Total	**10000**			
				10.00	10000	Papri	1500	C-27	C-27	30 35 56.97N
						Awala	2050			77 5 20.52E
						Jamun	350			
						Imli	650			

Sr. No.	D-III File No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants actually planted	Species	Plants Planted	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**	**11**
						Bans	400			
						Kachnar	200			
						Khair	300			
						Amaltas	100			
						Sambhalu	600			
						Bahera	200			
						C. Pinata	1200			
						Arjun	1700			
						Pilkhan	250			
						Gullar	500			
						Total	**10000**			
				5.00	5000	Papri	1300	C-50	C-50	30 37 0.76N
						Imli	900			77 3 30.49E
						Neem	900			
						Awala	900			
						Bans	1000			
						Total	**5000**			
				10.00	10000	Bahera	2000	C-34	C-34	30 38 18.79N
						Awala	1300			77 6 48.33E
						Harar	1200			
						Papri	1000			
						Bans	900			
						Amaltas	800			
						Imli	750			
						Jamun	550			
						Pilkhan	550			
						Harsinghar	300			
						Inder Joe	250			
						Gullar	200			
						Chamror	200			
						Total	**10000**			
				10.00	10000	Papri	2900	C-43	C-42	30 38 11.38N
						Jamun	2200			77 5 36.25E
						Awala	1800			
						Bahera	2400			
						Toon	700			
						Total	**10000**			

Sr. No.	D-III File No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants actually planted	Species	Plants Planted	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10	11
				5.00	5000	Harsinghar	1500	C-58	C-58	30 38 38.80N
						Sambhalu	820			77 2 36.26E
						Neem	50			
						Gullar	130			
						Pilkhan	100			
						Papri	400			
						Bans	2000			
						Total	**5000**			
				20.00	20000	Awala	3600	C-72	C-72	30 40 13.75N
						Papri	3800			77 1 27.92E
						Bahera	1900			
						Belpater	300			
						Hathiphal	1100			
						Khair	3800			
						Inder Joe	1200			
						Bans	3300			
						Cut Sagwan	1000			
						Total	**20000**			
				20.00	20000	Bans	1400	C-56	C-56	30 37 53.92N
						Shisham	1200			77 2 54.33E
						Papri	600			
						Awala	4000			
						Tatbadanga	2000			
						Bahera	1100			
						Khair	7000			
						Jamoa	400			
						Jamun	400			
						Arjun	450			
						Neem	300			
						Kalka Bans	250			
						Safeda	700			
						Jihgan	200			
						Total	**20000**			
				20.00	20000	Awala	4000	C-5	C-5	30 38 8.03N

Sr. No.	D-III File No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants actually planted	Species	Plants Planted	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10	11
						Bahera	1000			77 9 37.06E
						Bans	2700			
						Belpater	500			
						Imli	1645			
						Inder Joe	2300			
						Jamoa	1500			
						Khair	2920			
						Papri	3000			
						Tatbadanga	435			
						Total	**20000**			
				15.00	15000	Awala	2000	C-19	C-19	30 36 21.77N
						Bahera	1600			77 6 41.97E
						Bans	2500			
						Belpater	500			
						Imli	1000			
						Inder Joe	300			
						Jamun	1500			
						Khair	2570			
						Papri	500			
						Tatbadanga	1000			
						Amaltas	230			
						Dhak	900			
						Sambhalu	400			
						Total	**15000**			
				15.00	15000	Awala	2000	C-8	C-8	30 35 35.51N
						Bahera	500			77 7 52.12E
						Bans	2300			
						Belpater	600			
						Imli	1680			
						Inder Joe	1040			
						Jamun	1000			
						Khair	600			
						Papri	2400			
						Tatbadanga	1400			

Sr. No.	D-III File No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants actually planted	Species	Plants Planted	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10	11
						Sambhalu	500			
						Gullar	500			
						Harsinghar	480			
						Total	**15000**			
				20.00	20000	Awala	3000	C-161	C-161	30 38 1.59N
						Bahera	1900			77 9 32.40E
						Bans	6000			
						Belpater	580			
						Inder Joe	1791			
						Jamun	1500			
						Tatbadanga	1400			
						Amaltas	800			
						Sambhalu	450			
						Gullar	399			
						Harsinghar	1400			
						Kachnar	600			
						Siras	180			
						Total	**20000**			
		Total Raipur Rani Range		**190.00**	**190000**		**190000**			
				17.50	17500	Imli	2830	C-43	Bunga, C-101	30 41 23 N,
						Papri	3300			76 57 23 E
						Amla	7800			
						Belpater	1700			
						Bahera	1770			
						Beri	100			
						Total	**17500**			
				20.00	20000	Amla	9900	C-43	Ketpurali-C-81	30 41 20 N,
						Imli	2500			77 0 39 E
						Khair	1100			
						Harar	1000			
						Bahera	1500			
						Pilkhan	1000			
						Papri	1000			
						Kachnar	1500			

Sr. No.	D-III File No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants actually planted	Species	Plants Planted	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10	11
						Kikar	500			
						Total	**20000**			
		Total Panchkula Range		**37.50**	**37500**		**37500**			
		Total Morni-Pinjore		**228.84**	**228890**	**0.00**	**228890**			
1	D-III-6989	Diversion of forest land closed under section 4 & 5 of PLPA 1900 in favour of AGM powergrid corporation of india ltd. ,New Dehli for const. of loop in loop out of both circuit Bamnauli-samaypur 400 Kv D/C transmission Line line at tughlkabad sub station passing through various forest areas in Distt. Faridabad	FP/HR/TRANS/20601/2016	120.00	88000	P. Papri-27000 Khairi-23000 Ronje-18000 Kikar-6500 Bairi-5500 Pilkhan-3000 Bass-5000	88000	Badkhal section 4 & 5	Badkhal section 4 & 5	28 42 934722 77 26 4425 28 412755 56 77 24 29 86.11 28 40 86 8889 77 25 27 2778 28 41 910833 77 26 28 8889
		Total Faridabad		**120.00**	**88000**		**88000**			
1	FP/HR/TRANS/29505/2017	Construction of Kadarpur-Sohna Road 400kV D/C HTLS Transmission line under Gurgaon Forest Division of Haryana State. The Project is awarded by PFC Consulting Limited , Govt of India through Tariff Based Competitive Bidding (TBCB) Process.	9-HRC110/2018-CHA dated 11.10.2018	5.00	5000	Shisham, Pilkhan etc	5000	Nangal Mubarikpur Section 4 & 5	Nangal Mubarikpur Section 4 & 5	N27°52'58.7" E76°56'39.6" N27°52'52.4" E76°56'40.7"
		Total Mewat		**5.00**	**5000**		**5000**			
		Total Compensatory Afforestation (Small Plants)		**353.84**	**321890**		**321890**			

Annual Plan of Operation 2020-21 for Compensatory Afforestation (Small Plants on Ridges)

Sr. No.	D-III File No.	Name of Diversion Case	Approval No. and date	C.A. Done (in Ha.)	No. of Plants actually	Species Planted		Name of approved CA site	Site where CA Done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10	11
1	5516	Diversio of 151.204 ha originally applied 176.845 ha (48.486 ha in Yamunanagar Forest Division 98.75 ha in Ambala Forest Division and 3.968 ha in Morni-Pinjore Forest Division) of forest land in favour of Project Director, NHAI, PIU, Chandigarh for 4/6 laning of Panchkula-Barwala-Saha-Yamuna Nagar road including construction of byepasses (NH-73) upto Haryana/U.P. border, under forest division and District Yamuna Nagar, Ambala and Monri-Pinjore/Panchkula, Haryana (Online proposal number FP/HR/Road/1576/2013	8-47/2013-FC dt. 22.10.2019	4.50	4500	Euc.	4500	Kathe Majra Sec 4&5		30°31'39.79"N 77° 7'37.29"E
2	5516	Diversio of 151.204 ha originally applied 176.845 ha (48.486 ha in Yamunanagar Forest Division 98.75 ha in Ambala Forest Division and 3.968 ha in Morni-Pinjore Forest Division) of forest land in favour of Project Director, NHAI, PIU, Chandigarh for 4/6 laning of Panchkula-Barwala-Saha-Yamuna Nagar road including construction of byepasses (NH-73) upto Haryana/U.P. border, under forest division and District Yamuna Nagar, Ambala and Monri-Pinjore/Panchkula, Haryana (Online proposal number FP/HR/Road/1576/2013	8-47/2013-FC dt. 22.10.2019	3.00	3000	Euc.	3000	Hamidpur R.F		30°28'45.61"N 77°11'35.73"E
3	5516	Diversio of 151.204 ha originally applied 176.845 ha (48.486 ha in Yamunanagar Forest Division 98.75 ha in Ambala Forest Division and 3.968 ha in Morni-Pinjore Forest Division) of forest land in favour of Project Director, NHAI, PIU, Chandigarh for 4/6 laning of Panchkula-Barwala-Saha-Yamuna Nagar road including construction of byepasses (NH-73) upto Haryana/U.P. border, under forest division and District Yamuna Nagar, Ambala and Monri-Pinjore/Panchkula, Haryana (Online proposal number FP/HR/Road/1576/2013	8-47/2013-FC dt. 22.10.2019	1.00	1000	Euc.	1000	Manakpur P.F.		30°28'13.19"N 77° 9'40.21"E

Sr. No.	D-III File No.	Name of Diversion Case	Approval No. and date	C.A. Done (in Ha.)	No. of Plants actually	Species Planted		Name of approved CA site	Site where CA Done	GPS Coordinates
4	5516	Diversio of 151.204 ha originally applied 176.845 ha (48.486 ha in Yamunanagar Forest Division 98.75 ha in Ambala Forest Division and 3.968 ha in Morni-Pinjore Forest Division) of forest land in favour of Project Director, NHAI, PIU, Chandigarh for 4/6 laning of Panchkula-Barwala-Saha-Yamuna Nagar road including construction of byepasses (NH-73) upto Haryana/U.P. border, under forest division and District Yamuna Nagar, Ambala and Monri-Pinjore/Panchkula, Haryana (Online proposal number FP/HR/Road/1576/2013	8-47/2013-FC dt. 22.10.2019	4.00	4000	Euc.	4000	Jharshella P.F.		30°21'22.32"N 77° 9'24.42"E
5	5516	Diversio of 151.204 ha originally applied 176.845 ha (48.486 ha in Yamunanagar Forest Division 98.75 ha in Ambala Forest Division and 3.968 ha in Morni-Pinjore Forest Division) of forest land in favour of Project Director, NHAI, PIU, Chandigarh for 4/6 laning of Panchkula-Barwala-Saha-Yamuna Nagar road including construction of byepasses (NH-73) upto Haryana/U.P. border, under forest division and District Yamuna Nagar, Ambala and Monri-Pinjore/Panchkula, Haryana (Online proposal number FP/HR/Road/1576/2013	8-47/2013-FC dt. 22.10.2019	3.50	3500	Euc.	3500	Rao Majra R.F		30°28'46.86"N 77° 9'19.67"E
6	5516	Diversio of 151.204 ha originally applied 176.845 ha (48.486 ha in Yamunanagar Forest Division 98.75 ha in Ambala Forest Division and 3.968 ha in Morni-Pinjore Forest Division) of forest land in favour of Project Director, NHAI, PIU, Chandigarh for 4/6 laning of Panchkula-Barwala-Saha-Yamuna Nagar road including construction of byepasses (NH-73) upto Haryana/U.P. border, under forest division and District Yamuna Nagar, Ambala and Monri-Pinjore/Panchkula, Haryana (Online proposal number FP/HR/Road/1576/2013	8-47/2013-FC dt. 22.10.2019	3.00	3000	Euc.	3000	Laha Sec 4&5		30°31'7.01"N 77° 7'14.45"E

Sr. No.	D-III File No.	Name of Diversion Case	Approval No. and date	C.A. Done (in Ha.)	No. of Plants actually	Species Planted		Name of approved CA site	Site where CA Done	GPS Coordinates
7	5516	Diversio of 151.204 ha originally applied 176.845 ha (48.486 ha in Yamunanagar Forest Division 98.75 ha in Ambala Forest Division and 3.968 ha in Morni-Pinjore Forest Division) of forest land in favour of Project Director, NHAI, PIU, Chandigarh for 4/6 laning of Panchkula-Barwala-Saha-Yamuna Nagar road including construction of byepasses (NH-73) upto Haryana/U.P. border, under forest division and District Yamuna Nagar, Ambala and Monri-Pinjore/Panchkula, Haryana (Online proposal number FP/HR/Road/1576/2013	8-47/2013-FC dt. 22.10.2019	1.00	1000	Euc.	1000	Kherki Manakpur Sec 4&5		30°29'42.31"N 77° 4'40.45"E
8	5516	Diversio of 151.204 ha originally applied 176.845 ha (48.486 ha in Yamunanagar Forest Division 98.75 ha in Ambala Forest Division and 3.968 ha in Morni-Pinjore Forest Division) of forest land in favour of Project Director, NHAI, PIU, Chandigarh for 4/6 laning of Panchkula-Barwala-Saha-Yamuna Nagar road including construction of byepasses (NH-73) upto Haryana/U.P. border, under forest division and District Yamuna Nagar, Ambala and Monri-Pinjore/Panchkula, Haryana (Online proposal number FP/HR/Road/1576/2013	8-47/2013-FC dt. 22.10.2019	3.00	3000	Euc.	3000	Chajju Majra Sec 4&5		30°29'42.31"N 77° 4'40.45"E
	Total Morni-Pinjore			**23.00**	**23000**		**23000**			

Sr. No.	D-III File No.	Name of Diversion Case	Approval No. and date	C.A. Done (in Ha.)	No. of Plants actually	Species Planted		Name of approved CA site	Site where CA Done	GPS Coordinates
1	D-III-8832/3891-94 dated 27.01.2020	Diversion of 4.74 ha. (1.57 ha. of Kurukshetra Division) of forest land for increasing capacity of Western Jamuna Canal main line lower from RD 68220 (Hamida Head) to RD 190950 (Indri Head) in Distt. Karnal.	D-III-8832/3891-94 dated 27.01.2020	2.423	2423	Arjun 210, Kajalia panata 700, Siris 400, Jamun 200, Jamoya 250 Amaltash 140, Lagistomia 20, Gumhar 400, Kachnar 200, Badh 50, Pilkhan 20, Piple 20, Toon 30	2423	SYL KM 21.5-29 L/side (3140+18940 Plants)	Barara Road KM 1-3 L/side	30°10'12.65376"N, 076°52'54.49584"E
2	D-III-9245/4429 dated 02.03.2020	Diversion of 0.0572 ha. of Forest land for access to the Retail Outlet of IOCL at Km 189.703 (RHS) Village Mohri on Delhi-Panipat-Ambala Road NH-1 (New NH-44) Near MS 86 (LHS), Tehsil Shahabad under Forest Division & Distt. Kurukshetra. (FP/HR/APPROACH/42984/2019)	D-III-9245/4429 dated 02.03.2020	0.114	114	do	114	Ramnagar Bundh RD 39-40		
3	D-III-8944/4928 dated 10.04.2020	Diversion of 0.0088 ha. of Forest land to proposed Retail Outlet of Bharat Petroleum Corporation Ltd. at Village Dhanora Jattan on Ladwa-Mustafabad Road, Tehsil Ladwa, Distt. Kurukshetra (Haryana) under Forest Division & Distt. Kurukshetra.	D-III-8944/4928 dated 10.04.2020	0.1	100	do	100	WJC RD 142-159 L&R		
	Total Kurukshetra			**2.637**	**2637**		**2637**			
	G.Total Compensatory Afforestation (Small Plants on Ridges)			**25.64**	**25637**		**25637**			

Annual Plan of Operation 2020-21 for Compensatory Afforestation (Trench cum Pit Method)

Sr. No.	D-III File No.	Name of Diversion Case	Approval No. and date	CA done (in Ha.)	No. of Plants actually planted	Species Planted		Name of approved CA Site	Site where CA done	GPS Coordinates
						Name of Species	No. of Plants			
1	2	3	4	6	8	9		10	11	12
1	D-III-6552	Diversion of 15.57 ha. Forest Land for raising & strengthening of Kanina road km 68.07 to 94.67 (MDR-124) under Forest Division & Distt. M.Garh, Haryana.	Dated 16/09/2016	31.14	31140	P.Papri Beri Khairi Ronj Neem Shisham Imli A.T. Gundan	3620 12491 656 7030 2188 1200 1700 2055 200 **31140**	Panchnota Section 4-5	Panchnota Section 4-5	27°54'06.7"N 75°59'15.0"E 27°53'50.4"N 75°59'05.0"E 27°53'33.1"N 75°59'19.7"E 27°53'20.9"N 75°58'42.6"E 27°53'21.5"N 75°58'37.6"E 27°54'06.7"N 75°59'14.7"E 27°53'46.9"N 75°58'58.7"E 27°53'27.3"N 75°58'48.0"E
	Total Mahendergarh			**31.14**	**31140**		**31140**			
1	FP/HR/TRANS/29652/2017	Prithala-Kadarpur 400kV D/C HTLS Transmission line	9-HRC112/2018-CHA dated 11.10.2018	10.00	5000	Shisham, Pilkhan etc		Palla Section 4 and 5	Palla Section 4 and 5	N28°120913 E76°970140
	Total Mewat			**10.00**	**5000**					
	Total Compensatory Afforestation (Trench cum Pit method)			**41.14**	**36140**					

Morni-Pinjore Forest Division

Annual Plan of Operation 2020-21 for Compensatory Afforestation (Tall Plants)

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
Morni-Pinjore									
1	D-III-6415	Diversion of 80.73+55.16=135.89 ha. of forest land in favour of Project Director, NHAI Ambala for8 laining of NH I from Mukarba Chowk Km. 150.500 in Delhi State to Panipat Km. 86 L&R Distt. Sonipat and Panipat	9-HRB001/2016-CHA & 19-5-2016	2.00	2000	Neem 280	C-51	C-51	30 37 54.57N
						Bahera 600			77 4 39.47E
						Awala 650			
						S. Oak 100			
						Imli 160			
						Aam 60			
						Jamun 50			
						Arjun 100			
				4.00	4000	Awala 1400	C-31	C-31	30 36 33.70N
						Jamun 90			77 4 44.43E
						Kusum 100			
						Papri 200			
						Arjun 850			
						Bahera 400			
						Kachnar 100			
						Aam 410			
						Gullar 300			
						S. Oak 70			
						Dhak 50			
						Harar 30			
				2.00	2000	Papri 760	C-27	C-27	30 35 56.97N
						Awala 580			77 5 20.52E
						Neem 170			
						Dhak 100			
						Arjun 260			
						Jamun 130			
				2.00	2000	Jamun 500	C-50	C-50	30 37 0.76N
						Papri 300			77 3 30.49E
						Imli 200			

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
						Neem 300			
						Bahera 250			
						Tatbadanga 200			
						Awala 250			
				2.00	2000	Kachnar 335	C-34	C-34	30 38 18.79N
						Aam 630			77 6 48.33E
						Bahera 350			
						Awala 260			
						Jamun 200			
						Papri 125			
						Arjun 100			
				2.00	2000	Neem 140	C-43	C-42	30 38 11.38N
						Silver Oak 200			77 5 36.25E
						Tatbadanga 90			
						Imli 350			
						Bahera 750			
						Aam 200			
						Lasooda 50			
						Awala 90			
						Toon 130			
				2.00	2000	Papri 1125	C-80	C-80	30 40 29.25N
						Kadam 280			77 0 54.08E
						Inder Joe 550			
						Lajostomia 15			
						Bar 15			
						Pipal 15			
				7.00	7000	Arjun 620	C-58	C-58	30 38 38.80N
						Awala 700			77 2 36.26E
						Bahera 80			
						Harar 705			
						Shisham 1470			
						Jamun 650			
						Bottle Bush 140			
						Kank champa 50			
						Kadam 115			
						Lasooda 50			
						Imli 540			

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
						Inder Joe 320			
						Mahua 40			
						Bar 30			
						Pipal 30			
						Toon 450			
						Hathiphal 110			
						Papri 600			
						Jamoa 100			
						Aam 200			
				2.00	2000	Awala 150	C-72	C-72	30 40 13.75N
						Inder Joe 120			77 1 27.92E
						Tatbadanga 175			
						Bar 5			
						Pipal 5			
						Kadam 50			
						Silver Oak 100			
						Lassoda 25			
						Neem 50			
						Kusum 10			
						Suhajana 50			
						Jacranda 180			
						Amaltas 300			
						Bottle Bush 135			
						Ritha-395			
						Siras 100			
						Kachnar 150			
				1.00	1000	Kandu 180	C-56	C-56	30 37 53.92N
						Arjun 80			77 2 54.33E
						Shisham 680			
						Jamun 20			
						Bar 20			
						Pipal 20			
				2.00	2000	Arjun 250	C-5	C-5	30 38 8.03N
						Awala 300			77 9 37.06E
						Bahera 200			
						Gullar 70			
						Imli 100			

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
						Jamun 190			
						Kachnar 430			
						Kathal 20			
						Simbal 100			
						Tatbadanga 300			
						Harar 40			
				2.00	2000	Arjun 100	C-19	C-19	30 36 21.77N
						Awala 955			77 6 41.97E
						Bahera 255			
						Gullar 170			
						Imli 100			
						Jamun 50			
						Kachnar 75			
						Simbal 70			
						Harar 50			
						Amaltas 65			
						Dhak 50			
						Toon 60			
						Total 2000			
				2.00	2000	Arjun 340	C-8	C-8	30 35 35.51N
						Awala 402			77 7 52.12E
						Bahera 408			
						Jamun 500			
						Kachnar 100			
						Harar 200			
						Inder Joe 50			
				3.00	3000	Awala 1200	C-161	C-161	30 38 1.59N
						Bahera 315			77 9 32.40E
						Gullar 200			
						Imli 410			
						Kachnar 250			
						Tatbadanga 275			
						Harar 50			
						Amaltas 160			
						Ritha 140			
		Total Raipur Rani Range		35.00	35000				
				10.00	10000	Amla 4350	C-43	Ketpurali-C-81	30 41 4 N,

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
						Pilkhan 600			77 0 24 E
						Bahera 2500			
						Harar 900			
						Papri 350			
						Imli 800			
						Tatbadanga 300			
						Belpater 200			
		Total Panchkula Range		10.00	10000				
		Total Morni-Pinjore		**45.00**	**45000**				
Ambala									
1	5516	Diversio of 151.204 ha originally applied 176.845 ha (48.486 ha in Yamunanagar Forest Division 98.75 ha in Ambala Forest Division and 3.968 ha in Morni-Pinjore Forest Division) of forest land in favour of Project Director, NHAI, PIU, Chandigarh for 4/6 laning of Panchkula-Barwala-Saha-Yamuna Nagar road including construction of byepasses (NH-73) upto Haryana/U.P. border, under forest division and District Yamuna Nagar, Ambala and Monri-Pinjore/Panchkula, Haryana (Online proposal number FP/HR/Road/1576/2013	8-47/2013-FC dt. 22.10.2019	15.00	15000	Shisham 5000 Arjun 3000 Jamun 2500 Jamoa 3000 Lasoura 1000 Amla 500	Hamidpur R.F.	Hamidpur R.F.	30°28'27.47"N 77°11'19.37"E
				12.00	12000	Shisham 7200 Arjun 650 Anwla 750 Kachnar 350 Chakrasia 700 Lasoura 200	Kathe Majra Sec 4&5	Kathe Majra Sec 4&6	30°31'43.20"N 77° 7'40.42"E
				5.00	5000	Shisham 1800 Teak 1200 Arjun 1000 B.Papri 1000	Manakpur P.F.	Manakpur P.F.	30°28'16.79"N 77° 9'21.74"E
				3.00	3000	Shisham 2730 Papri 270	Barri Rasour P.F.	Barri Rasour P.F.	30°27'34.32"N 77° 9'41.19"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
				25.00	25000	Shisham 17500 Papri 1000 Arjun 1000 Jamun 2000 Pipal 100 Neem 2000 Legistonia 1400	Jharshella P.F.	Jharshella P.F.	30°21'22.61"N 77° 8'41.79"E
				15.00	15000	Shisham 4800 Kachnar 2000 Neem 1500 Papri 1800 Amla 1200 Teak 3000 Ritha 700	Rao Majra R.F	Rao Majra R.F	30°28'57.56"N 77° 9'19.31"E
				25.00	25000	Neem 380 Papri 3750 Bahera 650 Jamun 700 Jamoa 730 Kadam 1200 Shisham 11730 Amla 1300 Hathiphal 1300 Belpather 1800 Gular 130 Amrood 120 Arjun 20 Kachnar 110 Sagwan 1080	Laha Sec 4&5	Laha Sec 4&6	30°31'20.33"N 77° 6'10.64"E
				20.00	20000	Arjun 9500 Siris 2500 Amla 1500 Kadam 1000 Kachnar 1500 Shisham 4000	Chajju Majra Sec 4&5	Chajju Majra Sec 4&6	30°25'6.35"N 76°54'48.53"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
				3.00	3000	Shisham 750 Arjun 500 Kachnar 500 Bahera 500 Jamun 500 Jamoa 250	Kherki Manakpur Sec 4&5	Kherki Manakpur Sec 4&6	30°29'29.75"N 77° 4'38.52"E
2	6337	Diversion of 0.0540 ha (instead of 0.0756ha) of forest land in favour of Executive Enginer, T.S. Division. HVPNL. Ambala City for erection of Sonta-Sonda transmission for 66 KV S/Sh. Majri under Forest Division and District, Ambala, Haryana.	D-III-6337/3912 dt. 08.02.2017	0.19	192	Shisham 192	Babaheri Minor	Babaheri Minor	30° 20'53.78" 76°45'30.45" 30° 18'29.77" 76°47'52.41" 30° 34'70.15" 76°75'96.45" 30° 33'99.94" 76°76'53.92"
3	6602	Diversion of 0.0253 ha of forest land for access to retail outlet ofB.P.C. Ltd. Along Adhoya-Shahvad road, near milestone, 47 L/side at village Ugala, under forest division and district Ambala, Haryana (D-III-6602)	399-o-5-2016/10156 dt. 09.06.2016	0.17	172	Shisham 172	Gaganheri PF	Gaganheri PF	30°18'38.67"N 30°18'48.39"N 30°18'48.35"N 30°18'48.23"N 77° 5'34.59"E 77° 5'34.87"E 77° 5'35.79"E 77° 5'38.53"E
4	6714	Diversion of 0.0209 ha of forest land for access to retail outlet of IOC Ltd. Along Ambala Chandigarh road Km. 12-13 Lside at village Dangdehri, under forest division and district ambala, Haryana.	D-III-6714/1356 dt. 19.07.2016	0.10	102	Shisham 102			

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
5	5974	Diversion of 104.468 ha (51.77 ha in Yamuna Nagar Forest Division-52.68 in Ambala Forest Divisional of Forest land in favour of Asstt. Project Manager/Engg. DFCCIL. Ambala Cantt for construction of dedicated freight corridor line of section Kalaaur (Yamuna bridge to Darajpur Rly. Km. 203 to 203/9.11, 205/11-13 to 210/29, 211/35-37 to 214/0.11, 214/01 to 214/9.11, 216/23.25 to 220/5-7, 221/13-15 to 225/19-21 & 225/23-27 to 227/19 falling in Yamuna Nagar District and section Mustafabad to Ambala City (Ghaggar River) Rly Km. 229/3-5 to 236/7-9, 237/23 to 243/9, 242/31 to 247/27, 250/11-13 to 253/21-23, 255/9-11 to 259/21-23 & 264/35 to 273/21 falling in Ambala District under Forest Division and District Yamuna Nagar and Ambala, Haryana,	9HRB-283/2013 CHA dt. 08.09.2016	25.50	25500	Shisham 15500 Arjun 4300 Anwla 2000 Kachnar 150 Mango 100 Bahera 250 Chakrasia 700 Lasoura 200 Jamun 1800 Jamoa 500	Kathe Majra Sec 4&5	Kathe Majra Sec 4&6	30°31'43.20"N 77° 7'40.42"E
		Total Ambala		**148.96**	**148966**	**148966**			
Kurukshetra									
1	D-III-8174/4393 dt. 12.03.2019	Diversion of 0.053780 hect. of forest land for access permission for the project of M/s Bharat Petroleum Corporation Ltd. at Km 187.790 (RHS) on NH-1 (New NH-44) in Village Samalki, Tehsil Shahabad Under Forest Division & District Kurukshetra	4393 dt. 12.03.2019	0.16	160	Shisham 1100, Kadam 260, Kanak Champa 80, Cut Sangwan 230, Arjun 100, Jamun 70, Kachnar 50, Toon 60, Piple 20, Pilkhan 35, Neem 20, Alostonia 150, Haldu 325,	Narwana Branch RD 288000-286000 L&R	Barara Road Km 0-2 & 2.5 to 5 R/side	30°10'22.8" N 76°51'45.8" E, 30°10'12.65376" N 76°52'54.49584" E
2	D-III-8702/4537 dt. 22.03.2019	Diversion of 0.0631 ha. of Forest land for access to retail outlet IOCL along Radaur Ladwa Road SH-06 RD 57.741 L/side at Village Ban, under Forest Division and Distt. Kurukshetra.	D-III-8702/4537 dt. 22.03.2019	0.07	70		WJC RD 143-159 L&R		

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
3	D-III-8888/1856 dated 08.08.2019	Diversion of 0.0369 ha. of forest land to proposed Petrol Pump of Hindustan Petrolium Corporation Ltd. on Red Road at Kurukshetra WML under Forest Division and District Kurukshetra. (Issuing of NOC for seeting up new Retail Outlet on Red Road, Kurukshetra-WML, Khasra No. 201/20/1, Khewat No. 2460, Khatauni No. 2789 at Kurukshetra, Tehsil Thanesar Distt. Kurukshetra).	D-III-8888/1856 dated 08.08.2019	0.1	100		DUK Railway Line Km 156-157 L/side		
4	D-III-8935/1984 dated 03.09.2019	Diversion of 0.0176 ha. Forest land for access to Petrol Pump of Essar Oil Ltd. situated at Village Murtzapur on Kurukshetra-Pehowa Road Tehsil Pehowa under Forest Division & Distt. Kurukshetra, Haryana (FP/HR/Approach/33704/2018).	D-III-8935/1984 dated 03.09.2019	0.1	100		Markanda Distry. RD 50-55 R/side		
5	D-III-8885/1833 dated 08.08.2019	Diversion of 0.0080 ha. of forest land to proposed Retail Outlet of BPCL at Village Kurukshetra on Kurukshetra-Amin Road under Forest Division and District Kurukshetra (NOC for putting up MS/HSD retail outlet (Petrol Pump) at village Darra Kalan Khatoni no. 53, Khasra No. 51//17/2/1 District Kurukshetra, State Haryana).	D-III-8885/1833 dated 08.08.2019	0.1	100		DUK Railway Line Km 56-57 L&R		
6	D-III-8884/1847 dated 26.08.2019	Diversion of 0.0449 ha. of Forest land to proposed New Retail Outlet of IOCL Between KM Stone 36 to 38, (RD-37.420), LHS from Ladwa Shahabad Road at Village Behlolpur, Block Ladwa under Forest Division & District Kurukshetra (FP/HR/Approach/40385/2019).	D-III-8884/1847 dated 26.08.2019	0.1	100		PF Badarpur		
7	D-III-8984/2239 dated 17.09.2019	Diversion of 0.1013 ha. of Forest land for access for project of M/s Indian Oil Corporation Ltd. at Km 51.460 (LHS) on NH-65 (New NH-152) in Village Urnai, Tehsil Pehowa under Forest Division & Distt. Kurukshetra. (Online Proposal No. FP/HR/Approach/41572/2019)	D-III-8984/2239 dated 17.09.2019	0.17	170		Saraswati Drain RD 84-132 L/side		

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
8	9-HRB048/2015-CHA dt. 18.09.2019	Diversion of 0.0086 ha. forest land for access to Inderparsth public School along Kirmach-Thanesar road, at Village Dayalpur, Tehsil Thanesar, under forest Division and District Kurukshetra, Haryana.	9-HRB048/2015-CHA dt. 18.09.2019	0.106	106		DUK Railway Line Km 181-182 R/side		
9	D-III-8983/2091 dated 09.09.2019	Diversion of 0.0323 ha. of Forest land for access to the Proposed Retail Outlet of Bharat Petroleum Corportation Ltd. at Village Masana on Panipat-Jalandhar GT Road at RDKM 168.560(RHS) of NH-1 (New NH-44) Thesil Thanesar under Forest Division & Distt. Kurukshetra.	D-III-8983/2091 dated 09.09.2019	0.1	100		DUK Railway Line Km 156-157 L/side		
10	D-III-9043/3270 dated 15.11.2019	Diversion of 0.1096 ha. of Forest land to proposed New Retail outlet of IOCL Between Km Stone 46 to 49, on NH-152 (old Nh-65) LHS Ambala-Pehowa, Ch.46.715 at Village/Town Malikpur, Tehsil Pehowa under Forest Division & Distt. Kurukshetra.	D-III-9043/3270 dated 15.11.2019	0.17	170		Saraswati Drain RD 84-103 L/side		
11	D-III-8926/3615 dated 24.12.2019	Diversion of 0.0239 hect. of forest land for Construction of approach road for Craystal Dhaba on NH-152, Km. 69-70 L/side at village Keorak, under Forest Division District &Kurukshetra & Kaithal.	D-III-8926/3615 dated 24.12.2019	0.15	150		Markanda Distry. RD 50-55 R/side		
12	D-III-9316/3714 dated 10.01.2020	Diversion of 0.0768 ha. of Forest land to proposed New Retail Outlet of IOCL Between KM Stone 62 to 66 on SH-04 (Shahabad-Thol Road RD 62.055 (LHS) at Village/Town Gumti, Tehsil Shahabad, Distt. Kurukshetra (Haryana) under Forest Division & Distt. Kurukshetra (FP/HR/Approach/40903/2019).	D-III-9316/3714 dated 10.01.2020	0.1	100		WJC RD 142-159 L&R		
13	D-III-8824/3885 dated 27.01.2020	Diversion of 0.0313 hect. of forest land for approach road to Ambala Logistics Park Warehouse (Non-Agro) at Village Mohri under Forest Division & District Kurukshetra.	D-III-8824/3885 dated 27.01.2020	0.144	144		Saraswati Drain RD 130-132 L/side		

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
14	D-III-9135/3928 dated 31.01.2020	Diversion of 0.0202 ha. of Forest land for access to the Proposed Retail Outlet of Bharat Petroleum Corportation Ltd. at Village Mirzapur (WML) on Kurukshetra-Pehowa Road (SH-06) Near MS 86 (LHS), Tehsil Thanesar under Forest Division & Distt. Kurukshetra.	D-III-9135/3928 dated 31.01.2020	0.1	100		Pabnawa Minor RD 0-1 L/side		
15	D-III-9153/4816 dated 13.03.2020	Diversion of 0.009 ha. of Forest land for access to M/s Jeyaar Polymer Pvt. Ltd. On Cheeka/Pehowa Road to Seonsar Road (ODR), Plot No. 5, at Km 2, Village Bakhli, Tehsil Pehowa under Forest Division & Distt. Kurukshetra (FP/HR/Approach/41509/2019).	D-III-9153/4816 dated 13.03.2020	0.1	100		Saraswati Drain RD 84-132		
16	D-III-9028/3227 dated 15.11.2019	Diversion of 0.0166 ha of Forest land for access to Khanna Automobiles situated on S.K Road/Pipli Road Ladwa, Tehsil Ladwa, under Forest Division & Distt. Kurukshetra.	D-III-9028/3227 dated 15.11.2019	0.1	100		WJC RD 143-159 L&R		
17	D-III-8936/4043 dated 06.02.2020	Diversion of Forest Land for Access to the prposed Retail outlet of Bharat Petroleum Corporation ltd. Vill Jhamra Shahabad On Shahbad-Ladwa Road Kurukshetra (Haryana) Khatauni No. 326 Khasra No. 77//17/2/2, 24/1/1, 76//4/1	D-III-8936/4043 dated 06.02.2020	0.1	100		DUK Railway Line Km 164-167 R/Side		
18	D-III-9133/5146 dated 01.05.2020	Diversion of Forest Land of 0.0275 Ha. for access to Rising Sun Warehousing on Delhi-Ambala road NH-1 (New NH-44), near km stone no. 189(LHS), at Village Mohri, Tehsil Shahabad, under Forest Division and District Kurukshetra. (FP/HR/Approach/40317/2019).	D-III-9133/5146 dated 01.05.2020	0.1	100		Ramnagar Bundh RD 25-26 & 45-46 R/side		
19	D-III-9159/4514 dated 04.03.2020	Diversion of 0.1326 ha. of Forest land for access to the Proposed Retail Outlet of Bharat Petroleum Corportation Ltd. on NH-65 (New NH-152) Ambala-Hisar Road at Village Gangheri on Tehsil Pehowa under Forest Division & Distt. Kurukshetra. (FP/HR/Approach/42106/2019).	D-III-9159/4514 dated 04.03.2020	0.265	265		Saraswati Drain RD 84-132 L/side		
20	D-III-9227/4973 dated 15.04.2020	Diversion of 0.0839 ha. Forest land for access to retail outlet of HPCL, along Ladwa-Kurukshetra road (SH 06). Km 74.610, l/side at Village Sirsama, under Forest Division and Distt. Kurukshetra, Haryana	D-III-9227/4973 dated 15.04.2020	0.168	168		DUK Railway Line Km 152-153 R/side		

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
21	D-III-8832/3891-94 dated 27.01.2020	Diversion of 4.74 ha. (1.57 ha. of Kurukshetra Division) of forest land for increasing capacity of Western Jamuna Canal main line lower from RD 68220 (Hamida Head) to RD 190950 (Indri Head) in Distt. Karnal.	D-III-8832/3891-94 dated 27.01.2020	4.00	4000	Shisham 150, Neem 850, Lasoora 200, Arjun 2800	SYL KM 21.5-29 L/side (3140+18940 Plants)	SYL KM 21.5-29 L/side (3140+18940 Plants)	N 30°64'6.62" N 30°41'9.08", E 76°44'18.18" E 76°45'18.66"
		Total Kurukshetra		**6.503**	**6503**				
Yamunanagar									
1	D-III-6629	Diversion of Forest land in favour of Public Health Engineering Division No.I, Yamuna Nagar for laying of trunk sewer 1000mm to 1400mm dia NP3 pipes along Yamuna Nagar- Saharanpur road from Aggarsain Chowk Jagadhri to Parwalo village distt. Yamuna Naga. (...../16428/2015)	HRB8076/2016 -CHA	4.170	4170	Shisham Jamoa Jamun	Chhachhrauli RF	Chhachhrauli RF C-II	N30.255458 N30.255519 N30.256555 N30.257358 N30.257098 N30.258084 N30.258121 N30.258335 N30.258836 N30.259756 N30.259799 E77.367922 E77.367279 E77.367534 E77.367862 E77.368273 E77.368275 E77.367957 E77.367247 E77.367319 E77.367855 E77.319313
		Total (Chhachhrauli Range)		**4.170**	**4170**				

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**
2		Diversion of 104.468 ha (51.7 in Yamuna Nagar Forest Division + 52.698 Ha in Ambala Forest Division) of Forest Land in Favour of Assistant Project Manager/ Engineer DFCCIL Ambala Cantt for Construction of Dedicated Fright Corridor Line of Sancation Kalanour (Yamuna Nagar bridge to drazpur Railway Km 203 .....)	9-HRA/283/2014 CHA/ 3258 dt. 11.02.2015	5.000	5000	Neem, Kachnar, Dhak, Shisham, Jamoa, Bad, Pipal, Inderjon, Mango, Imli , Jamun , Awnla Arjun ,Bahera Harad	Dadupur Nalvi Canal	Tibri RF	N30.389326 N30.383673 N30.385314 E77.207887 E77.210362 E77.206644
		Total Sadhaura Range		**5.000**	**5000**				
3	D-III 5940	Diversion of Forest land for Access to M/s Super Flooring pvt.Ltd along Saharanpur KurukshetraKM38-39 R/Side At Village Aurangabad District Yamuna Nagar	9-HRB/229/2014-CHA	0.064	64	Shisham	Sugh PF	Sugh PF	30.137766 77.349208
4	D-III 5887	Diversion of Forest land for Access to M/s Chanderpur Industries pvt.Ltd along Saharanpur KurukshetraKM 48-49 R/Side At Village Kanjnu District Yamuna Nagar	9-HRB/251/2014-CHA	0.050	50	Siras Papri	Radaur Jathlana Road Km 5 to 6 L/R	Radaur Jathlana Road Km 5 to 6 L/R	30 00.14848 30 00.4796 77 12.1145 77 12.1104
5	D-III 6241	Diversion of Forest land for Access to Globe Auto Mobiles pvt.Ltd along Jagadhri Ambala Road KM 93.200 R/Side At Village Kail District Yamuna Nagar	9-HRB/101/2015-CHA	0.060	60	Shisham	Chhapper Adhoya Road Km 7 to 9 L/side	Chhapper Adhoya Road Km 7 to 9 L/side	30.20915 77.11364
		Total Jagadhri Range		**0.174**	**174**				
		Total Yamuananagar		**9.344**	**9344**				
Kaithal									
1	D-III-5619	Diversion of 0.75 Ha. of Foret Land in favour of XEN, Provincial Division No. 2 PWD (B&R) Kaithal for Widening of Road KM. 0 to 0.88 for providing for four lanning of Karnal-Kaithal Road to Pundri Town under Forest Division & District Kaithal.	02-01-2014	1.50	1500	Arjun 2090, Shisham 60, Jamun 25, Papri 50, Jamoa 25	RF Kohli Khera	Chaushal Minor RD 0-24 L&R,2250 No Plant	29038'58.0"N 76015'06.6"E
2	D-III-5663	Diversion of 1.584 Ha. (instead of 5.11 Ha.) of Forest land in favour of XEN Provincial Division No. 1 PWD (B&R) Kaithal for construction of By Pass road along Kaithal Drain for Kaithal-Kurukshetra road in Kaithal in Kaithalroad KM. 0-528 under under Forest Division & Distt. Kaithal.	19-02-2014	0.75	750		RF Kohli Khera		

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
				2.71	2707	Arjun 1280, Shisham 1400, Jamun 10, Kachnar 40, Kadam 20		Shimla Minor RD 0-24 L&R 2750 No Plant	29.6703667 76.2226054
3	D-III-4932	Diversion of forest land for access to retail outlet of IOCL along Cheeka-Patiala road, near Km. stone 243, at village Kamheri Distt. Kaithal.	03-02-2012	0.04	36	Arjun 900, Jamoa 100	Kamalpur Sandil Road Km 0-4 L&R	Keorak Minor RD 1000 No Plant	29.845833 76.481065
4	D-III-5000	Diversion of forest land for access to retail outlet of IOCL along Kalayat-Balu-Kasan road, near Km. stone 14, R/side at village Balu, Distt. Kaithal.	28-03-2012	0.02	23		Kamalpur Sandil Road Km 0-4 L&R		
5	D-III-5703	Diversion of 0.0099 Ha. (insteade of 0.0462 H.) of Forest Land for our proposed KSK on Kaithal Manas Road at Village Patti Khot, Kaithal under Forest Division & Distt. Kaithal	03-02-2014	0.02	20		RF Kohli Khera		
6	D-III-5739	Diversion of 0.0221 Ha. (instead of 0.0727 Ha.) of Forest land for access to Retail Outlet of IOCL along Kalayat-Kithana Road R/S At village Matour under Forest Division & Distt. Kaithal	04-03-2014	0.04	44		RF Kohli Khera		
7	D-III-5742	Diversion of 0.0073 Ha. of Forest Land to proposed New Retail Outlet of IOCL on Narwana-Ambala Road N.H. 152 WML in Kaithal under Forest Division & Distt. Kaithal, Haryana	10-03-2014	0.03	35		RF Kohli Khera		
8	D-III-5770	Diversion of 0.0076 Ha. of Forest Land for Retail Outlet of BPCL on Sakra-Rasina Road at village Sakra under Forest Division & Distt. Kaithal, Haryana	19-06-2014	0.02	20		RF Kohli Khera		
9	D-III-5869	Diversion of 0.0104 Ha. Of Forest Land for ESSAR Retail Outlet on Kaithal-Khanori Road SH-8 KM. 18-19 Village Sanghan under Forest Division & District Kaithal	24-06-2014	0.02	21		RF Kohli Khera		
10	D-III-5948	Diversion of 0.0130 Ha. Of Forest Land for access to retail outlet of Essar oil Ltd. Along Cheeka Road KM. 20-21 R/Side at Village Bhagal under Forest Division & District Kaithal	13-08-2014	0.03	26		RF Kohli Khera		

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
11	D-III-5955	Diversion of 0.0120 Ha.of Forest Land for ESSAR Retail Outlet on Kaithal-Cheeka Road LHS KM. 12-13 in Village Siwan under forest division & Distt. Kaithal	13-08-2014	0.02	24		RF Kohli Khera		
12	D-III-5967	Diversion of 0.008 Ha. Of Forest Land for Entrance way in Sagun Farm on Samana Ram Nagar Road KM. 2-3 L/S at village Azimgarh under Forest Division & District Kaithal	31-10-2014	0.02	20		RF Kohli Khera		
13	D-III-4037	Diversion of 0.0049 Ha. Of Forest Land for access to Shri Sai Baba College of Education along Kaithal-Cheeka Road KM. 12-13 R/S at Village Siwan under Forest Division & District Kaithal	07-10-2014	0.02	20		Saraswati Drain, RD 30-60, L&R		
14	D-III-6086	Div. of 0.1377 ha. Of forest land in favour of T/S Div. HVPNL For Laying of 132 KV S/C Kaul-Dhand Transmission Line on D/C Tower Under Forest Division & Distt. Kaithal	24/12/2014	0.55	550		RF Kohli Khera		
15	D-III-6618/1224	Diversion of forest land for retail outlet of IOCL along Sirsa-Saanch road, Near Km. stone 2, R/side, at village Sirsal Distt. Kaithal. FP/HR/Other/17521/2016		0.05	52	Shisham 12914	RF Roheria	R.F.Siwan 12914 no of plant planted	29.876398 76.321393
16	9-HRB127/2016-CHA	Diversion of forest land in favour of PWD B&R Kaithal for construction of 4 lane byu widening on Dhand-Pundri-Rajound Alewa road (MDR 118) Km. 11.45 to 15.40 in Pundri Town Distt. Kaithal. FP/HR/Road/17470/2016		12.69	12692		RF Sisan comp. No. 8		
17	D-III-6565	Diversion of forest land for access to retail outlet of BPCLtd. along Pundri-Rajaund road, Km. 20-21, L/side, at village Pai, Distt. Kaithal. FP/HR/Other/16315/2015		0.03	32		R.F.Bichhiyan Rect.No 56		
18	D-III-3963	Diversion of forest land for approach road of retail outlet on Ambala-Hisar road, stone km. 70 L/s at village Keorak, Distt. Kaithal.		0.04	38		P.F.Saraswati Drain RD 30-60 L&R		
19	D-III-7043	Diversion of forest land for access to retail outlet of HPCLtd. along Karnal-Kaithal road (SH-8), L/side, at village Patti Gadhad Distt.Kaithal.FP/HR/Other/24839/2017		0.10	100		Fatehpur Escape C-5		
		Total Kaithal		**18.71**	**18709**				
Karnal									

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
1	D-III-8781	Diversion of 0.7413 Hec. of forest land for construction of Sewerage line from Village Balri to Village Kailash along SH-7 (Karnal-Indri road) under Division & Distt. Karnal, (Haryana).	D-III-8781/3626 DATED 24-12-2019	1.483	1483	Shisham, Arjun	N.B.K LINK RD 65 TO 82	SYL Canal RD 0-Tail L/Side	29°44'24.56"N 76°54'26.76"E
2	D-III-8810	Diversion of 0.01474 hec. of forest land for access to CNG/LCNG/Electric Charging Station of Indraprastha Gas Limited on Ambala-Delhi highway, NH-44, K.m 104.930, R/Side, Village & Tehsil Gharaunda, Distt. Karnal Haryana.	D-III-8810/1897 DATED 19-08-2019	0.1	100	Shisham, Arjun, Jamun	R.F UPLI	R.F UPLI	29°34'02"N 76°57'15"E
3	D-III-8847	Diversion of 0.5500 ha. of forest land for laying of 12" dia steel natural gas pipeline along NH-1 (New NH-44) from Km 112.00 to Km 123.00 (LHS) in Karnal distt. (Haryana).	D-III-8847/1870 DATED 28-08-2019	2.5	2500	Shisham	AUGMENTATION CANAL RD 65 TO 70 B/SIDE	Gudha-Begampur-Dadlana Minor RD 0-7 L&R	29°30'47.39"N 76°56'37.66"E
				2	2000	Shisham		Munak Sub Drain RD Peer Baba to Bara Dari L&R	29°30'30.02"N 76°51'10.59"E
				0.3	300	Shisham		SYL Canal RD 0-Tail L/Side	29°44'24.56"N 76°54'26.76"E
4	D-III-8848	Diversion of 0.5500 ha. of forest land for laying of 12" dia steel natural gas pipeline along NH-1 (New NH-44) from Km 123.00 to Km 134.00 (LHS) in Karnal distt. (Haryana). .	D-III-8848/2015 DATED 05-09-2019	5.57	5570	Shisham	WJC RD 132-154 BOTH/SIDE	WJC RD 132-154 BOTH/SIDE	29°33'59.84"N 76°51'58.72"E 29°31'21.46"N 76°50'16.31"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
5	D-III-8859	Diversion of 0.144 Hec. of forest land for construction of storm water RCC Box type drain from WJC Canal to near CSSRI gate along Karnal-Kachwa road SH-09 L/s under Division & Distt. Karnal, (Haryana).	D-III-8859/2307 DATED 24-09-2019	0.288	288	Shisham	INDRI DRAIN RD 90-110 L-R/SIDE	INDRI DRAIN RD 90-110 L-R/SIDE	29°44'3.23"N 76°52'45.75"E
6	D-III-8855	Diversion of 0.0643 Hec. of forest land for construction of Rising main Pipeline for storm water (400mm Dia Pipe) from Saidpura shamshan ghat to escape drain under Division & Distt. Karnal, (Haryana).	D-III-8855/2305 DATED 24-09-2019	0.14	140	Shisham	INDRI DRAIN RD 90-110 L-R/SIDE	INDRI DRAIN RD 90-110 L-R/SIDE	29°44'3.23"N 76°52'45.75"E
7	D-III-8860	Diversion of 0.153 Hec. of forest land for construction of storm water RCC Box type drain from Brahmanand Chowk to Namastay Chowk along the old Karnal Minor L/Side, under Division & Distt. Karnal, (Haryana).	D-III-8860/2303 DATED 24-09-2019	0.406	406	Shisham	INDRI DRAIN RD90-110 L/R SIDE	INDRI DRAIN RD90-110 L/R SIDE	29°44'3.23"N 76°52'45.75"E
8	D-III-8854	Diversion of 0.7097 Hec. of forest land for construction of storm water RCC Box type drain from Haqeekat Nagar STP to Village Goghripur along WJC Canal L/Side, under Division & Distt. Karnal, (Haryana).	D-III-854/2306 DATED 4-09-2019	1.419	1419	Shisham	NBK LINK RD 65-82 L/R SIDE	SYL Canal RD 0-Tail L/Side	29°44'24.56"N 76°54'26.76"E
9	D-III-8861	Diversion of 0.185 Hec. of forest land for construction of storm water RCC Box type drain from Kachwa road (SH-9) to Saidpura Shamshan Ghat R/Side along main Saidpura road Village Saidpura under Division & Distt. Karnal, (Haryana).	D-III-8861/2309 DATED 24-09-2019	0.37	370	Shisham	INDRI DRAIN RD 90-110 L/R SIDE	INDRI DRAIN RD 90-110 L/R SIDE	29°44'3.23"N 76°52'45.75"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
10	D-III-8849	Diversion of 0.0422 Hec. of forest land for construction of storm water RCC Box type drain from Saidpura road to Escape drain L/s, along Saidpura-Dabri road, under Division & Distt. Karnal, (Haryana).	D-III-8849/2308 DATED 24-09-2019	0.1	100	Shisham	INDRI DRAIN RD 90-110 L/R SIDE	INDRI DRAIN RD 90-110 L/R SIDE	29°44'3.23"N 76°52'45.75"E
11	D-III-8853	Diversion of 0.150 Hec. of forest land for construction of storm water RCC Box type drain from WJC Service road to Shamshan Ghat, R/Side (along the Village outer road) Village Saidpura under Division & Distt. Karnal,Haryana.	D-III-8853/2304 DATED 24-09-2019	0.3	300	Shisham	INDRI DRAIN RD 90-110 L/R SIDE	INDRI DRAIN RD 90-110 L/R SIDE	29°44'3.23"N 76°52'45.75"E
12	D-III-8879	Diversion of 2.033 Hec. of forest land for toll tax plaza on Jind-Assandh-Karnal road from design Km 128.600 to Km 129.200 and design for Four laning Km 144.400 to Km 149.147 of NH-709A(PKG-II)-reg. under Division & Distt. Karnal, (Haryana).	9-HRB067/2019-CHA DATED 22-10-2019	1.866	1866	Shisham	WJC RD 132-154	WJC RD 132-154	29°33'59.84"N 76°51'58.72"E 29°31'21.46"N 76°50'16.31"E
				2.2	2200	Shisham		SYL Canal RD 0-Tail L/Side	29°44'24.56"N 76°54'26.76"E
13	D-III-8850	Diversion of 0.636 hec. of forest land for construction of storm water RCC Box type drain from Village Goghripur to Village Barota along WJC Canal L/Side, under Division & Distt. Karnal, (Haryana).	9-HRB064/2019-CHA DATED 22-10-2019	5.66	5660	Shisham	NBK LINK RD 65-82 L/R SIDE	NBK LINK RD 65-82 L/R SIDE	29°44'37.21"N 76°54'9.31"E
14	D-III-8904	Diversion of 0.0026 ha. of forest land for access to M/s JRS Industries on G.T road to Alipura road, between km stone no. 1-2, at Village Kohand, Tehsil Gharaunda, Distt. Karnal (Haryana).	D-III-8904/2713 DATED 12-09-2019	0.1	100	Shisham	NBK LINK RD 65-82 L/R SIDE	NBK LINK RD 65-82 L/R SIDE	29°44'37.21"N 76°54'9.31"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
15	D-III-8894	Diversion of 0.58 hec. of forest land used for Construction of four lane ROB on Delhi-Ambala railway line LC- 61 on Kohand-Munak-Salwan-Assandh road in K.m 1.00, Village Kohand, Tehsil Gharaunda under Forest Division & Distt. Karnal (Haryana).	D-III-8894/2865 DATED 22-10-2019	0.24	240	Shisham	NBK LINK RD 65-82 L/R SIDE	NBK LINK RD 65-82 L/R SIDE	29°44'37.21"N 76°54'9.31"E
				0.92	920	Shisham		SYL Canal RD 0-Tail L/Side	29°44'24.56"N 76°54'26.76"E
16	D-III-9102	Diversion of 0.0076hec. of forest land to proposed New Retail Outlet of IOCL on Sangoha to Shahpur via Landora Road, RD+4.245(RHS) at Village Landora Block-Kunjpura, Distt. Karnal(Haryana) under Forest Division Karnal, Haryana.	D-III-9102/3740 DATED 13-01-2020	0.1	100	Shisham	DRAIN NO.2 MUNAK HEAD TO DADLANA BRIDGE L/R SIDE	SYL Canal RD 0-Tail L/Side	29°44'24.56"N 76°54'26.76"E
17	D-III-9098	Diversion of 0.003hec. of forest land to proposed New Retail Outlet of Essar Oil Ltd. on by Hansi road to Namestey Chowk, at Bhadur Chand Colony, Karnal Tehsil & Distt. Karnal(Hr.)	D-III-9098/3591 DATED 23-12-2019	0.1	100	Shisham	INDRI DRAIN RD 90-110 L/R SIDE	INDRI DRAIN RD 90-110 L/R SIDE	29°44'3.23"N 76°52'45.75"E
18	D-III-9121	Diversion of 0.265 hec. of forest land for laying 8" Dia Steel Natural Gas Pipeline from K.m 0.00 (NH-44 Balri Bye-pass) to K.m 5.3 (M/s Prabhat Fertilizer & Chemicals Works) L/Side, on SH-7, Karnal-Indri-Ladwa road, Distt. Karnal Haryana.	D-III-9121/4073 DATED 10-02-2020	0.53	530	Shisham	DRAIN NO.2 MUNAK HEAD TO DADLANA BRIDGE L/R SIDE	SYL Canal RD 0-Tail L/Side	29°44'24.56"N 76°54'26.76"E
19	D-III-9118	Diversion of 0.055hec. of forest land for laying of 4" Dia Steel Natural Gas Pipeline from K.m 0.00 (NH-44 ITI Chowk) to K.m 1.1 (BPCL Outlet M/s Anand Filling Station) L/Side, on SH-8, Karnal-Kunjpura road, Distt. Karnal Haryana	D-III-9118/4063 DATED 7-02-2020	0.11	110	Shisham	DRAIN NO.2 MUNAK HEAD TO DADLANA BRIDGE L/R SIDE	SYL Canal RD 0-Tail L/Side	29°44'24.56"N 76°54'26.76"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
20	D-III-8915	Diversion of 0.0150 ha. of forest land for access to Banquet and Hotel belonging to Smt. Shalini Gupta W/o Sh. Sandeep Kumar Situated on Delhi-Ambala road NH-1,(Now NH-44), at Km. 113.182(LHS), Village Kutail, Tehsil Gharaunda, Distt. Karnal (Haryana).	D-III-8915/2004 DATED 3-09-2019	0.1	100	Shisham	SYL CANAL RD 70-72 L/SIDE	SYL CANAL RD 70-72 L/SIDE	29°44'24.56"N 76°54'26.76"E
21	D-III-8934	Diversion of 0.0012hec. of forest land for access to BPCL Retail Outlet in Karnal City(WML) on Phoosgarh-Sector Road, Karnal K.M 0.050 R.H.S, Tehsil & Distt. Karnal. (Haryana).	D-III-8934/2075 DATED 06-09-2019	0.1	100	Shisham	SYL CANAL RD 70-72 L/SIDE	SYL CANAL RD 70-72 L/SIDE	29°44'24.56"N 76°54'26.76"E
22	D-III-9000	Diversion of 0.009hec. of forest land for access to BPCL Retail Outlet on Delhi-Ambala road, at Km 102.100(RHS), Village Kohand, Tehsil Gharaunda, Distt. Karnal, (Haryana).	D-III-9000/3567 DATED 18-12-2019	0.126	126	Shisham	NBK LINK RD 65-82 L/R SIDE	NBK LINK RD 65-82 L/R SIDE	29°44'37.21"N 76°54'9.31"E
23	D-3-6688	Diversion of 0.0114 hect. of forest land for our Fuel Station on Karnal-Kachwa-Sambhli-Kaul-Pehowa Road (SH-09), Near KM. Stone No. 28, at Village Majra Rorran, Tehsil Nigdhu, Distt. Karnal	9-HRB088/2016-CHA Dt. 14-09-2016	0.04	40	Shisham	Karnal Pehowa Road K.M. 26-28 L&R	Karnal Pehowa Road K.M. 26-28 L&R	29.765130N 76.819792E
24	D-III-8797	Diversion of 0.148 ha. of forest land for Construction of Village Road Bridge on Dhanaura Escape (Makhali–Hansu Majra road) at RD 22000 Tehsil Indri under Forest Division & Distt. Karnal (Haryana).	D-III-8797/1031 DATED 21-06-2019	0.41	410	Shisham, Jamoa	Jamuna Bandh RD 50-65 L/R Side	Jamuna Bandh RD 50-65 L/R Side	29.878827 77.161819 29.855659 77.55630
25	D-III-8819	Diversion of 0.0441 Hectare of Forest land along WJC lower for Providng Concrete side lining with paver in reach RD 2000-15000 & RD 30000-58000 of WJC Man Branch including Reconstruction / Remdeling of Pucca structure in Tehsil Indri under Forest Division & Distt. Karnal (Haryana).	D-III-8819/986 DATED 20-06-2019	0.25	250	Shisham	WJC Main RD 0-30 L/RSIDE	WJC Main RD 40-58 L/R Side	29°49'13"N 76°00'09"E 29°44'45"N 76°45'32"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
26	D-III-8818	Diversion of 0.442 Hectare of Forest land for Providing Concrete side lining with paver in reach RD 2000-15000 & RD 30000-58000 of WJC Man Branch including Reconstruction / Remodling of Pucca structure in Tehsil Indri under Forest Division & Distt. Karnal (Haryana).	D-III-8818/983 DATED 20-06-2019	0.884	884	Shisham, Kadam	WJC Main RD 0-30 L/RSIDE	WJC Main RD 40-58 L/R Side	29°49'13"N 76°00'09"E 29°44'45"N 76°45'32"E
27	D-III-8817	Diversion of 0.1155 Hectare of Forest land of Indri Escape along WJC for Providing Concrete Side lining with paver in reach RD 2000-15000 & RD 30000-58000 of WJC Main Branch including Reconstruction / Remodeling of pucca structurein Tehsil Indri under Forest Division & Distt. Karnal (Haryana).	D-III-8817/985 DATED 20-06-2019	0.231	231	Shisham, Arjun	WJC Main RD 0-30 L/RSIDE	WJC Main RD 40-58 L/R Side	29°49'13"N 76°00'09"E 29°44'45"N 76°45'32"E
28	D-III-8816	Diversion of 0.9401 Hectare of Forest land for Providing Concrete side lining with paver in reach RD 82000-154500 of WJC Main Branch including Reconstruction / Remdoling of Pucca structure under Forest Division & Distt. Karnal (Haryana).	D-III-8816/984 DATED 20-06-2019	1.88	1880	Shisham	WJC Main RD 0-30 L/RSIDE	WJC Main RD 40-58 L/R Side	29°49'13"N 76°00'09"E 29°44'45"N 76°45'32"E
29	D-III-8830	Diversion of 0.0960 Hec. of forest land for construction of Sewerage line from Village Dhollgarh to DUK Railway line crossing under Division & Distt. Karnal, (Haryana).	D-III-8830/2313 DATED 24-09-2019	0.192	192	Shisham	Rakshi Distributory RD 0-5 L/R Side	Nardak Distributry RD 0-5 L/R	29°44'44"N 76°58'18"E 29°44'41"N 76°57'31"E
30	D-III-	Diversion of 4.74 (Karnal Division 3.17 Hectare + 1.57 hec. Kurukshetra Division) of Forest land for Increasing capacity of Western Jamuna Canal main line lower RD 68220 (Hamida Head) to RD-190950 (Indri Head) under Forest Division & Distt. Karnal (Haryana).	9-HRB062/2019-CHA DATED 17-01-2020	8.575	8575	Shisham	WJC MAIN LOWER RD 0-30 & RD 159-172 & INDRI DRAIN	WJC MAIN LOWER RD RD 169-190 & INDRI DRAIN	29°56'11"N 77°04'37"E 29°53'12"N 77°03'06"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
				2.765	2765	Shisham		WJC MAIN RD 29-40	29°49'00"N 76°00'16"E 29°47'25"N 76°59'57"E
31				3	3000	Shisham		Sarsa Branch RD 18-G.T.Road R/Side & Chatang Feeder RD 18-Taill L/side	29°52'26"N 76°59'21"E 29°51'50"N 76°56'43"E 29°59'21"E 76°59'29"E 29°51'59"N 76°56'52"E
32	D-III-8856	Diversion of 0.0119 Hec. of forest land for construction of storm water RCC Box type drain from Jhanjhari Village Underpass to 66.3mtr along Bhaini Khurd road L/Side, under Division & Distt. Karnal, (Haryana).	D-III-8856/2315 DATED 24-09-2019	0.1	100	Shisham	JAMUNA Bandh RD 65-70 L/R Side	JAMUNA Bandh RD 65-70 L/R Side	29.878827 77.161819 29.855659 77.55630
33	D-III-8946	Diversion of 0.0386 ha. of forest land for laying RCC NP-3 pipeline for water water from Bhadson-Indri road along the wall of + 800kv HVDC Sub Station(Power Grid) Village Bir Bhadson Tehsil Indri, Distt. Karnal. (Haryana).	D-III-8946/4325 DATED 26-02-2020	0.1	100	Shisham	WJC RD 0-30 R/SIDE	Nardak Distributry RD 0-5 L/R	29°44'44"N 76°58'18"E 29°44'41"N 76°57'31"E
34	D-III-8962	Diversion of 0.0469hec. of forest land for access to BPCL Retail Outlet on Delh-Ambala road, at K.m 149.773(LHS), Village Samana Bahu, Tehsil nilokheri, Distt. Karnal (Haryana).	D-III-8962/2162 DATED 12-09-2019	0.112	112	Shisham	NARDAK DISTRIBUTORY RD 0-5 L/R SIDE	Nardak Distributry RD 0-5 L/R	29°44'44"N 76°58'18"E 29°44'41"N 76°57'31"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
35	D-III-9003	Diversion of 0.0189 ha. of forest land only for proposed path of M/s RG City Developers Pvt. Ltd. Situated at Delhi-Ambala road, NH-44, K.m Stone 139.56, L/Side, Village Takhana, Tehsil Nilokheri, Distt. Karnal, (Haryana).	D-III-9003/4326 DATED 26-02-2020	0.1	100	Shisham	Rakshi Distributory RD 0-5 L/R Side	Nardak Distributry RD 0-5 L/R	29°44'44"N 76°58'18"E 29°44'41"N 76°57'31"E
36	D-III-9039	Diversion of 0.0399hec. of forest land to proposed New Retail Outlet of IOCL on Nigdhu-Sitamai Road (ODR), RD-5.000(RHS) at Village/Town Koer, Block Nilokheri, under Forest Division Karnal, Haryana.	D-III-9039/3471 DATED 10-12-2019	0.1	100	Shisham	KHERI TUBEWELL CHANNEL RD 0-40 L/R SIDE	Nardak Distributry RD 0-5 L/R	29°44'44"N 76°58'18"E 29°44'41"N 76°57'31"E
37	D-III-9060	Diversion of 0.00763 ha. of forest land for construction of approach access to “Amusement Park” on Delhi to Ambala G.T Road, NH-01, (Now NH-44) at 137.270 KM (LHS) at Village Shamgarh, Tehsil Nilokheri, Under division &distt. Karnal (Haryana).	D-III-9060/3526 DATED 18-12-2019	0.116	116	Shisham	KHERI TUBEWELL CHANNEL RD 0-40 L/R SIDE	Nardak Distributry RD 0-5 L/R	29°44'44"N 76°58'18"E 29°44'41"N 76°57'31"E
38	D-III-9071	Diversion of 0.027238 ha. of forest land for approach road to The Great Khali Dhaba., at K.m 149.387 KM (LHS) on NH-44 at Village Samana bahu, Karnal-Ambala Highway, Tehsil Nilokheri, Distt. Karnal (Haryana).	D-III-9071/3888 DATED 27-01-2020	0.19	190	Shisham	KHERI TUBEWELL CHANNEL RD 0-40 L/R SIDE	Nardak Distributry RD 0-5 L/R	29°44'44"N 76°58'18"E 29°44'41"N 76°57'31"E
39	D-III-9082	Diversion of 0.0095hec. of forest land to proposed New Retail Outlet of IOCL between Raipur Rodan and Bhadson Chowk (ODR), RD 1.725(RHS), at Village- Manchuri, Block-Nilokheri, Distt. Karnal, under Forest Division Karnal, Haryana.	D-III-9082/3466 DATED 10-12-2019	0.1	100	Shisham	BARTHAL DISTRIBUTORY RD 0-9 L/R SIDE	Nardak Distributry RD 0-5 L/R	29°44'44"N 76°58'18"E 29°44'41"N 76°57'31"E
40	D-3-6811	Diversion of 0.0056 hec.of forest land for use of installation of proposed IOCL Retail Outlet/ Petrol Pump on Indri-Umri Road, Near KM Stone no. 03, Village Budhanpur,Tehsil Indri, under Division & Distt. Karnal	Nodal Officer HR(FC) 6811/3161 Dated 17/12/2016	0.02	20	Shisham	WJC Lower R.D. 189	WJC Lower RD 169-190 L/Side	29°56'11"N 77°04'37"E 29°53'12"N 77°03'06"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
41	D-III-8829	Diversion of 0.62 ha. of forest land for Widening & Strengthening of Goghripur to Pingli road (ID-7265) K.m 0 to 3.400 in under Division & Distt. Karnal, Haryana.	D-III-8829/1904 DATED 02-09-2019	1.24	1240	Shisham, Papri	INDRI DRAIN Near Village Bhambhreri L/R Side	Indri Drain Karnal -Aughand Road to WJC	29°32'45.5"N 76°51'0.05"E 29°39'51.3"N 76°49'58.2"E
42	D-III-8828	Diversion of 0.14 ha. of forest land for Construction of new road from Badsahi Pul to Village Pakhana Km 0 to 2.990 (between km 2.380 to 2.520) in Karnal Distt. Haryana.(CM announcement Code no. 11077)	D-III-8828/2163 DATED 12-09-2019	0.48	480	Shisham, Arjun	INDRI DRAIN NEAR VILLAGE PEONT	Indri Drain Karnal -Aughand Road to WJC	29°32'45.5"N 76°51'0.05"E 29°39'51.3"N 76°49'58.2"E
43	D-III-8881	Diversion of 0.70 ha. of forest land for Wdg. & Stg. with WBM+ BM+PC RD 0 to 3490 and interlocking tile RD 3490 to 3590 on Nissing to Guniana (RD ID 8875) under Division & Distt. Karnal, Haryana.	9-HRB065/2019-CHA DATED 21-11-2019	3.33	3330	Shisham, Lasoda	INDRI DRAIN HATHLANA TO PEONT	Indri Drain Karnal -Aughand Road to WJC	29°32'45.5"N 76°51'0.05"E 29°39'51.3"N 76°49'58.2"E
44	D-III-9061	Diversion of 0.0160hec. of forest land to proposed New Retail Outlet of IOCL on Assandh-Sirsal Road (ODR), RD 8.035 (LHS) at Village Rattak, Tehsil Assandh, under Division & Distt. Karnal, Haryana.	D-III-9061/1415 DATED 13-112019	0.144	144	Shisham, P. Papri	R.F RANGRUTI KHERA	RF Khandakheri	29°56'14.33"N 76°62'76.05"E 29°56'60.00"N 76°62'77.22"E
45	D-III-9152	Diversion of 0.0449hec. of forestland to proposed New Retail Outlet of IOCL on Nissing-Shambli Road (ODR), RD-4.653(RHS) at Village Brass Block Nissing, Distt. Karnal(Haryana).	D-III-9152/3934 DATED 31-01-2020	0.1	100	Shisham	NISSING DRAIN	NISSING DRAIN	29°39'52.4"N 76°45'44.9"E 29°40'11.5"N 76°45'25.4"E
46	D-III-9169	Diversion of 0.0064hec. of forest land for access to BPCL Retail Outlet on Karnal-Kaithal road, near KM Stone no.32, at Nissing Distt. Karnal, (Haryana).	D-III-9169/4008 DATED 04-02-2020	0.1	100	Shisham, Jamun	NISSING DRAIN	NISSING DRAIN	29°39'52.4"N 76°45'44.9"E 29°40'11.5"N 76°45'25.4"E
47	D-3-6529	Diversion of 7.56 ha.(uchana Pul to Karnal-Kaithal Pul,part-1)of forest land for construction of relief road second phase for 2/4 lane Uchana to Ghogripur to NH-44 via Bazida Jattan -Daha Jagir Section in Karnal District following the bank of Westtran Yamuna Canal Distt.Karnal	9-HRC011/2016-CHA Dt. 27-12-2016	1	1000	Shisham	Karnal Assand Fafrana Road K.M. 0-5 B/side	Karnal Assand Fafrana Road K.M. 0-5 B/side	29°54'37.97"N 76°68'47.00"E 29°53'05.14"N 76°67'68.09"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
				3	3000	Shisham		Tail Minor	29°47'58.94"N 76°54'36.99"E 29°45'58.26"N 76°47'57.92"E
				2.81	2810	Shisham		Nardak Distribuetry Assandh Drain to Kaul Minor	29°29'59.6"N 76°36'10.7"E 29°28'33.7"N 76°32'38.3"E
				0.75	750	Shisham		Nardak Distribuetry Assandh Salwan Road to Rest House	29°51'60.02"N 76°64'21.90"E 29°50'45.54"N 76°61'43.62"E
48	D-III-8401	Diversion of 11.44 hec. of forest land for WDG. And STG. Of Nilokheri-Karsa-Dhand Road SH-33 (Road ID-7407) under Forest division and District Karnal, (Haryana) (FP/HR/ROAD/31856/2018).	9-HRC095/2018-CHA DATED 01-01-2020	12.38	12380	Shisham, Papri	R.F. BASSI Coup No 5 and 6	R.F. BASSI Coup No 5 and 6	29°55'77.51"N, 76°56'32.69"E,29°55'97.85"N,76°56'42.15"E 29°56'29.95"N 76°56'55.61"E
				8.5	8500	Shisham, Papri		Indri Drain Karnal Assandh Road to WJC	29°32'45.5"N, 76°51'0.05"E, 29°39'51.3"N, 76°49'58.2"E
				4	4000	Shisham, Papri		Gagsina Minor Assandh Road to Tail	29°39'59.1"N, 76°51'55.1"E 29°34'46.8"N, 76°51'14.1"E
				3	3000	Shisham, Papri		G-Drain (Assandh Road to SYL I&R)	29°39'24.5"N , 76°53'24.4"E 29°37'28.03"N, 76°51'4.6"E
		Total Karnal		**87.127**	**87127**				
Panipat									
APO Against 2019-20									

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**
1	D-III-6978	Diversion of 9.343 Ha. Forest Land in favour of Executive Engineer, Panipat Water Service Division Irrigation Department for remodeling & lanning of Main Drain No. 2 in Panipat RD 67500 to 104642 L&R Distt. Panipat (Proposal No. FP/HR/Road/21317/2016)	9-HRC067/2017-CHA dated 01-12-2017	19.292	19292	Jamoa, Jamun, Arjun, Shisham, P.Papri, Papri	Madlauda Minor RD 0 to 80 L&R side and DUK Railway line KM. 65 to 80 L&R side	Nohra Drain RD 0 to 43 L/R	29o24'48.32" N 76o55'17" E 29o24'45.41" N 76o55'18" E
							Jattal Drain RD 0 to 12 L/R	Jattal Drain RD 0 to 12 L/R	29o22'41.77" N 76o55'12.44" E 29o22'39.17" N 76o55'10.55" E
							Old Badshai Canal RD 32 to 50 L/R	Old Badshai Canal RD 32 to 50 L/R	29o25'45" N 76o53'43.36" E 29o25'39" N 76o53'45.11" E
							JPR Railway Line Km. 46 to 63 L/R	JPR Railway Line Km. 46 to 63 L/R	29o23'25"N 76o46'05"E 29o24'07"N 76o50'07"E
							Drain No. 2	Drain No. 2	29o18'42.10"N 77o03'24.16"E 29o17'35.47"N 77o06'18.20"E
		Total		**19.292**	**19292**				
2	D-III-6831	Diversion of 0.4212 Ha. of Forest Land of Forest Land in favour of Executive Engineer, T.S. Division, NVPNL, Panipat for erection of 132 KV D/C transmission line PTPS Chandoli to HSIDC Panipat Crossing through various forest strips, under Forest Division & Distt. Panipat (Proposal No. FP/HR/Trans/11365/2015)	9-HRB026/2017-CHA dated 27-02-2018	2.81	2810	Papri, Shisham, Gumar, Lasoda, Neem	Delhi Parallel RD 13.5 to 25 RD L/S	Drain No. 2 RD 135 to 150 L/R	29o19'55.60"N 77o03'54.19"E 29o18'54.23"N 77o03'24"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**
3	D-III-7061	Diversion of 0.284 Ha. (instead of 0.9 Ha.) of Forest Land in favour of Indian Oil-Adani Gas Pvt. Ltd. For laying of 8" dia Natural Gas Steel Pipeline along PwD (B&R), HUDA and HSAMB roads from babail Nakka to NH- (HUDA Sector 40) via Kutani Village Bhainswal road Noorwala Chowk and HUDA road upto NH 44 etc. under forest Division and Distt. Panipat (Proposal No. FP/HR/Others/23017/2016)	D-III-7061/969 dated 3-07-2017	0.728	728	Papri, Neem, Amaltas, Lasoda	Village Atta to Bilaspur Road	Drain No. 2 RD 135 to 150 L/R	29o19'55.26"N 77o03'25.22"E 29o18'45.5"N 77o03'23.93"E
4	D-III-6801	Diversion of 3.3212 Ha. of Forest Land in favour of Executive Engineer, Provincial Division, PWD B&R Br., Panipat for 4 laning of GT Road Panipat to Barsat Road Km. 0 to 4.37, Under Forest Division & Distt. Panipat. (Proposal No.FP/HR/Road/17666/2016)	9-HRB162/2016-CHA dated 07-09-2017	0.3	300	Kijelia, Shisham	Delhi Parallel RD 135 to 25 RD L/Side	Siwah to Dindar Road between Delhi Branch and Delhi Parallel RD 8300 to 106425	29°19'08"N 76°57'34.18"E 29°17'46"N 76°57'58.54"E
		Total		**3.838**	**3838**				
5	D-III-8179	Diversion of 0.7311 Ha. of Forest Land in favour of Executive Engineer, Provincial Division, PWD B&R Br., Panipat for Construction fo Byepass Madlauda From Madlauda-Kivi Road to Shera-Thirana Chowk, Government College (Women) HB Colony New Anaj Mandi Madlauda upto Sh 14 at 1.935 to RD 5.205 Madlauda, under Forest Division & Distt. Panipat. (Proposal No. FP/HR/Road/27074/2017)	D-III-8178/4288 dated 14-03-2018	2.135	2135	Shisham Madlauda Minor RD 0 to 80	Madlauda Minor RD 0 to 80	Madlauda Minor RD 0 to 20 L/R	29o28'26.07'N 76o51'19.8"E 29o27'9.69'N 76o50'2.21'E
		Total		**2.135**	**2135**				
		Total (2019-20)		**25.265**	**25265**				
APO Against 2020-21									

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
4	D-III-6415	Diversion of 135.89 Ha. (80.73 Ha. In Sonipat Division and 55.16 Ha. In Panipat Division) of Forest land in favour of G.M. (Tech.) & Project Director, NHAI, Ambala for 8 laning of NH-1 from Mukarba Chowk Km. 150.500 in Delhi State to Panipat Km. 86 L&R, Under Forest Division and District Sonipat and Panipat, Haryana. (Proposal No. FP/HR/Road/10420/2015)	9-HRA001/2016-CHA dated 19-05-2016	20.3	20300	Shisham, Gumar, Papri, Amaltas, Moriaya, Neem, Bel Patter, Kizelia, Lasoda, Arjun etc.	Drain No. 2 RD 80 to 202 (Village Babail to Village Khojkipur)	1. Drain No. 2 RD 80 to 202 (Village Babail to Village Khojkipur) 2. Yamuna Bund (Rana Majra to Simbalgarh)	29o54'41"N 76o01'58"E 29016'41"N 77007'22"E
		Total 2020-21		**20.3**	**20300**				
		Total Panipat		**45.565**	**45565**			**0**	
Sonipat									
1	D-III-6415	Diversion of 80.73+55.16 = 135.89 ha. Of forest land in favour of Project Director, NHAI Ambala for 8 laining of NH from Mukrba Chowk Km 150.500 in Delhi State to Panipat Km 86 L&R Distt. Sonipat and Panipat FP/HR/ROAD/10420/2015	9-HRB001/2016-CHA	8.93	8930	Neem,Shisham, Papri, Arjun Jamoya, Gumar Dalmoth, Jamun Beri, Kikar, Kigelia	Delhi Branch (CLC) RD 145-238 L/s	CLC RD 128-135 CLC RD 144-160 C RD 190-205 CLC RD 128-135	29°21'37.11 N 76°93'32.06 E 29°16'93.64 N 76°90'97.95 E 29°1'53.8 N 77°57'34.7 E 29°21'40.14 N 76°93'41.40
		Total Sonipat		**8.93**	**8930**				
Hisar									
1	D-III-6891	Diversion of forest land for access to retail outlet of HPCLtd. along Jind-Barwala road, Km. 71-72, R/side, at village Kharak Punia, Distt. Hisar □ FP/HR/Others/21551/2016	D-III-6891/3605 -17-01-2017	0.02	20	Arjun (20)	RF Pali	Hisar Major RD 0 to 32 L/R	N29°263385 E76.201598 N29.207642 E76.126102
2	D-III-6938	Diversion of forest land for access to retail outlet of BPCLtd. along Hisar/Neoli Kalan-Gurshal road, Km. 17.958, L/side, at village Mingni Khera, Distt. Hisar□ FP/HR/Others/21047/2016	D-III-6938/4067-23-02-2017	0.16	164	Papri(64), Sisham(100)	Ghursal road km 30 to 30.5	Hisar Ghursal Road km 29-30 L/R	29.175600 '75.438520 '29.172880 '75.429260
3	D-III-6745	Diversion of forest land for access to retail outlet of HPCL along Hisar-Saharwa to Chanana road Km. 29, R/side, at village Saharwa Distt. Hisar □ FP/HR/Others/15523/2015	D-III-6745/2195-13-10-2016	0.03	26	Arjun (26)	RF Pali	Hisar Major RD 0 to 32 L/R	N29°263385 E 76.201598 N 29.207642 E76.126102

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
4	D-III-6506	Diversion of forest land for access to retail outlet of H.P.C Ltd. along Jind-Hansi road, km. Stone 120, L/side, at village Sheikhpura, FP/HR/Others/15330/2015	346-Ft-5-2016/8015-27-04-2016	0.02	24	Arjun (24)	PF Pali	Hisar Major RD 0 to 32 L/R	N29°263385 E76.201598 N29.207642 E76.126102
5	D-III-6771	Diversion of forest land for access to retail outlet of HPCLtd. along Hisar-Talwani Rukka road Km. stone 23, R/side, at village Rawatkhera Distt Hisar FP/HR/Other/20051/2016	D-III-6771/3982-14-02-2017	0.02	20	Arjun (20)	PF Pali	Hisar Major RD 0 to 32 L/R	N29°263385 E76.201598 N29.20764 2E76.126102
6	D-III-6021	Diversion of forest land for access to retail outlet of IOCL along Dhansu-Hisar road Km. 2-3, L/side, at village Dhansu,Distt Hisar FP/HR/Others/7156/2014	9-HRB281/2014-CHA-20-09-2016	0.02	20	Arjun (20)	PF Pali	Hisar Major RD 0 to 32 L/R	N29°263385E76.201598N29.207642E76.126102
7	D-III-6741	Diversion of forest land in favour of Sanjay Kumar S/o Sh. Nihal Singh for laying of u/g pipeline along Kalwas-Singhran road Km. 2-3 R/side, Distt. Hisar FP/HR/Others/19621/2016	D-III-6741/2398-28-10-2016	0.04	37	Arjun (37)	PF Pali	Hisar Major RD 0 to 32 L/R	N29°263385 E76.201598 N29.207642 E76.126102
8	D-III-8480/1444	Diversion of 41.331Ha. Of forest land in favour of Project Director, NHAI, PIU, Rohtak for rehabiliation and upgradation to 2 Lane with paved shoulder for Jind-Karnal section from existing chainage 68.660 to 153.700 on NH709A, (Pachkage-II), under Forest Division and District Karnal, Haryana - FP/HR/Road/32820/2018	9-HRC128/2018-CHA -13-08-2018	106.05	5000	Shisham 3000, P Papri 1600, Lasoora 200, Siras 200	Hisar Jakhal Rly Line 25.6 to 48.13 L/R side and Jakhal Fatehabad Rly Line 2 to 20.9 L/R side	Jakhal Hsr Rly Line Km 38-40	N-29°27'14" E-75°53'17"
					3500	P Papri 3500		Talwandi Badshapur Mr RD 0-18	N-28°53'40" E-75°44'20"
					7000	Jamun 2500, Kadam 550, Shisham 2200, Arjun 1000, Lasoora 750		Hisar Major Distry Butry RD 118-150	N-29°07'46" E-75°52'54"
					3500	P.Pari 3500		Kanwari sub Minor RD 0-20	N-28°55'20" E-75°48'54"
					2000	P.Pari 2000		Kanwari Mr. RD 0-15	N-28°55'46" E-75°48'38"
					1050	P.Pari 1050		Siwani Feeder RD 242-249	N-29°54'42" E-75°43'57"

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
					13353	Arjun 8353, Jamun 4200, Toot 550, Shisham 200, Lasoora 50		Hisar Major Disty. RD 0 to 32 L/R	N29°263385 E76.201598 N29.207642 E76.126102
					13500	Arjun 8500, Jamun 4200, Toot 550, Shisham 200, Lasoora 50		Hisar Major Disty. RD 32 to 74 L/R	29°11'43.4976" 76°6'20.8548" 29°7'52.2948" 76°0'52.8408"
					10000	Papri 2000, Arjun 6000, Jamun 1600, Pipal 400		Hisar Major Disty. RD 74 to 118 L/R	29.119108N 76.0089
					27000	Neem (5000), Sisham(12000), Jamun(3000), Arjun(3000) Pipal(200), Bar(200), Daik Bakain(200), Belgiri(400), Lesu(2000) , Siris(1000)		Hisar Major RD 275-301 L/R	29.215180 '75.475370 '29.207330 '75.411390
					6000	Shisham(500), Jamun(500), Siras(4000), Beri(500), Lesu(500)		Hisar Major RD 250-275 L/R	29°11'48" N '75°47'5370 E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
					14147	Sisam(4601), Neem(2040), Siris(1518), Arjun(3119), Jamun(725), Lesu(892), Belpathar(103), Pilkhan(265), Papri(367), Pipal(23), Sehtoot(399), K/Pinata(70), Bakain(25)		Hisar Major RD 180-250 L/R	29.171619 N 75.596495 E
		Total Hisar		**106.361**	**106361**				
Fatehabad									
1	D-III-5882	Diversion of 39.77 Ha of in favour of NHAI for four lanning of NH-10 From KM 192 to 209 and KM 221.500 to 231 and const. of New Bye Pass connecting from NH-10 KM 209 R/side to connecting KM 221.500 under Forest Division and Distt. Fatehabad.	Sanction has been received Vide MOEF Letter No. 9 HRA 291/2014-CHA Dated 25-04-2019	7.5	7500	Shisham 1800 Arjun 2100, Jamun 1900, Sehtoot 600, Kachnar 150, Neem 250, Papri 150, Bakain 550	Jakhal Hisar Railway line km 20.9 to 22 & Yard L/R	Jakhal Hisar Railway line km 20.9 to 22 & Yard L/R	29°38'25.36" N 75°51'53.74" E 29°37'8.71" N 75°52'3.45" E 29°38'25.51" N 75°51'52.78" E 29°37'10.46" N 75°52'2.40" E
				16	16000	Jandi 290, Imli 300 Shisham 2000, Sehtoot 1530 Jamun 3000 Arjun 8270 Papri 610	Jakhal Hisar Railway line km 27 to 30 L/R	Jakhal Hisar Railway line km 27 to 30 L/R	29°32'50" N 75°54'25" E 29°36'13" N 75°51'35" E 29°32'55" N 75°51'18" E 29°37'02" N 75°53'11" E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
				8.29	8290	Shisham 2390 Arjun 3400 Jamun 2500	Jakhal Hisar railway line km 2 to 7 L/R	Jakhal Hisar railway line km 2 to 7 L/R	29°45'31.74" N 75°50'59.71" E 29°45'2.18" N 75°51'2.77" E 29°45'31.12" N 75°50'57.78" E 29°45'2.18" N 75°51'1.87" E
				31.75	31750	Shisham 9818 Arjun 17622 Sehtoot 613 Jamun 3397 Kachnar 300	Delhi Bathinda Railway line km 190 to 199 L/R	Delhi Bathinda Railway line km 190 to 199 L/R	29°45'59.35" N 75°51'1.56" E 29°47'34.53" N 75°50'19.13" E 29°45'59.70" N 75°51'2.82" E 29°47'43.04" N 75°50'13.38" E
				16	16000	Arjun 5870, Jamun 4250, Sehtoot 840, B.papri 750, Gulmohar 320, Shisham 2370, Imli 250 Bakain 970, Neem 280, Babera 100	delhi Bathinda Railway line km 182 to 190	delhi Bathinda Railway line km 182 to 190	29°42'12.30" N 75°56'39.50" E 29°44'29.17" N 75°52'34.71" E 29°42'13.21" N 75°56'40.33" E 29°44'29.74" N 75°52'35.37" E
2	D-III-8764	Diversion of 0.0156 Ha. of Forest Land for Construction of approach road for proposed Retail Outlet at Village-Bhattu Kalan, Khasra No. 173//23/2, 24/1/1 on Bhattu-Nathusari Chopta Road, CH 2.472 (LHS), Tehsil & Distt-Fatehabad (Haryana) under Forest Division and Distt. Fatehabad. (FP/HR/Approach/37118/2018).	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–8764 / 1206 दिनांक 02–07–2019	0.26	264.00	Jamun 3400 Arjun 2800, Shisham 3232 Neem 600	Kheri Distry. RD 51 to 53, L/Side	Ratia Branch RD 0 to 67, L/R Side	29°44'17.05" N 75°50'56.53" E 29°41'22.10" N 75°46'36.95" E 29°44'17.41" N 75°50'55.21" E 29°41'24.71" N 75°46'40.03" E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
3	D-III-8730	Diversion of 0.0111 Ha. of Forest Land in favour of Executive Engineer, Provincial Division, PWD B&R Branch, Fatehabad for access to New Bus Stand in Sector-5, Fatehabad under Forest Division and Distt. Fatehabad. (FP/HR/APPROACH/37878/2018).	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–8730 ／1343 दिनांक 11–07–2019	0.1	100		Bhirdana Distry. RD 82 to 83, L/R Side	Ratia Branch RD 0 to 67, L/R Side	
4	D-III-8560	Diversion of 0.74438 Ha. of Forest Land for Permission of Laying of RCC NP3 Pipe 800 mm i/d for Sewer Line Point 'A' to Proposed STP (Sewerage Treatment Plant) for Bhuna Town under Forest Division and Distt. Fatehabad. (FP/HR/Others/31486/2018).	Sanction has been received MOEF Vide Letter No. 9-HRB 202/2018-CHA dated 30-07-2019.	8.906	8906		Dharsul Distry. RD 22 to 54, L/Side & Samain Distry. RD 0 to 14, L/Side	Ratia Branch RD 0 to 67, L/R Side	
5	D-III-8556	Diversion of 0.25095 Ha. of Forest Land for Permission of Laying of 100 mm i/d D.I. Pipe for Drinking Water Supply from A-Point to Proposed 8 MLD STP at Kullan Road, Bhuna Town, District Fatehabad. (FP/HR/WATER/31869/2018).	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. iz'kk&Mh&rhu &8556@3584 fnukad 14&01&2019	0.502	502		Ratia Branch RD 0 to 2, L/R Side	Ratia Branch RD 0 to 67, L/R Side	

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
6	D-III-8557	Diversion of 0.0925 Ha. of Forest Land for Approach/Access to the Retail Outlet/Petrol Pump of Nayara Energy Limited (Formerly Essar Oil Limited) on Hisar-sirsa road, NH-10 (New NH-9) at Chainage 194.032 (LHS) at Khasra No. 175//14/2/1/2, 17/2/1 Min, Village Khara-Kheri under Forest Division and Distt. Fatehabad. (FP/HR/APPROACH/34732/2018).	Sanction has been received MOEF Vide Letter No. 9-HRB 203/2018-CHA dated 08-08-2019.	0.16	160		Rewari Bathinda Railway Line 194 to 194.5	Ratia Branch RD 0 to 67, L/R Side	
7	D-III-8575	Diversion of 0.011 Ha. of Forest Land for approach to proposed Site Shri Lekhraj Educational Society (Reg.) Situated at SH-2, Stone 44.800 (RHS), Uklana-Bhuna-Fathebad Road at the village Basti Bhiwan under Forest Division & Distt Fathebad. (FP/HR/APPROACH/38825/2019)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–8575 / 6511 दिनांक 07–07–2020	0.1	100		Rewari Bathinda Railway Line 186 to 186.5, L/Side	Ratia Branch RD 0 to 67, L/R Side	
8	D-III-8704	Diversion of 0.013 Ha. of Forest Land for access to M/s. Shahi Bagh Banquet Hall on Hisar-Tohana Road, SH-17 (New NH-148 B) Near Km. Stone No. 2 at Village Tohana under Forest Division and Distt. Fatehabad. (FP/HR/Approach/37167/2018).	Sanction has been received MOEF Vide Letter No. 9-HRB 029/2019-CHA dated 06-08-2019.	0.050	50	Shisham 143, Neem 1900, Bakian 100	BMB RD 9 to 10, R/Side	BMB RD 10 to 26, L/R Side	29°43'18.04" N 75°53'43.34" E 29°43'28.77" N 75°52'59.38" E 29°43'19.64" N 75°53'43.97" E 29°43'30.25" N 75°52'59.80" E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
9	D-III-8938	Diversion of 0.0233 Ha. of Forest Land for Establishment of Petrol Pump on Khasra No. 711/5/2, village-Bhirdana on Bhuna-Fatehabad Road (SH-02), near Km. Stone No. 39, Tehsil & Distt. Fatehabad under Forest Division and Distt. Fatehabad. (FP/HR/Approach/40383/2019).	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–8938 / 1905 दिनांक 02–09–2019	0.1680	168		Fatehabad Distry. RD 140 to 143, L/Side	BMB RD 10 to 26, L/R Side	
10	D-III-8921	Diversion of 0.013016 Ha. of Forest Land for Establishment of Retail outlet (Petrol Pump) on Khasra no. 51//17/2/1 on between Union Bank, Deewana & K.M. Stone No. 17 on MDR No. 102 (LHS on Chainage), Village-Diwana, Tehsil-Tohana under Forest Division & Distt. Fatehabad. (FP/HR/Approach/40941/2019).	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. iz'kk&Mh&rhu &8921@1906 fnukad 02&09&2019	0.100000	100		Bhirdana Distry. RD 0 to 1, L/Side	BMB RD 10 to 26, L/R Side	
11	D-III-8928	Diversion of 0.3720 Ha. of Forest Land for Proposed Railway Siding for SILO Complexs, taking off from Bhattu Station, Bikaner Division, North Western Railway, in the District of Fatehabad, Haryana for M/s. NCML Bhattu Pvt. Ltd. under Forest Division and Distt. Fatehabad. (FP/HR/RAIL/40300/2019)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. iz'kk&Mh&rhu &8928@2998 fnukad 23&10&2019	0.7620	762		Rewari Bathinda Railway Line 191 to 193.5, R/Side	BMB RD 10 to 26, L/R Side	

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
12	D-III-8790	Diversion of 0.0914 Ha. of Forest Land for Existing HPCL retail outlet on Malout-Dabwali-Sirsa-Hisar Road, NH-10 (New NH-9) at Chainage RD 148.093 (RHS), Centre of Plot (Old Delhi-Hisar-Sirsa Road), NH-10 (New NH-9), Old Chainage 199.190 (LHS), Centre of Plot bearing Khasra No. 300//19, 22/1, 23/1, 20 at Village-Badopal, Tehsil & Distt.- Fatehabad (Haryana). (FP/HR/Approach/35792/2018)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–8790 / 2749 दिनांक 10–10–2019	0.1830	183		Kheri Distry. RD 51 to 53, L/Side	BMB RD 10 to 26, L/R Side	
13	D-III-8996	Diversion of 0.0239 Ha. of Forest Land along on Fatehabad Bhattu Kalan road (SH-21) Near Km 73 Village-Manawali, Tehsil and Distt Fatehabad under Forest Division and Distt. Fatehabad. (FP/HR/Approach/40988/2019)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–8996 / 3163 दिनांक 07–11–2019	0.1080	108		Manawali Minor RD 25 to 27	BMB RD 10 to 26, L/R Side	
14	D-III-9092	Diversion of 0.0089 Ha. of Forest Land for Establishment of Retail Outlet (Petrol Pump) on Khasra No. 204//17 on Village Bighar on Dhand Road, on Block Fatehabad under Forest Division and Distt. Fatehabad (FP/HR/Approach/42003/2019)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. iz'kk&Mh&rhu &9092@4010 fnukad 04&02&2020	0.1020	102		Bighar Minor RD 0 to 1, R/Side	BMB RD 10 to 26, L/R Side	

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
15	D-III-9090	Diversion of 0.0122 Ha. of Forest Land for Establishment of Petrol Pump on Khasra No. 104//14/1 at Village Pirthala on Laloda-Partan Road (ODR) CH. in. 13.672 (RHS), Tehsil-Tohana, Distt. Fatehabad under Forest Division and Distt. Fatehabad. (FP/HR/Approach/42420/2019).	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–9090 /3776 दिनांक 15–01–2020	0.1020	102		Samain Distry. RD 0 to 2, R/Side	BMB RD 10 to 26, L/R Side	
16	D-III-9147	Diversion of 0.1620 ha. of forest land in favour of Executive Engineer, TS Division HVPNL, Hisar for construction of LILO of 132 KV Tohana-Dhamtan Sahib line at 220 KV S/Stn. Samin with 0.2" ACSR Panther Conductor crossing various strips of protected forest land, under forest division and Distrct Fatehabad, Haryana. (FP/HR/Trans/38790/2019)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. iz'kk&Mh&rhu &9147@4922 fnukad 10&04&2020	0.3480	348		Ratia Branch RD 33 to 36, L/R Side	BMB RD 10 to 26, L/R Side	
17	D-III-9266	Diversion of 0.0065 Ha. of Forest Land for Establishment of Petrol Pump on Khasra No. 21//19/1,21/22/1/2 at Village-Malwala on Malwala-Alikan Road (ODR), Tehsil-Ratia, Distt.-Fatehabad under Forest Division and Distt.-Fatehabad. (FP/HR/APPROACH/43941/2020)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. iz'kk&Mh&rhu &9266@6071 fnukad 04&06&2020	0.1040	104		Manakpur Minor RD 8 to 10, R/Side	BMB RD 10 to 26, L/R Side	

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
18	D-III-9348	Diversion of 0.0081 Ha. Forest Land along on Fatehabad-Nagpur Road (ODR), Khasra No. 86//25/2 between Km. Stone No. 7 & 9 (LHS) at Village Hizranwan Kalan, Tehsil & Distt.-Fatehabad under Forest Division and Distt.-Fatehabad under Forest Division & Distt. Fatehabad. (FP/HR/APPROACH/45320/2020)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–9348 /6814 दिनांक 23–07–2020	0.1160	116		Munshiwala Minor 55 to 57, L/R Side	BMB RD 10 to 26, L/R Side	
19	D-III-8565	Diversion of forest land in favour of Executive Engineer P.H Engg Division Fatehabad for laying of 900 mm i/d RCC pipe NP2 raw water Inlet channel from RD 110468-R Fatehabad branch to existing water works Bhuna uder forest division and distt. Fatehabad Haryana FP/HR/Water/31881/2018	9-HRB194/2018-CHA Dated 09-07-2019	3.08	3080	Neem 200 Shisham 1500 Arjun 800 Jamun 580	BMB RD 68 to 76.5 L/side & rd 65 to 76.5 R/side	BMB RD 68 to 76.5 L/side & rd 65 to 76.5 R/side	29°46'12.37" N 75°43'58.51" E 29°46'8.40" N 75°42'52.89" E 29°46'12.37" N 75°43'58.51" E 29°46'8.40" N 75°42'52.89" E
20	D-III-9024	Diversion of 0.0112 Ha. Of Forest Land for Construction of approach road of IOCL proposed retail outlet at Khasra No. 66//3/2/1, 8/2 on Uklana-Fatehabad Road (SH-2), Near Km. Stone No. 15, Village-Khasa Pathana, Tehsil-Bhuna under Forest Division & Distt. Fatehabad. (FP/HR/Approach/41176/2019)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–9024 /3215 दिनांक 14–11–2019	0.1000	100	1500 Papri 305 Shisham 700 Arjun 500 Neem	Chandrawal Minor RD 0 to 4, R/Side	Sirsa Major Distry. RD 30 to 78, L/R Side	29°29'28.50" N 75°25'12.92" E 29°31'22.87" N 75°18'31.43" E 29°29'28.59" N 75°25'13.52" E 29°31'23.10" N 75°18'31.10" E
21	D-III-8677	Diversion of 0.35964 Ha. of Forest Land for Creation of Two Phase 132 KV S/C Line on D/C Tower with 0.2 Sq." ACSR Conductor from 132 KV Sub Station Chander Khurd to 132 KV TSS Jakhal Line in Fatehabad Distt. (FP/HR/TRANS/33919/2018)	Sanction has been received MOEF Vide Letter No. 9-HRB 043/2019-CHA dated 07-01-2020.	1.95000	1950		Shakarpura Minor RD 0 to 15, L/R Side	Sirsa Major Distry. RD 30 to 78, L/R Side	

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
22	D-III-9131	Diversion of 0.0058 Ha. of Forest Land for Establishment of Petrol Pump on Khasra No. 5//6/1 at Village Palsar on Palsar-Gurusar Road (ODR), Near Km. Stone No. 2, Tehsil-Ratia, Distt.-Fatehabad under Forest Division & Distt. Fatehabad. (FP/HR/Approach/42613/2019)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–9131 /4070 दिनांक 10–02–2020	0.1000	100		Bhirdana Distry. RD 65 to 70, L/R Side	Sirsa Major Distry. RD 30 to 78, L/R Side	
23	D-III-9236	Diversion of 0.0660 ha. of forest land for access to retail outland of HPC Ltd. Along Budhlada-Ratia-Fatehabad-Bhattu-Bhadra Road (SH 21), near km, stone 59, at Village Ayalki, under forest division and Distt. Fatehabad, Haryana. (FP/HR/APPROACH/42791/2019)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–9236 /4880 दिनांक 18–03–2020	0.1320	132		Ayalki Minior RD 0 to 10, L/R Side	Sirsa Major Distry. RD 30 to 78, L/R Side	
24	D-III-9323	Diversion of 0.007 Ha. of Forest Land for Access to BPCL Retail Outlet along Fatehabad to Adampur Road at Khewat No. 112 Khatoni No. 160, Khasra No. 81//15/2 at village Dhand under Forest Division and Distt. Fatehabad. (FP/HR/APPROACH/44097/2020)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–9323 /6729 दिनांक 21–07–2020	0.100	100		Banawali Minor RD 4 to 6, L/Side	Sirsa Major Distry. RD 30 to 78, L/R Side	

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
25	D-III-9176	Diversion of 0.1663 Ha. of Forest Land in favour of Executive Engineer, HSVP Division No. 2, Hisar for Laying of 600 mm i/d RCC Pipe NP2 Raw Water Inlet Channel from RD 256203-R Fatehabad Branch to Existing Water Works, Bhattu under Forest Division and Distt.-Fatehabad. (FP/HR/WATER/39913/2019)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–9176 ／7019 दिनांक 10–08–2020	0.3330	333		Fatehabad Branch RD 256 to 258, R/Side	Sirsa Major Distry. RD 30 to 78, L/R Side	
26	D-III-9343	Diversion of 0.0135 Ha. of Forest Land for Construction of Approach Road of IOCL proposed Retail Outlet at Khasra No. 336//14/1 on Bhuna-Fatehabad Road (SH-02), Near Km. Stone No. 24, 3 Km. from Vita Plant, Bhuna under Forest Division and Distt. Fatehabad. (FP/HR/APPROACH/44680/2020)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–9343 6／7159 दिनांक 19–08–2020	0.1000	100		Chandrawal Minor RD 60 to 62, L/Side	Sirsa Major Distry. RD 30 to 78, L/R Side	

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
27	D-III-9260	Diversion of 0.0239 Ha. of Forest Land for Establishment of Petrol Pump on Khasra No. 82//21/3, 22/2, 99//2 at Village-Bahmanwala on Ratia-Bhudlada Road (SH-21), Near Km. Stone No. 34, Tehsil-Ratia, Distt. Fatehabad under Forest Division and Distt. Fatehabad. (FP/HR/APPROACH/43675/2019)	Sanction has been received PCCF, Haryana, Panchkula Vide Letter No. प्रशा–डी–तीन–9260 /5147 दिनांक 01–05–2020	0.1900	190		Bhirdana Distry. RD 15 to 16.5, R/Side	Sirsa Major Distry. RD 30 to 78, L/R Side	
		Total Fatehabad		**97.80**	**97800**				
Sirsa									
1	5882	D-III-5882/25-04-2019 Diversion of 23.20+39.77+118.80=181.79 Ha. of forest land in favour of Project Director, NHAI, PIU, Hisar for 4 laning of NH-10 Km. 170 to 314.656 (Km. 170 to 192 falling in Hisar Division), (Km. 192 to 209, construction of new byepass from NH-10 Km. 209 R/s to connecting Km. 221.500 and Km 221.500 to 231.00 falling in Fatehabad Division) and (Km. 231.00 to 252.200 construction of Sirsa byepass Km.252.200 to 262.500 and Km.262.500 to 314.656 falling in Sirsa Division), under forest division and District Hisar, Fatehabad and Sirsa, Haryana. (FP/HR/ROAD/6649/2014).	9-HRA291/2014-CHA/25-04-2019	17.00	17000	Shisham, -9775 Neem-3052 B.Deck-1450 Siras-60 Jamun-77 Leswa-400 Arjun-205 P.Papri-1350 Bahera-263 Jaal-60 Pipal-5 Bargad-3 Shahtoot-300	BMB (Bhakhra Main Branch) RD 325-449.5 L/R	BMB (Bhakhra Main Branch) RD 325-449.5 L/R	29053'06.97 N 74053'25.71 E
2				15.00	15000	Shisham, -5670 Neem-1675 B.Deck-2870 Jamun-850 Leswa-210 Arjun-260 P.Papri-3115 Shahtoot-350	BMB (Bhakhra Main Branch) RD 325-449.5 L/R	BMB (Bhakhra Main Branch) RD 325-449.5 L/R	29052'41.09 N 74049'11.45 E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
3				6.28	6280	Shisham, -300 Neem-1630 B.Deck-950 Leswa-200 P.Papri-2650 Bahera-150 Shahtoot-400	BMB (Bhakhra Main Branch) RD 325-449.5 L/R	BMB (Bhakhra Main Branch) RD 325-449.5 L/R	29050'57.88 N 74043'22.89 E
4				9.00	9000	Shisham, -700 Neem-795 B.Deck-2977 Jamun-997 Arjun-807 P.Papri-2032 Bahera-497 Shahtoot-195	BMB (Bhakhra Main Branch) RD 325-449.5 L/R	BMB (Bhakhra Main Branch) RD 325-449.5 L/R	29051'24.11 N 74036'38.88 E
5	6402	D-III-6402/20-05-2016 Diversion of 0.062 Ha. of forest land in favour of Executice Engineer- Rori W/s Division Siisa for construction o Ratta Khera Channel RD 65000 to 116000 crossing forest land of Panniwala Mota to Ghukanwali near km stone 5, Goriwala to Ghukanwali road near km stone 14 and Ghukanwali to Odhan road near km stone 1, under forest division and District Sirsa, Haryana. (D-III-6402)	9033/20-05-2016	0.19	190	P.Papri-50 Neem-140	BMB (Bhakhra Main Branch) RD 374-76 L/s	BMB (Bhakhra Main Branch) RD 374-76 L/s	29052'35.47 N 74047'38.37 E
		Total Sirsa		**47.47**	**47470**				
Jind									
1	D-III-1187	Diversion of 0.012 ha. of forest land for approach road to retail outlet IOC Ltd. at vill. Ludana in Jind Gohana road Km 23-24 under Forest Division & Distt. Jind.	9-HRB-1205/2006 CHA/8795 dated 10-09-2007	0.214	214	shisham, Neem, Arjun, Papri, Jamun etc.	Jamni Bhambewa road Km 2-3	Hatt to rojla Road KM0-3L&R	29°20'17.00"N 76°36'45.00"E 29°21'44.00"N 76°36'17.00"E
2	D-III-4494	Diversion of 0.0020 ha. of Forest land for app. Road to retail outlet of IOC Ltd. Jajwan Rajpura road at vill. Jajwan under Forest Division Jind	9 HRB 171/ 2011-CHA 3431 dated 20-04-2011	0.02	20	shisham, Neem, Arjun, Papri, Jamun etc.	Bir Bara Ban, Jind C.No. 2 & 3.	Ashand to panipat Road km 33-33 1/2	29°20'17.00"N 76°36'45.00"E 29°21'44.00"N 76°36'17.00"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
3	D-III-8951	Diversion of 0.0919ha Forest land Along village- ujhana at km 247.705 (LHS)(NH-71) on Patiyala-Narwana road, Tehsil Narwana Distt. Jind for use of entry and exit to our petrol pump site.	D-III-8951/2544 dated 25-09-2019	0.32	320	shisham, Neem, Arjun, Papri, Jamun etc.	Julani Minor Narwana road upto Julani road	Ashand to panipat Road km 33-33 1/2	76°36'45.00"E 29°21'44.00"N 76°36'17.00"E
4	D-III-8108	Diversion of 0.114 Forest land in favour of Executive Engineer, Privisional Division, PWD/LHS on Jind - Panipat Railway Line corssing Rajbaha No. 7 in Jind city under Forest Division & Distt. Jind	D-III-8108/3215 dated 22-12-2017	0.228	228	shisham, Neem, Arjun, Papri, Jamun etc.	Dharodi Minor RD 63-65 L&R	Hatt to rojla Road KM0-3L&R	29°20'17.00"N 76°36'45.00"E 29°21'44.00"N 76°36'17.00"E
5	D-III-8316	Diversion of 0.0.0207. Of forest land for along Khasra No. 54/9/2/2, 54/12/1 on Jind Safidon Road (SH-14 Village Hebatpur Tehsil Jind for ue of entry and exit to our Petrol Pump site under forest division and	D-III-8316/521 Dated 11/05/2018	0.241	241	shisham, Neem, Arjun, Papri, Jamun etc.	Dharodi Minor RD 44-46 L&R	Gangoli to Bhartanas Road Km 0-5 L&R	29°20'17.00"N 76°36'45.00"E 29°21'44.00"N 76°36'17.00"E
6	D-III-8296	Diversion of 0.10 hect forest land in favour of Executive Engineer , Provincial Division PWD (B&R) Br. Jind Construction of New Bridge on Butana Branch Canal Crossing SH-11 at RD 27.030 under Forest Division & Distt. Jind (Haryana).	D-III 8296/1004 dated 11-06-2018	0.29	290	shisham, Neem, Arjun, Papri, Jamun etc.	Dharodi Minro RD 40 to 43 L&R	Gangoli to Bhartanas Road Km 0-5 L&R	29°20'17.00"N 76°36'45.00"E 29°21'44.00"N 76°36'17.00"E
7	D-III-8834	Diversion of Forest Land of 0.0019ha. for access to Jai Durga International School belonging to Jai Durga Education Society on Safidon-Assandh road to Aftabgarh road (ODR), at village Aftabgarh, Tehsil Safidon, Distt. Jind (Haryana).	D-III-8834/6282 dated 22-06-2020	0.1	100	shisham, Neem, Arjun, Papri, Jamun etc.	Muwana Distributary RD 35 to 33 L/R Side	Hatt to rojla Road KM0-3L&R	29°20'17.00"N 76°36'45.00"E 29°21'44.00"N 76°36'17.00"E
8	D-III-5954	Diversion of 0.0109 ha. of forest land for acces to retail outlet at proposed location in village karsindu Uchana-kithana road tel. Narwana distt. Jind under Forest Division Jind	9 HRB 204/ 2014-CHA Dated 05-09-2014	0.023	23	shisham, Neem, Arjun, Papri, Jamun etc.	Bir Bara Ban C.No. 60 RF Jind.	Ashand to panipat Road km 33-33 1/2	29°26'42.40"N 76°38'49.34"E 29°28'08.03"N 76°37'54.44"E
9	D-III-7058	Diversion of 0.7067 Forest land in favour of Executive Engineer, Provisional Division, PWD B&R Br. Jind for special repair by Providing Widening and strengthening on Jind to Barwala Road under Forest Division Jind Haryana.	D-III-7058/1445 Dated 04/08/2017	1.413	1413	shisham, Neem, Arjun, Papri, Jamun etc.	Sachcha Khera Minor RD 1-20 L/s	Ashand to panipat Road km 33-33 1/2	29°26'42.40"N 76°38'49.34"E 29°28'08.03"N 76°37'54.44"E
10	D-III-8910	Diversion of Forest Land of 0.016ha. for access to BPCL Retail outlet on Jind-Hansi road SH-12 (New NH-352), Between km stone no. 73-74, at village Jalalpur Khurd, Tehsil & Distt. Jind.	D-III-8910/1886 dated 13-08-2019	0.16	160	shisham, Neem, Arjun, Papri, Jamun etc.	Julani Minor Narwana road upto Julani road	Gangoli to Bhartanas Road Km 0-5 L&R	29°20'17.00"N 76°36'45.00"E 29°21'44.00"N 76°36'17.00"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
11	D-III-9072	Diversion of forest land 0.008036ha. for the forest land Retail Outlet (Petrol Pump) at proposed location Narwana Subra Road at village Mangalpur, Block-Uchana Tehsil Uchana Distt. Jind	D-III-9072/3426 dt. 05/12/2019	0.18	180	shisham, Neem, Arjun, Papri, Jamun etc.	DJ Railway Line Km 162 to 164 L&R	Gangoli to Bhartanas Road Km 0-5 L&R	29°20'17.00"N 76°36'45.00"E 29°21'44.00"N 76°36'17.00"E
12	D-III-5474	Diversion 0..1495+0.5096+ 0.2678+ 1.461+0.9937 ha = 3.3866 ha of forest land for construction of 33KV Biple Earth Electrode Line from Mahendergarh to Kaithal crossing through various forest strips, under Forest Division Distt. Bhiwani, Mahendergarh. Rohtak, Jind Kaithal, (Haryana)	9-HR882 /2013 -CHA dated 04-08-2019	2.922	2922	shisham, Neem, Arjun, Papri, Jamun etc.	Bir Bara Ban, Jind R.F.C.No. 60	Chhater Minor RD 0 to tail	29°31'13.92"N 76°17'39.26"E 29°33'4.32"N 76°18'56.41"E 29°33'53.70"N 76°18'48.79"E
13	D-III-6892	Diversion of 0.00873 hect. Of forest land for Establishment for Marriage Place (HAVELI-A Marriage Place) Sh. Kshitiz S/o Sh. Satpal Singh on Murba No.4 Killa No. 22 Situated at Village Amarvali Khera Sub Tehsil Pillukhera under Forest Division Jind	9HRB011/2017 -CHA (D-III-6892/3632	0.08	80	shisham, Neem, Arjun, Papri, Jamun etc.	Dariyawala Ninor DJ Railway Line upto Julani Vill.	Chhater Minor RD 0 to tail	29°31'13.92"N 76°17'39.26"E 29°33'4.32"N 76°18'56.41"E 29°33'53.70"N 76°18'48.79"E
14	D-III-8434	Diversion of 0.8615 ha. Forest land in favour of Executive Engineer , P.H Engineering Division No. 1 Jind for laying of raising . Dl Pipe line From 1.5 MLD STP to Kalwa kinana Drain along Rohtak road in Jind Town, under Forest Division and District JInd ,	D-III 8434/2319 dated 20-09-2018	1.723	1723	shisham, Neem, Arjun, Papri, Jamun etc.	Hansi Branch RD 222 to 235	Uchana to Alipura Vaya: Lodhar-Kalyat road km. 8-14 L/R	29°31'1.55"N 76°13'55.06"E 29°32'36.60"N 76°14'51.80"E 29°33'54.90"N 76°15'20.86"E
15	D-III-8655	Diversion of forest Land 0.0112Ha.for assess to M/s perfect Poultries on jind –Gohana road Near Km stone no. 09, Villange Radhana, Tehsil & Distt. Jind (Haryana)	9HRB009/2019 -CHA dated 12-04-2019	0.05	50	shisham, Neem, Arjun, Papri, Jamun etc.	Kalwa Kinana Drain RD Radhana upto Brauli Village	Sirsa Branch R.D.	29°31'2.76"N 76° 0'22.57"E 29°31'16.31"N 76° 1'8.99"E 29°31'46.39"N 76° 2'50.80"E
16	D-III-8621	Diversion of 0.36ha Forest Land on right side Jind distributor no.7 in favour of Executive Engineer, HUDA Division NO.1 Hisar for Construction of new sector Dividing road and service in sector 7 at Urban Estate Jind under Forest Division Jind, & Distt. Jind (Haryana).	D-III-8621/644 (FP/HR/OTHERS/32778/2018)	0.72	720	shisham, Neem, Arjun, Papri, Jamun etc.	Hansi Branch RD 2015 to 217	Sirsa Branch R.D.	29°31'2.76"N 76° 0'22.57"E 29°31'16.31"N 76° 1'8.99"E 29°31'46.39"N 76° 2'50.80"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
17	D-III 7068	Diversion of 0.12ha. Of forest land in favour of Executive Engineer, Provincial Division, PWD B&R Br. Jind for Special repair of Ramrai to Baganwala road , under forest Division Jind	D-III 7068/2663 Dated 17-10-2018	0.33	330	shisham, Neem, Arjun, Papri, Jamun etc.	Sachcha Khera Minor RD 20-24 L/s	Uchana to Alipura Vaya: Lodhar-Kalyat road km. 8-14 L/R	29°31'1.55"N 76°13'55.06"E 29°32'36.60"N 76°14'51.80"E 29°33'54.90"N 76°15'20.86"E
18	D-III-8620	Diversion of 0.007624 Hectare of Forest Land for construction of proposed path for M/S Dhanraj Computerized Dharam Kanta, Situated on Tohana Road,R/Side,VIll. Dharodi, Teh . Narwana, Distt. Jind	9HRB219/2018 -CHA dated 16-04-2019	0.126	126	shisham, Neem, Arjun, Papri, Jamun etc.	Jind No. 6A Minor RD 0 to 18 L & R	Uchana to Alipura Vaya: Lodhar-Kalyat road km. 8-14 L/R	29°31'1.55"N 76°13'55.06"E 29°32'36.60"N 76°14'51.80"E 29°33'54.90"N 76°15'20.86"E
19	D-III-8952	Diversion of forest land 0.085 ha. For access to BPCL Ratail outlet on jind Karnal-Meerut road (NH-709A) at Km 87.248 (RHS), Village Alewa, Tehsil & Distt. Jind (Haryana)	D-III-8952/1929 dt. 02.09.2019	0.17	170	shisham, Neem, Arjun, Papri, Jamun etc.	Julani Minor Narwana road upto Julani road	Uchana to Alipura Vaya: Lodhar-Kalyat road km. 8-14 L/R	29°31'1.55"N 76°13'55.06"E 29°32'36.60"N 76°14'51.80"E 29°33'54.90"N 76°15'20.86"E
20	D-III-8619	Diversion of 0.0179ha. forest land for establishment of existing Retail Outlet (Petrol Pump) of I.O.C. Ltd. on Khesra No. 20/18,Min,23 Min on Panipat-Safidon Road Village Karsindhu Teh.Safidon, Under Forest Division Jind.& Distt. Jind	D-III-8619/3771 dated 25/01/2019	0.229	229	shisham, Neem, Arjun, Papri, Jamun etc.	Jind No. 6 A Minor RD 0 to 18 L&R	Sirsa Branch R.D.	29.29'13N 76.05'46E 29.28'13"N 76.00'29"E
21	D-III-1949	Diversion of 0.0107 (Instead 0.0191 ha.) of forest land for access to retail outlet of Reliance Industries Ltd. Along Jind-Safidon road, Mile stone 48, at village Bhurain, under Forest Division and District Jind, Haryana.	9-HRB090/ 2018-CHA dt. 28.01.2019	0.157	157	shisham, Neem, Arjun, Papri, Jamun etc.	Dharodi Minor RD 38 to 40 L&R	Uchana to Alipura Vaya: Lodhar-Kalyat road km. 8-14 L/R	29°31'1.55"N 76°13'55.06"E 29°32'36.60"N 76°14'51.80"E 29°33'54.90"N 76°15'20.86"E
22	D-III-8604	Diversion of 0.005 ha Forest Land in favour of Jind Agri service Pvt. Ltd. On Bhambhewa Pillukhera road near Bhambhewa Railways Station at Village Bhambhewa Teh. Safidon Under Forest Division Jind & Distt. Jind (Haryana).	9-HRB215/ 2018-CHA dt. 09/03/2019	0.05	50	shisham, Neem, Arjun, Papri, Jamun etc.	Shamdon Minor RD 11 to Tail	Surbura Disty	29°29'13.69"N 76° 5'46.12"E 29°28'34.07"N 76° 3'1.49"E 29°28'14.05"N 76° 0'30.45"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
23	D-III-8618	Diversion of 0.0201 hect of forest land along Khasra No. 49//12, 19, 20 on Jind-Hansi Road, Village JalalpuraKhurd Tehsil & Distt. Jind Haryana for use of entry and exit to petrol pump site under Forest Division & District Jind,	D-III-8618/4366	0.251	251	shisham, Neem, Arjun, Papri, Jamun etc.	Dharodi Minor RD 50 to 51 L&R	Sirsa Branch R.D.	29°31'2.76"N 76° 0'22.57"E 29°31'16.31"N 76° 1'8.99"E 29°31'46.39"N 76° 2'50.80"E
24	D-III-8167	Diversion of 0.3105 hect. Of forest land for Construction of 132 KV D/C Line from 220 KV S/Stn Jind to 132 KV S/Stn, Sec-9, Jind crossing various strips of protected Forest Land under Forest Division, Jind	9HRB170/2017 CHA dated 13-07-2018	1.199	1199	shisham, Neem, Arjun, Papri, Jamun etc.	Dharodi Minro RD 52 to 62 L&R	Bagru to mal Siwanmal road Km. 0-4 L&R	29°17'34.57"N 76°36'90.69"E 29°15'38.00"N 76°35'03.00"E
25	D-III-8662	Diversion of 0.9612 hect of forest land in favour of secretary municipal council,jind for construction of Road from narwana Road to zypsum factory along julani minor (RHS)at RD 0to RD 1350 in under Forest Division & District Jind, Haryana.	D-III-8662/3910 dated 05/02/2019	1.922	1922	shisham, Neem, Arjun, Papri, Jamun etc.	Jind No. 6 A Minor RD 0 to 18 L&R	Surbura Disty	29°29'13.69"N 76° 5'46.12"E 29°28'34.07"N 76° 3'1.49"E 29°28'14.05"N 76° 0'30.45"E
26	D-III-8651	Diversion of 0.0509ha Forest land for access to the Existing Pandtan Da Dhaba on Narwana-Jind–Rohtak Road, NH-352 at Chainage-276.931(RHS), centre of plot at vill. Uchana Kalan, Tehsil Narwana, Distt-Jind	9HRB014/2019 -CHA dated 16-04-2019	0.102	102	shisham, Neem, Arjun, Papri, Jamun etc.	Barsola Minor RD 53 to tail	Sirsa Branch R.D.	29°31'2.76"N 76° 0'22.57"E 29°31'16.31"N 76° 1'8.99"E 29°31'46.39"N 76° 2'50.80"E
27	D-III-6778	Diversion of 2.33 hect forest land in favour of Executive Engineer, Provincial Division PWD (B&R) Br. Jind for upgradation of road from Kinana to Brar Khera ,Buana, Kharanti to Karela Jhamola road under Forest Division & District Jind.	9-HRB140/2016-CHA dated 10-03-2017	10.66	10660	shisham, Neem, Arjun, Papri, Jamun etc.	Ramrai Ponkrikheri Igrah Road	DJ Railway line	29° 3'46.65"N 76°26'44.84"E 29° 3'46.98"N 76°26'45.44"E 29°15'45.71"N 76°19'32.72"E 29°15'45.73"N 76°19'33.46"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
28	D-III-6096	Diversion of 0.3915 hect. Of Forest land for Construction of 132 KV DC Line from 220 kv S/STN Safidon to 132 KV S/STN Urlana under Forest Division and District Jind.	9-HRB088/2015-CHA dt. 21/10/2016	0.78	783	shisham, Neem, Arjun, Papri, Jamun etc.	Bir Bara Ban, RF C.No. 60	DJ Railway line	29° 3'46.65"N 76°26'44.84"E 29° 3'46.98"N 76°26'45.44"E 29°15'45.71"N 76°19'32.72"E 29°15'45.73"N 76°19'33.46"E
29	D-III-6705	Diversion of 2.832 hect. of forest land in favour of Project Direstor NHAI-PIU- Hisar for Four Laning of Kaithal-Rajasthan Border Section of NH-152/65 from Km 33+250 (of NH-152) to Km 241+580 (of NH-65) in the state of Haryana under NHDP phase IV through Public Private partnership (PPP) in Design, Build, Finance, Operate and Transfer(''DBFOT'') Toll Basis in Jind Distt. under forest Division & Distt. Jind.	9-HRB100/2016 CHA 05-12-2016	7.004	7004	shisham, Neem, Arjun, Papri, Jamun etc.	Barsola Minor RD 0 to 22 L&R Side	DJ Railway line	29° 3'46.65"N 76°26'44.84"E 29° 3'46.98"N 76°26'45.44"E 29°15'45.71"N 76°19'32.72"E 29°15'45.73"N 76°19'33.46"E
		Total Jind		**31.67**	**31667**				
Bhiwani									
1	FP/HR/Approach/31662/2018	IOC Ltd Hansi- Bhiwani Rd B/w Km 128 & 131 at Villg Bawani Khera	4301Dt. 05.04.2018	0.330	330	P. Papri	Dhnanna Minor Rd 0-26	Siwani-Singhani Road KM 36-42 L/R	28.38.7.11 28.35.17.11 75.46.18.24 75.46.30.64
2	FP/HR/Approach/30224/2017	Retail outlet of HPCL along Badhra Jhojhu Rd Near Km Stone 11 L/Side at villg Berla	392 dt. 01.05.2018	0.050	50	P. Papri	Dhnanna Minor Rd 0-26	Siwani-Singhani Road KM 36-42 L/R	28.38.7.11 28.35.17.11 75.46.18.24 75.46.30.64
3	FP/HR/Others/20080/2016	Retail outlet of HPC Ltd. Along Delhi Hisar Rd NH-10 at Rd 130.060 L/Side at Villg Bandaheri	368 dt. 30.04.2018	0.188	189	P. Papri	Loharu Canal From Rd 17-25 L&R	Siwani-Singhani Road KM 36-42 L/R	28.38.7.11 28.35.17.11 75.46.18.24 75.46.30.64
4	FP/HR/Road/28745/2017	Retail outlet of HPC Ltd. Along Bhiwani-Hansi Rd SH-17 NH-64 Near Stone 132 R/Side at Villg Barsi	9-HRB 105/2017 CHA dt. 11.05.2018	1.920	1280	P. Papri	Hansi-Bhiwani Rd from 13-27 L&R	Siwani-Singhani Road KM 36-42 L/R	28.38.7.11 28.35.17.11 75.46.18.24 75.46.30.64

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
					400	Bakain			
					140	Jamun			
					50	Siras			
					50	Neem			
5	FP/HR/Others/15656/2015	GSPL India Gaonet Ltd. Gandhinagar Rohtak-Hisar-Mehrana-Bhatinda Pipeline	9 HRB 200/2016 CHA dt. 27.03.2018	0.452	452	P.Papri	Loharu Canal From Rd 17-25 L&R	Hisar-Miran Road KM 30-37 L/R	28.54.57.19 28.50.56.14 75.44.13.08 75.44.13.90
6	FP/HR/Others/9308/2014	HPcL Ltd. Bhiwani Loharu rd Nh 709 Km 171.50 R/S at Villg Singhani	635 dt 18.05.2018	0.142	142	P.Papri	Bhiwani Rohtak Railway Line Km 27-28 L&R	Hisar-Miran Road KM 30-37 L/R	28.54.57.19 28.50.56.14 75.44.13.08 75.44.13.90
7	FP/HR/Road/28726/2017	IOC Ltd. Along Mankawas dohki Road L/Side at Villg Mankawas	645 dt. 21.05.2018	0.050	50	P.Papri	Dhirana Minor RD 0-26 L&R	Hisar-Miran Road KM 30-37 L/R	28.54.57.19 28.50.56.14 75.44.13.08 75.44.13.90
8	FP/HR/Approach/30916/2017	HPCL Jui-Badhra- Satnali Rd at Villg Bhariwas nearKm Stone 5 L./S	1511 dt. 18.07.2018	0.050	50	P.Papri	Dhirana Minor RD 0-26 L&R	Hisar-Miran Road KM 30-37 L/R	28.54.57.19 28.50.56.14 75.44.13.08 75.44.13.90
9	FP/HR/Approach/33636/2018	Behal- Sudhiwas Rd Km 200.050 RHS at villg Sudhiwas	1547 Dt. 23.07.2018	0.066	66	P.Papri	Dhirana Minor RD 0-26 L&R	Hisar-Miran Road KM 30-37 L/R	28.54.57.19 28.50.56.14 75.44.13.08 75.44.13.90
10	FP/HR/Others/1672/2007	HPCL along Rohtak Dadri Rd L/S at villg Rankoli	2386 dt 24-9-18	0.220	220	P.Papri	Loharu canal RD 17-25 L&R	Hisar-Miran Road KM 30-37 L/R	28.54.57.19 28.50.56.14 75.44.13.08 75.44.13.90
11	FP/HR/Approach/34964/2018	IOCL along Charkhi Dadri- Delhi RdNh -334B near Km Stone 169 L/Side at Villg Samaspur	3072 dt 21-11-2018	0.1682	168		Damkora Disty. From Rd 35-60 L&R	Hisar-Miran Road KM 30-37 L/R	28.54.57.19 28.50.56.14 75.44.13.08 75.44.13.90

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
12	FP/HR/Approach/34959/2018	BPCL along Bhiwani-Loharu Rd NH 709 Ech. 169.905 L/S at Villg Gignau	3109 dt. 26.11.2018	0.362	352	Lasora	Damkora Disty. From Rd 35-60 L&R	Hisar-Miran Road KM 30-37 L/R	28.54.57.19 28.50.56.14 75.44.13.08 75.44.13.90
					10	P. Papri			
13	FP/HR/Approach/32550/2018	Retail outlet IOC Ltd. Along Satnali-Jhojhu Kalan Rd Near Km Stone 18 L/S at Village Kadma	3255 dt. 07.12.2018	0.066	66	P.Papri	Damkora Disty. From Rd 35-60 L&R	Hisar-Miran Road KM 30-37 L/R	28.54.57.19 28.50.56.14 75.44.13.08 75.44.13.90
14		Access to factory bulding of M/s. r-3 Organic Ltd. Along Tosham-Bhiwani road near km. stone 5, L/s at village Bapora	9-HRB075/2016 dt. 12.3.2019	0.026	26	P.Papri	Devsar Feeder Rd 119-133 L/R.	Hisar-Miran Road KM 30-37 L/R	28.54.57.19 28.50.56.14 75.44.13.08 75.44.13.90
15	FP/HR/others/37549/2018	Remodling of canal bank for movement of heavy machinery for inspection in bank of Jui Feeder canal from Tosham bye Pass to village Devsar	9-HRB020/2019 dt. 13.9.2019	8.45	3500	P.Papri	Jhumpa disty. RD 35-70 L&R	Jhumpa disty. Rd 35-70 L&R	28.495242 28.476325 75-79734 75-88495
					900	Lasora			
					300	Siras			
					500	Bakain			
					3250	Shisham			
16	FP/HR/Approach/37721/2018	Retail Outlet HPC Ltd. Along Tosham-Siwani road MDR-109 near km. atone,23 R/side at village Miran	651 dt. 14.05.2019	0.11	110	Neem	Damkora Disty. From Rd 35-60 L&R	Kairu to sungarpur rd Km 0-8	28*42*17.06N 28*42*16.52N 28*45*56.84N 28*45*56.59N 75*52*25.82E, 75*52*26.33E, 75*52*36.72E, 75*52*37.21E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
17	FP/HR/Approach/41477/2019	Retail Outlet IOC Ltd. Along Bhiwani-Hansi road (NH-148B) r/side at village Tigrana	1822 dt. 22.09.2019	0.25	250	Neem	Hassanpur Mr. RD 0 to Tail ?&R	Kairu to sungarpur rd Km 0-8	28*42*17.06N 28*42*16.52N 28*45*56.84N 28*45*56.59N 75*52*25.82E, 75*52*26.33E, 75*52*36.72E, 75*52*37.21E
18	FP/HR/Approach/41219/2019	Retail Outlet IOC Ltd. Along Tosham-Hisar road (MDR-108) L/side at village Khanak	2187 dt. 13.09.2019	0.114	114	Neem	Hassanpur Mr. RD 0 to Tail L&R	Kairu to sungarpur rd Km 0-8	28*42*17.06N 28*42*16.52N 28*45*56.84N 28*45*56.59N 75*52*25.82E, 75*52*26.33E, 75*52*36.72E, 75*52*37.21E
19	FP/HR/Road/19126/2016	Construction of 4 lane ROB at l/C No. 124 over Rewari-Sardulgarh Rly. Line crossing on NH-709 E km. 181 at Loharu	9-HRB178/2016 dt. 30.8.2019	3.681	1000	P. Papri	Bamla Mr. RD 0 to 47 L&R	Bhatinda- Rewari Railway Line Km 73-80	28*43*45.71 N 76*10*51.83 E 28*43*45.94 N 76*10*52.83 E 28*46*08.65 N 76*08*54.27 E 28*45*51.10 N 76*09*17.93 E
					500	Bakain			
					300	Arjun			
					750	Lasora			
					500	Shisham			
					580	Neem			
					51	Jamun			

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
20	FP/HR/Approach/39072/2019	Access for M/s. Goverdhan Mines and Minerals at village Dadam in Kh. No. 132 Arravalli Plantation	9-HRB060/2019 dt. 25.9.2019	1.008	1008		Hassanpur Mr. RD 0 to Tail L&R	Alampur forest land with 1 RKM Fencing	284718.92 N 7551'48.86 E 2847'18.79 N 7551'52.58 E 28,47'1..56 N 75,51,51.99 E 28,47'13.51 N 75,51'49.07 E
21	FP/HR/Approach/411299/2019	NOC for retail outlet B.P.C.L at village Manfra-Chahar Kalan road at village Chahar Kalan	D-III/8968/3430 dt. 5.12.2019	0.10	100	Neem	Hassanpur Mr. RD 0 to Tail L&R	Kairu to sungarpur rd Km 0-8	28*42*17.06N 28*42*16.52N 28*45*56.84N 28*45*56.59N 75*52*25.82E, 75*52*26.33E, 75*52*36.72E, 75*52*37.21E
22	FP/HR/Approach/41356/2019	Diversion of 0.0248 Ha. forest land for construction of new retail outlet of I.O.C.L. on Tosham-Siwani road at village Dariyapur Distt. Bhiwani	D-III/9046/3866 dt. 23.1.2020	0.11	110	Neem	Hassanpur Mr. RD 0 to Tail L&R	Kairu to sungarpur rd Km 0-8	28*42*17.06N 28*42*16.52N 28*45*56.84N 28*45*56.59N 75*52*25.82E, 75*52*26.33E, 75*52*36.72E, 75*52*37.21E
23	FP/HR/Approach/40049/2019	Diversion of 0.013616 Ha. forest land for construction of new retail outlet of I.O.C.L. on Bhiwani-Behal road(MDR-110) near km. stone,24 (LHS) at village Hetampura Distt. Bhiwani	D-III/8883/3869 dt. 23.1.2020	0.10	106	Neem	Hassanpur Mr. RD 0 to Tail L&R	Kairu to sungarpur rd Km 0-8	28*42*17.06N 28*42*16.52N 28*45*56.84N 28*45*56.59N 75*52*25.82E, 75*52*26.33E, 75*52*36.72E, 75*52*37.21E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
24	FP/HR/Approach/41320/2019	Diversion of 0.0220Ha. forest land for construction of new retail outlet of I.O.C.L. on Tosham-Jui road(MDR-125) near km. stone,10.133 (LHS) at village Nigana Distt. Bhiwani	D-III/9057/3997 dt. 3.2.2020	0.10	100	Neem	Hassanpur Mr. RD 0 to Tail L&R	Kairu to sungarpur rd Km 0-8	28*42*17.06N 28*42*16.52N 28*45*56.84N 28*45*56.59N 75*52*25.82E, 75*52*26.33E, 75*52*36.72E, 75*52*37.21E
		Total Bhiwani		**18.113**	**18120**				
Rewari									
1	D-III 6569	Diversion Of Land For Detail Outlet Along Ggn-Rwr-Nrl-Singhana Rd Km Stone 42 L/Side At Vill. Chillar For Detail Outlet	9HRB079/2016 CHA dt. 03-08-2016	0.03	30	Papri	Rajiyaki Distributory km 1-2	Rajiyaki Distributory km 1-3	28*06'32.4 76*37'28.2
2	D-III-6785	Divesion of forest land for detail of outlet BPCL along rewari narnaul rd. at village Padla	3124 dt. 13-12-2016	0.19	190	Kazalia, Papri	Kamalpur Disty. Km 5-6, L/side	Kamalpur Disty. Km 5-6, L/side	28.153377, 28.153409, 28.165952, 28.165967 76.592554, 76.592573, 76.583670, 76.583690
3	D-III-6585	Diversion of land for detail of outlet along rewari pataudi rd. km 46, L/side at village dohki	2148 dt. 06/10/2016	0.07	70	Kazalia, Papri	Kamalpur Disty. Km 5-6, L/side	Kamalpur Disty. Km 5-6, L/side	28.153377, 28.153409, 28.165952, 28.165967 76.592554, 76.592573, 76.583670, 76.583690
4	D-III-6638	Diversion of land for detail of outlet along gudyani tumbaheri Jhajjar rd.	9HRB092/2016, CHA, dt.11/11/2016	0.11	110	Bakain	Nikhri Dist. Km 0-3,	Nikhri Dist. Km 0-3,	28.200545, 28.200535, 28.194754, 28.194744 76.653488, 76.653441, 76.653381, 76.653351

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
5	D-III-6736	Diversion of land for detail of outlet along Rewari mahendergarh rd. Km stone 11, L/Side at village Bhateda	9HRB111/2016, CHA, dt.04/11/2016	0.08	80	Papari	Budoli Minor Km -0-2, L/Side	Budoli Minor Km -0-2, L/Side	28°15'27.0" 28°15'29.0" 28°15'25.0" 28°15'31.0" 76°25'45.0" 76°25'47.1" 76°25'42.0" 76°25'49.4"
6	D-III-6850	Diversion of land for detail of outlet along rewari berli baldhan kosli rd. km stone 13, l/side at village berli kalan	9HRB170/2016 cha, 10-03-207	0.056	56	Papari	Budoli Minor Km -0-2, R/Side	Budoli Minor Km -0-2, R/Side	28°15'27.0" 28°15'29.0" 28°15'25.0" 28°15'31.0" 76°25'45.0" 76°25'47.1" 76°25'42.0" 76°25'49.4"
7	D-III-6607	Diversion of land for detail of outlet along Kosli kanina rd. r/side at village nahar	382-FT-5-2016 /8984, dt. 20-05-2016	0.04	40	Papari	Budoli Minor Km -0-2, L/Side	Budoli Minor Km -0-2, L/Side	28°15'27.0" 28°15'29.0" 28°15'25.0" 28°15'31.0" 76°25'45.0" 76°25'47.1" 76°25'42.0" 76°25'49.4"
8	D-III-6466	Diversion of land for detail of mesures balmalt pvt. Ltd along NH-8, Km 76.600 R/Side at village khaliawas	06-09-2016, 9HRB049/2016 CHA	0.07	70	Bakain	Rampuri Dist. Km 1-2	Rampuri Dist. Km 1-2	28°18'32.1" 28°18'31.1" 28°18'5.41" 28°19'05.5" 76°26'28.2" 76°26'28.2" 76°45'35.05" 76°25'04.6"

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
9	D-III-6841	Diversion of land for detail of outlet along rewari bawal rd. km stone 13.191, R/side at village bawal	20-12-2016, 3193	0.023	23	Papari	ladhuwas minor km 0-3, L/side	ladhuwas minor km 0-3, L/side	28°15'57.8" 28°15'52.8" 28°15'55.3" 28°15'60.5" 76°30'14.0" 76°30'13.8" 76°28'07.0" 76°30'18.6"
10	D-III-6709	Diversion of land for detail of outlet along rewari bawal rd. at village kamalpur	25-07-2016,1404	0.02	20	Papari	ladhuwas minor km 0-3, L/side	ladhuwas minor km 0-3, L/side	28°15'57.8" 28°15'52.8" 28°15'55.3" 28°15'60.5" 76°30'14.0" 76°30'13.8" 76°28'07.0" 76°30'18.6"
11	D-III-6792	Diversion of land for detail of outlet along bhiwadi to NH-8, L/side at village akera	15-03-2017, 4309	0.02	20	Papari	ladhuwas minor km 0-3, L/side	ladhuwas minor km 0-3, L/side	28°15'57.8" 28°15'52.8" 28°15'55.3" 28°15'60.5" 76°30'14.0" 76°30'13.8" 76°28'07.0" 76°30'18.6"
12	D-III-6843	Diversion of land for detail of outlet along chitadungra majra rd. l/side, at village chita dungra	25-11-2016, 2664	0.02	20	Papari	Diwana disty. Km 7-11, L/side	Diwana disty. Km 7-11, L/side	28°15'49.0" 28°15'51.0" 28°15'47.0" 28°15'53.0" 76°28'04.0" 76°28'06.0" 76°28'02.0" 76°28'08.0"

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
13	D-III-6680	Diversion of land for detail of outlet along kund beror rd. km 40-400 r/side at villaghe padla	30-06-16, 1084	0.022	22	Papari	Diwana disty. Km 7-11, L/side	Diwana disty. Km 7-11, L/side	28°15'49.0" 28°15'51.0" 28°15'47.0" 28°15'53.0" 76°28'04.0" 76°28'06.0" 76°28'02.0" 76°28'08.0"
14	D-III-6434	Diversion of land for detail of outlet along rewari sohna palwal rd. at village baliar kalan	13-10-2016,2173	0.71	710	Neem	Rf Nandha	Rf Nandha	28.185992, 28.185978, 28.182673, 28.182639 76.414832, 76.414965, 76415472, 76.415821
15	D-III-6200	Diversion of land in NHAI for weding of NH-8 from km 42.700 to 107.100 both side , 10.86	09-09-2016,	21.72	21720	Shisham, Neem, Pilkhan, Papri, Bargad, Pipal, Arjun	Khaleta Section 4&5	Pali Sec. 4&5	28.154617, 28.154548, 28.152925, 28.153694 76.459063, 76.460612, 76.460568, 76.459846
16	D-III-6654	Petrol Pump	No. 596 Dt 08/07/2016	0.027	27	Papri	Bhurthala Minor km 2 to 3 L/Side	Bhurthala Minor km 2 to 3 L/Side	28°21'24.66"N 28°21'24.45"N 28°21'26.98"N 28°21'26.89"N 76°27'8.35"E 76°27'8.40"E 76°27'18.31"E 76°27'18.45"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
17	D-III-7017	Petrol Pump	No. 2954 dt 15/03/2017	0.02	20	Papri	RF Nahar	RF Nahar	28°24'49.06"N 28°24'48.82"N 28°24'48.27"N 28°24'48.22"N 76°23'58.52"E 76°23'59.18"E 76°23'59.22"E 76°23'58.54"E
		Total Rewari		**23.23**	**23228**				
Gurugram									
1	D-III-6200	Diversion of forest land in favour of Project Director, NHAI, PIU, for widening of NH 8 (Gurgaon-Kotputli-Jaipur road) from Km. 42.700 to 107.100 both side district Rewari (Link with file No. 5055) FP/HR/Road/8173/2014	D-III-6200 dated 09.09.2016	34.99	12476	Neem, Pilkhan, Papri, Arjun, Shisham, Pipal, Sarifa, Silver Oak, Bottak Brush, Jamun	Gurgaon Canal RD 51 to 89	RF Sarbasirpur	28° 28' 6.225"N, 76° 48' 45.038" E 28° 28' 2.326" N, 76° 48' 49.737" E
					4000	P.Papri, Arjun, Neem, Jamun, Shisham		Harchandpur Distributory	28° 18' 9.948" N, 77° 10' 27.712" E 28° 18' 9.882" N, 77° 10' 28.072" E
					1967	P.Papri, Arjun, Neem, Jamun, Shisham		Nuh Sub Branch	28° 14' 3.153" N, 77° 8' 24.267" E 28° 14' 2.679" N, 77° 8' 24.360" E
					10000	P.Papri, Kachnar, Shisham, Gulmohar, Chakrasia, Kajelia		Ghata Sec.4&5	28° 25' 43.333" N, 77° 7' 2.758" E 28° 25' 43.484" N, 77° 7' 10.916" E
					1980	Shisham, Neem, Papri, Bakain		Jatauli Bundh	28° 20' 41.477" N, 76° 44' 55.398" E 28° 20' 7.187" N, 76° 46' 13.510" E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
					4568	P.Papri, Arjun, Neem, Jamun, Shisham		Gurugram Canal	28 17 2 N 77 11 44 E 28 16 36.07 N 77 11 6.54 E
2	D-III-6400	Diversion of forest land for access to retail outlet of IOC Ltd along Makrola approach road Km 1-2 L/Side at Village Makrola Distt. Gurgaon FP/HR/OTHERS/10071/2015	21.06.2016	0.02	20	Neem, Pilkhan, Papri, Arjun, Shisham, Pipal, Sarifa, Silver Oak, Bottak Brush, Jamun	Sarbasirpur RF	Sarbasirpur RF	28° 28' 6.225"N, 76° 48' 45.038" E 28° 28' 2.326" N, 76° 48' 49.737" E
3	D-III-6489	Diversion of forest land in Favour of Executive Engineer, Provincial Division No.2 PWD B& R Gurgaon for work of strenghening of Makraula to Daurala road km 0.00 to 2.60	15.11.2016	4.11	4114	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Manesar Sec 4&5	Manesar Sec 4&5	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E 28°20'44.63"N 76°55'26.62"E
4	D-III-6497	Diversion of forest land in favour of Executive Engineer, HUDA Divn No. VI, Gurgaon for crossing of protected forest land along gurgaon-Pataudi road at Junction of NPR on RD 7.20 km FP/HR/Others/14684/2015	31.08.2016	0.33	330	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Manesar Sec 4&5	Manesar Sec 4&5	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E 28°20'44.63"N 76°55'26.62"E
5	D-III-6903	Division of forest land for access to retail outlet of HPC Ltd. Along NH 248 A Gurgaon-Alwar road KM stone 15-16 L/Side at village Ghmroj, distt. Gurugram	14.02.2017	0.19	190	P.Papri, Bakain, Pipal, Pilkhan, Neem, Jamun, Sarifa, Imli	Raipur RF	Raipur RF	28°13'25.19"N 77°3'42.09"E 28°13'24.37"N 77°3'38.45"E
6	D-III-6845	Diversion of forest land for access to retail outlet of BPC Ltd along NH 248 A Gurgaon-Sohna road KM 14.765, L/Side at Villag Bhondsi Ggm FP/RH/Others/20786/2016	19.12.2016	0.192	192	P.Papri, Arjun, Neem, Jamun, Shisham	Gurugram Canal	Gurugram Canal	28 17 2 N 77 11 44 E 28 16 36.07 N 77 11 6.54 E
7	D-III-6191	Diversion of forest land for access to group housing colony of M/s International Land Developers along Gurgaon-Alwar road, Km. 21.200, L/side at village Dhunela, Sector-33 distt. Gurgaon FP/HR/Others/12935/2015	19-10-2016	0.035	35	P.Papri, Arjun, Neem, Jamun, Shisham	Nuh Sub Branch RD 19-20 L/side	Nuh Sub Branch RD 19-20 L/side	28° 14' 3.153" N, 77° 8' 24.267" E 28° 14' 2.679" N, 77° 8' 24.360" E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
8	D-III-6969	Diversion of forest land for access to retail outlet of HPCLtd. along Hodal-Pataudi (MDR 132) Km. 77 L/side, at village Bilaspur distt. Gurugram. FP/HR/Others/17493/2016	20-03-2017	0.025	25	Neem, Pilkhan, Papri, Arjun, Shisham, Pipal, Sarifa, Silver Oak, Bottak Brush, Jamun	RF Sarbsirpur	RF Sarbsirpur	28° 28' 6.225"N, 76° 48' 45.038" E 28° 28' 2.326" N, 76° 48' 49.737" E
9	D-III-6577	Diversion of forest land for access to retail outlet of IOCL along Mehrauli-Gurgaon road (Mahaveer Chowk to Mahrana Pratap Chowk) Km. 0-1, L/side, at Gurgaon Distt. Gurgaon FP/HR/Others/15542/2015	01-07-2016	0.04	40	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Mannesar Section 4 & 5 area of PLPA	Manesar Sec 4&5	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E 28°20'44.63"N 76°55'26.62"E
10	D-III-6396	Diversion of forest land in favour of Dy. Chief Engineer (Const.) Northern Railway, State Entry Road, NEW Delhi for cosntruction of road over bridge between L-xing 29 & 30 at railway Km. 37/3-4 on Delhi-Rewari railway section near Basai Dhankot Railway Station on Dwarka Expressway Distt. Gurgaon FP/HR/RAIL/12879/2015	11-05-2016	0.15	154	Neem, Pilkhan, Papri, Arjun, Shisham, Pipal, Sarifa, Silver Oak, Bottak Brush, Jamun	Sarbasirpur R.F	Sarbasirpur R.F	28° 28' 6.225"N, 76° 48' 45.038" E 28° 28' 2.326" N, 76° 48' 49.737" E
11	D-III-6049	Diversion of forest land for access to passanger/commercial vehicles display and sale cum mote garrage along Delhi-Alwar road, Km. 18.600, R/side, at village Alipur Distt. Gurgaon FP/HR/Others/7339/2014	30-05-2016	0.12	125	P.Papri, Arjun, Neem, Jamun, Shisham	Nuh Sub Branch RD 10-11 L&R/side	Nuh Sub Branch RD 10-11 L&R/side	28° 14' 3.153" N, 77° 8' 24.267" E 28° 14' 2.679" N, 77° 8' 24.360" E
12	D-III-6512	Diversion of forest land for laying of underground OFC by M/s Vodafone Digilink Ltd. along Gurgaon-Patuadi-Rewari road from km. 11.9 to 23.6 Total Length 11700 Mtrs	18-05-2016	1.25	1250	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Manesar Section 4 & 5of PLPA 1900	Manesar Sec 4&5	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E 28°20'44.63"N 76°55'26.62"E
		FP/HR/Others/14118/2015							

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
15	D-III-6591	Diversion of forest land in favour of Exeuctive Engineer, PWD B&R Gurgaon for construction of two lane ROB at Gurgaon-Pataudi Rewari road (at Km. 36.850 at L/C No. 48 (at Km. 67/69)) on Delhi-Rewari Railway line Distt. Gurgaon FP/HR/Road/16226/2015	05-07-2016	2.09	2090	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Manesar Section 4 & 5 of PLPA	Manesar Sec 4&5	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E 28°20'44.63"N 76°55'26.62"E
16	D-III-6648	Diversion of forest land favour of PWD B&R Gugaon for the work of construciton of four lane ROB at Gurgaon LC No. 23-A in Km. 28/4 of Delhi-Rewari-Jaipur Railway line crossing palam Vihar Bajghera Distt. Gurgaon FP/HR/Others/17825/2016	20-10-2016	1.55	1549	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Manesar Section 4 & 5 area of PLPA 1900	Manesar Section 4 & 5 343 plant to be planted in 2021-22	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E 28°20'44.63"N 76°55'26.62"E
17	D-III-5243	Diversion of forest land for access to Industrial Colony by M/s Ansal Properties & Infrastructure Ltd. along Hodel Nuh-Pataudhi-Patuada road, Km. 69.97, L/side at village Pathredi, Distt. Gurgaon. FP/HR/OThers/2206/2012	30-03-2017	0.38	385	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Manesar Section 4 & 5 of PLPA	Manesar Sec 4&5	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E 28°20'44.63"N 76°55'26.62"E
18	D-III-6616	Diversion of forest land for access to M/s Green Park Bar & Restaurant along Gurgaon-Pataudi road Km. 23-24, R/side, at village Jori Sanpaka, Distt. Gurgaon FP/HR/Others/17607/2016	10-03-2017	0.02	20	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Manesar Section 4 & 5 of PLPA 1900	Manesar Sec 4&5	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E 28°20'44.63"N 76°55'26.62"E
19	D-III-6707	Diversion of forest land for access to retail outlet of Essar Oil Ltd. along Hailymandi-Farrukhnagar road, R/side, at village Alimuddinpur Distt. Gurgaon FP/HR/Others/16257/2015	26-09-2016	0.02	20	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Manesar Section 4 & 5 of PLPA 1900	Manesar Sec 4&5	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E 28°20'44.63"N 76°55'26.62"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
20	D-III-6590	Diversion of forest land in favour of Executive Engineer, Provincial Division No. 2 PWD B&R Br. Gurgaon for construction of two lane ROB at Jamalpur-Farrukhnangar road on Delhi-Jaipur Railway line at LC No. 39, Distt. Gurgaon FP/HR/Road/16228/2015	15-07-2016	2.73	2728	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Manesar Section 4 & 5 PLPA 1900	Manesar Sec 4&5	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E 28°20'44.63"N 76°55'26.62"E
21	D-III-6417	Diversion of forest land in favour of Executive Engineer, Provincial Divn No. 2 PWD B&R for upgradation of Hailymandi-Farrukhnagar road via mehchana Km. 5.87 to 17.275 Distt. Gurgaon Fp/hr/road/7897/2014	13-05-2016	0.93	1165	Neem, Pilkhan, Papri, Arjun, Shisham, Pipal, Sarifa, Silver Oak, Bottak Brush, Jamun	Sarbasirpur R.F	Sarbasirpur R.F	28° 28' 6.225"N, 76° 48' 45.038" E 28° 28' 2.326" N, 76° 48' 49.737" E
22	D-III-5323	Diversion of forest land for access to Group Housing of DLF along Hayatpur-Badha road, Km. 1-2, R/side, at village Hayatpur, Distt. Gurgaon.	23-05-2016	0.02	20	P.Papri, Shisham, Pipal, Neem, Kachnar, Arjun, Bel Pattar, Siris, Lasora, Pilkhan	Chakkarpur Bundh RD 0-5	Manesar Sec 4&5	28°19'51.54"N 76°55'38.73"E 28°20'16.72"N 76°55'56.16"E
23	D-III-5995	Diversion of forest land for access to Motel with Banquet of M/s X Nine Developers Pvt. Ltd. along Gurgaon-Alwar road Km. 14-15, L/side, at village Bhondsi, Distt. Gurgaon FP/HR/ROAD/6045/2014	13-04-2016	0.05	50	P.Papri, Arjun, Neem, Jamun, Shisham	Nuh sub Branch RD 10-11 L/side	Nuh sub Branch RD 10-11 L/side	28° 14' 3.153" N, 77° 8' 24.267" E 28° 14' 2.679" N, 77° 8' 24.360" E
25	D-III-6421	Diversion of forest land for in favour or Resicdent Engineer, ADB Project Division No. 1, PWD B&R., Faridabad for reconstruction of minor bridge over Gurgaon Canal at RD 60.400 of Rewari-Sohan-Palwal road (NH 71 B) FP/HR/Road/11206/2015	19-07-2016	1.24	1240	P.Papri, Arjun, Neem, Jamun, Shisham	Gurgaon Canal RD 86 to 89 L(side)	Gurgaon Canal RD 86 to 89 L(side)	28 17 2 N 77 11 44 E 28 16 36.07 N 77 11 6.54 E
26	D-III-6101	Diversion of forest land for access to residential township of M/s Supertech Ltd. along Gurgaon-Alwar road Km. 21-22, R/side, at village Sohna Distt. Gurgaon FP/HR/Others/7585/2014	16-11-2016	0.18	183	P.Papri, Arjun, Neem, Jamun, Shisham	Nuh Sub Branch R.D 11-12 R/side	Nuh Sub Branch R.D 11-12 R/side	28° 14' 3.153" N, 77° 8' 24.267" E 28° 14' 2.679" N, 77° 8' 24.360" E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
27	D-III-6015	Diversion of forest land for access to warehouse/inland container depot along Gurgaon-Pataudi road, Km. 17-18, R/side, at village Babra Bakipur, Distt. Gurgaon	01-08-2016	0.02	20	Shisham, Neem, Papri, Bakain	Gurgaon-Pataudi road Km. 17-18 R/side	Jatauli Bundh	28° 20' 41.477" N, 76° 44' 55.398" E 28° 20' 7.187" N, 76° 46' 13.510" E
		Total Gurugram		**50.682**	**50936**				
Faridabad									
1	D-III-8100	Diversion of forest land in favour of Executive Engg. Provincial Div. PWD B&R Br. Fbad for const. of road fram Delhi Mathura road to tilpat vill. Km 0 to 2.21 and Tilpat to surdas samadhi km 0 to 0.16 Dist Fbad- (2019-20)	FP/HR/ROAD/ 26592/2017	2.28	2278	P.Papri-1200 Neem-700 Shisham-378	Anangpur Sec. 4 & 5	RF Rajpura Alipur sec. 4 & 5	28 25 32 80.84 77 25 49.780 44 28 25 33.046 77 25 49.60 54 28 25 25.83303 77 25 40.2989 28 25 29.008 77 25 48.2717
		Total Faridabad		**2.28**	**2278**				
Mahendergarh									
1	D-III-5316	Diversion of Forest land for laying 70 mm i/d raising main water supply pipe line from 64 no. villages of N.Chaoudhary block Main W/S at Nasibpur, Kirarod Afgan & Lahrodha village land on M.Garh RD to main B/station at Nasibpur Distt. M.Garh	9HRB/009/ 2013CHA Dated 13-05-2016	1.676	1676	Arjun-200 Imli-200 Neem-276 P.Papri-1000	Thana Section 4 & 5	Thana Section 4 & 5	27°58'11.7408"N 76°07'25.1868"E 27°58'17.0832"N 76°07'25.5144"E
2	D-III-6689	Diversion of 0.012 ha. Forest land for access to retail outlet of Essar Oil Limited on Nizampur-Nangal Choudhary road (MDR No. 128) Near KM Stone No. 10, at village Nangal Dhargu under Forest Division & Distt. M.Garh, Haryana.	9HRB/090/ 2016CHA Dated 20-09-2016	0.054	54	P.Papri	RF Nizampur	RF Nizampur	27°55'02.6"N 76°00'32.4"E
3	D-III-6559	Diversion of 0.0119 ha. Forest Land for access to the proposed retail outlet of IOCL on Mustil/Kila No. 39/1/2 village Kariya, on Ateli Kanina road km 5-6 LHS, tehsil Ateli under Forest Division & Distt. M.Garh, Haryana.	Dated 18/05/2016	0.07	70	Siris	Ateli Kanina Rd KM 5-6 B/Side	Ateli Kanina Rd KM 5-6 B/Side	28°08'36.684"N 76°16'13.851"E 28°08'36.479"N 76°16'13.977"E
4	D-III-6568	Diversion of 0.0174 ha. Forest Land for access to the proposed retail outlet of HPCL on Mustil/Killa No. 17//12 village Pawera, on Nizampur Nangal Choudhary road km 1 LHS, tehsil Nangal Chaudhary under Forest Division & Distt. M.Gah, Haryana.	Dated 18/09/2016	0.035	35	P.Papri	RF Niyazlipur	RF Niyazlipur	27°51'00.7"N 76°00'30.8"E

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
		Total Mahendergarh		**1.835**	**1835**				
Mewat									
1	D-III-6966	Diversion of 0.0935 Ha of forest land for access for project of Hindustan Petroleum Corp. Limited Retail Outlet Petrol Pump along on Nuh-Alwar Road Km. 49.375 (RHS) on NH-248A at Village Malab, Tehsil-Nuh, Dist-Nuh (Haryana).	D-III-6966/ 4092 dt. 28.02.2017	0.66	319	Shisham, Pilkhan etc	Bissar Akbarpur Section 4 & 5	Bissar Akbarpur Section 4 & 5	N28°308214 E76°942778
	D-III-6080	Diversion of forest land of 0.07095 ha. area for access to the Retail Outlet as per NHAI norms for our retail outlet at Rewari-Sohna road, RD 28.240 L/side NH-71B (New NH-919), Khewat Khata No. 96/106, Kila No. 36//13/2 at village Khori Tehsil- Tauru, Distt. Nuh (Haryana). FP/HR/Others/7443/2014	D-III-6080/ dt.01.07.2016		250		Rojka Meo (P.F)	Rojka Meo (P.F)	N28°212424 E77°053346
	D-III-6718	Diversion of 0.0152 Ha of forest land for Proposal Essar Oil Limited Retail Outlet Petrol Pum along at Stone no- 32 (RHS), chainage 32.889 at Khe. no. 1234, Khotni no-1410 Kila No- 124//23(8-0), 139//3(7-13) Hodal-Nuh Road (RHS) Village Ujina, Tehsil Nuh, District & Division Mewat-Nuh, State Haryana.	9-HRB-099/ 2016 CHA Dt. 26.09.2016		71		Mehrola Sec. 4&5	Mehrola Sec. 4&5	N28°207467 E77°050572
	D-III-6674	Diversion of 0.007365 ha of forest land for access to retail outlet of Essar Oil Ltd. along Hodal-Nuh-Pataudi road, KM RD 43.345 (RHS) at Village Nuh under Forest Division and District Mewat-Nuh, Haryana.	9-HRB-083/ 2016 CHA Dt. 01.08.2016		20		Mehrola Sec. 4 & 5	Mehrola Sec. 4 & 5	N28°207467 E77°050572
2	D-III-6783	Diversion of 0.0311 Ha of forest land for access to the Existing Retail Outlet of Indian Oil Corporation Limited on Gurgaon Alwar Road, (SH-13) between Km. stone 64-65 (RHS) in plot with Khasra No. 87//22, 23 at Village Bhadus, Tehsil Ferojpur Zhirka, District Mewat, State Haryana.	D-III-6783/ 3609 dt. 17.01.2017	0.373	373	Shisham, Pilkhan etc	Kansali Section 4 & 5	Kansali Section 4 & 5	N27°57'54.3" E76°56'18.7"

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
3	D-III-6713 D-III-6725 D-III-6868 D-III-6960	Diversion of 0.0120 ha Forest land Retail Outlet Petrol Pump, H.P.C.L at Village Singar, on Hodal-Punhana-Nagina Road (MDR 131) at RD 12226M (LHS) Tehsil Punhana, Distt & Division-Nuh-Mewat (Haryana).	Admin-D-III-6713/1353 dated 19-07-2016	0.11	24	Shisham, Pilkhan etc	Jhir Section 4 & 5	Jhir Section 4 & 5	N27°49'15.28" E76°55'23.38"
		Demand Letter for Diversion of 0.0033 Ha of forest land for acces to the Proposed Retail Outlet of IOCL on Khe/Kha No.760/1, Khasra No. 632, Village Gohana, Tehsil Nagina, District Mewat, on Gohana Road State Haryana.	D-III-6725/1613 dt. 5.9.2016		20		Jhir Sec. 4 & 5 of PLPA		
		Diversion of 0.0110 Ha of forest land for access to the Proposed Petrol Pum of Bharat Petroleum Corporation Limited along at KM Stone No-7.305 (MDR) at Khewat no. 119//136 MIN, 96 MIN, Khasra No- 33//11/2, Village Neemak, Tehsil Punhana, District & Division Mewat-Nuh, State Haryana.	D-III-6868/ 3652 dt. 19.01.2017		22		Jhir Section 4 & 5		
		Diversion of 0.0120 Ha of forest land for access to the proposed petrol pump of Hindustan petroleum corporation Ltd along on Hodal-Punhana-Nagina Road (MDR-131), at Rd.10250M (LHS) in Plote with Khatoni No. 403, khasra No. 67//19/1 at village Singar, Tehesil Punhana, Disst. Mewat (Haryana).	D-III-6960/ 4451 dt. 21.03.2017		44		Jhir Section 4 & 5		

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10
4	D-III-6004	Diversion of 0.0227 Ha. Of land for access to the Running Petrol Pump of I.O.C.L Along on Delhi-Alwar road (SH-13), Near Km. 93 R/Side at Village Patan Udaipuri, Kila No. 28/1-7/1, 14, Tehsil FP. Jhirka, District Mewat.	D-III-6004/ 2648 dt. 24.11.2016	0.257	257	Shisham, Pilkhan etc	Rawali Bundh RD 0 to 1	Rawli Section 4 & 5	N27°43'01.83" E76°54'19.74"
5	FP/HR/TRANS/29505/2017	Construction of Kadarpur-Sohna Road 400kV D/C HTLS Transmission line under Gurgaon Forest Division of Haryana State. The Project is awarded by PFC Consulting Limited , Govt of India through Tariff Based Competitive Bidding (TBCB) Process.	9-HRC110/2018-CHA dated 11.10.2018	10	10000	Shisham, Pilkhan etc	Nangal Mubarikpur Section 4 & 5	Nangal Mubarikpur Section 4 & 5	N27°52'58.7" E76°56'39.6" N27°52'52.4" E76°56'40.7"
6	FP/HR/TRANS/29652/2017	Prithala-Kadarpur 400kV D/C HTLS Transmission line	9-HRC112/2018-CHA dated 11.10.2018	10	10000	Shisham, Pilkhan etc	Palla Section 4 and 5	Palla Section 4 and 5	N28°120913 E76°970140
7	D-III-6879	Diversion of 0.0227 Ha. of foresat land for access to retail outlet of HPC Ltd. along Hodal- Punhana road (MDR131) between Km.15-16. R/side at village Gheeda, under forest division and District Nuh, Haryana. Online Proposal No. FP/HR/ Others/ 21798/2016	D-III-6879/ 3606 dt. 17.01.2017	0.087	67	Shisham, Pilkhan etc	Pingava Section 4 & 5	Pingava Section 4 & 5	N27°53'59.42" E77°5'20.44"
	D-III-6676	Diversion of 0.0090 Ha. of forest land for access to the proposed ratail outlet of B.P.C.L. along with on Ferozpur Jhirka-Punhana Road, (ODR), near km. Stone-18, (LHS) at Village Luhinga Kalan, Tehsil Punhana, under Forest Division and District Mewat-Nuh, Haryana	Admin-D-III-6676/1392 dated 21-07-2016		20		Pinagwan Sec. 4&5	Pinagwan Sec. 4&5	
8	FP/HR/TRANS/29652/2017	Prithala-Kadarpur 400kV D/C HTLS Transmission line	9-HRC110/2018-CHA dated 11.10.2018	7.7951	7951	Shisham, Pilkhan etc	Mahu Section 4 & 5	Mahu Section 4 & 5	N27°50'19.81" E77°02'56.32" N27°50'30.40" E77°03'09.04" N27°50'28.69" E77°02'59.63"
		Total Mewat		**29.2821**	**29438**				
	Total Compensatory Afforestation (Tall Plantattion)			**804.126**	**804542**				

Sr. No.	D-III-No.	Name of Diversion case	Approval No. and Date	CA Done (in Ha.)	No. of Plants planted	Species	Name of appoved CA Site	Site where CA done	GPS Coordinates
1	2	3	4	5	6	7	8	9	10

Annual Plan of Operation 2020-21 for Compensatory Afforestation (Native Species)

Sr. No	D-III File No	Name of Diversion Case	Approval No and Date	CA Done(in	No of Plants	Species planted	Name of approved CA site	Site where CA done	GPS Coordinates	
									Latitude	Longitude
1	2	3	4	5	6	7	8	9	10	11
1		App. Road to Petrol Pump on Kaithal-Karnal road forest divn. & distt. Kaithal	03-11-2000	0.20	5000	Bad, Pipal, Gular, Jamun	Kohli Khera (Land Bank) RF	R.F. Kakyor Rect. No. 31,	29.968005N	76.434350E
2		Constriction of Bridge on Ambala Hiss Road Km 89.95 for Sirsa Branch Forest Division Kaithal	17-09-2001	1.50			Kohli Khera RF			
3		Diversion of forest land for Retail Outlet of IOCL, at Village Kalyat on Railway to Bus Stand, R/s, Distt. Kaithal (Only Penal CA (CAMPA)10-11(1) 99 Plants under PCA)	14-09-2007	0.20			RF Kohli Khera Rect. No. 69, 70, 71			
4		Diversion of forest land for Entrance Purpose in Central Ware House complex on Ambala-Hisar road from NH-65, KM 85-86, L/s, Distt. Kaithal (CAMPA)10-11(1)	30-05-2008	0.04			Saraswati Drain RD 10-60 L/side			
5		Diversion of forest land for Retail Outlet of IOCL on Kaul-Kheri-Sakara road, Distt. Kaithal (CAMPA)10-11(1)	07-07-2008	0.04			Saraswati Drain RD 10-60 L/side			
6		Diversion of forest land for Retail Outlet of IOCL at Haryana Tourism complex on Ambala-Hisar road, Km 78-79 L/s, Distt. Kaithal (including PCA (CAMPA)10-11(1))	27-11-2008	0.34			Habri Sub Branch			
7		Construction of link road Ratta Khera Babakpur Distt Div Kaithal	05-09-2005	3.12			Vill Mundi Teh & Distt Rewari			
8		Laying of U/Gound telephone cable in Kaithal Distt.	05-03-2001	4.60			Kohli Khera RF in 2001-02			
				10.00	5000			R.F.Nauch Rect.No 36,37,	29.959909N	76.458982E
9		Laying U/Gound cable from Kaithal to Sarkla Kheri, F. Divn. Kaithal	05-03-2001	10.00	5000		Kohli khera RF in 2001-02	R.F. Papsar Rect. No. 12,13,21,22,	29.968702N	76.406632E
				9.48	5000			R.F.Machhrehri Rect.No 16,17,	29.989835N	76.424768E
10		Laying of 220 KV D/C Nissing Kaithal Tranmission Line Distt Karnal & Kaithal	30-12-2005	0.66			Shekhpura RF			
		Total Kaithal		**40.172**	**20000**					
		Total Native Species (CA)								

Abstract of Annual Plan Operation NPV

Sr. No.	Name of Division	NPV TP		Eco-Restoration		Ridge		Native Species	
		RKM	Plants	Ha.	Plants	Ha.	Plants	Ha.	Plants
1	2	3	4	5	6	11	12	7	8
1	Morni-Pinjore	100.00	25000	10.00	5000	0.00	0	0.00	0
2	Ambala	100.00	25000	0.00	0	0.00	0	0.00	0
3	Kurukshetra	260.00	65000	0.00	0	0.00	0	0.00	0
4	Yamuanangar	100.00	23500	0.00	0	0.00	0	0.00	0
5	Kaithal	120.00	30000	0.00	0	40.00	20000	0.00	0
Total Nortch Circle		**680.00**	**168500**	**10.00**	**5000**	**40.00**	**20000**	**0.00**	**0**
6	Karnal	250.00	62500	0.00	0	90.00	45000	0.00	0
7	Rohtak	100.00	25000	0.00	0	0.00	0	0.00	0
8	Panipat	100.00	25000	0.00	0	50.00	25000	0.00	0
9	Sonipat	100.00	25000	0.00	0	50.00	25000	0.00	0
10	Jhajjar	50.00	12500	0.00	0	34.80	30770	0.00	0
Total Central Circle		**600.00**	**150000**	**0.00**	**0**	**224.80**	**125770**	**0.00**	**0**
11	Hisar	100.00	25000	0.00	0	0.00	0	0.00	0
12	Jind	225.00	56250	0.00	0	23.00	7260	0.00	0
13	Sirsa	100.00	25000	0.00	0	0.00	0	0.00	0
14	Fatehabad	300.00	75000	0.00	0	0.00	0	0.00	0
15	Bhiwani	260.00	65000	100.00	20000	0.00	0	0.00	0
16	Charkhi Dadri	50.00	12500	60.00	12000	0.00	0	0.00	0
Total West Circle		**1035.00**	**258750**	**160.00**	**32000**	**23.00**	**7260**	**0.00**	**0**
17	Gurugram	100.00	25000	0.00	0	0.00	0	0.00	0
18	Faridabad	50.00	12500	0.00	0	0.00	0	0.00	0
19	Mahendergarh	100.00	25000	60.00	12000	0.00	0	0.00	0
20	Rewari	100.00	25000	0.00	0	0.00	0	0.00	0
21	Palwal	50.00	12500	0.00	0	50.00	19390	0.00	0
22	Nuh-Mewat	100.00	25000	80.00	16000	0.00	0	50.00	25000
Total South Circle		**500.00**	**125000**	**140.00**	**28000**	**50.00**	**19390**	**50.00**	**25000**
G.Total		**2815.00**	**702250**	**310.00**	**65000**	**337.80**	**172420**	**50.00**	**25000**

Annual Plan of Operation 2020-21 for Net Present Value (Tall Plants)

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
Morni-Pinjore									
1	Kalka	Nanakpur	Nanakpur	Kona Tanda Link Road	5.00	600	Shisham	30 52 52 N	76 49 18 E
						280	Arjun		
						200	Bahera		
						20	Kadam		
						100	Kachnar		
						50	Hathiphal		
2	Panchkula	Ramgarh	Ramgarh	NH-7 (PKL to Berwala) KM 4	20.50	370	Kadam	30 65 6 62 N	76 88 74 32 E
						350	Kachnar		
						236	Pilkhan		
						50	Neem		
						148	S. Oak		
						255	Chakrasia		
						1110	Jamoa/Jamun		
						765	Arjun		
						330	Toon		
						460	Kusum		
						170	Mohhni		
						15	Kapoor		
						50	Amla		
						88	Jarul		
						290	Shisham		
						140	Molsary		
						44	Putranjeeva		
						15	Harar		
						20	Bahera		
						63	Bootle Brush		
						156	Jackranda		
3	Panchkula	Ramgarh	Kot	Bunga to Tibbi, Tibbi to Sabilpur	4.00	1	Pilkhan	30 66 37 98	76 97 80 85
						95	Jamoa/Jamun		
						70	Hathiphal		
						45	Gullar		
						265	Molsary		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
						94	Shetoot		
						4	Bar		
						4	Pipal		
						37	Kachnar		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
						225	Shisham		
						35	Mohhni		
						125	Siris		
4	Panchkula	Ramgarh	Allipur	NH-7 (PKL to Barwala) KM	20.50	1016	Jamun	30 60 23 97 N	76 95 04 88 E
						1223	Arjun		
						446	Kadam		
						146	Molsary		
						366	Mohhni		
						431	G. Toon		
						183	Safed Toon		
						284	S/ Oak		
						247	Kachnar		
						161	Kusum		
						6	Amaltas		
						134	Bootle Brush		
						110	Putranjeeva		
						174	Siris		
						32	Legestonia		
						164	Pilkhan		
						2	Neem		
5	Morni	Thandog	Rajitikri	Thandog to Himachal Bondary 0-8	20.00	1980	Bahera	30 41 47 N	77 08 23.20 E
						2460	Arjun		
						460	Jamun		
						100	Amla		
6	Pinjore		Bhawana	Toran Bhawana Road to Bagharani	5.00	985	Shisham	30 47 48 N	76 58 13 E
						135	Arjun		
						130	Kachnar		
7	Pinjore	Chiken	Janouli	Bagharani to Dakhrog	10.00	2000	Arjun	30 48 19 N	76 58 46 E
						400	Papri		
						50	Kachnar		
						50	Dek		
8	Pinjore	Thapli	Mandhana	Jallh. Thather to Khera Bagra Vai	11.00	1000	Arjun	30 73 62 61 N	76 97 34 87 E
						950	Reetha		
						600	Shisham		
						200	Amaltas		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
9	Pinjore	Thapli	Thapli	Khera Bagra to Dhaman Vai Barun	4.00	400	Kachnar	30 44 10.3	77 00 22.9
						250	Reetha		
						200	Chakrasia		
						100	Bootle Brush		
						50	Gulmohar		
				Total Morni-Pinjore	**100.00**	**25000**			
Ambala									
1	Naraingarh	Naraingarh	Naraingarh	Hamidpur, Shahpur , R.F.	5.00	1000	Shisham	30°28'13.11"N 77° 9'56.01"E	30°28'12.99"N 77° 9'52.62"E
						50	Arjun	30°28'18.44"N 77° 9'52.13"E	30°28'24.17"N 77° 9'58.78"E
						125	Kadam		
						25	Ritha		
						25	Neem		
						25	Behra		
2	Naraingarh	Kurali	Barsu Majra	Ambli, NGH-Sadhoura Road , km 8-13 L&R Side	5.00	1150	Shisham	30°27'13.72"N 77° 8'7.98"E	30°23'39.89"N 77°10'46.50"E
						100	Arjun	30°25'11.55"N 77° 8'59.77"E	30°23'59.49"N 77°10'3.47"E
3	Naraingarh	Kurali	Kurali	Bharehri Kalan, NGH-Badhouli Road , km 0-12 L&R Side	5.00	650	Arjun	30°23'15.15"N 77° 3'54.28"E	30°27'55.14"N 77° 7'10.10"E
						450	Kadam	30°23'42.06"N 77° 4'12.53"E	30°26'59.59"N 77° 6'46.54"E
						80	Kachnar		
						70	Amla		
4	Naraingarh	Shahzadpur	Shahzadpur	Kaker Majra , NH-344, km. 137-139 L&R Side	5.00	1250	Shisham	30°26'44.32" 77° 1'5.99"E	30°26'23.06"N 77° 1'15.41"E
5	Naraingarh	Shahzadpur	Karasan	Pathrehri, NH-344, , km. 134-138 L&R Side	10.00	2500	Shisham	30°25'57.84"N 77° 1'25.45"E	30°26'20.97"N 77° 1'14.09"E
6	Saha	Barara	Ugala	Barara, S. S Road Km 47-50 L/R Side Ugala-Buhawa Road Km 0-tail, 41-50	8.00	950	Shisham	30°11'29" 30°10'59" 30°11'29" 30°09'28"	76°58'40" 76°57'08" 76°58'40" 76°58'43"
						250	Kadam		
						210	Chakrasia		
						435	Arjun		
						140	Jamun		
						15	Neem		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
7	Saha	Barara	Adhoya	Barara, Adhoya Chhapar Road L&R Side,	4.00	1000	Shisham	30°11'32.55"N 30°11'31.53"N 30°11'45.27"N 30°11'46.90"N	77° 2'9.79"E 77° 2'10.35"E 77° 3'50.09"E 77° 3'49.91"E
8	Saha	Mullana	Dhanoura	Dhanora, S.S Road Km, 20-33	8.00	788	Shisham	30°20'6.57"N 30°20'7.13"N 30°15'37.65"N 30°15'37.09"N	77°10'43.88"E 77°10'43.49"E 77° 4'39.75"E 77° 4'40.81"E
						900	Arjun		
						125	Jamun		
						20	Chakrasia		
						102	Kachnar		
						20	Losora		
						45	Papri		
9	Saha	Mullana	Dhanoura	Dhanora, Mullana Bilaspur Kaccha Road KM 5-10 L/R Side, 5 to 10	5.00	1080	Shisham	30°17'35.07"N 30°17'34.73"N 30°17'57.40"N 30°17'56.37"N	77° 7'24.19"E 77° 7'26.24"E 77° 8'50.03"E 77° 8'50.54"E
						60	Arjun		
						50	Toon		
						15	Kachnar		
						15	Kadam		
						30	Papri		
10	Saha	Saha	Kalpi	Saha, Uplana Mullana Road 0-tail,	5.00	260	Shisham	30°18'39.84"N 30°18'39.91"N 30°20'05.35"N 30°20'05.94"N	77° 3'42.67"E 77° 3'43.40"E 77° 4'28.92"E 77° 4'30.95"E
						260	Kachnar		
						340	Amla		
						140	Gumhar		
						250	Arjun		
11	Ambala	Ambala West	Ambala	Ghel Kalan, NH-65 (New NH-152) , Km. 5.350-7.840 L/Side & 5.350-8.400 R/Side	15.00	200	Shisham	30°23'40.74" 30°23'41.38" 30°22'31.02" 30°22'62.23" 30°22'31.02" 30°22'56.37"	76°44'14.55" 76°44'13.31" 76°44'61.51" 76°44'36.69" 76°44'61.57" 76°44'55.88"
						500	B.Brush		
						700	Jamun		
						2240	Arjun		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
						10	Pilkhan		
						100	Jamoa		
12	Ambala	Ambala West	Ambala	Manakpur, NH-65 (New NH-152) , Km. 0-0.800 L/R Side & Km. 2-3.500 L/R Side & 3.500 to 4.500 R/Side	10.00	70	Shisham	30°24'12.70" 30°24'12.05" 30°24'33.68" 30°24'34.42"	76°44'30.59" 76°44'28.14" 76°45'51.22" 76°45'51.24"
						250	Pilkhan		
						1150	B.Brush		
						110	Jamoa		
						920	Arjun		
13	Ambala	Ambala West	Nasirpur	Balana, NH-65 (New NH-152) , Km. 10.400-13.400 L/R Side	5.00	500	Shisham	30°34'55.28" 30°34'52.04" 30°33'89.20" 30°33'86.98"	76°72'95.24" 76°72'99.10" 76°72'92.12" 76°72'96.84"
						500	S.Oak		
						250	Jamun		
14	Ambala	Ambala West	Nasirpur	Balana, NH-65 (New NH-152) , Km. 13.400-22.800 L/R Side	5.00	500	Shisham	30°33'83.27" 30°33'80.68" 30°32'87.15" 30°32'84.75"	76°72'91.47" 76°72'96.62" 76°72'40.08" 76°72'44.16"
						500	Arjun		
						250	B.Brush		
15	Ambala	Jansui	Naggal	Naggal, NH-65 (New NH-152) , Km. 22.800-25.800 L/R Side	5.00	500	Shisham	30°25'40.76" 30°35'40.52" 30°21'41.56" 30°21'42.17"	76°71'13.64" 76°71'16.71" 76°70'76.41" 76°70'80.12"
						500	S.Oak		
						250	B.Brush		
				Total Ambala	**100.00**	**25000**			
Kurukshetra									
1	Pehowa	Pehowa	Pehowa	Sarsa Minor R.D. 0 to Tail L+R	6.00	1500	Shisham 1000, Arjun 500	29°57'22.23" N 76°43'57.9" E	29°56'56.51" N 76°38'13.87" E
2	Pehowa	Pehowa	Pehowa	Garhi Singha to Sarsa Road Km. 0-2 L+R	2.00	500	Shisham 400, Jamun 100	29°57'02.88" N 76°40'42.09" E	29°56'02.59" N 76°40'01.99" E
3	Pehowa	Pehowa	Pehowa	Murtzapur to Sarsa Road Km. 0-4 L+R	2.00	500	Shisham 500	29°57'58.46" N 76°39'59.29" E	29°56'0.91" N 76°39'45.11" E
4	Pehowa	Pehowa	Pehowa	Pehowa-Minor R.D. 17 to Tail L+R	7.00	1750	Shisham 1750	29°59'47.04" N 76°39'22.85" E	29°59'20.93" N 76°35'17.16" E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
5	Pehowa	Pehowa	Gumthala	Gumthala Minor R.D. 0 to Tail L+R	15.00	3750	Arjun 3200, Shisham 150, Jamun 400	29°56'37.14" N 76°34'27.70" E	29°54'29.64" N 76°29'21.19" E
6	Pehowa	Pehowa	Gumthala	Begpur-Rasulpur-Madanpur Road Km. 0-5 L+R	6.00	1500	Arjun 1480, Jamun 20	29°55'15.9" N 76°31'19.7" E	29°54'23.0" N 76°32'28.4" E
7	Pehowa	Pehowa	Gumthala	Thana-Mangna-Helwa Road Km. 0-6 L+R	6.00	1500	Arjun 1450, Jamun 50	29°55'26.8"N 76°29'52.5"E	29°58'29.7"N 76°29'29.0"E
8	Pehowa	Pehowa	Gumthala	Mangna-Dhullgarh Road Km. 0.1.8 L+R	3.00	750	Arjun 600, Jamun 150	29°57'19.3"N 76°29'43.2"E	29°57'11.1"N 76°30'33.2"E
9	Pehowa	Pehowa	Gumthala	Thana-Nouch Road Km. 0-3 L+R	3.00	750	Arjun 720, Jamun 30	29°54'52.4"N 76°29'24.2"E	29°55'05.4"N 76°27'44.2"E
10	Pehowa	Pehowa	Gumthala	Gumthala-Jadola Road Km. 0-4 L+R	5.00	1250	Arjun 800, Jamoa 450	29°55'54.7"N 76°33'11.8"E	29°54'32.1"N 76°34'19.1"E
11	Pehowa	Bhaurakh	Jalbera	Bachki-Mandi-Surajgarh Road Km. 0-12 L+R	10.00	2500	Kadam 1500, Shisham 500, Arjun 300, Jamun 200	30°02'08.0"N 76°41'24.7"E 30°03'25.8"N 76°42'12.7"E	30°03'42.0"N 76°39'51.4"E
12	Pehowa	Bhaurakh	Jalbera	Malikpur-Kanthala-Bachki Road Km. 0-7 L+R	5.00	1250	Kadam 100, Arjun 400, Jamun & Jamoa 500, Shisham 250	30°02'35.5"N 76°38'08.4"E	30°02'08.8"N 76°41'09.6"E
13	Pehowa	Bhaurakh	Jalbera	Malikpur Road Km. 0-2 L+R	1.00	250	Kadam 130, Jamun 120	30°02'35.5"N 76°38'08.4"E	30°02'08.8"N 76°41'09.6"E
14	Pehowa	Bhaurakh	Bhaurakh	Bodhni-Boda Road Km. 0-3 L+R	1.00	250	Kadam 120, Shisham 100, Arjun 30	30°03'02.2"N 76°33'44.2"E	30°03'26.6"N 76°34'38.4"E
15	Pehowa	Bhaurakh	Bhaurakh	Tikari-Jurasi Road Km. 0-5 L+R	4.00	1000	Arjun 100, Jamun & Jamoa 100, Shisham 800	30°01'31.3"N 76°36'39.0"E	30°01'46.2"N 76°35'04.0"E
16	Pehowa	Bhaurakh	Bhaurakh	Tikari-Bhaurakh-Dera Jagatpur Road Km. 0-4 L+R	4.00	1000	Arjun 250, Shisham 450, Kadam 300	30°01'35.2"N 76°36'42.8"E	30°02'32.3"N 76°36'42.7"E 30°01'41.8"N 76°36'28.3"E
17	Pehowa	Bhaurakh	Bhaurakh	Kalsa-Tyukar Road to 13 No. Plot Road Km. 0-3 L+R	3.00	750	Kadam 300, Jamun 100, Arjun 350	30°03'30.9"N 76°32'07.8"E	30°04'01.4"N 76°31'56.2"E
18	Pehowa	Bhaurakh	Bhaurakh	Tyukar Minor R.D. 5 to 30 L+R (Bodha to Tail)	13.00	3250	Kadam 150, Arjun 2500, Shisham 250, Jamun & Jamoa 350	30°03'39.1"N 76°35'41.1"E	30°04'30.1"N 76°31'10.1"E
19	Pehowa	Bhaurakh	Deewana	Adhoya-Rudki Road Km. 0-5 L+R	4.00	1000	Arjun 300, Jamun 400, Kachnar 300	30°04'59.7"N 76°29'28.8"E	30°05'10.1"N 76°30'53.6"E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
20	Pehowa	Bhaurakh	Deewana	Markanda Bundh R.D. 78-110 L+R	10.00	2500	Shisham 2000, Siras 250, Arjun 250	30°04'35.4"N 76°30'59.6"E	30°02'56.7"N 76°29'09.2"E
21	Thanesar	Thanesar	Pipli	G.T. Road Km 152-171 L&R	15	3750	Pilkhan 700, Gullar 200, Kachanar 100, Kadam 1000, Jamoya 400, Shatoot 800, Alostonia 550	29°55'26.6"N 76°54'21.5"E	30°04'32.1"N 76°52'36.7"E
22	Thanesar	Thol	Ismailabad	Thol-Ajrawar Road Km 0-2 L&R	3.00	750	Lasoora 200, Shisham 350, Kanak Champa 200	N30°9'47.2" N30°8'55.8"	E76°42'15.8" E76°41'24.8"
23	Thanesar	Thol	Ismailabad	Ajrawar-Kheri Road Km 0-1 L&R	2.00	500	Kanak Champa 400, Shisham 100	N30°8'39.8" N30°8'0.9"	E76°41'23.3" E76°41'32.7"
24	Thanesar	Thol	Ismailabad	Majri-Rohti Road Km 0-2 L&R	3.00	750	Kanak Champa 400, Shisham 350	N30°7'51.6" N30°7'6.3"	E76°43'32.9" E76°42'45.3"
25	Thanesar	Shahabad	Shahabad (S)	G.T. Road Km 171-181 L&R	15.00	3750	Arjun 400, Lagistomia 500, Neem 150, Kanak Champa 950, Pilkhan 150, Piple 50, Lasoora 300, Mausalry 200, Silver Oak 300, Gullar 50, Shisham 500, Jamun 200	30°30'04.2"N 30°10'28.5"N	076°51'42.8"E 076°52'31.6"E
26	Thanesar	Shahabad	Shahabad (N)	Shahabad Brara Road Km 0-2.5, Km 5-6 L&R	10.00	2500	Arjun 400, Jamoya 1000, Amaltash 100, Jamun 50, Kachnar 100, Shisham 850	30°10'12.65376"N 30°10'51.6"N	076°52'54.49584"E 076°56'55.6"E
27	Thanesar	Shahabad	Shahabad (S)	DUK Railway Line Km 164-168 L&R/side	12.00	3000	Kanak Champa 500, Shisham 700, Arjun 650, Jamun 500, Bel Phattar Pipla 50, Pilkhan 600	N30.043950" N30.043277"	E76.839842" E76.840108"

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
28	Thanesar	Shahabad	Shahabad (N)	G.T. Road Km 181-190 L&R	20.00	5000	Shisham 3150, Arjun 500, Badh 100, Pilkhan 100, Kachnar 100, Neem 100, Jamoya 100, Chakrasia 100, Silver Oak 100, Cut Sangwan 200, Kanak Champa 150, Lagistomia 200, Mulsary 50, Piple 50	30°11'20.7"N 76°51'33.3" E	30°15'15.3" N 76°51'09.6"E
29	Thanesar	Shahabad	Kharindwa	Sharifgarh to Kharindwa Road Km 0-8 L&R	5.00	1250	Shisham 1250	N30°5'45.74" N30°6'28.73"	E76°52'27.27" E76°56'4.88"
30	Thanesar	Shahabad	Kharindwa	Deeg to Berthali Road Km 0-10 L&R	3.00	750	Shisham 750	N30°8'12.80" N30°8'35.56"	E76°54'52.48" E76°59'21.11"
31	Thanesar	Ladwa	Sonti	Bargat Road 0-7 L&R, Tatak to Bodla Road Km 0-3 L&R	6.00	1500	Shisham 1500	N29.992837° N30.042299° N30.030263° N30.018952°	E76.955136° E76.972726° E76.951562° E76.940888°
32	Thanesar	Ladwa	Ladwa (S)	WJC RD 152-159 R/Side, Old Service Road + WJC RD 145-155 L/Side	16.00	4000	Shisham 1600, Jamun 1900, Haldu 500	N29°58.338' N29°57.6491'	E077°06.648' E077°06.086'
33	Thanesar	Ladwa	Ladwa (S)	Hinori Road Km 0-4 L&R	8.00	2000	Shisham 2000	N29°59.332' N29°58.082'	E077°03.296' E077°05.041'
34	Thanesar	Ladwa	Ladwa (S)	S.K. Road Km 55-58 L&R	6.00	1500	Cut Sangwan 640, Lagistonia 860	N30°00.500' N30°00.330'	E077°05.743' E077°05.257'
35	Thanesar	Ladwa	Ladwa (S)	Indri Ladwa Road Km 28-31 L&R	6.00	1500	Bhera 300, Kanak Champa 1200	N29°57.095' N29°58.248'	E 077°02.867' E 077°02.768'

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
36	Thanesar	Ladwa	Sonti	Fire Line RF Sonti	14.00	3500	Shisham 3500	29°58.688'N 29°58.543'N 29°58.822'N 29°59.115'N 29°59.012'N 29°58.950'N 29°58.985'N 29°58.968'N 29°58.929'N 29°58.796'N 29°58.830'N 29°58.737'N 29°58.819'N 29°58.718'N 29°58.800'N 29°58.686'N	076°59.318'E 076°59.156'E 076°58.950'E 076°58.966'E 076°58.681'E 076°58.672'E 076°59.179'E 076°59.373'E 076°59.496'E 076°59.491'E 076°59.936'E 076°59.861'E 076°59.978'E 076°59.896'E 076°00.060'E 076°59.962'E
37	Thanesar	Ladwa	Sonti	Mukarpur, Bodla, charpura Road	6.00	1500	Shisham 1500	N 30.002555° N 29.991342° N 29.983396° N 30.001490°	E 76.923747° E 76.921724° E 76.945041° E 76.930695°
				Total Kurukshetra	**260.00**	**65000**			
Kaithal									
1	Kaithal	Kalayat	Kurar	Kolekhan, Dhundwa to Gurusar Road KM 0-6 L&R	6.00	1500	Arjun 100, Kachnar, 100, Jamun 50, Shisham 1250	29.690552	76.175447
2	Kaithal	Kalayat	Kalayat	Shimla to Singwal Road 0-5 L&R	6.00	1500	Shisham 550, Arjun 845, Kachnar 35, Jamun 25, Kadam 30, Kusum 15	29.6381051	76.2282129
3	Kaithal	Kalayat	Badsikri	Badsikri to Balu-Songri Road KM	9.00	2250	Kadam 200, Arjun 975, Shisham 430, Jakranda 100, Chakrasia 200, Papri 270, Jamun 50, Legstomia 25	$29^0$38'28.7"N	$76^0$22'23.9"E
4	Kaithal	Siwan	Baba Ladana	Khanori Minor RD Baba Ladana Road to Tail L/Side	6.00	1500	Arjun 700, Jamoa 250, Shisham 550	$29^0$49'50"N	$76^0$15'56"E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
5	Kaithal	Devban	Roherian	Sirsa Branch RD 226-228 L/Side	2.00	500	Shisham 500	29.746743	76.368412
6	Kaithal	Devban	Roherian	Batta Minor RD 3-6 L/Side	2.00	500	Shisham 500	29.746227	76.364483
7	Kaithal	Devban	Devban	Devban to Songal Road KM 0-4 L&R	4.00	1000	Arjun 750, Lasora 250	29.67939	76.43176
8	Pundri	Rajound	Serdha	Bhana Songal Road K.M. 0-5 L&R	4.00	1000	Arjun 250, Shisham 350, Kadam 50, Jamun 350	29.669666 N	76.517571 E
9	Pundri	Rajound	Serdha	Serdha Mandwal Road K.m.	2.40	600	Arjun 400, Shisham 150, Jamun 50	29.624700 N	76.516515 E
10	Pundri	Rajound	Serdha	Rajound Distry. RD.	3.60	900	Arjun 750, Jamun 50, Shisham 100	29.590043 N	76.56237 E
11	Pundri	Pundri	Fatehpur	Ambala Hisar Road(Bye Pass Kaithal) K.M. 84.1-88.5 L&R	3.00	750	Arjun 350, Kachnar 250, Jamova 100	29^{0}47'12.50" N	76^{0}28'27.98" E
12	Pundri	Kaul	Kaul	Kaul Faral Road K.M. 0-7 L&R	7.50	1875	Shisham 500, Arjun 1375	29.5014 N	76.3530 E
13	Pundri	Pundri	Materwakheri	Dhand Pundri Road K.M. 6-10 L&R	5.60	1400	Arjun 570, Shisham 550, Kachnar 200, Neem 80	29.4944 N	76.353 E
14	Pundri	Pundri	Materwakheri	Dhand Pundri Road K.m. 0-6 L&R	3.90	975	Arjun 975	29.823045 N	76.578458 E
15	Saraswati	Kharkan	Kharkada	Sultania Daserpur Road Km 0-2.5 L&R	5.00	1250	Arjun, Jamun	30.020084N	76.261789E
16	Saraswati	Kharkan	Kharkan	Bhuna Minor RD 26-52 L&R	5.00	1250	Arjun, Jamun, Shisham	29.939962N	76.241738E
17	Saraswati	Kharkan	Kangthali	Urlana Minor RD 24-40 L&R	10.00	2500	Shisham, Arjun, Jamun	30.007683N	76.388926E
18	Saraswati	Cheeka	Guhla	Markanda Distt. RD 145-Tail	7.00	1750	Jamun, Jamova, Arjun	30.012155N	76.230098E
19	Saraswati	Cheeka	Cheeka	Markanda Distt. RD 110-137 L/Side	12.00	3000	Shisham, Jamova, Lasora	30.055007N	76.394582E
20	Saraswati	Cheeka	Cheeka	Bhagal Balbhera Road Km 0-4 L&R	6.00	1500	Shisham, Jamun, Jamova, Arjun, Lasora	30.055495N	76.412174E
21	Saraswati	Cheeka	Azimgarh	Hansi Butana RD 35-37 L&R	10.00	2500	Jamun 1000, Shisham 250	30.100688N	76.301412E
				Total Kaithal	**120.00**	**30000**			
Yamunanagar									

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**
1	Chhachhrauli	Chhachhrauli	Chhachhrauli	Chhachhrauli RF C-II	10.00		Arjun	N30.260854	N77.371952
						600	Shisham		
						100	Silver Oak		
						100	Anwala		
						100	Ritha		
						100	Mahua		
2	Chhachhrauli	Nagli	Nagli Sandhan	Nagli PF C-5	10.00	600	Anwala	N30°26'14"	E77°27'5"
						500	Jamun		
						700	Jamoa		
						400	Bahera		
						300	Ritha		
3	Chhachhrauli	Darpur	Ibrahimpur PF C-1	Ibrahimpur PF C-1	10.00	1300	Shisham	N30°23'36.0"	E77°26'42.8"
						500	Anwala		
						50	Bail Pather		
						300	Imali		
						300	Papri		
						10	Pipal		
						40	Kusum		
			Total		**30.00**	**6000**			
4	Jagadhri	Bhagwangarh	Kalanaur	Rajghhat Kacha Road Km 0 to 6 L/R	1.20	50	Shisham	30.111927	77.345916
						250	Arjun		
5	Jagadhri	Bhagwangarh	Kalanaur	Odhri Link Road Km 0 to 1.5 L/R	1.80	50	Shisham	30.099345	77.367774
						100	Jamun		
						250	Arjun		
						50	Silver Oak		
6	Jagadhri	Dadupur	Dadupur	Fatehgarh Bandh 0 -5 L/RDdadupur	5.00	1000	Shisham	30.203282	77.392378
						100	Jamun		
						50	Moulsri		
						40	Kathal		
						50	Arjun		
						10	Mango		
7	Jagadhri	Dadupur	Dadupur	W.J.C.RD 50 to 65 R Side	7.00	1400	Shisham	30.241111	77.427058
						150	Jamun		
						40	Kathal		
						160	Arjun		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	**2**	**3**	**4**	**5**	**6**	**7**	**8**	**9**	**10**
8	Jagadhri	Radaur	Radaur	W.J.C Rd 128 to 138 R/Side	5.00	850	Shisham	30 01.1202	77 09.2153
						220	Bahera		
						180	Siras		
9	Jagadhri	Radaur	Gundiana	Chaitang Drain (Bapouli Bridge to	10.00	400	Shisham	30 02.6893	77 06.7506
						900	Jamun		
						775	Arjun		
						425	Jamova		
			Total Jagadhri		**30.00**	**7500**			
10	Kalesar	Tajewala	Mandewala	Mandewala C-3	10.00	1500	Shisham	N30^{0}15'32.3"	E77^{0}31'32.5"
						1000	Arjun		
11	Kalesar	Tajewala	Tajewala	W.J.C. 3.5 to 10	10.00	2400	Shisham	N30^{0}16'39.3"	E77^{0}30'39.7"
						10	Kanak Champa		
						20	silver Oak		
						20	Bottle Brush		
						10	Neem		
						10	Kachnar		
						10	Anwla		
						20	Molsari		
12	Kalesar	Khillanwala	Kansli	Kansli C-5	20.00	3100	Shisham	N30^{0}21'23.4"	E77^{0}28'53.5"
						1000	Jamowa		
						900	Jamun		
				Total Jagadhri	**40.00**	**10000**			
				Total Yamunanagar	**100.00**	**23500**			
Rohtak									
1	Meham	Meham	Meham	Bharo Bhaini to Badesra Road	6.00	1400	P.Papri	28º57'29.23"N	76º14'28.95"E
						100	Sirs		
2	Meham	Meham	Meham	Bharo Bhaini to Sukhpura Road L&R Side	3.00	750	P.Papri	28º58'6.09"N	76º14'28.07"E
3	Meham	Meham	Meham	Sisar to Bhaini Maharajpur Via	5.00	750	Shisham	28º55'49.13"N	76º15'39.24"E
						250	P.Papri		
						250	Hathifal		
4	Meham	Meham	Meham	Behlba to Sisar L&R Side	8.00	600	Hathifal	28º55'23.92"N	76º19'3.48"E
						1400	P.Papri		
5	Meham	Meham	Farmana	Meham to Farmana & Bedwa to	4.00	750	Shisham	28º58'38.83"N	76º17'50.04"E
						250	P.Papri	29° 3'59.50"N	76°18'17.89"E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
6	Meham	Meham	Bhaini Chanderpal	Titri to Kharkra Road L&R Side	3.00	750	Shisham	28º58'14.53"N	76º21'25.37"E
7	Meham	Meham	Madina	Madina to Bharan Road L&R Side	2.00	500	Arjun	28º56'57.43"N	76º25'26.17"E
8	Meham	Meham	Madina	Madina to Nidana Road L&R Side	4.00	800	Arjun	28º56'45.34"N	76º26'45.05"E
						150	Neem		
						50	Shisham		
9	Meham	Meham	Madina	Nidana Minor L&R Side	5.00	870	Arjun	28º58'18.989"N	76º29'40.62"E
						250	Neem		
						100	Shisham		
						30	Jamun		
10	Meham	Meham	Madina	Nidana to Bahu Road L&R Side	3.00	720	Arjun	28º57'21.08"N	76º29'17.57"E
						15	Bar		
						15	Pipal		
11	Meham	Kalanaur	Lahli	Patwapur to Anwal Road L&R Side	3.50	260	Dalmoth	28º49'25.30"N	76º28'32.57"E
						615	Shisham		
12	Meham	Kalanaur	Lahli	Muradpur Tekna to Bhali Road L&R	4.00	630	Shisham	28º52'23.2572"N	76º27'43.1568"E
						50	Jamun		
						50	P.Papri		
						70	Leswa		
						200	Dalmoth		
13	Meham	Kalanaur	Lahli	Mokhra to Bahu Station Road L&R	2.00	250	Balamkhera	28º53'45.6174"N	76º28'5.1492"E
						200	B.Brush		
						50	P.Papri		
14	Meham	Kalanaur	Kalanaur	1-R Kalanour Minor L&R Side	2.50	450	Jamun	28º52'31"N	76º26'05"E
						100	Shisham		
						75	Leswa		
15	Meham	Lakhan Majra	Bainsi	BSB Canal L/Side	10.00	2000	Shisham	29º3'13.50"N	76º26'40.42"E
						200	Neem		
						200	P.Papri		
						100	Jamun		
16	Meham	Lakhan Majra	Samargopalpur	Sunderpur to Titoli Road L&R Side	3.00	300	Balamkhera	28º56'40"N	76º33'41"E
						450	P.Papri		
17	Rohtak	Rohtak South	Sunaria	Kakrana to Sundana Road	2.00	300	Shisham	28°47'52.447"N	76°32'23.096"E
						200	J. Jalebi		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
18	Rohtak	Rohtak South	Sunaria	Rohtak South Byepass Road to	3.00	550	Shisham	28°51'14.572"N	76°32'52.094"E
						50	Neem		
						150	Bakain		
19	Rohtak	Rohtak North	Jassia	Drain No. 8	5.00	50	Neem	29°02'13.196"N	76°37'08.155"E
						400	Jamun		
						800	Arjun		
20	Rohtak	Rohtak North	Kansala	Assan to Rurkee Road	1.00	250	Arjun	28°55'14.873"N	76°44'59.186"E
21	Rohtak	Rohtak South	Sunaria	Shimli to Bhambheva Road	3.00	450	Shisham	28°49'42.515"N	76°36'24.138"E
						100	Bakain		
						200	Arjun		
22	Rohtak	Rohtak South	Sunaria	Krontha to Bhambheva Road	3.00	200	Casurina	28°48'53.402"N	76°38'47.320"E
						100	Dalmoth		
						150	Hathi Phal		
						300	Shisham		
23	Rohtak	Rohtak South	Sunaria	Rohtak South Byepass to Old Sugar	5.00	1050	Papri	28°51'42.296"N	76°33'02.476"E
						150	Bakain		
						50	Shisham		
24	Rohtak	Sampla	Sampla	D.J. Railway Line Near Sampla	10.00	250	Neem	28°47'00.492"N	76°46'20.672"E
						250	Papri		
						150	J. Jalebi		
						1000	Amaltash		
						200	Shisham		
						100	Dalmoth		
						250	B. Brush		
						300	Kachnar		
				Total Rohtak	**100.00**	**25000**			
Sonipat									
1	Rai	Bahalgarh	Khewra	1-L Minor	8.00	2000	Shisham, P.papri Jamun	28058'42.42" 28055'33.8628"	7706'24.4152", 7708'50.2872"
2	Rai	Bahalgarh	Jakhauli	1-L Minor	3.00	750	Bakain P.Papri	28055'33.8628" 28053'8.0628"	7706'51.156" 7708'50.2872"
3	Rai	Bahalgarh	Rasoi	Dahisara Bundh	4.00	1000	Bakain, Shisham, P.Papri, Cut Sagwan	28051'28.476" 28053'19.716"	77011'5.064" 7708'50.2872"

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
4	Rai	Kharkhoda	Nahra	CLC Minor	2.00	500	Dal Moth, Amaltas, P.papri, Neem, Siras, shisham, Arjun Baththar, Jamun	28053'53.38623" 28053'53.38623"	7700'49.58611", 7700'49.58611"
5	Rai	Bawana	Karala	Sultanpur Minor 0-25 L&R	4.00	1000	Shisham, Neem	28048"10.638" 28045'17.658"	7702'26.8584"" 7701'36.4728"
6	Rai	Kharkhoda	Nahra	Majra Link Road	2.00	500	Amaltas, P.papri, Jamun, Arjun, Shisham	28053'4.56573" 28053'23.69432"	7701'56.7336" 7702'23.73904"
7	Rai	Kharkhoda	Kharkhoda	Jyonti Minor	4.00	1000	Amaltas, Arjun, Kachnar, Jamun, J.jalebi, Shisham, Siras, P.papri	28.80769, 28048'27.67392"	76.89317, 76053,35.42496"
8	Rai	Kharkhoda	Garhi Bindhroli	Mohamdabad to Thana Road	3.00	750	Amaltas, P.papri, shisham, Jamoya,	28054'29"	76059'37"
9	Rai	Kharkhoda	Sisana	sisana Minor	3.00	750	P.papri, Arjun,Jamun, Neem, Shisham, J.Jalebi	28057'46.242" 28051'12.36"	76051"42.822" 76050'32.112"
10	Sonipat	Bhatgaon	Bhatgaon	Jaji Mohana Road 0-3Km L/R	4.00	1000	Arjun Shisham Papri Sirs	29°03'50.14	76°87'11.12
11	Sonipat	Bhatgaon	Farmana	Bilbilan App Road 0-1 Km L/R	2.00	500	Dalmot Neem Shisham Papri	28°99'31.57	76°77'67.93
12	Sonipat	Bhatgaon	Bhatgaon	Juan Distributory RD 20-22 R side	1.00	250	Neem Shisham Papri Arjun	29°03'31.08	76°89'66.64
13	Sonipat	Bhatgaon	Bhatgaon	Tihar Kalan Minor Head To Bhagru Minor	3.00	750	Papri Jamoya Arjun Shisham	28°99'98.15	76°95'76.84
14	Sonipat	Bhatgaon	Kakroi	Kakroi Baiyanpur Road	2.00	500	Shisham	28°95'96.47	76°98'16.66

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
							Papri		
							Jamun		
							Beri		
							Kikar		
							Beri		
15	Gohana	Bichpari	Bichpari	Majra to Bichpari Road	3.00	750	Arjun	29.211143	76.668031
							Shisham		
							P.Papri		
16	Gohana	Kathura	Ahulana	Gohana Julana Road	6.00	1500	Arjun	29.136188	76.670817
							Shisham		
							Jamoya		
							P.Papri		
							Neem		
							Kachnar		
17	Gohana	Kathura	Rindhana	Gohana Julana Road	5.00	1250	Arjun	29.140167	76.55506
							Shisham		
							Jamoya		
							P.Papri		
							Neem		
							Kachnar		
18	Gohana	Moi	Lath	Lath Rabhra Road	4.00	1000	Arjun	29.079162	76.754618
							Shisham		
							P.Papri		
							Siras		
19	Gohana	Gohana	Gohana	Gamri Ramgarh Road	4.00	1000	Shisham	29.169065	76.747278
20	Gohana	Gohana	Khanpur	Khanpur Bajana Road	4.00	1000	Arjun	29.168115	76.812369
21	Gohana	Gohana	Khanpur	Kasndi to Khanpur Bajana Road	5.00	1250	Arjun	29.162056	76.833475
							Neem		
							Dalmoth		
22	Gohana	Kathura	Ahulana	Baroda kailpa road	5.00	1250	Shisham	29.137915	76.611573
							Kachnar		
							Dalmoth		
							Jamoya		
							Arjun		
23	Gohana	Moi	Lath	Kheri Lath Road	3.00	750	Arjun	29.092683	76.773108
							P.Papri		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
24	Gohana	Bichpari	Bichpari	Khera To Garwal	3.00	750	Jamoya Arjun	29.202928	76.578462
25	Gohana	Moi	Moi	Moi Rithal Road	3.00	750	Arjun Shisham P.Papri	29.012888	76.711498
26	Gohana	Kathura	Kathura	Banwasa to kahlpa Road	3.00	750	Shisham Kachnar Bakain Dalmoth Jamoya	29.109733	76.581483
27	Gohana	Kathura	Kathura	Kathura Chhicrana Road	3.00	750	Jamoya Shisham Arjun Dalmoth Pilkhan	29.083362	76.629942
28	Gohana	Moi	Moi	Riwara Minor	4.00	1000	Arjun Siras Jamoya Shisham	29.059421	76.748991
		Total Sonipat			**100.00**	**25000**			
Panipat									
1	Panipat	Panipat	Bursham	Ahulana Minor RD 7 to 28 L/R	10.00	2500	Shisham, Papri	29o20'59"N, 29o17'40"N,	76o57'17"E, 76o57'24"E
2	Panipat	Panipat	Panipat	Drain No. 2 RD 45 to 52 L/R	8.00	2000	Shisham, Lasora, P.Papri, Neem	29o27'27"N, 29o26'45"N,	76o55'22"E, 76o57'36"E
3	Panipat	Israna	Naultha	Naultha Minor RD Bhadar Pul to Naultha App. Road	4.00	1000	Arjun, Jamun, Jamoa, Shisham	29o21'12"N, 29o18'57"N,	
4	Panipat	Israna	Kurana	Urlana Minor RD Atawla RD to Kurana	8.00	2000	Arjun, Toon, Jamoa, Shisham	29o18'53"N, 29o17'13"N,	
5	Panipat	Madlauda	Assan	Mor-Majra Road Km. 0 to 7 L/R	6.00	1500	Shisham, Papri, Bakian	29o24'16"N, 29o25'39"N,	
6	Panipat	Madlauda	Assan	Khandra Thirana to Madlauda Road Km. 0 to 6 L/R	4.00	1000	Shisham, Jamun, Arjun, Papri	29o25'39"N, 29o24'32"N,	

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
7	Panipat	Madlauda	Lohari	Panipat to Bhandari Road Km. 7 to 17 L/R	10.00	2500	Shisham, Jamun, Arjun, Ghumar	29o21'38"N, 29o20'29"N,	76o54'09"E, 76047'48"E
8	Samalkha	Bapoli	Bapoli	Bapoli to Dadola Road	4.00	1000	Arjun, Jamoa, Shilverok	29o20'02"N, 29o20'20"N,	77o04'52"E, 77o02'05"E
9	Samalkha	Bapoli	Nawada	Dansoli to Rana Majra	8.00	2000	Shisham, Jamoa, Jamun, Arjun, Neem	29o25'00"N, 29o27'45"N,	77o04'43"E, 77o06'58"E
10	Samalkha	Bapoli	Nawada	Babail to Garhi Bashik and Nangla to Barana Road	8.00	2000	Arjun, Jamoa, Shisham, Papri	29o25'27"N, 29o27'07"N,	77o03'20"E, 77o04'14"E
11	Samalkha	Bapoli	Sanjoli	Bhalor to Sanjoli to Drain No. 2	4.00	1000	P.Papri, Shisham, Jamun	29o18'42"N, 29o16'27"N,	77o06'13"E, 77o06'09"E
12	Samalkha	Bapoli	Jalalpur	Bapoli to Nimbri Road	8.00	2000	Gullar, Gumar, Arjun, Jamun,	29o20'34"N, 29o12'18"N,	77o04'49"E, 77o02'29"E
13	Samalkha	Samalkha West	Manana	Samalkha to Narayana Road	4.00	1000	Shisham, Lasoda, Jamoa	29o14'44"N, 29o16'04"N,	76o59'45"E, 76o57'18"E
14	Samalkha	Samalkha West	Narayana	Titana to Mandi Road	2.00	500	Shisham	29o15'43"N, 29o14'50"N,	76o55'37"E, 76o54'05"E
15	Samalkha	Samalkha West	Manana	Samalkha Distributry/Samalkha Minor	2.00	500	Shisham	29o17'20"N, 29o15'41"N,	76o57'29"E, 77o00'03"E
16	Samalkha	Samalkha East	Beholi	Beholi to Passina Road	8.00	2000	Arjun, Shisham	29o17'24"N, 29o18'40"N,	77o02'29"E, 77o01'06"E
17	Samalkha	Samalkha East	Beholi	Beholi to Machhroli Road	2.00	500	Shisham, Papri, Arjun	29o17'10"N, 29o17'03"N,	77o02'23"E, 77o00'46"E
				Total Panipat	**100.00**	**25000**			
Karnal									
1	Karnal	Karnal	Sitamai	Shambhali to Ramana Road L&R	8.00	2000	Shisham, Arjun	29°46'6.54"N	76°48'6.22"E
2	Karnal	Karnal	Kachwa	Kachhwa to Kalampura Road L&R	4.00	1000	Shisham,Arjun, kadam	29°43'26.76"N	76°53'32.73"E
3	Karnal	Kunjpura	Baragaon	Newal To Gheer Road L&R	6.00	1500	Shisham	29°43'42.87"N	77°03'15.50"E
4	Karnal	Kunjpura	Kunjpura	Kunjpura to Sarfabad Majra Road L&R	4.00	1000	Shisham, Arjun	29°42'39.97"N	77° 4'45.15"E
5	Karnal	Kunjpura	Sekhpura	Indri Escape	40.00	10000	Shisham, P. Papdi, arjun	29°40'23"N	77°02'43"E
6	Karnal	Munak	Munak	Kohand -Assandh Road L&R	13.00	3250	Shisham	29°29'48.89"N	76°57'26.96"E
7	Karnal	Munak	Munak	Karnal-Hansi Road L&R	11.00	2750	Shisham	29°34'51.17"N	76°54'19.12"E
8	Karnal	Munak	Munak	Upli to Rasin Road L&R	4.00	1000	Shisham	29°34'2.29"N	76°56'57.28"E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
9	Karnal	Munak	Munak	Upli to Furlak Road L&R	4.00	1000	Shisham	29°34'0.53"N	76°56'58.76"E
10	Karnal	Munak	Munak	Furlak to Bijana sadak Tak	6.00	1500	Shisham	29°33'46.90"N	76°55'47.84"E
11	Indri	Indri	Indri	Indri Escape L/R	50.00	12500	Shisham,Arjun,Imli, Jamun,Jamoa,Papri	29°53'10"N 29°51'22"N	77°03'04"E 77°05'21"E
12	Indri	Nilokheri	Samgarh	Nardak Distrybutry L/R	20.00	5000	Shisham	29°44'40"N 29°45'08"N	76°57'29"E 76°53'47"E
13	Assandh	Nissing	Nissing(W)	Sambhli Minor	4.00	1000	Kajelia, P.Papri	29°46'15.9"N 29°45'06.3"N	76°47'39.5"E 76°46'43.7"E
14	Assandh	Jundla	Janni	Karnal to Hansi Road	8.00	2000	Shisham, Arjun, Papri, Jamun	29°36'57.03"N 29°34'59.3"N	76°55'50.7"E 76°54'24.8"E
15	Assandh	Jundla	Jalmana	Padha to Alawla Road	5.00	1250	Shisham Kajelia	29°35'35.09"N 29°34'56.7"N	76°44'32.9"E 76°45'47.3"E
16	Assandh	Jundla	Jalmana	Uplana to Panghala Road	4.00	1000	Shisham, Dake, Masuda, Arjun, Kajelia	29°35'21.6"N 29°36'16.04"N	76°39'33.1"E 76°37'54.09"E
17	Assandh	Assandh	Salwan	Salwan to Rishalwa Road	5.00	1250	Shisham, Papri,Jamun	29°30'3.30"N 29°28'24.5"N	76°42'25.9"E 76°42'23.4"E
18	Assandh	Assandh	Salwan	Assandh to Salwan Road	12.00	3000	Papri, Gumhar, Arjun, Kajelia, Dake, Alstonia, Nasoda, Pilkhan, Ktsagwan	29°30'51.2"N 29°30'41.2"N	76°39'18.5"E 76°44'47.4"E
19	Assandh	Assandh	Khandakheri	Dhupedi to Dhanoli Road	6.00	1500	Arjun, Shisham, Kajelia	29°50'95.85"N 29°48'75.44"N	76°65'31.42"E 76°62'91.27"E
20	Assandh	Assandh	Bassi	Ratak to Bilona Road	4.00	1000	Arjun	29°58'72.39"N 29°58'37.21"N	76°56'45.70"E 76°60'20.61"E
21	Assandh	Assandh	Bassi	Rahara to Khizrabd Road	5.00	1250	Shisham	29°59'77.05"N 29°56'44.69"N	76°57'41.42"E 76°58'45.68"E
22	Assandh	Nissing	Chorkarsa	Nissing to Dachar Road	7.00	1750	Shisham	29°41'21.5"N 29°38'48.5"N	76°44'56.6"E 76°42'52.0"E
23	Assandh	Nissing	Chorkarsa	Gondar Guniyana to Badnara Road	4.00	1000	Arjun,Shisham, Gumhar, Nasuda	29°40'26.6"N 29°41'02.6"N	76°42'48.4"E 76°41'54.7"E
24	Assandh	Nissing	Nissing(W)	Nissing to Guniyana Road	6.00	1500	Shisham, Kachnar, Arjun	29°41'57.6"N 29°42'43.1"N	76°44'37.4"E 76°42'42.5"E
25	Assandh	Nissing	Nissing(W)	Amupur to Dhigtana Road	10.00	2500	Arjun, Gumhar, Kachnar	29°45'45.2"N 29°47'00.7"N	76°43'40.8"E 76°45'17.1"E
				Total Karnal	**250.00**	**62500**			
Jhajjar									
1	Jhajjar	Beri	Paharipur	Dubaldhan Minor RD 30 to 46 L&R	5.00	450	Arjun	N 280 38 '44.78" N 280 35 '42.67"	E 0760 28' 11.85" E 0760 27' 44.81"

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
						305	Shisham		
						300	Jamova		
						195	P.Papri		
						1250	**Total**		
2	Jhajjar	Jhajjar East	Jhajjar East	Jahangirpur Minor RD Suhra Pull to Bamdola Pull	5.00	250	Papdi	N 280 33 '48.81" N 280 45 '32.30"	E 0760 33' 49.04" E 0760 45' 32.32"
						1000	Shisham		
						1250	**Total**		
3	B.garh	B.garh West	Rohad	Dulhera distributory RD 85 to 100 R	3.00	275	Arjun	N 280 34' 18.35" N 280 33' 28.99"	E 0760 51' 59.77" E 0760 54' 02.29"
						100	Shisham		
						100	Sires		
						200	Jamova		
						75	P.Papri		
						750	**Total**		
4	B.garh	Badli	Badli	Dansa Minar Rd 5to 25 L/R	11.00	800	Bakan	N 280 34' 18.35" N 280 33' 28.99"	E 0760 51' 18.35" E 0760 54' 02.29"
						1300	P.Papri		
						650	Shisham		
						2750	**Total**		
5	Matanhail	Khanpur	Khanpur	Jhanswa to Jharli Road Km 0 To 4 L&R	6.00	1000	P.Papri	N28° 29' 08.22" N28° 29'47.12"	E76° 24' 53.18" E76° 23' 25.48"
						500	Verma Dek		
						1500	**Total**		
6	Matanhail	Khanpur	Sasroli	Chuchakwas to Karoli road Km 11 To 14 L&R	3.00	750	P.Papri	N28° 32' 04.34" N28° 31'28.37"	E76° 25' 06.19" E76° 24' 13.08"
						750	**Total**		
7	Matanhail	Khanpur	Sasroli	Sasroli to Dadri Road Km 0 To 6 L&R	7.00	1750	P.Papri	N28° 31' 59.44" N28° 35'49.24"	E76° 23' 33.23" E76° 22' 47.31"
						1750	**Total**		
8	Matanhail	Matanhail	Ladain	Akheri Minor RD 0 To Tail L&R	5.00	1250	P.Papri	N28° 30'25.47" N28° 31'15.58"	E76° 28' 48.18" E76° 26' 52.66"
						1250	**Total**		
9	Matanhail	Matanhail	Chuchakwas	J.S.B RD 180 To 190 L&R	5.00	800	P.Papri	N28° 35' 19.34" N28° 34'54.54"	E76° 28' 31.42" E76° 28' 44.18"
						400	Arjun		
						50	Jamun		
						1250	**Total**		
				Total Jhajjar	**50.00**	**12500**			
Hisar									

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
1	Hisar	Gangwa	Muklan	NH-52, Hisar Rajgarh Rd	14.00	3500	P. Papri 1950, Shisham 1100, Shatoot200 Neem 150 Lesua 100	29'07619N	75'66356E
2	Hisar	Barwala	Barwala	Sarsod Distry Butry RD 10-26 L/R	4.00	1000	P Papri 500, Shisham 300 Neem 100, Shatoot 100	29'41892N	75'9525e
3	Hisar	Barwala	Gabipur	Barwala Sub Mr.RD 0-10 7& Gabipur Mr	5.00	1250	P Papri 300, Arjun 250, Shatoot 250, Lasoora 250, Shisham 100, Jamun 100	29'26'30"	75'26'30N
4	Hisar	Barwala	Gabipur	Surbura Mr RD 30-54 4R	12.00	3000	P. Papri 600, Shisham 600, Arjun 600 Lesu 600, Shatoot 600	29'48'55	75'5'32" E
5	Hansi	Sarsana	Chainot	Hansi Barwala Road to Rajli Roas km 0-4 L/R	6.00	1500	Arjun 1350, Jamun 150	N-29°16'47" N-29°16'57"	E-75°54'32"
6	Hansi	Sarsana	Chainot	Masudpur to Sindhar Road km 0-4 L/R	6.00	1500	Shisham 875, P Papari 625	N-29°14'6" N-29°15'31"	E-75°57'9" E-75°56'3"
7	Hansi	Sarsana	Sarsana	Banbhori to Matloda Road km 0-5 L/R	5.00	1250	Shisham 700, P Papri 500, Lasoora 30 Neem 20	N-29°23'52" N-29°24'54"	E-76°0'39" E-76°3'58"
8	Hansi	Sarsana	Chainot	Hansi to Data Road km 8-18 L/R	4.00	1000	Shisham 500, Papri 500	N-29°11'18" N-29°15'27"	E-75°57'47" E-75°59'34"
9	Hansi	Bass	Bass	Jind Bhiwani Road	6.00	1500	Arjun 1200, Shisham 300	N-29°05'1247" N-29°13'9714"	E-76°19'1180" E-76°21'6334"
10	Hansi	Hansi	Hansi	Sulanpur to Kanwari Road km 0-5	8.00	2000	Shisham 500, P Papri 1000, Neem 500	N-29°1'41.7396" N-28°59'13.506	E-75°51'56.6856 E-75°49'43.0392"
11	Adampur	Adampur	Modakhera	Choudhariwali - Jhanshal Road KM 0 -3 L/R	3.20	800	Sisham(750), Papri(50)	29.15306 '29.157750	'75.400360 '75.402970
12	Adampur	Adampur	Modakhera	Choudhariwali -Ber Road KM 0 -3 L/R	3.20	800	Sisham (750), Papri(50)	29.1577 29.18058	'75.401880' '75.416080
13	Adampur	Pabra	Kirori	Kirara - Jevera Road KM 0 -2 L/R	2.00	500	Pahari Paperi(400), Sisham(100)	29.33055234	75.77438372
14	Adampur	Aagroha	Agroha	Agroha - Bhuna Road KM 0-3 L/R	3.00	750	Sisham(550), Neem Paperi(200)	29.33281	75.65011 E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
15	Adampur	Agroha	Agroha	Shayamsukh approach Road KM 0 - 2 L/S	1.00	250	Sisham(250)	29.33704	75.74427 E
16	Adampur	Agroha	Agroha	Nangthala - Shayamsukh KM 0 -4 L/R	6.00	1500	Sisham(800), Neem(100), Paperi(100), A/T(500)	29.32388	75.74427 E
17	Adampur	Balsmand	Neoli	Salemgarh - Jakhod Road KM 0 -2 L/R	2.00	500	Neem(200), Shisham(300)	29.33704	75.74427 E
18	Adampur	Agroha	Jagan	Chikenwas - Thaska Road KM 0 - 5 L/R	4.80	1200	Sisham(400), Paperi(300), K/Pinata(500)	29.286006	75.653968 E
19	Adampur	Agroha	Jagan	Chikenwas- Landhari Road KM 0 -4 L/R	3.20	800	Sisham(250), Papri(250), Jamun(200), Siris(100)	29.286026	75.683854 E
20	Adampur	Adampur	Modakhera	Choudhariwali- Behruwali Road KM 0 -2.5 R/S	1.60	400	Sisham (300), Papri(100)	29.14273 '29.139770	'75.392040 '75.383340
		Total Hisar			**100.00**	**25000**			
Fatehabad									
1	Tohana	Bhuna	Gorkhpur	Chandrawal Minor RD 24 to 58 L/R	20.00	5000	Arjun 1800, B.PAPRI 300, P.PAPRI 325 Shisham 2575	29°30'14"N 29°33'40"N 29°30'14"N 29°33'40"N	75°36'56"E 75°43'08"E 75°36'56"E 75°43'07"E
2	Tohana	Bhuna	Gorkhpur	Fatehabad to Bhuna road Km 16 to 26 L/R	12.00	3000	Neem 525 B.papri 975 Shisham 1500	29°30'13.29"N 29°31'40.29"N 29°30'12.69"N 29°31'41.08"N	75°36'23.89"E 75°41'42.12"E 75°36'23.60"E 75°41'41.42"E
3	Tohana	Bhuna	Gorkhpur	Bhuna to Tohana road KM 0 TO 4 L/R	5.00	1250	P.Papri 700 B.Papri 550	29°32'37"N 29°33'36"N 29°32'32"N 29°33'36"N	75°42'55"E 75°44'02"E 75°42'50"E 75°44'02"E
4	Tohana	Bhuna	Dholu	Bhuna to Tohana road KM 4 To 11 L/R	5.00	1250	Papri 100, Shisham 1150	29°33'67"N 29°35'34"N 29°33'67"N 29°35'34"N	75°44'03"E 75°46'52"E 75°44'03"E 75°46'52"E
5	Tohana	Bhuna	Dholu	Fatehabad Distt. RD 78 to 130 R/side	12.00	3000	Shisham 1900, B. Dek 1100	29°36'14"N 29°36'01"N 29°36'14"N 29°28'05"N	75°45'30"E 75°42'11"E 75°45'30"E 75°37'17"E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
6	Tohana	Bhuna	Gorkhpur	Agroha to Jandli road km 17 to 24 L/R	9.00	2250	B.PAPRI 825, P.PAPRI 475, Shisham 950	29°27'17"N 29°30'29"N 29°27'17"N 29°30'29"N	75°40'19"E 75°38'50"E 75°40'15"E 75°38'50"E
7	Tohana	Chandpur	kullan	Sirhind Drain km 0 to 3 L/ side	22.00	5500	Neem 1600 Papri 1700 Shisham 1200 Bakain 1000	29°47'50.69"N 29°46'51.35"N 29°47'50.90"N 75°45'1.20"E	75°45'21.76"E 75°45'2.15"E 75°45'19.35"E
8	Fatehabad	Bhattu	Thuian	Bhattu to Ramsara Road KM 1-4 L/R	4.00	300	Papri	29°22'25.16"N	75°20'8.82"E
						200	Shisham		
						200	Arjun		
						300	Neem		
9	Fatehabad	Ratia	Chimmo	Bhuna to Ratia Road KM 14-20 L/R & Munshiwala Road KM 0-4 LR	8.00	500	Arjun	29°38'28.35"N 29°40'35.47"N 29°40'35.43"N 29°40'33.41"N	75°35'50.18"E 75°35'34.05"E 75°35'33.96"E 75°35'35.39"E
						700	Bahera		
						700	Papri		
						100	Shisham		
10	Fatehabad	Ratia	Ratia	Ratia Tohana Road KM 2 to 4 L/R, , Ratia Tohana Bypass KM 0 to 3 L/R	4.60	250	Shisham	29°40'45.93"N 29°40'21.20"N 29°40'46.37"N 29°40'21.57"N	75°35'44.12"E 75°37'7.93"E 75°35'44.33"E 75°37'7.89"E
						100	Arjun		
						340	Neem		
						110	Jamun		
						50	Bahera		
						300	Papri		
11	Fatehabad	Ratia	Ratia	Ratia Alikan Road KM 1 to 8 L/R	5.40	650	Arjun	29°41'32.49"N 29°43'16.04"N 29°41'32.27"N 29°43'16.61"N	75°33'24.25"E 75°28'56.48"E 75°33'24.32"E 75°28'56.81"E
						350	Papri		
						250	Shisham		
						100	Jamun		
12	Fatehabad	Ratia	Ratia	Ratia to Fatehabad Road KM 0-2 L/R	2.00	200	Neem	29°40'23.02"N 29°39'32.55"N 29°40'23.45"N 29°39'32.73"N	75°34'4.19"E 75°33'44.35"E 75°34'3.59"E 75°33'44.06"E
						200	Arjun		
						100	Bahera		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
13	Fatehabad	Ratia	Ratia	Ratia Hanspur Road to Rattakhera Tamaspura Road	4.00	250	Papri	29°39'24.48"N 29°38'9.69"N 29°39'24.55"N 29°38'11.02"N	75°28'4.52"E 75°29'20.82"E 75°28'4.98"E 75°29'21.70"E
						300	Arjun		
						210	Pilkhan		
						240	Shisham		
14	Fatehabad	Ratia	Aharwan	Hamjapur Sahnal Road KM 0 to 3 L/R	2.00	50	Jamun	29°37'57.07"N 29°38'3.78"N 29°37'56.84"N 29°38'3.55"N	75°33'26.91"E 75°34'50.80"E 75°33'26.91"E 75°34'50.67"E
						250	Neem		
						200	Arjun		
15	Fatehabad	Ratia	Aharwan	Ratia Fatehabad Road KM6 to 8 L/R	2.00	20	Bahera	29°37'51.04"N 29°37'12.25"N 29°37'51.04"N 29°37'12.56"N	75°33'24.71"E 75°32'55.29"E 75°33'24.38"E 75°32'54.95"E
						280	Papri		
						200	Arjun		
16	Fatehabad	Ratia	Aharwan	Jandwala to Malhar Road KM 0-3 L/R	6.00	500	Papri	29°35'48.01"N 29°35'42.79"N 29°35'48.13"N 29°35'42.79"N	75°28'14.12"E 75°26'56.80"E 75°28'13.72"E 75°26'56.37"E
						500	Shisham		
						500	Arjun		
17	Fatehabad	Ratia	Aharwan	Gurusar to Dhani Raipur, MP Sotar Road	3.00	250	Neem	29°36'55.23"N 29°37'23.18"N 29°36'55.32"N 29°37'22.76"N	75°35'23.77"E 75°36'31.39"E 75°35'23.79"E 75°36'31.26"E
						362	Arjun		
						138	Bahera		
18	Fatehabad	Ratia	Aharwan	Gurusar Palsar to Hasanga Road Km 0-3 L/R	3.00	300	Papri	29°35'47.52"N 29°35'47.25"N 29°35'47.35"N 29°35'47.52"N	75°35'55.71"E 75°36'55.63"E 75°35'55.83"E 75°36'55.50"E
						300	Arjun		
						150	Papri		
19	Fatehabad	Ratia	Aharwan	Sahnal to Sukhlampur Road KM 0-2 L/R	1.00	250	Shisham	29°37'58.46"N 29°38'4.90"N 29°37'58.95"N 29°38'5.21"N	75°35'18.11"E 75°35'50.75"E 75°35'18.01"E 75°35'50.49"E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
20	Fatehabad	Brahmanwala	Mahmara	Ratangarh to Pilchiyan Road KM 0	5.00	250	Arjun	29°43'18.62"N	75°33'39.08"E
						300	Neem		
						350	Jamun		
						350	Pilkhan		
21	Fatehabad	Brahmanwala	Nangal	Ratangarh to Pilchiyan Road KM 8 to 16 L/R	7.00	50	Papri	29°44'20.13"N 29°45'40.37"N 29°44'20.64"N 29°45'40.63"N	75°29'52.60"E 75°26'18.42"E 75°29'53.35"E 75°26'18.82"E
						700	Arjun		
						100	Jamun		
						900	Shisham		
22	Fatehabad	Fatehabad	Badopal	Kharakheri Bhattu Road KM 2 to 6 L/R	9.00	500	Arjun	29°22'43.63"N 29°22'44.13"N 29°22'43.57"N 29°22'43.50"N	75°33'35.48"E 75°33'35.25"E 75°33'35.45"E 75°33'35.35"E
						300	Neem		
						800	Arjun		
						650	P.Papri		
23	Fatehabad	Fatehabad	Badopal	Badopal to MP Rohi Road	5.00	250	Papri	29°25'46.87"N 29°25'47.38"N 29°25'47.27"N 29°25'47.18"N	75°32'25.14"E 75°32'24.58"E 75°32'24.81"E 75°32'25.20"E
						300	Arjun		
						350	Jandi		
						350	Shisham		
24	Fatehabad	Fatehabad	Badopal	Dhangar to MP Rohi Road Km 0 to 5	4.00	250	Arjun	29°27'59.83"N 29°28'0.36"N 29°28'0.14"N 29°28'0.02"N	75°31'31.96"E 75°31'32.10"E 75°31'32.03"E 75°31'32.10"E
						300	Neem		
						210	Shisham		
						240	P.Papri		
25	Fatehabad	Fatehabad	Badopal	Badopal to Salamkhera Road KM 0-4 L/R	4.00	250	Papri	29°25'14.99"N 29°25'15.32"N 29°25'15.02"N 29°25'18.00"N	75°32'39.31"E 75°32'39.51"E 75°32'39.38"E 75°32'26.54"E
						300	Arjun		
						210	Jamun		
						240	Shisham		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
26	Fatehabad	Fatehabad	Badopal	Badopal to Dharnia KM 0-1.5 L/R	1.00	50	Arjun	29°25'2.00"N 29°25'2.35"N 29°25'2.14"N 29°24'58.66"N	75°32'32.40"E 75°32'32.26"E 75°32'32.23"E 75°32'23.61"E
						50	Neem		
						50	Jamun		
						50	P.Papri		
						50	Pilkhan		
27	Fatehabad	Fatehabad	Fatehabad	Jhalnia to MP Roi Road KM 0-6 L/R	6.60	50	Jamun	29°30'32.51"N 29°30'32.33"N 29°30'32.54"N 29°30'31.02"N	75°33'37.66"E 75°33'37.34"E 75°33'37.86"E 75°33'41.60"E
						700	Papri		
						100	Shisham		
						800	Arjun		
							Neem		
28	Fatehabad	Fatehabad	Fatehabad	MPRohi to Khajuri Road KM 0-5 L/R	5.40	650	Arjun	29°27'44.45"N 29°28'32.95"N 29°27'44.79"N 29°27'46.39"N	75°34'11.68"E 75°36'23.47"E 75°34'12.20"E 75°34'19.71"E
						350	P.Papri		
						250	Pilkhan		
						100	Jamun		
29	Fatehabad	Bhattu	Dhingsara	Fatehabad Branch RD 234 to 255 L/Side & Fatehabad Branch Abd RD 234-255 R/Side	11.00	450	Papri	29°25'37.25"N 29°24'12.00"N 29°25'36.82"N 29°25'38.00"N	75°24'14.69"E 75°20'48.20"E 75°24'6.08"E 75°24'11.79"E
						250	Shisham		
						360	Arjun		
						850	Neem		
						500	Belpatr		
						340	Bahera		
30	Fatehabad	Bhattu	Thuian	Dhabi Minor RD 5-35 L/R	7.00	800	Papri	29°21'16.79"N 29°18'58.64"N 29°21'16.48"N 29°21'16.60"N	75°20'59.46"E 75°17'1.63"E 75°20'59.47"E 75°21'7.13"E
						300	Bakain		
						200	Shisham		
						150	Arjun		
						300	Neem		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
31	Fatehabad	Bhattu	Bhattu	Gigorani Distri. RD 19-25 L/R	3.00	50	Jamun	29°21'37.27"N 29°21'7.32"N 29°21'35.70"N 29°21'43.52"N	75°17'11.49"E 75°16'34.31"E 75°17'9.56"E 75°17'19.52"E
						150	Bahera		
						400	Papri		
						150	Arjun		
31	Fatehabad	Ratia	Chimmo	Munshiwala Minor RD 0 to 11 L/R	6.00	750	Papri	29°39'49.28"N 29°38'32.86"N 29°39'49.02"N 29°39'46.75"N	75°36'9.31"E 75°34'42.16"E 75°36'9.64"E 75°36'0.94"E
						350	Shisham		
						50	Jamun		
						200	Neem		
						150	Jandi		
33	Fatehabad	Ratia	Chimmo	Bhirdana Distri. RD 48-60 L/R	7.00	200	Bahera	29°37'9.84"N 29°35'58.34"N 29°37'9.24"N 29°35'57.71"N	75°38'29.89"E 75°36'7.10"E 75°38'28.83"E 75°36'6.41"E
						300	Papri		
						800	Arjun		
						150	Pilkhan		
						300	Shisham		
34	Fatehabad	Ratia	Ratia	Ghagghar Nali Ratia Pul to Tohana Baipass	5.00	50	Jamun	29°41'45.39"N 29°41'32.11"N 29°41'47.45"N 29°41'39.59"N	75°34'10.88"E 75°34'45.28"E 75°34'12.59"E 75°34'29.81"E
						600	Neem		
						300	Arjun		
						300	Bahera		
35	Fatehabad	Ratia	Ratia	Rattakhera Distri. RD 50-55 L/R	3.00	350	Papri	29°40'13.81"N 29°39'56.29"N 29°40'13.87"N 29°40'3.94"N	75°33'35.10"E 75°32'16.24"E 75°33'34.38"E 75°33'20.28"E
						200	Arjun		
						100	Neem		
						100	Shisham		
36	Fatehabad	Ratia	Ratia	Rattakhera Distri RD 25-29 L/R	4.00	250	Arjun	29°40'24.14"N 29°40'25.45"N 29°40'25.03"N 29°40'25.57"N	75°35'35.15"E 75°34'28.04"E 75°35'35.31"E 75°35'21.81"E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
						250	Neem		
						400	Shisham		
						100	Bahera		
37	Fatehabad	Ratia	Aharwan	Bhirdana Disri. RD 60-65 L/Side & RD 84-85.5 L/Side	4.00	250	Papri	29°35'58.34"N 29°33'59.06"N 29°35'58.23"N 29°36'4.01"N	75°36'7.10"E 75°32'7.53"E 75°36'6.54"E 75°36'12.47"E
						250	Arjun		
						400	Neem		
						100	Shisham		
38	Fatehabad	Ratia	Aharwan	Munshiwala Minor RD 26-35 L/R	3.00	50	Arjun	29°36'56.81"N 29°36'11.14"N 29°36'57.07"N 29°36'51.93"N	75°32'40.61"E 75°30'46.40"E 75°32'40.02"E 75°32'26.42"E
						150	Papri		
						400	Shisham		
						150	Neem		
39	Fatehabad	Brahmanwana	Mahmara	Breta Drain RD 10 to 28 L/R	9.00	550	Neem	29°45'44.46"N 29°44'55.70"N 29°45'45.23"N 29°45'42.90"N	75°29'41.92"E 75°33'37.20"E 75°29'42.38"E 75°29'55.37"E
						650	Arjun		
						100	Bahera		
						950	Papri		
40	Fatehabad	Brahmanwala	Mahmara	Badalgarh Distri. RD 30 to 70 L/R	7.00	400	Shisham	29°44'43.01"N 29°45'18.53"N 29°44'42.17"N 29°44'43.47"N	75°36'4.79"E 75°31'7.97"E 75°36'4.78"E 75°36'21.28"E
						200	Pilkhan		
						550	Arjun		
						550	Neem		
						50	Jamun		
41	Fatehabad	Brahmanwala	Mahmara	BMB Canal RD 110 to 134 R/Side	14.00	100	Bahera	29°44'41.19"N 29°45'21.84"N	75°36'5.05"E 75°29'59.38"E
						1200	Papri		
						1500	Arjun		
						100	Jandi		
						500	Shisham		
						100	Jamun		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
42	Fatehabad	Brahmanwala	Nangal	Breta Drain RD 0 to 10 L/R	10.00	900	Neem	29°45'42.89"N 29°45'44.68"N 29°45'43.96"N 29°45'47.82"N	75°29'9.06"E 75°29'39.85"E 75°29'9.07"E 75°29'25.60"E
						700	Arjun		
						100	Bahera		
						800	Papri		
43	Fatehabad	Brahmanwala	Nangal	Sirhind Chowa RD 3 to 11 L/Side	3.00	200	Arjun	29°45'31.95"N 29°45'32.40"N 29°45'32.15"N 29°45'23.13"N	75°29'6.24"E 75°29'3.81"E 75°29'4.56"E 75°29'1.67"E
						50	Pilkhan		
						250	Shisham		
						50	Jamun		
						200	Neem		
44	Fatehabad	Brahmanwala	Nangal	Sirhind Chowa RD 0 to 3 R/Side	2.00	200	Arjun	29°45'31.95"N 29°45'32.40"N	75°29'6.24"E 75°29'3.81"E
						50	Bahera		
						150	Papri		
						100	Neem		
45	Fatehabad	Brahmanwala	Nangal	BMB Canal RD 135 to 167 R Side	14.00	900	Papri	29°45'9.98"N 29°45'11.44"N	75°30'45.39"E 75°30'46.15"E
						1150	Shisham		
						800	Arjun		
						400	Neem		
						100	Jamun		
						100	Bahera		
						50	Papri		
46	Fatehabad	Fatehabad	Badopal	OLD Fatehabad Branch RD 160 to 183 L/R	11.00	50	Jamun	29°26'46.14"N 29°26'46.68"N 29°26'44.68"N 29°26'43.36"N	75°36'21.63"E 75°36'21.37"E 75°36'21.93"E 75°36'7.62"E
						1050	Shisham		
						800	Arjun		
						600	Neem		
						50	Jandi		
						50	Bahera		
						150	Papri		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
				Total Fatehabad	**300.00**	**75000**			
Sirsa									
1	Kalanwali	Rori	Rori	Rori-Talwanid road km 0-13 L&R	12.00	500	B.Dek	29°44'49.3836"	75°12'28.008"
						250	Lasua		
						400	Arjun		
						1500	Shisham		
						50	Jamun		
						300	Gullar		
2	Kalanwali	Rori	Rori	Ranga Minor RD 0-36 L&R	13.00	800	B.Dek	29°44'26.34"	75°12'08.06"
						800	Lasua		
						850	Arjun		
						620	Shisham		
						80	Jamun		
						100	Gullar		
3	Sirsa	Ding	Ding	Kusumbhi Minor RD. 0-30 L&R	11.00	50	Pipal	29°24'57.27"N	
						500	P.Papri		
						1200	Shisham		
						1000	B.Dek		
4	Sirsa	Ding	Suchan	Kusumbhi Minor RD. 30-50 L&R	5.00	970	Shisham	29o27'28.81"N	
						60	Pilkhan		
						85	B.Dek		
						10	Pipal		
						125	P.Papri		
5	Sirsa	Sirsa	Bajekan	Kusumbhi Minor RD. 50-70 L&R &	9.00	700	P.Papri	29o28'21.73"N	
						50	Jamun		
						1000	Shisham		
						500	B.Dek		
6	Rania	Rania	Ottu	Old Right Ghaghar Bandh 0 to 41	50.00	4100	Shisham	29°28'44.02	N 74°49'15.36
						500	B.Papri		
						800	P.Papri		
						5200	Neem		
						50	Pipal		
						100	Kazelia		
						1500	B.Deck		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
						50	Bargad		
						200	Jamun		
				Total Sirsa	**100.00**	**25000**			
Jind									
1	Jind	Jind South	Ghimana	Bibipur Ponkari Kheri Road	6.00	1052	Shisham	29.253044	76.236861
						325	Siras	29.245249	76.270716
						95	Balamkhira		
						28	Bakain		
2	Jind	Jind South	Ghimana	Ghimana Kinana Road	4.00	462	Shisham	29.260844	76.315186
						18	Gular	29.245411	76.328369
						504	Balamkhira		
						16	Bakain		
3	Jind	Jind North	Naguran	Thua to Mandi road	8.00	2000	Shisham		
4	Jind	Jind North	Naguran	Badhana to Dhankhari road	5.20	1300	Shisham		
5	Jind	Jind North	Naguran	Pegan to Thua road	4.20	1050	Shisham		
6	Jind	Jind North	Naguran	Deban to Naguran road	2.60	650	Shisham		
7	Jind	Julana	Gatauli	Kinana to Shamlo Khurd Road	6.00	890	Arjun	29.227991	76.351443
						140	Jamun	29.222804	76.353362
						205	Neem		
						100	Hathipal		
						165	Papri		
8	Jind	Julana	Gatauli	Kinana to Shamlo Kalan Road	6.00	425	Arjun	29.227715	76.349692
						350	Jamun	29.220356	76.389693
						40	Shisham		
						455	Hathipal		
						230	Papri		
9	Jind	Julana	Gatauli	Shamlo Khurd to Nidani Road	4.00	480	Arjun	29.2583	76.381966
						25	Jamun	29.259796	76.408307
						220	Shisham		
						275	Neem		
10	Jind	Julana	Rajgarh	Julana Bypass	4.00	500	Arjun	29.140209	76.39228
						500	Balmkhira	29.134594	76.373564
11	Jind	Julana	Julana	Brahmanwas to Devror Roadkm 0-3.5 L&R	2.00	500	Arjun	29.107607	76.389385
								29.10804	76.402272
12	Jind	Julana	Ramkali	Padana Minor RD 0 to Tail L/s	3.00	750	Arjun	29.227213	76.418141
								29.245062	76.405951
13	Jind	Jind North	Manoharpur	Jind New Bypass (Khokhari pul to Safidon road pul)	10.00	2500		29.34083	76.32834

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
								29.349765	76.293678
14	Jind	Jind South	Sindhvikhera	Jind New Beypass (Safidon Road Pul to Gohana road Pul)	10.00	2500		29.3094	76.3595
								29.32872	76.35956
15	Narwana	Dhamtan	Garhi	D.L. Road Km.	21.00	3750	Arjun	29°75'20.3"N	76° 07'28.64"E
				238 - 245 L/R		500	Jamun	29°73'63.84"N	76° 12'64.22"E
						250	Jamoa	29°73'45.49"N	76° 12'65.16"E
						500	Shisham		
						100	Bahera		
						150	Misc		
16	Narwana	Narwana	Danoda	Danoda Bypass	4.00	950	Papri	29.53'65.399"N	76.9972'281"E
				Km. 19-20 L/R		50	Shisham	29.53'55"464"N	76.98'49954"E
17	Narwana	Narwana	Belarkha	D.L. Road Km.	4.00	1000	Arjun	29.42'44.1"N	76.7'30.6"E
				247 - 249 R/S				29.42'1.2"N	76.7'27.5"E
18	Narwana	Narwana	Belarkha	D.L. Road Km. 246 -	19.00	280	Jamun	29.43'37.1"N	76.7'33.1"E
				247 R/S 249-253 R/S		263	Jamova	29.42'59.4"N	76.731.0"E
						6	Pipal	29.42'1.2"N	26.72'7.5"E
						6	Bar	29.40'8.9"N	73.7'19.6"E
						6	Neem		
						4189	Arjun		
19	Narwana	Narwana	Dumerkha	D.L. Road Km	14.00	96	Parce Pipal	29.34'3.8"N	76.8'31.9"E
				.264-269 L/R		60	Jamun	29.31'51.0"N	76.9'52.6"E
						135	Shisham		
						225	Lashora		
						208	Sirs		
						125	Tunt		
						65	Mango		
						140	Bahera		
						60	Kadam		
						2377	Arjun		
						3	Bar		
						3	Pipal		
						3	Neem		
20	Narwana	Uchana	Baroda	D.L. Road Km.	12.00	1130	Shisham	29.43'50.77"N	76.21'49.11"E
				280-281 to 285-286 L/R		1550	Neem	29.43'45.75"N	76.21'46.9"E
						300	Papri	29.39'34.43"N	76.25'54.5"E
						20	Jail	29.39'21.17"N	76.25'53.75"E
21	Narwana	Uchana	Uchana	D.L. Road Km.	3.00	560	Arjun	29.53'92.259"N	76.15'90.927"E
				269-271 L/R		165	Shisham	29.51'14.239"N	76.16'72.355E
						25	Jamun		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
22	Safidon	Safidon I	Hatt	Sarfabad Mainor	4.00	760	Sisham	29°22'46.00"N 76°39.03.00"E	29°21'40.00"N 76°38'45.00"E
						139	Arjun		
						20	Jamun		
						20	Jamoa		
						10	Pipl		
						20	Kadam		
						31	Jal		
23	Safidon	Safidon I	Hatt	Hatt Seek Road	3.00	330	Sisham	29°22'46.00"N 76°39.03.00"E	29°21'40.00"N 76°38'45.00"E
						350	Papdi		
						10	Jal		
						10	Jamoa		
						50	Neem		
24	Safidon	Safidon I	Bhadurgarh	Malar Mainor RD 0 to Tail	4.00	1000	Sisham	29°19'45.00"N 76°37'06.00"E	29°18'43.00"N 76°38'57.00"E
25	Safidon	Safidon I	Budha Khera	Dhatrath to Mandi Road KM 0-3	6.00	350	Jamun	29°22.45"N 76°42.27.07"E	29°25'00"N 76°26'01"E
						500	Arjun		
						100	Neem		
						450	Shisham		
						100	Papdi		
26	Safidon	Safidon I	Budha Khera	Dhatrath to Khunga Road KM 0-3	4.60	250	Jamun	29°24.03"N 76°26'30"E	29°24'06"N 76°29"E
						250	Arjun		
						100	Neem		
						450	Shisham		
						100	Papdi		
27	Safidon	Safidon I	Budha Khera	Hansi Branch KM 0-36	5.60	650	Sisham	29°24'06"N 76°333'41"E	29°22'27"N 76°27'28"E
						100	Neem		
						100	Lahsua		
						300	Papdi		
						100	Shahatut		
						150	Arjun		
28	Safidon	Safidon I	Muana	Aftabgarh Mainor 0 to Tail	3.00	470	Arjun		
						130	Shisham		
						150	Lahsua		
29	Safidon	Safidon I	Muana	Jind No. 1 Mainor 25 to 45	3.00	70	Shahatut		
						140	Lahsua		
						540	Shisham		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
30	Safidon	Safidon I	Muana	Singhana to Muana Road KM 0-4	3.00	50	Jamun	29°25'02.38"N 76°35'53.49"E	29°25'57.58"N 76°34'36.13"E
						200	Arjun		
						300	Shisham		
						200	Papdi		
31	Safidon	Safidon I	Muana	Paju Mainor RD 0 to 12	2.00	500	Shisham		
32	Safidon	Safidon I	Muana	Singhana Radd Mainor RD 0 to 14	3.00	20	Shatut		
						120	Arjun		
						50	Jamnu		
						420	Shisham		
						50	Lahsua		
						90	Papdi		
33	Safidon	Safidon I	Muana	Rohad Aproch Road KM 0 to 3 L&R	1.00	250	Papdi		
34	Safidon	Safidon I	Muana	Rohad Mainor Mainor RD Karnal Sem to Tail	3.00	750	Papdi		
35	Safidon	Safidon I	Muana	Khanda Mainor RD 0 to12	3.00	10	Kadam		
						155	Arjun		
						10	Jal		
						100	Shisham		
						75	Jamun		
						400	Papdi		
36	Safidon	Safidon I	Muana	Muana Link Drain RD Saaifan to Rohad Sema tak	3.00	21	Jal		
						289	Arjun		
						30	Kadam		
						115	Shisham		
						50	Jamun		
						50	Jamoa		
						30	Pipal		
						165	Papdi		
37	Safidon	Safidon I	Muana	Muana Mainor RD Karnal Seem to tail	4.00	40	Jamun		
						90	Lahsua		
						10	Jal		
						860	Papdi		
38	Safidon	Safidon I	Muana	Muana Drain RD 0 to Tail	3.00	20	Jal		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
						30	Jamun		
						60	Kadam		
						270	Shisham		
						350	Papdi		
						20	Pipal		
39	Safidon	Safidon I	Muana	BHML	14.80	100	Jamun	29°25'19.10"N 76°42'19.21"E	29°29'05"N 76°42'54.16"E
						217	Arjun		
						375	Neem		
						908	Shisham		
						65	Jal		
						180	Kadam		
						355	Lahsua		
						1500	Papdi		
				Total Jind	**225.00**	**56250**			
Bhiwani									
1	Bhiwani	Bhiwani Is	Bapora	Bapora-Dinod-Bajina Road Km 0-8 L/R	11.00	2550	P.Papri	28-48-27.48N	76-03-40.54E
						200	Shisham	28-46-22.26N	75-59-58.51E
2	Bhiwani	Bhiwani Is	Bapora	Dinod-Kasumbhi Road Km 0-3 L&R	4.00	1000	P.Papri	28'47'17.47N	76'02'51.66E
3	Bhiwani	Bhiwani Is	Bapora	Bapora-Devsar- Malwas Road Km 0-	10.00	1400	P.Papri	28-48-27.56N	76-04-20.20E
						750	Shisham	28-43-40.43N	76-04-34.03E
						350	Neem		
4	Bhiwani	Kairu	Kairu	Indiwali Bardu Road Km 0-3	3.00	250	P.Papri	28.670419N	75.82.9623E
						500	Shisham	28.401351N	75.49.46.64E
5	Bhiwani	Kairu	Kairu	Simli Dhani Mahu road Km 0-6	6.00	300	P.Papri	28.695088N	75.85.48.46E
						1200	Shisham	28.41.42.32N	75.51.17.45E
6	Bhiwani	Kairu	Kairu	Sungarpur Dhani Mahu Road Km 0-	8.00	500	Pilkhan	28-44-59.91N	75-52-28.91E
						650	Neem	28-44-35.39N	75-55-48.65E
						850	Bakain		
7	Bhiwani	Kairu	Kairu	Jitwanbas - Dhani Mahu Road Km 0 to 6 L&R	6.00	600	P. Papri	28-43-30.10N	75-56-57.34E
						100	Neem	28-44-13.17N	75-56-58.73E
						700	Bakain		
						100	Suhanjhna		
8	Bhiwani	Bhiwani IInd	Bamla	Khark - Sai Rewari Road Km 0-5 L/R	8.00	750	Shisham	28-49-46.09 N	76-17-36.52E
						1250	Bakain	28-50-50.25 N	76-15-15.48 E
9	Bhiwani	Bhiwani IInd	Bamla	Bamla - Dhani Harsukh Road Km 0-	4.00	600	Shisham	28-48-57.49 N	76-14-30.41E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
						400	Bakain	28-50-10.40 N	76-13-90.10E
10	Bhiwani	Bhiwani IInd	Bamla	Bhiwani Distributory RD 113-155	8.00	1100	Jamoa	28-90-1867N	76-29-498E
						300	Siras	28-85-865N	76-23-965E
						600	Shisham		
11	Bhiwani	Bhiwani Ist	Bhiwani	Dadri-Bhiwani Road Km 16-27 L/R	10.00	700	Lasora	28-41-07.06N	76-09-56.27E
						150	Jamun	28-45-22.79N	76-07-31.91E
						100	Arjun		
						50	Siras		
						700	P.Papri		
						500	Neem		
						300	Bakain		
12	Bhiwani	Bhiwani Ist	Bhiwani	Devesr-Dinod Mr. RD 4-24 L/R, Devesar Sub Mr. RD 0-2 L/R	10.00	1050	Bakain	28'46'07.99N	76-04-39.51E
						540	Shisham	28'47'05.26N	76-02-45.81E
						550	P.Papri		
						360	Gullar		
13	Loharu	Loharu	Sohansra	Bisalwas-Nandha Road 0-4 KM	5.00	680	P.Papri	28*27'40.5684"N	75*52'48.1764"E
						200	Shisam	28*27'10.5012"N	75*54'39.2256"E
						225	Bakian		
						145	Arjun		
14	Loharu	Loharu	Loharu	Loharu - Hazampur Road 0-4 Km	5.00	750	P.Papri	28*42'19.55"N	75*81'03.61"E
						500	Bakain	28*39'79.66"N	75*84'25.22"E
15	Loharu	Behal	Behal	Behal-Dhani Sahjmanpur Raod 0-4	8.50	2125	P.Papri	28*37'22.2924"N	75*37'8.1444"E
								28*36'6.664"N	75*38'28.7988"E
16	Loharu	Behal	Behal	Nangal-Sehar Road 0-4 KM	10.00	2500	P.Papri	28*33'13.3334"N	75*39'48.0456"E
								28*32'44.7288"N	75*41'47.4612"E
17	Loharu	Behal	Behal	Patwan- Sudhiwas Road 0-4 Km	6.50	1625	P.Papri	28*38'35.6784"N	75*35'18.9708"E
								28*37'10.686"N	75*34'1.6752"E
18	Tosham	Saral	Saral	Tosham Siwani Road KM 5-16 L/R	25.00	2250	Neem	28 49'38.32N	75 52'47.92E
						4000	P.Papri	28 49'34.31N	75 52'45.67E
								28 49'46.09N	75 51'57.52E
19	Tosham	Saral	Katwar	Siwani- Singhani Road Km 25-28	5.00	300	Neem	28 43'51.94N	75 44'57.62E
						350	P.Papri	28 43'00.99N	75 45'49.96E
						300	Lasoora	28 42'50.91N	75 45'50.38E
						300	Bakain		
20	Tosham	Bawani Khera	Alakhpura	Sunder Distributory RD 0-30 L&R	15.00	1750	Arjun	29 01'59.78N	76 08'13.57E
						1350	Pilkhan	28 59'44.92N	76 06'05.83E
						500	Shisham	28 59'40.93N	76 04'57.63E
						100	Kachnar	28 59'11.25N	76 04'30.32E
						50	Neem	28 59'11.43N	76 04'00.89E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
21	Tosham	Saral	Alampur	Pitodi-Sandwa Road KM 0-6 L/R	5.00	600	P. Papri	28 47'33.74N	75 48'34.28E
						150	Neem	28 45'42.21N	75 48'39.93E
						250	Lasoora		
						250	Siras		
22	Tosham	Saral	Katwar	Sandwa Distry RD 0-30 L/R	15.00	1000	P. Papri	28 46'01.11N	75 43'10.91E
						500	Shisham	28 45'46.18N	75 45'07.49E
						2250	Neem	28 46'27.25N	75 46'36.62E
								28 46'10.58N	75 45'03.80E
23	Tosham	Bawani Khera	Sui	Dang Minor RD 33-71 L/R	25.00	900	Arjun	28 52'46.80N	76 05'22.06E
						1200	P.Papri	28 52'37.25N	76 03'40.46E
						2200	Neem	28 51'34.93N	76 01'59.94E
						1400	Shisham	28 51'26.25N	76 01'07.16E
						150	Hathiphal	28 50'52.46N	76 00'29.45E
						50	Lasoora	28 50'10.36N	75 59'01.27E
						50	Siras	28 50'10.91N	75 57'58.11E
						300	Pilkhan	28 50'20.88N	75 57'35.50E
								28 50'20.29N	75 57'09.81E
24	Siwani	Siwani	Siwani	Siwani Minor RD 30 to 67 L&R	5.00	800	P.Papari	28°55'30.79"N	75°39'44.78"E
						250	Neem	28°55'30.91"N	75°39'45.36"E
						200	Bakain	28°54'12.33"N	75°37'13.15"E
								28°54'12.23"N	75°37'13.82"E
25	Siwani	Siwani	Gaindawas	Gurera to Lilas KM 0 to 6 L&R Side	10.00	800	P.Papari	28°55'5.77"N	75°37'24.28"E
						100	Shirash	28°55'5.72"N	75°31'24.66"E
						1600	Bakain	28°51'15.98"N	75°32'0.45"E
								28°51'16.11"N	75°32'0.76"E
26	Siwani	Jhumpa	Jhumpa	NH. 52 KM 133 to 168 L&R	15.00	3000	P.Papari	28°49'34.34"N	75°34'4.37"E
						600	Neem	28°49'35.74"N	75°34'3.93"E
						150	Bakain	28°47'4.16"N	75°31'48.41"E
								28°47'4.85"N	75°31'47.08"E
27	Siwani	Jhumpa	Kalod	Mohila to Budhsheli Road KM 0 to 6 L&R	9.00	2200	P.Papari	28°50'42.82"N	75°31'12.07"E
						50	Neem	28°50'42.36"N	75°37'12.22"E
								28°48'52.02"N	75°34'57.36"E
								28°48'51.69"N	75°34'57.36"E
28	Siwani	Miran	Barwa	Gawar Minor RD 0-12 L&R Side	4.00	350	Neem	28°98'18.15"N	75°59'54.30"E
						200	Bakain	28°98'00.16"N	75°55'89.10"E
						350	Lesuwa		
						100	P.Papari		
29	Siwani	Siwani	Gaindawas	NH-52 to Dhani Silewali Road KM	4.00	320	Neem	28°84'31.46"N	75°57'38.90"E
						280	Lesuwa	28°84'93.49"N	75°54'13.60"E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
						400	Bakain		
				Total Bhiwani	**260.00**	**65000**			
Charkhi-Dadri									
1	Badhra	Badhra	Haroda	Dadri Loharu Road KM 20-32 L&R	15.00	250	Sisham	28 34 12.81	76 4 34.21
						250	Neem	28 32 10.1	75 58 39.64
						1750	Bakain		
						1000	P/Papri		
						500	Siras		
2	Badhra	Badhra	Badhra	Dadri Loharu Road KM 32-35 L&R	3.00	750	P/Papri	28 32 10.1	75 58 39.64
								28 31 6.17	75 57 3.41
3	Badhra	Badhra	Badhra	Bhandwa Khorda Road KM 0-10 L&R	7.00	170	P/Papri	28 29 36.54	75 55 20.99
						1580	Bakain	28 30 57.14	75 50 34.35
4	Badhra	Badhra	Dudiwala	Dadri Loharu Road KM 16-20 L&R	4.00	200	Neem	28 35 31.52	76 6 52.75
						400	Bakain	28 34 12.81	76 4 34.21
						400	P/Papri		
5	Badhra	Badhra	Dudiwali	Nangla Minor RD 19-25 L&R	6.00	100	Neem	28 37 40.04	76 0 51.78
						700	P/Papri	28 38 17.5	76 0 15.26
						200	Siras		
						500	Bakain		
6	Badhra	Kadma	Kadma	Jui Satnali Road KM 0-4 L&R	8.00	530	Neem	28 29 36.73	75 56 32.06
						480	P/Papri	28 26 21.46	75 56 36.56
						500	Siras		
						490	Bakain		
7	Badhra	Kadma	Kadma	Nandha to Lad Approch Road KM 0-4 L& R & Barwas Approch Road KM 0-4 L& R	7.00	360	Neem	28 27 29.5	75 55 5.41
						280	P/Papri	28 28 48.84	75 53 16.08
						810	Siras		
						300	Bakain		
				Total Charkhi-Dadri	**50.00**	**12500**			
Gurugram									

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
1	Gurugram	Sultanpur	Jhasra	Gurugram Jharsa Bundh 20-34 RD	8.00	2000	Bakain, Papri, Pipal, Neem, Chakrasia, Kachnar, Shisham	28°25'28.63'"N,	77°02'25.90"'E
2	Gurugram	Sultanpur	Jhasra	Gurugram Jharsa Bundh 0-10 RD	4.00	1000	Bakain, P.Papri, Jamun, Pipal, Pilkhan, Kachnar	28°456792 '"N,	77°038750' "E
3	Gurugram	Sultanpur	Sultanpur	Mankrola Shamshan Ghat	0.80	200	P.Papri	28°29'51'"N,	76°54'39 "'E
4	Gurugram	Sultanpur	Sultanpur	Mankrola App. Road	1.20	300	Pahari Papri	28°29'15.99"N,	76°53. '54.87 "E
5	Gurugram	Sultanpur	Sultanpur	Sultanpur to Kaliyawas Road	2.80	700	Shisham, Neem, Papri	28°28'0.68"N,	76°52 '33.61"E
6	Gurugram	Sultanpur	Sultanpur	Khera Jhanjhrola App. Road	3.20	800	P.Papri	28°28'12.88"N,	76° 51 ' 53.50 "E
7	Gurugram	Manesar	Rampura	Naurangpur Sec.4&5	10.00	2500	P.Papri	28°20'35.87"N,	76°58'18.65"E
8	Gurugram	Manesar	Rampura	Sikhohpur Sec.4&5	16.00	4000	P.Papri	28°21'27.44"N,	76°59'20.95"E
9	Gurugram	Manesar	Manesar	NSG Manesar	14.00	3500	P.Papri, Amaltash, Shisham	28°21'00.98"N,	76°57'16.58"E
10	Hailymandi	Hailymandi	Musedpur	Faridpur Minor	5.50	1375	Papri, Shisam	28°22'36.16"N,	76°45'49.57"E
11	Hailymandi	Hailymandi	Musedpur	Patoda Minor	10.50	2625	Neem, Bakain, Kagelia, Shisham, Papri	28°24'4.70"N,	76°42'27.33"E
12	Hailymandi	Hailymandi	Musedpur	Lohari Minor	8.00	2000	Papri, Shisham	28°22'36.16"N,	76°45'49.57"E
13	Hailymandi	Hailymandi	Musedpur	Salawas Link Channel	4.00	1000	Papri, Shisam	28°'43.99.67"N,	76°42'25.03"E
14	Hailymandi	Hailymandi	H/Mandi	Mandpura Sub Minor	12.00	3000	Neem, Shisham, Pilkhan, Papri	28°'20' 12.50"N,	76°43'18.52"E
		Total Gurugram			**100.00**	**25000**			
Faridabad									

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
1	Faridabad	Fbad	Fbad	Dadasiya/Basantpur/ Issmailpur	35.00	8750	P.Papri-8160 Sirus-500 Neem-50 Bad-10 Pipal-10 cut sangwan-10 Gular-10	28 28 13.3536	77 22 2.1247
2	Ballabhgarh	Bgarh	Sikri	Bgarh City Area & Sec 58 & 62	8.00	2000	Papdi= 800, Pilkhan=600, Neem=200, Sisham=100, Cut sangwan= 100, Arjun= 50, Bud pipal=50, jamun= 100	28 18 59.1 28 18 34.6	077 19 40.9 077 17 49.2
3	Ballabhgarh	Bgarh	Sikri	Chainssa Mohana Road & Hirapur Road	7.00	1750	Neem, Sisham, Jamun, Cursangwan, Alastronia, Papdi	28 14 59.47 28 13 40.66 28 13 41.56 28 15 49.06	077 27 31.34 077 26 29.42 077 26 26.36 077 24 22.57
				Total Faridabad	**50.00**	**12500**			
Mahendergarh									
1	M.garh	Nangal Sirohi	Dongra Ahir	Bhandor Unchi Sec. 4&5 Area	10.00	1517	Neem	28°13'5.30"N	76°10'16.78"E
						233	Gundan		
						227	Siris		
						322	Shisham		
						136	Gullar		
						65	P.Papri		
2	M.garh	M.Garh	Salimabad	RF Salimabad	30.00	2377	Neem	28°16'42.87"N	76°10'13.05"E
						2132	Siris		
						1200	Bakain	28°17'3.16"N	76°10'15.62"E
						431	Imli		
						272	Shisham	28°17'0.17"N	76° 9'49.38"E
						248	Gundan		
						180	Dalmoth	28°16'54.72"N	76° 9'50.39"E
						180	P.Papri		
						193	Pilkhan	28°16'51.80"N	76°10'2.42"E
						100	Kigelia		

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
						70	Kachnar	28°16'44.88"N	76°10'2.29"E
						36	Amaltas		
						75	Jamun		
						6	Pipal		
3	M.garh	M.Garh	Salimabad	RF Salimabad	3.00	550	Neem	28°16'57.53"N	76° 9'51.19"E
						200	P.Papri		
4	M.garh	Satnali	Satnali	Satnali Sec. 4&5 Area	2.00	300	Dalmoth	28°22'34.68"N	75°58'15.11"E
						100	Sahtoot		
						50	Shisham		
						50	P.Papri		
5	M.garh	Bhojawas	Bhojawas	Kanina-Ateli Rd KM: 14-27, L/R	8.00	1750	Neem	28°12'51.02"N	76°17'32.56"E
						100	Pilkhan	28°12'51.04"N	76°17'32.30"E
						100	Jamun	28°16'40.85"N	76°17'21.43"E
						20	Bakain	28°16'40.96"N	76°17'20.84"E
						30	P.Papri		
6	Narnaul	Narnaul-I	Dhani Bhatota	Nehru Nagar App. Road K.M. 0 to 5 L&R side & Navalpur Distry. & Khanpur App.Road	6.00	39	P.Papri	27°57'22.8708"N	76°08'32.2116"E
						2	Neem	27°57'22.8240"N	76°08'32.2116"E
						1276	Shisham	27°57'22.6908"N	76°08'32.1396"E
						87	Bakain	27°57'22.6404"N	76°08'32.1108"E
						52	Kajelia	27°56'38.2920"N	76°10'18.0300"E
						44	Siris	27°56'38.3064"N	76°10'18.0300"E
7	NARNAUL	Ateli	Gujjarwas	Ateli to Mahendergarh Road K.M. 0 to 8 L&R side	4.00	500	P.Papri	28°07'03.871"N	76°14'36.936"E
						450	Neem	28°07'04.115"N	76°14'37.027"E
						50	Shisham	28°09'29.832"N	13'11.416"E
8	NARNAUL	Bachhod	Bachhod	Ateli Distry.	8.00	1000	P.Papri	28°05'8.56157"N	76°9'24.40549"E
						850	Neem	28°05'8.51299"N	76°9'24.24134"E
						150	Shisham	28°05'7.85757"N	76°9'24.03706"E
9	NARNAUL	Narnaul 2nd	Bhankari	Hamindpur Kachi Nahar	5.00	650	P.Papri	28°05'32.66"N	76°2'55.44"E
						550	Neem	28°05'32.86"N	762°55'.46"E
						50	Shisham	28°05'33.14"N	76°2'55.55"E

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
10	Narnaul	Ateli	Chandpura	Gokalpur to Girdharipur App. Rd km 0 to 7 L&R side	4.00	500	P.Papri	28°7'17.59"N	76°17'2.80"E
						450	Neem	28°7'17.71"N	76°17'2.73"E
						50	Shisham	28°03'18.277"N	76°02'22.106"E
11	N.Choudhary	Nizampur	Naya Gaon	Dholera to Sareli Rd	5.00	970	P.Papri	27°56'53.4"N	76°00'58.7"E
						100	Neem	27°55'38.7"N	76°03'20.9"E
						90	Siris		
						70	Shisham		
						20	D.Papri		
14	N.Choudhary	Nizampur	Nizampur	Nizampur to BABA Rd	15.00	600	P.Papri	27°58'06.5"N	75°59'37.3"E
						400	Neem	27°55'51.6"N	75°57'03.7"E
						500	Siris		
						1750	Shisham		
						500	Philkhan		
			Total Mahendergarh		**100.00**	**25000**			
Rewari									
1	Bawal	Jhabua	Dulhera	Bishanpur Disty. Km 0-4 L&R	3.00	750	Papri-750	28°3'19.83" 28°3'19.56" 28°4'0.207" 28°40.187"	76°38'25.89" 76°38'25.86" 76°37'0.308" 76°37'0.040"
2	Bawal	Jhabua	Dulhera	Alawalpur -Bishanpur Rd. Km 0-4 L&R	3.20	800	Papri-785,Pipal-5, Imli-10	28°3'38.184" 28°3'38.301" 28°2'32.144" 28°2'32.474"	76°38'26.152" 76°38'26.285" 76°39'14.378" 76°39'14.567"
3	Bawal	Jhabua	Dulhera	Jhabua Disty. Km 0-3 L&R	3.00	750	Shisham-200,Arjun-200,Papri-300,Siris-50	28°2'18.612" 28°2'18.804" 28°1'15.08" 28°1'14.91"	76°35'26.616" 76°35'26.307" 76°36'21.55" 76°36'21.46"
4	Bawal	Jhabua	Dulhera	Nangal Sahbajpur-Bidawas Rd. Km 0-2 L&R	3.80	950	Papri-935, Imli-10, Pipal-5	28°2'50.645" 28°2'50.524" 28°2'26.090" 28°2'26.158"	76°37'18.720" 76°37'18.667" 76°38'23.077" 76°38'22.506"
5	Bawal	G.Bolni	Mangleshwar	Bagthala - Kheri Motla Rd. Km 0-3 L&R	3.60	900	Papri-670, K.Pinata-230	28°5'51.107" 28°5'49.916" 28°5'32.268" 28°5'32.196"	76°39'3.157" 76°39'2.609" 76°40'6.532" 76°40'6.474"

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
6	Bawal	G.Bolni	Sangwari	jarthal-Basai Rd. Km 0-3.5 L&R	4.00	1000	B.Papri-25, Bakain-255, P.Papri-720	28°8'11.18" 28°8'12.02" 28°7'19.90" 28°7'19.95"	76°42'47.29" 76°42'47.09" 76°41'54.17" 76°41'54.68"
7	Bawal	G.Bolni	Sangwari	Jarthal-Dudha Majri Rd.	2.00	500	P.Papri-485, Bakain-15	28°9'15.36" 28°9'15.42" 28°9'41.78" 28°9'42.00"	76°42'9.82" 76°42'10.28" 76°41'56.87" 76°41'57.17"
8	Bawal	G.Bolni	G.Bolni	JLN Canal Km 37-42 L&R	15.50	3875	Safed Siris-20, Arjun-20, Neem-10, Jakranda-45, C.Sagwan-20, Bad-3, Pipal-3, Mango-3, B.Papri-130, Kadam-5, Bahera-3, Maulsari-4, Anwla-2, Imli-1, Jamun-420, Sahtoot-25, Bottle Brush-2, Ashoka-2, Silvar Oak-2, Beri-2, P.Papri-1829, Pilkhan-700, Lasura-2, Shisham-622	28°10'06" 28°10'07" 28°7'35.898" 28°7'35.98"	76°38'56" 76°38'54" 76°38'5.016" 76°38'4.21"
9	Bawal	G.Bolni	Mangleshwar	JLN Canal Km 42-44 L&R	9.50	2375	P.Papri-1759, Arjun-275, K.Pinata-47, Siris-217, Lasura-77	28°7'35.898" 28°7'35.98" 28°6'35.161" 28°6'34.78"	76°38'5.016" 76°38'4.21" 76°37'59.023" 76°37'57.974"
10	Bawal	G.Bolni	Mangleshwar	Bagthala-G.Bolni Rd. Km 0-2 L&R	2.40	600	P.Papri-512, Siris-88	28°6'4.468" 28°6'4.009" 28°6'21.284" 28°6'21.682"	76°39'3.846" 76°39'2.779" 76°40'2.912" 76°40'6.321"
11	Rewari	Dharuhera	Nikhri	Nikhri Bhatsana Jarthal NRP bass Rd.	14.00	3500	Papri-1750, Shisham-640, Kazalia-650, Siras-460	28°10'0.11" 28°10'59.83" 28°10'33.65" 28°10'35.21"	76°44'6.33" 76°44'6.13" 76°45'7.19" 76°45'3.61"
12	Rewari	Dharuhera	Kakoria	Kakoria NH-71 Ghurkawas Nayagaon	10.00	2500	Shisham-1200, Papri-1300	28.261503, 28261413, 28.261448, 28.261405	76.645112, 76.645210, 76.645145, 76.645197

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
13	Rewari	Dharuhera	Nikhri	Nikhri Niganiawas Roliyawas Rd.	2.50	625	Papri-625	28°10'14.55" 28°10'18.37" 28°11'3.79" 28°10'59.06"	76°43'25.96" 76°43'22.99" 76°43'44.31" 76°43'42.59"
14	Rewari	Dharuhera	Kakoria	Budani Fadni Turkiawas Rd.	3.50	875	Papri-775, Kazalia-100	28.232252, 28.224167, 28.224085, 28.224175	76.690912, 76.690930, 76.690910, 76.690940
15	Nahar	Jatusana	Berli	Motla Kalan to Fathepuri rd km 0 to 4 L&R and Fathepuri to Rampuri km 0 to 3 R/Side	10.00	2500	Papri , Bakain	28°18'14.13"N 28°18'14.21"N 28°19'33.03"N 28°19'33.33"N	76°27'52.14"E 76°27'52.50"E 76°26'25.05"E 76°26'25.05"E
16	Nahar	Nahar	Jharoda	Lula Ahir to Tumna Rd km 0 to 3 L&R	5.00	1250	Papri , Bakain , Kigalia , Siris , Shisham	28°21'48.03"N 28°21'47.91"N 28°21'10.80"N 28°21'10.71"N	76°26'2.60"E 76°26'2.02"E 76°27'9.32"E 76°27'9.25"E
17	Nahar	Nahar	Jharoda	Nehrugarh Mode to Shyamnagar km 3 to 6 L&R	5.00	1250	Papri , Siris , Bakain , Kigalia	28°23'31.20"N 28°23'31.03"N 28°22'35.03"N 28°22'34.87"N	76°25'23.24"E 76°25'23.09"E 76°26'50.91"E 76°26'50.93"E
				Total Rewari	**100.00**	**25000**			
Palwal									
1	Hodal	Hassanpur	Bhiduki	GMD RD 27-30	5.00	1250	Neem, Papri, Shisham, Misc.	27^0 55' 58"	77^0 25' 0"
2	Hodal	Hassanpur	Hassanpur	Rasulpur-Kusham-Hassanpur road	4.00	1000	Papri, Shisham, Misc.	27^0 55' 37"	77^0 23' 8"
3	Hodal	Hodal	Banchari	al Dakora 1-5 Mafia Jalalpur Road, Kn	8.00	2000	Jamun, Papri, Pilkhan, kadam, Chakresia, Arjun	27^0 58' 15.848"	77^0 30' .756"
4	Hodal	Hathin	Hathin	Gaunchi Main Drain RD. 120-131	4.00	1000	Neem, Arjun, B. Papri, Pilkhan, Shisham	28^0 0' 23.73"	77^0 43' 9.61"
5	Hodal	Hathin	Bahin	Kondal-pahari Road, Km 2-8 L&R	4.00	1000	Neem, Arjun, B. Papri, Pilkhan, Shisham	27^0 54' 48.318" 270 56' 36.594" 270 55' 51.57"	77^0 22' 0.57" 770 22' 12.126" 770 23' 51.006"
6	Palwal	Ghori	Alawalpur	ampur Khor Distributary, RD 67-75 L&	7.00	1750	Neem, Papri, Siris Shisham	28^0 03' 42" 280 04' 43"	77^0 14' 37" 770 14' 37"
7	Palwal	Ghori	Amarpur	ampur Khor Distributary, RD 75-85 L&	3.00	750	Shisham, Papri, Siris, Bakain	28^0 01' 34" 270 97' 662"	77^0 26' 634" 770 25' 234"

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (In RKM)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	7	8	9	10
8	Palwal	Ghori	Amarpur	hna-Gopikhera Palwal Road, Km 0-6 L	5.00	1250	Shisham, Papri, Siris, Bakain	28^0 11'51" 280 10'20"	77^0 24'37" 770 26'21"
9	Palwal	Ghori	Amarpur	sra- Mandkol Road, Km)-1 & Km 4-6	3.00	750	Shisham, pilkhan	28^0 11'51 " 280 10' 20"	77^0 24' 37" 770 26'21"
10	Palwal	Mandkola	Mandkola	Nuh-Palwal Road, 14-17 Km , L&R	6.00	1500	Shisham, Neem, Papri, Jamun	28^0 13'8 " 280 12' 2"	77^0 26' 25" 770 24'37"
11	Palwal	Palwal	Palwal	Nuh Road, Palwal Link Drain, Km 29-	1.00	250	Shisham, Alestonia	28^0 12' 34 " 280 13' 02"	77^0 22' 21" 770 21' 26"
				Total Palwal	**50.00**	**12500**			
Mewat									
1	Punhana	Punhana	Punhana	Punhana Gurgaon Canal	20.00	5000	Shisham, Neem, Pilkhan Papri etc	N 27°51'08.97"	E 77°10'42.26"
2	Punhana	Sikrawa	Sikrawa	Sikrawa Gurgaon Canal	20.00	5000	Shisham, Neem, Pilkhan Papri etc	N 27°49'24.56"	E 77°12'02.10"
3	Nuh	Nuh	Ujina	Ujina Diversion Drain	30.00	7500	Shisham, Neem, Pilkhan Papri etc	N28°43655	E 76°088885
4	Firozpur	Nagina	Jhimrawat	Jhimrawat Banarsi Distbutory	15.00	3750	Shisham, Neem, Pilkhan Papri etc	N27°54'25.60"	E 77°54'42.29"
5	Firozpur	Jhir	Jhir	Kameda Bundh	15.00	3750	Shisham, Neem, Pilkhan Papri etc	N27°46'34.46"	E 76°57'10.51"
				Total Mewat	**100.00**	**25000**			
			G.Total of Net Present Value (TP)		**2815.00**	**702250**			

Annual Plan of Operation 2020-21 for Net Present Value (Eco-Restoration)

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (in Ha.)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
1	2	3	4	5	6	8	9	10	11
Morni-Pinjore									
1	Morni	Barwa	Darara	C-215	10.00	1100	Chir	30 44 23.28N,	77 04 29.96E
						900	Harara		
						500	Amla		
						500	Sambhalu		
						500	Alovira		
						500	Giloy		
						200	Pathar Chat		
						200	Tulsi		
						300	Lesun Bel		
						300	Sataver		
			Total Morni-Pinjore		**10.00**	**5000**			
Bhiwani									
1	Tosham	Tosham	Dhani Mahu	Nigana Hill	30.00	6000		28 47'40.29N	75 55'15.88E
								28 47'45.82N	75 55'18.48E
								28 47'52.52N	75 55'06.13E
								28 47'44.52N	75 54'55.66E
2	Tosham	Tosham	Dhani Mahu	Riwasa Hill	30.00	6000		28 47'52.32N	75 57'07.57E
								28 47'45.63N	75 57'05.99E
								28 47'52.82N	75 57'12.02E
								28 47'53.79N	75 57'09.37E
3	Tosham	Saral	Saral	Khank Hill	20.00	4000		58 53'58.01N	75 52'35.92E
								28 54'12.37N	75 52'01.18E
4	Tosham	Tosham	Dhani Mahu	Dulheri Hill	10.00	2000		28 48'53.56N	75 54'47.06E
								28 48'44.65N	75 54'50.70E
5	Tosham	Tosham	Dhani Mahu	Dharan Hill	10.00	2000		28 49'35.95N	75 55'54.04E
								28 49'41.70N	75 55'44.21E
								28 49'53.56N	75 55'42.16E
								28 50'00.25N	75 55'52.19E
			Total Bhiwani		**100.00**	**20000**			
Charkhi-Dadri									
1	Badhra	Badhra	Dudiwala	Atela Village Arawali Hill	45.00	4600	Khari	28 34 46	76 6 27

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where Plantation done	Target Achieved (in Ha.)	No. of Plants Planted	Species planted	GPS Co-ordinates.	
						4200	Rongh	28 34 21	76 6 15
						200	P/Papri		
2	Badhra	Kadma	Kadma	Unn Village Arawali Hill	8.00	1600	Khari	28 27 7	76 4 19
								28 27 5	76 4 31
3	Badhra	Kadma	Kadma	Kadma Village Arawali Hill (Goushala Side)	7.00	1400	Khari	28 25 46	76 3 15
							Beri	28 25 15	76 3 13
			Total Charkhi-Dadri		**60.00**	**12000**			
Mahendergarh									
1	N.Choudhary	N.Durgu	Golwa	Golwa Sec- 4-5	60.00	300	P.Papri	27°51'49.0"N 27°51'25.4"N 27°51'21.3"N	76°02'25.0"E 76°02'14.5"E 76°02'16.2"E
						7650	Ronj		
						2830	Khairi		
						1020	Beri		
						200	Dhak		
			Total Mahendergarh		**60.00**	**12000**			
Mewat									
1	Firozpur	Firozpur	Path Khori	Path Khori Aravali	30.00	6000	Ronjh, Khairi	N27°43'24.80"	E 76°54'16.91"
2	Punhana	Punhana	Tigaon	Tigaon Aravali	20.00	4000	Ronjh, Khairi	N27°51'618"	E 77°10'149"
3	Nuh	Nuh	Nalhar	Palla Section 4 & 5	30.00	6000	Ronjh, Khairi	N28°07'46.9"	E 76°57'59.9"
			Total Mewat		**80.00**	**16000**			
			G.Total NPV (Eco-Restoration)		**310.00**	**65000**			

Mewat Forest Division

Annual Plan of Operation 2020-21 for Net Present Value (Native Species)

Sr. No.	Name of Range	Name of Block	Name of Beat	Name of Reach where plantation done	Name of Model	Target achieved (In Ha.)	No. of Plants planted	Species planted	GPS coordinates
1	2	3	4	5	6	7	9	10	11
1	Nuh	Tauru	Sehsola	Sehsola Arawali	Native Species	50.00	25000	Jamun, Neem, Pilkhan etc.	N28°14'40" E 77°02'27"
			Total NPV (Native Species)			50.00	25000		

Annual Plan of Operation 2020-21 for Net Present Value (Ridge)

Sr. No	Neme of Range	Name of Block	Name of Beat	Name of Reach Where Plantaion done	Target achieved (in RKM)	No of Plants Planted	Species planted	GPS Coordinates	
								Latitude	Longitude
1	2	3	4	5	8	9	10	11	12
Kaithal									
1	Saraswati	Thehmajbulla	R.F.Rewar	R.F. Rewar Rect No. 71,72	10.00	5000	Fransh, Neem	29.995646N	76.410191E
2	Saraswati	Banpura	R.F.Kakyor	R.F. Kakyor Rect No. 19	10.00	5000	Fransh, Neem	29.969385N	76.431592E
3	Saraswati	Banpura	R.F.Machhrehri	R.F. Machhrehri Rect No. 10,11	20.00	10000	Fransh, Neem	29.995816N	76.41765E
				Total Kaithal	**40.00**	**20000**			
Panipat									
1	Panipat	Panipat	Panipat	Drain No. 2, Bajida Distry Pul to RD 45 L/Side	5.00	2500	Euc.	29°27'30"N 29°27'15"N	76°55'21"E, 76°56'06"E
2	Panipat	Madlauda	Shera	Hansi Branch RD 30 to 40 L/R	20.00	10000	Euc.	29°28'07"N 29°26'30"N	76°46'18"E 76°45'00"E
3	Panipat	Bapoli	Nimbri	Drain No. 2 RD 80 to 105	5.20	2600	Euc., Kikar, Shisham	29°25'25"N, 29°22'54"N	77°02'25"E, 77°04'00"E
4	Panipat	Samalkha East	Beholi	Drain No. 2 RD 187 to 204	16.00	8000	Euc.	29°17'13"N 29°16'25"N	77°05'22"E 77°06'07"E
		Bapoli	Bapoli	Drain No. 2 RD 130 to 140	3.80	1900	Euc., Jamoa	29°20'50"N 29°20'00"N	77°03'00"E 77°02'58"E
				Total Panipat	**50.00**	**25000**			
Jind									
1	Safidon	Safidon I	Hatt	Budha Khera Sakh Mainor RD	3.00	60	Amrood	29°23'05.00"N	29°23'02.00"N
						150	Jamoa		
						150	Jamun		
						100	Arjun		
						300	Shisham		

Sr. No	Neme of Range	Name of Block	Name of Beat	Name of Reach Where Plantaion done	Target achieved (in RKM)	No of Plants Planted	Species planted	GPS Coordinates	
								Latitude	Longitude
1	2	3	4	5	8	9	10	11	12
						220	Papdi		
						10	Mango		
2	Safidon	Safidon II	Anta	Shak No. 1 Mainor	2.50	90	Amrood	29°25'41.50"N	29°25'12.34"N
						100	Avala		
						120	Jamun		
						200	Arjun		
						315	Shisham		
3	Safidon	Safidon I	Safidon	Rampura Notoad Mainor RD 0 to Hanis Branch	4.00	1320	Shisham Aujun Jamo Jamun	29°24'31"N 76°38'19"E	29°24'14"N 76°37'35"E
4	Safidon	Safidon I	Hatt	Bhembewa Drain RD Siwanamal Mainor to Siwanamal Seema Tak	2.00	660	Shisham Aujun Jamao Jamun	29°16'56"N 76°35'27"E	29°16'15"N 76°35'08"E
5	Safidon	Safidon I	Bhembewa	Bhembewa Drain RD J.S. Railway Line to Jind Gohana road	2.50	825		29°14'16.02"N 76°33'39"E	29°13'43.9"N 76°33'26.9"E
6	Narwana	Dhamtan	Danauri	Dhanauri Disty. RD 40-54 L/R	4.00	1100	Shisham	29.79'55.12"N 29.08'23.07"N	76.16'52.74"E 76.13'55.8"E
						220	Kikar		
7	Narwana	Narwana	Belarkha	D.L. Road Km. 256-258 L/Side	5.00	600	Jamoa	29.63'22.27"N	76.12'44.93"E
						400	Jamun		
						320	Papri		
				Total Jind	**23.00**	**7260**			
Karnal									
1	Karnal	Munak	Munak	Delhi Branch R/Side	40.00	20000	Euc	29°31'9.03"N	76°50'19.64"E
2	Indri	Nilokheri	Nilokheri	Sarsa Branch RD 18-Kalsi Pull R/Side & Chatand Feeder RD 18-20 L/Side	20.00	10000	Euc	29°52'26"893N 29°51'50"N 29°59'21.166E 29°51'59.188N	76°59'21.166E 76°56'43.648E 76°59'29.141E 76°56'52.636E

Sr. No	Neme of Range	Name of Block	Name of Beat	Name of Reach Where Plantaion done	Target achieved (in RKM)	No of Plants Planted	Species planted	GPS Coordinates	
								Latitude	Longitude
1	2	3	4	5	8	9	10	11	12
3	Assandh	Jundla	Janni	Barota Channel	18.00	9000	Euc, Shisham	29°35'40.4"N 29°34'43.3"N 29°34'46.1"N	76°53'29.2"E 76°52'45.6"E 76°52'31.4"E
4	Assandh	Assandh	Bassi	RF Bassi	12.00	6000	Euc	29°55'73.21"N 29°56'41.83"N 29°56'18.76"N	76°56'35.79"E 76°56'77.53"E 76°56'56.98"E
				Total Karnal	**90.00**	**45000**			
Sonipat									
1	Rai	Kharkhoda	Nahra	Jhinjholi Drain	6.00	3000	Euc	28050'45.42346" , 28050'16.22796"	7701"10.21122", 76059'47.49756"
2	Rai	Bawana	Karala	Sultanpur Minor 0-25 L&R	11.00	5500	Alenthus	28048'10.638" , 28045'17.658" ,	7702"26.8594", 7601'36.4728"
3	Sonepat	Dubheta	Sonipat	Narayana Minor RD 0-9 L&R	7.00	3500	Euc.	29°23'02.76 29°19'41.82	76°93'32.06 76°91'73.77
4	Sonepat	Dubheta	Sonipat	Sheikpura Minor RD 0-6 L & R	6.00	3000	Euc.	29°14'86.31 29°13'78.22	76°93'32.06 76°94'11.19
5	Sonepat	Dubheta	Sonipat	Sardhana Distt. RD 0 to 3 L&R	3.00	1500	Euc.	29°16'68.75 29°16'18.84	76°91'21.66 76°91'08.99
6	Gohana	Bichpari	Ishapur Kheri	Butana Branch	8.00	4000	Euc.	29.277408	76.629426
7	Gohana	Moi	Moi	Jasrana Minor	4.50	2250	Euc.	29.013944	76.719888
8	Gohana	Moi	Moi	Rithal Distry Butry	3.50	1750	Euc.	29.036148	76.729846
9	Gohana	Moi	Moi	Riwara Minor	1.00	500	Euc.	29.044084	76.736424

Sr. No	Neme of Range	Name of Block	Name of Beat	Name of Reach Where Plantaion done	Target achieved (in RKM)	No of Plants Planted	Species planted	GPS Coordinates	
								Latitude	Longitude
1	2	3	4	5	8	9	10	11	12
				Total Sonipat	**50.00**	**25000**			
Jhajjar									
1	Jhajjar	Beri	Dighal	Madana-Chhochi-Barhana Road KM 0 to 6	6.00	3000	Euc.	N 280 44 '37.93" N 280 42 '57.69"	E 0760 39' 09.70" E 0760 40' 23.05"
2	B.garh	B.garh East	B_garh	HSIIDC Sec-17	4.30	2150	Euc.	N 280 42' 39.63" N 280 42' 36.04"	E 0760 52' 24.13" E 0760 52' 22.83"
3	Jhajjar	Beri	Dighal	Chhara Minor RD 0 to 15	9.00	500	Shisham	N 280 44 '05.92" N 280 45 '43.74"	E 0760 35' 56.68" E 0760 37' 45.40"
						600	Arjun		
						100	C.Sangwan		
						770	Jamun		
						1000	Jamova		
4	B.garh	B.garh West	Chhara	Ismaila Distributory RD 6 to Tail L/R	5.00	750	Shisham	N 280 43' 40.44" N 280 34' 43.56"	E 0760 44' 46.11" E 0760 44' 55.78"
						300	Arjun		
						400	Barma D.		
						200	Dalmoth		
5	Matanhail	Subana	Bhindawas	Sajhajapur Village	8.50	17000	Euc. Clone	N 28° 32'23.45" N 28° 32'26.06"	E 76° 33'25.15" E 76° 33'22.56"
6	Matanhail	Subana	Bhindawas	Bilochpura Village	2.00	4000	Euc. Clone	N 28° 32'34.72" N 28° 32'34.67"	E 76° 32'44.98" E 76° 32'.45.13"
				Total Jhajjar	**34.80**	**30770**			
Palwal									
1	Hodal	Hassanpur	Hassanpur	Hasanpur Unclassed Forest	17.00	8500	Papri, Kikar, Euc.	27^0 57' 53 " 27° 58' 21"	77^0 26' 634" 77° 29' 56"

Sr. No	Neme of Range	Name of Block	Name of Beat	Name of Reach Where Plantaion done	Target achieved (in RKM)	No of Plants Planted	Species planted	GPS Coordinates	
								Latitude	Longitude
1	2	3	4	5	8	9	10	11	12
2	Palwal	Ghori	Rasulpur	Sultanpur R/F, Mus. No/Killa no-65/12,12,19,18,22,23) Must./Killa no : 83/2, 3,4,5,6,7,8,14,15) Must. No/Killa no/ (81/14,15)	28.00	9240	Kikar, Pipal, Bakain, Papri, Beri, Shisham, Jamun, J. Jalebi	28^0 04' 56.4 "	77^0 28' 40.1"
3	Palwal	Mandkola	Janachauli	Uttawar Distributory, RD 50-68 L&R	5.00	1650	Shisham, Papri, jamun	28^0 04' 41.7" 28^0 05' 06.3 " 28^0 04' 02.4"	77^0 28' 40.1" 77^0 28' 37.02" 77^0 29' 09.2"
			Total Palwal		**50.00**	**19390**			
			G.Total Ridge		**337.80**	**172420**			

Annual Plan of Operation 2020-21 for Soil and Moisture Works

Sr. No.	Name of Range	Name of Block	Name of Beat	Site name	Name of Khala/ Watershed Where SMC work done	Name of SMC Work	No. of Work	Expenditure	GPS Co-ordinates	
1	2	3	4	5	6	7	8	9	10	11
Morni-Pinjore										
1	Kalka	Nanakpur	Nawan Nagar	Const. of SDD, Devi Wala Choe R-71 C-11, Khokhra at Thappal (Kalka Range)	Devi wala Choe	Const. Of SDD	1	456581	30 54 27 N	76 46 55 E
2	Kalka	Nanakpur	Nanakpur	Const. of Wire Crate Structure No.1, Toran Wala Choe (Kalka Range)	Toran wala Choe	Const. Of Wire Crate Structure	1	23122	30 52 22 N	76 49 18 E
4	Kalka	Nanakpur	Nanakpur	Const. of CSMS, Toran Wala Choe, R-71 C-9 (Kalka Range)	Toran wala Choe	Const. Of CSMS	1	169064	30 52 26 N	76 49 17 E
5	Kalka	Nanakpur	Nanakpur	Const. Of SDD, Toran Wala Choe R-71 C-9 (Kalka Range)	Toran wala Choe	Const. Of SDD	1	574109	30 51 29 N	76 43 41 E
6	Raipur rani	Raipur rani	Raipur rani	Const. Of WHS at Khairi Khopar, (Raipur Rani Range)		Const. Of WhS	1	861074	30 41 38 N	77 01 44 E
7	Morni	Bhuri	Chaplana	Const of RCC Structure , Bijlag Choe, (Morni Range)	Bijlag Choe	Const. Of RCC Structure	1	232308	30 70 95.43 N	77 05 23.82 E
				Total Morni-Pinjore			**6**	**2316258**		
Yamunanagar										
1	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Chikan PF Khali No 8	Crate Abutment wall No 1	1	3491272	30°24'5.4"	77°30'16.536"
2	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Chikan PF Khali No 8	Crate Abutment wall No 2	1		30°24'2.706"	77°30'18.762"
3	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Chikan PF Khali No 13	Crate Abutment wall No 1	1		30°23'55.812"	77°22'6.2"
4	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Kaimwali Khali Chicken Ghati Chicken PF	Wire Crate Spur No 4	1		30°23'22.2"	77°29'53.5"
5	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Main Khol Checken Beat PF	Wire Crate Spur No 3	1		30°22'26.3"	77°28'52.7"
6	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 7 Chicken PF	Crate Wire structure no 1	1		30°24'8.158"	77°30'14.682"
7	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chandsot Dunga khala (Part 2) Chicken PF	Crate Wire structure no 1	1		30°22'54.6"	77°29'44.4"
8	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chandsot Dunga khala (Part 2) Chicken PF	Crate Wire structure no 2	1		30°22'54.3"	77°29'42.6"
9	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Panni Dag of Chicken Beat PF	Crate Abutment wall No 2	1		30°22'56.3"`	77°29'22.5"
10	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Yusf Dera of Chicken PF	Crate Abutment wall No 1	1		30°22'52.9"	77°29'30.0"

Sr. No.	Name of Range	Name of Block	Name of Beat	Site name	Name of Khala/ Watershed Where SMC work done	Name of SMC Work	No. of Work	Expenditure	GPS Co-ordinates	
11	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Khairi Jungle of Chicken PF	Wire Crate Spur No 1 to 14	14		30°21'56.568" 30°21'37.1"	77°28'39.18" 77°28'19.2"
12	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Kaim Wali khali of Chicken Ghati Chicken PF	Wire Crate Spur No 1	1		30°23'38.63"	77°30'9.426"
13	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Kaim Wali Khali of Chicken Ghati Chicken PF	Wire Crate Spur No 2	1		30°23'48.258"	77°30'9.36"
14	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Kaim wali Khali chicken Ghati Chicken PF	Wire Crate Spur No 3	1		30°23'47.802"	77°30'9.624"
15	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 6 Chicken PF	Crate Wire Structure no 1	1		30°24'8.761"	77°30'13.368"
16	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 8 Chicken PF	Crate Wire structure no 1	1		30°24'5.88"	77°30'17.862"
17	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 8 Chicken PF	Crate Wire structure no 2	1		30°24'5.88"	77°30'17.862"
18	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 12 Chicken PF	Crate Wire structure no 1	1		30°24'0.66"	77°30'20.022"
19	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 12 Chicken PF	Crate Wire structure no 4	1		30°24'4.38"	77°30'26.124"
20	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 13 Chicken PF	Crate Wire structure no 2	1		30°23'59.634"	77°30'26.796"
21	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chandsot Khala Main Kholi no 3 (Part 2)	Crate Wire structure no 1	1		30°23'14.9"	77°30'32.2"
22	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Shkhi Khali No. 11 Chicken PF	Crate Abutment wall No 1	1		30°23'55.3"	77°29'43.8"
23	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Sukhi Khali Uddawali Khali Chicken PF	Crate Abutment wall No 4	1		30°29'56.9"	77°29'44.6"
24	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Sukhi Khali Uddawali Khali Chicken PF	Crate Abutment wall No 2	1		30°24'1.6"	77°29'49.1"
25	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Sukhi Khali Uddawali Khali Chicken PF	Crate Abutment wall No 1	1		30°2'2.1"	77°29'50.244"
26	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Sukhi Khali Uddawali Khali Chicken PF	Crate Abutment wall No 3	1		30°24'0.7"	77°29'47.4"
27	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Kaim wali Khali Chicken PF	Crate Abutment wall No 1	1		30°23'42.06"	77°30'2.574"
28	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Ghati Main Khol chicken PF	Crate Abutment wall No 1	1		30°23'50.752"	77°30'27.238"
29	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Dhabwali Khali No 13 Chicken PF	Crate Abutment wall No 1	1		30°23'47.0"	77°29'51.9"

Sr. No.	Name of Range	Name of Block	Name of Beat	Site name	Name of Khala/ Watershed Where SMC work done	Name of SMC Work	No. of Work	Expenditure	GPS Co-ordinates	
30	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala of Chikan PF	Crate Abutment wall No 1	1		30°23'11.1"	77°30'22.6"
31	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chandsot Main Khol of Chicken	Crate Abutment wall No 1	1		30°23'5.2"	77°30'9.4"
32	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Near Dada Sazzadwala of Chicken PF	Crate Abutment wall No 3	1		30°23'5.0"	77°29'41.6"
33	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Chicken Beat PF	Crate Abutment wall No 5	1		30°21'46.8"	77°28'17.6"
34	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Chicken Beat PF	Crate Abutment wall No 4	1		30°21'46.8"	77°28'17.6"
35	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khala Chicken PF	Wire Crate Sstructure-1	1		30°24'12.528"	77°30'10.986"
36	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali no 4 Chicken PF	Wire Crate Structure no 1	1		30°24'12.3"	77°30'11.6"
37	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 5 chicken PF	Wire Crate Structure no 1	1		30°24'11.34"	77°30'11.324"
38	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 5 chicken PF	Wire Crate Structure no 2	1		30°24'11.14"	77°30'11.332"
39	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 7 Chicken PF	Crate Wire structure no 2	1		30°24'8.158"	77°30'14.682"
40	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 12 Chicken PF	Crate Wire structure no 2	1		30°24'3.96"	77°30'22.66"
41	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 12 Chicken PF	Crate Wire structure no 3	1		30°24'3.834"	77°30'24.924"
42	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chorghati Main Khali No 13 Chicken PF	Crate Wire structure no 1	1		30°23'55.98"	77°30'24.924"
43	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chicken Ghati Main Khali Chicken PF	Crate Wire structure no 1	1		30°23'54.1"	77°30'18.6"
44	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chicken Ghati Main Khali Chicken PF	Crate Wire structure no 2	1		30°23'53.028"	77°30'24.666"
45	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Sukhi khali No. 2 Chicken PF	Crate Wire structure no 1	1		30°24'15.462"	77°29'52.65"
46	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Sukhi khali No. 5 Chicken PF	Crate Wire structure no 1	1		30°24'11.478"	77°29'56.886"
47	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Sukhi khali No. 11 Chicken PF	Crate Wire structure no 1	1		30°23'58.9"	77°29'42.2"
48	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Konther Wali Khali No 12 Chicken PF	Crate Wire structure no 1	1		30°23'51.8"	77°29'38.2"
49	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Konther Wali Khali No 12 Chicken PF	Crate Wire structure no 2	1		30°23'52.0"	77°29'41.3"

Sr. No.	Name of Range	Name of Block	Name of Beat	Site name	Name of Khala/ Watershed Where SMC work done	Name of SMC Work	No. of Work	Expenditure	GPS Co-ordinates	
50	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	kutamari Khala Main Khol Chicken PF	Crate Wire structure no 1	1		30°22'58.8"	77°29'44.8"
51	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chandsot Khala Main Khol (Part 1) Chicken PF	Crate Wire structure no 1	1		30°23'12.0"	77°30'22.2"
52	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chandsot Khala Main Khol (Part 2) Chciken PF	Crate Wire structure no 1	1		30°23'16.9"	77°30'32.3"
53	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chiken Main Khali Chiken Beat RF	Crate Wire structure no 1	1		30°23'10.2"	77°29'49.5"
54	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chiken Main Khali Chiken Beat PF	Crate Wire structure no 2	1		30°23'52.7"	77°29'36.3"
55	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chiken Main Khali Chiken Beat RF	Crate Wire structure no 3	1		30°23'3.2"	77°29'6.4"
56	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chiken Main Khali Chiken Beat PF	Crate Wire structure no 4	1		30°22'25.3"	77°28'51.5"
57	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chandsot Dunga khala (Part 1) Chicken Bear PF	Crate Wire structure no 1	1		30°23'2.6"	77°29'53.0"
58	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Ghati Main Khol Chicken PF	Wire Crate Spur No 1	1		30°23'51.113"	77°30'13.104"
59	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Ghati Main Khol Chicken PF	Wire Crate Spur No 2	1		30°23'51.1"	77°30'29.1"
60	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Ghati Main Khol Chicken PF	Wire Crate Spur No 3	1		30°23'51.1"	77°30'29.1"
61	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Chand Sot Chicken PF	Wire Crate Spur No 4	1		30°23'3.3"	77°30'14.5"
62	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Ghati Main Khol Chicken PF	Wire Crate Spur No 5	1		30°23'25.7"	77°30'10.6"
63	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Chand Sot Khali No 5 Chicken PF	Wire Crate Spur No 1	1		30°23'6.9"	77°30'20.2"
64	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Chand Sot Chicken PF	Wire Crate Spur No 2	1		30°23'2.8"	77°30'15.7"
65	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Chand Sot Chicken PF	Wire Crate Spur No 3	1		30°23'2.9"	77°30'14.9"
66	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Kaimwali Khali Chicken PF	Wire Crate Spur No 5	1		30°23'21.8"	77°29'53.60"
67	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khol Kaimwali Khali Chicken PF	Wire Crate Spur No 6	1		30°23'21.5"	77°29'54.7"
68	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Dhabwali Khali Chicken PF	Wire Crate Spur No 1	1		30°23'39.6"	77°29'50.3"
69	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Dhabwali Khali Chicken PF	Wire Crate Spur No 2	1		30°23'39.5"	77°29'50.4"
70	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Dhabwali Khali Chicken PF	Wire Crate Spur No 3	1		30°23'39.3"	77°29'51.7"
71	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Part 2 of Chikan PF	Wire Crate Spur No 3	1		30°23'11.7"	77°30'24.60"

Sr. No.	Name of Range	Name of Block	Name of Beat	Site name	Name of Khala/ Watershed Where SMC work done	Name of SMC Work	No. of Work	Expenditure	GPS Co-ordinates	
72	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Part 2 of Chikan PF	Wire Crate Spur No 1	1		30°23'12.2"	77°30'25.8"
73	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Part 2 of Chikan PF	Wire Crate Spur No 2	1		30°23'11.8"	77°30'25.3"
74	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khali Sukhi of Chicken PF	Wire Crate Spur No 3	1		30°23'52.8"	77°30'45.8"
75	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khali Sukhi of Chicken PF	Wire Crate Spur No 1	1		30°23'53.5"	77°29'45.9"
76	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khali Sukhi of Chicken PF	Wire Crate Spur No 2	1		30°29'53.0"	77°29'46.0"
77	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Chandsot Chicken PF	Wire Crate Spur No 1	1		30°23'2.9"	77°30'16.6"
78	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Khala Chandsot Khali No05 Chicken PF	Wire Crate Spur No 2	1		30°23'7.2"	77°30'2.5"
79	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Main Ghati Khol of Chicken PF	Wire Crate Spur No 4	1		30°23'50.7"	77°30'11.4"
80	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Main Khol Chicken PF	Wire Crate Spur No 1	1		30°22'32.4"	77°28'52.5"
81	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Main Khol Chicken PF	Wire Crate Spur No 2	1		30°22'31.5"	77°28'52.3"
82	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Main Khol Chicken PF	Wire Crate Spur No 4	1		30°22'235.4"	77°28'52.4"
83	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Main Khol Chicken PF	Wire Crate Spur No 5	1		30°22'24.1"	77°28'22.5"
84	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Main Khol Chicken RF	Wire Crate Spur No 6	1		30°22'22.8"	77°28'51.2"
85	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Main Khol Chicken RF	Wire Crate Spur No 7	1		30°22'21.7"	77°28'51.1"
86	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Main Khol Chicken RF	Wire Crate Spur No 8	1		30°22'20.8"	77°28'20.6"
87	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Main Khol Chicken RF	Wire Crate Spur No 9	1		30°22'19.6"	77°22'50.9"
88	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chikan Main Khol Chicken RF	Wire Crate Spur No 10	1		30°22'30.5"	77°28'51.7"
89	Chhachhrauli	Darpur	Chicken	Chicken Main Khol PF	Chiken khol River (tributries of Somb Sub Water Shed & Yamuna Water Shed) Khari RF	C.C. Stud	1	128287	30°23'26.1"	77°27'23.0"
90	Chhachhrauli	Chhachhrauli	Chhachhrauli	Soom Nadi Ganouli RF	Soom Nadi Ganouli RF	CC Stud No..1	1	544240	30.257112	77.361728
91	Chhachhrauli	Chhachhrauli	Chhachhrauli	Soom Nadi Ganouli RF	Soom Nadi Ganouli RF	CC Stud No..2	1	176497	30.256093	77.362097
				Total Chhachhrauli Range				**4340296**		
1	Kalesar	Khillanwala	Kansli	Kansli PF	Main Khala, Ghonsgarh Wala Khala , Kansli RF.	CC Stud No-1	1	124056	N30^{0}360877	E77^{0}484625

Sr. No.	Name of Range	Name of Block	Name of Beat	Site name	Name of Khala/ Watershed Where SMC work done	Name of SMC Work	No. of Work	Expenditure	GPS Co-ordinates	
2	Kalesar	Khillanwala	Kansli	Kansli RF	Bal wali Khali	Dry Stone Check Dam	1	125215	N30°22'32.8"	E77°30'16.0"
3	Kalesar	Khillanwala	Kansli	Kansli RF	Jaman Walai Khali	Dry Stone Check	2		N30°22'23.0"	E77°30'16.1"
4	Kalesar	Khillanwala	Kansli	Kansli RF	Sain walai Khali	Dry Stone Check	3		N30°22'20.6"	E77°30'15.0"
5	Kalesar	Khillanwala	Kansli	Kansli RF	Ragadwali Khali	Dry Stone Check	6		N30°21'53.3"	E77°29'28.6"
6	Kalesar	Khillanwala	Khizri	Khizri	Naked Main Khala , Khizri	CC Stud. No. - 1	1	71085	N30^{0}19'42"	E77^{0}30'59"
7	Kalesar	Khillanwala	Khizri	Khizri PF	Bandriyawali Khali Main Khol	Dry Stone Check	1	404187	N30°19'51.8"	E77°30'17.2"
8	Kalesar	Khillanwala	Khizri	Khizri PF	Sura Wali Khali	Dry Stone Check Dam	2		N30°19'41.8"	E77°30'36.2"
9	Kalesar	Khillanwala	Khizri	Khizri PF	Dholi Dang	Dry Stone Check Dam	3		N30°19'45.6"	E77°30'44.8"
10	Kalesar	Khillanwala	Khizri	Khizri PF	Aambwala Khala	Dry Stone Check Dam	4		N30°20'10.9"	E77°30'50.6"
11	Kalesar	Khillanwala	Khizri	Khizri PF	Peerwala Khala	Dry Stone Check Dam	5		N30°20'06.0"	E77°30'57.8"
12	Kalesar	Khillanwala	Khizri	Khizri PF	Barote Wala Khala	Dry Stone Check Dam	6		N30°20'10.8"	E77°31'02.7"
13	Kalesar	Khillanwala	Khizri	Khizri PF	Nukrewala Khala	Dry Stone Check Dam	7		N30°19'56.1"	E77°31'07.9"
14	Kalesar	Khillanwala	Khizri	Khizri PF	Naked Khol	Dry Stone Check Dam	8		N30°19'41.4"	E77°31'57.0"
15	Kalesar	Khillanwala	Khizri	Khizri PF	Jiyapota	Dry Stone Check Dam	9		N30°14'44.6"	E77°30'51.5"
16	Kalesar	Khizrabad	Tibriyan	Tibriyan RF	Uttar wali soti No 1	Dry Stone Check	1	245213	N30°20'56.9"	E77°33'12.9"
17	Kalesar	Khizrabad	Tibriyan	Tibriyan RF	Uttar wali soti No 2	Dry Stone Check	2		N30°20'55.6"	E77°33'10.1"
18	Kalesar	Khizrabad	Tibriyan	Tibriyan RF	Bari Ki Ghatti	Dry Stone Check	3		N30°20'32.7"	E77°33'15.8"
19	Kalesar	Khizrabad	Tibriyan	Tibriyan RF	Panni Wali khali 1	Dry Stone Check	5		N30°20'12.6"	E77°33'25.3"
20	Kalesar	Khizrabad	Tibriyan	Tibriyan RF	Banso wala khala 1	Dry Stone Check	9		N30°19'39.5"	E77°32'48.6"
21	Kalesar	Kalesar	Gugga	Kalesar RF	Main Khala (Gugga Khali), Kalesar R.F.	CC Stud. No. - 4	1	396045	N30^{0}22'37"	E77^{0}32'15"
22	Kalesar	Kalesar	Gugga	Kalesar RF	Main Khala (Gugga Khali), Kalesar R.F.	CC Stud. No. - 3	1		N30^{0}22'36"	E77^{0}32'14"
23	Kalesar	Kalesar	Gugga	Kalesar RF	Main Khala (Gugga Khali), Kalesar R.F.	CC Stud. No. - 2	1		N30^{0}22'35"	E77^{0}32'12"
24	Kalesar	Kalesar	Gugga	Kalesar RF	Main Khala (Gugga Khali), Kalesar R.F.	CC Stud. No. - 1	1		N30^{0}22'34"	E77^{0}32'10"
25	Kalesar	Kalesar	Kalesar	Kalesar RF	Thathwali Khali	Dry Stone Check Dam	1	1773882	N30°21'51.0"	E77°33'23.1"
26	Kalesar	Kalesar	Kalesar	Kalesar RF	Matoliyawala Khala	Dry Stone Check Dam	2		N30°22'16.0"	E77°33'46.2"
27	Kalesar	Kalesar	Kalesar	Kalesar RF	Gugga Khali	Dry Stone Check Dam	3		N30°22'46.0"	E77°32'51.2"

Sr. No.	Name of Range	Name of Block	Name of Beat	Site name	Name of Khala/ Watershed Where SMC work done	Name of SMC Work	No. of Work	Expenditure	GPS Co-ordinates	
28	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Patliwali Khali L-1	Dry Stone Check	1	1057505	N30°20'34.4"	E77°30'15.1"
29	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	SalaWala Bada L-2	Dry Stone Check	2		N30°21'51.4"	E77°31'17.6"
30	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Sala wala chota Khala L-4	Dry Stone Check	4		N30°21'48.0"	E77°31'04.4"
31	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Jamoya wala Khala L-5	Dry Stone Check	5		N30°21'39.5"	E77°30'49.8"
32	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Chote burjwali Khali L-9	Dry Stone Check	9		N30°21'24.2"	E77°30'24.3"
33	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Peerwal Khala L-11	Dry Stone Check	11		N30°20'59.4"	E77°30'01.1"
34	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Badipipal wali Khali L-12	Dry Stone Check	12		N30°20'45.5"	E77°29'53.8"
35	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Gosiyawala Khala R-1	Dry Stone Check	14		N30°22'03.5"	E77°30'54.7"
36	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Garatwali Khali R-4	Dry Stone Check	17		N30°21'41.5"	E77°30'41.4"
37	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Kiyariwali Khali R-5	Dry Stone Check	18		N30°21'38.1"	E77°30'37.8"
38	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Badikharwali Khali R-6	Dry Stone Check	19		N30°21'34.1"	E77°30'15.1"
39	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Choti Kharwali Khali R-7	Dry Stone Check	20		N30°21'36.9"	E77°30'27.9"
40	Kalesar	Khillanwala	Khillanwala	Khillanwala RF	Khumarwali Khali R-8	Dry Stone Check	21		N30°21'28.7"	E77°30'25.7"
41	Kalesar	Khizrabad	Bagpat	Bagpat	Main Khala, Bagpat	CC Stud. No. - 1	**1**	233565	N30^{0}20'36"	E77^{0}30'22"
42	Kalesar	Khizrabad	Bagpat	Bagpat	Main Khala, Bagpat	CC Stud. No. - 2	**1**		N30^{0}20'34"	E77^{0}30'22"
43	Kalesar	Khizrabad	Bagpat	Bagpat	Main Khala, Bagpat	CC Stud. No. - 3	**1**		N30^{0}20'32"	E77^{0}30'06"
44	Kalesar	Khizrabad	Bagpat	Bagpat	Konthar Main Khali L-1	Dry Stone Check	1	1085199	N30°21'42.4"	E77°31'43.6"
45	Kalesar	Khizrabad	Bagpat	Bagpat	Malzan Wali Khali L-2	Dry Stone Check	2		N30°21'39.5"	E77°30'31.7"
46	Kalesar	Khizrabad	Bagpat	Bagpat	Jinganwali Khali L-3	Dry Stone Check	3		N30°21'39.2"	E77°31'37.7"
47	Kalesar	Khizrabad	Bagpat	Bagpat	Kontharwali Khali-I L-4	Dry Stone Check	4		N30°21'15.6"	E77°31'09.4"
48	Kalesar	Khizrabad	Bagpat	Bagpat	Kontharwali Khali-2 L-5	Dry Stone Check	5		N30°21'15.1"	E77°31'07.3"
49	Kalesar	Khizrabad	Bagpat	Bagpat	Pilewali Khali L-6	Dry Stone Check	6		N30°21'13.9"	E77°30'58.0"
50	Kalesar	Khizrabad	Bagpat	Bagpat	Gadewali Khali21 L-8	Dry Stone Check	8		N30°21'11.4"	E77°30'48.8"
51	Kalesar	Khizrabad	Bagpat	Bagpat	Dungawali Khali L-10	Dry Stone Check	10		N30°20'45.5"	E77°30'32.4"
52	Kalesar	Khizrabad	Bagpat	Bagpat	Manderwali Khali L-12	Dry Stone Check	12		N30°21'08.4"	E77°30'40.2"
53	Kalesar	Khizrabad	Bagpat	Bagpat	Brotainwali Khali L-13	Dry Stone Check	13		N30°20'55.5"	E77°30'30.3"
54	Kalesar	Khizrabad	Bagpat	Bagpat	Jamoiawali Khali L-14	Dry Stone Check	14		N30°20'45.5"	E77°30'32.4"
55	Kalesar	Khizrabad	Bagpat	Bagpat	Dungawali Bada L-15	Dry Stone Check	15		N30°20'46.7"	E77°30'31.6"
56	Kalesar	Khizrabad	Bagpat	Bagpat	Padlia Khol Bagpat L-17	Dry Stone Check	17		N30°20'35.7"	E77°30'19.5"
57	Kalesar	Khizrabad	Bagpat	Bagpat	Gularwali Khali L-19	Dry Stone Check	19		N30°20'31.6"	E77°30'08.8"
58	Kalesar	Khizrabad	Bagpat	Bagpat	Peerwali Khali L-21	Dry Stone Check	21		N30°20'17.9"	E77°30'04.8"
59	Kalesar	Khizrabad	Bagpat	Bagpat	Chudiawali Khali L-22	Dry Stone Check	22		N30°20'03.6"	E77°30'11.7"
60	Kalesar	Khizrabad	Bagpat	Bagpat	Chalawali Khali R-1	Dry Stone Check	23		N30°21'55.8"	E77°31'51.4"
61	Kalesar	Khizrabad	Bagpat	Bagpat	Bansawali Khali R-2	Dry Stone Check	24		N30°21'54.3"	E77°31'48.3"
62	Kalesar	Khizrabad	Bagpat	Bagpat	Sainwali Khali R-3	Dry Stone Check	25		N30°21'49.5"	E77°31'45.6"
63	Kalesar	Khizrabad	Bagpat	Bagpat	Basiwali Khali R-4	Dry Stone Check	26		N30°21'42.4"	E77°31'29.1"

Sr. No.	Name of Range	Name of Block	Name of Beat	Site name	Name of Khala/ Watershed Where SMC work done	Name of SMC Work	No. of Work	Expenditure	GPS Co-ordinates	
64	Kalesar	Khizrabad	Bagpat	Bagpat	Bajrangwali Khali R-5	Dry Stone Check	27		N30°21'42.3"	E77°31'31.8"
65	Kalesar	Khizrabad	Bagpat	Bagpat	Barkewali Khali R-6	Dry Stone Check	28		N30°21'39.1"	E77°31'32.3"
66	Kalesar	Khizrabad	Bagpat	Bagpat	Behdewali Khali R-7	Dry Stone Check	29		N30°21'31.7"	E77°31'20.5"
67	Kalesar	Khizrabad	Bagpat	Bagpat	Brotewali Khali R-8	Dry Stone Check	30		N30°21'31.8"	E77°31'19.4"
68	Kalesar	Khizrabad	Bagpat	Bagpat	Chandenewali Khali R-9	Dry Stone Check	31		N30°21'25.2"	E77°31'15.3"
69	Kalesar	Khizrabad	Bagpat	Bagpat	Kabutrowali Khali ke bar R-10	Dry Stone Check	32		N30°21'19.3"	E77°31'10.5"
70	Kalesar	Khizrabad	Bagpat	Bagpat	Tarlii Uparwali gargarni R-11	Dry Stone Check	33		N30°21'17.1"	E77°30'55.5"
71	Kalesar	Khizrabad	Bagpat	Bagpat	Manderwala Khala R-14	Dry Stone Check	36		N30°21'09.3"	E77°30'37.5"
72	Kalesar	Khizrabad	Bagpat	Bagpat	Kumharwali Khali R-15	Dry Stone Check	37		N30°21'08.4"	E77°30'35.8"
73	Kalesar	Khizrabad	Bagpat	Bagpat	Gadwale ki uparwali Khali R-16	Dry Stone Check	38		N30°21'02.4"	E77°30'29.4"
74	Kalesar	Khizrabad	Bagpat	Bagpat	Khabdewala Khala R-18	Dry Stone Check	40		N30°21'58.0"	E77°30'32.5"
75	Kalesar	Khizrabad	Bagpat	Bagpat	Berainwali Khali R-20	Dry Stone Check	42		N30°21'42.2"	E77°30'21.7"
76	Kalesar	Khizrabad	Bagpat	Bagpat	Olewale Khali R-21	Dry Stone Check	43		N30°20'36.1"	E77°30'07.4"
77	Kalesar	Khizrabad	Ambwali	Ambwlali	Main Khala , Ambwali	CC Stud. No. - 1	**1**	264031	N30^{0}20'4"	E77^{0}31'35"
78	Kalesar	Khizrabad	Ambwali	Ambwlali	Main Khala , Ambwali	CC Stud. No. - 2	**1**		N30^{0}19'60"	E77^{0}31'38"
79	Kalesar	Khizrabad	Ambwali	Ambwlali	Main Khala , Ambwali	CC Stud. No. - 3	**1**		N30^{0}18'22"	E77^{0}31'19"
80	Kalesar	Khizrabad	Ambwali	Ambwlali	Dillowala Khala No 2	Dry Stone Check	2	1314760	N30°20'73.7"	E77°31'67.7"
81	Kalesar	Khizrabad	Ambwali	Ambwlali	Dillowala Khala No 3	Dry Stone Check	3		N30°20'83.7"	E77°31'78.7"
82	Kalesar	Khizrabad	Ambwali	Ambwlali	Sala wala Khala No 1	Dry Stone Check	10		N30°21'29.2"	E77°31'45.0"
83	Kalesar	Khizrabad	Ambwali	Ambwlali	Ghungatiya Khala bhar	Dry Stone Check	14		N30°20'51.6"	E77°31'26.7"
84	Kalesar	Khizrabad	Ambwali	Ambwlali	Panni Wali Khali No 1	Dry Stone Check	15		N30°20'28.8"	E77°31'29.7"
85	Kalesar	Khizrabad	Ambwali	Ambwlali	Main Khala	Dry Stone Check	17		N30°20'13.1"	E77°31'35.6"
				Total Kalesar Range				**7094743**		
1	Sadhaura	Bilaspur	Malikpur Bangar	Som River at Malikpur Bangar	SOM RIVER AT MALIKPUR BANGAR	CC STUD MALIKPUR BANGUR	3	2166173	30.883215	77.365215
2	Sadhaura	Bilaspur	Malikpur Bangar	Som River at Malikpur Bangar	SOM RIVER AT MALIKPUR BANGAR	EARTH FILLING GUIDE WORK AND STONE PEACHING	1	0	30°19'36.59"	77°22'1.44"
3	Sadhaura	Sadhaura	Thaska	Thaska P.F.	Main Khol	1.WIRE CRATE STRUCTURE 2. DRY STONE	2	2094672	30° 28' 13"	77° 15'43"

Sr. No.	Name of Range	Name of Block	Name of Beat	Site name	Name of Khala/ Watershed Where SMC work done	Name of SMC Work	No. of Work	Expenditure	GPS Co-ordinates	
4	Sadhaura	Ranjitpur	Dhanoura	Rampur Gaind R.F.	1.WIRE CRATE STRUCTURE 2. DRY STONE 3.SINGLI LINE SPURS	1.WIRE CRATE STRUCTURE 2. DRY STONE	2	2273083	30°26'31"	77°21'55"
5	Sadhaura	Ranjitpur	Dhanoura	Dhanoura Sec 4 & 5	1.DRY STONE 2. RCC Str. 1 to 4 3.C.C. Stud No. 1 to 4 (Dhanoura beat)	1.DRY STONE 2. RCC Str. 3. CC Stud	3	3526479		
6	Sadhaura	Ranjitpur	S.B.Pur	S.B.Pur R.F. (Logarh River)	CC STUD NO 1	CC STUD NO 1	1	4351283	30° 24' 38.2"	77° 22' 51.66"
7	Sadhaura	Ranjitpur	S.B.Pur	S.B.Pur R.F. (Logarh River)	CC STUD NO 2	CC STUD NO 2	1		30° 24'	77° 22' 51.25"
8	Sadhaura	Ranjitpur	S.B.Pur	S.B.Pur R.F. (Logarh River)	CC STUD NO 3	CC STUD NO 3	1		30° 24'	77° 22' 50.51"
9	Sadhaura	Ranjitpur	S.B.Pur	S.B.Pur R.F. (Logarh River)	CC STUD NO 4	CC STUD NO 4	1		30° 24'	77° 22' 49.72"
10	Sadhaura	Ranjitpur	S.B.Pur	S.B.Pur R.F. (Logarh River)	CC STUD NO 5	CC STUD NO 5	1		30° 24'	77° 22' 48.39"
11	Sadhaura	Ranjitpur	S.B.Pur	S.B.Pur R.F. (Logarh River)	CC STUD NO 6	CC STUD NO 6	1		30° 24'	77° 22' 47.72"
12	Sadhaura	Ranjitpur	S.B.Pur	S.B.Pur R.F. (Logarh River)	CC STUD NO 7	CC STUD NO 7	1		30° 24' 31.07"	77° 22' 38.83"
13	Sadhaura	Ranjitpur	S.B.Pur	S.B.Pur R.F.	CRATE WIRE STRUCTURE	CRATE WIRE STRUCTURE	1		30° 24' 37.6"	77° 24' 15.75"
14	Sadhaura	Ranjitpur	S.B.Pur	S.B.Pur R.F.	CRATE WIRE STRUCTURE	CRATE WIRE STRUCTURE	1		0	77° 24' 11.93"
				Total Sadhaura Range				**14411690**		
1	Jagadhri	Bhagwangarh	Kalanaur	Bir Tapu RF	Bir Tapu RF on Yamuna River	CC Stud	CC Stud No.1	169939	30º 06' 53"	77º 23' 54"
2	Jagadhri	Bhagwangarh	Kalanaur	Bir Tapu RF	Bir Tapu RF on Yamuna River	CC Stud	CC Stud No.2	169939	30º 06' 52"	77º 23' 54"
3	Jagadhri	Bhagwangarh	Kalanaur	Bir Tapu RF	Bir Tapu RF on Yamuna River	CC Stud	CC Stud No.3	169939	30º 06' 51"	77º 23' 54"
4	Jagadhri	Bhagwangarh	Kalanaur	Bir Tapu RF	Bir Tapu RF on Yamuna River	CC Stud	CC Stud No.4	169939	30º 06' 50"	77º 23' 55"
5	Jagadhri	Bhagwangarh	Kalanaur	Bir Tapu RF	Bir Tapu RF on Yamuna River	CC Stud	CC Stud No.5	169939	30º 06'48"	77º 23' 54"
6	Jagadhri	Bhagwangarh	Kalanaur	Bir Tapu RF	Bir Tapu RF on Yamuna River	CC Stud	CC Stud No.6	169939	30º 06' 47"	77º 23' 54"
7	Jagadhri	Bhagwangarh	Kalanaur	Bir Tapu RF	Bir Tapu RF on Yamuna River	CC Stud	CC Stud No.7	169939	30º 06' 46"	77º23' 54"
8	Jagadhri	Bhagwangarh	Kalanaur	Bir Tapu RF	Bir Tapu RF on Yamuna River	CC Stud	CC Stud No.8	169939	30º 06' 37"	77º 23' 56"
9	Jagadhri	Bhagwangarh	Kalanaur	Bir Tapu RF	Bir Tapu RF on Yamuna River	CC Stud	CC Stud No.9	169940	30º 06' 36"	77º 23' 56"
				Total Jagadhri				**1529452**		

Sr. No.	Name of Range	Name of Block	Name of Beat	Site name	Name of Khala/ Watershed Where SMC work done	Name of SMC Work	No. of Work	Expenditure	GPS Co-ordinates	
				Total Yamunanagar				**27376181**		
Ambala										
1	N.Garh	N.Garh	Bhurewala	C.C Stud No. 1	Khanpur Sec. 4&5 Ujjal Nadi			227000		
2	N.Garh	N.Garh	Bhurewala	C.C Stud No. 2	Khanpur Sec. 4&5 Ujjal Nadi			227000		
3	N.Garh	N.Garh	Bhurewala	C.C Stud No. 3	Khanpur Sec. 4&5 Ujjal Nadi			229000		
				Total Ambala				**683000**		
			Total Soil and Moisture Works					**30375439**		

Conservation and Management of Protected Areas APO for the year 2021-22		
Sr. No.	**Name of Activities**	**Amount (Rs. In Lakh)**
A	**Divisional Wildlife Officer, Panchkula:**	
1	Purchase of Camera trapes 20 No. at Kalesar National Park and W.L.S	4.92
2	Purchase of Rescue Vehicles with modification 10 No. for Panchkula, Rohtak, Gurugram and Hisar	8.24
3	Wildlife Census Activities	39.10
	Total (A) =	**52.26**
B	**Divisional Wildlife Officer, Gurugram**	
1	Construction of Boundary Wall (600 mtr. At WLS Nahar-Part-11)	18.76
2	Extension of Protection Centre (23 Acre to 40 ace=17 acre) to provide proper space to the black bucks om WLS Nahar	12.91
3	Constuction of IWL Office at Mahendergarh and Faridabad (instead of Nuh)	59.56
4	Constuction of IWL Residence at Mahendergarh	14.02
5	Constuction of Guard Hut at WLS Nahar and Gurugram Forest Complex (instead of Rewari)	20.77
6	Procurement of Rescue Equipments for Rescue Team	2.35
7	Procurement of Rescue vehicle with modification 2 No.	15.18
	Total (C) =	**143.55**
C	**Divisional Wildlife Officer, Hisar:**	
1	Preparation of Earthen Mound-1 No. to provide better breeding opprotunity for turties in Community Reserve Kajalheri, Fatehabad	2.71
2	Construction of sub-inspector wildlife office at Chinkara Breeding Centre Kairu, Bhiwani	2.87
3	Construction of Residenance for Inspector Wildlife, Jind	9.98
4	Construction of shelter Home in Partition at Deer Park, Hisar	10.84
5	Setting up of Solar System at Deer Park, Hisar	4.09
6	Construction of Water Pond 12 No.	20.07
	Total (D) =	**50.56**
	Grand Total (A+B+C+D)=	**246.37**

Annual Plan of Operation of Development Wing for the year 2020-21		
Sr. No.	**Name of activity**	**Amount (Rs. in lakh)**
A. Research Division, Pinjore		
1	Mtn. of Reaserch Plots (CSO of Superior Clones of Dalbergia Sisso 3 Ha. (2019-20)	4.56
2	Creation of germplasm for *Syzygium (Jamun), Emblica officinalis (Aanwla) & Psidium guajava (Amrood).* (Approved in RAG)	4.22
3	Purchasing of Mahindra Bolero 2 No. for Research Range Pinjore and Hisar	14.83
4	Construction of Underground Water storage Tank in Bithmara research plot	17.62
	Sub-Total	**41.23**
B. Seed Division, Pinjore		
1	Purchase of Hightech Machines for Processing & Extraction of Seeds	2.09
2	Purchase of Bolero vehicles (2 Nos.)	14.99
3	Construction of RO, Mist Chamber Range Office Building at Seonthi	29.70
4	Establishment of 10 Nos. Mist Chamber including Hardening Chamber at Seonthi @25/- lacs each	174.13
5	Maint of 9 Acre Euc. CMA raised during 2019-20 in CAMPA Scheme @ 119258/- per acre	13.00
6	Establishment of 10 Acre Euc. CMA in 2020-21	19.90
7	Installation of Tubewell at Manakpur Nursery (2019-20)	3.92
	Sub-Total	**257.73**
	G. Total (Research Circle)	**298.96**
C. Training Division, Pinjore		
1	District Level review meeting of SHGs (1day) 5 No.	0.38
2	Training of Trainers (3 days) 2 No.	0.25
3	Repair of Stage of Auditorium	0.96
4	Auditorium Floo replacement	1.90
5	Auditorium wall repair	0.29
	Sub-Total	**3.78**
D. Publicity and Training Circle, Ambala		
1	Distt. Level workshop cum training camps of Farmers/Villagers/Panchayats/ School Children/SHGs	12.50
2	Publicity material:- Sound systems, Electronics, Venyle Board, Banner, Poster, Sticker, Pamphlets & other material.	9.98
3	Nukkar Natak during Van Chetna Yatra : 5 in each 22 district	0.36
4	Making of Video Spot of Six episode of one minute duration / docudrama (total 6 minute)	1.68
6	Nature exposure and education visit for school children / Nehru Yuva Kender	40.80
7	Making of DVD	1.50
	Sub-Total	**66.82**
	G.Total	**369.56**

Improvement and Protection of Forests

Sr. No.	Name of Division	Year	Building Name	Number	Date of Completion	Total Cost	GPS Cordinates	Remarks
1	2	3	4	5	6	7	8	9
Building								
1	Sirsa	2020-21	Range Office, Dabwali	1	Incomplete	2311607	29057'46.38 N 74042'38.84 E	Under construction
2	Sirsa	2020-21	Range Office, Kalanwali	1	Incomplete	2502607	29043'29.26 N 74059'55.33 E	
3	Sirsa	2020-21	Forester Quarter, Rania	1	Incomplete	1163367	29031'17.45 N 4050'54.12 E	
4	Sirsa	2020-21	Forester Quarter, Dhudianwali	1	Incomplete	1102931	29035'03.23 N 74043'55.77 E	
5	Sirsa	2020-21	Guard Hut	1	Incomplete	929927	29028'13.15 N 74050'58.59 E	
6	Charkhi Dadri	2020-21	Range Residence, Dadri	1	Incomplete	857875	28"35'56.71" N 76"16'34.43"E	Under construction
7	Charkhi Dadri	2020-21	Range Office, Badhra	1	Incomplete	1379435	28"30'30.81" N 76"56'23.96" E	Under construction
8	Charkhi Dadri	2020-21	Forester Quarter, Dadri	1	Incomplete	718674	28"35'56.03" N 76"16'34.13" E	Under construction
9	Jhajjar	2020-21	Guard Hut	1	31-03-2021	2303720	24.42.21.66, 76.53.25.53 28.42.21.90 76.53.25.43 28.42.21.60, 76.53.25.27, 28.42.21.85, 76.53.25.19	
10	Jhajjar	2020-21	Forester Quarter	1	31-03-2021		28.27.30.01, 76.28.17.44 28.26.38.44 76.28.09.18, 28.26.37.54, 76.27.05.95	
11	Mahendergarh	2020-21	Forester Quarter,Narnaul	1	03-01-2020	1200000	28"05'56.52" N 76"06'05.37" E	
12	Hisar	2020-21	Toilet	1	31-03-2021	193169	29'10'16" N 75'44'59" E	
13	Hisar	2020-21	Forest Quarter	1	31-03-2021	1445086	29'10'16" N 75'44'59" E	
14	Ambala	2020-21	Store ,Forest Complex,Naraingarh	1	31-03-2021	1133595	30"28'54.90" N 77"7'37.99" E	
15	Ambala	2020-21	Store,Manakpur Nursery	1	31-03-2021	1124661	30"28'0.07" N 77"9'31.98" E	
16	Rewari	2020-21	Range Office,Rewari	1	Incomplete	3000000	28"1892909N 76.6221650E	Under construction
17	Rewari	2020-21	Range (M&E) Office,Rewari	1	Incomplete	3000000	28.1891585N 76.6220487E	Under construction
18	DWLO, Hisar	2020-21	SIWL Office, CBC Kairu	1	31-03-2021	1150920	28°69'92"N, 75°87'29"E	
19	DWLO, Hisar	2020-21	Construction of IWL Residence Jind	1	31-03-2021	1605000	29°19'3.99252" N 76°20'19.752" E	
20	DWLO, Gurugram	2020-21	Guard hut , Gurgaon	1	20-03-2021	1032147	N28°27′7.3932″ E77°1′34.32″	
21	DWLO, Gurugram	2020-21	Guard Hut	1	20-03-2021	1035300	N28°24′33.033″ E76°24′49.0154″	
22	DWLO, Gurugram	2020-21	Boundary wall 492 mtr	1	10-03-2021	1850456	N28°24′39.096″ E76°24′8.1043″	
23	DWLO, Gurugram	2020-21	IWL Office Faridabad	1	25-03-2021	2883827	N28°24′08.8″ E77°20′05.8″	
24	Karnal	2020-21	Forester Quarter,Munak	1	01-03-2021	1199000		
25	Yamuna Nagar	2020-21	Range Toilet, Jagadhri	1	31-03-2021	178000	30°52'927"N 77°29'1648"E	
26	Yamuna Nagar	2020-21	Forest Quarter Ranjitpur	1	Incomplete	0	30°24'24"N 77°22'37"E	
27	Yamuna Nagar	2020-21	Forester Quarter Chhachhrauli	1	Incomplete	0	30°14'12"N 77°21'26"E	

Sr. No.	Name of Division	Year	Building Name	Number	Date of Completion	Total Cost	GPS Cordinates	Remarks
1	2	3	4	5	6	7	8	9
28	Yamuna Nagar	2020-21	Forester Quarter Khizrabad	1	Incomplete	0	30°17'58"N 77°29'51"E	
29	Yamuna Nagar	2020-21	Forest Guard Quarter, Kansli	1	Incomplete	0	30°21'17"N 77°28'21"E	
30	Gurugram	2020-21	Forestor Quarter, HQ Nursery,Gurgaon	1	01-03-2021	1183186		

Sr. No.	Name of Division	Year	Vehicle Name	No.	Model	Date of Purchsae	Total Cost	Registration & Insurance Cost	Life axpectation as per Manual
1	2	2	3	4	5	6	7	8	9
Vehicles									
1	Gurugram	2020-21	M&M Bolero B2BS6	1	2020	14-10-2020	702621		15
2	Bhiwani	2020-21	Bollero	3	2020	31-10-2020	2049786		15
3	Rohtak	2020-21	Bolero Camper	1	2020	11-01-2020	743272	27813	15
4	Charkhi Dadri	2020-21	Bolero Jeep	1	2020	29-12-2020	686233	27813	15
5	Panipat	2020-21	Tractor	1	2020	02-11-2021	522999	-	15
6	Panipat	2020-21	Tractor	1	2020	29-01-2021	449999	-	15
7	Jhajjar	2020-21	Tanker 2 Wheel	1	2020	01-08-2021	179900		15
8	Jhajjar	2020-21	Mini Tractor	1	2020	01-10-2021	314990		15
9	Jhajjar	2020-21	Mahindra Bolero Camper	1	2020	13-01-2021	743272		15
10	Mahendergarh	2020-21	Mahindra Bolero	1	2020	28-12-2020	688571	-	15
11	Mahendergarh	2020-21	Mahindra Bolero	1	2020	28-12-2020	688571	-	15
12	Hisar	2020-21	Bolero	1	2020	30-11-2020	647760		15
13	Hisar	2020-21	Tractor Powertech	2	2020	30-11-2020	1045998		15
14	Ambala	2020-21	Jeep Bolero Camper	1	2021	22-12-2020	744655		15
15	Ambala	2020-21	Scorpio S-11	1	2021	19-01-2021	1386804		15
16	Ambala	2020-21	Jeep Bolero	1	2021	22-01-2021	686233		15
17	Ambala	2020-21	Power Tractor 439 DS	1	2020	22-01-2021	522999		15
18	Ambala	2020-21	Power Tractor 439 DS	1	2020	22-01-2021	522999		15
19	Ambala	2020-21	Trolley with Hydrolic Jack	1	2021	30-03-2021	202000		15
20	Ambala	2020-21	Water Tanker	1	2021	03-09-2021	179900		15
21	Research Division, Pinjore	2020-21	Bolero Mahindra B4BSVI	1	2020	10-07-2020	730007		15
22	Research Division, Pinjore	2020-21	Bolero Mahindra B4BSVI	1	2020	17-11-2020	730007		15
23	Kaithal	2020-21	Power Trac 439 Tractor	1	2020	15-03-2021	529000		15
24	DWLO, Hisar	2020-21	Rescue Vehicle	2	2020				15
25	DWLO, Gurugram	2020-21	TATA Yodha Crew Cab 2 Seater	1	2021	30-03-2021	757500		15
26	DWLO, Gurugram	2020-21	TATA Yodha Crew Cab 5 Seater	1	2021	30-03-2021	760125		15
27	DWLO, Gurugram	2020-21	Rescue Vehicle	2	2021		1518000		15
28	Karnal	2020-21	Mahindra Bolero jeep	1	2020	31-03-2011	686233		15
29	Karnal	2020-21	Mahindra Bolero Camper	1	2020	31-03-2011	744655		15
30	Karnal	2020-21	Water Tanker	1	2020	31-03-2011	180000		15
31	Karnal	2020-21	Escort Tractor	1	2020	31-03-2011	314990		15
32	DWLO, Panchkula	2020-21	Rescue Vehicle	1	2020	00-01-1900	824000		15
33	Faridabad	2020-21	Mahendera Bolero	2	2020	26-12-2020	1373622		15
34	Mewat	2020-21	Bolero Jeep	1	2020	20-12-2021	683262		15
35	Mewat	2020-21	Mahindra Scorpio	1	2021	21-02-2021	1429570		15
36	Mewat	2020-21	Bolero Camper	1	2020	20-12-2021	716808		15
37	DFO Sonipat	2020-21	Bolero Jeep	1	2020	29-12-2020	711858		15
38	DFO Sonipat	2020-21	Bolero Camper	1	2020	12-09-2020	788856		15
39	DFO Sonipat	2020-21	Mini Tractor	1	2020	18-03-2021	449999		15
40	DCF Palwal	2020-21	Mahindra Bolero Camper	2	2020	12-09-2020	1484340		15
41	DCF Palwal	2020-21	Power Track Tractor 439	1	2020	10-02-2021	522999		15
42	Jind	2020-21	Bolero Jeep	1	2020	2020-21	683262		15
43	Jind	2020-21	Bolero Camper	1	2020	2020-21	716808		15
Machinery									
1	Gurugram	2020-21	Tanker	1	2020	15-10-2020	156000		15

Sr. No.	Name of Division	Year	Vehicle Name	No.	Model	Date of Purchsae	Total Cost	Registration & Insurance Cost	Life axpectation as per Manual
1	2	2	3	4	5	6	7	8	9
2	Gurugram	2020-21	Trolly	1	2020	15-10-2020	202000		15
3	Gurugram	2020-21	Rotavator	1	2020	15-10-2020	109100		15
4	Sirsa	2020-21	Trolly	2	2021	01-01-2021	404000		15
5	Sirsa	2020-21	Tanker	2	2021	15-01-2021	359800		15
6	Sirsa	2020-21	Trolly	2	2021	20-01-2021	404000		15
7	Sirsa	2020-21	Trolly	2	2021	27-02-2021	404000		15
8	Sirsa	2020-21	Tanker	2	2021	27-02-2021	359800		15
9	Sirsa	2020-21	Trolly	1	2021	15-03-2021	202000		15
10	Sirsa	2020-21	Tanker	3	2021	15-03-2021	539700		15
11	Rohtak	2020-21	Trolley	3	2021	01-02-2021	371400		5
12	Rohtak	2020-21	Water Tanker	1	2021	01-02-2021	132300		5
13	Rohtak	2020-21	Mini Tractor	1	2020	20-11-2020	314990		15
14	Charkhi Dadri	2020-21	Water Tanker 2 Wheeler	1	2020	19-01-2021	179900		15
15	Charkhi Dadri	2020-21	Hydrolic Tipping Trailer	1	2020	19-01-2021	202000		15
16	Panipat	2020-21	Tanker 3Wheel 5000LT	1	2021	03-12-2021	179900		15
17	Morni-Pinjore	2020-21	Trolley Hydraulic Tipping Trailor	1	2021	01-01-2021	606000		15
18	Morni-Pinjore	2020-21	Trolley 2Wheel Agroking	2	2021	01-01-2021	539700		15
19	Jhajjar	2020-21	Rotavator	1	2021	01-08-2021	108900		15
20	Mahendergarh	2020-21	Mini Trolley	1	2021	29-01-2021	314990		15
21	Mahendergarh	2020-21	Mini Trolley	1	2021	29-01-2021	314990		15
22	Hisar	2020-21	Hydraulic Tripping Trailer	2	2021	25-01-2021	404000		15
23	Hisar	2020-21	Water Tanker	3	2021	25-01-2021	607500		15
24	Hisar	2020-21	Water Tanker with Pump	1	2021		250000		15
25	Kaithal	2020-21	Rotavator Escort Farmpower	1	2021	01-08-2021	108900		15
26	Kaithal	2020-21	Hydraulic Tractor Trailor	2	2021	25-01-2021	404000		15
27	DWLO, Hisar	2020-21	Solar System Deer Park Hisar	1	2020	23-12-2020	500000		
28	Faridabad	2020-21	Hydrolic Trolly	1	2021	11-02-2021	202000		15
29	Faridabad	2020-21	Dell-Computer	1	2021	08-03-2021	41900		3
30	Mewat	2020-21	Hydrolic Tractor Trailor	2	2021	25-01-2021	404000		15
31	Mewat	2020-21	Mini Tractor	1	2021	03-02-2021	314990		15
32	Palwal	2020-21	Water Tanker	3	2021	06-03-2021	539700		15
33	Palwal	2020-21	Hydrolic Trailor	2	2021	06-03-2021	404000		15
34	Jind	2020-21	Water Tanker	1	2021	21-02-2021	179900		15
35	Jind	2020-21	Trolley	1	2021	21-02-2021	202000		15
36	Fatehabad	2020-21	Water Tanker 5000 ltr	1	2021	21-01-2021	179900		15
37	Fatehabad	2020-21	Hydrolic Trailor 6 Ton	1	2021	21-01-2021	202000		15
38	Yamunanagar	2020-21	Escort Multispeed Agriculture Rota vator	4	2020	14-11-2020	436200		15
39	Yamunanagar	2020-21	Hydrolic Tractor Trolley	4	2020	20-02-2021	704680		15
40	Yamunanagar	2020-21	Tractor mounted water Tanker	4	2020	09-12-2020	804000		15

Tentative APO 2021-22 (CA)

Division Name	D-III-File No.	Approval Date (i	CA to be done (i	CA Done (in hec	Number of plant	Actual number o	Species Planted	Approved CA si	Fencing Done	Monitoring & Ev	GPS Coordinate	Upload KML File	Upload Photos	Serial No.	Model Name	Actual CA site name
Ambala	7029, 8244, 9182, 8672, 8965		0.75	0.75	750	750	Arjun (Terminalia arju	Tangri Right Marginal Bundh RD 20-26 L/R Side			30.254564 76.781784 30.25601		https://drive.gooc	1	CA Tall Plantation	
Ambala	9174, 8353		1.53	1.53	1530	1530	Arjun (Terminalia arju	Mansoorpur Minor RD 29-42 L/R Side			30.250248 76.820900 30.23472		https://drive.gooc	2	CA Tall Plantation	
Ambala	8593, 9165, 8943, 8993		1.086	1.086	1086	1086	Balam kheera (Kigelia	SYL Canal RD 0-4.5 L/Side			30°17'27.4" 76°38'58.98" 30°1		https://drive.gooc	3	CA Tall Plantation	
Ambala	8673	4/9/2019	1.014	1.014	1014	1014	Arjun (Terminalia arju	Gorsian Sec. 4-5 Km. 0-3 L/R Side			30° 22'52.92" 76°66'92.71" 30°		https://drive.gooc	4	CA Tall Plantation	
Ambala	D- 3RD-8909, D- 3RD-9034, D- 3		4.5	4.5	4500	4500	Arjun (Terminalia arju	Markanda Tanga	No		30°17'21"77°04'46" 30°17'03"77°0		https://drive.google.com/open?id=:		CA Tall Plantation	
Ambala	D- 3RD-8042, D- 3RD-8404, D- 3		1.5	1.5	1500	1500	Jamoa (Syzgium jam	Barara-Sarakpur	No		30°12'51.07"77°02'09.23" 30°12'51		https://drive.google.com/open?id=:		CA Tall Plantation	
Ambala	7082	5/8/2018	2.996	2.996	2996	2996	Shisham (Dalbergia s	Hamidpur R.F	Yes		30°28'55.78"N 3	https://drive.gooc	https://drive.gooc	6	CA Tall Plantation	
Ambala	8420	8/1/2018	0.45	0.45	450	450	Shisham (Dalbergia s	Kakar Majra to B	Yes		30°26'48.71"N 3	https://drive.gooc	https://drive.gooc	7	CA Tall Plantation	
Ambala	8461	11/2/2018	0.25	0.25	250	250	Jamun (Syzygium cur	Laha Sec 4&5	Yes		30°31'37.29"N 3	https://drive.gooc	https://drive.gooc	8	CA Tall Plantation	
Ambala	8403	3/1/2019	0.05	0.05	50	50	Shisham (Dalbergia s	Kheragani Sec 4	Yes		30°28'54.37"N 3	https://drive.gooc	https://drive.gooc	9	CA Tall Plantation	
Ambala	8537	3/10/2019	0.17	0.17	170	170	Shisham (Dalbergia s	Jharsela P.F	Yes		30°21'31.56"N 3	https://drive.gooc	https://drive.gooc	10	CA Tall Plantation	
Ambala	6767	12/7/2019	1.21	1.21	1210	1210	Shisham (Dalbergia s	Barri rasour Sec	Yes		30°27'10.05"N 3	https://drive.gooc	https://drive.gooc	11	CA Tall Plantation	
Ambala	6766	12/7/2019	1.69	1.69	1690	1690	Shisham (Dalbergia s	Bari Rasour Sec	Yes		30°27'10.05"N 3	https://drive.gooc	https://drive.gooc	12	CA Tall Plantation	
Ambala	8933	12/10/2019	0.33	0.33	330	330	Shisham (Dalbergia s	Kheragani Sec 4	Yes		30°28'54.37"N	https://drive.gooc	https://drive.gooc	13	CA Tall Plantation	
Ambala	8939	1/15/2020	0.1	0.1	100	100	Shisham (Dalbergia s	Kheragani Sec 4	Yes		30°28'54.37"N	https://drive.gooc	https://drive.gooc	14	CA Tall Plantation	
Ambala	8751	1/23/2020	0.3	0.3	300	300	Shisham (Dalbergia s	Jharsella P.F	Yes		30°21'31.56"N 3	https://drive.gooc	https://drive.gooc	15	CA Tall Plantation	
Ambala	9211	5/19/2020	0.1	0.1	100	100	Shisham (Dalbergia s	ManaKpur R.F	Yes		30°27'49.93"N 3	https://drive.gooc	https://drive.gooc	16	CA Tall Plantation	
Ambala	9250	8/10/2020	0.37	0.37	370	370	Shisham (Dalbergia s	Kheragani Sec 4	Yes		30°28'54.37"N	https://drive.gooc	https://drive.gooc	17	CA Tall Plantation	
Ambala	9206	8/24/2020	0.1	0.1	100	100	Hathiphal	manakpur P.F	Yes		30°27'49.93"N 3	https://drive.gooc	https://drive.gooc	18	CA Tall Plantation	
Ambala	9419	10/19/2020	0.1	0.1	100	100	Ritha	manakpr P.f	Yes		30°27'49.93"N 3	https://drive.gooc	https://drive.gooc	19	CA Tall Plantation	
Ambala	8287	11/9/2020	2.31	2.31	2310	2310	P. Papri (Holoptelea i	Chechi majra sec	Yes		30°31'17.30" 30	https://drive.gooc	https://drive.gooc	20	CA Tall Plantation	
Ambala	9423	3/9/2020	0.1	0.1	100	100	hathiphal	Kurali Sec 4&5	Yes		30°24'29.47"N 3	https://drive.gooc	https://drive.gooc	21	CA Tall Plantation	
Ambala	9473	9/29/2020	0.12	0.12	120	120	Hathiphal	Kurali src 4&5	Yes		30°24'29.47"N 3	https://drive.gooc	https://drive.gooc	22	CA Tall Plantation	
Ambala	5516	6/12/2020	23	23	23000	23000	Jamun (Syzygium cur	Bharog sec 4&5	Yes		30°25'14.84"N 3	https://drive.gooc	https://drive.gooc	24	CA Tall Plantation	
Ambala	5516	6/12/2020	3	3	3000	3000	Shisham (Dalbergia s	barri rasour Sec	Yes		30°26'46.85"N 3	https://drive.gooc	https://drive.gooc	24	CA Tall Plantation	
Ambala	5516	6/12/2020	15	15	15000	15000	Arjun (Terminalia arju	Laha Sec 4&5	Yes		30°31'25.78"N 3	https://drive.gooc	https://drive.gooc	25	CA Tall Plantation	
Ambala	5516	6/12/2020	17.3	17.3	17300	17300	Shisham (Dalbergia s	Kherki manakpur	Yes		30°29'20.89"N	https://drive.gooc	https://drive.gooc	26	CA Tall Plantation	
Ambala	5516	6/12/2020	10	10	10000	10000	Arjun (Terminalia arju	barri Kohri	Yes		30°29'59.16"N	https://drive.gooc	https://drive.gooc	27	CA Tall Plantation	
Bhiwani	3557	7/29/2009	0.025	0.025	25	25	P. Papri (Holoptelea i	Bithan Minor Rd	No		28°34'58.8792"N	https://drive.gooc	https://drive.gooc	1	CA Tall Plantation	
Hisar	D-III-5505	12/26/2013	1.75	1.75	1750	1750	Arjun (Terminalia arju	Balak Minor 0-5 L	No		29.1018, 75.1511	https://drive.gooc	https://drive.gooc	1	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	1	1	1000	1000	P. Papri (Holoptelea i	Behbalpur Minor RD 0 to Tal L&R Side				https://drive.gooc	https://drive.gooc	01	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	1	1	1000	1000	Arjun (Terminalia arju	Buana Minor RD	No			https://drive.gooc	https://drive.gooc	02	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	1	1	1000	1000	Arjun (Terminalia arju	Jamni Minor RD	No			https://drive.gooc	https://drive.gooc	03	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	0.8	0.8	800	800	P. Papri (Holoptelea i	DEVRAR ROAD	No			https://drive.gooc	https://drive.gooc	04	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	2.8	2.8	2800	2800	Neem (Azadirachta indica), P. Papri (H		No			https://drive.gooc	https://drive.gooc	05	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	2.8	2.8	2800	2800	Neem (Azadirachta indica), P. Papri (H		No			https://drive.gooc	https://drive.gooc	05	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	3.433	3.433	3433	3433	Arjun (Terminalia arju	KILA MINOR RD	No			https://drive.gooc	https://drive.gooc	06	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	1	1	1000	1000	P. Papri (Holoptelea i	SHADIPUR MIN	No			https://drive.gooc	https://drive.gooc	07	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	0.4	0.4	400	400	P. Papri (Holoptelea i	KAMACH KHER	No			https://drive.gooc	https://drive.gooc	08	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	1	1	1000	1000	Arjun (Terminalia arju	GOSAI KHERA T	No			https://drive.gooc	https://drive.gooc	09	CA Tall Plantation	
Jind	D-III-5883	8/6/2015	1	1	1000	1000	P. Papri (Holoptelea i	SHAMLO TO PA	No			https://drive.gooc	https://drive.gooc	10	CA Tall Plantation	
Kaithal	D-III-1613	1/19/2006	0.39	1.3	984	984	Jamoa (Syzgium jam	Kholi Khera RF	Yes		29042'46.4"N,76011'53.9"E		https://drive.gooc	1	CA Tall Plantation	
Kaithal	D-III-1987	1/19/2006	0.02	0.04	38	38	Arjun (Terminalia arju	Kholi Khera	Yes		29042'46.4"N76011'53.9"E		https://drive.gooc	2	CA Tall Plantation	
Kaithal	D-III-2206	1/19/2006	0.01	0.02	27	27	Arjun (Terminalia arju	Kholi Khera RF(F	Yes		29042'46.4"N76011'53.9"E		https://drive.gooc	3	CA Tall Plantation	
Kaithal	D-III-1959	1/24/2006	0.02	0.04	35	35	Arjun (Terminalia arju	Kholi Khera Rese	Yes		29042'46.4"N76011'53.9"E		https://drive.gooc	4	CA Tall Plantation	
Kaithal	D-III-1640	1/25/2006	0.01	0.04	38	38	Arjun (Terminalia arju	Kholi Khera(Plan	Yes		29042'46.4"N76011'53.9"E		https://drive.gooc	5	CA Tall Plantation	
Kaithal	D-III-1633	5/10/2006	0.02	0.03	38	38	Arjun (Terminalia arju	Kholi Khera R.F(	Yes		29042'46.4"N76011'53.9"E		https://drive.gooc	6	CA Tall Plantation	
Kaithal	D-III-2642	7/28/2006	0.01	0.02	220	140	Arjun (Terminalia arju	Kholi Kher RF(Pl	Yes		29042'46.4"N76011'53.9"E		https://drive.gooc	7	CA Tall Plantation	
Kaithal	D-III-2555	8/29/2006	0.06	0.007	7	7	Arjun (Terminalia arju	Kholi Khera RF0	Yes		29.68928276.31	https://drive.gooc	https://drive.gooc	8	CA Tall Plantation	
Kaithal	D-III-2556	8/29/2006	0.006	0.088	88	88	Arjun (Terminalia arju	Kholi Khera RF(F	Yes		29.68928276.31	https://drive.gooc	https://drive.gooc	9	CA Tall Plantation	
Kaithal	D-III-2102	9/14/2006	0.02	0.025	25	25	Arjun (Terminalia arju	Kholi Khera RF(F	Yes		29.68928276.31	https://drive.gooc	https://drive.gooc	10	CA Tall Plantation	
Kaithal	D-III-1944	10/6/2006	0.02	0.019	19	19	Arjun (Terminalia arju	Kholi Khera RF(F	Yes		29.68928276.31	https://drive.gooc	https://drive.gooc	11	CA Tall Plantation	
Kaithal	D-III-2457	11/6/2006	4.44	1.86	4840	1861	Arjun (Terminalia arju	Kholi Khera RF(F	Yes		29.68928276.31	https://drive.gooc	https://drive.gooc	12	CA Tall Plantation	
Kaithal	D-III-2457	11/6/2006	4.44	2.97	4840	2979	Arjun (Terminalia arju	Kholi Khera RF(F	Yes		29.68702976.23	https://drive.gooc	https://drive.gooc	13	CA Tall Plantation	
Kaithal	D-III-2715	12/5/2006	0.02	0.08	80	80	Arjun (Terminalia arju	Kholi Khera RF(F	Yes		29.68702976.23	https://drive.gooc	https://drive.gooc	14	CA Tall Plantation	
Kaithal	D-III-2617	12/7/2006	0.04	0.8	85	85	Arjun (Terminalia arju	Kholi Khera RF C	Yes		29.68702976.23	https://drive.gooc	https://drive.gooc	15	CA Tall Plantation	
Kaithal	D-III-2617	12/29/2006	0.18	0.022	22	22	Arjun (Terminalia arju	Kholi Khera RF C	Yes		29.68702976.23	https://drive.gooc	https://drive.gooc	16	CA Tall Plantation	
Kaithal	D-III-2776	1/4/2007	0.84	0.83	4560	834	Arjun (Terminalia arju	Kholi Khera(N.K.	Yes		29.68702976.23	https://drive.gooc	https://drive.gooc	17	CA Tall Plantation	
Kaithal	D-III-2776	1/4/2007	0.84	3.27	4560	3276	Arjun (Terminalia arju	Kholi Khera(Plan	Yes		29.76888176.48	https://drive.gooc	https://drive.gooc	18	CA Tall Plantation	
Kaithal	D-III-2007	1/24/2007	0.03	0.03	31	31	Arjun (Terminalia arju	Kholi Khera RF(F	Yes		29.76888176.48	https://drive.gooc	https://drive.gooc	19	CA Tall Plantation	
Kaithal	D-III-2521	1/24/2007	0.18	0.36	360	360	Arjun (Terminalia arju	Kholi Khera(Plan	Yes		29.76888176.48	https://drive.gooc	https://drive.gooc	20	CA Tall Plantation	
Kaithal	D-III-2479	2/15/2007	0.02	0.32	320	320	Arjun (Terminalia arju	Kholi Khera(Plan	Yes		29.76888176.48	https://drive.gooc	https://drive.gooc	21	CA Tall Plantation	
Kaithal	D-III-1589	3/29/2007	0.02	0.03	32	13	Arjun (Terminalia arju	Kholi Khera RF(	Yes		29.76888176.48	https://drive.gooc	https://drive.gooc	22	CA Tall Plantation	

	Kaithal	D-III-2679	3/12/2007	0.01	0.12	120	120	Arjun (Terminalia arju	Kholi Khera (Plai	Yes			https://drive.goog	https://drive.goog	23	CA Tall Plantation	
	Kaithal	D-III-2076	4/5/2007	0.02	0.03	33	33	Arjun (Terminalia arju	Kholi Khera RF(F	Yes			https://drive.goog	https://drive.goog	24	CA Tall Plantation	
	Kaithal	D-III-2159	5/11/2007	0.04	0.03	38	38	Arjun (Terminalia arju	Kholi Khera(Plan	Yes		29.7639876.3486	https://drive.goog	https://drive.goog	25	CA Tall Plantation	
	Kaithal	D-III-1631	6/12/2007	0.02	0.02	22	22	Arjun (Terminalia arju	Kholi Khera(Plan	Yes		29.7639876.3486	https://drive.goog	https://drive.goog	26	CA Tall Plantation	
	Kaithal	D-III-2031	6/12/2007	0.02	0.02	22	22	Arjun (Terminalia arju	Kholi Khera(Plan	Yes		29.7639876.3486	https://drive.goog	https://drive.goog	27	CA Tall Plantation	
	Kaithal	D-III-2053	6/20/2007	0.04	0.04	40	40	Arjun (Terminalia arju	Kholi Khera(Plan	Yes		29.7639876.3486	https://drive.goog	https://drive.goog	28	CA Tall Plantation	
	Kaithal	D-III-2033	6/26/2007	4.5	3.19	4950	3195	Arjun (Terminalia arju	Kholi Khera(Plan	Yes		29.7639876.3486	https://drive.goog	https://drive.goog	29	CA Tall Plantation	
	Kaithal	D-III-2747	8/22/2007	4.5	1.75	4950	1755	Arjun (Terminalia arju	Kholi Khera(Plan	Yes			https://drive.goog	https://drive.goog	31	CA Tall Plantation	
	Kaithal	D-III-2075	6/16/2011	0.02	0.02	29	29	Arjun (Terminalia arju	Kholi Khera(Plan	Yes		29044'59.55"N76	https://drive.goog	https://drive.goog	32	CA Tall Plantation	
	Kaithal	D-III-5597	11/18/2013	1.13	1.13	1130	1196	Arjun (Terminalia arju	R.F.Kholi Khera(I	Yes		29044'59.55"N76	https://drive.goog	https://drive.goog	33	CA Tall Plantation	
	Kaithal	D-III-5681	1/2/2014	0.02	0.02	20	20	Arjun (Terminalia arju	R.F.Kholi Khera(I	Yes		29044'59.55"N76	https://drive.goog	https://drive.goog	34	CA Tall Plantation	
	Kaithal	D-III-5969	2/19/2015	0.03	0.03	33	33	Arjun (Terminalia arju	Kohli Khera Guh	Yes		29039'23.63"N76	https://drive.goog	https://drive.goog	35	CA Tall Plantation	
	Kaithal	D-III-5796	4/20/2015	3.86	1.467	4123	1467	Arjun (Terminalia arju	Kohli Khera (Plai	Yes		29039'23.63"N76	https://drive.goog	https://drive.goog	36	CA Tall Plantation	
	kaithal	D-III-5796	8/20/2022	3.86	1	4123	1000	Arjun (Terminalia arju	koli kehra (planta	Yes		29039'1"N76026'	https://drive.goog	https://drive.goog	37	CA Tall Plantation	
	kaithal	D-III-6056	4/21/2015	3.86	1.656	4123	1000	Arjun (Terminalia arju	koli kehra gulha (	Yes		29048'30.44"N76	https://drive.goog	https://drive.goog	38	CA Tall Plantation	
	kaithal	D-III-6056	4/21/2015	0.02	0.04	40	40	Arjun (Terminalia arju	Kohli Khera RF (	Yes		29048'30.44"N76	https://drive.goog	https://drive.goog	39	CA Tall Plantation	
	Kaithal	D-III-5938	8/26/2015	0.11	0.11	110	110	Arjun (Terminalia arju	Kohli Khera RF (	Yes		29048'30.44"N76	https://drive.goog	https://drive.goog	40	CA Tall Plantation	
	Kaithal	D-III-5928	1/7/2016	0.02	0.02	20	20	Arjun (Terminalia arju	Kohli Khera RF (	Yes		29048'30.44"N76	https://drive.goog	https://drive.goog	41	CA Tall Plantation	
	Kaithal	D-III-6007	9/18/2017	0.08	0.066	76	66	Arjun (Terminalia arju	RF Kohli Khera (	Yes		29048'30.44"N76	https://drive.goog	https://drive.goog	42	CA Tall Plantation	
	Kaithal	D-III-5838	9/26/2017	5.25	2.5	5250	2500	Jamun (Syzygium cu	RF Kohli Khera (	Yes		29042'40.41"N76	https://drive.goog	https://drive.goog	43	CA Tall Plantation	
	Kaithal	D-III-5838	9/26/2017	5.25	0.968	5250	968	Arjun (Terminalia arju	RF Kohli Khera (	Yes		29054'52.47"N76	https://drive.goog	https://drive.goog	44	CA Tall Plantation	
	Kaithal	D-III-5838	9/26/2017	5.25	1.75	5250	1750	Arjun (Terminalia arju	RF Kohli Khera (	Yes		29047'58.52"N76	https://drive.goog	https://drive.goog	45	CA Tall Plantation	
	Kaithal	D-III-8240	2/22/2018	0.11	0.12	110	120	Arjun (Terminalia arju	PF Fatehpur Esc	Yes		29048'11.04"N76	https://drive.goog	https://drive.goog	46	CA Tall Plantation	
	Kaithal	D-III-8286	3/14/2018	0.49	0.49	490	490	Arjun (Terminalia arju	PF Fatehpur Esc	Yes		29048'11.04"N76	https://drive.goog	https://drive.goog	47	CA Tall Plantation	
	Kaithal	D-III-6252	5/31/2018	0.02	0.02	20	20	Arjun (Terminalia arju	RF Kohli Khera (	Yes		29048'11.04"N76	https://drive.goog	https://drive.goog	48	CA Tall Plantation	
	Kaithal	D-III-8578	12/18/2018	0.13	0.13	130	130	Arjun (Terminalia arju	PF Fatehpur Esc	Yes		29048'11.04"N76	https://drive.goog	https://drive.goog	49	CA Tall Plantation	
	Kaithal	D-III-9001	12/13/2019	0.11	0.12	110	120	Arjun (Terminalia arju	PF Fatehpur Esc	Yes		29048'11.04"N76	https://drive.goog	https://drive.goog	50	CA Tall Plantation	
	Kaithal	D-III-9096	12/18/2019	0.15	0.15	148	148	Arjun (Terminalia arju	Fatehpur Escape	Yes		29048'11.04"N76	https://drive.goog	https://drive.goog	51	CA Tall Plantation	
	Kaithal	D-III-8346	6/4/2018	0.05	0.05	50	50	Arjun (Terminalia arju	Fatehpur Escape	Yes		29.465976.323	https://drive.google.com/open?id=1		99	CA Tall Plantation	
	Kaithal	D-III-9183	6/16/2020	0.2	0.232	232	232	Arjun (Terminalia arju	Fatehpur Escape	Yes		29.465976.323	https://drive.google.com/open?id=1		100	CA Tall Plantation	
	Kaithal	D-III-9127	1/8/2020	0.13	0.13	130	130	Arjun (Terminalia arju	Fatehpur Escape	Yes		29.465976.323	https://drive.google.com/open?id=1		101	CA Tall Plantation	
	kaithal	D-III-9139	2/6/2020	0.2	0.2	200	200	Arjun (Terminalia arju	Fatehpur Escape	Yes		29.465976.323	https://drive.google.com/open?id=1		102	CA Tall Plantation	
	kaithal	D-III-8813	2/13/2020	0.65	0.65	650	650	Arjun (Terminalia arju	Fatehpur Escape	Yes		29.465976.323	https://drive.google.com/open?id=1		103	CA Tall Plantation	
	Kaithal	D-III-9204	3/2/2020	0.23	0.238	234	238	Arjun (Terminalia arju	Fatehpur Escape	Yes		29.465976.323	https://drive.google.com/open?id=1		104	CA Tall Plantation	
	Kaithal	D-III-2928	4/10/2007	3.24	3.24	3234	3234	Arjun (Terminalia arju	Kaithal Bye Pass	Yes		29050'36.14"N76	https://drive.goog	https://drive.goog	105	CA Tall Plantation	
	Kaithal	D-III-4625	7/4/2011	3.24	3.24	3240	3240	Arjun (Terminalia arju	N.K. Railway Lin	Yes		29050'36.14"N76	https://drive.goog	https://drive.goog	106	CA Tall Plantation	
	Kaithal	D-III-2241	5/3/2018	3.42	2.26	3472	2026	Arjun (Terminalia arju	R.F.Roheria(Plan	Yes		29050'36.14"N76	https://drive.goog	https://drive.goog	107	CA Tall Plantation	
	Kaithal	D-III-6658	5/3/2018	3.34	1.44	3472	1446	Arjun (Terminalia arju	R.F.Roheria(Plan	Yes		29043'49.30"N76	https://drive.goog	https://drive.goog	108	CA Tall Plantation	
	Kaithal	D-III-2839	5/17/2010	2.81	0.54	2818	54	Arjun (Terminalia arju	Saraswati Drain	Yes		29043'49.30"N76	https://drive.goog	https://drive.goog	109	CA Tall Plantation	
	Kaithal	D-III-3839	5/17/2010	2.81	2.7	2818	2700	Arjun (Terminalia arju	Saraswari Drain	Yes		29039'15.7"N76(	https://drive.goog	https://drive.goog	109	CA Tall Plantation	
	Kaithal	D-III-3138	1/1/2008	0.25	0.25	25	25	Arjun (Terminalia arju	Saraswati Drain	Yes		29.8864376.626	https://drive.goog	https://drive.goog	110	CA Tall Plantation	
	Kaithal	D-III-3524	7/3/2009	0.12	0.12	120	120	Arjun (Terminalia arju	N.K. Railway Lin	Yes		29.8864376.626	https://drive.goog	https://drive.goog	111	CA Tall Plantation	
	Kaithal	D-III-6287/7119	7/4/2016	0.57	0.57	570	570	Arjun (Terminalia arju	R.F.Bichyan(Plaa	Yes		29.8864376.626	https://drive.goog	https://drive.goog	112	CA Tall Plantation	
	Kaithal	D-III-2771	6/28/2007	4.95	4.95	4950	4950	Arjun (Terminalia arju	New Bye Pass K	Yes		29.8864376.626	https://drive.goog	https://drive.goog	113	CA Tall Plantation	
	Kaithal	D-III-2985	8/2/2007	1.34	1.34	1340	1340	Arjun (Terminalia arju	New Bye pass K	Yes		29.8864376.626	https://drive.goog	https://drive.goog	114	CA Tall Plantation	
	Kaithal	D-III-4273	12/31/2010	4.4	4.4	4400	4400	Arjun (Terminalia arju	P.F.Kasan Drain	Yes		29.8864376.626	https://drive.goog	https://drive.goog	115	CA Tall Plantation	
	Kaithal	D-III-3181	9/11/2008	0.89	0.89	89	89	Arjun (Terminalia arju	N.K. Railway Lin	Yes		29.8864376.626	https://drive.goog	https://drive.goog	116	CA Tall Plantation	
	Kaithal	D-III-3522	10/7/2008	1.492	1.492	1492	1492	Arjun (Terminalia arju	N.K. Railway Lin	Yes		29.8864376.626	https://drive.goog	https://drive.goog	117	CA Tall Plantation	
	Kaithal	D-III-4391	8/30/2011	3.51	0.434	3510	434	Arjun (Terminalia arju	N.K. Railway Lin	Yes		29.8864376.626	https://drive.goog	https://drive.goog	118	CA Tall Plantation	
	Kaithal	D-III-4391	8/30/2011	3.51	2.5	3510	2500	Arjun (Terminalia arju	Sangatpura Mind	Yes		29054'53.07"N76	https://drive.google.com/open?id=1		119	CA Tall Plantation	
	Kaithal	D-III-4391	8/30/2011	3.51	0.6	3510	600	Arjun (Terminalia arju	Kaithal Distrybut	Yes		29051'59.01"N76	https://drive.goog	https://drive.goog	120	CA Tall Plantation	
	Kaithal	D-III-5134	7/20/2012	0.2	0.2	20	20	Arjun (Terminalia arju	Kaithal Distrybut	Yes		29051'59.01"N76	https://drive.goog	https://drive.goog	121	CA Tall Plantation	
	Kaithal	D-III-5121	10/5/2012	0.2	0.2	20	20	Arjun (Terminalia arju	Kaithal Distrybut	Yes		29051'59.01"N76	https://drive.goog	https://drive.goog	122	CA Tall Plantation	
	Kaithal	D-III-4992	1/8/2013	0.86	0.86	860	860	Arjun (Terminalia arju	PF.Kaithal Distry	Yes		29051'59.01"N76	https://drive.goog	https://drive.goog	123	CA Tall Plantation	
	Kaithal	D-III-6275	11/12/2015	4.22	3	4220	3000	Arjun (Terminalia arju	R.F.Bichian(Plan	Yes		29053'07.89"N76	https://drive.google.com/open?id=1		124	CA Tall Plantation	
	Kaithal	D-III-6275	11/12/2015	4.22	1.25	4220	1250	Arjun (Terminalia arju	R.F.Bichian(Plan	Yes		29052'47.89"N76	https://drive.goog	https://drive.goog	125	CA Tall Plantation	
	Kaithal	D-III-8926	12/24/2019	0.11	0.11	110	110	Jamun (Syzygium cu	Markanda Distt.	Yes		29.996975N 76.2	https://drive.goog	https://drive.goog	126	CA Tall Plantation	
	Karnal	8691	2/20/2019	3.585	3.585	3585	3585	Shisham (Dalbergia s	RF UPLI	No					1	CA Tall Plantation	
	Karnal	6975	12/7/2020	3.415	3.415	3415	3415	Shisham (Dalbergia s	RF SHEKHUPUF	No		29°45'24.35"N 77°01'33.13"E, 29°42'33.30"N 77°01'			2	CA Tall Plantation	
	Karnal	6975	12/7/2020	1.275	1.275	1275	1275			No		29°40'41.78"N 77°02'09.47E, 29°41'35.48"N 77°01'3			4	CA Tall Plantation	
	Karnal	8599/2310	2/4/2019	0.918	0.918	918	918			No		29.744150N 76.951220E, 29.744192N 76.951274E,			5	CA Tall Plantation	
	Karnal	7094	1/3/2018	1.916	1.916	1916	1916	Arjun (Cassia fistula), Shisham (Dalber		No		29.744150N 76.951220E, 29.744192N 76.95127E, 2			6	CA Tall Plantation	
	Karnal	920	2/9/2006	2	2	2000	2000	Shisham (Dalbergia sissoo)		No		29.783593, 77.110350, 29.783519, 77.110403, 29.9			7	CA Tall Plantation	
	Karnal	920	9/21/2006	3	3	3000	3000	Shisham (Dalbergia sissoo)		No		29°46'52"N 76°58'06"E, 29°46'11N 76°58'55"E, 29°4			8	CA Tall Plantation	
	Karnal	920	9/21/2006	1.5	1.5	1500	1500	Shisham (Dalbergia sissoo), SAGWAN		No		29°47'47"N 76°52'51"E, 29°48'04N 76°51'11"E, 29°4			9	CA Tall Plantation	

	Karnal	920	9/21/2006	1	1	1000	1000	Shisham (Dalbergia sissoo)	No		29.855650 77.556291, 29.855610 77.155587, 29.81	10	CA Tall Plantation
	Karnal	3611	6/26/2009	9.5	9.5	9500	9500	Shisham (Dalbergia sissoo), PAPRI	No		29°51'35"N 76°54'56"E, 29°52'41"N 76°46'36"E, 29°	11	CA Tall Plantation
	Karnal	3611	6/26/2009	5	5	5000	5000	Shisham (Dalbergia sissoo)	No		29.8219830 76.9080516, 29.8195378 76.8361349, 2	12	CA Tall Plantation
	Karnal	3611	6/26/2009	2	2	2000	2000	Shisham (Dalbergia sissoo)	No		29.76595, 76.88337, 29.74628, 76.90171, 29.76595	13	CA Tall Plantation
	Karnal	3611	6/26/2009	5	5	5000	5000	Shisham (Dalbergia sissoo)	No		29°55'27"N 77°05'24"E, 29°52'50"N 77°04'01"E, 29°	14	CA Tall Plantation
	Karnal	3611	6/26/2009	2.5	2.5	2500	2500	Shisham (Dalbergia sissoo), PAPDI,SA	No		29°46'30"N 76°54'15"E, 29°49'08"N 76°55'35"E, 29°	15	CA Tall Plantation
	Karnal	3611	6/26/2009	1	1	1000	1000	Shisham (Dalbergia sissoo), SAGWAN	No		29°48'02"N 76°51'54"E, 29°47'22"N 76°51'53"E, 29°	16	CA Tall Plantation
	Karnal	3611	6/26/2009	1.5	1.5	1500	1500	Shisham (Dalbergia sissoo), PAPDI	No		29°55'40"N 77°03'47"E, 29°54'16"N 77°03'14"E, 29°	17	CA Tall Plantation
	Karnal	3611	6/26/2009	4	4	4000	4000	Kadam (Mitragyna parvifolia), Shisham	No		29°51'429"N 76°48'080E, 29°44'42"N 76°54'04"E, 2	18	CA Tall Plantation
	Karnal	3611	6/26/2009	4.302	4.302	4302	4302	Arjun (Cassia fistula), Shisham (Dalber	No		29.87854, 76.78034, 29.91286, 76.77825, 29.87854	19	CA Tall Plantation
	Karnal	6635	8/9/2019	7.13	7.13	7130	7130	Shisham (Dalbergia sissoo), SIRSA, C	No		29°60'43.12"N 76°63'16.57"E, 29°60'39.57"N 76°63'	20	CA Tall Plantation
	Karnal	3611	6/26/2009	5	5	5000	5000	Shisham (Dalbergia sissoo), DESI PAP	No		29.583003, 76.668152, 29.573040, 76.668148, 29.5	21	CA Tall Plantation
	Karnal	3611	6/26/2009	2.5	2.5	2500	2500	Shisham (Dalbergia sissoo), KIGELIA	No		29°33'37.06"N, 76°33'47.80"E, 29°33'47.68"N 76°33	22	CA Tall Plantation
	Karnal	3611	6/26/2009	1.5	1.5	1500	1500	KIJELIA	No		29°61'14.96"N 76°60'61.75"E, 29°61'15.20"N 76°60'	23	CA Tall Plantation
	Karnal	3611	6/26/2009	1	1	1000	1000	Kadam (Mitragyna parvifolia)	No		29.534357, 76.524006, 29.517526, 76.520813, 29.5	24	CA Tall Plantation
	Karnal	3611	6/26/2009	2.374	2.374	2374	2374	Shisham (Dalbergia sissoo), KIGELIA	No		29.558877, 76.106043, 29.480048, 76.684516, 29.5	25	CA Tall Plantation
	Morni-Pinjore	D-III-3526	1/5/2009	7.34	7.34	7340	7340	P. Papri (Holoptelea i	R-64, C-2		30 78 56 72 77 00 20 16	1	CA Small Plantation
	Morni-Pinjore	D-III-1490	11/10/2009	0.037	0.037	37	37	P. Papri (Holoptelea i	R-64, C-2		30 78 56 72 77 00 20 16	2	CA Small Plantation
	Morni-Pinjore	D-III-1312	3/8/2010	0.06	0.006	60	60	P. Papri (Holoptelea i	R-64,C-2		30 78 56 72 77 00 20 16	3	CA Small Plantation
	Morni-Pinjore	D-III-4095	8/20/0218	2.38	2.38	2380	2380	P. Papri (Holoptelea i	R-64, C-2			4	CA Small Plantation
	Morni-Pinjore	D-III-1361	9/29/2011	0.032	0.032	32	32	P. Papri (Holoptelea i	R-64, C-2			5	CA Small Plantation
	Morni-Pinjore	D-III-6240	5/7/0215	0.02	0.02	20	20	Shisham (Dalbergia s	PF Mirapur Bakshiwala			6	CA Tall Plantation
	Morni-Pinjore	D-6283	2/7/2015	2.781	2.781	2781	2781	Shisham (Dalbergia s	Miranpur Bakshiwala PF			7	CA Tall Plantation
	Morni-Pinjore	D-III-8311	8/2/2018	2.529	2.529	2529	2529	P. Papri (Holoptelea i	R-64 C-1		30 78 22 24 76 99 11 73	8	CA Small Plantation
	Morni-Pinjore	D-III-8493	9/1/2018	0.05	0.05	50	50	Jamun (Syzygium cu	Bitna Section 4 & 5			9	CA Tall Plantation
	Morni-Pinjore	D-III-1461	2/23/2009	5.72	5.72	5720	5720	P. Papri (Holoptelea i	C-108 Bhoj Matour RF		30 78 22 24 76 99 11 73	12	CA Small Plantation
	Morni-Pinjore	D-III-8307	2/10/2018	0.56	0.56	1120	1120	P. Papri (Holoptelea i	Bhawana		30 49 21.58 76 57 40.27	10	CA Small Plantation
	Morni-Pinjore	D-III-5476	9/17/0213	0.029	0.029	29	29	Bamboo	Bhoj Naggal		30 41 07.45 77 09 20.48	19	CA Small Plantation
	Morni-Pinjore	D-III-5331	10/9/2013	0.29	0.29	290	290	Bamboo	Bhoj Naggal Morni hills C-185		30 41 07.49 77 09 20.45	20	CA Small Plantation
	Morni-Pinjore	D-III-5749	10/5/2015	0.627	0.627	627	627	Bamboo	C-186 Bhoj Naggal		30 40 47.00, 77 09 02.11	21	CA Small Plantation
	Morni-Pinjore	D-III-8171	2/1/2018	0.84	0.84	840	840	P. Papri (Holoptelea i	Forest Land Village Chowki		30 47 7 76 53 57	33	CA Small Plantation
	Morni-Pinjore	D-III-8079	8/8/2018	10.16	10.16	10160	10160	Gullar (Ficus glomert	Nadla PF		30 41 48, 76 56 22	35	CA Tall Plantation
	Morni-Pinjore	FP/HR/Road/32	2/4/2019	32.284	32.284	32284	32284	P. Papri (Holoptelea i	Assrewali beat PF		30 42 1, 76 57 32	36	CA Small Plantation
	Morni-Pinjore	FP/HR/Road/32	2/4/2019	10	10	10000	1000	P. Papri (Holoptelea i	Assrewali PF		30 41 8, 76 51 2	36	CA Tall Plantation
	Morni-Pinjore	D-III-8460	8/10/2018	16	16	16000	16000	Bamboo, P. Papri (Ho	R-71, C-11		30 53 59.496 N, 76 47 58.2108	18	CA Small Plantation
	Morni-Pinjore	D-III-8460	10/8/2018	16.222	16.222	16222	16222	Bamboo, P. Papri (Ho	R-71, C-11		3 53 59.5608 N, 76 47 22.7214 E	18	CA Small Plantation
	Morni-Pinjore	D-III-8460	10/8/2018	12	12	12000	12000	Bamboo, P. Papri (Holoptelea integrifolia), Shisham (Dalbergia sissoo), Khair, Teak, Beri				18	CA Small Plantation
	Morni-Pinjore	D-III-8460	10/8/2018	12	12	12000	12000	Bamboo, P. Papri (Ho	R-71, C-2		30 47 54.0 N 76 52 49.6 E	18	CA Small Plantation
	Morni-Pinjore	D-III-8460	10/8/2018	12	12	12000	12000	Bamboo, P. Papri (Ho	R-71, C-3		30 46 55.3 N 76 53 15.0	18	CA Small Plantation
	Morni-Pinjore	D-III-8460	10/8/2018	12	12	12000	12000	Bamboo, P. Papri (Ho	R-71, C-5		30 49 34, 76 52 00	18	CA Small Plantation
	Morni-Pinjore	FP/HR/Road /2	6/6/2018	10	10	10000	10000	Amla (Phyllanthus emblica), Bamboo, P. Papri (Holoptelea integrifolia), Be			30 42 12 N 75 57 8	34	CA Small Plantation
	Morni-Pinjore	FP/HR/Road/27	6/6/2018	10	10	10000	10000	Amla (Phyllanthus em	R-70, C-4		30 44 6 N, 76 54 51 E	34	CA Small Plantation
	Morni-Pinjore	FP/HR/Road 27	6/6/2018	10	10	10000	10000	Amla (Phyllanthus em	R-70, C-5		30 44 3 N 76 55 45 E	34	CA Small Plantation
	Morni-Pinjore	FP/HR/Road/27	6/6/2018	15		15000	15000	Amla (Phyllanthus em	C-91		30 42 28 23 N 76 55 23 54 E	34	CA Tall Plantation
	Morni-Pinjore	FP/HR/Road/27	6/6/2018	12.86	12.86	12860	12860	Amla (Phyllanthus em	C-97			34	CA Tall Plantation
	Morni-Pinjore	FP/HR/Road/27	6/6/2018	10	10	10000	10000	Amla (Phyllanthus em	R-70, C-3		30 42 14 N 76 52 42 E	34	CA Tall Plantation
	Morni-Pinjore	FP/HR/Road 27	6/6/2018	15	15	15000	15000	Amla (Phyllanthus em	R-70, C-1		30 42 28 23 N, 76 55 23 54 E	34	CA Tall Plantation
	Morni-Pinjore	D-III-8459	2/10/2019	10	10	10000	10000	Bottle Brush (Callistel	DP-245		30 45 12.6 N, 76 58 7.3 E	36	CA Tall Plantation
	Morni-Pinjore	D-III-8459	2/10/2019	13	13	13000	13000	Arjun (Terminalia arju	DP-244			37	CA Tall Plantation
	Morni-Pinjore	DP-III-8459	2/10/2019	5	5	5000	5000	Amla (Phyllanthus em	C-218		30 43 24.37 N, 77 04 27.92 E	37	CA Tall Plantation
	Morni-Pinjore	DP-III-8459	2/10/2019	10	10	10000	10000	Arjun (Terminalia arju	C-122		30 42 50.87 N 7701 49.95 E	37	CA Tall Plantation
	Morni-Pinjore	D-III-8459	2/10/2019	6.45	6.45	6450	6450	Arjun (Terminalia arju	C-129		30 42 08.69 N 77 03 37.07E	37	CA Tall Plantation
	Morni-Pinjore	D-III-8459	2/10/2019	5	5	5000	5000	Amla (Phyllanthus em	C-185		30 41 13.53 N E77 09 14.94	37	CA Tall Plantation
	Morni-Pinjore	D-III-8168	10/4/2018	1.34	1.34	1340	1340	P. Papri (Holoptelea i	C-73		30 41 30 N, 77 2 52 E	23	CA Small Plantation
	Morni-Pinjore	D-III-3586	6/8/2009	5.34	5.34	5340	5340	Arjun (Terminalia arju	C-32		30.613408 N 77.086335 E	22	CA Tall Plantation
	Morni-Pinjore	DP-III-3586	6/8/2009	5	5	5000	5000	Amla (Phyllanthus em	C-32		30.613408 N, 77.086335 E	22	CA Small Plantation
	Morni-Pinjore	D-III-6995	7/12/2018	0.03	0.03	30	30	Bahera, Imli, Tatbang	C-80		30 40 31.9 N 77 0 42 -.4 E	26	CA Small Plantation
	Morni-Pinjore	D-III-6730	11/4/2018	3	3	3000	3000	Arjun (Terminalia arju	C-56			28	CA Tall Plantation
	Morni-Pinjore	D-III-6730	11/4/2018	4.19	4.19	4190	4190	Bamboo, P. Papri (Ho	C-56		30 38 19.91N, E 77 3 15.84	28	CA Small Plantation
	Morni-Pinjore	D-6730		2	2	2000	2000	Amla (Phyllanthus em	C-54		30 39 2.41 N, 77 4 39.51 E	28	CA Tall Plantation
	Morni-Pinjore	D-6730	11/4/2018	3	3	3000	3000	Amla (Phyllanthus em	C-54			28	CA Small Plantation
	Morni-Pinjore	D-III-6730	11/4/2018	5	5	5000	5000	Arjun (Terminalia arju	C-73		30 41 17 N, 77 2 52 E	28	CA Tall Plantation
	Morni-Pinjore	D-III-6730	11/4/2018	15	15	15000	15000	Amla (Phyllanthus em	C-73		30 41 17 77 2 52	28	CA Small Plantation
	Morni-Pinjore	FP/HR/Road/38	2/4/2019	2	2	2000	2000	Amla (Phyllanthus em	C-20			29	CA Tall Plantation
	Morni-Pinjore	FP/HR/Road/38	2/4/2019	5	5	5000	5000	Bamboo, P. Papri (Ho	C-20		30 35 51.9 N 77 6 37.6 E	29	CA Small Plantation

	Morni-Pinjore	FP/HR/Road/38	2/4/2018	4	4	4000	4000	Arjun (Terminalia arju	C-76						29	CA Tall Plantation
	Morni-Pinjore	FP/HR/Road/38	2/4/2019	6	6	6000	6000	Arjun (Terminalia arju	C-76			30 41 6.96 N 77 2	27.75 E		29	CA Tall Plantation
	Rewari	D-III-5056	9/20/2012	0.02	0.02	20	20	P. Papri (Holoptelea i	RF NAHAR	No			https://drive.goog	https://drive.goog	116	CA Tall Plantation
	Rewari	D-III-4847	5/29/2013	0.043	0.043	43	43	P. Papri (Holoptelea i	RF Nahar	No		28°24'45.312",28	https://drive.goog	https://drive.goog	133	CA Tall Plantation
	Rewari	D-III-7079	8/16/2017	0.052	0.052	52	52	P. Papri (Holoptelea i	RF NAHAR	No		28°24'45.312",28	https://drive.goog	https://drive.goog	201	CA Tall Plantation
	Rewari	D-III-4944	3/11/2019	0.043	0.043	43	43	P. Papri (Holoptelea i	RF Nahar	No		28°24'45.312",28	https://drive.goog	https://drive.goog	234	CA Tall Plantation
	Rewari	D-III-6945	7/12/2018	3.852	3.852	3852	3852	P. Papri (Holoptelea i	RF Nahar	No		28°24'45.312",28	https://drive.goog	https://drive.goog	225	CA Tall Plantation
	Rewari	D-III-3091	12/19/2008	3.729	3.729	3729	3729	Badh (Ficus benghale	RF Jhabua Com	Yes		28°0'56.48"N 76°	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Rewari	D-III-5030	12/5/2012	0.02	0.02	20	20	Gullar (Ficus glomert	RF Jhabua Com	Yes		28°0'54.59"N 76°	https://drive.goog	https://drive.goog	2	CA Tall Plantation
	Rewari	D-III-4661	2/14/2013	0.035	0.035	35	35	Gondi	RF Jhabua Com	Yes		28°1'0.18"N 76°	https://drive.goog	https://drive.goog	3	CA Tall Plantation
	Rewari	D-III-4982	4/22/2013	0.02	0.02	20	20	Gullar (Ficus glomert	RF Jhabua Com	Yes		28°0'54.59"N 76	https://drive.goog	https://drive.goog	4	CA Tall Plantation
	Rewari	D-III-2126	5/8/2013	1.081	1.081	1081	1081	P. Papri (Holoptelea i	RF Jhabua Com	Yes		28°0'30.35"N 76°	https://drive.goog	https://drive.goog	5	CA Tall Plantation
	Rewari	D-III-4817	5/17/2013	0.196	0.196	196	196	P. Papri (Holoptelea i	RF Jhabua Com	Yes		28°0'30.35"N 76°	https://drive.goog	https://drive.goog	6	CA Tall Plantation
	Rewari	D-III-5200	10/9/2013	0.02	0.02	20	20	Gullar (Ficus glomert	RF Jhabua Com	Yes		28°0'33.48"N 76°	https://drive.goog	https://drive.goog	7	CA Tall Plantation
	Rewari	D-III-6281	8/7/2015	0.02	0.02	20	20	Gullar (Ficus glomert	RF Jhabua Com	Yes		28°0'54.59"N 76°	https://drive.goog	https://drive.goog	8	CA Tall Plantation
	Rewari	D-III-5964	8/24/2015	0.02	0.02	20	20	Gullar (Ficus glomert	RF Jhabua comp	Yes		28°0'54.59"N 76°	https://drive.goog	https://drive.goog	9	CA Tall Plantation
	Rewari	D-III-6081	10/20/2015	0.25	0.25	25	25	Gullar (Ficus glomert	RF Jhabua Com	Yes		28°3'35.58"N 76°	https://drive.goog	https://drive.goog	10	CA Tall Plantation
	Rewari	D-III-6844	7/12/2018	12.24	12.24	12240	12240	Arjun (Cassia fistula),	RF Nahar , Karol	No		28°22'2.553",28°	https://drive.goog	https://drive.goog	226	CA Tall Plantation
	Rewari	D-III-6981	7/12/2018	0.954	0.954	954	954	P. Papri (Holoptelea i	Rewari Jhajjar R	No		28°19'3.0742",28	https://drive.goog	https://drive.goog	224	CA Tall Plantation
	Rewari	D-III-4477	9/27/2011	0.197	0.197	197	197	P. Papri (Holoptelea i	Rewari Jhajjar R	No		28°18'53.43"N 28	https://drive.goog	https://drive.goog	102	CA Tall Plantation
	Rewari	D-III-4803	10/31/2011	0.098	0.098	98	98	P. Papri (Holoptelea i	Lala Rohari to Ja	No		28°19'48.03"N 2	https://drive.goog	https://drive.goog	105	CA Tall Plantation
	Rewari	D-III-3313	5/21/2008	0.035	0.035	35	35	Gullar (Ficus glomert	Kosli Rewari Rd	No		28°22'30.33"N 2	https://drive.goog	https://drive.goog	32	CA Tall Plantation
	Rohtak			0.026	0.026	26	26	P. Papri (Holoptelea i	Meham to Gohar	No		29° 4'24.84"N 76	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	D-III-6773	8/16/2017	3.95	4.7	4700	4700	Arjun (Terminalia arju	Balachour PF	Yes	8/25/2021	30°13'25"N 77°2	https://drive.goog	https://drive.goog		CA Tall Plantation
	Yamuna Nagar	D-III-4855	12/14/2011	0.0099	0.02	20	20	Amla (Phyllanthus em	Balachour PF	Yes	8/25/2021	30°13'33"N 77°2	https://drive.goog	https://drive.google.com/open?id=		CA Tall Plantation
	Yamuna Nagar	2810, 2814, 486	3/2/2007	2.853	2.853	2853	2853	Arjun (Terminalia arju	Sandhai PF	No			https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	8565-A	4/30/2019	5.19	5.19	5190	5190	Arjun (Terminalia arju	Sunder Bahadur	No			https://drive.google.com/open?id=		2	CA Tall Plantation
	Yamuna Nagar	8006,3150, 938	9/1/2020	4.192	4.192	4192	4192	Arjun (Terminalia arju	Nizampur RF	No			https://drive.goog	https://drive.goog	3	CA Tall Plantation
	Yamuna Nagar	3150	6/10/2008	5	5	5000	5000	Arjun (Terminalia arju	Bir Doomawala F	No			https://drive.goog	https://drive.goog	4	CA Tall Plantation
	Yamuna Nagar	8876, 8955, 92	9/4/2019	5.28	5.28	5280	5280	Jamun (Syzygium cur	Sadikpur U.C.F.	No			https://drive.goog	https://drive.goog	5	CA Tall Plantation
	Yamuna Nagar	D-III-9221	3/18/2020	0.1	0.1	100	100	Amla (Phyllanthus em	Balachour PF	Yes	8/25/2021	30°13'46"N 77°2	https://drive.goog	https://drive.google.com/open?id=		CA Tall Plantation
	Yamuna Nagar	D-III-6760	12/5/2016	0.42	0.42	420	420	Imli (Tamarindus indic	Balachour PF	Yes	8/25/2021	30°13'26"N 77°2	https://drive.goog	https://drive.google.com/open?id=		CA Tall Plantation
	Yamuna Nagar	D-III-6773	8/16/2017	7.9	7.9	7900	7900	Imli (Tamarindus indic	Balachour PF	Yes	8/25/2021	30°13'31"N 77°2	https://drive.goog	https://drive.google.com/open?id=		CA Tall Plantation
	Yamuna Nagar	D-III-8708	3/11/2019	0.06	0.06	60	60	Shisham (Dalbergia s	Kot Sarkari RF	Yes		30.31637556N 7	https://drive.goog	https://drive.google.com/open?id=		CA Tall Plantation
	Yamuna Nagar	D-III-8988	10/4/2019	0.1	0.1	100	100	Arjun (Terminalia arju	Kot Sarkari RF	Yes		30.31665090N 7	https://drive.goog	https://drive.google.com/open?id=		CA Tall Plantation
	Yamuna Nagar	D-III-8969	11/26/2019	0.864	0.864	864	864	Jamun (Syzygium cur	Kot Sarkari RF	Yes		30.31437611N 7	https://drive.goog	https://drive.google.com/open?id=		CA Tall Plantation
	Yamuna Nagar	D-III-8670	11/27/2019	0.613	0.613	613	613	Imli (Tamarindus indic	Kot Sarkari RF	Yes		30.31403952N 7	https://drive.goog	https://drive.google.com/open?id=		CA Tall Plantation
	Yamuna Nagar	D-III-5620	2/3/2014	0.33	0.33	330	330	Arjun (Terminalia arju	Kot Sarkari RF	Yes		30.31390858N 7	https://drive.goog	https://drive.google.com/open?id=		CA Tall Plantation
	Yamuna Nagar	4338	9/16/2017	0.205	0.205	300	300	Shisham	WJC 5-10 Km L	No		30 18 12 4 77 30 16 3			1	CA Tall Plantation
	Yamuna Nagar	8637	6/27/2019	0.0136	0.0136	50	50	Shisham	Khizrabad R.F	No		30 18 12 4 77 30 16 3			54	CA Tall Plantation
	Yamuna Nagar	6315	11/22/2019	0.0417	0.0417	100	100	Shisham (Dalbergia s	khizrabad R.F	No		30 18 12 4 77 30 16 3			65	CA Tall Plantation
	Yamuna Nagar	8995	1/9/2020	0.0087	0.0087	187	187	Shisham (Dalbergia s	Khizrabad R.F	No					8992	CA Tall Plantation
	Yamuna Nagar	8791	3/16/2020	2.48	2.48	2480	2480	Shisham (Dalbergia s	Khizrabad R.F	No		30 18 12 6 77 30 16 8			74	CA Tall Plantation
	Yamuna Nagar	8110	7/6/2020	0.31	0.31	310	310	Shisham (Dalbergia s	Gulabgarh P.F	No					81	CA Tall Plantation
	Yamuna Nagar	8791	3/16/2020	0.825	0.825	825	825	Shisham (Dalbergia s	Gulabgarh P.F	No		30 15 45 77 28 7			74	CA Tall Plantation
	Yamuna Nagar	874,987,988,92	2/18/2019	5.168	5.168	5168	5168	Jamun (Syzygium cu	Kalanaur(Reserv	No		30° 3'58.73"N 7	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	82,639,197,917	8/24/2020	1.119	1.119	1119	1119	P. Papri (Holoptelea i	Bir Tapu (Reserv	No		30° 6'52.16"N 7	https://drive.goog	https://drive.goog	2	CA Tall Plantation
	Yamuna Nagar	59,936,645	7/16/2020	0.07	0.07	70	70	Shisham (Dalbergia s	Sugh PF	No		30° 8'15.77"N 7	https://drive.google.com/open?id=		3	CA Tall Plantation
	Yamuna Nagar	8795	6/19/2020	10.47	10.47	10470	10470	Jamun (Syzygium cur	Chataing drain	No		30.15582 77.14	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	8864	1/14/2020	10.47	10.47	10470	10470	Jamun (Syzygium cur	Chaintang Drain	No		30.165616 77.12	https://drive.goog	https://drive.goog	2	CA Tall Plantation
	Yamuna Nagar	8941	2/9/2020	0.47	0.47	470	470	Arjun (Terminalia arju	Rakshi Nala	No		30.092992 77.12	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	8940	10/7/2020	0.69	0.69	690	690	Jamoa (Syzgium jaml	Rakshi Nala	No		30.054605 77.09	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	5974	6/1/2015	0.3	0.3	300	300	Jamoa (Syzgium jaml	Chaintang Drain	No		30.157462 77.14	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	2004	8/11/2011	0.025	0.025	25	25	Shisham (Dalbergia s	Chapper Adhoya	No		30.0203365 77.1	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	5974	6/1/2015	0.19	0.19	190	190	Shisham (Dalbergia s	Khera Railway Li	No		30.092425 77.14	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	8964	9/12/2019	0.15	0.15	150	150	Shisham (Dalbergia s	Mamli R.F	No		30.213885 77.31	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	6306	9/4/2015	0.02	0.02	20	20	Shisham (Dalbergia s	Manakpur R.F	No		30.113398 77.19	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	30,251,531,341	11/20/2009	28.7	28.7	28736	28736	Jamun (Syzygium cur	Devdhar P.F	No		30.134819 77.19	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar		6/1/2015	34.341	34.391	34391	34391	Arjun (Terminalia arju	Mujahwala P.F	No		30.223928 77.47	https://drive.goog	https://drive.goog	1	CA Tall Plantation
	Yamuna Nagar	8793	6/19/2020	9.463	9.463	9463	9463	Arjun (Terminalia arju	Hydel Channel	No		30.21986 77.407	https://drive.goog	https://drive.goog	1	CA Tall Plantation

NPV

Serial No.	Division Name	Range Name	Plantation Site/ F	Category	Component	Model Name	No. of plants plar	Species Planted	Fencing Done	Date	GPS Coordinates	Upload KML file	Upload Photo
1	Ambala	Ambala	Ambala Baroula Road Km. 11-14 L	RKM		NPV TP	500	Bottle Brush (Callistemon citrin)			30.264834 76.778341 30.255	https://drive.google.com/open?id=10HZKGI6kN0YjEW6bILlQNpOfFYaNjxdc	
	Ambala	Saha	Salehpur-Jamalmajra Road & Duli	RKM		NPV TP	250	Arjun (Cassia fist	No		30°16'31.65"N 77	https://drive.google.com/open?id=1IQEZhymVBhsQN_pIMY7_MrbUQpZ8I-ya	
2	Ambala	Ambala	Mokha Majra Approach Road Km.	RKM		NPV TP	250	Arjun (Cassia fistula), Bottle Brush (Callistemon citri			30.338100 76.763259 30.337947	https://drive.google.com/open?id=182e33ZHRG3V1q7189KYUw6ybm-gbamCx	
3	Ambala	Ambala	NH-152 Km. 0.801 to 2.450 L/R a	RKM		NPV TP	2000	Arjun (Cassia fistula), Bottle Brush (Callistemon citri			30°24'47.46" 76°46'22.70" 30°	https://drive.google.com/open?id=1OG9nMhIJJd7ezjrAbFv-OWQbaldhh9Jl	
	Ambala	Saha	Thana-Mullana Old Road	RKM		NPV TP	2000	Arjun (Cassia fist	No		30°16'47" 77°01'22" 30°16'46" 77°	https://drive.google.com/open?id=1OctyeQ3WAIcdbYbTRhkKE5k20wFN7MAb	
4	Ambala	Ambala	Dangdehri Approach Road Km. 0-t	RKM		NPV TP	287				30°25'23.76" 76°45'54.80" 30°2	https://drive.google.com/open?id=1E79aooKxxHEZ_GX-5_EcBAK9HZkwbEfQ	
5	Ambala	Ambala	Manakpur Road Km. 0-tail L/R Sid	RKM		NPV TP	140	Bottle Brush (Callistemon citrin)			30°25'16.90" 76°45'51.97" 30°25	https://drive.google.com/open?id=1z1gMmYmOqGK1X-4AvuBkv-SUmUluW8fp	
6	Ambala	Ambala	Old Lohgarh Road Km. 0-tail L/R S	RKM		NPV TP	573	Arjun (Cassia fistula), Bottle Brush (Callistemon citri			30°24'39.81" 76°46'4.69" 30°25'	https://drive.google.com/open?id=1LunXfJz6tNHr6njn2V1gi5pLGUoWKOpf	
7	Ambala	Ambala	Jaitpur Jandheri Road Km. 0-3 L/R	RKM		NPV TP	1250	Arjun (Cassia fistula)			30°06'14.3" 76°38'43.4" 30°05'4	https://drive.google.com/open?id=1bNTFD2n5yQSs6Ar4f2k4FJcTvHZV1jO-	
8	Ambala	Ambala	Jansui Niharsi Road Km. 0-7 L/R S	RKM		NPV TP	2500	Arjun (Cassia fistula), Jamun (Syzygium cumin), P P			30°12'24.7" 76°42'07.2" 30°12'53.	https://drive.google.com/open?id=1aPWXC3cBqrubKMibk8RoBdPM2UtEYEGU	
9	Ambala	Ambala	Segti Ring Bundh RD 0-5 L/R Side	RKM		NPV TP	1500				30°13'0.17" 76°42'31.27" 30	https://drive.google.com/open?id=1OW33P2D6jDmyEq3IhP39C1iuvv9lGYZr	
10	Ambala	Ambala	Old Hisar Road Km. 19-20 L/R Sid	RKM		NPV TP	250	Arjun (Cassia fistula), Jamun (Syzygium cumin)			30°13'29.35" 76°42'26.78" 30°13	https://drive.google.com/open?id=1pjjF9BUEhApA0Q8ykiukky80VNFQKwiX	
11	Ambala	Ambala	Jagadhari Ambala Raod Km. 42-47	RKM		NPV TP	500	Arjun (Cassia fistula), Jamun (Syzygium cumin)			30°19'9.18" 76°55'19.74" 30°19'	https://drive.google.com/open?id=1UR64ykF-VnQO4lsSFgSTmOSeTX8C0RkF	
12	Ambala	Ambala	Manglai Link Road Km. 0-3 L/R Si	RKM		NPV TP	500				30.322509 76.914032 30.310262	https://drive.google.com/open?id=19ctld_I-R5TJL1kdiSndF35vvlFxOKXx	
13	Ambala	Ambala	Mohra G.T Road to Fadoli Village	RKM		NPV TP	250				30.260169 76.857589 30.259947	https://drive.google.com/open?id=100TXCD1dNPgNm0jJyLklum95tGO3UO_q	
14	Ambala	Ambala	Mohra Baroula Road Km. 5-7 L/R	RKM		NPV TP	250				30.234200 76.807936 30.240021	https://drive.google.com/open?id=1oee97GLa6MczmOs-gqHTNfco1U2No7ys	
	Ambala	Saha	Adhoya-Chhapar Road Km 3-4 L&	RKM		NPV TP	250	Shisham	No		30°11'47"77°03'5	https://drive.google.com/open?id=1vhgFHXdijrcCyzIBvU0ZfItb8QAgNJmQ	
15	Ambala	Ambala	Dhanyora Dhanyori Link Road Km	RKM		NPV TP	875	Arjun (Cassia fistula), Jamun (Syzygium cumin)			30.262474 76.842932 30.24227	https://drive.google.com/open?id=1VwoI3IWj6KK2MbxrA3WCsxzlfn--Qe88	
16	Ambala	Ambala	Garnala Minor Km. 0-1.8 L/R Side	RKM		NPV TP	625				30°24'27.5" 76°49'59.4" 30°23'3	https://drive.google.com/open?id=1foZlylC8IeHXd3ZvksmglRUAHR8o0od9	
	Ambala	Saha	Kambassi Link Road L&R 0-tail	RKM		NPV TP	500	Shisham	No		30° 11' 19.20"77°	https://drive.google.com/open?id=1E7A1qgZVItwn9FzoIfH92HrDlvOMC4pq	
17	Ambala	Ambala	Ugara Bara Road Km. 0-2 L/R Sid	RKM		NPV TP	250				30°31'02.17" 76°80'31.02" 30°	https://drive.google.com/open?id=1_R0pQVg0nmvytmziNGASJtxnkMdEsZmf	
	Ambala	Saha	Main Railway Line 228-237 L/Side	RKM		NPV TP	1000	Shisham	No		30°11'11"N77° 06' 24"E 30°11'27"N	https://drive.google.com/open?id=1dt9RUHIECgVJbuH5IIoGid64966UyBpj	
	Ambala	Saha	Tandwali Suhata Road Km 0-tail &	RKM		NPV TP	1000	Jamun (Syzygiun	No		30° 13' 19"76° 58' 28" 30° 13' 20" 7	https://drive.google.com/open?id=1Cvf5fI88Hs6Mfiy8njbYf2D36EKLBiPO	
	Ambala	Saha	Main Railway Line, Mojgarh-Ghelri	RKM		NPV TP	5000	Arjun (Cassia fist	No		30°12'55.74"N77° 01'54.31"E 30°1	https://drive.google.com/open?id=1gn_od_jleK1wzSFpr1uJJdabWzgAVcP0	
	Ambala	Saha	Main Railway Line Km 249-253	RKM		NPV TP	2500	Arjun (Cassia fist	No		30°17'3.24"N6°54'11.13"E 30°16'	https://drive.google.com/open?id=1vBTa32B5LNeUbRChbyLAPWbGiAfd4A50	
1	Ambala	Ambala	Old Hisar Road Km. 19-20 L/Side	RKM		NPV Ridge	462	Arjun (Cassia fistula), Jamun (Syzygium cumin)			30°13'39.24" 76°42'26.54" 30°1	https://drive.google.com/open?id=1pdJU_EGj7CyY6ZgrPwF5bkixd5CWbkCz	
1	Ambala	Naraingarh	Sangrani Sec 4&	Artificial Regener	RKM	NPV TP	3750	Arjun (Cassia fist	Partially done		30°29'52.47"N	https://drive.google.com/open?id=1Ce4J0PbIbE4_cvXa7GQIn6QGlIK7rL9r	
2	Ambala	Naraingarh	Raipur Rani to N	Artificial Regener	RKM	NPV TP	1250	Mango and Anwl	Yes		30°29'41.22"N 3	https://drive.google.com/open?id=11r33z-X66Aosses69QEEft1m8g3sUHzR	
3	Ambala	Naraingarh	Naraingarh -Sadl	Artificial Regener	RKM	NPV TP	2500	Mango,Shishem,	Yes		30°27'53.20"N 3	https://drive.google.com/open?id=1D1nhtGSnbu3ME0KsLg-Yx8eM4lXR8P41	
4	Ambala	Naraingarh	Lalpur-gadholi R	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	Yes		30°22'57.02"N 3	https://drive.google.com/open?id=1KScXYRizd97L9Od6J1CptczrylPodGHh	
5	Ambala	Naraingarh	Fatehgarh Railw	Artificial Regener	RKM	NPV TP	2500	Shisham Hathiph	Yes		30°28'12.58"N 3	https://drive.google.com/open?id=1eh8PrTy-PJINsFO4AHtid9nemDVtUtbv	
28	Ambala	Naraingarh	Ratour Sec 4 & 5	Artificial Regener	RKM	NPV Ridge	41000	Eucalyptus spp, I	Yes		30°29'59.16"N	https://drive.google.com/open?id=1D27DTyrK2ifx6dUztx8dmUiK_DcINbWh	
29	Ambala	Naraingarh	Lalpur Gadhouli	Artificial Regener	RKM	NPV Ridge	1500	Eucalyptus spp	Yes		30°22'58.47"N 3	https://drive.google.com/open?id=18y6xKKERVYSxAFjx3KzRJBnPfqgwhM5B	
30	Ambala	Naraingarh	Kheragani Sec 4	Artificial Regener	RKM	NPV Ridge	6800	Eucalyptus spp	Yes		30°28'47.69"N 3	https://drive.google.com/open?id=1pBrgk-A7Wrfl7B71WkNSzNQEFsJgWNVU	
1	Bhiwani	Bhiwani	Jui Tosham Road	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	31/03/2022	28-37-52.64 N, 7	https://drive.google.com/open?id=1R9y110JAf6wJvQB5GdiENDEcRSdKP0i-	
2	Bhiwani	Bhiwani	Jui-Badhra Road	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	31/03/2022	28-37-56.55 N 7	https://drive.google.com/open?id=1knPpgFMXMM7HojdN2uVWI0UwJ3F1zSNL	
3	Bhiwani	Bhiwani	Rohtak-Bhiwani I	Artificial Regener	RKM	NPV TP	3750	Arjun (Cassia fist	No	31/03/2022	28-47-49.90 N 7	https://drive.google.com/open?id=1MzVBcQTD4_bnuFNRR8GjlFI9N6cY1Wly	
4	Bhiwani	Bhiwani	Khariyawas Mr. F	Artificial Regener	RKM	NPV TP	2500	Jamun (Syzygiun	No	31/03/2022	28-39-30.44 N, 75-54-30.96 E	https://drive.google.com/open?id=1d9zU6Yg-sk34yULqxDywsCIXjqkubazS	
5	Bhiwani	Bhiwani	Dhanger Mr. RD	Artificial Regener	RKM	NPV TP	1500	Jamun (Syzygiun	No	31/03/2022	28-39-32.72 N, 7	https://drive.google.com/open?id=1du2iSn4ENLCIx1-SJuZChieWWcW15IUq	
6	Bhiwani	Bhiwani	Sungarpur -Dhar	Artificial Regener	RKM	NPV TP	2500	Pilkhan, Shisham	No	31/03/2022	28-44-59.98 N	https://drive.google.com/open?id=1PnzUj0TzedceZThVMdbFhRj-wom8lgFY	
7	Bhiwani	Bhiwani	Hansi Bhiwani R	Artificial Regener	RKM	NPV TP	500	Neem (Azadirach	No	31/03/2022	28-50-6.28N 76-6	https://drive.google.com/open?id=1-i8O5Z-3eIuECnGnlSRtz8kOCrcB1jSN	
8	Bhiwani	Bhiwani	Kaunt Road to D	Artificial Regener	RKM	NPV TP	4500	Arjun (Cassia fist	No	31/03/2022	28-46-22.76N 76	https://drive.google.com/open?id=1Qdmk9cLI2IFolb4YNAtlSwO1ZsbmQeiz	
9	Bhiwani	Bhiwani	Bhiwani -Dhana	Artificial Regener	RKM	NPV TP	1250	Jamun (Syzygiun	No	31/03/2022	28-46-17.21N 76	https://drive.google.com/open?id=1Xv9VaZlkDR0t74N9IGS_S41cYxwWwvNi	
10	Bhiwani	Loharu	Gignow-Barwas	Artificial Regener	RKM	NPV TP	2500	Lasora	No	31/03/2022	28°29'33.8712"N	https://drive.google.com/open?id=1yeNV3xyZWhYxEQ3Fruj7IaLXG9lZ0wxe	
11	Bhiwani	Loharu	Sohansara-Gaga	Artificial Regener	RKM	NPV TP	1250	Lasura	No	31/03/2022	28°28'40.2096"N	https://drive.google.com/open?id=1adwFe035WPmDPvmETk5bauLgoUHR4EQy	
12	Bhiwani	Loharu	Siwani -Singhani	Artificial Regener	RKM	NPV TP	1250	P Papri (Holoptel	No	31/03/2022	28°31'49.8"N 75°	https://drive.google.com/open?id=1wJ8khzg_NAeTu32qxeCoonogdZfmzwBE	
13	Bhiwani	Loharu	Gignow to Jhanjh	Artificial Regener	RKM	NPV TP	1250	P Papri (Holoptel	No	31/03/2022	28°29'17.8764"N	https://drive.google.com/open?id=18VlDdWl2ToZ0EXVE_z7RlUiwJxGo2mMW	
14	Bhiwani	Loharu	Jhanjhara to Dar	Artificial Regener	RKM	NPV TP	2500	P Papri (Holoptel	No	31/03/2022	28°30'09.306"N 7	https://drive.google.com/open?id=1dswKZcYL3R5qkvD09nss-C6rfakExaI-	
15	Bhiwani	Loharu	Manfara to Nakip	Artificial Regener	RKM	NPV TP	750	P Papri (Holoptel	No	31/03/2022	28°34'57.6696"N	https://drive.google.com/open?id=1i9RxcAIzkF4wnjk13VXu65rWHDIxdOK4	
16	Bhiwani	Loharu	Jhuppa Disty RD	Artificial Regener	RKM	NPV TP	2000	Neem (Azadirach	No	31/03/2022	28°32'14.85204"	https://drive.google.com/open?id=14UfMGRZvH7atVBvbazqTRW1WX33fOeVS	
17	Bhiwani	Loharu	Bairan App. Roa	Artificial Regener	RKM	NPV TP	500	P Papri (Holoptel	No	31/03/2022	28°39'18.4284"N	https://drive.google.com/open?id=1UdE1LDxxe8ycVnahkgY3WbC7exXviPmO	
18	Bhiwani	Siwani	NH 52 KM, 130 t	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	31/03/2022	28°59'18.05"N 7	https://drive.google.com/open?id=1uKsocaH5opm7O12fPtQ_eZFg8B_tqobO	
19	Bhiwani	Siwani	Gurera-Naloi Ro	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	31/03/2022	28°55'23.41"N 75	https://drive.google.com/open?id=17WJNbnP917exCR0tzkMSxoC0tURYsT7Z	
20	Bhiwani	Siwani	Naloi-Sherda Ro	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	31/03/2022	28°56'01.51"N 75	https://drive.google.com/open?id=1DPxepsRjTQ9n6HFwjME5QKDVYjrpDcdb	
21	Bhiwani	Siwani	NH.52 Km 141 to	Artificial Regener	RKM	NPV TP	2500	Neem (Azadirach	No	31/03/2022	28°56'21.82"N 75	https://drive.google.com/open?id=17gSJnOQq0ChWEnL-oi72BaOxGsLlBsfv	

22	Bhiwani	Siwani	NH.52 to Devsar	Artificial Regener	RKM	NPV TP	2500	Neem (Azadirach	No	31/03/2022	28°54'15.41"N 75	https://drive.google.com/open?id=1UBcbbjM4DhpVNS62F8t1-uTBiV-9CkfB		
23	Bhiwani	Siwani	Kalod to Kalali R	Artificial Regener	RKM	NPV TP	1500	Neem (Azadirach	No	31/03/2022	28°47'39.46"N 75	https://drive.goog	https://drive.google.com/open?id=1dG7FqJ6_zxNXK9wosHtlyDNf5O4_-WFZ	
24	Bhiwani	Siwani	Tosham Behal R	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	31/03/2022		https://drive.goog	https://drive.google.com/open?id=1h_nqQVURzy6YQUzWhQXk3SEAbHV_4YZz	
25	Bhiwani	Siwani	Isharwal to Jhum	Artificial Regener	RKM	NPV TP	300	Bakain Shisham	No	31/03/2022	28°45'54.11"N 75	https://drive.goog	https://drive.google.com/open?id=1dyTLMZ2kUiqqChDF5LugxDePadu1MoHn	
26	Bhiwani	Siwani	Siwani Singhani	Artificial Regener	RKM	NPV TP	1450	Neem (Azadirach	No	31/03/2022	28°46'19.32"N 75	https://drive.goog	https://drive.google.com/open?id=1e1oZEkXfUlolv_bkyYx-Wf5nXx84rH6Y	
27	Bhiwani	Siwani	Jhulli Chopta To	Artificial Regener	RKM	NPV TP	2500	Neem (Azadirach	No	31/03/2022	28°48'59.45"N 75	https://drive.goog	https://drive.google.com/open?id=19uFcjgGBvxLrpY_8SUhsMiG5iBfJeMrT	
28	Bhiwani	Siwani	Miran to Jhulli Ch	Artificial Regener	RKM	NPV TP	1000	Neem (Azadirach	No	31/03/2022	28°49'01.52"N 75	https://drive.goog	https://drive.google.com/open?id=1G4vNycDfqnUCSna7f82RXbdSmxy0RiHh	
29	Bhiwani	Siwani	Mohila to Gadwa	Artificial Regener	RKM	NPV TP	750	Neem (Azadirach	No	31/03/2022	28°50'47.45"N 75	https://drive.goog	https://drive.google.com/open?id=1-Dl4E_w8eE_9ZNGOaua_rWly3397-T5V	
30	Bhiwani	Siwani	Devsar Feeder R	Artificial Regener	RKM	NPV TP	4250	Jamun (Syzygiun	No	31/03/2022	28°59'28.35"N 75	https://drive.goog	https://drive.google.com/open?id=1cJWh8c1IyQr-xWZqnEbofyKqxb-gHxsn	
31	Bhiwani	Tosham	Tosham-Jui Road	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	31/03/2022	28-51-49.39"N75	https://drive.goog	https://drive.google.com/open?id=1G9TpOGPVeEK2QQ05O9ZUNO6TW23s82BV	
33	Bhiwani	Tosham	Tosham-Jui Road	Artificial Regener	RKM	NPV TP	750	Bakain Shisham	No	31/03/2022	28-51-48.76"N75	https://drive.goog	https://drive.google.com/open?id=10AEbeHqgwCU_bM4wyNaX5b3GaLkMLF1i	
33	Bhiwani	Tosham	Hansi-Bhiwani R	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	No	31/03/2022	18-56-39.19"N76	https://drive.goog	https://drive.google.com/open?id=1RzaP1vqzzoOIGc-XVB3XTg4oqme9B4LP	
34	Bhiwani	Tosham	Jamalpur-Ratera	Artificial Regener	RKM	NPV TP	3750	Arjun (Cassia fist	No	31/03/2022	28-58-01.21"N 7	https://drive.goog	https://drive.google.com/open?id=1oDc5eCclzP5BCyPHehECN_RayGPDnKwc	
35	Bhiwani	Tosham	Thilor-Chhapar R	Artificial Regener	RKM	NPV TP	1250	P Papri (Holoptel	No	31/03/2022	28-48-44.55"N75	https://drive.goog	https://drive.google.com/open?id=1dzJWmgyLt47bMGRMXzTxko26QEZddvNX	
36	Bhiwani	Tosham	Patodi Bhahriwa	Artificial Regener	RKM	NPV TP	1500	P Papri (Holoptel	No	31/03/2022		https://drive.google.com/open?id=11yUQefPRgTYe_2CqpgagdKGh2bqTkh6Q		
37	Bhiwani	Tosham	Hansi-Tosham R	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	31/03/2022	28-57-17.82"N75	https://drive.goog	https://drive.google.com/open?id=1CFn8CzNmX-Epxm68cRYix0KyE60TFIDu	
38	Bhiwani	Tosham	Pur-Sorkhi Road	Artificial Regener	RKM	NPV TP	1000	Shisham	No	31/03/2022	28-57-21.62"N76	https://drive.goog	https://drive.google.com/open?id=1P4x6e58osCEX1PCZewESEyQihYQwi6Jl	
39	Bhiwani	Tosham	Katwar-Dhani Ka	Artificial Regener	RKM	NPV TP	1000	Neem (Azadirach	No	31/03/2022	28-46-16.27"N75	https://drive.goog	https://drive.google.com/open?id=1bOd2HeH8_vog_q1FrbMHOBEjLDoXwdpI	
40	Bhiwani	Tosham	Herbal Park Tosh	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	31/03/2022	28-51-48.65"N75	https://drive.goog	https://drive.google.com/open?id=1yzb-D876PGVv8Wr3TB7ascj4VoeA2Yn9	
41	Bhiwani	Tosham	Gudha Mr RD 0-4	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	31/03/2022	28-48-30.81"N75	https://drive.goog	https://drive.google.com/open?id=19Djg071RIsW4yo_YypuEaz2MPXpVVw7T	
42	Bhiwani	Tosham	Siwara Link Minc	Artificial Regener	RKM	NPV TP	2500	P Papri (Holoptel	No	31/03/2022	29-00-21.73"N76	https://drive.goog	https://drive.google.com/open?id=12ZN_ZHfNWTxcDp5Nt7vyXUAd4MNWVKZ_	
43	Bhiwani	Tosham	Bhariwas Minor F	Artificial Regener	RKM	NPV TP	1500	Arjun (Cassia fist	No	31/03/2022	28-45-56.25"N	https://drive.goog	https://drive.google.com/open?id=10ZDWMpIMFwTpY3BOnmsJ-toSsrY3DUHV	
44	Bhiwani	Tosham	Salehwala Minor	Artificial Regener	RKM	NPV TP	1500	P Papri (Holoptel	No	31/03/2022	28-43-44.24"N75	https://drive.goog	https://drive.google.com/open?id=1gaeWKNQGBW-3buntifrLVRBctw72NQSo	
1	Charkhi Dadri	Dadri	Dadri-Bhiwani Ro	Assisted Natural	RKM	NPV TP	3750	Arjun (Cassia fist	No		28 37'26"N, 76 13'20"E, 28 40'23"N, 76 10'36"E			
2	Charkhi Dadri	Dadri	Dadri Mahenderg	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No		28 34'11.6"N, 76 15'22.4"E, 28 33'27.8"N, 76 15'57.4"E			
3	Charkhi Dadri	Dadri	Dadri Mahenderg	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No		28 33'27.8"N, 76 14'57.4"E, 28 30'19.11"N, 76 12'08.07"E			
4	Charkhi Dadri	Badhra	Satnali fidder	Assisted Natural	RKM	NPV TP	1750	Neem (Azadirach	No		28 27'25.02"N, 76 4'41.02"E, 28 26'33.00"N, 76 0'8.00"E			
5	Charkhi Dadri	Badhra	Rampura Minor	Assisted Natural	RKM	NPV TP	2500	Neem (Azadirach	No		28 37'32.86"N, 76 4'19.35"E, 28 40'38.91"N, 76 4'14.29"E			
6	Charkhi Dadri	Badhra	Umarwas Minor	Assisted Natural	RKM	NPV TP	1250	Neem (Azadirach	No		28 35'32.35N, 75 59'24.66"E, 28 38'3"N, 75 58'59.74"E			
7	Charkhi Dadri	Badhra	Khanpura Minor	Assisted Natural	RKM	NPV TP	750	Neem (Azadirach	No		28 36'48.29"N, 75 59'26.38"E, 28 37'33.99"N, 75 58'39.45"E			
1	FARIDABAD	FARIDABAD	Yamuna Protecti	Artificial Regener	RKM	NPV TP	6250	P Papri (Holoptel	Yes		N 28 27 51.68 E	https://drive.goog	https://drive.google.com/open?id=1OquxCegIMeIJbBK99UHCHgxlc9wsHcFI	
	FARIDABAD	FARIDABAD	GURGAON ROA	Artificial Regener	RKM	NPV TP	2000	P Papri (Holoptel	No		N 28 24 19.01 E	https://drive.goog	https://drive.google.com/open?id=1DuCRA_o56NvWOP5ElTYdFMbiz74XtKgg	
	FARIDABAD	FARIDABAD	Manger Chowki t	Artificial Regener	RKM	NPV TP	1400	P Papri (Holoptel	No		N 28 24 22.01 E	https://drive.goog	https://drive.google.com/open?id=1ynenCbW4JSByZ8eX2aVMtr3H80eX3RMC	
2	FARIDABAD	FARIDABAD	Pali cresure zone	Artificial Regener	RKM	NPV TP	1500	P Papri (Holoptel	No		N 28 24 5.11 77	https://drive.goog	https://drive.google.com/open?id=1HF1SbKvyBoNUh24xsK3ibk4jhDUfJ43W	
1	Faridabad	Ballabgarh	Ballabgarh to sar	Artificial Regener	RKM	NPV TP	2000	Arjun (Cassia fist	No		N 28° 19' 07.9" E	https://drive.goog	https://drive.google.com/open?id=1mBb1WGJUtp2ipl6oO_f7iRHWLN9DHy1m	
2	Faridabad	Ballabgarh	Sikrona to Bhana	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		N 28° 18' 13.6" E	https://drive.goog	https://drive.google.com/open?id=1iTVg6EM76vCu1JhzmzqAaks3tjSJyh50	
4	Faridabad	Ballabgarh	Dyalpur to Ghadl	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		N 28° 17' 56.89"	https://drive.goog	https://drive.google.com/open?id=1ahJMiugbPjn1FJlteL4dN9zHILFzjedf	
5	Faridabad	Ballabgarh	Fajjupur Link Roa	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		N 28° 18' 48.4"	https://drive.goog	https://drive.google.com/open?id=1r7ZMYqULtGvJFdPpX_pNlhma3iVB10nd	
6	FARIDABAD	Ballabgarth	Mothuka to Atali	Artificial Regener	RKM	NPV TP	250	Arjun (Cassia fist	No		N 28° 17' 28.8"	https://drive.goog	https://drive.google.com/open?id=1k0BUpmgxhZaR6kxVAG_RNrZ0h5y4azfB	
7	Faridabad	Ballabgarh	Dyalpur to Korali	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		N 28° 18' 22.90"	https://drive.goog	https://drive.google.com/open?id=1Nugj18yygZwFL4e2lLPLcdrwTTLnrpEU	
8	Faridabad	Ballabgarh	Deeg to Piyala R	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		N 28° 15' 38.01"	https://drive.goog	https://drive.google.com/open?id=18BPSpWmA_9jeqe-KEku9KAdYntigIl0X	
8	Faridabad	Ballabgarh	Dyalpur to Ghadl	Artificial Regener	RKM	NPV TP	250	Arjun (Cassia fist	Yes		N 28 17 09.99 E	https://drive.goog	https://drive.google.com/open?id=1I58mTuRk95pZdXPz7ynXH9XDh3nyMPFz	
	FARIDABAD	BGARH	DM Road km 38-	Artificial Regener	RKM	NPV TP	1500	PILKHAN, GULM	No		N 28° 16' 46.7" E	https://drive.goog	https://drive.google.com/open?id=1blJBwBr8_tx_3rhrpBc3nxRamQJPwpP0	
	FARIDABAD	BGARH	Mohna & Tigoan	Artificial Regener	RKM	NPV TP	250	Badh (Ficus ben	No		N 28° 19' 23.25"	https://drive.goog	https://drive.google.com/open?id=1QcpcH_8FEcO8d3YU2QMrPThx3NHG38ym	
	FARIDABAD	BGARH	MITC Channal V	Artificial Regener	RKM	NPV TP	2000	P Papri (Holoptel	No		28 21 41.78 77 2	https://drive.goog	https://drive.google.com/open?id=1ru4KIHzVmiUwRXZ-h6a3PZz3h0Il93zS	
	FARIDABAD	BGARH	DM Road km 31-	Artificial Regener	RKM	NPV TP	500	Jamun (Syzygiun	No		28° 19' 07.60"	https://drive.goog	https://drive.google.com/open?id=1wSx1Gf4nbDtlOFCHQrYOtO0t687nzZeB	
	FARIDABAD	BGARH	Ballabgarh Disty.	Artificial Regener	RKM	NPV TP	1000	P Papri (Holoptel	No		28° 21' 29.99" 7	https://drive.goog	https://drive.google.com/open?id=1DtekbZA03v0aQxhMilKTKqj5zi2SV1wA	
20	Fatehabad	Fatehabad	Sukhchain Distry	Artificial Regener	RKM	NPV TP	5000	P Papri (Holoptel	No		29°43'10.51"N 7	https://drive.goog	https://drive.google.com/open?id=1Yaaoo8Qetrt4BiJJQil9G_0gKuRi4Um9	
16	Fatehabad	Fatehabad	Dadupur Minor	Artificial Regener	RKM	NPV TP	1000	Shisham	No		29°42'28.17"N 7	https://drive.goog	https://drive.google.com/open?id=1W0mh0a1ysQDy7qOd5_08SM6M6dobwk-e	
66	Fatehabad	Fatehabad	Aharwan to Ram	Artificial Regener	RKM	NPV TP	350	P Papri (Holoptel	No		29°35'23.11"N 7	https://drive.goog	https://drive.google.com/open?id=1wE70wqYeAam3LKXQ3idXeQHyqDavfSwO	
55	Fatehabad	Fatehabad	Banawali to Chal	Artificial Regener	RKM	NPV TP	850	Neem (Azadirach	No		29°23'27.90"N 7	https://drive.goog	https://drive.google.com/open?id=19rLc2kUc-hC5ksvAYwTLuZwSL0f_ChPG	
56	Fatehabad	Fatehabad	Kharakheri to Bh	Artificial Regener	RKM	NPV TP	750	Neem (Azadirach	No		29°23'51.91"N 75°24'36.08"E		https://drive.google.com/open?id=1cTiNPsMZIU_8tkWPKdjLEKHmLrb-6x31	
52	Fatehabad	Fatehabad	Fatehabad to Big	Artificial Regener	RKM	NPV TP	680	P Papri (Holoptel	No		29°29'9.56"N 75	https://drive.google.com/open?id=1EOPdiZrMli9kFmICAdnfdVZQvKsYNb8r		
53	Fatehabad	Fatehabd	Bighar to Banawa	Artificial Regener	RKM	NPV TP	1770	Badh (Ficus ben	No		29°26'57.48"N 7	https://drive.goog	https://drive.google.com/open?id=1y_howxOFOg20O_v-OxUW0ibkwGMP-trF	
54	Fatehabad	Fatehabad	Banawali to Shek	Artificial Regener	RKM	NPV TP	1050	Neem (Azadirach	No		29°23'29.73"N 7	https://drive.goog	https://drive.google.com/open?id=1bVfFdBo-aPrSwgI9DTUyYB3HT0UtSpSv	
17	Fatehabad	Fatehabad	Ayalki Minor RD	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fist	No		29°36'32.13"N 7	https://drive.goog	https://drive.google.com/open?id=1GfgobZzlPwHCS_nhRg7zLDBcckjtz9az	

37	Fatehabad	Fatehabad	Kamana to Kolgarh Road KM 0 to	RKM	NPV TP	1000	Jamun (Syzygiun	No		29°41'52.79"N	7	https://drive.goog https://drive.google.com/open?id=1UglSbJDmyj0RAWIPD2emeCIaeiQ1OObH
63	Fatehabad	Fatehabad	Ayalki to Haroli R	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No		29°34'17.09"N	7 https://drive.goog https://drive.google.com/open?id=1o02GcciWG7ffyJOqkCMeYuOtt1nlEyhE
5	Fatehabad	Fatehabad	Link No. 5 KM 0	Artificial Regener	RKM	NPV TP	1000	Jamun (Syzygiun	No		29°42'29.44"N	7 https://drive.goog https://drive.google.com/open?id=1ofPtqlHVaGgIrgJXdom_FfgIqLc7p22D
64	Fatehabad	Fatehabad	Jandwala to Cha	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fist	No		29°36'5.36"N	75 https://drive.goog https://drive.google.com/open?id=1GpXai64eUlrx0tK7Mhrmnad8QdLs47cV
4	Fatehabad	Fatehabad	Link No. 6 KM 0	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No		29°43'22.39"N	7 https://drive.goog https://drive.google.com/open?id=1vqG1QXpza3K0rucXTp4YRBsRGMCRCy1z
6	Fatehabad	Fatehabad	5000	Artificial Regener	RKM	NPV TP	5000	Neem (Azadirach	No		29°41'56.32"N	7 https://drive.goog https://drive.google.com/open?id=1ASruFwMa64lux6yF6_HVc5qT-1xV4Vdg
36	Fatehabad	Fatehabad	Ratia Budhladha	Artificial Regener	RKM	NPV TP	2200	Arjun (Cassia fist	No		29°41'56.15"N	7 https://drive.goog https://drive.google.com/open?id=1wRQvNC7YgcqqVcXow33D2g_p52x9H333
22	Fatehabad	Fatehabad	Ratia Sub Branc	Artificial Regener	RKM	NPV TP	1000	Bottle Brush (Cal	No		29°40'28.85"N	7 https://drive.goog https://drive.google.com/open?id=1KWB-5cQtZni0HAmfFaDptVYDQOtTgGoA
38	Fatehabad	Fatehabad	Ratia to Budhlad	Artificial Regener	RKM	NPV TP	2500	Shisham, B.Papc	No		29°42'54.96"N	7 https://drive.goog https://drive.google.com/open?id=1tvahLURtsVyqNpBnSOspGZv6IBgXIQ5f
23	Fatehabad	Fatehabad	Rangoi Nala RD	Artificial Regener	RKM	NPV TP	2900	P Papri (Holoptel	No		29°40'15.01"N	7 https://drive.goog https://drive.google.com/open?id=1ScN5lRa3cxqpz6XRaZuGXcfPBl4ZGScR
21	Fatehabad	Fatehabad	Link No. 2 RD 0	Artificial Regener	RKM	NPV TP	2000	P Papri (Holoptel	No		29°41'10.60"N	7 https://drive.goog https://drive.google.com/open?id=1_zo32GCMJFyWxKbhzv-Uf3CPUJKDxOG6
24	Fatehabad	Tohana	B.M.B. RD 0 to 1	Artificial Regener	RKM	NPV TP	1500	Arjun (Cassia fist	No		29.42'56.88"N	75 https://drive.goog https://drive.google.com/open?id=1XAG3_jR2bmFyIoVlwc379VULNbQDi3Yk
25	Fatehabad	Tohana	BMB RD 14 to 25	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fistula), Shisham			29.43'45.33"N	75 https://drive.goog https://drive.google.com/open?id=13BCdVEbWMFtTW4jR4nrKfeoqlb7iBGt9
7	Fatehabad	Fatehabad	Ratangarh Distry	Artificial Regener	RKM	NPV TP	4000	Arjun (Cassia fist	No		29°45'16.45"N	7 https://drive.goog https://drive.google.com/open?id=1MX8ERUBLhLiJ8F3IzYq4NFxV2ks3DpgZ
19	Fatehabad	Fatehabad	Rattakhera Distry	Artificial Regener	RKM	NPV TP	1250	Bottle Brush (Cal	No		29°44'6.84"N	75 https://drive.goog https://drive.google.com/open?id=1ajBQTAE2A8zisGI9sgL-Kj97XzryRpXk
67	Fatehabad	Fatehabad	Ratia to Bhuna R	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		29°36'3.99"N	75 https://drive.goog https://drive.google.com/open?id=18qHx0d8uM2xc2Aux8rjP1L_1P8t6gGTL
69	Fatehabad	Fatehabad	Teliwara Road Kl	Artificial Regener	RKM	NPV TP	Teliwara Road Kl	Arjun (Cassia fist	No		29°38'34.59"N	7 https://drive.goog https://drive.google.com/open?id=1q__3zWenYUARKRZT_LTAzlerSN2Y0UwL
70	Fatehabad	Fatehabad	Ghaswa, Lamba	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fist	No		29°40'9.39"N	75 https://drive.goog https://drive.google.com/open?id=1ns8m-0vMF9gksapOWXJG5nRhzNHwPObS
11	Fatehabad	Fatehabad	Jallopur Minor At	Artificial Regener	RKM	NPV TP	500	Shisham	No		29°40'58.19"N	7 https://drive.goog https://drive.google.com/open?id=1YbJLfJAvw6CwqqUTTIKGZaHBTjLMqDvI
34	Fatehabad	Tohana	Delhi Bathinda R	Artificial Regener	RKM	NPV TP		Arjun (Cassia fistula), Jamun (Syzygium cumin), Sel			29.44'46.31"N	75 https://drive.goog https://drive.google.com/open?id=1QvPtWElFVkc5EdOaEnKT4n4O3Wj4xX-P
14	Fatehabad	Fatehabad	Rattakhera Distry	Artificial Regener	RKM	NPV TP	Rattakhera Distry	Arjun (Cassia fist	No		29°40'22.67"N	7 https://drive.goog https://drive.google.com/open?id=1uTx19OxKE1geEn29uLZJGfOOW2lmdJdv
59	Fatehabad	Fateahabad	Ratia to Hanspur	Artificial Regener	RKM	NPV TP	Ratia to Hanspur	Arjun (Cassia fist	No		29°40'33.53"N	7 https://drive.goog https://drive.google.com/open?id=1vNclGskqONFuZ4m0lYjWwBeABF65MRrb
39	Fatehabad	Fatehabad	Fatehabad to Bh	Artificial Regener	RKM	NPV TP	Fatehabad to Bh	Arjun (Cassia fist	No		29°30'25.28"N	7 https://drive.goog https://drive.google.com/open?id=1aFNJ4cQLiOrjnOqQU8RujE68EeDCgrE2
42	Fatehabad	Fatehabad	Badopal to Kajall	Artificial Regener	RKM	NPV TP	850	Arjun (Cassia fist	No		29°25'49.99"N	7 https://drive.goog https://drive.google.com/open?id=1sQPQi5XZy3IF2Dj1kn2lJR7J2upSXQd9
	fatehabad	Fatehabad	Kharakheri to Sa	Artificial Regener	RKM	NPV TP	900	P Papri (Holoptel	No		29°22'54.86"N	7 https://drive.goog https://drive.google.com/open?id=1OY-arKiFgMZt3Zo7RPM0a11r0apii-IH
1	Fatehabad	Fatehabad	BMB Nahar RD	Artificial Regener	RKM	NPV TP	3500	Neem (Azadirach	No		29°44'37.18"N	7 https://drive.goog https://drive.google.com/open?id=1waJ24E7Y76Yy3WYetuXhhI1yD1nrvm6V
35	Fatehabad	Fatehabad	Bahmanwala to L	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fist	No		29°45'47.21"N	7 https://drive.goog https://drive.google.com/open?id=1AWD8mJOYcfv2ojGhSRq7iT8zeJnMBjxq
44	Fatehabad	Fatehabad	Kharakheri to Kh	Artificial Regener	RKM	NPV TP	300	P Papri (Holoptel	No		29°22'37.66"N	7 https://drive.goog https://drive.google.com/open?id=16mtZ-0n1POtQcZog8Y2AqR9jN2fPvxT2
12	Fatehabad	Fatehabad	Rattakhera Distry	Artificial Regener	RKM	NPV TP	750	P Papri (Holoptel	No		29°40'26.29"N	7 https://drive.goog https://drive.google.com/open?id=1XkeMlHZpOSU3aN7RxbkOUBW7pM2L-zCN
13	Fatehabad	Fatehabad	Ratia Sub Branc	Artificial Regener	RKM	NPV TP	250	P Papri (Holoptel	No		Ratia Sub Branc	https://drive.google.com/open?id=1ZI5xYa5-0d5GILh6DCQy8jfmRylFffQq
41	Fatehabad	Fatehabad	Badopal to Chinc	Artificial Regener	RKM	NPV TP	950	Arjun (Cassia fist	No		29°22'54.80"N	7 https://drive.goog https://drive.google.com/open?id=1wqyEfA55dCEKYtJNIpbMyklD_notmWKN
40	Fatehabad	Fatehabad	Badopal to Dharr	Artificial Regener	RKM	NPV TP	500	Badh (Ficus ben	No		29°25'1.83"N	75 https://drive.goog https://drive.google.com/open?id=1zn24fOCRn2pKMNJv6s0Jwu_K1CUbEHgI
51	Fatehabad	Fatehabad	Bhodia to Bango	Artificial Regener	RKM	NPV TP	1150	Badh (Ficus ben	No		29°29'2.95"N	75 https://drive.goog https://drive.google.com/open?id=1jxMi6xMQ-NmQbH2SiJVOWwWVdZ5FLdpz
57	Fatehabad	Fatehabad	Bhattu to Daiyar	Artificial Regener	RKM	NPV TP	2000	Neem (Azadirach	No		29°22'35.68"N	75°19'46.17"E https://drive.google.com/open?id=1Eowfy7QbsKPgZuPdbNoP1E7jfXlAtnWx
46	Fatehabad	Fatehabad	Hizranwan Kalan	Artificial Regener	RKM	NPV TP	1175	P Papri (Holoptel	No		29°33'42.16"N	7 https://drive.goog https://drive.google.com/open?id=1v6T0T9kAmTFIg7Yda7LpI0xSxy0YyCn1
50	Fatehabad	Fatehabad	Daulatpur to NH	Artificial Regener	RKM	NPV TP	800	P Papri (Holoptel	No		29°32'50.19"N	75°24'11.93"E https://drive.google.com/open?id=1bdaPEDmxCXwUxbi_N2GTqZpffQ2zxXnU
48	Fatehabad	Fatehabad	Nakta Road KM	Artificial Regener	RKM	NPV TP	1560	Bottle Brush (Cal	No		29°31'50.96"N	7 https://drive.goog https://drive.google.com/open?id=10yu8iOCXDZ5K75tDatSwhyq9SIytTaE9
49	Fatehabad	Fatehabad	Dhani Chatriyan	Artificial Regener	RKM	NPV TP	Dhani Chatriyan	P Papri (Holoptel	No		29°34'3.11"N	75 https://drive.goog https://drive.google.com/open?id=18_XYRREaeLSkrx5nBVepJU28Ozo6FEZG
45	Fatehabad	Fatehabad	Khumbar to Bana	Artificial Regener	RKM	NPV TP	1625	Neem (Azadirach	No		29°37'22.32"N	7 https://drive.goog https://drive.google.com/open?id=1tS-MmXNhLkPIYp28VvvC-9jPXxA1CBgR
58	Fatehabad	Fatehabad	Bhattu to Khabra	Artificial Regener	RKM	NPV TP	1500	Jamun (Syzygiun	No		29°22'38.75"N	7 https://drive.goog https://drive.google.com/open?id=1AcZk7vvXc1v3PILy4gT2StZGsCY2x2Zs
10	Fatehabad	Fatehabad	Kheri Distry RD 2	Artificial Regener	RKM	NPV TP	2500	Neem (Azadirach	No		29°23'58.01"N	7 https://drive.goog https://drive.google.com/open?id=1nrW2m_47tJzRfwb8LaOD3Nmr-z_DWFA7
47	Fatehabad	Fatehabad	Chugheahli to Ma	Artificial Regener	RKM	NPV TP	1000	P Papri (Holoptel	No		29°34'46.98"N	7 https://drive.goog https://drive.google.com/open?id=1ONEWdxdMk4ZNFbN34qcmNq8Wrz7tULi_
2	Fatehabad	Fatehabad	Link No. 1 KM 0	Artificial Regener	RKM	NPV TP	2000	Arjun (Cassia fist	No		29°46'16.07"N	7 https://drive.goog https://drive.google.com/open?id=15JFaFUZDHuqOECOi2W0Fq0y3vHFmPlBo
3	Fatehabad	Fatehabad	Link No. 7 KM 0	Artificial Regener	RKM	NPV TP	1000	P Papri (Holoptel	No		29°44'9.54"N	75 https://drive.goog https://drive.google.com/open?id=1kG8WxumlGlJ8oLlZSPkNC7F1SIO3yiZb
9	Fatehabad	Fatehabad	BMB Nahar RD 9	Artificial Regener	RKM	NPV TP	2250	P Papri (Holoptel	No		29°44'40.98"N	7 https://drive.goog https://drive.google.com/open?id=1y0G3P99Fils6u_Fj2lKZt6oC59j2kliA
8	Fatehabad	Fatehabad	Kamana Minor R	Artificial Regener	RKM	NPV TP	2500	Jamun (Syzygiun	No		29°45'5.83"N	75 https://drive.goog https://drive.google.com/open?id=1s5PjLSDbTC3g6L5KtOEVsO7UoJ6HLX3N
20	Fatehabad	Fatehabad	Link No. 3 RD 0	Artificial Regener	RKM	NPV TP	1500	Jamun (Syzygiun	No		29°42'17.45"N	7 https://drive.goog https://drive.google.com/open?id=1c8UaIY-E43zXfjbiXfv3DLAZ96qWggzg
68	Fatehabad	Fatehabad	Ratia tohana Roa	Artificial Regener	RKM	NPV TP	1000	P Papri (Holoptel	No		29°40'36.18"N	7 https://drive.goog https://drive.google.com/open?id=1ajSWTWc4nMEZUDf3CXzks-UQgxdl9dV0
62	Fatehabad	Fatehabad	Ratia Fatehabad	Artificial Regener	RKM	NPV TP	2000	P Papri (Holoptel	No		29°36'21.89"N	7 https://drive.goog https://drive.google.com/open?id=1LGTbMWkYHPMI9rLRaMbeUvD8GMuwyCfo
65	Fatehabad	Fatehabad	Palsar to Gurusa	Artificial Regener	RKM	NPV TP	750	Bottle Brush (Cal	No		29°36'2.44"N	75 https://drive.goog https://drive.google.com/open?id=1smV_bgmBFNrGGFKE8PR-7g69rCB99huz
18	Fatehabad	Fatehabad	Bhirdana Distry	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No		29°37'44.82"N	7 https://drive.goog https://drive.google.com/open?id=1L0JsfLelL6fUVgtiLONrq8-o4tJxrE6F
61	Fatehabad	Fatehabad	Ratia to Hanspur	Artificial Regener	RKM	NPV TP	5000	Jamun (Syzygiun	No		29°39'14.96"N	7 https://drive.goog https://drive.google.com/open?id=1hUD9QGOwRe_ybtNUyhrOZEaKunXDGQOK
33	Fatehabad	Tohana	Samain distry. Rl	Artificial Regener	RKM	NPV TP	2000	Arjun (Cassia fistula), Jamun (Syzygium cumin), SEI			29.42'3.68"N	75. https://drive.goog https://drive.google.com/open?id=1R-r3m7PrzTuOY4S6ZgrKhrK_ERcgDyNw
75	Fatehabad	Tohana	Samain to Nangl	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fistula), Jamun (Syzygium cumin), Nee			29.36'42.49"N	75 https://drive.goog https://drive.google.com/open?id=1etxu10xKSRQvVK_a-kjDtxmtTq0BlCja
76	Fatehabad	Tohana	samain to Narwa	Artificial Regener	RKM	NPV TP	750	P Papri (Holoptelea integrifolia), Bakain, Shisham, S			29.37'3.83"N	75 https://drive.goog https://drive.google.com/open?id=1OOGXREky0i4yUQwfC5uBNd7cqbaPkfMU
77	Fatehabad	Tohana	Dehman to Gorkl	Artificial Regener	RKM	NPV TP	1750	Arjun (Cassia fistula), Shisham. Bakain, Sehtoot			29.27'7.28"N	75. https://drive.goog https://drive.google.com/open?id=1nPrujar8JkqGs-79DvaDy1cXgBT_WhnY

1	Fatehabad	Tohana		Artificial Regener	Hectares	CA TP	6646	Arjun (Cassia fistula), P Papri (Holoptelea integrifolia		29.41'27.25"N 75	https://drive.goog	https://drive.google.com/open?id=1wyBh3CyLw9gBnNLMSgAFLVRtk0deXDcf	
28	Fatehabad	Tohana	Gajuwala minor F	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fistula), Jamun (Syzygium cumin), Shisham, Sehtoot			https://drive.goog	https://drive.google.com/open?id=15pmmT4oHuN24f4qLd1vfYpD026sxcN5f	
32	Fatehabad	Tohana	indachoi minor R	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fistula), Jamun (Syzygium cumin), P P		29.38'59.51"N 75	https://drive.goog	https://drive.google.com/open?id=1dDeq6tUgzqlbp8akABmmdTHFh_MFSs8k	
73	Fatehabad	Tohana	Tohana to Bhuna	Artificial Regener	RKM	NPV TP		Arjun (Cassia fistula), P Papri (Holoptelea integrifolia)			https://drive.goog	https://drive.google.com/open?id=1grsXW1-ve27BnMo6LptiBx6sznDzpKkz	
74	Fatehabad	Tohana	Gorkhpur to Khaj	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fistula), Sehtoot, Shisham		29.27'32.72"N 75	https://drive.goog	https://drive.google.com/open?id=1yytuWESZbXozV2AS53rObAfH_rO2Ir6E	
27	Fatehabad	Tohana	BMB RD 38 to 47	Artificial Regener	RKM	NPV TP	1500	Arjun (Cassia fistula), Jamun (Syzygium cumin), shis		29.46'20.02"N 75	https://drive.goog	https://drive.google.com/open?id=1s4hIw6lURs06l74B6nRdxZMRjTzI8ds1	
72	Fatehabad	Tohana	Tohana to Ratia	Artificial Regener	RKM	NPV TP	5000	Jamun (Syzygium cumin), P Papri (Holoptelea integr		29.39'39.18 75.4	https://drive.goog	https://drive.google.com/open?id=1DJwZkhXLrYsQNjD76JIB7pmWSLNaorsr	
71	Fatehabad	Tohana	Bhuna to Jakhal	Artificial Regener	RKM	NPV TP	5000	Arjun (Cassia fistula), P Papri (Holoptelea integrifolia		29.39'9.73"N 75.4	https://drive.goog	https://drive.google.com/open?id=13TrfT03qz3rlrJ4twitRV5uTmsZ6OynK	
2	Fatehabad	Tohana	Rangoi Nala km	Artificial Regener	RKM	NPV TP	10000	P Papri (Holoptelea integrifolia), Shisham, Sehtoot		29.43'52'64N 75.	https://drive.goog	https://drive.google.com/open?id=14GrqKBBR7KaLn5lJwSsMoT7elB7Skwx8	
29	Fatehabad	Tohana	Fatehabad Distry	Artificial Regener	RKM	NPV TP	5500	Arjun (Cassia fistula), Jamun (Syzygium cumin), P P		29°34'40.38"N 7	https://drive.goog	https://drive.google.com/open?id=1bhCz3_s1gOaIqRAoz6r-nGzvURmepbT8	
30	Fatehabad	Tohana	Direct Minor RD	Artificial Regeneration		NPV TP	500	P Papri (Holoptelea integrifolia), Shisham, Bakain		29°47'16.22"N 7	https://drive.goog	https://drive.google.com/open?id=11tDKvvCY-HEJdMdRGT6eP_pzZ2pOeP2Q	
31	Fatehabad	Tohana	Sirhind Drain 2.5	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fistula), Neem (Azadirachta indica), Sh		29°47'1.12"N 75	https://drive.goog	https://drive.google.com/open?id=1C8aLsP7AH4v7NwISjM-qUO2aIoiGqNJL	
1	Gurugram	Gurugram	Bandhwari Sec 4	Assisted Natural	Hectares	NPV Ecorestorat	4000	P Papri (Holoptel	No	13/07/2022	"28.383960 77.150228 28.380078 77.149804"		
2	Gurugram	Gurugram	Kasan Sec 4&5	Assisted Natural	RKM	Fencing 11 RKM	0		Yes	13/07/2022	-		
1	Hisar	Hisar	Gaibipur to Parbh	Artificial Regener	RKM	NPV TP	2500	Shisham, Sehtoo	No	29/09/2021	29.2616, 75.5523	https://drive.goog	https://drive.google.com/open?id=1Hv0YudkzI4qE-mAkz-7sINlx1Ef7Wk2V
2	Hisar	Hisar	Bobua to Matlod	Artificial Regener	RKM	NPV TP	2250	Shisham, Sehtoo	No		29.49561924, 29	https://drive.goog	https://drive.google.com/open?id=1sCq7cLvaYAAuwDS2O0nP-ZL21IZ7jMhR
3	Hisar	Hisar	Kallarbhaini to H	Artificial Regener	RKM	NPV TP	1000	Shisham, Sehtoo	No		29.2810, 75.5541	https://drive.goog	https://drive.google.com/open?id=1IBpL3ozUFCx52-BIQVnO6S1IxSba1SZJ
56	Hisar	Hisar	Hasangarh to Ku	Artificial Regener	RKM	NPV TP	1000	Hasangarh to Ku	No		29.270, 75.584, 2	https://drive.goog	https://drive.google.com/open?id=1nJIJNEaocFWCXqRZbDRu_w7jhYgSalqS
57	Hisar	Hisar	Balawas Minor	Artificial Regener	RKM	NPV TP	1500	Siris, Papri	No		29.895796, 75.82	https://drive.goog	https://drive.google.com/open?id=1T98lWmSLEaMPvvi4mbfDI5srE6ph7at1
58	Hisar	Hisar	Gaibipur to Litani	Artificial Regener	RKM	NPV TP	4250	Neem (Azadirach	No		29.425, 75.327, 2	https://drive.goog	https://drive.google.com/open?id=1HqvLNvRJnRfW8UIN7zd7utknYv9iM_ep
59	Hisar	Hisar	Barwala Kharkar	Artificial Regener	RKM	NPV TP	1250	Neem (Azadirach	No	29/09/2021	29.025, 75.315, 2	https://drive.goog	https://drive.google.com/open?id=1wif9PiHXhaGX55GqyZp1G8HlpGjyEQGN
60	Hisar	Hisar	Barwala Matloda	Artificial Regener	RKM	NPV TP	3750	Arjun (Cassia fist	No		29.0516, 75.416,	https://drive.goog	https://drive.google.com/open?id=189jRpyc9favI7EmFmdoPBw6FkV2wkhLu
61	Hisar	Hisar	Barwala Sub Min	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		29.225, 75.02, 29	https://drive.goog	https://drive.google.com/open?id=1mJvuEQb-L_NAk_V7nbWBKK1aSSh8EPAB
62	Hisar	Hisar	Kallarbhaini to B	Artificial Regener	RKM	NPV TP	1500	Arjun (Cassia fist	No		29.46541621, 75	https://drive.goog	https://drive.google.com/open?id=19QJFtS8-eiN4H7Ir73B0Dri6NJH8z2yf
63	Hisar	Hisar	Bobua to Kharka	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		29.49561924, 75	https://drive.goog	https://drive.google.com/open?id=1flaWIAtLwJWsPJXVSKn6cJgNTZv-8ZGz
64	Hisar	Hansi	Barwala to Jind F	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No		29.344366, 76.01	https://drive.goog	https://drive.google.com/open?id=1P60bKSVFZlbkzxxCJ13FgQfIG_m_SDUf
65	Hisar	Hansi	Sisai to Lohari R	Artificial Regener	RKM	NPV TP	3000	Arjun (Cassia fist	No		29.1111, 76.054,	https://drive.goog	https://drive.google.com/open?id=1R1sb0oJLD777RoqfbnOUUvDRdGqjkOCG
66	Hisar	Hansi	Dhamana Minor	Artificial Regener	RKM	NPV TP	4500	Arjun (Cassia fist	Yes		28.59302784, 75	https://drive.goog	https://drive.google.com/open?id=1wAjak61BoD1NpbB6sAgYDlByXxP3RSLl
67	Hisar	Hansi	Bhagana Minor F	Artificial Regener	RKM	NPV TP	1625	Arjun (Cassia fist	No		29.530174, 75.53	https://drive.goog	https://drive.google.com/open?id=1LgQwpbMVqnIICU24jBbg2weGNXgvivJ3
68	Hisar	Hansi	Sultanpur to Lad	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fist	No		29.252285, 75.50	https://drive.goog	https://drive.google.com/open?id=17TlInppE3j6WMIaRsMdo9PFv6Ga9OVeX
69	Hisar	Hansi	Barwala Branch	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	No		29.2229, 76.216,	https://drive.goog	https://drive.google.com/open?id=1s9oU2eb-pqLgDP4z2br5eSQQbECR7eSR
70	Hisar	Hansi	Bhiwani Jind Roa	Artificial Regener	RKM	NPV TP	625	Arjun (Cassia fist	No		29.1813, 75.5738	https://drive.goog	https://drive.google.com/open?id=1s-nuQf_As66P40M2KHM6x6rXpz6jb8CW
1	Jhajjar	Jhajjar	Pelpa to Bamnol	Artificial Regener	RKM	NPV TP	1000	P Papri (Holoptel	No		E 0760 44' 20.43" N 280 33 '38.70" E 0760 45' 52.35" N 280 32 '36.66"		
1	Jhajjar	Matanhail	Bithla Dhakla Ro	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		E 76°32'23.58"N	https://drive.goog	https://drive.google.com/open?id=18v-GD85nmsvuCl1WtB76UiKlZdD5l9do
2	Jhajjar	Matanhail	Jatwada Amboli I	Artificial Regener	RKM	NPV TP	2000	Arjun (Cassia fist	No		E 76°32'77.11"N	https://drive.goog	https://drive.google.com/open?id=1XS4w_bqZA1mwZPjqfhm7ZKhrQ1VXcnLa
4	Jhajjar	Matanhail	Birohar Nimli Roa	Artificial Regener	RKM	NPV TP	750	P Papri (Holoptel	No		E 76°23'5.91"N 2	https://drive.goog	https://drive.google.com/open?id=1eeQ_d6-NGMY3Zki1N2QjRyLffOavtNRH
3	Jhajjar	Matanhail	Raiya Rest Hous	Artificial Regener	RKM	NPV TP	1500	P Papri (Holoptel	No		E 76°36'24.35"N	https://drive.goog	https://drive.google.com/open?id=1Tq7ZGrB8jUtCib3ded1WLGFJxcbkMRR5
1	Jhajjar	Matanhail	Patuwas Distribu	Artificial Regener	RKM	NPV TP	4500	Jamun (Syzygiun	No		E 76°25'15.76"N	https://drive.google	.com/open?id=1woPpi8-KJtrutuci8edaJRx4AVsZvQuq
1	Jind	Safidon	Sarfabad Minor	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No	18/10/2021	29°25'18.96"N76	https://drive.goog	https://drive.google.com/open?id=1B_M--G-RHGhuoJEaMFNnHadL03JTDKVF
2	Jind	Safidon	Safidon Bypass t	Assisted Natural	RKM	NPV TP		Arjun (Cassia fist	No	12/11/2021	29°24'46.70"N76	https://drive.goog	https://drive.google.com/open?id=1BBc7_B3ffy7twz9A6s47A03RyrajWvhB
3	Jind	Safidon	Rojahal to Malar	Assisted Natural	RKM	NPV TP	500	Arjun (Cassia fist	No	17/11/2022	29°21'49.96"N76°36'05.68"E		https://drive.google.com/open?id=1MENH6CD9XZMQEaIN9WrOcIJgl-C2oLdD
3	Jind	Safidon	Raja Sadak KM I	Assisted Natural	RKM	NPV TP	1750	Arjun (Cassia fist	No	17/11/2022	29°19'40.98"N 7	https://drive.goog	https://drive.google.com/open?id=17OjqGXPo9RatlKMeHAJgA3j3wqAMuvow
5	Jind	Safidon	Anchera Khurd to	Assisted Natural	RKM	NPV TP	2	P Papri (Holoptel	No	18/11/2021	29°18'05.51"N 7	https://drive.goog	https://drive.google.com/open?id=1dTFXrjn1NMQEtMiJ6yuzO5baiZ5g-yrl
6	Jind	Safidon	Dharamgarh Bho	Assisted Natural	RKM	NPV TP	750	Arjun (Cassia fist	No	17/11/2021	29°26'41.70"N 7	https://drive.goog	https://drive.google.com/open?id=1RV-D4b-Sz5B-tAmilhMlwAbn-1gA6umn
7	Jind	Safidon	Panipat Assandh	Assisted Natural	RKM	NPV TP	750	Arjun (Cassia fist	No	23/11/2021	29°27'32.20"N 7	https://drive.goog	https://drive.google.com/open?id=1xP6xrM6O8qE3X_Wt2OaY-npBSJl7AP9x
8	Jind	Safidon	Muana to Rohad	Assisted Natural	RKM	NPV TP	750	Arjun (Cassia fist	No	07/12/2021	29°26'33.18"N 7	https://drive.goog	https://drive.google.com/open?id=1I2n09_gnbuo2CP-6W4dg01lMMV2wdVl9
9	Jind	Safidon	Nimnabad to Did	Assisted Natural	RKM	NPV TP	625	Arjun (Cassia fist	No	02/12/2021	29°27'27.64"N 7	https://drive.goog	https://drive.google.com/open?id=1M_VLu-IsiskkbqMn_qQwwNvs54fJvPz_
10	Jind	Safidon	Bushlana to Didv	Assisted Natural	RKM	NPV TP	625	Gullar (Ficus glor	No	07/12/2021	29°27'19.07"N 7	https://drive.goog	https://drive.google.com/open?id=1WNUCgWrKxh4z_QiE3fzZo9SQh6_yk7R4
11	Jind	Safidon	Didwara to Salwa	Assisted Natural	RKM	NPV TP	625	Arjun (Cassia fist	No	07/12/2022	29°28'27.89"N 7	https://drive.goog	https://drive.google.com/open?id=1rpw3HY0k-Ios5sYS0I9wH8wGwpn7Fd1T
12	Jind	Safidon	Khatla to Nimnab	Assisted Natural	RKM	NPV TP	825	Arjun (Cassia fist	No	09/12/2022	29°26'44.31"N 7	https://drive.goog	https://drive.google.com/open?id=1q1gxdPUv9pnxXYBDxmGhF8lM46yXRbHA
13	Jind	Safidon	Barodh to Nimna	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No	09/12/2022	29°26'01.51"N 7	https://drive.goog	https://drive.google.com/open?id=1POCzl0Kj7ImVsAXNivipeij0cPfDBRRz
14	Jind	Safdidon	Alewa to Mandi r	Assisted Natural	RKM	NPV TP	500	Shisham	No	22/12/2021	29°25'15.93N 7	https://drive.goog	https://drive.google.com/open?id=1bviuT_wsgupQvX2xaZssgDw7a6Y7EmLD
15	Jind	Safidon	Morkhi to Bhirthana Road KM 0 to	Assisted Natural	RKM	NPV TP	1000	Shisham	No	21/12/2021	29°16'34.4"N 76	https://drive.goog	https://drive.google.com/open?id=1-_jo_qwPQetlMppB8VrWvmKVYiXjWD51
16	Jind	Safidon	Bhag Khera to M	Assisted Natural	RKM	NPV TP	500	Shisham	No	15/12/2021	29°16'50.8"N 76	https://drive.goog	https://drive.google.com/open?id=1AMxcZ2CrLEvW9UtMT_nNN5ndUUSC9G63
17	Jind	Safidon	Raja Sadak KM (	Assisted Natural	RKM	NPV TP	2000	Kadam, Shisam	No	30/12/2021	29°16'9.4"N 76°	https://drive.goog	https://drive.google.com/open?id=1U5d_S17o6kBPvnn_TNuVqpg4oCviHmt_
18	Jind	Safidon	Bhag Khera to M	Assisted Natural	RKM	NPV TP	500	Arjun (Cassia fist	No	22/12/2021	29°17'.17.4"N 7	https://drive.goog	https://drive.google.com/open?id=1dHB2_reoMBUIp32eg_APQvCcNI6eM_Xg

19	Jind	Safidon	Bhembewa to Ga	Assisted Natural	RKM	NPV TP	500	Arjun (Cassia fist	No	22/12/2021	29°13'.33.2"N 7	https://drive.goog	https://drive.google.com/open?id=1RsXykqhBtKKrBEtUFDEKnT-99-ZYTkTJ
20	Jind	Safidon	Kharak Gagar to	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No	22/12/2021		https://drive.goog	https://drive.google.com/open?id=1-CqZCaMYUMI5a6j9AHA_zFMrXP8C-Ljz
21	Jind	Safidon	Kharak Gagar to	Assisted Natural	RKM	NPV TP	750	P Papri (Holoptel	No	23/12/2021	29°19'.5.4"N 76	https://drive.goog	https://drive.google.com/open?id=12NdW4ksH4TY121khQ6FFwpncvQ6t_E0w
22	Jind	Safidon	Beri Khera to Re	Assisted Natural	RKM	NPV TP	750	P Papri (Holoptel	No	22/12/2022	29°23'.37.24"N	https://drive.goog	https://drive.google.com/open?id=1Z2HobWWlbmlCs2S6iZ1MfwNrqF4S-EOj
23	Jind	Safidon	Jamni to Baniya	Assisted Natural	RKM	NPV TP	500	Shisham	No	28/12/2022	29°23'.2.73"N 7	https://drive.goog	https://drive.google.com/open?id=1ycsWOm3ew4mMoXOfq0qfRkWsczCowpRj
1	Jind	Narwana	Dhakal to Sudkai	Assisted Natural	RKM	NPV TP	2250	Arjun (Cassia fist	No	08/07/2022	29.58685676.167	https://drive.goog	https://drive.google.com/open?id=10XS0m-bgLpIgHZQlb4VlWTcy3rL97Vqa
2	Jind	Narwana	Sudkain Kalan to	Assisted Natural	RKM	NPV TP	1750	Arjun (Cassia fist	No	08/07/2022	29.58634676.207	https://drive.goog	https://drive.google.com/open?id=1pfNx8GNanjPJEAxsxhbGDPJonLV32rqp
3	Jind	Narwana	Kherisaffa to Jhe	Assisted Natural	RKM	NPV TP	2000	Jamun (Syzygiun	No	07/07/2022	29.51694476.170	https://drive.goog	https://drive.google.com/open?id=1DKWlJKkYDa6hjKdSPL6AAbUPjNbanXmq
4	Jind	Narwana	Kalwan to Sulhe	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No	07/07/2022	29.69811375.969	https://drive.goog	https://drive.google.com/open?id=1mgHUy9WKHoEmJv6bdiHSGgy2hXzZiQfB
5	Jind	Narwana	Karsindhu - Kuch	Assisted Natural	RKM	NPV TP		P Papri (Holoptel	No	08/07/2022	29.48151076.279	https://drive.goog	https://drive.google.com/open?id=1ju6YDpcR0jvSJ_TZG8QZzBuxzHdjZy-K
6	Jind	Narwana	Chhatar to Gaind	Assisted Natural	RKM	NPV TP	3250	P Papri (Holoptel	No	08/07/2022	29.514338 76.30	https://drive.goog	https://drive.google.com/open?id=1BnAm9JWhbzNyXpAePDVuQr4aKUl83-kH
7	Jind	Narwana	Khatkar - Mohan	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No		29.40665576.249	https://drive.goog	https://drive.google.com/open?id=1idR83FqyRLbjk3l6os0fQ-VPwBirzWKS
8	Jind	Narwana	Barsola to Koth K	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No	07/08/2021	29.39198676.224	https://drive.goog	https://drive.google.com/open?id=1-RYOSY4bAZNlGtsTc_-10T7Ah7hOnx1q
1	JIND	JIND	Alewa to Gohiyar	Assisted Natural	RKM	NPV TP	1500	Neem (Azadirach	Yes		29.47628, 76.496	https://drive.goog	https://drive.google.com/open?id=1Wkoe7aVE0xg9LOwNFI0gQkUET_mgAs44
2	JIND	JIND	Alewa to Pegan I	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No		29.486025, 76.41	https://drive.goog	https://drive.google.com/open?id=1JLdhJk6g2LJqeHJ9-NLtptm6OMjh7eHR
9	Jind	Narwana	Karsindhu to Kha	Assisted Natural	RKM	NPV TP	2500	Arjun (Cassia fist	No		29°30'07.4"N 76	https://drive.goog	https://drive.google.com/open?id=1hYDGE0IHCFUy_SI2pOovMPFtCC8ajABW
3	JIND	JIND	Alewa to Popra F	Assisted Natural	RKM	NPV TP	1500	PILKHAN, KADA	No		29.482684, 76.50	https://drive.goog	https://drive.google.com/open?id=1fYnReozzZySXAlJfEVzXbNM53HVgciuX
4	JIND	JIND	Nirjan to Khokha	Assisted Natural	RKM	NPV TP	500	SHIHSAM	No		29.338557, 76.36	https://drive.goog	https://drive.google.com/open?id=1IShkBzaWB48F_n0rCPjl_EDgr501kS5G
10	Jind	Narwana	Chhatar to Mand	Assisted Natural	RKM	NPV TP	2250	Arjun (Cassia fist	No	07/08/2021	29.518355 76.31	https://drive.goog	https://drive.google.com/open?id=13k59jp2iUk36f9eFRAxMIzqCcm5ZS67Y
11	Jind	Narwana	Bhonsla to Badh	Assisted Natural	RKM	NPV TP	1750	P Papri (Holoptel	No	07/08/2021	29.432464 76.28	https://drive.goog	https://drive.google.com/open?id=1i41_4ieykoXsnJDerZY090mk1mXPk364
5	JIND	JIND	Jind Rohtak road	Assisted Natural	RKM	NPV TP	10500	Arjun (Cassia fist	Yes		29.25924, 76.336	https://drive.goog	https://drive.google.com/open?id=1gUI8eTG7qEHGlB_9-pqbyMmPOThfiPAE
6	JIND	JIND	Jind Rohtak road	Assisted Natural	RKM	NPV TP	13500	Arjun (Cassia fist	No		29.166671, 76.38	https://drive.goog	https://drive.google.com/open?id=1QF6yGNmcsYsxN0xSWIAXUTRKBHKeu2Mc
7	JIND	JIND	Jind New Bypass	Assisted Natural	RKM	NPV TP	4000	Arjun (Cassia fist	No		29.27112, 76.347	https://drive.google.com/open?id=1sS67USflZLMXeegK-GNjWtWsaX53JPfT	
12	Jind	Narwana	Ghogharyan to K	Assisted Natural	RKM	NPV TP	1250	Arjun (Cassia fist	No		29.457229 76.26	https://drive.goog	https://drive.google.com/open?id=1D98hiV4ljX0T9c1ZHbPypoknxc3jJd5H
7	JIND	JIND	Jind New Bypass	Assisted Natural	RKM	NPV TP	4000	Arjun (Cassia fist	No		29.27112, 76.347	https://drive.goog	https://drive.google.com/open?id=1yig03iZo98LVfwxuuVUOHoN0iLaO5Zob
8	JIND	JIND	Jind New Bypass	Assisted Natural	RKM	NPV TP	250	SHISHAM	No		29.34083, 76.328	https://drive.goog	https://drive.google.com/open?id=1rGoYi_zunMh7pLe7YnVRPlWZIFKEdTFy
13	Jind	Narwana	Dumerkha P.Lan	Assisted Natural	RKM	NPV TP	500	Kachnar, Chokra	No		29.549839 76.15	https://drive.goog	https://drive.google.com/open?id=1Sb4FJY8G60bF89tKQbgk534NV7k_Cec2
9	JIND	JIND	Jind New Bypass	Artificial Regener	RKM	NPV TP	1000	Neem (Azadirach	No		29.3094, 76.3595	https://drive.goog	https://drive.google.com/open?id=1rqMwH2Dvy3RhluggottzW29W8-VNxyRL
10	JIND	JIND	10 Jind Rohtak r	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No		29.296093, 76.34	https://drive.goog	https://drive.google.com/open?id=1ETon6Kxnkx7MOYbTUhUSc8l_icpgECub
11	JIND	JIND	Dhigana Approch	Assisted Natural	RKM	NPV TP	500	Arjun (Cassia fist	No		29.222428, 76.43	https://drive.goog	https://drive.google.com/open?id=1vkD5_NyjoVms_gmjQxhC4158j1mDs8qZ
12	JIND	JIND	Dhigana to Pada	Assisted Natural	RKM	NPV TP	1000	P Papri (Holoptel	No		29.228135, 76.43	https://drive.goog	https://drive.google.com/open?id=1Uyd8D3Oqpz3hFS88k1vz6EEJFSTRShfW
13	JIND	JIND	Khokhari to Man	Assisted Natural	RKM	NPV TP	550	SHISHAM	No		29.351487, 76.36	https://drive.goog	https://drive.google.com/open?id=12Fbqlk_m-dfuiBGuThri5ov2UyigRWmI
14	JIND	JIND	Nidana to Dhigar	Assisted Natural	RKM	NPV TP	1000	SHISHAM	No		29.248558, 76.45	https://drive.goog	https://drive.google.com/open?id=1qiMd-4SdsOEhEut8OlMpKpcTswrdBsee
15	JIND	JIND	Nirjan to Khokha	Assisted Natural	RKM	NPV TP	500	SHISHAM	No		29.338557, 76.36	https://drive.goog	https://drive.google.com/open?id=1WzMTsdlyu99munXHEsux9VrDOJcQbSv1
16	JIND	JIND	Padana Minor R	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No		29.227782, 76.41	https://drive.goog	https://drive.google.com/open?id=1WmSEC7Zpfse8Upe7VxFDOLGjCq9j3Btd
17	JIND	JIND	Radhan to Nidan	Assisted Natural	RKM	NPV TP	1500	P Papri (Holoptel	No		29.278846, 76.38	https://drive.goog	https://drive.google.com/open?id=1c3R1HdffhmQmWgDZfwYnnmRO5x1LWGeg
14	Jind	Narwana	Kalwan P.Land (	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No		29.71216876.966	https://drive.goog	https://drive.google.com/open?id=1_dOba6qA3EmtcBeFQ7W0xBt3TyvP5CrF
15	Jind	Narwana	Narwana Kharad	Assisted Natural	RKM	NPV TP	1500	Jamun (Syzygiun	No	05/08/2021	29.59055147 6.10	https://drive.goog	https://drive.google.com/open?id=1cyh9-reo_klhZzEo2kOztFdald9OsQtu
18	JIND	JIND	Hasanpur to mar	Assisted Natural	RKM	NPV TP	1000	Neem (Azadirach	No		29.437503, 76.41	https://drive.goog	https://drive.google.com/open?id=1DjOrBRkyifvPOnC2a5qIyoePCnCGR1W6
19	JIND	JIND	Shamdo to Pega	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No		29.497503, 76.40	https://drive.goog	https://drive.google.com/open?id=1WPabg-F_YWHg8DwZOuuYpNp6eQpBCYA5
20	JIND	JIND	Thua to Mandi road Km 0-4				250	Neem (Azadirach	No		29.563707, 76.31	https://drive.goog	https://drive.google.com/open?id=1UDgL57V8ISV6EDOUGqG0VvFsXuBCfJM_
21	JIND	JIND	Mohamad Khera	Assisted Natural	RKM	NPV TP	1500	SHISHAM, JAMC	No		29.447471, 76.46	https://drive.goog	https://drive.google.com/open?id=14Qc6-oYi_Li75fby__DwvHZJSWYUM0eP
22	JIND	JIND	Shamdo Minor R	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No		29.514798, 76.40	https://drive.goog	https://drive.google.com/open?id=1-yGiwMflszziV-96Ry6U7oyOVSM2cS-Q
23	JIND	JIND	Sandeel to songr	Assisted Natural	RKM	NPV TP	750	Neem (Azadirach	No		29.570525, 76.34	https://drive.goog	https://drive.google.com/open?id=16tn5Uh-ddqDiCj5d0eVgEJfWhciaM-K7
16	Jind	Narwana	Baroda to Barsol	Assisted Natural	RKM	NPV TP		Arjun (Cassia fistula), Jamun (Syzy		07/08/2021	29.404617 76.24	https://drive.goog	https://drive.google.com/open?id=19hH9qk-1K5lS0XWx2yaJJtM844_PnanS
16	Jind	Narwana	Karsindhu to Chh	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No	06/08/2021	29.40461776.240	https://drive.goog	https://drive.google.com/open?id=1od45G2jBlkTs_z6Bc_y7cWlqgzS8DJxw
18	Jind	Narwana	Karsindhu to Chh	Assisted Natural	RKM	NPV TP	2250	Arjun (Cassia fist	No		29.503116 76.23	https://drive.goog	https://drive.google.com/open?id=1_ETklt1X8RPP5nPJu3cM2tcnr46rHRBb
19	Jind	Narwana	Sachakhera to B	Assisted Natural	Hectares	NPV TP	2000	Arjun (Cassia fist	No		29.549578876.09	https://drive.goog	https://drive.google.com/open?id=1bUCAXkgRwkeb6JQZn5OrCx1xmKMkcAMu
20	Jind	Narwana	Belarkha to Amb	Assisted Natural	RKM	NPV TP	750	Arjun (Cassia fist	No		29.67293876.133	https://drive.goog	https://drive.google.com/open?id=1DzKXRO_3vWiyGgn8e9dOTD5NXFLVTZP9
21	Jind	Narwana	Bhonsla to Moha	Assisted Natural	RKM	NPV TP	250	Kadam	No		29.42596476.284	https://drive.goog	https://drive.google.com/open?id=13oMklJp7zjKAHewCim6QwTSsvntNx05_
1	Kaithal	Kaithal	Baba Ladana to Garhi Road KM 0-	RKM		NPV TP	1000	Shisham	Yes		29.82572176.288631		https://drive.google.com/open?id=15Wmi2jdRF4WXpxnIzlE0YmO6N2l-Mznw
1	Kaithal	Saraswati	Bhuna Minor RD 14-26 L&R		RKM	NPV TP	1000	Arjun (Cassia fist	No		29.974660N 76.2	https://drive.goog	https://drive.google.com/open?id=1N_j2Bsbmgn6Vp7RfiPKt96-zyfHnR5s3
2	Kaithal	Saraswati	Gogh Thehkharak Kharkan Road K		RKM	NPV TP	1500	Arjun (Cassia fist	No		29.903650N 76.2	https://drive.goog	https://drive.google.com/open?id=1wE5PzHAWaeSCMYpM-C0kHkY2o-wFZ5qB
3	Kaithal	Saraswati	Urlana Minor RD 40-52 L&R		RKM	NPV TP	2000	Arjun (Cassia fist	No		30.004579N 76.3	https://drive.goog	https://drive.google.com/open?id=1aOJhq9fTEo9cLS_chy-iZByNsNCSR-IB
4	Kaithal	Saraswati	Urlana Minor RD 77-94 L/Side, RD		RKM	NPV TP	2750	Arjun (Cassia fist	No		29.989936N 76.2	https://drive.goog	https://drive.google.com/open?id=18a2sdjB68WrgwEHkjd0BBvwa5Mkjqpdg
5	Kaithal	Saraswati	Urlana Minor RD 52-62 L&R		RKM	NPV TP	1250	Arjun (Cassia fist	Yes		29.995854N 76.3	https://drive.goog	https://drive.google.com/open?id=1aPKEWSqaphuaZZMONcjwyb6FKBGQ0vGq

6	Kaithal	Saraswati	Saraswati Canal RD 75.5-95 L&R	RKM	NPV TP	1750	Arjun (Cassia fist	No		29.907797N 76.4	https://drive.goog	https://drive.google.com/open?id=1IUV5JYO8P49VnoxQ4N3yWq_LPG1L77hc
7	Kaithal	Saraswati	Hansi Butana Canal RD 6-45 R/Si	RKM	NPV TP	2500	Neem (Azadirach	No		30.144298N 76.2	https://drive.goog	https://drive.google.com/open?id=1I6nMw7ZcBa88VcmzJ-rUcmXzEKMNdNd2
8	Kaithal	Saraswati	Hansi Butana Canal RD 50-104 L	RKM	NPV TP	3000	Shisham	No		30.088362N 76.3	https://drive.goog	https://drive.google.com/open?id=1xI7iZocMeLlobRfC5NCZujJUaIELz7d4
9	Kaithal	Saraswati	Markanda Distt. RD 119-130 R/Sid	RKM	NPV TP	500	Jamun (Syzygiun	No		30.056586N 76.4	https://drive.goog	https://drive.google.com/open?id=1J-5DZqJUu5DmydlRXrfoztSnhnKQsXfn
10	Kaithal	Saraswati	Bhagal Thehbanera Balbhera Roa	RKM	NPV TP	1250	Jamun (Syzygiun	No		30.055459N 76.4	https://drive.goog	https://drive.google.com/open?id=1yipor0pdWRlec_qyHkGzDU9oLZV6Ym1I
11	Kaithal	Saraswati	Tatiana Minor RD 5-38 L&R	RKM	NPV TP	2500	Arjun (Cassia fist	No		30.069136N 76.4	https://drive.goog	https://drive.google.com/open?id=1awSff6_Ki6GSPND2yHtU0Ip9qJbQ5vE4
12	Kaithal	Saraswati	Bhatia Minor RD 0-Tail L&R	RKM	NPV TP	2500	Arjun (Cassia fist	No		30.034843N 76.2	https://drive.goog	https://drive.google.com/open?id=1qGamYo7vvwrqVXcMZ5xikUfA7YSCdetV
13	Kaithal	Saraswati	Jodwa Landheri Road Km 0-3 L&R	RKM	NPV TP	1250	Shisham	Yes		30.151888N 76.4	https://drive.goog	https://drive.google.com/open?id=1O4srPtD1exBorkBS1E9lV_Jop0qtWoEO
14	Kaithal	Saraswati	Gagherpur to Ahamadpur Gadha F	RKM	NPV TP	500	Arjun (Cassia fist	No		30.131354N 76.4	https://drive.goog	https://drive.google.com/open?id=1n7FVehQd11Fv5vOP-crCyks-rl_eqBKJ
15	Kaithal	Saraswati	Kawartan Kakyor Majra Road Km	RKM	NPV TP	750	Arjun (Cassia fist	No		29.920343N 76.4	https://drive.goog	https://drive.google.com/open?id=1ZQspgMIw6tisTWuAGCBACqpuKjKOxIa9
4	Kaithal	Kaithal	Kaithal to Khanori Road KM 4-17 L	RKM	NPV TP	750	Arjun (Cassia fist	Yes		29047'58.39"N76	https://drive.goog	https://drive.google.com/open?id=123gizAB6xzkSLZCEGuV176MMPLp2C7Fu
2	Kaithal	Kaithal	Garhi -Chhot to Khanori Road KM	RKM	NPV TP	750	Arjun (Cassia fist	Yes		29047'50.22"N76	https://drive.goog	https://drive.google.com/open?id=1I6WMPnmHlLtyYhkddIJfHDAtEU0SQdCN
3	Kaithal	Kaithal	Chhot to Diwal Road KM 0-2.5 L&R	RKM	NPV TP	1000	Arjun (Cassia fist	Yes		29047'06.92"N76	https://drive.goog	https://drive.google.com/open?id=10ENsWj_jbnTIhH9e2jts4qunErPMZg-T
7	Kaithal	Kaithal	Budha Khera to Kaithal Khanori R	RKM	NPV TP	1000	Shisham	Yes		29049'13"N7601	https://drive.goog	https://drive.google.com/open?id=1dW-CdFtxHP30xdsqVtTEWefoSY8OUNc7
8	Kaithal	Kaithal	Taragarh to Kichana Road KM 1-2.	RKM	NPV TP	500	Arjun (Cassia fist	No		29037'19"N7602	https://drive.goog	https://drive.google.com/open?id=1cpoat3TmOJU5SvnSHjRPrdcrMhPthvjJ
9	Kaithal	Kaithal	Taragarh to Balu Road KM 0-4 L&R	RKM	NPV TP	1000	Jamun (Syzygiun	No		29037'28"N7602	https://drive.goog	https://drive.google.com/open?id=1d0tAeGdD6VKfCZKNqku3kqzoQYrc9tsr
1	Kaithal	Pundri	Pingala Minor RD	Artificial Regener	NPV TP	2000	Arjun (Cassia fist	No		29.64996, 76.768	https://drive.goog	https://drive.google.com/open?id=1dNN_VEjPu222OCmdgQCDLzMcmuYvEvIq
10	Kaithal	Kaithal	NH-152 KM 87-110 L&R	RKM	NPV TP	3500	Arjun (Cassia fist	Yes		29.69507576.292	https://drive.goog	https://drive.google.com/open?id=1zwsT2UqsCfXsWy22RLpZq4NysZS22gfu
5	Kaithal	Kaithal	Khurana to Khanpur Road KM 0-3	RKM	NPV TP	750	Arjun (Cassia fistula), Shisham, Alustonia			29051'13.55"N76	https://drive.goog	https://drive.google.com/open?id=1WsRnB9ErP7UViujprVdgSVPxVpCsMSAe
2	Kaithal	Pundri	Habri Deeg Road	Artificial Regener	NPV TP	750	Arjun (Cassia fist	No		29.69695, 76.626	https://drive.goog	https://drive.google.com/open?id=1TYMlPkj26a0ssudETolijosFzRchKIKa
3	Kaithal	Pundri	Sangroli Materwa	Artificial Regener	NPV TP	750	Arjun (Cassia fist	No		29.810515, 76.61	https://drive.goog	https://drive.google.com/open?id=1QDybt9glclbKh1MY2T9tluXhC-L2c2xB
4	Kaithal	Pundri	Pundri Pilni Road	Artificial Regener	NPV TP	1250	Arjun (Cassia fist	No		29.75968, 76.547	https://drive.goog	https://drive.google.com/open?id=13SX_uL0hZ-6C6b45lxZf9eSeFOHPnRkD
6	Kaithal	Kaithal	Siwan-Firojpur to Malikpur to Doha	RKM	NPV TP	750	Kadam, Chakras	No		29053'14.25"N76	https://drive.goog	https://drive.google.com/open?id=1fY-2DHFeWfN657nDNMo-GvB181lKuWum
5	Kaithal	Pundri	Dhand Pehowa F	Artificial Regener	NPV TP	1500	Arjun (Cassia fist	No		29.885155, 76.61	https://drive.goog	https://drive.google.com/open?id=1z8NjCseS8HkNv5m0qZv-TpdQuuYfYDU_
6	Kaithal	Pundri	Pabnawa Raison	Artificial Regener	NPV TP	1250	Arjun (Cassia fist	No		29.883727, 76.66	https://drive.goog	https://drive.google.com/open?id=1bN0y7xXpbraZ-5-vI-G9jSoh0lFiYjrH
11	Kaithal	Kaithal	Sherghar Minor RD 0-9.5 R/Side	RKM	NPV TP	250	Shisham	No		29051'58.80"N76	https://drive.goog	https://drive.google.com/open?id=1fGhtcc6Hd8XehfKv-sElbzKowdUsHOUF
7	Kaithal	Pundri	Rasina Sanch Si	Artificial Regener	NPV TP	2000	Arjun (Cassia fist	No		29.751249, 76.67	https://drive.goog	https://drive.google.com/open?id=15TOLd1-BhY09tdRLFxQOE335ayaGj_AE
12	Kaithal	Kaithal	Teek to Kathwar Road KM 0-1.5 L	RKM	NPV TP	750	Jamun (Syzygiun	No		29050'36.78"N76	https://drive.goog	https://drive.google.com/open?id=1LZGrinFIw6993W_YIWovReD1hCaVxwmT
8	Kaithal	Pundri	Panipat Kaithal F	Artificial Regener	NPV TP	2250	Arjun (Cassia fist	No		29.556106, 76.52	https://drive.goog	https://drive.google.com/open?id=12kBogtFY8YQzZj5qFrHqyWEmifJEPXvG
12	Kaithal	Kaithal	Kaithal to Dhand Road KM 19-22 L	RKM	NPV TP	500	Arjun (Cassia fist	No		29052'13.88"N76	https://drive.goog	https://drive.google.com/open?id=12g61JIDwHxluVVMdRGMzE23d6xrz6Gqr
9	Kaithal	Pundri	Rajound Kithana	Artificial Regener	NPV TP	2500	Arjun (Cassia fist	No		29.575563, 76.47	https://drive.goog	https://drive.google.com/open?id=1efdL9OLQrSDee8IH5LohedMYvEh_Hly3
14	Kaithal	Kaithal	Solu Majra to Kheri Rai Wali KM 0-	RKM	NPV TP	400	Jamun (Syzygiun	No		29052'09.57"N76	https://drive.goog	https://drive.google.com/open?id=1C_0TlahdUJST9dmWvmm8ZbdG9Kx2caLt
10	Kaithal	Pundri	Salimpur Madoo	Artificial Regener	NPV TP	750	Arjun (Cassia fist	No		29.91059, 76.641	https://drive.goog	https://drive.google.com/open?id=1lwPPDwL0KX4Jeb3yIdTEpwWIIPAoppUZ
15	Kaithal	Kaithal	Keorak to Teek Road KM 0-3 L&R	RKM	NPV TP	1250	Arjun (Cassia fist	No		29051'47.81"N76	https://drive.goog	https://drive.google.com/open?id=1M64rDAqxeaQpUQpnUO6aUNnVi_0YMI8P
16	Kaithal	Kaithal	NH-152 (Neelam Univercity)	RKM	NPV TP	250	Arjun (Cassia fist	Yes		29051'47.55"N76	https://drive.goog	https://drive.google.com/open?id=15gPMRpq6h5HVqEW28U8S4cHooJWzPudo
11	Kaithal	Pundri	Habri Power Hou	Artificial Regener	NPV TP	500	Arjun (Cassia fist	No		29.6954250, 76.6	https://drive.goog	https://drive.google.com/open?id=1-OEPr9DMUSnpCKVdvkaUN_q3EAGY2Emw
17	Kaithal	Kaithal	Hansi Butana Link Chenel RD 130	RKM	NPV TP	2500	Arjun (Cassia fist	No		29055'53.42"N76	https://drive.goog	https://drive.google.com/open?id=1Cmi9a_hXlHfvS0RC29IOrJbXQclakSb3
18	Kaithal	Kaithal	Kalayat to Balu Road KM 0-3 L&R	RKM	NPV TP	750	Arjun (Cassia fist	No		29.67224176.263	https://drive.goog	https://drive.google.com/open?id=1Ylx_jv3jRfjEeR6YsVzsRebm2nkDKg_S
19	Kaithal	Kaithal	NH-152 KM 14-23 L&R	RKM	NPV TP	2700	Silver Oak (Grevi	Yes		29.67941076.264	https://drive.goog	https://drive.google.com/open?id=1Uy6cIKyXH7AAOpjPb-Zzh3C0wrzL7lKY
20	Kaithal	Kaithal	Dubbal to Sajuma Road KM 0-3 L	RKM	NPV TP	900	Arjun (Cassia fist	No		29044'34.50"N76	https://drive.goog	https://drive.google.com/open?id=1rVgLsRxUMLkBqQLejdR9tfJXZ1QSOO-g
21	Kaithal	Kaithal	Kalayat to Data Singh Wala Road	RKM	NPV TP	1000	Shisham	No		29042'38.59"N76	https://drive.goog	https://drive.google.com/open?id=1tsH4ig5nmggZXj0iMy-AblY0HMLUjqGS
22	Kaithal	Kaithal	Mator to Choushala Road KM 0-6	RKM	NPV TP	1250	Arjun (Cassia fist	No		29037'33.0"N760	https://drive.goog	https://drive.google.com/open?id=1yW5VOJnrqELBMJuapw4Qk4qIaeoA1rvu
23	Kaithal	Kaithal	Ramgarh to Ratanpura Road KM 3	RKM	NPV TP	750	Arjun (Cassia fist	No			https://drive.goog	https://drive.google.com/open?id=1wdL0jyV730KeW8WAo7hMwYAjm770CCMB
12	Kaithal	Pundri	Birthe bhari to D	Artificial Regener	NPV TP	850	Jamoa(Eugenia j	No		29.531372, 76.49	https://drive.goog	https://drive.google.com/open?id=1JOCfRQ_mbdwKkqf_ho-yU7yi0frpPTt7
13	Kaithal	Pundri	Fatehpur Materw	Artificial Regener	NPV TP	1500	Arjun (Cassia fist	No		29.811522, 76.60	https://drive.goog	https://drive.google.com/open?id=1IW_Fq4CLALEbOIDqp_82wK2nvOVSog8I
14	Kaithal	Pundri	Pundri Habri Sirs	Artificial Regener	NPV TP	1100	Arjun (Cassia fist	No		29.7203250, 76.6	https://drive.goog	https://drive.google.com/open?id=1QqOVZ-eeUFPSdhqMHR9CKyi1QCW9DlVc
15	Kaithal	Pundri	Barsana Bakal R	Artificial Regener	NPV TP	1250	Arjun (Cassia fist	No		29.7128777, 76.5	https://drive.goog	https://drive.google.com/open?id=1gDW_F_rySHJggVsAtwhtHHrTyMlnBuCc
16	Kaithal	Pundri	Habri Sikender K	Artificial Regener	NPV TP	600	Arjun (Cassia fist	No		29.7115666, 76.6	https://drive.goog	https://drive.google.com/open?id=13rqmxwwW0zmpRh5Ud5-3kgfYoSLepURk
17	Kaithal	Pundri	K.K. Road to Jan	Artificial Regener	NPV TP	900	Arjun (Cassia fist	No		29.72439, 76.593	https://drive.goog	https://drive.google.com/open?id=1cXieK-jN1HOmtAEmfwX8DTmbexLNZLhS
18	Kaithal	Pundri	Pegan Rest Hou	Artificial Regener	NPV TP	350	Arjun (Cassia fist	No		29.534623, 76.38	https://drive.goog	https://drive.google.com/open?id=1JLdLyMhGDI_5ksDwf3EN1QJynWbTCMOS
19	Kaithal	Pundri	Pabnawa Salimp	Artificial Regener	NPV TP	400	Arjun (Cassia fist	No		29.894843, 76.65	https://drive.goog	https://drive.google.com/open?id=1IhFopfTNQ1OGgxD6I1HOy8r0DnYhejoj
20	Kaithal	Pundi	Pabnawa Sarsa	Artificial Regener	NPV TP	850	Arjun (Cassia fist	No		29.90005, 76.663	https://drive.goog	https://drive.google.com/open?id=1I9aKMAObKu9gbzGsdRS_cniBj1hqjR_R
21	Kaithal	Pundri	Ramana Pai Roa	Artificial Regener	NPV TP	750	Arjun (Cassia fist	No		29.6584527, 76.5	https://drive.goog	https://drive.google.com/open?id=1aCxuIABNY2Ci3QimxuGLb1xKFRfY563b
22	Kaithal	Pundri	Karnal Dhand Ro	Artificial Regener	NPV TP	1375	Arjun (Cassia fist	No		29.829493, 76.67	https://drive.goog	https://drive.google.com/open?id=1KlMqdYnj2cPOkKVYvX8W3EM_JRghVlGy
23	Kaithal	Pundri	Rajound Distry. F	Artificial Regener	NPV TP	2500	Arjun (Cassia fist	No		29.6967188, 76.6	https://drive.goog	https://drive.google.com/open?id=1lTm1Gh7cK7pxwSxY4zWjB_w32mjQnMB8
24	Kaithal	Pundri	Pundri Rajound F	Artificial Regener	NPV TP	2250	Arjun (Cassia fist	No		29.659847, 76.51	https://drive.goog	https://drive.google.com/open?id=1mn6UOnFWmiJJSBGDHExXC277AIhvOgyf

25	Kaithal	Pundri	Serdha Kotra Ro	Artificial Regener	RKM	NPV TP	375	Arjun (Cassia fist	No		29.63022, 76.49	https://drive.goog	https://drive.google.com/open?id=1MYa9-bp8-q1pYk5TRsP0A4t4H-RM0hmQ
26	Kaithal	Pundri	Mandwal Bilona	Artificial Regener	RKM	NPV TP	875	Jamoa(Eugenia j	No		29.585556, 76.5	https://drive.goog	https://drive.google.com/open?id=1BZfLyfVMm5hoLkYB5BCIG6ge3_iTxuRY
27	Kaithal	Pundri	Kukurkandha Ma	Artificial Regener	RKM	NPV TP	750	Jamoa(Eugenia j	No		29.621219, 76.5	https://drive.goog	https://drive.google.com/open?id=1Y0FoKo6FPA16YVHoNPHIFA3XJvEJyGj7
28	Kaithal	Pundri	Karora Rahara R	Artificial Regener	RKM	NPV TP	1500	Jamun (Syzygiun	No		29.645731, 76.5	https://drive.goog	https://drive.google.com/open?id=1zdADZ49zOgjdKfHjWLLZwngP5itDdEkg
29	Kaithal	Pundri	Serdha Fariyaba	Artificial Regener	RKM	NPV TP	750	Arjun (Cassia fist	No		29.622593, 76.5	https://drive.goog	https://drive.google.com/open?id=11CBhG_E_8usxW0B0pvJ9eNtX1dtSYiQn
30	Kaithal	Pundri	Serdha Nandkara	Artificial Regener	RKM	NPV TP	750	Jamoa(Eugenia j	No		29.635386, 76.4	https://drive.goog	https://drive.google.com/open?id=1TbXd_7vTnf0d3vuH7AkdvgmEhlCgrQyk
31	Kaithal	Pundri	Bhana Nandkara	Artificial Regener	RKM	NPV TP	875	Arjun (Cassia fist	No		29.669028, 76.5	https://drive.goog	https://drive.google.com/open?id=1eYXnAJbnq7paV3DGRp3JEuL8YjJy9zzs
32	Kaithal	Pundri	Pai Pilni Road K	Artificial Regener	RKM	NPV TP	850	Arjun (Cassia fist	No		29.710736, 76.5	https://drive.goog	https://drive.google.com/open?id=1my4Url2ls0XO9yhJ-EoGzVy64hhN9NF4
33	Kaithal	Pundri	Sisla Sega Road	Artificial Regener	RKM	NPV TP	1625	Arjun (Cassia fist	No		29.714718, 76.4	https://drive.goog	https://drive.google.com/open?id=1HW-aiwm5XqxVQr4mfE_Uat7_2d7SL0jf
34	Kaithal	Pundri	Teontha Dulyani	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		29.77649, 76.61	https://drive.goog	https://drive.google.com/open?id=1kNiD9RIknqm29q9fxD42DFZIMTMN-Sec
35	Kaithal	Pundri	Teontha Sangroli	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fist	No		29.77429, 76.61	https://drive.goog	https://drive.google.com/open?id=1ieei70QWILITWYiVzVoSmo5g6zIHJM-3
1	KARNAL	KARNAL	KOHAND ASSA	Assisted Natural	RKM	NPV TP	2500	Arjun (Cassia fist	No		29.501680N, 76.	https://drive.goog	https://drive.google.com/open?id=1-5DJ_2gefekrWZ9-PNnPEG0NVfCzoGWD
2	KARNAL	KARNAL	SANGOHA TO R	Assisted Natural	RKM	NPV TP	800	P Papri (Holoptel	No		29°46'57.29"N, 7	https://drive.goog	https://drive.google.com/open?id=13Qf53TmHuFYqG1_7DXCP8qBv13Cmo1Sf
3	KARNAL	KARNAL	INDRI SCAPE M	Assisted Natural	RKM	NPV TP	2750	Jamun (Syzygiun	No		29°47'40.47"N, 7	https://drive.goog	https://drive.google.com/open?id=19U8wxOkUSg8hQS6AAHrf1eUHZrSdNtJQ
4	KARNAL	KARNAL	SANGOHA TO B	Assisted Natural	RKM	NPV TP	800	P Papri (Holoptel	No		29°46'57.11"N, 7	https://drive.goog	https://drive.google.com/open?id=1quFGYP56a12bFp7clayIQzrlzR8SN-P4
5	KARNAL	KARNAL	GHEER TO LAN	Assisted Natural	RKM	NPV TP	500	P Papri (Holoptel	No		29°46'58.55"N, 77°05'58.55"E, 29°	https://drive.google.com/open?id=1Km0nJ7gR5t9at86_ObpSMxmf7VaZOz3E
6	KARNAL	KARNAL	KUNJPURA TO	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No		29°42'27"N, 77°0	https://drive.google.com/open?id=1n_Vl4VPsXkDIOUt4YjTucHZBq9J-rpsz
8	KARNAL	KARNAL	KARNAL TO KU	Assisted Natural	RKM	NPV TP	750	PILKHAN, GHUN	No		29°41'56.61"N, 77°01'41.93"E, 29°	https://drive.google.com/open?id=1aTX9Z4LpNKAnJLEIYTRK-es8yWHZTJRr
9	KARNAL	KARNAL	NAGLA FARM T	Assisted Natural	RKM	NPV TP	600	P Papri (Holoptel	No		29°38'23.77"N, 7	https://drive.google.com/open?id=1opQPe-d72PKR7QZVdDK0mD5nKTFtM937
10	KARNAL	KARNAL	SOHANA TO RA	Assisted Natural	RKM	NPV TP	600	Arjun (Cassia fist	No		29°39'40.61"N, 7	https://drive.google.com/open?id=1YFo6K43VjRom-BthU4oAqaZBJc5Ol9yr
11	KARNAL	KARNAL	MEERUT ROAD	Assisted Natural	RKM	NPV TP	600	P Papri (Holoptel	No		29°38'48.95"N, 7	https://drive.google.com/open?id=1CARPTU6epaBPvl5QMSroQ1Kr3-E1Py50
12	KARNAL	KARNAL	KUNJPURA TO	Assisted Natural	RKM	NPV TP	600	Arjun (Cassia fist	No		29°43'06"N, 77°0	https://drive.google.com/open?id=14USRvaExV7oRd0ImYue3HH8wvKtTFzkn
13	KARNAL	KARNAL	G.T ROAD TO K	Assisted Natural	RKM	NPV TP	1250	Silver Oak (Grevi	No		29°33'44"N, 76°5	https://drive.google.com/open?id=186CmGn7pPXUP25KeXAZxMvuMpA4R72yw
14	KARNAL	KARNAL	GHARAUNDA T	Assisted Natural	RKM	NPV TP	750	Jamun (Syzygiun	No		29°32'12"N, 76°5	https://drive.google.com/open?id=1zH6vUf_Y-yysD8ufZ68kAhBqUuYwC7Dl
15	KARNAL	KARNAL	BAL PADANA T	Assisted Natural	RKM	NPV TP	2000	Arjun (Cassia fist	No		29°32'55"N, 76°4	https://drive.google.com/open?id=1XpXHiOXq4BUTk9myCC0BJ4G-My-Lm74P
16	KARNAL	INDRI	PAKHANA BRA	Assisted Natural	RKM	NPV TP	2000	SHISHAM, KIJEL	No		29°49'15"N, 76°54'39"E, 29°47'46"	https://drive.google.com/open?id=1AKqlqYxLtSHRmrj9zOsw2hyigXeGiouj
17	KARNAL	KARNAL	SALAPUR ROA	Assisted Natural	RKM	NPV TP	2500	SHISHAM, KIJLI	No		29°51'35"N, 76°5	https://drive.google.com/open?id=1ScYSyXxURZfJfZeGZTnZuaGsDYSQrdJ0
18	KARNAL	KARNAL	NARWANA BRA	Assisted Natural	RKM	NPV TP	2500	SHISHAM, KIJEF	No		29°49'15"N, 76°54'39"E, 29°47'47"	https://drive.google.com/open?id=1Atv1RfzWwjMefcMndJy5fumokb58hzvW
19	KARNAL	INDRI	INDRI DRAIN	Assisted Natural	RKM	NPV TP	2500	SHISHAM	No		29°49'13"N", 76°	https://drive.google.com/open?id=1AYRFpS1ocdlJ-ysLV3gKdiozRHKFFu4D
20	KARNAL	ASSANDH	KHANDA MINOF	Assisted Natural	RKM	NPV TP	1500	SHISHAM	No		29°26'18.9"N, 76°31'33.2"E, 29°26	https://drive.google.com/open?id=1iqMDeLf3R2reqXK9Of6pf0xFu0R-XP8U
21	KARNAL	ASSANDH	POPRA TO MOH	Assisted Natural	RKM	NPV TP	2250	SHISHAM, PAPF	No		29°27'20.4"N, 76	https://drive.google.com/open?id=1Mt6vOo1CZpOXwxKjHXC6NmdFEDT9JHDg
22	KARNAL	ASSANDH	ARDANA TO KA	Assisted Natural	RKM	NPV TP	1500	SHISHAM, PAPF	No		29°28'21.2"N", 76°33'03.2"E", 29°2	https://drive.google.com/open?id=1B27d90DZl-4Cqk0ImPwbM_79Qmy_zaag
23	KARNAL	ASSANDH	KAUL MINOR RE	Assisted Natural	RKM	NPV TP	1500	SHISHAM, PAPF	No		29°28'33.3"N, 76	https://drive.google.com/open?id=1RX3GliBVP_ua4-4uRu8g6y_IrxOLT_MX
24	KARNAL	ASSANDH	JIND ASSANDH	Assisted Natural	RKM	NPV TP	2000	SHISHAM, PAPF	No		29°29'57.6"N, 76°33'11.3"E, 29°28	https://drive.google.com/open?id=1sv892-IMq2DK9TXGjaiJNFZeJk5a8Jvr
25	KARNAL	ASSANDH	KARNAL-ASSAN	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No		29°34'00.3"N, 76	https://drive.google.com/open?id=1jzYSfBSsNHstHsQAHU67qpIffxkQowCv
26	KARNAL	ASSANDH	SALWAN TO FA	Assisted Natural	RKM	NPV TP	1250	SHISHAM, KIJAL	No		29°30'40.4"N, 76°42'45.6"E, 29°31	https://drive.google.com/open?id=1Il81nkMbR1cOzejGNkmUXq1VHhoGeAlG
27	KARNAL	ASSANDH	GONDER TO AL	Assisted Natural	RKM	NPV TP	1500	SHISHAM, DAK	No		29°39'02.8"N", 76	https://drive.google.com/open?id=1Q7EDuZue_r-a21jYMjjkF9ue6eI3mHkU
28	KARNAL	ASSANDH	CHOCHRA TO C	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No		29°37'55.9"N, 76	https://drive.google.com/open?id=149vDkE_-ld2PTIxzyWPQc1oUN3_cmTmg
29	KARNAL	ASSANDH	CHORKARSA- R	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No		29°37'56.5"N, 76	https://drive.google.com/open?id=1z_xfZgVN18pgxE4ai1vLa7s4I0l4MQxp
30	KARNAL	ASSANDH	K.K ROAD T AU	Assisted Natural	RKM	NPV TP	1250	Arjun (Cassia fist	No		29°40'01.3"N, 76	https://drive.google.com/open?id=1b0xhODFK8Gx8bu_BDWjowPeO3i2SggQL
31	KARNAL	ASSANDH	karnal kaithal roa	Assisted Natural	RKM	NPV TP	1750	shisham, kadam	No		29°41'17.6"N, 76	https://drive.google.com/open?id=1T1nEYjzQLaQkv6qOpA1byMkF4Rzsbn2R
32	KARNAL	ASSANDH	NISSING-SAMBI	Assisted Natural	RKM	NPV TP	2500	Arjun (Cassia fist	No		29°41,47.1"N, 76°46'12.6"E, 29°45	https://drive.google.com/open?id=1WMF00ShPA1CWdLjsevz46HWipOUl463h
33	KARNAL	ASSANDH	K.K ROAD TO G	Assisted Natural	RKM	NPV TP	1000	Arjun (Cassia fist	No		29°44'06.1"N, 76	https://drive.google.com/open?id=113pBuFUEUkRlBf3L9NQvQWBnBS-OxGFy
34	KARNAL	ASSANDH	KARNAL-KAITH	Assisted Natural	RKM	NPV TP	3000	Arjun (Cassia fist	No		29°41'45.2"N, 76°44'55.5"E, 29°44	https://drive.google.com/open?id=1Nt7mMfv_kwl4VekfA1ss3pl0mYq7RqXA
35	KARNAL	ASSANDH	K.K ROAD TO B	Assisted Natural	RKM	NPV TP	2250	Arjun (Cassia fist	No		29°43'19.3"N, 76°43'56.1"E, 29°47	https://drive.google.com/open?id=1S7XtDK4-r7lR0bTLJ2DP-bJ8ov0Xmd4Z
36	KARNAL	ASSANDH	AMUPUR TO MA	Assisted Natural	RKM	NPV TP	650	Arjun (Cassia fist	No		29°45'54.2"N, 76	https://drive.google.com/open?id=1eeglCuyhLas9oKI6E7ZF2k6ssg-yUxXL
37	KARNAL	ASSANDH	GOHIDA TO CH	Assisted Natural	RKM	NPV TP	600	Arjun (Cassia fist	No		29°45'51.4"N, 76°41'47.2"E, 29°46	https://drive.google.com/open?id=1hfe72nBme1AM4s0mnBacBWrUApIlty3v
38	KARNAL	ASSANDH	GULLARPUR TO	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No		29°38'15.7"N, 76°46'45.7"E, 29°38	https://drive.google.com/open?id=1IoWY98QZI58qfMv_GsMNI1j2piioRltr
39	KARNAL	ASSANDH	GULLARPUR TO	Assisted Natural	RKM	NPV TP	750	Jamun (Syzygiun	No		29°38'15.5"N, 76°46'37.1"E, 29°38	https://drive.google.com/open?id=1JMus6-oim0NjwC6wbHULGYyivQwfnmWZ
40	KARNAL	ASSANDH	PADHA TO BAN	Assisted Natural	RKM	NPV TP	2000	Jamun (Syzygiun	No		29°34'46.6"N, 76°46'59.4"E, 29°36	https://drive.google.com/open?id=1CACoVKU0OONnm9x4QzF593TFBhAwkXaI
41	KARNAL	ASSANDH	KARNAL-ASSAN	Assisted Natural	RKM	NPV TP	1250	KANAK CHAMP	No		29°36'08.7"N, 76	https://drive.google.com/open?id=1YxU5i6gYs3T3D2Mrsn6Jy9ee97YLZ1j7
42	KARNAL	ASSANDH	ALAWLA TO DA	Assisted Natural	RKM	NPV TP	2500	Arjun (Cassia fist	No		29°35'52.6"N, 76°44'18.4"E, 29°37	https://drive.google.com/open?id=1q8ekeqUrf3YP7J8XDzR3MpehjHmnVhHw
43	KARNAL	ASSANDH	KARNAL-HANSI	Assisted Natural	RKM	NPV TP	1500	Arjun (Cassia fist	No		29°37'11.0"N, 76°56'02.4"E, 29°37	https://drive.google.com/open?id=19T0Ay7ezL6E_Wts4gp1kcrFsP4QZn0qe
44	KARNAL	ASSANDH	KARNAL-KATHA	Assisted Natural	RKM	NPV TP	3000	Arjun (Cassia fist	No		29°41'11.3"N, 76	https://drive.google.com/open?id=1J27DRkhoswnXRMaNoxnLfG1hGM6oLNgk
45	KARNAL	ASSANDH	BAROTA TUBEV	Assisted Natural	RKM	NPV TP	4000	EUC, KIJELIA	No		, 29°38'44.22"N,	https://drive.google.com/open?id=1YcFBVFP6VSjU9yAcP5OsrjafTfgtH4A6
46	KARNAL	ASSANDH	CHATANG DRA	Assisted Natural	RKM	NPV TP	3500	EUC	No		29°34"10.33"N, 76°34'55.98"E, 29	https://drive.google.com/open?id=1h4sF64VP9lcQuB2NIBFEl2lXnFvrBrPQ

47	KARNAL	INDRI	INDRI ESCAPE I	Assisted Natural	RKM	NPV TP	7500	SHISHAM, KAIJI	No			29°49'15"N, 77°0	https://drive.goog	https://drive.google.com/open?id=11ep0QdXAU4hmzMCtVMTwPTG7bOXCms0X			
48	KARNAL	INDRI	INDRI ESCAPE I	Assisted Natural	RKM	NPV TP	4000	Jamun (Syzygiun	No			29°57'08"N, 77°05'09"E, 29°51'08"N, 77°05'06"E, 29°50'52"N, 77°04'56"E, 29°51'00"N, 77°04'59"E					
49	KARNAL	ASSANDH	OLD BADSHAI C	Assisted Natural	RKM	NPV TP	10525	Jamun (Syzygiun	No			29.487877, 76.850458, 29.487877, 76.850458, 29.487877, 76.850458, 29.487877, 76.850458,					
50	KARNAL	ASSANDH	CHATANG DRAI	Assisted Natural	RKM	NPV TP	15500	EUC	No			29°35'19.1"N, 76°37'09.8"E, 29°35'00.0"N, 76°36'24.3"E, 29°34'13.0"N, 76°35'04.5"E, 29°33'40.4"N, 76°34'12.9"E					
51	KARNAL	ASSANDH	JUNDLA DRAIN	Assisted Natural	RKM	NPV TP	6500	EUC	No			29°38'39.9"N, 76°52'03.2"E, 29°38'20.7"N, 76°51'46.8"E, 29°37'01.6"N, 76°51'28.8"E, 29°37'02.0"N, 76°51'28.8"E					
53	KARNAL	ASSANDH	ASSANDH JIND	Assisted Natural	RKM	NPV TP	6500	EUC	No			29°30'50.8"N, 76°35'46.2"E, 29°30'51.3"N, 76°35'46.1"E, 29°29'57.2"N, 76°33'12.0"E, 29°29'57.8"N, 76°33'11.9"E					
54	KARNAL	ASSANDH	ROAR MINAR	Assisted Natural	RKM	NPV TP	500	EUC	No			29°30'15.3"N, 76°36'49.6"E, 29°29'51.5"N, 76°37'02.7"E, 29°30'15.3"N, 76°36'49.6"E, 29°29'51.5"N, 76°37'02.7"E,					
54	KARNAL	ASSANDH	ASSANDH SALV	Assisted Natural	RKM	NPV TP	2500	EUC	No			29°31'10.0"N, 76°37'12.1"E, 29°30'58.6"N, 76°38'28.6"E, 29°31'10.0"N, 76°37'12.1"E, 29°30'58.6"N, 76°38'28.6"E					
55	KARNAL	ASSANDH	NAI NALA DRAIN	Assisted Natural	RKM	NPV TP	7500	EUC	No			29╫37'29.4"N, 76°47'49.0"E, 29°37'29.5"N, 76°47'48.9"E, 29°35'46.5"N, 76°47'12.8"E, 29°35'47.3"N, 76°47'12.5"E					
56	KARNAL	ASSANDH	RF-KHANDAKHE	Assisted Natural	RKM	NPV TP	10000	EUC	No			29°33'28.8"N, 76°37'34.2"E, 29°33'27.2"N, 76°37'34.1"E, 29°33'26.3"N, 76°37'44.5"E, 29°33'36.1"N, 76°37'46.5"E					
57	KARNAL	ASSANDH	CHATANG DRAI	Assisted Natural	RKM	NPV TP	7875	EUC	No			29°38'54.8"N, 76°42'42.1"E, 29°39'40.9"N, 76°42'50.1"E, 29°40'30.4"N, 76°43'13.2"E, , 29°40'30.4"N, 76°43'13.2"E					
58	KARNAL	ASSANDH	KACHHWA-BEH	Assisted Natural	RKM	NPV TP	100	EUC	No			29°43'38.5"N, 76°51'57.6"E, 29°48'39.0"N, 76°51'50.6"E, 29°43'38.5"N, 76°51'57.6"E, 29°48'39.0"N, 76°51'50.6"E					
1	Kurukshetra	Thanesar	Babukpur to Ajra	Artificial Regener	RKM	NPV TP	750	Shisham	No			30.14454388' N 7	https://drive.goog	https://drive.google.com/open?id=1I4jeoxqALlogsVPGRWlmUH5yKjcrJR88			
2	Kurukshetra	Thanesar	Kheri Shaida to F	Artificial Regener	RKM	NPV TP	1000	Shisham	No			30.13100526' N 7	https://drive.goog	https://drive.google.com/open?id=1yhO_TkBKr_3uGpSiJD0bpOgMvzSGU_En			
3	Kurukshetra	Thanesar	Kheri-Majri-Gork	Artificial Regener	RKM	NPV TP	2000	Shisham	No			30.134270' N 76.	https://drive.goog	https://drive.google.com/open?id=1fbWYyD2_2eW18twv7mIV7JPXmHiZM9GY			
4	Kurukshetra	Thanesar	Kheri Shaida to E	Artificial Regener	RKM	NPV TP	625	Shisham	No			30.13352277' N 7	https://drive.goog	https://drive.google.com/open?id=1GlzqPpEw_cZps8uUMOsseI3wUvO3OzTe			
5	Kurukshetra	Thanesar	Fatheghar-Cham	Artificial Regener	RKM	NPV TP	1000	Shisham	No			30.13352277' N 7	https://drive.goog	https://drive.google.com/open?id=1G9cSTNKPUgXoydoLJJ3nn1mHP4LIaCQ_			
6	Kurukshetra	Thanesar	NK Railway Line	Artificial Regener	RKM	NPV TP	2500	Jamun (Syzygiun	No			29.942675' N 76.	https://drive.goog	https://drive.google.com/open?id=1tQiJoZZr_C7NwFGP3r_h_qKeof6Q9ifJ			
7	Kurukshetra	Thanesar	Thanesar Dhand	Artificial Regener	RKM	NPV TP	500	Shisham	No			29.955441' N 76.	https://drive.goog	https://drive.google.com/open?id=1qQo_BhIc_wNnf80WB1Ztwx_e8NebqSX3			
8	Kurukshetra	Thanesar	Gadli road Km. 6	Artificial Regener	RKM	NPV TP	125	Cut Sangwan , S	No			29°58.033'N 076	https://drive.goog	https://drive.google.com/open?id=13bVrThSEFeu8ewZ14iCanX-6nkFQkyc_			
9	Kurukshetra	Thanesar	Niwarsi Road Km	Artificial Regener	RKM	NPV TP	375	Shisham	No			30°00.018'N 077	https://drive.goog	https://drive.google.com/open?id=1gaohd5GseJTQeGUb6e1UUdnXvUK-jpiq			
10	Kurukshetra	Thanesar	Niwarsi to Halalp	Artificial Regener	RKM	NPV TP	625	Shisham, Awla	No			30°00.018'N 077	https://drive.goog	https://drive.google.com/open?id=1GBqnH5V3RBqrVjZ7o0g40MOWyBnJcARE			
11	Kurukshetra	Thanesar	Muniyarpur Roac	Artificial Regener	RKM	NPV TP	250	Shisham	No			29°59.180'N 076	https://drive.goog	https://drive.google.com/open?id=1eQ8hs2OMDfDk2S16FDL4EOkFxzPW1GCy			
12	Kurukshetra	Thanesar	Sonti to Dabkher	Artificial Regener	RKM	NPV TP	625	Arjun (Cassia fist	No			29°59.573'N 076	https://drive.goog	https://drive.google.com/open?id=1OchZ6676cG2LY4N7VdwryZxdClOwWIDS			
13	Kurukshetra	Thanesar	Sudhpur to Katla	Artificial Regener	RKM	NPV TP	250	Shisham	No			30°10008'N 76°8	https://drive.goog	https://drive.google.com/open?id=1t58k1O0fLglHpkiEvlMFUBhvmckWkZ7N			
14	Kurukshetra	Thanesar	Surakhpur Badar	Artificial Regener	RKM	NPV TP	2750	Shisham	No			30°11'19.8" N 76	https://drive.goog	https://drive.google.com/open?id=1orHxiCpk9Y4Km9azGqdpqjPAFHEfjS1k			
15	Kurukshetra	Thanesar	Lohara Road Km	Artificial Regener	RKM	NPV TP	1000	Shisham	No			30°00.922'N 076	https://drive.goog	https://drive.google.com/open?id=1ziTD7vRtHx49-LCAeDaU6EVwXtjXTWdm			
16	Kurukshetra	Thanesar	Lohara to Jalallu	Artificial Regener	RKM	NPV TP	375	Shisham	No			30°01.363'N 076	https://drive.goog	https://drive.google.com/open?id=1vZuHjzSnygLvwjo38HFqUrg6bndhjupt			
17	kurukshetra	Thanesar	Chammu Kalan-S	Artificial Regener	RKM	NPV TP	1500	Shisham	No			30.13738004' N 7	https://drive.goog	https://drive.google.com/open?id=1FoJGuRDwPyJ-kDThxH6xqvNLWWEYLt5q			
18	Kurukshetra	Thanesar	Barwa Bhatha	Artificial Regener	RKM	NPV TP	500	Shisham	No			29.913221' N 76.	https://drive.goog	https://drive.google.com/open?id=15l99aInVbit9YQxz5yXGUqa5VrwUvCXU			
19	Kurukshetra	Thanesar	Pindarsi Sarsa R	Artificial Regener	RKM	NPV TP	1000	Shisham	No			29.930857' N 76.	https://drive.goog	https://drive.google.com/open?id=1TKCKDsjpNyFIuI_wpwIsbokY6UeT4CFR			
20	Kurukshetra	Thanesar	Pabnawa Minor F	Artificial Regener	RKM	NPV TP	750	Shisham	No			29.921985' N 76.	https://drive.goog	https://drive.google.com/open?id=1NOmz3jUuukt29YLftHo00wNzma_-4FJO			
21	Kurukshetra	Thanesar	NK Railway Line	Artificial Regener	RKM	NPV TP	750	Arjun (Cassia fist	No			29.918445' N 76.	https://drive.goog	https://drive.google.com/open?id=17jZ4VHlwQ9in8xLRkUqvOaQfxbyWI2Dz			
22	Kurukshetra	Thanesar	Thanesar Dhand	Artificial Regener	RKM	NPV TP	2000	Shisham	No			29.943297' N 76.	https://drive.goog	https://drive.google.com/open?id=1Badi4_GNZy32AWRji8s6kSG3iXtqOKNr			
23	Kurukshetra	Thanesar	Bhari to Bhagtha	Artificial Regener	RKM	NPV TP	2500	Jamun (Syzygiun	No			29.979354' N 76.	https://drive.goog	https://drive.google.com/open?id=1IeOIhoRi2Mx7Y96tjGZhheyjBW7pf9Yj			
24	Kurukshetra	Thanesar	Ladwa Babain R	Artificial Regener	RKM	NPV TP	750	Shisham, Jamoa	No			30°00.670'N 077	https://drive.goog	https://drive.google.com/open?id=1HDfoYuJfk2rzi_gT8iwoKgB2pVT685mR			
25	Kurukshetra	Thanesar	Phaladpur to Jala	Artificial Regener	RKM	NPV TP	625	Shisham	No			30°02.458'N 077	https://drive.goog	https://drive.google.com/open?id=1-_efK5jbfOotQ7spQU09FEvA6ohp5E_9			
26	Kurukshetra	Thanesar	DUK Railway Lin	Artificial Regener	RKM	NPV TP	1750	Arjun (Cassia fist	No			30°08'34.843"N 7	https://drive.goog	https://drive.google.com/open?id=1ritwp-aJy5l6e0CZ4OrZE94soYfP7U6D			
27	Kurukshetra	Thanesar	Nalvi Bijarpur Ro	Artificial Regener	RKM	NPV TP	625	Shisham	No			30°10'27.92"N 76	https://drive.goog	https://drive.google.com/open?id=1JRkg8UocAqRHx_ZzSY4OAiLBqbdF8xZk			
28	Kurukshetra	Thanesar	Kalsani KathwaT	Artificial Regener	RKM	NPV TP	1000	Shisham	No			30°9'17.323" N 7	https://drive.goog	https://drive.google.com/open?id=1cl9Gy7NH1BdvL9vjyk4XgekbRF2sXQde			
29	Kurukshetra	Thanesar	Kalsana Bundh F	Artificial Regener	RKM	NPV TP	750	Shisham	No			30°10'12.7" N 76	https://drive.goog	https://drive.google.com/open?id=13eUAL98mjnG7js_bmezmeIMK4h9pLinq			
30	Kurukshetra	Thanesar	Sultanpur Road I	Artificial Regener	RKM	NPV TP	1000	Shisham	No			30.039562'N 077	https://drive.goog	https://drive.google.com/open?id=10ZYCQpg99vD9i17q4j8dy7ZQDG3d5ubB			
31	Kurukshetra	Thanesar	WJC RD 153-15	Artificial Regener	RKM	NPV TP	500	Shisham	No			29.967288'N 77.	https://drive.goog	https://drive.google.com/open?id=1XMpf_0g0gWAVBqQflwBF83tPS6PIgfYB			
32	Kurukshetra	Thanesar	Muradnagar Roa	Artificial Regener	RKM	NPV TP	375	Shisham	No			29.964287'N 77.(	https://drive.goog	https://drive.google.com/open?id=1CLrmAlg35jee-UJ_zTiDETE2AuqnD-H6			
33	Kurukshetra	Thanesar	Chalondi Bani R	Artificial Regener	RKM	NPV TP	1375	Shisham	No			29.983683'N 77.	https://drive.goog	https://drive.google.com/open?id=1XIz93esOKQfQp4mE-VGGIgt9KDtWAHZy			
34	kurukshetra	Thanesar	Narwana Branch	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No			30.106588' N 76.	https://drive.goog	https://drive.google.com/open?id=1mBk4_qjxk_UtM2LSszsO3fV2UhxlBRcY			
1	Morni-Pinjore	Kalka	Naggal Ruttal P. Land		RKM	NPV TP	625	Jamun (Syzygium cumin), Chakrisya, Amla, Arjun, K				30 52 26 76 53 26					
2	Morni-Pinjore	Kalka	Kherawali to Banoi Khuda Bax Lin		RKM	NPV TP	625	Jamun (Syzygium cumin), Amla, Kadam, Chakrisya				30 52 23 76 53 23					
3	Morni-Pinjore	Pinjore	HMT area		RKM	NPV TP	5000	Arjun (Cassia fistula), Kadamb, Shisham, Badami P				30 47 21.00 76 55 06.00					
4	Morni-Pinjore	Pinjore	Bhoriyan to Toran		RKM	NPV TP	1250	Arjun (Cassia fistula), Bahera				30 46 47. 76 54.07.00					
5	Morni-Pinjore	Pinjore	Toran to Jaithal		RKM	NPV TP	2500	Arjun (Cassia fistula), Bahera, Amla, Shisham				30 47 28.67 76 57 49.80					
6	Morni-Pinjore	Pinjore	Chiken Bhagwanpur Road L& R		RKM	NPV TP	1250	Arjun (Cassia fistula), P Papri (Holoptelea integrifolia				30 75 88.8 76 94 08.51					
7	Morni-Pinjore	Pinjore	Pinjore Mallha Road to Diwanwala		RKM	NPV TP	1250	Arjun (Cassia fistula), P Papri (Holoptelea integrifolia				30 76 31.34, 76 95 04.32					
8	Morni-Pinjore	Pinjore	Diwanwala to Nandpur		RKM	NPV TP	2500	Arjun (Cassia fistula), Jamun (Syzygium cumin), Shi				30 45 04, 76 58 38					
9	Morni-Pinjore	Pinjore	Pinjore Mallah Road to Saranhan		RKM	NPV TP	1000	Jamun (Syzygium cumin), Shisham, Tat Baranga, P				30 44 41, 77 00 25					
10	Morni-Pinjore	Pinjore	Pinjore Mallha Road to 9 to 10.5		RKM	NPV TP	500	Jamun (Syzygium cumin), Shisham, Mango				30 46 10 76 59 31					

11	Morni-Pinjore	Pinjore	Ambala Kalka Road KM 52 to 56	RKM	NPV TP	1000	Arjun (Cassia fistula), Molshri, Bahera, Amla, Kachna		30 46 10 54 23.00						
12	Morni-Pinjore	Pinjore	Ambala Kalka to Parwanoo by Pas	RKM	NPV TP	1500	P Papri (Holoptelea integrifolia), Shisham, Molshri, K		30 49 25.00, 76 56 34.00						
13	Morni-Pinjore	Panchkula	Jaswanthgarh to Khangesra Raod	RKM	NPV TP	1000	Bottle Brush (Callistemon citrin), Legerstorem. Kada		30 63 37 72 , 76 93 47 13						
14	Morni-Pinjore	Panchkula	Toka to Sabilpur Road	RKM	NPV TP	1500	Gullar (Ficus glomerta), Shisham		30 37 21, 76 58 33						
15	Morni-Pinjore	Panchkula	Dabkori to Rattewali Road	RKM	NPV TP	500	Shisham, Jakal, Tat Baranga		30 38 34, 76 5 87						
16	Morni-Pinjore	Panchkula	Kot to Bunga Road	RKM	NPV TP	1500	Bottle Brush (Callistemon citrin), Hatiphal, Kadam, L		30 37 45, 76 51 11						
17	Morni-Pinjore	Panchkula	NH-7 Alipur	RKM	NPV TP	1500	Mango		30 35 57 N 76 57 4 E						
1	Rewari	Nahar	Bass (Rathantha Artificial Regener	RKM	NPV TP	2000	P Papri (Holoptel	No	28°23'42.90"N 7	https://drive.goog	https://drive.google.com/open?id=17d26TDQY_DuVmPJzjlOejtvxPWF5Vw9A				
1	Rewari	Bawal	Sulkha-Badhrana Artificial Regener	RKM	NPV TP	1000	Neem (Azadirach	No	28°7'32.158"N 76	https://drive.goog	https://drive.google.com/open?id=1dm57532_vmtWCLrHFnLZKT8v86I_mhNA				
2	Rewari	Nahar	Ratthanthal Sura Artificial Regener	RKM	NPV TP	1250	P Papri (Holoptel	No	28°22'20.00"N 7	https://drive.goog	https://drive.google.com/open?id=1fQWBHLwI4Jtx3ZyVzHmCdgAHAWJMhyuS				
2	Rewari	Bawal	Sulkha-Goliyaki F Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No	28°7'49.269"N 76	https://drive.goog	https://drive.google.com/open?id=1oyRxghwXKfUyT_849uIaAMdl8fh4NVdl				
3	Rewari	Bawal	Khandora App. F Artificial Regener	RKM	NPV TP	320	P Papri (Holoptel	No	28°2'59.43"N 76°	https://drive.goog	https://drive.google.com/open?id=18h1xW5aKJ3yQt-mKdBJcN-ib2U9SDZCz				
4	Rewari	Bawal	Tankri App. Rd. K Artificial Regener	RKM	NPV TP	430	P Papri (Holoptel	No	28° 4'39.09"N 76	https://drive.goog	https://drive.google.com/open?id=1HtEh5ueCLt3U8qJHUiWceS4pwOb1_75w				
5	Rewari	Bawal	NH-8 to via Odhi Artificial Regener	RKM	NPV TP	750	Neem (Azadirach	No	28°3'29.85"N 76°	https://drive.goog	https://drive.google.com/open?id=1Vj4JVC8tHhGTdB5XjlhryDrwfwqhxEct				
3	Rewari	Nahar	Musepur to Jatus Artificial Regener	RKM	NPV TP	1250	P Papri (Holoptel	No	28°18'24.83"N 7	https://drive.goog	https://drive.google.com/open?id=1C4yq55tX4tngHvgQERIYU9aTqKCY4pNl				
6	Rewari	Bawal	NH8 to Manka R Artificial Regener	RKM	NPV TP	2000	Arjun (Cassia fist	No	28°0'26.47"N 76°	https://drive.goog	https://drive.google.com/open?id=1qtFONB0jn3gjhkfF0x3DvVrXBKixcxfC				
7	Rewari	Bawal	Deodhai-NH-8 Ki Artificial Regener	RKM	NPV TP	800	Neem (Azadirach	No	28°07'44.8"N 76°	https://drive.goog	https://drive.google.com/open?id=1hd4lMoNUJumlsYidRrcQx-nHrcUYlPYG				
8	Rewari	Bawal	Garhi-Kasoli Rd. Artificial Regener	RKM	NPV TP	700	P Papri (Holoptel	No	28.117242N 76.6	https://drive.goog	https://drive.google.com/open?id=1qAWMRGldXMQNPS0O5wRMFXCEn0VbKBzC				
4	Rewari	Nahar	Biharipur to Nain Artificial Regener	RKM	NPV TP	1000	P Papri (Holoptel	No	28°16'37.65"N 7	https://drive.goog	https://drive.google.com/open?id=1kC0NWcLG3ZSMixpTxzEKiKUpmvl3pclh				
9	Rewari	Bawal	NH-8 to Sampli F Artificial Regener	RKM	NPV TP	1000	Neem (Azadirach	No	28.157145N 76.6	https://drive.goog	https://drive.google.com/open?id=19yIUyvPJfZWVvSkEi3LOaTTeNoLPQBdI				
10	Rewari	Bawal	Mohanpur Vill. Vi Artificial Regener	RKM	NPV TP	500	Neem (Azadirach	No	28°3'20.80"N 76°	https://drive.goog	https://drive.google.com/open?id=1GRPk8AJaar5UoK-AVG09JzA54GzUI9nA				
11	Rewari	Bawal	Garhi Narsinghp Artificial Regener	RKM	NPV TP	250	Neem (Azadirach	No	28° 5'31.81"N 76	https://drive.goog	https://drive.google.com/open?id=1Rc6yvko9t1T0GwXJYPtLMeDFNuXuXiI3				
5	Rewari	Nahar	Nangal pathani to Artificial Regener	RKM	NPV TP	700	P Papri (Holoptel	No	28°21'19.06"N 7	https://drive.goog	https://drive.google.com/open?id=12dqXhqmqLkp9qURL-2SiD9KJX54lqVN7				
6	Rewari	Nahar	Jatusana Gudyar Artificial Regener	RKM	NPV TP	300	P Papri (Holoptel	No	28°19'55.66"N 7	https://drive.goog	https://drive.google.com/open?id=1KgoJQw8V-eNo0HjMj9KsMpOWRLkFgXtK				
7	Rewari	Nahar	Mandhiya Khurd Artificial Regener	RKM	NPV TP	250	P Papri (Holoptel	No	28°15'29.60"N 7	https://drive.goog	https://drive.google.com/open?id=1ZUDtJhsTTu2Z8_zFE8TSKnwHF6UzwnYf				
1	Divisional Forest	Range Forest Off	Maseet to Aulant App. Rd. Km 0-4	RKM	NPV TP	1250	Arjun (Cassia fist	No	28°17'19" , 76°26	https://drive.goog	https://drive.google.com/open?id=1rwJpmQNBwszJUlbi8BBqS9hSHu9SyVP0				
8	Rewari	Nahar	Gurawara to Nur Artificial Regener	RKM	NPV TP	1200	Neem (Azadirach	No	28°22'50.52"N 7	https://drive.goog	https://drive.google.com/open?id=1VieLMKb7E5a0P8osbCLtoQswq1ASyFDh				
2	Divisional Forest	Range Forest Off	Kanwali to Maseet Rd. Km 0-3	RKM	NPV TP	1250	P Papri (Holoptel	No	28°18'20.39" 76	https://drive.goog	https://drive.google.com/open?id=1I2cxaCtj-waSRroCLbm-sPUMxHavvY5-				
9	Rewari	Nahar	Gadhla to Hasaw Artificial Regener	RKM	NPV TP	800	Neem (Azadirach	No	28°23'32.14"N 7	https://drive.goog	https://drive.google.com/open?id=1K0WebZVTgaIJ8YPzPcw7FB9IvIqwZu8c				
3	Divisional Forest	Range Forest Off	Masani Bundh Km 6-9, L/Side	RKM	NPV TP	5225	Neem (Azadirach	No	28°10'13.89" 7	https://drive.goog	https://drive.google.com/open?id=1PmOj0jJp9aCvr5Tdx_IsGiLiS1PGEIYk				
4	Divisional Forest	Range Forest Off	Kanwali to Fatehpuri Rd. Km 0-3	RKM	NPV TP	1250	P Papri (Holoptel	No	28°18'57.62" 7	https://drive.goog	https://drive.google.com/open?id=1IIKTM-Y7a58sU6QCgnLrRflpaz91sS88				
5	Divisional Forest	Range Forest Off	Huda By Pass (Gokalgarh rd. to M	RKM	NPV TP	1250	Arjun (Cassia fist	No	28°13'8.66", 76°3	https://drive.goog	https://drive.google.com/open?id=1_0TmPlUj4zDMY8q_PbURK5svYORBqmGQ				
6	Divisional Forest	Range Forest Off	Rajpura Khalsa to Lisana Rd. Km (	RKM	NPV TP	675	Jamun (Syzygiun	No	28°15'32.49" 7	https://drive.goog	https://drive.google.com/open?id=1ALTmiRSmj21jbJsP6HFt1ailQPorsR9i				
10	Rewari	Nahar	Nehrugarh Gujjar Artificial Regener	RKM	NPV TP	1500	P Papri (Holoptel	No	28°22'53.15"N 7	https://drive.goog	https://drive.google.com/open?id=1J9foRw-iEsypxD5mE1k2a8GG-2nbvjQZ				
7	Divisional Forest	Range Forest Off	Kishangarh to Mohdinpur Rd. Km (	RKM	NPV TP	1250	Arjun (Cassia fist	No	28.273532 76.	https://drive.goog	https://drive.google.com/open?id=15d69Q_EvlTz5AZwlr-nIp-5niEQ6LISO				
8	Divisional Forest	Range Forest Off	Rewari-Ramgarh-Sunaria Rd. Km	RKM	NPV TP	2000	Neem (Azadirach	No	28°12'23.91" 7	https://drive.goog	https://drive.google.com/open?id=1V0FlQhwLftfWP2J9gaJacVv_5Vs-UKRa				
9	Divisional Forest	Range Forest Off	NH-8 (Kamal Hotel) to IG Office to	RKM	NPV TP	5500	Neem (Azadirach	No	28°12'14.25" 7	https://drive.goog	https://drive.google.com/open?id=1zAq9Hj_-zNq7EeFWoY9gEjMYedIIKen2				
11	Rewari	Nahar	Mumtazpur Ghar Artificial Regener	RKM	NPV TP	1475	P Papri (Holoptel	No	28°25'12.48"N 7	https://drive.goog	https://drive.google.com/open?id=1LXogb4ovmzNXCEIuVOsp05FCfG8IpWRJ				
10	Divisional Forest	Range Forest Off	DHBVN Campus Rewari	RKM	NPV TP	250	Arjun (Cassia fist	No	28.212913 76.	https://drive.goog	https://drive.google.com/open?id=1WV62Uz2PuJeqhqP-ncqiFZsNJgfFG-so				
12	Rewari	Nahar	Lookhi Karoli Rd Artificial Regener	RKM	NPV TP	275	Gullar (Ficus glor	No	28°23'12.00"N 7	https://drive.goog	https://drive.google.com/open?id=1yo8-4ADhOXk4AgcPeJter1XKhGDpRCWZ				
11	Divisional Forest	Range Forest Off	Ghasera Gurukul Rd. Km 0-1.5, L&	RKM	NPV TP	350	P Papri (Holoptel	No	28.266653 76.593456, 28.27	https://drive.goog	https://drive.google.com/open?id=1NVtgGPS2n9ug0DCbHs9njKt20a8hKO1O				
12	Divisional Forest	Range Forest Off	Ghasera Mastapur Rd. Km 0-2, L&	RKM	NPV TP		Jamun (Syzygiun	No	28.271506 76.5	https://drive.goog	https://drive.google.com/open?id=1PhfmhpKDbfOIskjKJ3r80Yy-gCnZmWcH				
13	Divisional Forest	Range Forest Off	Mandola-Dhani Kolana-Bohka Rd.	RKM	NPV TP	2000	Neem (Azadirach	No	28613'27.42" 76	https://drive.goog	https://drive.google.com/open?id=1NguMnvM6kni5RuZ26TNOJlk8OwkuTJf0				
14	Divisional Forest	Range Forest Off	Kund-Nangal Jamalpur-Rata Rd. K	RKM	NPV TP	1750	Jamun (Syzygiun	No	28°09'03" 76°2	https://drive.goog	https://drive.google.com/open?id=1SOL8h-vEVunTDZrKlZawdn07oOtFJQQw				
13	Rewari	Nahar	Lala to Nainsukh Artificial Regener	RKM	NPV TP	500	P Papri (Holoptel	No	28°18'41.59"N 7	https://drive.goog	https://drive.google.com/open?id=1JNPquw1HZ-tue22IaWI-rwlwvLW0h5x_				
15	Divisional Forest	Range Forest Off	Chillar-Karawara Rd.-NH 71 Rd. K	RKM	NPV TP	2500	Neem (Azadirach	No	28°17'11.19" 7	https://drive.goog	https://drive.google.com/open?id=1Dr6JP-7YYat5WWY_o9aIKX3xChAMSV4_				
16	Divisional Forest	Range Forest Off	Khori-Harjipur Rd. Km 0-1.5, L&R	RKM	NPV TP	500	Arjun (Cassia fist	No	28°10'55.56" 76°30'12.74", 2	https://drive.goog	https://drive.google.com/open?id=107EQDUuqiV7QbR0WONywA9M4NhDiH8D6				
17	Divisional Forest	Range Forest Off	500	RKM	NPV TP	500	Gullar (Ficus glor	No	28°9'6.6" 76°2	https://drive.goog	https://drive.google.com/open?id=1BVBMoLr7cLn16ex_yrz82u4siAi0FPML				
1	Rohtak	Meham	Kalanar to Nigana- Sanghera Roa	RKM	NPV TP	1500	Arjun (Cassia fist	No	28°48'50"N 76°2	https://drive.goog	https://drive.google.com/open?id=11AaIx-8Gvy_UVIEKgzfneD83Gxek0eWi				
2	Rohtak	Meham	Baniyani Minor	RKM	NPV TP	1250	Arjun (Cassia fist	No	28°52'10.25"N 7	https://drive.goog	https://drive.google.com/open?id=1JZY5SaNYWSPs82PfSJjsjiQsG14W4J99				
3	Rohtak	Meham	Marodhi to Sunariya	RKM	NPV TP	500	P Papri (Holoptel	No	28°50'3.26"N 76	https://drive.goog	https://drive.google.com/open?id=1-c48lwx8TFTBUI5rzmxLGv0aKmt2mEG_				
4	Rohtak	Meham	Kahanaur Distrybutory Bahu Road	RKM	NPV TP	1250	Arjun (Cassia fist	No	28°53'29.35"N 7	https://drive.google.com/open?id=17sgX82ijN3brCSlk30zyH0LIIm3po8sm					
5	Rohtak	Meham	Chiri Minor RD Sanghi Road pull to	RKM	NPV TP	1250	Arjun (Cassia fist	No	29° 3'32.62"N 76	https://drive.google.com/open?id=1ckfkA0lZan5GXrh5buDIehu9HZhjJboW					
6	Rohtak	Meham	Gohana to Lakhan Majra road	RKM	NPV TP	2000	Arjun (Cassia fist	No	29° 4'24.58"N 76	https://drive.google.com/open?id=1SghzLu7XqPiGnd5mk6kVWUNISwVREVjB					
7	Rohtak	Meham	Bahu Akbarpur to Samargopalpur	RKM	NPV TP	500	shisham	No	28°55'6.06"N 76	https://drive.google.com/open?id=1g3QGRd3pGAX9fDgmeyaDYNj5fyhtncKL					
8	Rohtak	Meham	Singhpura to Samargopalpur	RKM	NPV TP	500	Shisham	No	28°55'23.72"N 7	https://drive.google.com/open?id=15i8MkP_5dd-XLt1fH5BRFUdbXxgSyQtT					

	9	Rohtak	Meham	Rohtak Jind Road	RKM	NPV TP	1250	Arjun (Cassia fist	No			29° 1'18.74"N 76	https://drive.goog	https://drive.google.com/open?id=1_vJHuXdXCU8f0WZBqBFOhyctcZpv0Pi5		
	10	Rohtak	Meham	Madina to Mokhra Road	RKM	NPV TP	750	Bottle Brush (Cal	No			28°55'42.55"N 7	https://drive.goog	https://drive.google.com/open?id=1LuyKc6dFsPzingLuPde912krmqwHxG2M		
	11	Rohtak	Meham	Kalanaur Minor	RKM	NPV TP	2000	Arjun (Cassia fist	No			28°52'23"N 76°2	https://drive.goog	https://drive.google.com/open?id=1F1Y-MEpns98S67bbaqNh59oL02lxOkeZ		
	12	Rohtak	Meham	Kharkra to Mokhra Road	RKM	NPV TP	500	Badh (Ficus ben	No			28°55'4.39"N 76	https://drive.goog	https://drive.google.com/open?id=1NQbRHfq8sTZ9T_jx21VrXg31Z9rnvoeA		
	13	Rohtak	Meham	Meham to L.Majra Road Km 31 to	RKM	NPV TP	1250	Arjun (Cassia fist	No			29°1'42.672"N 7	https://drive.goog	https://drive.google.com/open?id=1VFH2IMdyAx8KqWLp_z0WsAGQREA53dOV		
	14	Rohtak	Meham	Rohtak Jind Road	RKM	NPV TP	1500	Arjun (Cassia fist	No			29° 3'15.81"N 76	https://drive.goog	https://drive.google.com/open?id=1w7Io0tSBApTyM7tClom4DgOmjlhDFwxC		
	15	Rohtak	Meham	Rohtak Jind Road (Rohtak Gohana Bye Pass)		NPV TP	1500	Arjun (Cassia fist	No			28°56'43.56"N 7	https://drive.goog	https://drive.google.com/open?id=1YSLq372y8oUbrobVj1sQRyYQqzqxkl92		
	16	Rohtak	Meham	Meham Minor R/Side	RKM	NPV Ridge	1485	Arjun (Cassia fist	No			29° 3'16.54"N 76	https://drive.goog	https://drive.google.com/open?id=1VJw079EY9CMBiG43eOeojT1vy1z6YkFx		
	17	Rohtak	Meham	Chiri Minor	RKM	NPV Ridge	330	Arjun (Cassia fist	No			29° 3'21.79"N 76	https://drive.goog	https://drive.google.com/open?id=1m6TcYiuInHhPdC6t9wZhhmteqT5tD8k8		
	18	Rohtak	Meham	Ballab to Kakrana Road	Hectares	Alkali	500	Shisham , Casu	No			28°48'1.94"N 76	https://drive.goog	https://drive.google.com/open?id=1VxWdk4fD2YA4nEl4Q6uRZoXoQir5S50E		
	19	Rohtak	Meham	Kherari Mor to Basana Road	Hectares	Alkali	2000	Arjun (Cassia fist	No			28°49'57.98"N 7	https://drive.goog	https://drive.google.com/open?id=18Sox2s7WclZFS3keOW4hbpBDQFmdDwAb		
	20	Rohtak	Meham	Beri Kalanaur Meham Road	Hectares	Alkali	1500	Bottle Brush (Callistemon citrin), Casurina				28°50'21"N 76°2	https://drive.goog	https://drive.google.com/open?id=11ZbdhHe9I5oSIYxjyvP2k2kxPX-9xRcU		
	21	Rohtak	Meham	Meham Drain	Hectares	Alkali	750	Arjun (Cassia fist	No			29°1'24.527"N 7	https://drive.goog	https://drive.google.com/open?id=1NYIlBKgVXefU_tFNv6RYV8l5Toqd4swi		
	22	Rohtak	Meham	Raja Kacha Gohar	Hectares	Alkali	2000	Badh (Ficus benghalensis), Gullar (Ficus glomerta),				28°56'52.83"N 7	https://drive.goog	https://drive.google.com/open?id=1ve4dWywlGP0mrQL8PGNCFtSL_kgAqdKj		
	23	Rohtak	Meham	Raja Kacha Gohar	Hectares	Alkali	2000	Arjun (Cassia fist	No			28°59'59.48"N 7	https://drive.goog	https://drive.google.com/open?id=1WmvC7w98uo9xGgPYyV7w6WoR76QydyX5		
	24	Rohtak	Meham	Bharan to Behlba Road	Hectares	Alkali	2000	Arjun (Cassia fist	No			28°57'48.16"N 7	https://drive.goog	https://drive.google.com/open?id=1DYDl7ikh02EXOIWKW10jQ1iX3ktFa-Va		
	25	Rohtak	Meham	Beri Kalanaur Meham Road	Hectares	Alkali	500	Bottle Brush (Cal	No			28°51'4.13"N 76	https://drive.goog	https://drive.google.com/open?id=1k7gov8gkKJYfzzPmg-BKkDC7ZYlVva17		
	26	Rohtak	Meham	Gohana to Lakhan Majra road	RKM	NPV TP	1000	Arjun (Cassia fist	No			29° 2'31.00"N 76	https://drive.goog	https://drive.google.com/open?id=1drLbwR2e6QftF-3TU7bKiOshe6HrPN4-		
	1	Sirsa	Dabwali	Abubshahar to Ganga Jarnaily roa	RKM	NPV Ridge	2500	P Papri (Holoptel	No			29°51'12.46"N, 7	https://drive.goog	https://drive.google.com/open?id=1Nst4ZDtPF8FmdMujbe4-Kve6tflYGg_S		
	2	Sirsa	Dabwali	Dabwali to Rania Road km 4.5-11	RKM	NPV Ridge	1000	P Papri (Holoptel	No			29°56'28.11"N, 7	https://drive.goog	https://drive.google.com/open?id=1oY1pYRkv-g5tOgHTtG2nqpfU3PNGAr77		
01		Sirsa	Sirsa	Baruwali Nohar Feeder RD. 28-50	RKM	NPV Ridge	3500	Gullar (Ficus glor	No		15/09/2021	29°22'39.00"N 75	https://drive.goog	https://drive.google.com/open?id=1DXRUrPmZcQAkvjRACs_xB4wEnb0czOO7		
02		Sirsa	Sirsa	Barnala Rd. to Burj Karamgarh Ro	RKM	NPV TP	150	Shisham, Hathifa	No			29°39'42.00"N 75	https://drive.goog	https://drive.google.com/open?id=1j052eBfWOMuNEnG9sozrZdBW9ukqhJ9F		
03		Sirsa	Sirsa	Sirsa- Barnala Road Km. 5-19 L&F	RKM	NPV TP	2850	Arjun (Cassia fist	No			29°39'42.00"N 75	https://drive.goog	https://drive.google.com/open?id=1RqArE99TAqQq-I3lkR1mwYFFF31lYBcS		
	3	Sirsa	Dabwali	Dabwali to Rania Road km 19-30 L	RKM	NPV Ridge	2000	P Papri (Holoptel	No			29°45'57.13"N, 7	https://drive.goog	https://drive.google.com/open?id=1AGVvE395mQS2IYhp_EyykOTjaaBcYcZl		
	4	Sirsa	Dabwali	Jarnaily Road Chautala Distry. to C	RKM	NPV Ridge	2500	Arjun (Cassia fist	No			29°49'7.07"N, 74	https://drive.goog	https://drive.google.com/open?id=13aiGvNKVPyG_XVmceNWIa4Y5EtGfiS63		
	5	Sirsa	Dabwali	Bijjuwali to Banwala Road km 7-8	RKM	NPV Ridge	500	Jamun (Syzygiun	No			29°42'22.61"N, 7	https://drive.goog	https://drive.google.com/open?id=1WUUBWCcEhASLX835-BKmZxhJrYRH70pv		
	6	Sirsa	Dabwali	Dabwali to Rania Road km 11-18 L	RKM	NPV Ridge	2000	Arjun (Cassia fist	No			29°52'57.09"N, 7	https://drive.goog	https://drive.google.com/open?id=1lyTZuByyqIxKABzMupLSGwAa_1B8tnIF		
	7	Sirsa	Dabwali	DHS to Banwala Road km 0-12 L/F	RKM	NPV Ridge	5500	Neem (Azadirach	No			29°42'28.63"N, 7	https://drive.goog	https://drive.google.com/open?id=1rkF14-1m39VmI5shyHqwZdDR_SAn12-Z		
	8	Sirsa	Dabwali	Ghukanwali to Nuhiyanwali-Rajpur	RKM	NPV Ridge	2000	Jamun (Syzygiun	No			29°43'28.41"N, 7	https://drive.goog	https://drive.google.com/open?id=199xRzgu2Ex79DcNuBtNPFyeff6Fjvmq6		
	1	Sirsa	Dabwali	DHS to Banwala Road km 0-6 L/R	RKM	NPV TP	1250	Jamun (Syzygiun	No			29°42'28.63"N, 7	https://drive.goog	https://drive.google.com/open?id=1D8NtR6lCwaAo0DkOqnJJ8l3CcGXrBhIQ		
04		Sirsa	Sirsa	Baruwali Nohar Feeder & Fatehab	RKM	NPV Ridge	5000	Neem (Azadirach	No			29°23'46.00"N 75	https://drive.goog	https://drive.google.com/open?id=1ZgyxEC4BqAH4gVppfWgpVY4SExkfHunX		
05		sirsa	sirsa	Panihari to Bhawdin Km 02-11 L/R	RKM	NPV TP	1250	Jamun (Syzygiun	No			29°38'24.00"N 75	https://drive.goog	https://drive.google.com/open?id=1sWI3AbSbyM7ACnIoOsuC7VxVLLslLtp7		
06		Sirsa	Sirsa	Rampura Minor. RD 0-36 L&R	RKM	NPV Ridge	3500	Shisham, Kikar,	No			29°20'44.00"N 75	https://drive.goog	https://drive.google.com/open?id=1xbQYcV2i_a3AvHosM2g2WjtiZ-qDsSFH		
07		Sirsa	Sirsa	Sirsa Bhadra Road Km. 24-33 L&I	RKM	NPV Ridge	2000	Shisham, Kikar,	No			29°15'52.00"N 7	https://drive.goog	https://drive.google.com/open?id=16l4vWlgEW57AuobN7hEELcH8zxnsBDzW		
08		Sirsa	Sirsa	Bhattu-Jamal Road Km. 28-38 L&F	RKM	NPV TP	2500	Jamun (Syzygiun	No			29°21'37.00"N 7	https://drive.goog	https://drive.google.com/open?id=1cN87kmPnEQwgC8rAI8Lu2VEoMNX0wVD4		
09		Sirsa	Sirsa	Bhattu-Jamal Road Km. 28-38 L&F	RKM	NPV Ridge	750	P Papri (Holoptel	No			29°21'37.00"N 7	https://drive.goog	https://drive.google.com/open?id=1LDtKE8-3z9YoqDl7d87q4UizxGJFgS9T		
	10	Sirsa	Sirsa	Baruwali Nohar Feeder RD. 50-89	RKM	NPV Ridge	1750	Silver Oak (Grevi	No			29°22'15.00"N 74	https://drive.goog	https://drive.google.com/open?id=1bLS3nrJLUD4pyt2UiAFI-V_3OXud2tSp		
	1	Sirsa	Kalanwali	Sahuwala-Lakkranwali road km 0-	RKM	NPV TP	1500	Neem (Azadirach	No			29°40'21.62"N 75	https://drive.goog	https://drive.google.com/open?id=1bW4TYrnIliIMtaxPfOuWhprourT9vVLr		
	1	Sirsa	Rania	Mallekan Minor 31 to 60 L/R	RKM	NPV TP	2750	Jamun (Syzygiun	No			29°23'9.15"N 74	https://drive.goog	https://drive.google.com/open?id=1-g7A8INM7D6rHiNVIn6IoNKuv1DExUXU		
	2	Sirsa	Kalanwali	Khairekan-Mattar road km 0-10 L&	RKM	NPV TP	3375	Arjun (Cassia fist	No			29°367'16.43"N 7	https://drive.goog	https://drive.google.com/open?id=1tqPOyZGI1m4nv4e9GViDBACSuZ2mmh0E		
	3	Sirsa	Kalanwali	Bhadra-Kamal road km 0-8 L&R		NPV TP	1200	Arjun (Cassia fist	No			29°47'41.06"N 75	https://drive.goog	https://drive.google.com/open?id=18bgzidKIlz_ks6PEb2TUuBofxhOOOPF2		
	2	Sirsa	Rania	Mallekan Minor 60 to 77 L/R	RKM	NPV TP	3500	Jamun (Syzygium cumin), Neem (			11/05/2022	29°22'51.55"N 74	https://drive.goog	https://drive.google.com/open?id=1I5BS7TB6433YltdyP0EmFyIFknfLmj91		
	4	Sirsa	Kalanwali	Panjuana-Kharia road km 0-5 L7R	RKM	NPV TP	1375	Jamun (Syzygiun	No			29°37'30.12"N 74	https://drive.goog	https://drive.google.com/open?id=1eNv01TCJeBeukS1W4eTTWR4jzSaQOyvi		
	5	Sirsa	Kalanwali	Panjuana-Kharia road km 5-13 L&I	RKM	NPV TP	1300	Jamun (Syzygiun	No			29°37'15.87"N 74	https://drive.goog	https://drive.google.com/open?id=1g66oB3C4xEmy33BACKkRB16As2r2pN81		
	11	Sirsa	Sirsa	Bhattu-Jamal Road Km. 19-27 L&F	RKM	NPV TP	1500	Arjun (Cassia fist	No			29°22'55.00"N 75	https://drive.goog	https://drive.google.com/open?id=1aB26aM6g5iHdMs61vwAgmNF623hB1tpm		
	12	Sirsa	Sirsa	Bhattu-Jamal Road Km. 19-27 L&F	RKM	NPV Ridge	1000	Arjun (Cassia fist	No			29°22'55.00"N 75	https://drive.goog	https://drive.google.com/open?id=12jVsTfybSYgPyK0uMklpaGV3tve2rh0z		
	13	Sirsa	Sirsa	Ghaghar Band RD. Farmai to Neja	RKM	NPV TP	500	Jamun (Syzygiun	No			29°36'48.00"N 7	https://drive.goog	https://drive.google.com/open?id=1yeISCOjrBNRr3W_nU7C_v1zCCEtnG_ap		
	1	YamunaNagar	Jagadhri	Mansoorpur Link	Artificial Regener	RKM	NPV TP	1000	Jamun (Syzygiun	No		30.045645 77.080215				
	1	Yamuna Nagar	Chhachhrauli	Balachour PF C-	Artificial Regener	RKM	NPV TP	5000	Arjun (Cassia fist	No		25/08/2021	30°13'33"N 77°2	https://drive.goog	https://drive.google.com/open?id=18NwdbNGTtA87HH1olr9LtKaAQUkznpdZ	
	2	yamunaNagar	Jagadhri	Chatang Drain R	Artificial Regener	RKM	NPV TP	2500	Jamun (Syzygiun	No		30.157462 77.14891				
	2	Yamuna Nagar	Chhachhrauli	Balachour PF C-	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No		30°13'31"N 77°2	https://drive.goog	https://drive.google.com/open?id=1ZDdW-kLW1IJtL4SgfHK9MxHRSarqar-F		
	3	YamunaNagar	Jagadhri	Chhapper Adhoy	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	No		30.203365 77.101717				
	4	Yamuna Nagar	Jagadhri	Sarswati Nagar t	Artificial Regener	RKM	NPV TP	750	Jamun (Syzygiun	No		30.189515 77.1049548				
	5	Yamuna Nagar	Jagadhri	Kanhri-Koterkhar	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fist	No		30.211033 77.20894				
	3	Yamuna Nagar	Chhachhrauli	Pirthipur Kattarw	Artificial Regener	RKM	NPV TP	1875	Jamun (Syzygiun	No		30°21'32.63"N 77	https://drive.goog	https://drive.google.com/open?id=1j6oY3LKN_UsA5VfAusKsmbaGO4cY2Rlk		
	6	Yamuna Nagar	Jagadhri	Magerpur Link R	Artificial Regener	RKM	NPV TP	500	Jamun (Syzygiun	No		30.122484 77.208994				

7	Yamuna Nagar	Jagadhri	Kalawed Link Ro	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		30.219779 77.159069						
4	Yamuna Nagar	Chhachhrauli	Khanuwala Pirthi	Artificial Regener	RKM	NPV TP	375	Chakarasia	No		30°20'33.24"N 77	https://drive.goog	https://drive.google.com/open?id=1jydg-I_SAI9S68odpM3DiDNkfxCgpC7v				
8	Yamuna Nagar	Jagadhri	Hongoli Link Roa	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fist	No		30.187073 77.12674						
5	Yamuna Nagar	Chhachhrauli	Bilaspur Khizrab	Artificial Regener	RKM	NPV TP	250	Mango, Chakara	No		30°18'01.85"N 77	https://drive.goog	https://drive.google.com/open?id=1DWtwQGxHTym6DkANwGDrUsS3tnBQdaxe				
9	Yamuna Nager	Jagadhri	Kalanpur Link Ro	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		30.1023239 77.1049548						
6	Yamuna Nagar	Chhachhrauli	Bansantour PF C	Artificial Regener	RKM	NPV TP	2500	Jamun (Syzygiun	No		30.365515N 77.4	https://drive.goog	https://drive.google.com/open?id=1xx672liAY2bOSdAtn2uTAX9adLOcBeWr				
7	Yamuna Nagar	Chhachhrauli	Kot Sarkari RF	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No		30.32083190N 77	https://drive.goog	https://drive.google.com/open?id=1JMaoFkqY7imwFNFqr2JHR1EZYlNHE3ON				
10	Yamuna Nager	Jagadhri	Jhar Chandna Li	Artificial Regener	RKM	NPV TP	250	Jamun (Syzygiun	No		30.187073 77.126764						
11	YamumaNagar	Jagadhri	Darajpur Link Ro	Artificial Regeneration		NPV TP	500	Jamun (Syzygiun	No		30.161604 77.196793						
12	YamunaNagar	Jagadhri	Chaitang Drain R	Artificial Regener	RKM	NPV TP	2500	Jamun (Syzygiun	No		30.189436 77.197644						
8	Yamuna Nagar	Chhachhrauli	Kot Basawa Sing	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No		30.32596237N 77	https://drive.goog	https://drive.google.com/open?id=1wubTvSnUF7YiKCEcU1evxHQDZeEX_-jS				
13	Yamuna Nagar	Jagadhri	Nayagaon T.Cha	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	No		30 07' 18" 77 20' 52"						
14	Yamuna Nagar	Jagadhri	Bhojpuri Link Ro	Artificial Regener	RKM	NPV TP	125		No		30 08'52" 77 19' 19"						
9	Yamuna Nagar	Chhachhrauli	Nagli PF C-2	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	No		30°26'17.54"N 77	https://drive.goog	https://drive.google.com/open?id=1Jwjzj006FSa5T6NelAC1JoI-ZQiPmskl				
15	Yamuna Nagar	Jagadhri	Sugh TubeChann	Artificial Regener	RKM	NPV TP	875	Jamun (Syzygiun	No		30 07' 51" 77 21' 18"						
16	Yamuna Nagar	Jagadhri	Kamalpur Link R	Artificial Regener	RKM	NPV TP	250		No		30 04' 44" 77 19' 58"						
17	Yamuna Nagar	Jagadhri	Raxi Nala (Harno	Artificial Regener	RKM	NPV TP	3000	Arjun (Cassia fist	No		30.151211 77.210021						
18	Yamuna Nagar	Jagadhri	Fatehgarh Bandh	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	No		30 11 00.79 77 23 11.92						
19	Yamuna Nagar	Jagadhri	Balachour Bandh	Artificial Regener	RKM	NPV TP	1000	Arjun (Cassia fist	No		30 12 19.80 11 22 36.83						
20	Yamuna Nagar	Jagadhri	Kanalsi Tubewell	Artificial Regener	RKM	NPV TP	3250	Arjun (Cassia fist	No		30 08 46.97 77 23 16.48						
10	Yamuna Nagar	Chhachhrauli	Nagli PF C-3	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	No		30°26'44.7"N 77°	https://drive.goog	https://drive.google.com/open?id=1bMWMFp4Wr2ttrwl5vAx3wksxcaY784bx				
11	Yamuna Nagar	Chhachhrauli	Kot Darpur Kach	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No		30°19'59"N 77°2	https://drive.goog	https://drive.google.com/open?id=1Jc2mKCKk57x7qiRolT5S-f2yYIc8lQLK				
12	Yamuna nagar	Chhachhrauli	Dakhwala Mukar	Artificial Regener	RKM	NPV TP	500	Silver Oak (Grevi	No		30°20'4.2"N 77°2	https://drive.goog	https://drive.google.com/open?id=1iuCNlw4L6XhGd9m8l1IURQngxZl4ch5b				
13	Yamuna Nagar	Chhachhrauli	Kot Darpur Road	Artificial Regener	RKM	NPV TP	2000	Arjun (Cassia fist	No		30°19'7.2"N 77°2	https://drive.goog	https://drive.google.com/open?id=10y510hiF0rqbVWKyxtPEqthueeZKpPut				
14	Yamuna Nagar	Chhachhrauli	Bansantour PF C	Artificial Regener	RKM	NPV TP	8000	Arjun (Cassia fist	No		30.34098065N 77	https://drive.goog	https://drive.google.com/open?id=1UF3_bETTYmBjBn7cQzWzXPZ0_LqEOQMu				
15	Yamuna Nagar	Chhachhrauli	Bhagwangarh RF	Artificial Regener	RKM	NPV TP	3500	Arjun (Cassia fist	No		30.35190260N 77	https://drive.goog	https://drive.google.com/open?id=1yQTZwOcnaT5jltn0N2XyTE6Yan3lHM4I				
16	Yamuna Nagar	Chhachhrauli	Beer Taharpur Rl	Artificial Regener	RKM	NPV TP	3000	P Papri (Holoptel	No		30.37738500N 77	https://drive.goog	https://drive.google.com/open?id=1RGFVkRDjckNJxw6U9gznspD13Hh9mCkl				
17	Yamuna Nagar	Chhachhrauli	Meharniwala PF	Artificial Regener	RKM	NPV TP	4000	Putarjiva, Kusum	No		30.3669696N 77	https://drive.goog	https://drive.google.com/open?id=1gjy5O25xr7MirDeouRE9UHyUkqLS0Ul-				
18	Yamuna Nagar	Chhachhrauli	Khol Fatehgarh F	Artificial Regener	RKM	NPV TP	4250	Arjun (Cassia fist	No		30.34758026N 77	https://drive.goog	https://drive.google.com/open?id=1JJxJkwH-dv-tUujL5ii7Haukx0sVwRn6				
19	Yamuna Nagar	Chhachhrauli	Kot Ahmed Majra	Artificial Regener	RKM	NPV TP	4250	Jamun (Syzygiun	No		30.32671871N 77	https://drive.goog	https://drive.google.com/open?id=1ctf6pyIsP2h4qVh1uda-9lWKBHgs8j2L				
1	Yamuna Nagar	Sadhaura	Mugalwali RF	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No			https://drive.goog	https://drive.google.com/open?id=1DqdjgAAI_OPZgkX-1WeKVgBpGxTklxAr				
1	Yamuna Nagar	Kalesar	Chhudpur R.F	Assisted Natural	RKM	NPV TP	5000	Jamun (Syzygiun	No		30 16 7 77 29 14						
2	yamuna Nagar	Kalesar	Bhood Devdhar F	Artificial Regener	RKM	NPV TP	1250	Jamun (Syzygiun	No		30 16 49 2 77 29 31 3						
3	Yamun Nagar	Kalesar	Chhachrauli Poa	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	No		30 16 4 77 27 39						
4	Yamun Nagar	Kalesar	Gulabgarh Chick	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	No		30 18 47 77 26 59						
7	Yamun Nagar	kalesar	Mahmlawali Link	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No								
8	Yamun Nagar	Kalesar	Hydel Chanal 31	Artificial Regener	RKM	NPV TP	5000	Arjun (Cassia fist	No		30 16 02 3 77 30 15 3						
9	Yamuna Nagar	Kalesar	WJC 0 to 5 L & I	Artificial Regener	RKM	NPV TP	5000	Jamun (Syzygiun	No		30 18 7 77 33 34 2						
10	Yamuna Nagar	Kalersar	WJC 25 to 50 L 7	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	No		30 15 57 2 77 29 04 4						
2	Yamuna Nagar	Sadhaura	Jagadhri to Pabn	Artificial Regener	RKM	NPV TP	2500	Arjun (Cassia fist	No			https://drive.goog	https://drive.google.com/open?id=1E4V7pEmNfYYCadX3tlRUurg9rhiM8Say				
3	Yamuna Nagar	Sadhara	Sehzadpur Sadh	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No			https://drive.goog	https://drive.google.com/open?id=1tWMEiAZ3FkoWXYbNoelliJLo_UhJ0m1e				
4	Yamuna Nagar	Sadhara	Bilaspur Mulana	Artificial Regener	RKM	NPV TP	1250	Arjun (Cassia fist	No			https://drive.goog	https://drive.google.com/open?id=1s4_K3zQnzB26v_NfQQAn5TXvvNQb-DMi				
1	yamunanagar	jagadhri	Naya gaon tubwe	Artificial Regener	RKM	NPV TP	500	Arjun (Cassia fist	Yes		30° 7'25.30"N 7	https://drive.goog	https://drive.google.com/open?id=1OtLDuNltZqO9_hJuxi9aP2v7MF33jJC1				
2	Yamunanagar	Jagadhri	Sugh Tubwell Ch	Artificial Regener	RKM	NPV TP	875	Arjun (Cassia fist	Yes		30° 7'53.08"N 7	https://drive.goog	https://drive.google.com/open?id=13sJZU1_TcJysSdSAV4hNA0qIx6TxzeUw				
3	yamunanagar	Jagadhri	Bhojpur link road	Artificial Regener	RKM	NPV TP	125	Jamun (Syzygiun	No		30° 8'41.16"N 7	https://drive.google.com/open?id=1DM7EWOR1IEYwQ6vCGlKeBb_fYKdvkgA_					
4	Yamunanagr	Jagadhri	Kamalpur link roa	Artificial Regener	RKM	NPV TP	250	Bottle Brush (Cal	No		30° 4'41.02"N 7	https://drive.google.com/open?id=1EPUdmCjFGNSZs6CS3C0EBgWySlfXpufr					
1	YamuanNagar	Jagadhri	Rakshi Nala		RKM	NPV TP	3000	Arjun (Cassia fist	No		30.085970 77.12	https://drive.goog	https://drive.google.com/open?id=1GvPV7rAhtE6TZ9kn1ya1szY8G-tbAjQb				
1	YamunaNagar	Jagadhri	2500		RKM	NPV TP	2500	Arjun (Cassia fist	No		30.203356 77.10	https://drive.goog	https://drive.google.com/open?id=1XT-OAvuyUWTreUko3XvihXS8c2czqym7				
1	YamunaNagar	Jagadhri	Chaintang Drain		RKM	NPV TP	2500	Jamun (Syzygiun	No		30.167032 77.14	https://drive.goog	https://drive.google.com/open?id=1chlEd8R_bEYIAw1WHGdcjVZE9J6q1b2R				
1	YamunaNagar	Jagadhri	Kalawad Link Road		RKM	NPV TP	500	Arjun (Cassia fist	Yes		30.219779 77.15	https://drive.goog	https://drive.google.com/open?id=1lkW9eSF1uy32aZ1tWzIM1sS0zaXlYWp-				
1	YamunaNagar	Jagadhri	Kotter Khanna Link Road		RKM	NPV TP	1000	Arjun (Cassia fist	Yes		30.211033 77.20	https://drive.goog	https://drive.google.com/open?id=1vaL2_bVw_tb4g2uhn7R35NsJyXvTgYEV				
1	YamunaNagar	Jagadhri	Magarpur Link Road		RKM	NPV TP	500	Jamun (Syzygiun	No		30.209439 77.13	https://drive.goog	https://drive.google.com/open?id=1taIIftAjb9e-z5iVSLkGe9xTk-jw0fRQ				
1	YamunaNagar	Jagadhri	Masoorpur Link Road		RKM	NPV TP	1000	Jamun (Syzygiun	No		30.207440 77.15	https://drive.goog	https://drive.google.com/open?id=1TZEg-NFwDt8-uLjeYVcE6VDDDPctX2TH				
1	YamunaNagar	Jagadhri	Chaintang Drain		RKM	NPV TP	2500	Shisham , Jamoa	No		30.094562 77.09	https://drive.goog	https://drive.google.com/open?id=1t912zGlhikKiLyuSU8NGPd4XYrcAT4Mz				
1	YamunaNagar	Jagadhri	Hangoli Link Road		RKM	NPV TP	1000	Arjun (Cassia fist	No		30.187073 77.12	https://drive.goog	https://drive.google.com/open?id=1Aiw7MhC160zxScLjemkVNNwd1vu8TEQP				
1	YamunaNagar	Jagadhri	Kajibans Link Road		RKM	NPV TP	2850	Jamun (Syzygiun	No		30.158075 77.14	https://drive.goog	https://drive.google.com/open?id=1Ai7kEy7Y9NWeSO6M0kAJ42X5hm_X-zvF				

1	YamunaNagar	Jagadhri	Faridpur Link Road	RKM	NPV TP	750	Arjun (Cassia fist	No		30.189515 77.10	https://drive.goog	https://drive.google.com/open?id=1kIXtco4eMQXyeSj6CxXZC8W-u15IjLue
1	YamunaNagar	Jagadhri	Darajpur Link Road	RKM	NPV TP	500	Silver Oak (Grevi	No		30.161604 77.19	https://drive.goog	https://drive.google.com/open?id=153UDUqpUsQ2YzLs0BUMBT7avPbs07V1D
1	YamunaNagar	Jagadhri	Kalanpur Link Road	RKM	NPV TP	500	Arjun (Cassia fist	No		30.103169 77.10	https://drive.goog	https://drive.google.com/open?id=1r3brjJA8Gi4b4RZll4O1NI71bIA3OQWZ
1	YamunaNagar	Jagadhri	Balachore Band	RKM	NPV TP	1000	Arjun (Cassia fist	No		30°12'50.00"N 7	https://drive.goog	https://drive.google.com/open?id=1hP6-ZokvItbL2mS3MWiiBQ4Tzo5TWc2F
1	YamunaNagar	Jagadhri	Fatehgarh Band	RKM	NPV TP	2500	Arjun (Cassia fist	No		30.114713 77.23	https://drive.goog	https://drive.google.com/open?id=18u5Dr3bv8N_TThCPrazQgDMkGR_AEIDU
1	YamunaNagar	Jagadhri	Kanalsi Tubewell Channel	RKM	NPV TP	2750	Arjun (Cassia fist	No		30 8 28 77 23 15	https://drive.goog	https://drive.google.com/open?id=1_uX0PASaXt0esjpsrUhiKXY6W-J8xKJt

SMC

Serial No.	Division Name	Range Name	Block Name	Category	Name of Khala/ V	Type of Work	No. of works	Expenditure	Monitoring and E	GPS Coordinates	Upload KML file	Upload Photo	Component
1	FARIDABAD	FARIDABAD		CREATE WIRE	DHAUJ BAND N	Wire Crate struct	1500 M3	35		N 28 23 0.24 E 7	https://drive.goog	https://drive.goog	NPV
2	FARIDABAD	FARIDABAD		Creation of new	PALI BANI	Ponds	01	8		N 28 23 19.164 E	https://drive.goog	https://drive.goog	NPV
3	Faridabad	Faridabad		Creation of new	Mohtabad pond	POND	01	8		N 28 23 05 E077	https://drive.goog	https://drive.goog	NPV
	FARIDABAD	BGARH		Creation of new	Village Khori jan	POND	01 NO.	9		"N 28 31 34 64 9	https://drive.goog	https://drive.goog	NPV
	FARIDABAD	BGARH		Creation of new	Village Khori jan	POND	1	9		"N 28 19 4.52 E 7	https://drive.goog	https://drive.goog	NPV
	FARIDABAD	BGARH		Creation of new	Village Dhauj Se	PONDS	1	10		"N 28 23 05.32 E	https://drive.goog	https://drive.goog	NPV
	FARIDABAD	BGARH		Creation of new	Khori JamamIpur	Wire Crate struct	1500 M3	35		"N 28 1908.52 7	https://drive.goog	https://drive.goog	NPV
1	Kaithal	Pundri		Creation of new	Fatehpur Escape	Cement Structure	1	1.03		29.777859, 76.54	https://drive.goog	https://drive.google.com/open?id=1L1-M0XNqvG-Y0L6Amr2l2Uk8e_MmX3Pn	
2	Kaithal	Pundri		Creation of new	Fatehpur Escape	Cement Structure	1	1.03		29.777805, 76.54	https://drive.goog	https://drive.google.com/open?id=1CAR1PulYDmll_cFwff2D83oS5ntjiW_tD	
3	Kaithal	Pundri		Creation of new	Fatehpur Escape	Cement Structure	1	1.03		29.779410, 76.53	https://drive.goog	https://drive.google.com/open?id=1MmthclpelU0NklhassxLe5jSQcFp_YCn	
4	Kaithal	Pundri		Creation of new	Fatehpur Escape	Cement Structure	1	1.03		29.779887, 76.53	https://drive.goog	https://drive.google.com/open?id=1JgqJWbwEUr1TXeWCw2nKZXLWY_fRtSle	
5	Kaithal	Pundri		Creation of new	Fatehpur Escape	Cement Structure	1	1.03		29.780865, 76.53	https://drive.goog	https://drive.google.com/open?id=1qQi8pPZYK_QqfjTylkUzpYrhUteP3gYu	
6	Kaithal	Pundri		Creation of new	Fatehpur Escape	Cement Structure	1	1.03		29.782033, 76.53	https://drive.goog	https://drive.google.com/open?id=1IRClc2IIlmw5bRMOTw_5-RS4AJMDtIl0	
7	Kaithal	Pundri		Creation of new	Fatehpur Escape	Cement Structure	1	1.03		29.783910, 76.53	https://drive.goog	https://drive.google.com/open?id=1sBt4B1Fr3gQ4oA6i6WlkyBu4IxQbtmwa	
8	Kaithal	Pundri		Creation of new	Fatehpur Escape	Cement Structure	1	1.03		29.783957, 7653	https://drive.goog	https://drive.google.com/open?id=1Bi4FJ_-TJqNl-FWxwVazplF6b2hjRvaB	
9	Kaithal	Pundri		Creation of new	Fatehpur Escape	Cement Structure	1	1.03		29.785793, 76.54	https://drive.goog	https://drive.google.com/open?id=1b7G5YLcCt8uP66iR-ql2orat0LoIx3S2	
10	Kaithal	Pundri		Creation of new	Fatehpur Escape	Cement Structure	1	1.03		29.785561, 76.54	https://drive.goog	https://drive.google.com/open?id=1hEhHStzP4n2m7MOtEBYugZd65MJMiYX9	
01	Morni-Pinjore	Kalka		Const. of Range	DP-253	Const. of Building	1	2923108		30 48 31.6 N, 76 52 41.9 E			
33	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	CSMS (Concrete	1	688704		30 40 25.14N 77	https://drive.goog	https://drive.goog	CA
220	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	238452		30 41 48N 77 2 5	https://drive.goog	https://drive.goog	NPV
221	Morni -Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	463484		30 41 47 N 77 02	https://drive.goog	https://drive.goog	NPV
222	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	494458		30 41 47 N 77 02	https://drive.goog	https://drive.goog	NPV
223	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	413774		30 41 45 N 77 2	https://drive.goog	https://drive.goog	NPV
224	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	556109		30 41 40 N 77 2	https://drive.goog	https://drive.goog	NPV
225	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	421666		30 41 40 N 77 02	https://drive.goog	https://drive.goog	NPV
226	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	463781		30 41 39 N 77 2	https://drive.goog	https://drive.goog	NPV
227	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	486497		30 41 38N 77 02	https://drive.goog	https://drive.goog	NPV
228	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	409065		30 41 38 N 77 2	https://drive.goog	https://drive.goog	NPV
36	Morni-Pinjore	Morni		Creation of new	Bhuri Choe	Wire Crate struct	1	420172		30.715999 77.03	https://drive.goog	https://drive.goog	CA
229	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	522081		30 41 40 N 77 2	https://drive.goog	https://drive.goog	NPV
230	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	480074		30 41 35 N 77 02	https://drive.goog	https://drive.goog	NPV
231	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	480074		30 41 33 N 77 02	https://drive.goog	https://drive.goog	NPV
232	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	267273		30 41 24N 77 01	https://drive.goog	https://drive.goog	NPV
233	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	351607		30 41 25N 77 1 5	https://drive.goog	https://drive.goog	NPV
234	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	220209		30 41 27N 77 01	https://drive.goog	https://drive.goog	NPV
235	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	339076		30 41 27N 77 1 4	https://drive.goog	https://drive.goog	NPV
325	Morni-Pinjore	Morni		Creation of new	Barisher to Bhad	Retaining Wall	1	969675		30 43 24.62N 77	https://drive.goog	https://drive.goog	NPV
326	Morni-Pinjore	Morni		Creation of new	Barisher to Bhad	Retaining Wall	1	583439		30 43 25.32N 77	https://drive.goog	https://drive.goog	NPV
236	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	300241		30 40 56N 77 02	https://drive.goog	https://drive.goog	NPV
327	Morni-Pinjore	Morni		Creation of new	Barisher to Bhad	Retaining Wall	1	347308		30 42 56.43N 77	https://drive.goog	https://drive.goog	NPV
329	Morni-Pinjore	Morni		Creation of new	Barisher to Kara	Retaining Wall	1	408240		30 42 55.43N 77	https://drive.goog	https://drive.goog	NPV
237	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	256429		30 40 41 N 77 2	https://drive.goog	https://drive.goog	NPV
238	Morni-Pinjore	Raipur Rani		Creation of new	Plasra Ka Khala	Wire Crate struct	1	239981		30 40 47 N 77 02	https://drive.goog	https://drive.goog	NPV
310	Morni-Pinjore	Morni		Creation of new	Pathroti Choe	Wire Crate struct	1	413600		30 42 23.91N 77	https://drive.goog	https://drive.goog	NPV
311	Morni-Pinjore	Morni		Creation of new	Baror Choe	Wire Crate struct	1	469230		30 42 44.92N 77	https://drive.goog	https://drive.goog	NPV
312	Morni-Pinjore	Morni		Creation of new	Churi to Dyothi P	Retaining Wall	1	471594		30 44 20.80N 77	https://drive.goog	https://drive.goog	NPV
313	Morni-Pinjore	Morni		Creation of new	Churi to Dyothi P	Retaining Wall	1	408700		30 44 19.79N 77	https://drive.goog	https://drive.goog	NPV
314	Morni-Pinjore	Morni		Creation of new	Churi to Dyothi P	Retaining Wall	1	186689		30 44 25.73N 77	https://drive.goog	https://drive.goog	NPV
317	Morni-Pinjore	Morni		Creation of new	Village Kathi, Jat	RCC Structure	1	1056880		30 43 28.97N 77	https://drive.goog	https://drive.goog	NPV
318	Morni-Pinjore	Morni		Creation of new	Ghaggar River	CC Stud	1	1001339		30 43 11.18N 77	https://drive.google.com/open?id=		NPV
319	Morni-Pinjore	Morni		Creation of new	Ghaggar River	CC Stud	1	992341		30 43 57.36N 77	https://drive.goog	https://drive.goog	NPV
320	Morni-Pinjore	Morni		Creation of new	Ghaggar River	CC Stud	1	922072		30 42 49.97N 77	https://drive.goog	https://drive.goog	NPV
321	Morni-Pinjore	Morni		Creation of new	Ghaggar River	CC Stud	1	1001100		30 42 50.43N 77	https://drive.goog	https://drive.goog	NPV
322	Morni-Pinjore	Morni		Creation of new	Ghaggar River	CC Stud	1	1001300		30 42 48.22N 77	https://drive.goog	https://drive.goog	NPV
323	Morni-Pinjore	Morni		Creation of new	Ghaggar River	CC Stud	1	1001499		30 42 48.47N 77	https://drive.goog	https://drive.goog	NPV
324	Morni-Pinjore	Morni		Creation of new	Ghaggar River	CC Stud	1	1001433		30 42 46.68N 77	https://drive.goog	https://drive.goog	NPV
34	Morni-Pinjore	Morni		Creation of new	Manjyon Choe	Wire Crate struct	1	288292		30 685702 77.15	https://drive.goog	https://drive.goog	CA
35	Morni-Pinjore	Morni		Creation of new	Manjyon Choe	Wire Crate struct	1	288023		30.686921 77.15	https://drive.goog	https://drive.goog	CA
295	Morni-Pinjore	Morni		Creation of new	Baga Choe	Wire Crate struct	1	282484		30.719323 77.07	https://drive.goog	https://drive.goog	NPV
296	Morni-Pinjore	Morni		Creation of new	Baga Choe	Wire Crate struct	1	281113		30.719362 77.07	https://drive.goog	https://drive.goog	NPV
297	Morni-Pinjore	Morni		Creation of new	Rewari Choe	Wire Crate struct	1	286333		30.737178 77.04	https://drive.goog	https://drive.goog	NPV
298	Morni-Pinjore	Morni		Creation of new	Rewari Choe	Wire Crate struct	1	315455		30 44 14.36N, 77	https://drive.goog	https://drive.goog	NPV
194	Morni-Pinjore	Raipur Rani		Creation of new	Magu Wala Khal	CSMS (Concrete	1	375873		30 37 23.82N 77	https://drive.goog	https://drive.goog	NPV
195	Morni-Pinjore	Raipur Rani		Creation of new	Magu Wala Khal	CSMS (Concrete	1	407701		30 37 23 N 77 4	https://drive.goog	https://drive.goog	NPV
330	Morni-Pinjore	Panchkula		Creation of new	Ghaggar River	Crate Wire Spur	No.1	285088		30 43 04.01 76 5	https://drive.goog	https://drive.goog	NPV
196	Morni-Pinjore	Raipur Rani		Creation of new	Magu Wala Khal	CSMS (Concrete	1	450142		30 37 18 N 77 4	https://drive.goog	https://drive.goog	NPV
197	Morni-Pinjore	Raipur Rani		Creation of new	Magu Wala Khal	CSMS (Concrete	1	413321		30 37 24.09N 77	https://drive.goog	https://drive.goog	NPV
198	Morni-Pinjore	Raipur Rani		Creation of new	Magu Wala Khal	Wire Crate struct	1	314070		30 37 31 N 77 4	https://drive.goog	https://drive.goog	NPV
199	Morni -Pinjore	Raipur Rani		Creation of new	Magu Wala Khal	Wire Crate struct	1	296160		30 37 28.78N 77	https://drive.goog	https://drive.goog	NPV
331	Morni-Pinjore	Panchkula		Creation of new	Ghaggar River	Crate Wire Spur	No.1	285088		30 43 02.12 76 5	https://drive.goog	https://drive.goog	NPV
200	Morni-Pinjore	Raipur Rani		Creation of new	Magu Wala Khal	Wire Crate struct	1	280186		30 37 27.04N 77	https://drive.goog	https://drive.goog	NPV
201	Morni-Pinjore	Raipur Rani		Creation of new	Magu Wala Khal	Wire Crate struct	1	263274		30 37 25.51N 77	https://drive.goog	https://drive.goog	NPV
202	Morni-Pinjore	Raipur Rani		Creation of new	Magu Wala Khal	Wire Crate struct	1	286875		30 37 22 N 77 4	https://drive.goog	https://drive.goog	NPV
332	Morni-Pinjore	Panchkula		Creation of new	Ghaggar River	Crate Wire Spur	No.1	285088		30 43 09.53 76 5	https://drive.goog	https://drive.goog	NPV
333	Morni-Pinjore	Panchkula		Creation of new	Ghaggar River	Crate Wire Spur	No.1	285087		30 43 20.41 76 5	https://drive.goog	https://drive.goog	NPV
334	Morni-Pinjore	Panchkula		Creation of new	Ghaggar River	Crate Wire Spur	No.1	285086		30 43 22.00 76 5	https://drive.goog	https://drive.goog	NPV
1	yamuna nagar	sadhaura		C.C. Stud No. 1 t	no	CC Stud	4				https://drive.goog	https://drive.google.com/open?id=1w4J70mHrzyHas_b5L8MRIcJ2quFK3gjf, https://drive.google.com/open?id=119Y57UP5KYRZzDHvU3j6mbvYUB689scf, https://drive.google.com/open?id=1245f74RPdQ9vFti8l_g8cPQMxSdDN	

2	Yamuna Nagar	Sadhaura		CSMS		CSMS (Concrete	1				https://drive.goog	https://drive.google.com/open?id=1KTOSJI7wDbSdFjptths52AlfDXVY-vv1, https://drive.google.com/open?id=1x_BE6hIQQHC-BsfR9UmXO0mwG0EJiSFx, https://drive.google.com/open?id=19vuO4L-y9LfiXRC5JHY_mcmHUcp-5									
1	Yamuna Nagar	Chhachhrauli		Protection of soil	Boli Nadi Nagla (	CC Block Abutme	1	2235660		30°23'34"N, 77°24'56"E		https://drive.google.com/open?id=1rCKqqkdpOxchyEwke8OJNGABJbnkwZ2k									
2	Yamuna Nagar	Chhachhrauli		Protection of soil	Boli Nadi Nagla (	CC Block Abutme	1	1922065		30°23'34"N, 77°24'56"E		https://drive.google.com/open?id=1aiPkONOmsXvl0QwHQPnZ8yCT2DFLjH2Y									
3	Yamuna Nagar	Chhachhrauli		Protection of soil	Boli Nadi Nagla (	CC Stud	1	737646		30°23'35"N, 77°25'4"E		https://drive.google.com/open?id=1Ik4LF-M5RaVUyXfctNOY4tKKy_Ys42ym									
4	Yamuna Nagar	Chhachhrauli		Protection of soil	Boli Nadi Nagla (	CC Stud	1	737733		30°23'35"N, 77°25'3"E		https://drive.google.com/open?id=1T3S82CLJyD5bW8w1r-aIOzHS7vRiLOYb									
5	Yamuna Nagar	Chhachhrauli		Protection of soil	Boli Nadi Nagla (	CC Stud	3	737736		30°23'36"N, 77°25'1"E		https://drive.google.com/open?id=1aO_FcKLU10blWQLq57t3LeEeLTHbSe6V									
3	Yamuna Nagar	Sadhaura			Gullapur Naktu N	CC Stud	4	3207200			https://drive.goog	https://drive.google.com/open?id=11pbvIWmY0l_INrmhYbtAQzUUM4qe3WR8, https://drive.google.com/open?id=1HQQL4nK7iY5o-eKWTkz-SjSX8o8CJS8T, https://drive.google.com/open?id=1xsLNEyNWDhHmUWSnECq23YQ									
6	Yamuna Nagar	Chhachhrauli		Protection of soil	Boli Nadi Nagla (	CC Stud	1	737656		30°23'36"N, 77°25'0"E		https://drive.google.com/open?id=1XvrSPU2IpgfR4M9ZvCZNq79aFEEJjkw0									
1	Yamuna Nagar	Chhachhrauli		Protection of soil	Som Nadi Along	C.C. Block Prote	1	1810163		30.230941 77.379647		https://drive.google.com/open?id=1N5CGdA3Bmi_wP6WqH1WEqa-d2lLe3NC_									
4	Yamuna Nagar	Sadhaura		Creation of new \	Sadikpur UCF	CSMS (Concrete	2	373800			https://drive.goog	https://drive.google.com/open?id=1elLITWPMWCSakgt0iuOv6T7-SZyNoMXE, https://drive.google.com/open?id=19TMo-SZ3GDHUeRh8StUpbUgmdDVd_K4X, https://drive.google.com/open?id=1WCCdpoMsCHmunzRQ7RxJ7a									
1	Yamunanagar	jagadhri		Creation of new \	Yamuna river	CC Stud	15			30° 6'32.93"N 7	https://drive.goog	https://drive.google.com/open?id=1GcY44P3mcc_V278V-L7z3EKaKWV2Hyw6, https://drive.google.com/open?id=1f5TcQZ0v2dCohuWRzz8wdTWyqH08hb65, https://drive.google.com/open?id=15LG4iiqRiaQQDovYCRBGCYgiw									
1	Yamunanagar	Jagadhri		Creation of new \	Yamuna river	CC Stud	15	12360000 rupees		30° 6'32.03"N 7	https://drive.goog	https://drive.google.com/open?id=1SbIOP6iCi2mdb30cPhNPw75icXNyArxk, https://drive.google.com/open?id=1tezQyu1uDuKijkkUj1a-53R4eMziML9A, https://drive.google.com/open?id=14FYA34yWcR0jV6uxaSzQHOE26JxCm-									
2	Yamunanagar	Jagadhri		Creation of new \	Yamuna river	cc stud abutment	1	5.1		30° 3'55.06"N 7	https://drive.goog	https://drive.google.com/open?id=1i1QmbwF45bZ8k4YZ6UKLZekCMY1aWXDB, https://drive.google.com/open?id=1U20EESKcSfsvp6847L_X5PFWuHSFPoiM, https://drive.google.com/open?id=1LID1JDn-Tphlov7uD4ZE8rcSkV									
3	Yamunanagar	Jagadhri		Creation of new \	Yamuna river	WHS (Water Har	1	4.57		30° 6'58.56"N 7	https://drive.goog	https://drive.goog CA									
5	Yamuna Nagar	Sadhaura		Creation of new \	Mugalwali RF	CSMS (Concrete	2	1003000			https://drive.goog	https://drive.goog NPV									
10	Yamuna Nagar	Chhachhrauli		Protection of Soil	Boli Nadi Jaitpur	CC Stud	1	711667		30°23'32"N, 77°25'2"E		https://drive.goog NPV									
11	Yamuna Nagar	Chhachhrauli		Protection of Soil	Boli Nadi Jaitpur	CC Stud	2	711667		30°23'31"N, 77°24'60"E		https://drive.goog NPV									
12	Yamuna Nagar	Chhachhrauli		Protection of Soil	Boli Nadi Jaitpur	CC Stud	3	723268		30°23'36"N, 77°25'1"E		https://drive.goog NPV									
13	Yamuna Nagar	Chhachhrauli		Protection of Soil	Boli Nadi Jaitpur	CC Stud	4	778165		30°23'36"N, 77°24'54"E		https://drive.goog NPV									
6	Yamuna Nagar	Sadhaura		Creation of new \	Som River at Rai	CC Stud	6	4840800			https://drive.goog	https://drive.goog NPV									
7	Yamuna Nagar	Sadhaura		Creation of new \	Som River at Rai	Wire Crate struct	1	481000			https://drive.goog	https://drive.goog CA									
8	Yamuna Nagar	Sadhaura		Creation of new \	Nakti Nadi at Par	CC Stud	6	4810800			https://drive.goog	https://drive.goog NPV									
9	Yamuna Nagar	Sadhaura		Creation of new \	Nakti Nadi at Par	Wire Crate struct	8	1737000			https://drive.goog	https://drive.goog NPV									
10	Yamuna Nagar	Sadhaura		Creation of new \	Nakti nadi at Pan	Wire Crate struct	5	1037600			https://drive.goog	https://drive.goog NPV									
10	Yamuna nagar	Sadhaura		Creation of new \	Nakti nadi at Pan	Retaining Wall	1	404000			https://drive.goog	https://drive.goog NPV									
11	Yamuna Nagar	Sadhaura		Creation of new \	Brote wala Nala a	SDD (Silt Detenti	1	709000			https://drive.goog	https://drive.goog NPV									
12	Yamuna Nagar	Sadhaura		Creation of new \	Sal Wali Khali at	SDD (Silt Detenti	1	711000			https://drive.goog	https://drive.goog NPV									
13	Yamuna Nagar	Sadhaura		Creation of new \	Nasodewala Kha	SDD (Silt Detenti	1	553000			https://drive.goog	https://drive.goog NPV									
14	Yamuna Nagar	Sadhara		Creation of new \	Nasode Wala Kh	RCC Check Darr	1	1597000			https://drive.goog	https://drive.goog CA									
15	Yamuna Nagar	Sadhaura		Creation of new \	Kheda Khala at S	Wire Crate struct	1	236000			https://drive.goog	https://drive.goog NPV									
16	Yamuna Nagar	Sadhaura		Creation of new \	Dunge Wala Kha	RCC Check Darr	4	4952000			https://drive.goog	https://drive.goog NPV									
16	Yamuna Nagar	Sadhaura		Creation of new \	Guide Bandh Lot	Guide Bandh	1	1998000			https://drive.goog	https://drive.goog NPV									
9	Yamuna Nagar	Chhachhrauli		Protection of soil	Som Nadi Along	Ipomia Plantatior	1	50000		30.268154 77.359176		https://drive.goog CA									
14	Yamuna Nagar	Chhachhrauli		Protection of soil	Boli Nadi Gohra I	CC Stud	1	760412		30°23'11"N, 77°24'2"E		https://drive.goog NPV									
15	Yamuna Nagar	Chhachhrauli		Protection of soil	Boli Nadi Gohra I	CC Stud	2	760611		30°23'10"N, 77°24'1"E		https://drive.goog NPV									
16	Yamuna Nagar	Chhachhrauli		Protection of soil	Boli Nadi Gohra I	CC Stud	3	760142		30°23'9"N, 77°23'60"E		https://drive.goog NPV									
17	Yamuna Nagar	Chhachhrauli		30°16'10"N, 77°2	Boli Nadi Gohra I	CC Stud	4	760481		30°23'7"N, 77°23'57"E		https://drive.goog NPV									
18	Yamuna Nagar	Chhachhrauli		Protection of soil	Boli Nadi Gohra I	CC Stud	5	760412		30°23'6"N, 77°23'55"E		https://drive.google.com/open?id=1ymxeHyK4INlybNCInWUB_UvzKPmSQwmp									
19	Yamuna Nagar	Chhachhrauli		Protection of soil	Som Nadi Along	C.C. Block Abutr	1	2114100		30.267943 77.359102		https://drive.goog NPV									
20	Yamuna Nagar	Chhachhrauli		Protection of soil	Som Nadi Along	C.C. Block Abutr	2	1671325		30.268154 77.359176		https://drive.goog NPV									
21	Yamuna Nagar	Chhachhrauli		Protection of soil	Sarkari Tubwell v	CSMS (Concrete	1	331371		30.40306 77.406802		https://drive.goog NPV									
22	Yamuna Nagar	Chhachhrauli		Protection of soil	Sarkari Tubwell v	CSMS (Concrete	2	No. 274199		30.402415 77.406547		https://drive.goog NPV									
23	Yamuna Nagar	Chhachhrauli		Protection of soil	Sarkari Tubwell v	CSMS (Concrete	3	No. 281262		30.401941 77.406265		https://drive.goog NPV									
24	Yamuna Nagar	Chhachhrauli		Protection of soil	Jamunwala Khal	CSMS (Concrete	1	No. 320273		30.401637 77.404499		https://drive.goog NPV									
25	Yamuna Nagar	Chhachhrauli		Protection of soil	Jamunwala Khal	CSMS (Concrete	2	No. 320273		30.400959 77.404551		https://drive.goog NPV									
26	Yamuna Nagar	Chhachhrauli		Protection of soil	Tenduwala Khala	CSMS (Concrete	1	No. 290364		30.409298 77.405359		https://drive.goog NPV									
27	Yamuna Nagar	Chhachhrauli		Protection of soil	Tenduwala Khala	CSMS (Concrete	2	No. 271037		30.409125 77.405304		https://drive.goog NPV									
28	Yamuna Nagar	Chhachhrauli		Protection of soil	Bishwa wala Kha	CSMS (Concrete	1	No. 295625		30.405781 77.40943		https://drive.goog NPV									
29	Yamuna Nagar	Chhachhrauli		Protection of soil	Bishwa wala Kha	CSMS (Concrete	2	No. 333926		30.406766 77.402383		https://drive.goog NPV									
30	Yamuna Nagar	Chhachhrauli		Protection of soil	Mir Hasan ka Kha	Wire Crate Barrie	1	No. 514224		30.39896 77.402943		https://drive.goog NPV									
31	Yamuna Nagar	Chhachhrauli		Protection of soil	Dungewala Khal	SDD (Silt Detenti	1	No. 254833		30.400014 77.394931		https://drive.goog NPV									
32	Yamuna Nagar	Chhachhrauli		Protection of soil	Nagli Khol	RCC Barrier Wall	1	No. 1835825		30.424484 77.438904		https://drive.goog NPV									
33	Yamuna Nagar	Chhachhrauli		Protection of soil	Nagli Khol	RCC Barrier Wall	1	No. 1786844		30.422957 77.435333		https://drive.goog NPV									

Wildlife Wing

S. No.	Division Wildlife Office	Activity done in FY 2021-22	Proposed Amount	Expense incurred	GPS Coordinates	Add KML file	Add Photo
1	Hissar	Farmer & Student Awareness	10	10			
2	Hissar	Fixing of interlocking tile on p	14	12.04	29°18'19.24"N 76°17'50.44"E 29°18'13.20"N 76°17'49.04"E	https://drive.goo	https://drive.google.com/open?id=11p0NEWjp0A5GllxKTmgAmk6JoSAnUb3u
3	Hissar	Construction of Water Channe	15	13.08	29°18'32.12"N 76°17'53.26"E 29°17'27.20"N 76°17'39.13"E	https://drive.goo	https://drive.google.com/open?id=1NYbIIjd5nJgVBqFku8J-wAY37y7IJEOF, https://drive.google.com/open?id=1G8cfOZj2qu0PsMrBdDutHaC4QTsbtkGN, https://drive.google.com/open?id=16gJl0QDDIm9NxWPhceCuHM0u5NraE6CE
4	Hissar	Construction of Feeding Platfo	0.25	0.24	29°20'28.89"N 75° 1'1.51"E	https://drive.goo	https://drive.google.com/open?id=1OfiD7wtS7JjjZcsi4J3y3Nlcrkyj3ASa
5	Hissar	Construction of Feeding Platfo	0.25	0.24	29°20'33.93"N 75° 1'5.49"E	https://drive.goo	https://drive.google.com/open?id=1-KRCDDigegOy21LOxBkMwlgvALFKbHEq
6	Hissar	Construction of Feeding Platfo	0.25	0.24	29°20'34.83"N 75° 1'1.79"E	https://drive.goo	https://drive.google.com/open?id=1wqff3xCXsifUfq4bTj7idIRWHs4sND-P
7	Hissar	Construction of Feeding Platfo	0.25	0.24	29°19'2.40"N 74°59'47.50"E	https://drive.goo	https://drive.google.com/open?id=1LWAgZBfdHuGM3_DernACNu1_5tjRXQYo
8	Hissar	Construction of Feeding Platfo	0.25	0.24	29°17'37.83"N 75° 1'22.07"E	https://drive.goo	https://drive.google.com/open?id=1IEx4K6hiYtLQGPTAGm80eA222XuqyVJ4
9	Hissar	Construction of Feeding Platfo	0.25	0.24	29°19'8.63"N 75° 0'9.98"E	https://drive.goo	https://drive.google.com/open?id=1-AqytnrU--O-RyVyrOyE3hTRAPMgjBzU
10	Hissar	Construction of Feeding Platfo	0.25	0.23	29°01 40"N 75°47'10"E	https://drive.goo	https://drive.google.com/open?id=1w21IEdMLLO12ijphTO6ta-Z2aX4cxDtA
11	Hissar	Construction of Feeding Platfo	0.25	0.21	29.29692N, 75.56928E	https://drive.goo	https://drive.google.com/open?id=10lEdNjaNmFWL9hQ9iPKwvBUHesOH74xr
12	Hissar	Construction of Feeding Platfo	0.25	0.21	29°19'30.06"N 75°35'23.23"E	https://drive.goo	https://drive.google.com/open?id=1tAuoWAL9v-6SnZl4u13pdfoUjhjW6h_6
13	Hissar	Construction of Feeding Platfo	0.25	0.21	29°13'33.85"N 75°34'59.36"E	https://drive.goo	https://drive.google.com/open?id=1sBnfQ-fnKToE5Ae-MDuffsS8B3nuzQ5L
14	Hissar	construction of Feeding Platfo	0.25	0.21	29°13'40.98"N 75°35'22.02"E	https://drive.goo	https://drive.google.com/open?id=1mSlAMf5DPBoC7DhzOkybwWREYXC7HRCV
15	Hissar	construction of Feeding Platfo	0.25	0.22	29°14'22.17"N 75°36'38.89"E	https://drive.goo	https://drive.google.com/open?id=14Oodd4xAmTTQ5-PQnZUnQY4zwWlMy5LY
16	Hissar	construction of Feeding Platfo	0.25	0.24	29°21'31.80"N 75°21'37.02"E	https://drive.goo	https://drive.google.com/open?id=1HS5Owcmd5EYAT_JsNK-GaX9gSnHAnexL
17	Hissar	construction of Feeding Platfo	0.25	0.24	29°24'11.97"N 75°23'28.41"E	https://drive.goo	https://drive.google.com/open?id=1oQ9LI2uIUkodq186Gx9FtUANhhKKJDXl
18	Hissar	construction of Feeding Platfo	0.25	0.24	29°38'23.76"N 75°45'0.65"E	https://drive.goo	https://drive.google.com/open?id=1xkuc1nSV7s8t5wUFDE_k4MJ4GEd_fqxU
19	Hissar	construction of Feeding Platfo	0.25	0.24	29°32'25.05"N 75°42'28.05"E	https://drive.goo	https://drive.google.com/open?id=1iLeBFCmRwwcp9HPBqWYVLrWtFKELGlon
20	Hissar	Construction of Feeding Platfo	0.25	0.24	29°31'45.82"N 75°42'28.05"E	https://drive.goo	https://drive.google.com/open?id=1srGVf1qHb6u7wo0SC1db-1zy09V360_O
21	Hissar	Construction of Feeding Platfo	0.25	0.24	29°34'32.65"N 75°39'2.02"E	https://drive.goo	https://drive.google.com/open?id=1XPFa9CeMFKZuQPmpRrKe2hYiKlhwrD1X
22	Hissar	Construction of Feeding Platfo	0.25	0.23	29°18'12.57"N 76°17'21.29"E	https://drive.goo	https://drive.google.com/open?id=1nDQwlknEbtPiLWGTUuHprDziNYgLjDcL
23	Hissar	Construction of Feeding Platfo	0.25	0.23	29°18'9.92"N 76°17'32.57"E	https://drive.goo	https://drive.google.com/open?id=1M8cGxnL1-4E61zA0dNM-H8wt3-AzqjQF
24	Hissar	Construction of Feeding Platfo	0.25	0.23	29°18'15.25"N 76°18'2.08"E	https://drive.goo	https://drive.google.com/open?id=1AbLCDgtN6xBbSVXXoesMxhlxZ5VkVQ88
25	Hissar	Construction of Feeding Platfo	0.25	0.23	29°17'39.79"N 76°16'14.44"E	https://drive.goo	https://drive.google.com/open?id=1aMamoo6pHjhBj_vkH8_AGpdXn9o_v2ip
25	Hissar	Construction of Feeding Platfo	0.25	0.23	29°17'40.11"N 76°16'7.84"E	https://drive.goo	https://drive.google.com/open?id=18DtLC7PVU5gCYq0cwN3S2-MDu4ORONi1
27	Hissar	Construction of Feeding Platfo	0.25	0.23	29°17'37.73"N 76°16'2.23"E	https://drive.goo	https://drive.google.com/open?id=1_95YJAdNHinwrzBePySLTTZMzGCiXaaY
1	Panchkula	Construction of guard hut 1 N	10	10.00991	N=29°55'8" E=76°29'26" ,		https://drive.google.com/c 1
2	Panchkula	Eco system stability by introdu	10	10	N=29°55'6.97" E=76° 29"32.38" , N29°55'7.99" E 76°29'34.42"		https://drive.google.com/c 2
3	Panchkula	Habitat improvement for turtle	20	8.83557	N=29°55'17.72" E= 76°29'39.95" ,N=29°55'3.08" E=76°29'20.04" ,N=29°55'16		https://drive.google.com/c 3
4	Panchkula	Publicity sign boards, brochur	2	1.99467	N=29°55'5" E76°29'33" , N=29°55'6" E=76°29'34", N=29°54'32"E=76°30'18" ,N=		https://drive.google.com/c 4
1	Panchkula	Construction of Cause ways (	12	8.93	1) 30°23'29.08"N 077°31'34.45"E , 2) 30°23'37.37"N 077°31'19.14"E & 3) 30°23'		https://drive.google.com/c 1

Development Wing

Serial No.	Division/ Circle	Name of Activity done in FY 2021-22	Proposed Amount	Expense incurred	GPS Coordinates minimum four (latitude, longitude makes one coordinate)	Add KML file	Add Photo
1	Seed Division	Construction of Range Office Building	3000000	1297795	29.164872, 75.749715		https://drive.google.com/open?id=1khxNwOq02n4brzRgt0WgVfZhA1y2OKBP
2	Seed Division	Raising of 10 Acre CSO Shisham at M	2200000	513950	30.221816, 77.319483		https://drive.google.com/open?id=1etMCaP0UO2ObY6sUAJEVriMcRkAeqEts, https://drive.google.com/open?id=1MWzunld-8nTVE2E_Jw-Qx5Pe8WU4nVcC
3	Seed Division	Maints of 23 Acre CSO at Meerpur	600000	598791	30.224482, 77.317446		https://drive.google.com/open?id=1L6NTKfVDCjpnusem3Tszlx1IA0KM2NOU, https://drive.google.com/open?id=1R0GhIKFD0Q8uLMHvXgC4pS4Jq_RwcKvR
4	Seed Division	Construction of Residence Building ol	1500000	6334	29.164872, 75.749715		https://drive.google.com/open?id=1oWEQrxy8OqeT6-Nyj2EHlpH6wrmi-FZa, https://drive.google.com/open?id=1vMEi5Q2LNjlS6DLZKhWoEmWJO6ezu0Rf
5	Seed Division	Raising of 10 Acre CSO Shisham at E	2200000	432298	29.534483, 75.914273		https://drive.google.com/open?id=12Jq50NSfflot2rPL5kbgg87EpoWHBa1c, https://drive.google.com/open?id=1CUcC6uSJQg8z8SyRjVqGAl9KFvDB7ynp
6	Seed Division	Construction of Seed Range Office Bu	3000000	1559256	29.710811, 77.018919		https://drive.google.com/open?id=1yYAmWsE9xJIGsQJQUvKnOrXgCwy1Nj36, https://drive.google.com/open?id=1IYBO5tw3dPpOsOlqSPM-3SXUlwRDovYz