



Indian Sign Language Research and Training Centre (ISLRTC)
Department of Empowerment of Persons with Disabilities, Divyangjan
Ministry of Social Justice & Empowerment, Govt. of India
Module no. 403-406, 4th Floor, NSIC Business Park,
Okhla Industrial Estate, New Delhi- 20
Telephone: 011-26327558/ 50, Email- islrtcnewdelhi@gmail.com

F. No- IS-09001/13/2025-ISLRTC-D/4974

Date: 05th December 2025

Corrigendum

Subject: Revised Tender Terms for Translation Of 500 NBT Books into Indian Sign Language in Multimedia Format.

Ref: i) IS-09001/13/2025-ISLRTC-D/4935 Date: 18th November 2025

This is with reference to the tender floated on 18th November 2025 for Translation Of 500 NBT Books into Indian Sign Language In Multimedia Format. In this regard, it is to inform that the tender terms have been amended / revised as per the point/ concerns raised during Pre-Bid Meeting. Accordingly, the revised terms are enclosed here with and also available on our website under the tab, "Tenders", (Link to visit: <https://isIrtc.nic.in/#tender>), with the subject, "Revised Tender Document."

2. Bidders are requested to refer our website to get the updated information on the subject Tender, before submitting their bids.

3. This corrigendum is an integral part of the tender document and should duly acknowledged and considered by all bidders while submitting their proposals.

4. Bidders who have already submitted their bids as per our tender notice\ document dated 18th November 2025 are requested to resubmit their bids strictly as per the revised tender terms.

This issues with the approval of Competent Authority.

Section Officer

Summary of Revision

Sl No.	Previous	Updated
1	<p>7. CONDITION OF CONTRACT:-</p> <p>l) In view of the instructions given in the minutes of the meeting of the Governing Body of National Fund, work will be distributed among the L1, L2, and L3 bidders at the same rate of L1, in the ratio of 50%, 30%, and 20%, i.e. 5 sets to L1, 3 sets to L2 and 2 sets to L3. In case no L3 bidder is available or eligible after evaluation, the total quantity shall be divided between L1 and L2 at the L1-matched rate, with L1 being assigned 6 sets and L2 being assigned 4 sets. If L2 does not agree to match the L1 rate, the entire quantity shall be awarded to L1 at its quoted rate. The work assigned may also go beyond the scope of work specified in this document.</p>	<p>7. CONDITION OF CONTRACT:-</p> <p>l) In view of the instructions given in the minutes of the meeting of the Governing Body of National Fund, work will be distributed among the L1, L2, and L3 bidders at the same rate of L1, in the ratio of 50%, 30%, and 20%, i.e. 5 sets to L1, 3 sets to L2 and 2 sets to L3. In cases where no L3 bidder is available or eligible after evaluation, or where L2 or L3 do not agree to match the L1 rate, the total quantity shall be divided between the other two agencies, i.e. L1 and L2 OR L1 and L3, at the L1-matched rate, with L1 being assigned 6 sets and L2 / L3 being assigned 4 sets. Further if L2 and L3 both the bidders refuse to match the rates of L1 bidder, then the entire quantity shall be awarded to L1 at its quoted rate. The work assigned may also go beyond the scope of work specified in this document.</p>
2	<p>5. SPECIFICATION AND TECHNICAL DETAILS:-</p> <p>c. The technical specifications of the videos should be as follows: i. Screen size – 16:9 ii. Resolution – 1080 x 980 HD or higher</p>	<p>5. SPECIFICATION AND TECHNICAL DETAILS:-</p> <p>c. The technical specifications of the videos should be as follows: i. Screen size – 16:9 ii. Resolution – 1080 x 980 HD or higher However based on the sample video shared with the technical bid the Centre may change the video specification and the final specification will be shared along with the work order to the Qualified bidder/bidders.</p>
3	<p>11. TIME SCHEDULE:</p> <p>The Translation of 500 NBT Books into ISL in Multimedia Format is to be completed within 06 months from the issuance of work order. As a sample, the draft video of at least one video (of each set) is to be shared with ISLRTC within</p>	<p>11. TIME SCHEDULE:</p> <p>The Translation of 500 NBT Books into ISL in Multimedia Format is to be completed within 06 months from the issuance of work order. As a sample, the draft video of at least one video (of each set) is to be shared with ISLRTC within two weeks of the issuance of the word order. Final</p>

	<p>two weeks of the issuance of the work order. Final videos of at least 8 books of a set are to be provided within the first 02 months. Thereafter, final videos of at least 5 books of a set should be submitted to ISLRTC every month using online cloud resources or electronic media. All completed videos after any revisions required should be submitted to ISLRTC within 06 months from issuance of the work order. In case the L1 agency required to carry out the work within the given timeline of 06 months simultaneously for all sets (not consecutively).</p>	<p>videos of at least 15 books of a set are to be provided within the first 02 months. Thereafter, final videos of at least 10 books of a set should be submitted to ISLRTC every month using online cloud resources or electronic media. All completed videos after any revisions required should be submitted to ISLRTC within 06 months from issuance of the work order. In case the whole work is awarded to L1, the L1 agency will be required to carry out the work within the given timeline of 06 months simultaneously for all sets (not consecutively).</p>
--	---	---