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Directorate of State Transport, Government of Haryana (DST) 

 

Notice Inviting Tender 

 

DST/L&B/Pipli/01                 Dated: 01/06/2026 

 

RFP for “Development of Bus Terminal at Pipli, Haryana on DBFOT Basis”. 

 

As part of this endeavour to provide improved facilities to passengers, DST has decided 

to undertake “Development of Bus Terminal at Pipli, Haryana on DBFOT Mode”. 

 

DST invites bids from eligible bidders in the form of proposal in accordance with Request 

for Proposal Document, in order to identify suitable entity (the “Concessionaire”) through 

an open, transparent, and competitive bidding process for the Project. DST intends to 

follow a single stage, two envelope bidding process for selection of the Concessionaire 

for the Project. 

 

Location Name of work Estimated Project Cost 

Pipli 
Development of Bus Terminal at Pipli, 

Haryana on DBFOT Basis 
Rs. 272 Cr 

 

The RFP document can be viewed/ downloaded from official website of DST 

https://hartrans.gov.in/ and https://etenders.hry.nic.in/ from 01/06/2026. Proposal must be 

submitted online only at  https://etenders.hry.nic.in/ from 01/06/2026 to 15/07/2026 (upto 

1100 Hrs IST). Proposals received online shall be opened on 15/07/2026 (at 1130 Hrs 

IST). 

 

Proposal through any other mode shall not be entertained. However, Bid Security, 

document fee, Power of Attorney and Joint Bidding Agreement etc. shall be submitted 

physically by the Bidder on or before Proposal Due Date. Please note that the DST 

reserves the right to accept or reject all or any of the Proposals without assigning any 

reason whatsoever. 

 

 

 

Officer In-charge 

Director General, DST  

30 Bays Building,  

2nd Floor, Sector 17C,  

Chandigarh 160017  

http://www.eprocure.gov.in/
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Disclaimer 

 

The information contained in this Request for Proposal (“RFP”) Document, or subsequently 

provided, whether verbally or in documentary or in any other form, by or on behalf of 

Directorate of State Transport, Government of Haryana (“DST” or “Authority”), or any of 

their employees or advisors, on the terms and conditions set out in this RFP Document 

and such other terms and conditions as Authority may prescribe in this behalf, has been 

prepared solely to assist prospective Bidders in making their decision of whether or not to 

submit a proposal.  

  

This RFP Document is not an agreement and is not an offer or invitation by DST, to any 

other party. As mentioned above, the purpose of this RFP Document is to provide the 

Bidder with information to assist in the formulation of their proposals. This RFP Document 

does not purport to contain all the information each Bidder may require. This RFP 

Document may not be appropriate for all persons, and it is not possible for DST, their 

employees or advisors to consider the investment objectives, financial situation and 

particular needs of each party who reads or uses this RFP Document. Each Bidder should 

conduct its own investigations and analysis and should check the accuracy, reliability and 

completeness of the information in this RFP Document and where necessary obtain 

independent advice from appropriate sources.  

 

DST, their employees and advisors make no representation or warranty and shall incur no 

liability under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment for any loss, damage, cost or expense which may arise from or be incurred or 

suffered on account of anything contained in this RFP Document or otherwise including 

the accuracy, reliability or completeness of the RFP Document or any assessment, 

assumption, statement or information contained therein or deemed to form part of the RFP 

Document or arising in any way at this stage of the Bidding Process. 

 

The designs, drawings, technical data and any other information if provided in this RFP 

Document is only indicative and  DST, their employees and advisors have not made, will 

not make and will not be deemed to have made any current or future representation, 

promise or warranty, express or implied, as to the accuracy, reliability or completeness of 

the information contained herein or in any document or information, whether written or oral, 

made available to a Bidder, whether or not the aforesaid parties know or should have 

known of any errors or omissions or were responsible for its inclusion in or omission from 

this RFP Document. 

 

This RFP Document is provided for information purposes only and upon the express 

understanding that such parties will use it only for the purpose set forth above. It does not 

purport to be all-inclusive or contain all the information about Development of Bus Terminal 

at Pipli, Haryana on DBFOT Basis in relation to which it is being issued. 

 

The information and statements made in this RFP Document have been made in good 

faith. Interested parties should rely on their own judgments in participating in the said 

Project. Any liability of any nature whatsoever whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any Bidder upon the statements and 

information contained in this RFP Document is accordingly expressly disclaimed.  

 

This RFP Document has not been filed or registered in any jurisdiction. Recipients of this 

document should inform themselves of and observe any applicable legal requirements. 
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Information provided in this RFP Document to the Bidders is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not an 

exhaustive account of statutory requirements and should not be regarded as a complete 

or authoritative statement of law.  DST, their employees and advisors accept no 

responsibility for the accuracy or otherwise for any interpretation of law expressed herein. 

 

DST, may in their absolute discretion, but without being under any obligation to do so, 

update, amend or supplement the information in this RFP Document. Any change to the 

RFP Document will be notified to all those who have purchased the RFP Document and to 

those who have downloaded the RFP Document from the website and have duly intimated 

this fact to DST, giving their particulars including address for communication by fax/post 

(Registered Bidder). No part of this RFP Document and no part of any subsequent 

correspondence by DST, their employees and advisors shall be taken neither as providing 

legal, financial or other advice nor as establishing a contract or contractual obligation. 

Contractual obligations would arise only if and when definitive agreements have been 

approved and executed by the appropriate parties having DST to enter into and approve 

such agreements.  DST, reserves the right to reject all or any of the Proposal submitted in 

response to this RFP Document at any stage without assigning any reasons whatsoever 

and the issue of this RFP Document does not imply that DST is bound to select a Bidder 

or to appoint a Concessionaire. 

 

All Bidders are responsible for all costs and expenses incurred by them when evaluating 

and responding to this RFP Document in connection with or relating to or in making their 

Proposal including any negotiation or other costs incurred by the Bidder thereafter. All such 

costs and expenses will remain solely with the Bidder.  DST, their employees and advisors 

shall not be liable in any manner whatsoever for the same or for any other costs or 

expenses incurred by a Bidder in preparation or submission of its Proposal, regardless of 

the conduct or outcome of the Bidding Process.  DST, may in its sole discretion proceed in 

the manner it deems appropriate which may include deviation from its expected evaluation 

process, the waiver of any requirements, and the request for additional information. 

Unsuccessful bidders will have no claim whatsoever against DST, their employees and 

advisors.  
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GLOSSARY 

Associate As defined in Clause 2.1.16 

Authority As defined in Disclaimer 

Bidding Process  As defined in Clause 1.2 

DFBOT As defined in Clause 1.1.1 

Concession As defined in Clause 1.1.4 

Concessionaire As defined in Clause 1.1.3 

Concession Agreement As defined in Clause 1.1.3 

Conflict of Interest As defined in Clause 2.2.1(c) 

Consortium As defined in Clause 2.2.1(a) 

Damages As defined in Clause 2.2.1(c) 

Evaluation Criteria As defined in Clause 1.2.4 

Financial Capacity  As defined in Clause 2.2.2(B) 

Price Proposal Phase As defined in Clause 1.2.4 (d) 

Joint Bidding Agreement As defined in Clause 2.1.13 (f) 

Lead Member As defined in Clause 2.1.13 (c) 

LOA As defined in Clause 3.11 

Member Member of a Consortium 

Preferred Bidder As defined in Clause 3.9.5 

Project As defined in Clause 1.1.1 

Project Capital Outlay As defined in Appendix 14 

Proposal Due Date As defined in Clause 1.2.2 

Re. or Rs. or INR ` Indian Rupee 

RFP or Request for Proposal As defined in Disclaimer 

SPC As defined in Clause 2.1.13 

Successful Bidder As defined in Clause 1.1.2 

Technical Capacity As defined in Clause 2.2.2(A) 

Qualified Bidders As defined in Clause 1.2.4 (c) 

Bidding Multiplying Factor As defined in Clause 3.9 & Appendix 3 – 

Format of Price Proposal 

 

The words and expressions beginning with capital letter and defined in this document 

shall, unless repugnant to context, have the meaning ascribed thereto herein. The words 

and expressions beginning with capital letter and not defined herein, but defined in the 

Concession Agreement, shall unless repugnant to context, have the meaning ascribed 

thereto herein.   
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Section 1: Request for Proposal   
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1. INTRODUCTION 

 

1.1. Background 

 

1.1.1. Under this RFP, Directorate of State Transport (DST), Haryana (hereinafter 

referred to as “Authority”) has decided to undertake Development of Bus Terminal 

at Pipli, Haryana on Design, Build, Finance, Operate and Transfer (“DBFOT”) basis 

(hereinafter referred to as “Project”).  

 

1.1.2. It is envisaged that the Concessionaire selected through this RFP process 

(“Successful Bidder”) will develop Bus Terminal Facility and Commercial Facility 

on DBFOT basis with the Concession Period of 33 (Thirty-three) years 

commencing from the date of execution of the Concession Agreement.  

 

1.1.3. The draft Concession Agreement sets out the detailed terms and conditions for 

grant of the concession to the Concessionaire, including the scope of the 

Concessionaire’s services and obligations (the “Concession”) for the development 

of the Project. 

 

1.1.4. The estimated cost of the Project (the “Estimated Project Cost”) is Rs. 272 Cr 

(Rupees Six Hundred Thirty Seven Crore only). The assessment of actual costs, 

however, will have to be made by the Bidders.  

 

1.1.5. The statements and explanations contained in this Request for Proposal (“RFP”) 

Document are intended to provide a better understanding to the Bidders about the 

subject matter of this RFP and should not be construed or interpreted as limiting 

in any way or manner the scope of services and obligations of the Concessionaire 

set forth in the draft Concession Agreement or the Authority’s rights to amend, 

alter, change, supplement or clarify the scope of work, the Concession to be 

awarded pursuant to this RFP or the terms thereof or herein contained. 

Consequently, any omissions, conflicts or contradictions in the Bidding Documents 

including this RFP are to be noted, interpreted, and applied appropriately to give 

effect to this intent, and no claims on that account shall be entertained by the 

Authority. 

 

1.1.6. The Authority shall receive Proposals pursuant to and in accordance with the terms 

set forth in this RFP and other documents to be provided by the Authority pursuant 

to this RFP (collectively the "Bidding Documents"), and all Proposals shall be 

prepared and submitted in accordance with such terms on or before the Proposal 

due date specified in Clause 1.3 for submission of Proposals (the “Proposal Due 

Date”).  

 

1.2. Brief Description of Bidding Process 

 

1.2.1. Authority intends to follow a single stage, two envelop bidding process (the 

“Bidding Process”) for selection of Concessionaire for the Project. Prior to or along 
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with the Proposal, the Bidder shall pay to the Authority a non-refundable sum of 

Rs.25,000/- (Rupees Twenty-five thousand only) plus applicable GST as the cost 

of bid document. The cost of bid document may be furnished in the form of a 

Demand Draft issued by one of the Nationalized/Scheduled Banks in India in 

favour of the “Director, State Transport (DST), Chandigarh” payable at Chandigarh 

OR pay online through RTGS/NEFT/Other online mode to the DST’s account given 

below. The Demand Draft in original or copy of payment receipt 

(RTGS/NEFT/Other online mode) must be furnished in a separate envelop while 

submitting the proposal along with soft copy.  

SN Particulars Details 

1.  Name of Beneficiary 
Director, State Transport (DST), 

Chandigarh 

2.  Beneficiary Bank Account No.  

3.  
Beneficiary Bank Branch Name 

and Address 
 

4.  Beneficiary Bank Branch IFSC  

5.  SWIFT Code (For Foreign Bidders)  

1.2.2. As a part the Bidding Process, the business entities and interested parties (the 

“Bidders”) will be required to submit (i) Qualification Proposal, and (ii) Price 

Proposal as part of their proposal package. (The “Bidder”, which expression shall, 

unless repugnant to the context, include the members of the Consortium). The 

Proposal shall be valid for a period of 180 days from the date specified in Clause 

1.3 for submission of Proposals (the “Proposal Due Date”). 

1.2.3. GOI has issued guidelines (see Appendix 15) for qualification of Bidders seeking 

to acquire stakes in any public sector enterprise through the process of 

disinvestment. These guidelines shall apply mutatis mutandis to this Bidding 

Process. The Authority shall be entitled to disqualify any Bidder in accordance with 

the aforesaid guidelines at any stage of the Bidding Process. Bidders must satisfy 

themselves that they are qualified to Proposal, and should give an undertaking to 

this effect in the form at Appendix 2. 

1.2.4. RFP Document follows a four stepped approach comprising:  

 

(a) Test of responsiveness: This involves a test of responsiveness of the key 

submissions. Those Proposals found to be substantially responsive would be 

evaluated in the Qualification Phase. 

(b) Qualification Phase: Shortlisting of Bidders based on eligibility criteria  

(c) Project Design Capability Phase: Shortlisting of Bidders based on 

presentation on the design capability of the project (the “Qualified Bidders”) 

(d) Price Proposal Phase: Evaluation of Price Proposals received from Qualified 

Bidders (the “Successful Bidder”) 
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In the Qualification Phase, Proposals of only the responsive Bidders will evaluated 

for the technical capacity, financial capacity, and other such compliances in 

accordance with the evaluation criteria set out in this RFP Document (hereinafter 

referred to as the “Evaluation Criteria”).  

 

In the Project Design Capability Phase, Proposals of only the Bidders who meet 

the technical capability, financial capability, and other such compliances in 

accordance with the RFP Document would be evaluated. At the end of this Phase, 

Authority intends to prepare and release a list of Qualified Bidders.  

 

Price Proposal of only Qualified Bidders shall be opened. The Price Proposals of 

those Bidders who do not qualify as Qualified Bidders shall be returned unopened. 

 

1.2.5. The Bidding Documents include the draft Concession Agreement for the Project 

which is enclosed as Part II to this RFP Document. Subject to the provisions of 

Clause 2.1.3, the aforesaid documents and any addenda issued subsequent to 

this RFP Document, will be deemed to form part of the Bidding Documents. 

 

1.2.6. A Bidder is required to deposit, along with its Proposal, a Bid Security as per 

Clause 2.21, refundable not later than 180 (one hundred and eighty) days from the 

Proposal Due Date, except in the case of the Successful Bidder whose Bid 

Security shall be retained till it has provided a Performance Security under the 

Agreement.  

 

1.2.7. Subject to Clause 3.9, the Highest Bidder shall be the Successful Bidder. The 

remaining Bidders shall be kept in reserve and may, in accordance with the 

process specified in this RFP document, be invited to match the Proposal 

submitted by the Highest Bidder in case such Highest Bidder withdraws or is not 

selected for any reason. The Successful Bidder would then be required to enter 

into a Concession Agreement with the Authority. 

 

1.2.8. Any queries or request for additional information concerning this RFP document 

shall be submitted by e-mail to the officer designated in Clause 2.11.4 with 

identification/ title: "Queries/ Request for Additional Information: 

 

“RFP Document for Development of Bus Terminal at Pipli, Haryana on 

DBFOT Basis” 

 

1.3. Schedule of Bidding Process 

 

1.3.1. Schedule of Bidding Process is set out in Appendix 1 to this RFP Document. 
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2. INSTRUCTIONS TO BIDDERS 

 

A. General 

 

2.1. General terms of Bidding 

 

2.1.1. No Bidder shall submit more than one Proposal for the Project. A Bidder bidding 

individually or as a member of a Consortium shall not be entitled to submit another 

proposal either individually or as a member of any Consortium, as the case may 

be. 

 

2.1.2. The information on the Project is being provided only as a preliminary reference 

document by way of assistance to the Bidders who are expected to carry out their 

own surveys, investigations and other detailed examination of the Project before 

submitting their Proposals.  

 

2.1.3. Notwithstanding anything to the contrary contained in this RFP document, the 

detailed terms specified in the draft concession agreement shall have overriding 

effect; provided, however, that any conditions or obligations imposed on the Bidder 

hereunder shall continue to have effect in addition to its obligations under the 

Concession Agreement. 

 

2.1.4. The Proposal shall be furnished in the format as per Appendices. The amount/ 

numbers shall be indicated clearly in both figures and words, in Indian Rupees, in 

prescribed format of Price Proposal and shall be signed by the Bidder’s authorised 

signatory. In the event of any difference between figures and words, the amount 

indicated in words shall be taken into account. 

 

2.1.5. The Bidder shall deposit a Bid Security of the amount specified in Clause 2.21 in 

accordance with the provisions of this RFP.  

 

2.1.6. The Bidder should submit a Power of Attorney as per the format at Appendix 9, 

authorising the signatory of the Proposal to commit the Bidder. 

 

2.1.7. In case the Bidder is a Consortium, the Members thereof shall furnish a Power of 

Attorney in favour of the Lead Member of the Consortium in the format specified 

at Appendix 10. 

 

2.1.8. Any condition or qualification or any other stipulation contained in the Proposal not 

in conformity with this RFP document shall render the Proposal liable to rejection 

as a non-responsive Proposal. 

 

2.1.9. The Proposal and all related correspondence and documents in relation to the 

Bidding Process shall be in English language. Supporting documents and printed 

literature furnished by the Bidder with the Proposal may be in any other language 

provided that they are accompanied by appropriate authenticated and certified 
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translations of the pertinent passages in the English language. Supporting 

materials, which are not translated into English, may not be considered. For the 

purpose of interpretation and evaluation of the Proposal, the English language 

translation shall prevail. 

 

2.1.10. The documents including this RFP Document and all attached documents, 

provided by Authority are and shall remain or become the property of Authority and 

are transmitted to the Bidders solely for the purpose of preparation and the 

submission of a Proposal in accordance herewith. Bidders are to treat all 

information as strictly confidential and shall not use it for any purpose other than 

for preparation and submission of their Proposal. The provisions of this Clause 

2.1.10 shall also apply mutatis mutandis to Proposals and all other documents 

submitted by the Bidders, and Authority will not return to the Bidders any Proposal, 

document or any information provided along therewith.  

 

2.1.11. This RFP Document is not transferable. 

 

2.1.12. Any award of Concession shall be in terms of this RFP Document. 

 

2.1.13. The Successful Bidder shall incorporate Special Purpose Company, incorporated 

under the Indian Companies Act, 2013 (the “SPC”), to execute the Concession 

Agreement and implement the Project. In case the Bidder is a Consortium, it shall, 

in addition to forming an SPC, comply with the following additional requirements: 

 

(a) number of members in a Consortium shall not exceed 3 (three);  

(b) the Proposal should contain the information required for each member of 

the Consortium;  

(c) members of the Consortium shall nominate one member as the lead 

member (the “Lead Member”), who shall have an equity share holding of 

at least 51% of the paid up and subscribed equity of the SPC.  

(d) the Proposal should include a brief description of the roles and 

responsibilities of individual members, particularly with reference to 

financial, technical and O&M obligations;  

(e) an individual Bidder cannot at the same time be member of a Consortium 

applying for the Project. Further, a member of a particular Bidder 

Consortium cannot be member of any other Bidder Consortium applying 

for the Project; 

(f) members of the Consortium shall enter into a binding Joint Bidding 

Agreement, substantially in the form specified at Appendix 11 (the “Joint 

Bidding Agreement”) for the purpose of making the Proposal. The Joint 

Bidding Agreement, to be submitted along with the Proposal, shall, inter 

alia: 

(i) convey the intent to form a SPC with shareholding/ ownership equity 
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commitment(s) in accordance with this RFP Document, which would 

enter into the Concession Agreement and subsequently perform all the 

obligations of the Concessionaire in terms of the Concession 

Agreement, in case the concession to undertake the Project is awarded 

to the Consortium;  

(ii) clearly outline the proposed roles and responsibilities, if any, of each 

member;  

(iii) commit the minimum equity stake to be held by each member;  

(iv) commit that each of the members, whose experience will be evaluated 

for the purposes of this RFP Document, shall subscribe to 26% (twenty 

six per cent) or more of the paid up and subscribed equity of the SPC 

and shall further commit that each such member shall, for a period of 7 

(seven) years from the date of commercial operation of the bus 

terminal, hold equity share capital not less than: (i) 10% (twenty six per 

cent) of the subscribed and paid up equity share capital of the SPC; 

(v) include a statement to the effect that all members of the Consortium 

shall, shall be liable jointly and severally for all obligations of the 

Concessionaire in relation to the Project, in accordance with the 

Concession Agreement; and 

(g) except as provided under this RFP Document, there shall not be any 

amendment to the Joint Bidding Agreement without the prior written 

consent of Authority. 

 

2.1.14. Any entity which has been barred by the Central/ State Government, or any entity 

controlled by it, from participating in any project (BOT or otherwise), and the bar 

subsists as on Proposal Due Date, would not be eligible to submit the Proposal, 

either individually or as member of a Consortium. 

 

2.1.15. The Bidder, including an individual or any of its Consortium member, should not 

be a non-performing party on the Proposal Due Date. The Bidder, including any 

Consortium Member, shall be deemed to be a non-performing party* (not 

applicable to the project whose contract is terminated by the Authority) if it attracts 

any or more of the following parameters: 

 

(i) Fails to complete or has missed more than two milestones in already 

awarded two or more projects, even after lapse of 6 months from the 

scheduled completion date, unless extension of time has been allowed 

on the recommendations of the Independent Engineer due to 

Authority's default; 

(ii) Physical progress on any project is not commensurate with the funds 

released (equity + debt + grant) from the escrow account and such 

variation is more than 25% in last one year as observed by the 

Independent Engineer in one or more projects; 
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(iii) Punch List Items in respect of any project are pending due to Bidder's 

default in two or more Projects even after lapse of the prescribed time 

for completion of such items; 

(iv) Fails to fulfil its obligations to maintain a project in a satisfactory 

condition inspite of two rectification notices issued in this behalf; 

(v) Fails to attend to Non Conformity Reports (NCRs) issued by the 

Independent/ Authority’s Engineer on the designs/ works constructed 

by the Bidder pending for more than one year in two or more projects. 

(vi) Fails to make premium payments excluding the current instalment in 

one or more projects. 

(vii) Damages/ Penalties recommended by the Independent/ Authority’s 

Engineer on the Bidder during O&M period and the remedial works are 

not taken up in two or more projects. 

(viii) Fails to achieve financial closure in two or more projects within the 

given or extended period (which shall not be more than six months in 

any case). 

(ix) Fails to submit the Performance Security within the permissible period 

in more than one project. 

(x) Rated as an unsatisfactory performing entity/ non-performing entity by 

an independent third party agency and so notified on the website of the 

Authority. 

(xi) Has Failed to perform for the works in the last 2(two) years, as 

evidenced by imposition of a penalty by an arbitral or judicial authority 

or a judicial pronouncement or arbitral award against the Bidder, 

including individual or any of its Joint Venture Member, as the case may 

be. 

(xii) Has been expelled or the contract terminated by GoI, or any state 

government in India or their implementing agencies for breach by such 

Bidder, including individual or any of its Consortium Member; Provided 

that any such decision of expulsion or termination of contract leading to 

debarring of the Bidder from further participation in bids for the 

prescribed period should have been ordered after affording an 

opportunity of hearing to such party. 

*Note: Sub- clauses (i) to (xi) under this Clause would be applicable only when 

the Concessionaire attracts these defaults on the Proposal Due Date. The day 

the Concessionaire cures the said defaults and becomes compliant, he would 

be eligible to participate in proposals received after such date. 

 

The Bidder including individual or any of its Consortium Member may provide 

(i) Details of all their on-going projects along with updated stage of litigation, 

if so, against the Authority/ GoI/ state governments or their agencies; 
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(ii) Details of updated on-going process of blacklisting if so, under any contract 

with Authority/ Government; and 

(iii) Stand debarred from the Authority as a natural consequence of termination 

of any project/ contract of the Authority. 

(iv) Has been placed in the Negative List of firms by the Authority for any 

reason including failure to deliver contract in time bound manner, 

abandoning the project without permission of the Authority, poor 

performance, penalties, missing targets or milestones, missing interim 

targets, clumsy execution of works, unethical practices, or failure to follow 

any lawful directions given by the Authority. 

 

The Authority reserves the right to reject an otherwise eligible Bidder on the 

basis of the information provided under this Clause 2.1.15. The decision of the 

Authority in this case shall be final.  

 

2.1.16. A Bidder including any Consortium Member or Associate should, in the last 2 (two) 

years, have neither failed to perform on any contract, as evidenced by imposition 

of a penalty by an arbitral or judicial authority or a judicial pronouncement or 

arbitration award against the Bidder, Consortium Member or Associate, as the 

case may be, nor has been expelled from any project or contract by any public 

entity nor have had any contract terminated by any public entity for breach by such 

Bidder, Consortium Member or Associate/s 

 

For purposes of this RFP Document, Associate means, in relation to the Bidder/ 

Consortium Member, a person who controls, is controlled by, or is under the 

common control with such Bidder/ Consortium Member (the “Associate”). As used 

in this definition, the expression “control” means, with respect to a person which is 

a company or corporation, the ownership, directly or indirectly, of more than 50% 

(fifty percent) of the voting shares of such person, and with respect to a person 

which is not a company or corporation, the power to direct the management and 

policies of such person by operation of law. 

 

2.1.17. The following conditions shall be adhered to while submitting a Proposal: 

 

(a) Bidders should attach clearly marked and referenced continuation sheets 

in the event that the space provided in the prescribed forms in the Annexes 

is insufficient. Alternatively, Bidders may format the prescribed forms 

making due provision for incorporation of the requested information; 

(b) information supplied by a Bidder (or other constituent Member if the Bidder 

is a Consortium) must apply to the Bidder, Member or Associate named in 

the Proposal and not, unless specifically requested, to other associated 

companies or firms; 

(c) in responding to the RFP submissions, Bidders should demonstrate their 

eligibility and qualification in accordance with Clause 2.2 below; and 

(d) in case the Bidder is a Consortium, each Member should substantially 
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satisfy the RFP requirements to the extent specified herein. 

 

2.1.18. Notwithstanding anything to the contrary contained herein, in the event that the 

Proposal Due Date falls within three months of the closing of the latest financial 

year of a Bidder, it shall ignore such financial year for the purposes of its Proposal 

and furnish all its information and certification with reference to the 3 (three) years 

preceding its latest financial year. For the avoidance of doubt, financial year shall, 

for the purposes of a Proposal hereunder, mean the accounting year followed by 

the Bidder in the course of its normal business. 

 

2.1.19. Capitalised terms used in this RFP Document which have not been defined herein 

shall have the meaning ascribed thereto in the draft Concession Agreement. 

 

2.2. Eligibility and Qualification Requirements of Bidders 

 

2.2.1. For determining the eligibility of Bidder the following shall apply: 

 

(a) The Bidder may be a single entity or a group of entities (the “Consortium”), 

coming together to implement the Project. However, no Bidder applying 

individually or as a member of a Consortium, as the case may be, can be 

member of another Bidder. The term Bidder used herein would apply to 

both a single entity and a Consortium. 

(b) Bidder is a Business Entity which shall be a company incorporated under 

the Companies Act, 1956 or 2013, but excluding companies covered under 

section 617 of the Companies Act, 1956 or group of such entities with a 

formal intent to enter into a Joint Bidding Agreement or under an existing 

agreement to form a Consortium. A Consortium shall be eligible for 

consideration subject to the conditions set out in Clause 2.1.13. 

(c) A Bidder shall not have a conflict of interest (the “Conflict of Interest”) that 

affects the Bidding Process. Any Bidder found to have a Conflict of Interest 

shall be disqualified. In the event of disqualification, Authority shall be 

entitled to forfeit and appropriate 5% of the value of the Bid Security or 

equivalent amount from the Performance Security, as the case may be, as 

mutually agreed genuine pre-estimated loss and damage likely to be 

suffered and incurred by the Authority and not by way of penalty for, inter 

alia, the time, cost and effort of Authority, including consideration of such 

Bidder’s proposal (the “Damages”), without prejudice to any other right or 

remedy that may be available to Authority hereunder or otherwise. Without 

limiting the generality of the above, a Bidder shall be deemed to have a 

Conflict of Interest affecting the Bidding Process, if: 

 

(i) the Bidder, its Member or Associate (or any constituent thereof) and 

any other Bidder, its Member or any Associate thereof (or any 

constituent thereof) have common controlling shareholders or other 

ownership interest; provided that this disqualification shall not apply 

in cases where the direct or indirect shareholding of a Bidder, its 
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Member or an Associate thereof (or any shareholder thereof having 

a shareholding of not more than 25% (twenty five percent) of the 

paid up and subscribed share capital; of such Bidder, Member or 

Associate, as the case may be) in the other Bidder, its Member or 

Associate, is not more than 25% (twenty five percent) of the 

subscribed and paid up equity share capital thereof; provided 

further that this disqualification shall not apply to any ownership by 

a bank, insurance company, pension fund or a public financial 

institution referred to in Section 4A of the Companies Act, 

1956/2013. For the purposes of this Clause 2.2.1(c), indirect 

shareholding held through one or more intermediate persons shall 

be computed as follows: (aa) where any intermediary is controlled 

by a person through management control or otherwise, the entire 

shareholding held by such controlled intermediary in any other 

person (the “Subject Person”) shall be taken into account for 

computing the shareholding of such controlling person in the 

Subject Person; and (bb) subject always to sub-clause (aa) above, 

where a person does not exercise control over an intermediary, 

which has shareholding in the Subject Person, the computation of 

indirect shareholding of such person in the Subject Person shall be 

undertaken on a proportionate basis; provided, however, that no 

such shareholding shall be reckoned under this sub-clause (bb) if 

the shareholding of such person in the intermediary is less than 

26% of the subscribed and paid up equity shareholding of such 

intermediary; or  

(ii) a constituent of such Bidder is also a constituent of another Bidder; 

or  

(iii) such Bidder, its Member or any Associate thereof receives or has 

received any direct or indirect subsidy, grant, concessional loan or 

subordinated debt from any other Bidder, its Member or Associate, 

or has provided any such subsidy, grant, concessional loan or 

subordinated debt to any other Bidder, its Member or any Associate 

thereof; or  

(iv) such Bidder has the same legal representative for purposes of this 

Proposal as any other Bidder; or  

(v) such Bidder, or any Associate thereof, has a relationship with 

another Bidder, or any Associate thereof, directly or through 

common third party/ parties, that puts either or both of them in a 

position to have access to each others’ information about, or to 

influence the Proposal of either or each other; or 

(vi) such Bidder or any Associate thereof has participated as a 

consultant to the Authority in the preparation of any documents, 

design or technical specifications of the Project; or 

(vii) Such Bidder or any Associate thereof has appointed any official of 

the Authority, Technical Advisors of Authority for the Project, Legal 

Advisors of Authority for the Project, Financial Advisors of Authority 
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for the Project, dealing with the Project, within a period of 1 year 

from the date of award of the Project to that Bidder. 

(viii) Any change in the composition of a Consortium shall not be 

permitted during the bidding process. 

 

Explanation: 

 

In case a Bidder is a Consortium, then the term Bidder shall include each 

Member of such Consortium. 

 

(d) A Bidder shall be liable for disqualification and forfeiture of Bid Security if 

any legal, financial or technical advisor of Authority in relation to the Project 

is engaged by the Bidder, its Members or any Associate thereof, as the 

case may be, in any manner for matters related to or incidental to such 

Project during the Bidding Process or subsequent to the (i) issue of the 

LOA or (ii) execution of the Concession Agreement. In the event any such 

advisor is engaged by the Successful Bidder or Concessionaire, as the 

case may be, after issue of the LOA or execution of the Concession 

Agreement for matters related or incidental to the Project, then 

notwithstanding anything to the contrary contained herein or in the LOA or 

the Concession Agreement and without prejudice to any other right or 

remedy of Authority, including the forfeiture and appropriation of the Bid 

Security or Performance Security, as the case may be, which Authority may 

have thereunder or otherwise, the LOA or the Concession Agreement, as 

the case may be, shall be liable to be terminated without Authority being 

liable in any manner whatsoever to the Successful Bidder or 

Concessionaire for the same. For the avoidance of doubt, this 

disqualification shall not apply where such advisor was engaged by the 

Bidder, its Member or Associate in the past but its assignment expired or 

was terminated 6 (six) months prior to the date of issue of RFP Document 

for the Project. Nor will this disqualification apply where such advisor is 

engaged after a period of 3 (three) years from the date of commercial 

operation of the Project. 

 

Notwithstanding anything to the contrary contained in sub-clause (c) (i) of Clause 

2.2.1, a Bidder may, within 10 (ten) days after the Proposal Due Date remove from 

its Consortium, any Member who suffers from a Conflict of Interest, and such 

removal shall be deemed to cure the Conflict of Interest arising in respect thereof. 

However his price proposal shall not be opened. 

 

Provided further, in case the Authority seeks information/ clarification from a Bidder 

related to occurrence/ non-occurrence of Conflict of Interest and the Bidders fail to 

provide such information within a reasonable time, the Authority shall disqualify the 

Bidders, encash its Bid Security and further debar it from participation in any future 

procurement process for a minimum period of 1 year. 
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2.2.2. To be eligible for this RFP Document, a Bidder shall fulfil the following conditions 

of eligibility: 

 

(A) Technical Capacity: For demonstrating technical capacity and experience (the 

“Technical Capacity”), the Bidder shall have, over the past 7 (seven) years 

ending previous day of last date of submission of bid, completed following 

works: 

 

Three works of similar nature each having minimum cost of Rs. 110 Cr (Rupees 

One Hundred Ten Crore Only). 

or 

Two works of similar nature each having minimum cost of Rs. 165 Cr (Rupees 

One Hundred Sixty-Five Crore Only). 

or 

One work of similar nature having minimum cost of Rs. 220 Cr (Rupees Two 

Hundred Twenty Crore Only) 

 

Similar work shall mean works of “Construction/ Development of Bus 

terminals/stand, railway station, airport, multi modal transit centres, Multi-Level 

Car Parking (MLCP), commercial complex, hotel complex, residential complex, 

hospitals, schools, colleges etc”. 

 

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum; calculated 

from the date of completion to previous day of Proposal Due Date. 

 

 

(B) Financial Capacity: 

 

(i) The Bidder should have had Average Annual Financial Turnover of 

more than or equal to Rs 80 Cr (Rupees Eighty Crore only) from 

construction works during immediate last three consecutive financial 

years ending 31st March 2026. Year in which no turnover is shown 

would also be considered for working out the average. The value of 

annual turnover figures shall be brought to current value by enhancing 

the actual turnover figure at simple rate of 7% per annum. 

(ii) The Bidder should not have incurred any loss (profit after tax should be 

positive) in more than two years during available last three consecutive 

balance sheets (standalone financial statement) duly audited by the 

Statutory Auditor. 

(iii) The Bidder should have Banker’s Solvency Certificate from a 

commercial Bank for more than or equal to Rs. 110 Cr (Rupees One 

Hundred Ten Crore only) certified by his Bankers (on the prescribed 

Form B). 

 

OR  
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The Bidder should have Net Worth Certificate of more than or equal to 

Rs 27 Cr (Rupees Twenty Seven Crore only) issued by the certified 

Chartered Accountant  

 

(iv) The Bidder (any members in case of Consortium) shall not be in 

Corporate Insolvency Resolution Process (CIRP)/ Liquidation/ Winding 

up/ CDR/ SDR/ S4A/ Flexible Structuring/ or any other restructuring 

scheme due to financial stress and shall not be in a default on any debt 

obligations on the Proposal Due Date. An undertaking of bidder (all 

members in case of Consortium) duly certified by the Statutory Auditor 

of the bidder must be submitted along with the proposal. 

 

In case of a Consortium, the combined technical capacity and financial 

capacity of those Members, who have and shall continue to have an equity 

share of at least 26% (twenty six per cent) each in the SPC, should satisfy the 

above conditions of eligibility £. 

 

Provided further that each member of the Consortium shall meet a minimum 

50% of Financial Capacity. 

 

2.2.3. The Bidders shall enclose with its proposal, to be submitted as per the format at 

Appendix 2, the following: 

 

(i) Certificate(s) from its statutory auditors or the concerned client(s) stating 

the payments made/ received or works commissioned, as the case may 

be, during the past 7 years in respect of the projects specified in Clause 

2.2.2 (A) above. In case a particular job/ contract has been jointly executed 

by the Bidder (as part of a Consortium), it should further support its claim 

for the share in work done for that particular job/ contract by producing a 

certificate from its statutory auditor or the client; and 

(ii) Certificate(s) from its statutory auditors specifying the Annual Turnover 

from Construction works conforming to the provisions of Clause 2.2.2 (B) 

(i). 

(iii) Certificate(s) from its statutory auditors specifying the Profit After Tax for 

last three consecutive financial year, conforming to the provisions of Clause 

2.2.2 (B) (ii). 

(iv) As the case may be as per clause 2.2.2(B)(iii), the bidder shall submit 

Banker’s Solvency Certificate from a commercial bank or Certificate(s) from 

 

£  The Authority may, in its discretion, impose further obligations in the Concession Agreement, but 
such obligations should provide sufficient mobility for partial divestment of equity without 
compromising the interests of the Project. 

  In case duly certified audited annual financial statements containing explicitly the requisite details 
are provided, a separate certification by statutory auditors would not be necessary in respect of 
Clause 2.2.3 (i). In jurisdictions that do not have statutory auditors, the firm of auditors which 
audits the annual accounts of the Bidder may provide the certificates required under this RFP 
Document. 
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its statutory auditors specifying the net worth of the Bidder, as at the close 

of the preceding financial year. For the purposes of this RFP Document, 

net worth (the “Net Worth”) shall mean the aggregate value of the paid-up 

share capital and all reserves created out of the profits and securities 

premium account, after deducting the aggregate value of the accumulated 

loses, deferred expenditure and miscellaneous expenditure not written off, 

as per the audited balance sheet, but does not include reserves created 

out of revaluation of assets, write back of depreciation and amalgamation. 

 

2.3. Proprietary Data 

 

All documents and other information supplied by the Authority or submitted by a 

Bidder to the Authority shall remain or become the property of the Authority. 

Bidders are to treat all information as strictly confidential and shall not use it for 

any purpose other than for preparation and submission of their Proposal. The 

Authority will not return any Proposal or any information provided along therewith. 

 

2.4. Cost of Bidding 

 

The Bidder shall be responsible for all of the costs associated with the preparation 

of their Proposals and their participation in the Bidding Process. Authority will not 

be responsible or in any way liable for such costs, regardless of the conduct or 

outcome of the Bidding Process. 

 

2.5. Site Visit and Verification of Information 

 

2.5.1. Bidders are encouraged to submit their respective Proposals after visiting the 

Project site and ascertaining for themselves the site conditions, traffic, location, 

surroundings, climate, availability of power, water and other utilities for 

construction, access to site, handling and storage of materials, weather data, 

applicable laws and regulations, and any other matter considered relevant by 

them. Bidders are advised to visit the site and familiarise themselves with the 

Project with in the stipulated time of submission of the Proposal. No extension of 

time is likely to be considered for submission of Proposals. 

 

2.5.2. It shall be deemed that by submitting the Proposal, the Bidder has:  

 

(a) made a complete and careful examination of the RFP Document;  

(b) received all relevant information requested from Authority;  

(c) accepted the risk of inadequacy, error or mistake in the information 

provided in the RFP Document or furnished by or on behalf of Authority 

relating to any of the matters referred to in Clause 2.5.1 above;  

(d) satisfied itself about all matters, things and information including matters 

referred to in Clause 2.5.1 hereinabove necessary and required for 

submitting an informed Proposal, execution of the Project in accordance 

with the RFP Document and performance of all of its obligations 
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thereunder; 

(e) acknowledged and agreed that inadequacy, lack of completeness or 

incorrectness of information provided in the RFP Document or ignorance 

of any of the matters referred to in Clause 2.5.1 hereinabove shall not be a 

basis for any claim for compensation, damages, extension of time for 

performance of its obligations, loss of profits etc. from Authority, or a 

ground for termination of the Concession Agreement by the 

Concessionaire; 

(f) acknowledged that it does not have a Conflict of Interest;  

(g) agreed to be bound by the undertakings provided by it under and in terms 

hereof; and 

 

2.5.3. Authority shall not be liable for any omission, mistake or error in respect of any of 

the above or on account of any matter or thing arising out of or concerning or 

relating to the RFP Document or the Bidding Process, including any error or 

mistake therein or in any information or data given by Authority. 

 

2.5.4. After opening of Price Proposals, the Successful Bidder as per clause 3.8 of RFP 

Document, will be allowed (if he desires so) to enter into the Project Site and 

undertake requisite surveys, but without any disruption to the traffic and normal 

bus operations. 

 

2.6. Verification and Disqualification 

 

2.6.1. Authority reserves the right to verify all statements, information and documents 

submitted by the Bidder in response to the RFP Document and the Bidder shall, 

when so required by Authority, make available all such information, evidence and 

documents as may be necessary for such verification. Any such verification, or 

lack of such verification by Authority shall not relieve the Bidder of its obligations 

or liabilities hereunder nor will it affect any rights of Authority thereunder. 

 

2.6.2. Authority reserves the right to reject any Proposal and appropriate the Bid Security 

if:  

 

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Bidder does not provide, within the time specified by Authority, the 

supplemental information sought by Authority for evaluation of the 

Proposal.  

 

Such misrepresentation/ improper response shall lead to the disqualification of the 

Bidder. If the Bidder is a Consortium, then the entire Consortium and each Member 

may be disqualified/ rejected. If such disqualification/ rejection occurs after the 

Price Proposals have been opened and the Preferred Bidder gets disqualified/ 

rejected, then Authority reserves the right to take any such measure as may be 

deemed fit in the sole discretion of Authority, including annulment of the bidding 

process. 
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2.6.3. In case it is found during the evaluation or at any time before signing of the 

Concession Agreement or after its execution and during the period of subsistence 

thereof, including the Concession thereby granted by Authority, that one or more 

of the qualification conditions have not been met by the Bidder, or the Bidder has 

made material misrepresentation or has given any materially incorrect or false 

information, the Bidder shall be disqualified forthwith if not yet appointed as the 

Concessionaire either by issue of the LOA or entering into of the Concession 

Agreement, and if the Successful Bidder has already been issued the LOA or has 

entered into the Concession Agreement, as the case may be, the same shall, 

notwithstanding anything to the contrary contained therein or in this RFP 

Document, be liable to be terminated, by a communication in writing by Authority 

to the Successful Bidder or the Concessionaire, as the case may be, without 

Authority being liable in any manner whatsoever to the Successful Bidder or 

Concessionaire. In such an event, Authority shall be entitled to forfeit and 

appropriate the Bid Security or Performance Security, as the case may be, as 

Damages, without prejudice to any other right or remedy that may be available to 

Authority under the RFP Document and/ or the Concession Agreement, or 

otherwise. 

 

B. Documents 

 

2.7. Content of the RFP Document 

 

2.7.1. This RFP Document comprises the disclaimer set forth hereinabove, the contents 

as listed below, and will additionally include any Addenda issued in accordance 

with Clause 2.9. 

 

Part I Request for Proposal 

Part II Draft Concession Agreement 

 

2.8. Clarifications 

 

2.8.1. Bidders requiring any clarification on the RFP Document may notify Authority in 

writing or e-mail in accordance with Clause 2.11.4. They should send in their 

queries before the date specified in the schedule of Bidding Process specified in 

Appendix 1. Authority shall endeavour to respond to the queries within the period 

specified therein, but no later than 15 (fifteen) days prior to the Proposal Due Date. 

All the queries and its responses will be hosted on the e-Tendering Portal 

(https://etenders.hry.nic.in) and DST portal (https://hartrans.gov.in) without 

identifying the source of queries.  

 

2.8.2. Authority shall endeavour to respond to the questions raised or clarifications 

sought by the Bidders. However, Authority reserves the right not to respond to any 

question or provide any clarification, in its sole discretion, and nothing in this 
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Clause shall be taken or read as compelling or requiring Authority to respond to 

any question or to provide any clarification.  

 

2.8.3. Authority may also on its own motion, if deemed necessary, issue interpretations 

and clarifications to all Bidders. All clarifications and interpretations issued by 

Authority shall be deemed to be part of the RFP Document. Verbal clarifications 

and information given by Authority or its employees or representatives shall not in 

any way or manner be binding on Authority. 

 

2.9. Amendment of RFP Document 

 

2.9.1. At any time prior to the Proposal Due Date, Authority may, for any reason, whether 

at its own initiative or in response to clarifications requested by a Bidder, modify 

the RFP Document by the issuance of Addenda.  

 

2.9.2. Any Addendum thus issued will be posted on the website https://etenders.hry.nic.in 

and/or DST portal https://hartrans.gov.in.  

 

2.9.3. In order to afford the Bidders a reasonable time for taking an Addendum into 

account, or for any other reason, Authority may, at its own discretion, extend the 

Proposal Due Date$. 

 

C. Preparation and submission of Proposal 

 

2.10. Format and Signing of Proposal 

 

2.10.1. The Proposal shall provide all the information sought under this RFP Document. 

Authority will evaluate only those Proposals that are received online in the required 

formats and complete in all respects and documents as specified in Clause 2.11.2 

are received in hard copies.  

 

2.10.2. The Proposal shall be typed and signed in indelible ink by the authorised signatory 

of the Bidder. All the alterations, omissions, additions or any other amendments 

made to the Proposal shall be initialled by the person(s) signing the Proposal.  

 

2.11. Documents comprising Technical and Price Proposal 

 

2.11.1. The Bidder shall submit the Technical & Price Proposal online through e-

procurement portal https://etenders.hry.nic.in comprising of the following 

documents along with supporting documents as appropriate:  

 

 

$  While extending the Proposal Due Date on account of an addendum, the Authority shall have 
due regard for the time required by Bidders to address the amendments specified therein. In the 
case of significant amendments, at least 15 (fifteen) days shall be provided between the date of 
amendment and the Proposal Due Date, and in the case of minor amendments, at least 7 (seven) 
days shall be provided. 
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Part I: Technical Proposal 

 

Technical Proposal should include the following: 

i.) Covering Letter cum Project undertaking in the prescribed format 

(Appendix 2) 

ii.) Details of Bidders as set out in Appendix 4 

iii.) Completed format of Technical Capacity of the Bidder as in 

Appendix 5 

iv.) Completed format of Financial Capacity of the Bidder as in 

Appendix 6 

v.) Details of project experience as per Appendix 7 

vi.) Statement of Legal Capacity in terms of Appendix 8 

vii.) Power of Attorney for signing the Proposal as per the format at 

Appendix 9 

viii.) if applicable, the Power of Attorney for Lead Member of 

Consortium as per the format at Appendix 10 

ix.) Joint Bidding Agreement, in case of a Consortium, substantially in 

the format at Appendix 11  

x.) Copy of Online receipt (of payment made through RTGS/ NEFT/ 

Other online mode)/ original Demand Draft towards Bid Security 

as per Appendix 12  

xi.) Copy of Memorandum and Articles of Association, if the Bidder/ 

Consortium member is a body corporate  

xii.) Copies of Bidder’s duly audited balance sheet and profit and loss 

account for the preceding five years  

xiii.) A copy of the draft Concession Agreement with each page 

initialled by the authorised signatory of the Bidder in pursuance of 

the Power of Attorney referred to in sub-clause (vii) hereinabove. 

xiv.) Copy of Online receipt (of payment made through RTGS/ NEFT/ 

Other online mode)/ original Demand Draft (DD) towards the cost 

of RFP Document in favour “Director State Transport (DST), 

Chandigarh", payable at Chandigarh 

xv.) Non-Collusion Certificate as per Appendix 13. 

xvi.) Completed format of Facilities Compliance Statement in terms of 

Appendix 14 

 

Part II: Price Proposal 

 

Price Proposal should include the following: 

i.) Price Proposal as per format set out in Appendix 3 shall be submitted 

online through e-procurement portal in the BoQ on or before 1100 

hours IST on the Proposal Due Date 
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2.11.2. The Bidder shall submit the following documents physically: 

(a) Original Power of Attorney for signing the Proposal as per format at 

Appendix 9; 

(b) if applicable, Original Power of Attorney for Lead Member of Consortium 

as per the format at Appendix 10; 

(c) if applicable, Original Joint Bidding Agreement for Consortium as per the 

format at Appendix 11; 

(d) if applicable, Bid Security in the form of Original Demand draft from a 

Scheduled Bank; 

(e) If applicable, Attested copy of the receipt of the payment in the form of 

Demand Draft (DD) towards the cost of RFP Document; 

 

2.11.3. The documents listed at Clause 2.11.2 shall be signed, sealed and marked and 

placed in an envelope which shall be sealed properly. The envelope shall clearly 

bear the following identification:  

 

“Proposal for Development Bus Terminal at Pipli, Haryana on DFBOT Basis” 

 

and shall clearly indicate the name and address of the Bidder. In addition, the 

Proposal Due Date should be indicated on the right hand top corner of the 

envelope.  

 

2.11.4. The envelope shall be addressed to:  

 

ATTN. OF:  The Director 

ADDRESS: 
 

Directorate of State Transport, Government of Haryana 
30 Bays Building,  
2nd  Floor, Sector 17C,  
Chandigarh 160017 

E-mail ID: Landbuilding0001@gmail.com 

 

2.11.5. If the envelope is not sealed and marked as instructed above, Authority assumes 

no responsibility for the misplacement or premature opening of the contents of the 

Proposal and consequent losses, if any, suffered by the Bidder.  

 

2.11.6. Proposals submitted through e-mail shall not be entertained and shall be 

summarily rejected. 

 

2.12. Proposal Due Date 

 

Technical & Price Proposal comprising of the documents listed at clause 2.11.1 of 

the RFP Document shall be submitted online through e-procurement portal 

https://etenders.hry.nic.in on or before 1100 hrs IST on 15 July 2026. Documents 

listed at clause 2.11.2 of the RFP Document shall be physically submitted on or 

before 1100 hours IST on 17 July 2026 at the address provided in Clause 2.11.4 

in the manner and form as detailed in this RFP Document. A receipt thereof should 

be obtained from the person specified at Clause 2.11.4. 
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2.13. Late Proposals 

 

E-procurement portal https://etenders.hry.nic.in shall not allow submission of any 

Proposal after the prescribed date and time at Clause 2.12. Physical receipt of 

documents listed at Clause 2.11.2 after the prescribed date and time at Clause 

2.12 shall not be considered and the Proposal shall be summarily rejected.  

 

2.14. Procedure for e-tendering 

 

2.14.1. Accessing/ Purchasing of RFP document 

 

2.14.1.1. It is mandatory for all the Bidders to have class-III Digital Signature Certificate 

(DSC) (in the name of Authorized Signatory/ Firm or Organisation/ Owner of 

the Firm or Organisation) from any of the licensed Certifying Agency (Bidders 

can see the list of licensed CAs from the link www.cca.gov.in) to participate in 

e-tendering of DST. 

 

DSC should be in the name of the authorized signatory as authorized in 

Appendix 9 of this RFP Document. It should be in corporate capacity (that is in 

Bidder capacity/ in case of Consortium in the Lead Member capacity, as 

applicable). The Bidder shall submit document in support of the class III DSC.  

 

2.14.1.2. To participate in the bidding, it is mandatory for the Bidders to register their 

firm/ consortium with e-procurement portal https://etenders.hry.nic.in to have 

user ID & password which has to be obtained free of cost. Following may kindly 

be noted: 

 

a. Registration with e-procurement portal should be valid at least up to the 

date of submission of Proposal. 

b. Proposal can be submitted only during the validity of registration. 

 

2.14.1.3. If the Bidder is already registered with e-tendering service provider, and validity 

of registration is not expired, then the Bidder is not required a fresh registration. 

 

2.14.1.4. The complete RFP document can be viewed/ downloaded by the Bidder from 

e- procurement portal (https://etenders.hry.nic.in) and DST website 

(https://hartrans.gov.in) as per the schedule set out in Appendix 1.  

 

2.14.2. Procedure for Submission of Proposals 

2.14.2.1. The Bidder may submit the Proposal online following the instructions appearing 

on the screen. The detailed guidelines for e-procurement are also available on 

e-procurement portal. 
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2.14.2.2. The documents listed at clause 2.11.1 shall be prepared and scanned in 

different files (in PDF or RAR format such that file size is not more than 30 MB) 

and uploaded during the online submission of Proposal. The Bidders can 

upload a single file of 30 MB only but can upload multiple files during the on- 

line submission of Proposal. 

 

2.14.2.3. Proposal must be submitted online only through e-procurement portal 

https://etenders.hry.nic.in using the digital signature on or before Proposal Due 

Date. 

 

2.14.3. Modifications/ Substitution/ Withdrawal of Proposals 

 

2.14.3.1. The Bidder may modify, substitute or withdraw its Proposal after submission 

prior to Proposal Due Date. No Proposal shall be modified, substituted or 

withdrawn by the Bidder on or after the Proposal Due Date.  

 

2.14.3.2. For modification of Proposal, Bidder has to detach its old Proposal from e-

procurement portal and upload/ resubmit digitally signed modified Proposal. 

For withdrawal of Proposal, Bidder has to click on withdrawal icon at e-

procurement portal and can withdraw its Proposal. Before withdrawal of a 

Proposal, it may specifically be noted that after withdrawal of a Proposal for 

any reason, Bidder cannot re-submit Proposal.  

 

2.15. Online Opening of Proposals 

2.15.1. Opening of Proposals will be done through online process. 

2.15.2. The Authority shall online open Technical Proposals as per the schedule set out in 

Appendix 1, in the presence of the authorized representatives of the Bidders, who 

choose to attend. Technical Proposal of only those Bidders shall be online opened 

whose documents listed at clause 2.11.2 of the RFP Document have been 

physically received. The Authority will subsequently examine and evaluate the 

Proposals in accordance with the provisions of Section 3 of RFP Document. 

 

2.16. Rejection of Proposals 

 

2.16.1. Notwithstanding anything contained in this RFP Document, Authority reserves the 

right to reject any Proposal and to annul the Bidding Process and reject all 

Proposals, at any time without any liability or any obligation for such acceptance, 

rejection or annulment, and without assigning any reasons there for. In the event 

that the Authority rejects or annuls all the Proposals, it may, in its discretion, invite 

all eligible Bidders to submit fresh Proposals hereunder. 

 

2.16.2. Authority reserves the right not to proceed with the Bidding Process at any time, 

without notice or liability, and to reject any Proposal without assigning any reasons. 
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2.17. Validity of Proposal 

 

The Proposals shall be valid for a period of not less than 180 (one hundred and 

eighty) days from the Proposal Due Date. The validity of Proposal may be 

extended by mutual consent of the respective Bidders and Authority. 

 

2.18. Confidentiality 

 

Information relating to the examination, clarification, evaluation, and 

recommendation for the Bidders shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor 

advising Authority in relation to, or matters arising out of, or concerning the Bidding 

Process. Authority will treat all information, submitted as part of Proposal, in 

confidence and will require all those who have access to such material to treat the 

same in confidence. Authority may not divulge any such information unless it is 

directed to do so by any statutory entity that has the power under law to require its 

disclosure or is to enforce or assert any right or privilege of the statutory entity and/ 

or authority or as may be required by law or in connection with any legal process.  

 

2.19. Correspondence with the Bidder 

 

Save and except as required in this RFP Document, Authority shall not entertain 

any correspondence with any Bidder in relation to acceptance or rejection of any 

Proposal. 

 

2.20. Consultant(s) or Advisor(s) 

 

2.20.1. To assist in the examination, evaluation, and comparison of Proposals, Authority 

may utilize the services of consultant(s) or advisor(s). 

 

2.20.2. No entity including the Bidders can hold and Authority shall not be bound by the 

opinion or advice given by any consultant or advisor referred to in Clause 2.20.1. 

The final determination as regards the Proposal shall vest with Authority. 

 

D. BID SECURITY 

 

2.21. Bid Security 

 

2.21.1. The Bidder shall furnish as part of its Proposal, a Bid Security of Rs 6 Cr (Rupees 

Six Crore only) (“Bid Security”), refundable not later than 180 (one hundred and 

eighty) days from the Proposal Due Date, except in the case of the Successful 

Bidder whose Bid Security shall be retained till it has provided a Performance 

Security under the Agreement.  

2.21.2. The Bidders will have an option to provide Bid Security in the form of a Demand 

Draft issued by one of the Nationalized/Scheduled Banks in India in favour of the 
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“Director, Directorate of State Transport (DST), Chandigarh.” payable at 

Chandigarh OR pay online through RTGS/NEFT/ Other online mode to the DST’s 

account given in Clause 1.2.1. The Demand Draft in original or copy of payment 

receipt (RTGS/NEFT/Other online mode) must be furnished in a separate envelop 

while submitting the proposal along with soft copy. The Authority shall not be liable 

to pay any interest on the Bid Security deposit so made and the same shall be 

interest free. 

2.21.3. Any Proposal not accompanied by the Bid Security shall be summarily rejected by 

the Authority as non-responsive. 

2.21.4. Save and except as provided in Clauses 2.21.1 above, the Bid Security of 

unsuccessful Bidders will be returned by the Authority, without any interest, as 

promptly as possible on acceptance of the Proposal of the Successful Bidder or 

when the Bidding process is cancelled by the Authority, and in any case within 180 

(ninety) days from the Proposal Due Date. Where Bid Security has been paid by 

Demand Draft, the refund thereof shall be in the form of an account payee demand 

draft in favour of the unsuccessful Bidder(s). Bidders may by specific instructions 

in writing to the Authority give the name and address of the person in whose favour 

the said demand draft shall be drawn by the Authority for refund, failing which it 

shall be drawn in the name of the Bidder and shall be mailed to the address given 

on the Proposal. 

2.21.5. The Successful Bidder’s Bid Security will be returned, without any interest, upon 

the Concessionaire signing the Concession Agreement and furnishing the 

Performance Security in accordance with the provisions thereof.  

2.21.6. The Authority shall be entitled to forfeit and appropriate the Bid Security as 

Damages inter alia in any of the events specified in Clause 2.21.7 herein below. 

The Bidder, by submitting its Proposal pursuant to this RFP, shall be deemed to 

have acknowledged and confirmed that the Authority will suffer loss and damage 

on account of withdrawal of its Proposal or for any other default by the Bidder 

during the period of Bid validity as specified in this RFP. No relaxation of any kind 

on Bid Security shall be given to any Bidder. 

2.21.7. The Bid Security shall be forfeited as Damages without prejudice to any other right 

or remedy that may be available to the Authority under the Bidding Documents 

and/or under the Concession Agreement, or otherwise, under the following 

conditions: 

(a) If a Bidder engages in a corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice as specified in Clause 

4 of this RFP; 

(b) If a Bidder withdraws its Proposal during the period of Bid validity as 

specified in this RFP and as extended by mutual consent of the respective 

Bidder(s) and the Authority; 

(c) In the case of Successful Bidder, if it fails within the specified time limit: 

i) to sign and return the duplicate copy of LOA; 
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ii) to sign the Concession Agreement; or 

iii) to furnish the Performance Security within the period prescribed 

thereof in the Concession Agreement;  

(d) In case the Successful Bidder, having signed the Concession Agreement, 

commits any breach thereof prior to furnishing the Performance Security, if 

applicable. 
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3. CRITERIA & METHODOLOGY FOR QUALIFICATION & EVALUATION 

 

3.1. Opening and Evaluation of Proposals 

 

3.1.1. Authority shall open the Part I of the Proposals received online and physically as 

per the schedule set forth in Appendix 1, at the place specified in Clause 2.11.4 

and in the presence of the Bidders who choose to attend.  

 

3.1.2. Authority will subsequently examine and evaluate Technical Proposals in 

accordance with the provisions set out in Section 3.  

 

3.1.3. To facilitate evaluation of Proposals, the Authority may, at its sole discretion, seek 

clarifications in writing from any Bidder regarding its Proposal. 

 

3.2. Test of Responsiveness 

 

3.2.1. Prior to evaluation of Proposals, Authority shall determine whether each Proposal 

is responsive to the requirements of the RFP Document. The Proposal shall be 

considered responsive only if:  

 

(a) it is received as per format at Appendix 2.  

(b) it is received by the Proposal Due Date including any extension thereof 

pursuant to Clause 2.12;  

(c) it is signed, sealed and marked as stipulated in Clause 2.11.3;  

(d) it is accompanied by the Power(s) of Attorney as specified in Clause 2.1.6 

and in the case of a Consortium, the Power of Attorney as specified in 

Clause 2.1.7;  

(e) it contains all the information (complete in all respects) as requested in this 

RFP Document (in formats as those specified);  

(f) it contains certificates from its statutory auditors in the formats specified at 

Appendix 6 and Appendix 7 of the RFP Document; 

(g) it contains format of legal capacity in terms of Appendix 8; 

(h) it contains copy of the receipt for payment made towards the cost of the 

RFP Document; 

(i) it is accompanied by the Joint Bidding Agreement (for Consortium), specific 

to the Project, as stipulated in Clause 2.1.13(f);  

(j) it contains Non-Collusion Certificate in terms of Appendix 13; 

(k) it contains completed format of Facilities Compliance Statement in terms 

of Appendix 14; 

(l) it is accompanied by the Bid Security as specified in Clause 2.21; 

(m) it does not contain any condition or qualification;  
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(n) physical copy of the documents mentioned in Clause 2.11.2 are submitted 

by the Proposal Due Date or as per the requirements of this RFP; and  

(o) it is not non-responsive in terms hereof.  

3.2.2. Authority reserves the right to reject any Proposal which is non-responsive and no 

request for alteration, modification, substitution or withdrawal shall be entertained 

by Authority in respect of such Proposal. 

3.3. Evaluation Parameters 

 

3.3.1. Only those Bidders who meet the eligibility criteria under the Qualification Phase 

specified in Clauses 2.2.2 above shall qualify for evaluation under this Section 3. 

Proposals of firms/ consortia who do not meet these criteria shall be rejected.  

 

3.3.2. A Bidder’s competence and capability is proposed to be established by the 

following parameters: 

(a) Technical Capacity; and 

(b) Financial Capacity 

 

3.4. Technical Capacity for purposes of evaluation 

 

3.4.1. The Experience determined project situated in a developed country which is a 

member of OECD shall be further multiplied by a factor of 0.5 (zero point five). 

 

3.4.2. In the event, a Bidder claims credit for a project, and such claim is determined by 

the Authority as incorrect or erroneous, the Authority may reject/ correct such claim 

for the purpose of qualification requirements. 

 

3.4.3. The Authority will get the Bid Security verified from the issuing authority and after 

due verification, the Authority will evaluate the Technical Proposals of Shortlisted 

Bidders for their compliance to the eligibility and qualification requirements 

pursuant to Clause 2.2 of this RFP Document. 

 

3.4.4. The Financial Capacity of the Bidder shall be computed as arithmetic sum of the 

Financial Capacity of the Consortium members. 

 

3.5. Details of Experience  

 

3.5.1. The Bidder should furnish the details of experience for the last 7 (seven) years 

immediately preceding the Proposal Due Date. 

 

3.5.2. The Bidder must provide the necessary information relating to Technical Capacity 

as per format at Appendix 5. 

 

3.5.3. The Bidder should furnish the required Project-specific information and evidence 

in support of its claim of Technical Capacity, as per format at Appendix 7. 
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3.6. Financial information for purposes of evaluation 

 

3.6.1. The Proposal must be accompanied by Audited Annual Reports of the Bidder (for 

each Member in case of Consortium) for the last 3 (three) financial years, 

preceding the year in which the Proposal is made.  

 

3.6.2. In case the annual accounts for the latest financial year are not audited and 

therefore the Bidder cannot make it available, the Bidder shall give an undertaking 

to this effect and the statutory auditor or independent auditor shall certify the same. 

In such a case, the Bidder shall provide the Audited Annual Reports for 3 (three) 

years preceding the year for which the Audited Annual Report is not being 

provided.  

 

3.6.3. The Bidder shall establish the minimum Net Worth or Banker’s solvency certificate 

as specified in Clause 2.2.2(B) (iii). 

 

3.6.4. In case of foreign companies, a certificate from a qualified external auditor who 

audits the book of accounts of the Bidder or the Consortium Member in the formats 

provided in the country where the project has been executed shall be accepted, 

provided it contains all the information as required in the prescribed format of the 

RFP Document. 

 

3.6.5. After evaluation of Technical Proposals, the Authority will publish a list of 

Shortlisted Bidders who will be invited to make a presentation to DST for Project 

Design Capability. The Authority shall notify other Bidders that they have not been 

technically responsive. The Authority will not entertain any query or clarification 

from Bidders who fail to qualify. 

 

3.7. Evaluation of Project Design Capability 

 

3.7.1. For demonstrating adequacy and appropriateness of the proposed design of the 

Project and its conformance to the Construction Requirements in terms of draft 

Concession Agreement (the “Project Design Capability”), the Bidder shall make a 

presentation to the DST. The presentation could inter alia cover the parameters 

mentioned in Annexure 16. Price Proposals of only those bidders would be opened 

whose design in the presentation is approved by DST (“Qualified Bidders”).  

 

3.7.2. In case, DST approves the design of any Bidder with some conditions than such 

conditions will become the part of the Concession Agreement.  

 

3.7.3. The evaluation of Price Proposal shall be taken up for only those Bidders whose 

design is approved by the DST.  
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3.8. Opening and Evaluation of Price Proposals  

 

Authority shall inform the venue and time of online opening of Price Proposals to 

all Qualified Bidders through e-procurement portal and/ or e-mail. Authority shall 

online open the Price Proposals on date and time to be informed in this clause in 

the presence of the authorised representatives of the Bidders who may choose to 

attend. Authority shall prepare a record of opening of Price Proposals. 

 

3.9. Selection of Bidder  

 

3.9.1. The Price Proposal of the Bidders for the Project would be evaluated based on 

payment to be made by the Bidder to the Authority in terms of the Bidding 

Multiplying Factor. 

The bidding multiplying factor shall mean the numerical factor (“Bidding Multiplying 

Factor”) and shall not be less than 1.5, quoted by the Bidder, which when multiplied 

by the Minimum Annual Concession Fee, determines the “Annual Concession 

Fee”. 

3.9.2. Bidders shall quote a bidding multiplying factor which shall be applied to the 

Minimum Annual Concession Fee to determine the Annual Concession Fee 

payable to the Authority for the Commercial Facilities. 

 

Annual Concession 

Fee 
= 

Bidding Multiplying 

Factor 
X 

Minimum Annual 

Concession Fee 

 

Note: The Annual Concession Fee shall be subject to revision on or before each 

due date in terms of article 10.5 of Draft Concession Agreement. 

3.9.3. The minimum annual concession fee shall be calculated as follows:  

“Minimum Annual Concession Fee” or “MACF” = 1.5% x FAR (of the Site)x Circle 

Rate x Site Area  

Circle Rate shall be the collector rate as on the Proposal Due Date. 

Explanation: 

Circle Rate = Rs 64,286 per sqm 

Area of site  = 40,469 sqm 

Minimum Annual 

Concession Fee 

= 1.5% X 1.5 X Circle Rate X Area of site 

= 1.5% X 1.5 X 64,286 X 40,469 

= Rs. 5,85,35,778 /- 

 

3.9.4. Subject to the provisions of Clause 3.9, the Proposal of the Bidders for the Project 

would be evaluated on the basis of the Bidding Multiplying Factor, as the case may 

be, quoted in the Price Proposal.  

Proposals would be ranked in the descending order of Bidding Multiplying Factor 

quoted in the Price Proposal. 
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3.9.5. For example, the Bidder quoting the highest Bidding Multiplying Factor would be 

ranked “H1”, the bidder quoting the next highest Bidding Multiplying Factor, ranked 

“H2” and so on, set out in the table below. 

 

Name of 

Bidder 

Price Proposal Rank 

 Highest Bidding Multiplying Factor H1 

 Second Bidding Multiplying Factor H2 

 Third Bidding Multiplying Factor H3 

 …  

 Nth  Highest Bidding Multiplying Factor Hn 

 

3.9.6. Generally, H1 Bidder shall be declared as preferred bidder ("Preferred Bidder”).  

 

3.9.7. In the event that two or more Bidders, becomes H1 (the “Tie Bidders”), Authority 

shall identify the Preferred Bidder by draw of lots, which shall be conducted, with 

prior notice, in the presence of the Tie Bidders who choose to attend.  

 

3.9.8. Upon acceptance of the Proposal of the Preferred Bidder, Authority shall declare 

the Preferred Bidder as the successful bidder (the “Successful Bidder”). 

 

3.10. Project Development Fees  

 

3.10.1. The Concessionaire shall make payment of Rs. 11,31,536/- (Rupees Eleven Lakhs 

Thirty-One Thousand Five Hundred Thirty-Six Only) plus (+) GST (if applicable) as 

project development fee (Project Development Fee) to Delhi Integrated Multi-

Modal Transit System Ltd. (“DIMTS”). The Successful Bidder shall make payment 

of Project Development Fee along with acknowledgement of the LOA. 

 

3.11. One Time Upfront Premium 

 

3.11.1. The Successful Bidder shall pay a one time Upfront Premium of Rupees 10 

Crores (Rupees Ten Crores). The Upfront Premium shall be paid prior to or on 

the date of execution of the Concession Agreement. 

 

3.12. Letter of Acceptance  

 

3.12.1. Letter of Acceptance (the “LOA”) shall be issued, in duplicate, by Authority to the 

Successful Bidder and the Successful Bidder shall, within 7 (seven) days of the 

receipt of the LOA, sign and return the duplicate copy of the LOA in 

acknowledgement thereof along with Project Development Fees. In the event the 

duplicate copy of the LOA duly signed by the Successful Bidder is not received by 

the stipulated date, Authority may, unless it consents to extension of time for 

submission thereof, appropriate the Bid Security of such Bidder as Damages on 

account of failure of the Successful Bidder to acknowledge the LOA.  
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3.12.2. After acknowledgement of the LOA as aforesaid by the Successful Bidder, it shall 

cause the Concessionaire to execute the Concession Agreement within the period 

prescribed in LOA and submit the Performance Security in accordance with the 

Draft Concession Agreement. The Successful Bidder shall not be entitled to seek 

any deviation, modification or amendment in the Draft Concession Agreement. 

 

3.13. Contacts during Bid Evaluation  

 

Proposals shall be deemed to be under consideration immediately after they are 

opened and until such time the Authority makes official intimation of award/ 

rejection to the Bidders. While the Proposals are under consideration, Bidders and/ 

or their representatives or other interested parties are advised to refrain, save and 

except as required under the Bidding Documents, from contacting by any means, 

the Authority and/ or their employees/ representatives on matters related to the 

Proposals under consideration. 

 

3.14. Correspondence with Bidder 

 

3.14.1. Save and except as provided in this RFP Document, the Authority shall not 

entertain any correspondence with any Bidder in relation to the acceptance or 

rejection of any Proposal. 

 

3.14.2. Any information contained in the Proposal shall not in any way be construed as 

binding on the Authority, its agents, successors or assigns, but shall be binding 

against the Bidder if the Project is subsequently awarded to it on the basis of such 

information. 

 

3.14.3. The Authority reserves the right not to proceed with the Bidding Process at any 

time without notice or liability and to reject any or all Proposal(s) without assigning 

any reasons. 
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4. FRAUD AND CORRUPT PRACTICES 

 

4.1 The Bidders and their respective officers, employees, agents and advisors shall 

observe the highest standard of ethics during the Bidding Process and subsequent 

to the issue of the LOA and during the subsistence of the Concession Agreement. 

Notwithstanding anything to the contrary contained herein, or in the LOA or the 

Concession Agreement, Authority may reject the Proposal, withdraw the LOA, or 

terminate the Concession Agreement, as the case may be, without being liable in 

any manner whatsoever to the Bidder or Concessionaire, as the case may be, if it 

determines that the Bidder or Concessionaire, as the case may be, has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice in the Bidding 

Process. In such an event, Authority shall be entitled to forfeit and appropriate the 

Bid Security or Performance Security, as the case may be, as Damages, without 

prejudice to any other right or remedy that may be available to Authority under the 

RFP Document and/ or the Concession Agreement, or otherwise. 

 

4.2 Without prejudice to the rights of Authority under Clause 4.1 hereinabove and the 

rights and remedies which Authority may have under the LOA or the Concession 

Agreement, or otherwise if a Bidder or Concessionaire, as the case may be, is 

found by Authority to have directly or indirectly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice during the Bidding Process, or after the issue of the 

LOA or the execution of the Concession Agreement, such Bidder or 

Concessionaire shall not be eligible to participate in any tender or RFP issued by 

Authority during a period of 2 (two) years from the date such Bidder or 

Concessionaire, as the case may be, is found by Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practices, 

as the case may be.  

 

4.3 For the purposes of this Section 4, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

 

(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence the actions of any 

person connected with the Bidding Process (for avoidance of doubt, offering 

of employment to, or employing, or engaging in any manner whatsoever, 

directly or indirectly, any official of Authority who is or has been associated 

in any manner, directly or indirectly, with the Bidding Process or the LOA or 

has dealt with matters concerning the Concession Agreement or arising 

therefrom, before or after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of Authority , shall be deemed to 

constitute influencing the actions of a person connected with the Bidding 

Process); or (ii) save and except as permitted under Clause 2.2.1(d), 
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engaging in any manner whatsoever, whether during the Bidding Process 

or after the issue of the LOA or after the execution of the Concession 

Agreement, as the case may be, any person in respect of any matter relating 

to the Project or the LOA or the Concession Agreement, who at any time 

has been or is a legal, financial or technical advisor of Authority in relation 

to any matter concerning the Project;  

 

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence 

the Bidding Process;  

 

(c) “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any person or property to influence any person’s 

participation or action in the Bidding Process;  

 

(d) “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence 

the Bidding Process; or (ii) having a Conflict of Interest; and  

 

(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Bidders with the objective of 

restricting or manipulating a full and fair competition in the Bidding Process. 
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5. PRE-BID CONFERENCE 

 

5.1 Pre-Bid conference of the Bidders shall be convened at the designated date, time 

and place. A maximum of two representatives of prospective Bidders shall be 

allowed to participate on production of authority letter from the Bidder.  

 

5.2 During the course of Pre-Bid conference(s), the Bidders will be free to seek 

clarifications and make suggestions for consideration of Authority. Authority shall 

endeavour to provide clarifications and such further information as it may, in its 

sole discretion, consider appropriate for facilitating a fair, transparent and 

competitive Bidding Process. 
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6. MISCELLANEOUS 

 

6.1 The Bidding Process shall be governed by, and construed in accordance with, the 

laws of India and the Courts at Chandigarh shall have exclusive jurisdiction over 

all disputes arising under, pursuant to and/ or in connection with the Bidding 

Process.  

 

6.2 Authority, in its sole discretion and without incurring any obligation or liability, 

reserves the right, at any time, to: 

 

(a) suspend and/ or cancel the Bidding Process and/ or amend and/ or 

supplement the Bidding Process or modify the dates or other terms and 

conditions relating thereto; 

(b) consult with any Bidder in order to receive clarification or further 

information; 

(c) retain any information and/ or evidence submitted to Authority by, on behalf 

of, and/ or in relation to any Bidder; and/ or  

(d) independently verify, disqualify, reject and/ or accept any and all 

submissions or other information and/ or evidence submitted by or on 

behalf of any Bidder.  

 

6.3 It shall be deemed that by submitting the Proposal, the Bidder agrees and releases 

Authority, its employees, agents and advisors, irrevocably, unconditionally, fully 

and finally from any and all liability for claims, losses, damages, costs, expenses 

or liabilities in any way related to or arising from the exercise of any rights and/ or 

performance of any obligations hereunder and the RFP Document, pursuant 

hereto, and/ or in connection with the Bidding Process, to the fullest extent 

permitted by applicable law, and waives any and all rights and/ or claims it may 

have in this respect, whether actual or contingent, whether present or in future. 
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Appendix 1: Schedule of Bidding Process 

 

SN Activity Description Date 

1.  Release of RFP Document 1st June 2026  

2.  Last Date of Issue of RFP Document 15th  July 2026 

3.  Last date for receiving queries  12th June 2026 

4.  Pre-Proposal meeting 15th June 2026 

5.  Reply to Pre-bid queries, if any 25th June 2026 

6.  Proposal Due Date 15th July 2026 at 1100 hrs 

7.  Opening of Technical Proposals 15th July 2026 at 1130 hrs 

8.  Presentation on Project Design Capability  To be intimated separately 

9.  Announcement of Qualified Bidders  To be intimated separately 

10.  Opening of Price Proposals To be intimated separately 

11.  Letter of Acceptance (LOA) To be intimated separately 
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Appendix 2: Format for Covering Letter cum Project Undertaking 

  

(To be forwarded on the letterhead of the Bidder/ Lead Member of Consortium) 

 

Dated:  

 

To,  

 

Director General, 

Directorate of State Transport, Government of Haryana 

30 Bays Building,  

2nd Floor, Sector 17C,  

Chandigarh 160017 

 

Sub: Proposal for Development Bus Terminal on DFBOT Basis at Pipli Project 

 

Dear Sir,  

 

With reference to your RFP Document dated ______,  

 

1. I/ We, having examined the RFP Document and understood its contents, 

hereby submit my/our Proposal for the aforesaid project. The Proposal is 

unconditional and unqualified. 

2. I/ We acknowledge that Authority will be relying on the information provided 

in the Proposal and the documents accompanying the Proposal for selection 

of the Concessionaire for the aforesaid Project, and we certify that all 

information provided therein is true and correct; nothing has been omitted 

which renders such information misleading; and all documents 

accompanying the Proposal are true copies of their respective originals.  

3. This statement is made for the express purpose of our selection as 

Concessionaire for the development, construction, operation and 

maintenance of the aforesaid Project. 

4. I/ We shall make available to Authority any additional information it may find 

necessary or require to supplement or authenticate the Proposal. 

5. I/ We acknowledge the right of Authority to reject our Proposal without 

assigning any reason or otherwise and hereby waive, to the fullest extent 

permitted by applicable law, our right to challenge the same on any account 

whatsoever.  

6. I/We certify that in the last three years, we/ any of the Consortium Members 

or our/their Associates have neither failed to perform on any contract, as 

evidenced by imposition of a penalty by an arbitral or judicial authority or a 

judicial pronouncement or arbitration award, nor been expelled from any 

project or contract by any public authority nor have had any contract 

terminated by any public authority for breach on our part.  

7. I/ We declare that:  

(a) I/ We have examined and have no reservations to the RFP Document, 
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including any Addendum issued by Authority; and 

(b) I/ We do not have any conflict of interest in accordance with Clauses 

2.2.1(c) and 2.2.1(d) of the RFP Document; and 

(c) I/ We have not directly or indirectly or through an agent engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as defined in Clause 4.3 of 

the RFP Document, in respect of any tender or request for proposal 

issued by or any agreement entered into with Authority or any other 

public sector enterprise or any government, Central or State; and 

(d) I/ We hereby certify that we have taken steps to ensure that in conformity 

with the provisions of Section 4 of the RFP Document, no person acting 

for us or on our behalf has engaged or will engage in any corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice; and  

8. I/ We understand that you may cancel the Bidding Process at any time and 

that you are neither bound to accept any Proposal that you may receive nor 

to invite the Bidders to submit Price Proposal for the Project, without 

incurring any liability to the Bidders, in accordance with Clause 2.16.2 of the 

RFP Document.  

9. I/ We believe that we/ our Consortium satisfy(s) the Net Worth criteria or 

provide Banker’s Solvency Certificate, as the case may be, conforming to 

Clause 2.2.2 (B) (iii) and meet(s) the requirements as specified in the RFP 

Document. 

10. I/ We declare that we/ any Member of the Consortium, or our/ its Associates 

are not a Member of a/ any other Consortium submitting a Proposal for the 

Project.  

11. I/ We certify that in regard to matters other than security and integrity of the 

country, we/ any Member of the Consortium or any of our/ their Associates 

have not been convicted by a Court of Law or indicted or adverse orders 

passed by a regulatory authority which could cast a doubt on our ability to 

undertake the Project or which relates to a grave offence that outrages the 

moral sense of the community.  

12. I/ We further certify that in regard to matters relating to security and integrity 

of the country, we/ any Member of the Consortium or any of our/ their 

Associates have not been charge-sheeted by any agency of the 

Government or convicted by a Court of Law.  

13. I/ We further certify that no investigation by a regulatory authority is pending 

either against us or against our Associates or against our CEO or any of our 

directors/ managers/ employees. 

14. I/ We further certify that we are not disqualified in terms of the additional 

criteria specified by the Department of Disinvestment in their OM No. 

6/4/2001-DD-II dated 13.7.01, a copy of which forms part of the RFP at 

Appendix 15 thereof. 

15. I/ We undertake that in case due to any change in facts or circumstances 

during the Bidding Process, we are attracted by the provisions of 

disqualification in terms of the guidelines referred to above, we shall intimate 
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Authority of the same immediately. 

 

16. The Statement of Legal Capacity as per format provided in Appendix 8 of 

the RFP document, and duly signed, is enclosed. The Power Of Attorney 

For Signing of Bid and the Power of Attorney for Lead Member of 

Consortium, as per format provided at Appendix 9 and 10 respectively of 

the RFP document, are also enclosed. 

17. I/We acknowledge and undertake that our Consortium is qualified on the 

basis of Technical Capacity and Financial Capacity of those of its Members 

who shall, for the period of 7 (seven) years from the date of commercial 

operation of the Project, hold equity share capital not less than (i) 10% (ten 

percent) of the subscribed and paid up equity of the Concessionaire; and 

(ii) Lead Member shall hold 51% (fifty one percent) of the subscribed and 

paid up equity of the Concessionaire. We further agree and acknowledge 

that the aforesaid obligation shall be in addition to the obligations contained 

in the Concession Agreement in respect of Change in Ownership.  

18. I/ We acknowledge and agree that in the event of a change in control of an 

Associate, I/We shall inform Authority forthwith along with all relevant 

particulars and Authority may, in its sole discretion, disqualify our 

Consortium or withdraw the Letter of Award, as the case may be.  

19. I/ We understand that the Successful Bidder shall incorporate a Special 

Purpose Company under Indian Companies Act, 2013 prior to execution of 

the Concession Agreement. 

20. I/ We hereby irrevocably waive any right or remedy which we may have at 

any stage at law or howsoever otherwise arising to challenge or question 

any decision taken by Authority in connection with the selection of the 

Bidder, or in connection with the Bidding Process itself, in respect of the 

above mentioned Project and the terms and implementation thereof. 

21. In the event of my/ our being declared as the Successful Bidder, I/we agree 

to enter into a Concession Agreement in accordance with the draft that has 

been provided to me/ us prior to the Proposal Due Date. We agree not to 

seek any changes in the aforesaid draft and agree to abide by the same. 

22. I/ We have studied the RFP Document carefully and also surveyed the 

project site and traffic. We understand that except to the extent as expressly 

set forth in the Concession Agreement, we shall have no claim, right or title 

arising out of any documents or information provided to us by Authority or 

in respect of any matter arising out of or relating to the Bidding Process 

including the award of Concession.  

23.  I/ We offer a Bid Security of Rs. _________________/- (Rupees 

__________________________________________ only) to Authority in 

accordance with the RFP Document. 

24. The Bid Security in the form of a Demand Draft / RTGS/ NEFT/ Other online 

mode is attached. 

25. I/ We agree and understand that the Proposal is subject to the provisions of 

the RFP Document. In no case, I/ we shall have any claim or right of 

whatsoever nature if the Project/ Concession is not awarded to me/ us or 
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our Proposal is not opened or rejected.  

26. I/ We agree and undertake to abide by all the terms and conditions of the 

RFP Document.  

27. {We, the Consortium Members agree and undertake to be jointly and 

severally liable for all the obligations of the Concessionaire under the 

Concession Agreement.} $ 

28.  I/ We shall keep this offer valid for 180 (one hundred and eighty) days from 

the Proposal Due Date specified in the RFP Document. 

 

In witness thereof, I/ We submit this Proposal under and in accordance with the 

terms of the RFP Document.  

 

Yours faithfully, 

 

 

Date Signature 

  

Name 

 

designation  

(For Authorised 

signatory) 

Signature 

  

Name 

 

designation  

(For Bidder/ Lead 

Member) 

Place 

 

  

 

$ Omit if the Bidder is not a Consortium 
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Appendix 3: Format of Price Proposal 

 

 

NOT TO BE SUBMITTED AS PART OF TECHNICAL PROPOSAL 

PROVIDE PRICE PROPOSAL AS BOQ 

 

Date: 

 

To 

Director General, 

Directorate of State Transport, Government of Haryana 

30 Bays Building,  

2nd Floor, Sector 17C,  

Chandigarh 160017 

 

 

Sub: Proposal for Development Bus Terminal at Pipli, Haryana on DFBOT Basis 

Project 

 

 

We are pleased to submit our Price Proposal for the Development of Bus 

Terminal at Pipli, Haryana on DFBOT Basis Project (the “Project”). We have 

completely understood the scope of work for the Project and have reviewed all the 

terms and conditions of the Request for Proposal (RFP) Document, including the 

draft Concession Agreement, and undertake to comply, observe and abide by all 

the terms and conditions set out in the aforesaid documents. We hereby declare 

that our Price Proposal is unqualified and unconditional in all respects and there 

are no deviations from the stated terms in the RFP Document.  

 

Minimum Annual 

Concession Fee 

= 1.5% x FAR (of the Site) X Circle Rate X Area of site 

= 1.5% X 1.5 X _________________X 40,469 

= Rs. ______________ 

 

We agree to pay an Annual Concession Fee ("Annual Concession Fee") equal to 

the product of the Bidding Multiplier Factor and the Minimum Annual Concession 

Fee. We quote a Bidding Multiplier Factor of __________ (_______________(in 

words)), which shall be applied to the Minimum Annual Concession Fee per annum 

from the date of execution of the Concession Agreement, payable to the Authority 

for the aforesaid Project, in accordance with the terms of the draft Concession 

Agreement. The Concession Period for the Project shall be 33 years. We do not 

seek any additional financial assistance from the Authority. 

 

The Annual Concession Fee is linked to the Circle Rate of the Project site. The 

Annual Concession Fee shall be subject to revision on or before each due date 

based on the prevailing Circle Rate applicable on such date. 
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The aforesaid Bidding Multiplying Factor has been quoted by us after taking into 

consideration all the terms and conditions stated in the RFP Document including 

draft Concession Agreement, our own estimates of costs and revenues and after 

a careful assessment of the site and all the conditions that may affect the project 

cost and implementation of the Project.  

 

……………………………………………. Name of the Bidder 

……………………………………………. Signature of the Authorised Person 

……………………………………………. Name of the Authorised Person 

 

Note: 

• On the Letterhead of the Bidder or Lead Member of Consortium. 

• To be signed by the Lead Member, in case of a Consortium. 

• In case of difference in amount quoted in figures and words, the higher value 

would be considered for evaluation. 

• In case of difference in number of years quoted in figures and words, the lower 

value would be considered for evaluation. 
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Appendix 4: Format for Details of Bidder 

 

(To be forwarded on the letterhead of the Bidder/ Lead Member of Consortium) 

Details of Bidder 

1.  

a) Name:  

b) Country of incorporation:  

c) Address of the corporate headquarters and its branch office(s), if any, in 

India:  

d) Date of incorporation and/ or commencement of business:  

 

2. Brief description of the Company including details of its main lines of business 

and proposed role and responsibilities in this Project:  

 

3. Details of individual(s) who will serve as the point of contact/ communication for 

Authority:  

 

a) Name:  

b) Designation:  

c) Company:  

d) Address:  

e) Telephone Number:  

f) E-Mail Address:  

g) Fax Number:  

 

4. Particulars of the Authorised Signatory of the Bidder:  

 

a) Name:  

b) Designation:  

c) Address:  

d) Phone Number:  

e) Fax Number:  

 

5. Note:  

 

a) In case of a Consortium, the information above (1-4) should be provided for 

all the Members of the Consortium.  

b) In case of Consortium the Joint Bidding Agreement, as envisaged in Clause 

2.1.13(g) should be attached to the Proposal.  

c) Information regarding role of each Member should be provided as per table 

below:  
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SN. Name of 

Member 

Role {Refer 

Clause 

2.1.13(d)}$ 

Percentage of equity in the 

Consortium {Refer Clauses 

2.1.13(a), (c) & (g)} 

1.    

2.    

3.    

 

d) The following information shall also be provided for each Member of the 

Consortium 

 

Name of Bidder/ Member of Consortium 
 

SN Criteria  Yes No 

1.  Has the Bidder/ constituent of the Consortium 
been barred by the Central/ State Government, or 
any entity controlled by it from participating in any 
project (BOT or otherwise)? 

  

2.  If the answer to Sr. No. 1 is yes, does the bar 
subsist as on the date of Proposal?  

  

3.  Has the Bidder/ constituent of the Consortium 
paid liquidated damages of more than 5% of the 
contract value in a contract due to delay or has 
been penalised due to any other reason in relation 
to execution of a contract, in the last three years?  

  

 
 

6. A statement by the Bidder and each of the Members of its Consortium (where 

applicable) or any of their Associates disclosing material non-performance or 

contractual noncompliance in past projects, contractual disputes and litigation/ 

arbitration in the recent past is given below (Attach extra sheets, if necessary). 

 

 

 

  

 

$ All provisions in curly parenthesis shall be suitably modified by the Bidder to reflect the particulars 
relating to such Bidder. 
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Appendix 5: Format for Technical Capacity of the Bidder 

 

(To be forwarded on the letterhead of the Bidder/ Lead Member of Consortium) 

Technical Capacity of the Bidder@ 

 

Type of Bidder# Name of the Project Project Cost (Equivalent Rs. Crore)$$ 

(1) (2) (3) 

Single entity 

Bidder 

  

  

  

Consortium    

  

  

 

Note:  

@ Provide details of only those projects that have been undertaken by the 

Bidder under its own name and/ or by a project company eligible under 

Clause 2.2.2  

 

# An Bidder consisting of a single entity should fill in details as per the row 

titled Single entity Bidder and ignore the rows titled Consortium Member. 

In case of a Consortium, the row titled Single entity Bidder may be ignored.  

 

$$ For conversion of US Dollars to Rupees, the rate of conversion shall be 

Rupees 82 (eighty two) to a US Dollar. In case of any other currency, the 

same shall first be converted to US Dollars as on the date 60 (sixty) days 

prior to the Proposal Due Date, and the amount so derived in US Dollars 

shall be converted into Rupees at the aforesaid rate. The conversion rate 

of such currencies shall be the daily representative exchange rates 

published by the International Monetary Fund for the relevant date.  
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Appendix 6: Format for Financial Capacity of the Bidder 

 

(To be forwarded on the letterhead of the Bidder/ Lead Member of Consortium) 

Financial Capacity of the Bidder 

 

(In Rs. Crore)@ 

Type of 

Bidder$ 

Net Worth 

in Year 1€ 

Profit After Tax (PAT) Turnover form 

Construction Works 

Average Annual 

Turnover from 

Construction Works Year 1 Year 2 Year 3 Year 1 Year 2 Year 3 

(1) (2)        

Single entity 

Bidder 

        

Consortium 

Member  

        

         

         

Total         

 
@ For conversion of US Dollars to Rupees, the rate of conversion shall be 

Rupees 84 (Eighty-Four) to a US Dollar. In case of any other currency, the 

same shall first be converted to US Dollars as on the date 60 (sixty) days 

prior to the Proposal Due Date, and the amount so derived in US Dollars 

shall be converted into Rupees at the aforesaid rate. The conversion rate 

of such currencies shall be the daily representative exchange rates 

published by the International Monetary Fund for the relevant date. 

$ A Bidder consisting of a single entity should fill in details as per the row 

titled Single entity Bidder and ignore the rows titled Consortium Members. 

In case of a Consortium, row titled Single entity Bidder may be ignored. In 

case of Consortium only one Member of the Consortium is allowed to put 

forth its Financial Capacity. 

€ The Bidder should provide details of its own Financial Capacity. 
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 Instructions: 

 

1. The Bidder/ its constituent Consortium Member shall attach copies of the 

balance sheets, financial statements and Annual Reports for 3 (three) 

years preceding the Proposal Due Date. The financial statements shall:  

 

a) reflect the financial situation of the Bidder or Consortium Member; 

b) be audited by a statutory auditor;  

c) be complete, including all notes to the financial statements; and 

d) correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 

 

2. Net Cash Accruals shall mean Profit After Tax + Depreciation. 

 

3. Net Worth shall mean aggregate value of the paid-up share capital and all 

reserves created out of the profits and securities premium account, after 

deducting the aggregate value of the accumulated loses, deferred 

expenditure and miscellaneous expenditure not written off, as per the 

audited balance sheet, but does not include reserves created out of 

revaluation of assets, write back of depreciation and amalgamation. 

 

4. Profit After Tax refers to the amount that remains after paying off all of the 

operating and non-operating expenses, other liabilities and taxes. This 

profit is what is distributed to the shareholders as dividends or is kept as 

retained earnings in reserves. 

 

5. Year 1 will be the latest completed financial year, preceding the bidding. 

Year 2 shall be the year immediately preceding Year 1 and so on.  

 

6. In the case of a Consortium, Joint Bidding Agreement shall be submitted in 

accordance with Clause 2.1.13 (f) of this RFP Document. 

 

7. The Bidder shall also provide the name and address of the Bankers to the 

Bidder. 

 

8. The Bidder shall provide an Auditor’s Certificate as set out in this Appendix 

specifying the Net Worth of the Bidder and specifying the methodology 

adopted for calculating such Net Worth. 
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Appendix 7: Format for Details of Projects Experience  

 

(To be forwarded on the letterhead of the Bidder/ Lead Member of Consortium) 

Details of projects experience 

 

Item Refer 

Instruction 

Particulars of the 

Project 

(1) (2) (3) 

Title & nature of the project   

Category (PPP/ EPC/unit rate 

construction contract) 

  

Project Cost  4  

Entity for which the project was 

constructed / developed 

3  

Location    

Date of commencement of 

project/contract 

  

Date of completion/commissioning 5  

Equity shareholding (with period during 

which equity was held) and on the date 

of commissioning  

  

 

Instructions:  

 

1. Bidders are expected to provide information in respect of each eligible 

project in this Appendix. Information provided in this section is intended to 

serve as a backup for information provided in the Proposal. Bidders should 

also refer to the Instructions below.  

 

2. A separate sheet should be filled for each eligible project. 

 

3. In case of PPP projects, particulars such as name, address and contact 

details of owner/ Authority/ Agency (i.e. concession grantor, counter party 

to PPA, etc.) may be provided. In case of construction contracts projects, 

similar particulars of the client need to be provided. 

 

4. Provide the actual capital cost on commissioning (in case, project is under 

construction, provide estimated capital cost) of the project.  

 

5. In case of PPP projects, the date of commissioning of the project, upon 

completion, should be indicated. In case of construction contracts, date of 

completion of construction should be indicated. In the case of projects under 

construction, the likely date of completion or commissioning, as the case 

may be, shall be indicated. 

 

6. Experience for any activity relating to a project shall not be claimed by two 
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or more Members of the Consortium. In other words, no double counting by 

a consortium in respect of the same experience shall be permitted in any 

manner whatsoever.  

 

7. Certificate from the Bidder’s statutory auditor$ or its respective clients must 

be furnished as per formats below for each project. In jurisdictions that do 

not have statutory auditors, the auditors who audit the annual accounts of 

the Bidder/ Member may provide the requisite certification.  

 

8. The Bidder should provide a certificate from its statutory auditor in the 

format below: 

 

Certificate from the Statutory Auditor ΦΦ 

 

Based on its books of accounts and other published information authenticated by it, this is 

to certify that ………… (name of the Bidder/Member) has undertaken the project. 

 

We further certify that the total estimated capital cost of the project is Rs. ……… crore 

(Rupees …………………crore), of which Rs. ……… crore (Rupees …………… crore) of 

capital expenditure was incurred during the past seven financial years as per year-wise 

details noted below: 

 

……………………… 

……………………… 

 

Date :  

Signature of the Statutory Auditor of the Bidder :  

Name of the Partner :  

Name of the Statutory Auditor Firm/Company :  

Registration Number of the Partner :  

Address of the Statutory Auditor :  

Phone Number of the Statutory Auditor Firm/Company :  

Fax Number of the Statutory Auditor Firm/Company :  
 

 

9. It may be noted that in the absence of any detail in the above certificates, 

the information would be considered inadequate and could lead to exclusion 

of the relevant project in evaluation of the Proposal.  

 

 
ΦΦ Provide Certificate as per this format only. Attach Explanatory Notes to the Certificate, if 

necessary. Statutory auditor means the entity that audits and certifies the annual accounts of the 
company. 
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Appendix 8: Format for Statement of Legal Capacity 

 

Statement of Legal Capacity 

 

(To be forwarded on the letterhead of the Bidder/ Lead Member of Consortium) 

 

Ref. Date: 

 

To, 

Director General, 

Directorate of State Transport, Government of Haryana 

30 Bays Building,  

2nd Floor, Sector 17C,  

Chandigarh 160017 

 

Dear Sir, 

 

We hereby confirm that we/ our members in the Consortium (constitution of which 

has been described in the proposal) satisfy the terms and conditions laid out in the 

RFP Document.  

 

We have agreed that …………………… (insert member’s name) will act as the 

Lead Member of our Consortium.* 

 

We have agreed that ………………….. (insert individual’s name) will act as our 

representative/ will act as the representative of the consortium on its behalf* and 

has been duly authorized to submit the RFP Document. Further, the authorised 

signatory is vested with requisite powers to furnish such letter and authenticate the 

same. 

 

Thanking you, 

 

Yours faithfully, 

(Signature, name and designation of the person authorising the authorised 

signatory) 

For and on behalf of…………………………….. 

 

 

* Please strike out whichever is not applicable. 
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Appendix 9: Format of Power of Attorney for Signing of Proposal 

Power of Attorney for Signing of Proposal 

 

(To be executed on Stamp paper of appropriate value) 

 

Know all men by these presents, we…………………………………………….. 

(name of the firm and address of the registered office) do hereby irrevocably 

constitute, nominate, appoint and authorise Mr/ Ms (name), …………………… 

son/daughter/wife of ……………………………… and presently residing at 

…………………., who is presently employed with us/ the Lead Member of our 

Consortium and holding the position of ……………………………. , as our true and 

lawful attorney (hereinafter referred to as the “Attorney”) to do in our name and on 

our behalf, all such acts, deeds and things as are necessary or required in 

connection with or incidental to submission of our Proposal for the Development 

of Bus Terminal at Pipli, Haryana on DFBOT Basis Project proposed or being 

developed by Directorate of State Transport, Government of Haryana (the 

“Authority ”) including but not limited to signing and submission of all proposals , 

price proposal and other documents and writings, participate in Pre-Proposal and 

other conferences and providing information/ responses to Authority, representing 

us in all matters before Authority, signing and execution of all contracts including 

the Concession Agreement and undertakings consequent to acceptance of our 

proposal, and generally dealing with Authority in all matters in connection with or 

relating to or arising out of our proposal for the said Project and/ or upon award 

thereof to us and/or till the entering into of the Concession Agreement with 

Authority.  

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all 

acts, deeds and things done or caused to be done by our said Attorney pursuant 

to and in exercise of the powers conferred by this Power of Attorney and that all 

acts, deeds and things done by our said Attorney in exercise of the powers hereby 

conferred shall and shall always be deemed to have been done by us.  

 

IN WITNESS WHEREOF WE, …………………., THE ABOVE NAMED 

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ……… 

DAY OF ………., 20...... 

 

For 

………………………….. 

(Signature, name, designation and address) 

Witnesses: 

1.  

2.  

 

Accepted 

 

Notarised 
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…………………………… 

(Signature) 

 

 

(Name, Designation and Address of the Attorney) 

 

Notes: 

 

1 The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal affixed 

in accordance with the required procedure. 

 

2 Wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a board or shareholders’ resolution/ power of 

attorney in favour of the person executing this Power of Attorney for the delegation of 

power hereunder on behalf of the Bidder. 

 

3 For a Power of Attorney executed and issued overseas, the document will also have to 

be legalised by the Indian Embassy and notarised in the jurisdiction where the Power 

of Attorney is being issued. However, the Power of Attorney provided by Bidders from 

countries that have signed the Hague Legislation Convention, 1961 are not required to 

be legalised by the Indian Embassy if it carries a conforming Appostille certificate.  
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Appendix 10: Format for Power of Attorney for Lead Member of Consortium 

 

(To be executed on Stamp paper of appropriate value) 

 

Whereas the Directorate of State Transport, Government of Haryana (“DST” or 

”Authority”) has invited proposals from interested parties for the Development of 

Bus Terminal on DFBOT Basis at Pipli Project (the “Project”).  

 

Whereas, …………………….., …………………….., ……………………..and 

…………………….. (collectively the “Consortium”) being Members of the 

Consortium are interested in bidding for the Project in accordance with the terms 

and conditions of the Request for Proposal Document (“RFP”) and other connected 

documents in respect of the Project, and  

 

Whereas, it is necessary for the Members of the Consortium to designate one of 

them as the Lead Member with all necessary power and authority to do for and on 

behalf of the Consortium, all acts, deeds and things as may be necessary in 

connection with the Consortium’s proposal for the Project and its execution. 

 

 

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS 

 

We, ……………………..having our registered office at …………………….., M/s. 

…………………….. having our registered office at …………………….., and M/s. 

…………………….. having our registered office at …………………….., 

(hereinafter collectively referred to as the “Principals”) do hereby irrevocably 

designate, nominate, constitute, appoint and authorise M/s. …………………….. 

having its registered office at …………………….., being one of the Members of the 

Consortium, as the Lead Member and true and lawful attorney of the Consortium 

(hereinafter referred to as the “Attorney”). We hereby irrevocably authorize the 

Attorney (with power to sub-delegate) to conduct all business for and on behalf of 

the Consortium and any one of us during the bidding process and, in the event the 

Consortium is awarded the concession/contract, during the execution of the 

Project and in this regard, to do on our behalf and on behalf of the Consortium, all 

or any of such acts, deeds or things as are necessary or required or incidental to 

the qualification of the Consortium and submission of its proposal for the Project, 

including but not limited to signing and submission of all applications, bids and 

other documents and writings, participate in bidders and other conferences, 

respond to queries, submit information/ documents, sign and execute contracts 

and undertakings consequent to acceptance of the proposal of the Consortium and 

generally to represent the Consortium in all its dealings with Authority, and/ or any 

other Government Agency or any person, in all matters in connection with or 

relating to or arising out of the Consortium’s proposal for the Project and/ or upon 

award thereof till the Concession Agreement is entered into with Authority . and 

hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 

and things done or caused to be done by our said Attorney pursuant to and in 
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exercise of the powers conferred by this Power of Attorney and that all acts, deeds 

and things done by our said Attorney in exercise of the powers hereby conferred 

shall and shall always be deemed to have been done by us/ Consortium. 

 

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS …………………. DAY OF 

……., 20.....… 

For …………………….. 

(Signature) 

…………………….. 

(Name & Title) 

For …………………….. 

(Signature) 

…………………….. 

(Name & Title) 

For …………………….. 

(Signature) 

…………………….. 

(Name & Title) 

Witnesses: 

 

1. 

 

2. 

……………………………………… 

(Executants) 

 

(To be executed by all the Members of the Consortium) 

 

Notes: 

1 The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal affixed 

in accordance with the required procedure.  

2 Also, wherever required, the Bidder should submit for verification the extract of the 

charter documents and documents such as a board or shareholders’ resolution/ power 

of attorney in favour of the person executing this Power of Attorney for the delegation 

of power hereunder on behalf of the Bidder.  

3 For a Power of Attorney executed and issued overseas, the document will also have 

to be legalised by the Indian Embassy and notarised in the jurisdiction where the Power 

of Attorney is being issued. However, the Power of Attorney provided by Bidders from 

countries that have signed the Hague Legislation Convention, 1961 are not required 

to be legalised by the Indian Embassy if it carries a conforming Appostille certificate.  
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Appendix 11: Format for Joint Bidding Agreement 

Joint Bidding Agreement 

 

(To be executed on Stamp paper of appropriate value) 

 

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of 

………, 20....…  

 

AMONGST 

 

1. {………… Limited, a company incorporated under the Companies Act, 1956 or 

the Companies Act, 2013} and having its registered office at ………… 

(hereinafter referred to as the “First Part” which expression shall, unless 

repugnant to the context include its successors and permitted assigns)  

 

AND  

 

2. {………… Limited, a company incorporated under the Companies Act, 1956 or 

the Companies Act, 2013} and having its registered office at ………… 

(hereinafter referred to as the “Second Part” which expression shall, unless 

repugnant to the context include its successors and permitted assigns) 

 

AND  

 

3. {………… Limited, a company incorporated under the Companies Act, 1956 or 

the Companies Act, 2013} and having its registered office at ………… 

(hereinafter referred to as the “Third Part” which expression shall, unless 

repugnant to the context include its successors and permitted assigns)$ 

  

The above mentioned parties of the FIRST, SECOND, {and THIRD} PART are 

collectively referred to as the “Parties” and each is individually referred to as a 

“Party”  

 

WHEREAS 

 

A. _____________________(”Authority”), represented by its ______________, 

Authority and having its principal offices at _________ ___________ 

(hereinafter referred to as the “Authority ” which expression shall, unless 

repugnant to the context or meaning thereof, include its administrators, 

successors and assigns) has invited proposals (the “Proposals”) by its Request 

for Proposal Document dated …………(the “RFP”) for development, operation 

and maintenance of Bus Terminal at Pipli Project (the “Project”) through public 

private partnership.  

 

$ The number of Parties will be shown here, as applicable, subject however to a maximum of 3 
(three).  
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B. The Parties are interested in jointly bidding for the Project as members of a 

Consortium and in accordance with the terms and conditions of the RFP 

Document and other bid documents in respect of the Project, and  

 

C. It is a necessary condition under the RFP Document that the members of the 

Consortium shall enter into a Joint Bidding Agreement and furnish thereof with 

the Proposal.  

 

NOW IT IS HEREBY AGREED as follows: 

 

1. Definitions and Interpretations  

 

In this Agreement, the capitalised terms shall, unless the context otherwise 

requires, have the meaning ascribed thereto under the RFP Document. 

 

2. Consortium 

 

2.1 The Parties do hereby irrevocably constitute a consortium (the 

“Consortium”) for the purposes of jointly participating in the Bidding 

Process for the Project.  

 

The Parties hereby undertake to participate in the Bidding Process only 

through this Consortium and not individually and/ or through any other 

consortium constituted for this Project, either directly or indirectly or through 

any of their Associates. 

 

3. Covenants 

 

The Parties hereby undertake that in the event the Consortium is declared 

the Successful Bidder and awarded the Project, it shall incorporate a 

Special Purpose Company (the “SPC”) under the Indian Companies Act, 

2013 for entering into a Concession Agreement with Authority and for 

performing all its obligations as the Concessionaire in terms of the 

Concession Agreement for the Project. 

 

4. Role of the Parties 

 

The Parties hereby undertake to perform the roles and responsibilities as 

described below:  

 

a) Party of the First Part shall be the Lead member of the Consortium and 

shall have the power of attorney from all Parties for conducting all 

business for and on behalf of the Consortium during the Bidding Process 

and until execution of the Concession Agreement when all the 

obligations of the SPC shall become effective;  
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b) Party of the Second Part shall be {the Financial Member/ Technical 

Member/ Other Member of the Consortium;}  

c) Party of the Third Part shall be the Financial Member/ Technical 

Member/ Other Member of the Consortium;1} 

 

5. Joint and Several Liability 

 

The Parties do hereby undertake to be jointly and severally responsible for 

all obligations and liabilities relating to the Project and in accordance with 

the terms of the RFP Document and the Concession Agreement. 

 

6. Shareholding in the SPC 

 

6.1 The Parties agree that the proportion of shareholding among the Parties in 

the SPC shall be as follows: 

 

First Party: 

Second Party: 

{Third Party:} 

 

6.2 The Parties undertake that a minimum of 51% of the subscribed and paid 

up equity share capital of the SPC shall, at all times during the Construction 

Period of the Project, be held by the Parties of the First, {Second and Third} 

Part whose experience and net worth or Bankers’ Solvency Certificate 

(strike out whichever is not applicable) have been reckoned for the 

purposes of qualification and short-listing of Bidders for the Project in terms 

of the RFP Document. 

 

6.3 The Parties undertake that they shall comply with all equity lock-in 

requirements set forth in the Concession Agreement. 

 

7. Representation of the Parties 

 

Each Party represents to the other Parties as of the date of this Agreement 

that: 

 

a) Such Party is duly organised, validly existing and in good standing under 

the laws of its incorporation and has all requisite power and authority to 

enter into this Agreement;  

 

b) The execution, delivery and performance by such Party of this 

Agreement has been authorised by all necessary and appropriate 

corporate or governmental action and a copy of the extract of the charter 

documents and board resolution/ power of attorney in favour of the 

 

1 Please add roles and obligations, if necessary  
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person executing this Agreement for the delegation of power and 

authority to execute this Agreement on behalf of the Consortium 

Member is annexed to this Agreement, and will not, to the best of its 

knowledge:  

 

(i) require any consent or approval not already obtained; 

(ii) violate any Applicable Law presently in effect and having 

applicability to it; 

(iii) violate the memorandum and articles of association, by-laws or 

other applicable organisational documents thereof; 

(iv) violate any clearance, permit, concession, grant, license or other 

governmental authorisation, approval, judgement, order or decree 

or any mortgage agreement, indenture or any other instrument to 

which such Party is a party or by which such Party or any of its 

properties or assets are bound or that is otherwise applicable to 

such Party; or  

(v) create or impose any liens, mortgages, pledges, claims, security 

interests, charges or Encumbrances or obligations to create a lien, 

charge, pledge, security interest, encumbrances or mortgage in or 

on the property of such Party, except for encumbrances that would 

not, individually or in the aggregate, have a material adverse effect 

on the financial condition or prospects or business of such Party so 

as to prevent such Party from fulfilling its obligations under this 

Agreement; 

 

c) this Agreement is the legal and binding obligation of such Party, 

enforceable in accordance with its terms against it; and  

d) there is no litigation pending or, to the best of such Party’s knowledge, 

threatened to which it or any of its Affiliates is a party that presently 

affects or which would have a material adverse effect on the financial 

condition or prospects or business of such Party in the fulfilment of its 

obligations under this Agreement. 

 

8. Termination 

 

This Agreement shall be effective from the date hereof and shall continue 

in full force and effect until the Financial Close of the Project is achieved 

under and in accordance with the Concession Agreement, in case the 

Project is awarded to the Consortium. However, in case the Consortium is 

either not qualified for the Project or does not get selected for award of the 

Project, the Agreement will stand terminated upon return of the Bid Security 

by Authority to the Bidder. 

 

9. Miscellaneous 

 

9.1 This Joint Bidding Agreement shall be governed by laws of India. 
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9.2 The Parties acknowledge and accept that this Agreement shall not be 

amended by the Parties without the prior written consent of Authority.  

 

 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED 

AND DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE 

WRITTEN.  

 

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED 

For and on behalf of For and on behalf of 

LEAD MEMBER by: SECOND PART by: 

(Signature) (Signature) 

  

(Name) (Name) 

  

(Designation) (Designation) 

  

  

(Address) (Address) 

  

 

SIGNED, SEALED AND 

DELIVERED 

 

For and on behalf of  

THIRD PART by:  

(Signature)  

  

(Name)  

  

(Designation)  

  

  

(Address)  

  

In the presence of: 

1.  

2. 

 

Notes: 

1. The mode of the execution of the Joint Bidding Agreement should be in accordance 

with the procedure, if any, laid down by the Applicable Law and the charter documents 

of the executant(s) and when it is so required, the same should be under common seal 

affixed in accordance with the required procedure. 

2. Each Joint Bidding Agreement should attach a copy of the extract of the charter 

documents and documents such as resolution / power of attorney in favour of the 

person executing this Agreement for the delegation of power and authority to execute 
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this Agreement on behalf of the Consortium Member. 

3. For a Joint Bidding Agreement executed and issued overseas, the document shall be 

legalised by the Indian Embassy and notarized in the jurisdiction where the Power of 

Attorney has been executed.  
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Appendix 12: FORM OF BANKERS’ CERTIFICATE FROM A COMMERCIAL BANK 

 

To, 

Director General, 

Directorate of State Transport, Government of Haryana 

30 Bays Building,  

2nd Floor, Sector 17C,  

Chandigarh 160017 

 

This is to certify that to the best of our knowledge and information that M/s / Shri 

………………………….. having marginally noted address, ……………………… as 

a customer of our bank are/is respectable and can be treated as good for any 

engagement up to a limit of Rs. …………..……… (Rupees 

…………………………………………). 

 

This certificate is issued without any guarantee or responsibility on the bank or any 

of the officers. 

 

 

(Seal & Signature) 

 

 

 

Note for the Bank: Bankers certificate should be on letter head of the Bank, 

addressed to DST. 
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Appendix 13: Format of Non-Collusion Certificate 

 

Non-Collusion Certificate 

(on the Letter Head of Bidder/ Each Consortium Member) 

 

We hereby certify and confirm that in the preparation and submission of this 

Proposal, we have not acted in concert or in collusion with any other Bidder/s and 

also not done any act, deed or thing which is or could be regarded as anti-

competitive.  

 

We further confirm that we have not offered nor will offer any illegal gratification in 

cash or kind to any person or agency in connection with the instant Proposal.  

 

 

 

  

Dated this ……………………Day of …………………, 20...... 

 

 ………………………………. Name of the Bidder 

 

 ………………………………. Signature of the Authorised Person 

 

 ………………………………. Name of the Authorised Person 

 

Note: 

• To be executed by all the Members in case of Consortium. 
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Appendix 14: Format of Facilities Compliance Statement 

 

The undersigned agrees that in case the Bidder becomes the Successful Bidder, 

it shall comply, observe, and abide by the Design, Construction and O&M 

requirements as spelt out in this RFP (read together with the draft Concession 

Agreement, its Schedules and the Project Information Memorandum) for the 

construction of Project Facilities. The broad parameters are as set out below: 

 

Project Design Proposal Requirements – Checklist for Compliance 

 

SN Design/ Output Parameter Mention details of the minimum 

provisions (including Article/ 

Clause number) as has been 

made/ considered in the Proposal 

A Bus Terminal Facility  

1.  • Number of Bus Bays 

• Number of Alighting Bays 

• Number of Idle Bus Parking Bays 

• Number of Car Parking (ECS) 

 

2.  • Dimensions of Bus Bay (length and 

width)  

• Dimensions of Platforms (length and 

width) 

 

3.  Number of Entry and Exit points   

4.  Adda Fee /Entry Collection Points at Entry 

point for  

• Buses 

• Parking (Private Car, Two-Wheeler & 

Auto) 

 

5.  Maximum retrieval time (time taken) of a 

bus; 

• From idle parking bus bay to Boarding 

Bay 

• Boarding bay to exit point 

 

6.  Platform Area   

7.  Ticketing Counters in Boarding area  

8.  CCTV Security Room  

9.  Staff Amenities for Roadways including 

Rest area, Toilets, Lockers etc. 

 

10.  Pre-Paid Auto Booths 

 

Pre-Paid Taxi Booths 

 

11.  

 

Toilet 

• Ladies  

• Gentlemen 

• Handicapped 

• Baby Changing Room (Near Ladies 

Toilet) 
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SN Design/ Output Parameter Mention details of the minimum 

provisions (including Article/ 

Clause number) as has been 

made/ considered in the Proposal 

12.  Waiting Area  

13.  Cloak Room 

• Number 

• Area 

 

14.  Drinking Water fountains  

15.  Seating Area   

16.  Surface Parking - Number of ECS for 

• Private Vehicles  

• Autos 

• Taxis 

 

17.  Water supply: capacity of water storage 

facility  

• underground  

• overhead tanks 

• for firefighting (Water Tank) 

 

18.  Dormitory  

19.  Commercial Area for Food Court, 

Pharmacy Store 

 

Instructions:  

 

1) Only where specified, bidder is required to mention the relevant detail 

against the particular parameter. 

 

2) Provide in quantitative terms, the details, as has been reckoned behind the 

Project Design Proposal support, wherever appropriate, with detailed 

Drawings. 

 

……………………………………………Name of the Bidder  

……………………………………………Signature of the Authorised Person 

……………………………………………Name of the Authorised Person 

 

Note: 

• On the Letterhead of the Bidder or Lead Member of Consortium. 

• To be signed by the Lead Member, in case of a Consortium. 
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PROJECT CAPITAL OUTLAY 

 

The Aggregated Project Capital Outlay shall be provided separately for Bus 

Terminal Facility and Commercial Facility.  

 

(Inclusive of all taxes applicable on the date of submission of Proposal) (Rs.) 

SN Description 

Bus Terminal 

Facility 

Commercial 

Facility 
Total 

Cost (Rs.) Cost (Rs.) Total Cost (Rs.) 

(A) (B) (C)=(A)+(B) 

1 Civil and Building Works:    

2 Basement Construction    

3 Cost of Plant & Machines    

(i) Indigenous component    

(ii) Imported components    

4 Other Facilities Proposed:    

(i) Fire fighting    

(ii) Air-conditioning/ Ventilation    

(iii) CCTV Cameras    

(iv) Car scanner    

(v) 

IT enabled system (boom barrier 

based solution including 

centralized database management 

solution, VMS etc.) 

   

(vi) Others, if any    

5 
Erection and Commissioning 

Charges, if any: 

   

6 Any Other Costs/ Misc.    

 Total    

 

……………………………………………Name of the Bidder  

……………………………………………Signature of the Authorised Person 

……………………………………………Name of the Authorised Person 

 

Note: 

• On the Letterhead of the Bidder or Lead Member of Consortium. 

• To be signed by the Lead Member, in case of a Consortium. 

  



Development of Bus Terminal at Pipli, Haryana on DFBOT Basis Part I: RFP Document 

 

Directorate of State Transport, Government of Haryana Page 72 

 
 

 

Appendix 15: Guidelines of the Department of Disinvestment 

 

No. 6/4/2001-DD-II 

Government of India Department of Disinvestment 

Block 14, CGO Complex 

New Delhi. 

Dated 13th July, 2001. 

 

OFFICE MEMORANDUM 

 

Sub: Guidelines for qualification of Bidders seeking to acquire stakes in Public 

Sector Enterprises through the process of disinvestment 

 

Government has examined the issue of framing comprehensive and transparent 

guidelines defining the criteria for Bidders interested in PSE-disinvestment so that 

the parties selected through competitive bidding could inspire public confidence. 

Earlier, criteria like net worth, experience etc. used to be prescribed. Based on 

experience and in consultation with concerned departments, Government has 

decided to prescribe the following additional criteria for the qualification/ 

disqualification of the parties seeking to acquire stakes in public sector enterprises 

through disinvestment: 

 

(a) In regard to matters other than the security and integrity of the country, any 

conviction by a Court of Law or indictment/ adverse order by a regulatory 

authority that casts a doubt on the ability of the Bidder to manage the public 

sector unit when it is disinvested, or which relates to a grave offence would 

constitute disqualification. Grave offence is defined to be of such a nature 

that it outrages the moral sense of the community. The decision in regard 

to the nature of the offence would be taken on case to case basis after 

considering the facts of the case and relevant legal principles, by the 

Government of India. 

(b) In regard to matters relating to the security and integrity of the country, any 

charge-sheet by an agency of the Government/ conviction by a Court of 

Law for an offence committed by the bidding party or by any sister concern 

of the bidding party would result in disqualification. The decision in regard 

to the relationship between the sister concerns would be taken, based on 

the relevant facts and after examining whether the two concerns are 

substantially controlled by the same person/ persons. 

(c) In both (a) and (b), disqualification shall continue for a period that 

Government deems appropriate. 

(d) Any entity, which is disqualified from participating in the disinvestment 

process, would not be allowed to remain associated with it or get 

associated merely because it has preferred an appeal against the order 

based on which it has been disqualified. The mere pendency of appeal will 

have no effect on the disqualification. 
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(e) The disqualification criteria would come into effect immediately and would 

apply to all Bidders for various disinvestment transactions, which have not 

been completed as yet. 

(f) Before disqualifying a concern, a Show Cause Notice why it should not be 

disqualified would be issued to it and it would be given an opportunity to 

explain its position. 

(g) Henceforth, these criteria will be prescribed in the advertisements seeking 

Expression of Interest (EOI) from the interested parties. The interested 

parties would be required to provide the information on the above criteria, 

along with their Expressions of Interest (EOI). The Bidders shall be required 

to provide with their EOI an undertaking to the effect that no investigation 

by a regulatory authority is pending against them. In case any investigation 

is pending against the concern or its sister concern or against its CEO or 

any of its Directors/ Managers/ employees, full details of such investigation 

including the name of the investigating agency, the charge/ offence for 

which the investigation has been launched, name and designation of 

persons against whom the investigation has been launched and other 

relevant information should be disclosed, to the satisfaction of the 

Government. For other criteria also, a similar undertaking shall be obtained 

along with EOI. 

 

sd/-  

(A.K. Tewari) 

Under Secretary to the Government of India  
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Appendix 16: Parameters for the Presentation on the Design of Bus Terminal 

 

 

The Presentation to DST shall ensure adherence to the mandatory facilities as per draft 

Concession Agreement and could cover the following parameters: 

 

1. Resource Allocation (Debt : Equity Ratio) 

 

2. Traffic Management Plan 

2.1. Adequacy of traffic management plan during construction 

2.2. Efficiency of circulation plan within and around Parking Facility 

2.3. Efficiency of Pedestrian movement plan 

2.4. Adequacy of emergency traffic plan 

 

3. Proposed Concept Design 

3.1. Design configuration – conceptual planning & architectural layouts of the 

facilities 

3.2. Preliminary design and drawings for all mandatory facilities as per draft 

Concession Agreement 

3.3. Pedestrian paths, passenger amenities, public conveniences and 

landscaping areas  

3.4. 3D Architectural Views 

3.5. Contingency plans – safety & disaster management plans, evacuation Plan 

3.6. Design attractiveness – Environment friendliness, aesthetics 

3.7. Sequencing and activity time schedule such as GANTT chart / an 

appropriate Time Activity Chart including procurement of the mechanical 

items and their installation  

3.8. Detailed methodology for construction including a plan for interim parking 

of vehicles during the construction period.  

3.9. Detailed methodology for operation and maintenance  

3.10. Bus, private vehicle, autos parking structure including number of Bus Bays 

and ECS proposed 

3.11. Proposed investment in Bus Terminal Facility (BTF) development 

3.12. IT enabled Parking Management System  

 

 

During the Presentation, the Bidders are expected to submit hard copy of the 

presentation and Bidder’s detailed plan, architectural design, 3D views and other 

drawings in a bound booklet of A-3 size in horizontal format. 
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CONCESSION AGREEMENT FOR DEVELOPMENT OF BUS TERMINAL AT PIPLI  

 

 

THIS CONCESSION AGREEMENT is made this _____ day of __________ 20_____ 

 

BY AND BETWEEN 

 

Directorate of State Transport, Government of Haryana, having its office at 

_______________________, (hereinafter referred as “DST” or “Authority”, which 

expression shall, unless the context otherwise requires, include its successors and 

assigns) of One Part; 

 

AND 

 

M/S ______________, a company incorporated under the Companies Act, 2013 and 

having its registered office at _______________________ (hereinafter the 

“Concessionaire”, which expression shall, unless the context otherwise requires, include 

its successors and permitted assigns) of the Other Part. 

 

The One Part and the Other Part shall be collectively referred to as “the Parties”. 

 

 

WHEREAS: 

 

A. The Authority is keen to improve the urban transport infrastructure in the city of 

Pipli. As a part of this effort, it is proposed to develop and establish state-of-the-art 

Bus Terminal at Pipli through private sector on Design, Built, Finance, Operate and 

Transfer (“DBFOT”) basis to provide better infrastructure and modern transport 

facilities to the Users.  

 

B. The Project comprises, subject to the terms and conditions of this Agreement, the 

development, design, financing, construction, operation and maintenance of the 

Project Facilities by the Concessionaire during the Concession Period, including 

the right to develop, design, finance, construct and maintain the Commercial 

Facility and to undertake the marketing, booking and allotment of built up area 

therein to demand, charge, collect, retain and appropriate the User Charges and 

the Premia, as the case may be.  

 

C. Pursuant to the above, the Authority undertook a transparent competitive bidding 

process and issued a Request for Proposal (RFP) document dated ___________ 

inviting bids for the Project and selected M/s __________ __________, as the 

Successful Bidder, which has since incorporated the Concessionaire (the “SPC”) 

for implementing the Project.  

 

D. The Authority hereby grants the Concession for the Project to the Concessionaire 

in accordance with the provisions hereof.  
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F. The Concessionaire acknowledges and confirms that it has undertaken a due 

diligence of all aspects of the Project including technical and financial viability, legal 

due diligence, demand for the Project Facilities and on the basis of its independent 

satisfaction hereby accepts the Concession and agrees to implement the Project, 

at its cost and expense, in accordance with the terms and conditions of this 

Agreement.  

 

G. Following the Successful Bidder/ Concessionaire fulfilling the pre-conditions to the 

execution of this Agreement by,   

(a) making payment of Rs. _____ ___ (Rupees ___________________ only), 

to Authority towards Annual Concession Fee payable on execution of 

Concession Agreement in terms of Clause 10.5 and further, 

(b) making payment of Rs. _____ ___ (Rupees ___________________ only), 

to Authority towards Upfront Premium payable on execution of Concession 

Agreement in terms of Clause 3.11 of the RFP and further, 

(c) furnishing to Authority an unconditional and irrevocable bank guarantee of 

Rs. ______________ (Rupees ___________________ only) as 

Performance Security, as per the provision of Letter of Award to the 

Successful Bidder,  

the Authority has agreed to the implementation of the Project by the 

Concessionaire on the terms, conditions and covenants hereinafter set forth in this 

Agreement.  

 

NOW THEREFORE THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED 

BY AND BETWEEN THE PARTIES AS FOLLOWS: 
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ARTICLE 1 DEFINITIONS AND INTERPRETATION 
 

1.1. DEFINITIONS 

 

In this Agreement, unless repugnant to the context or inconsistent therewith, the 

following words, phrases and expressions shall bear the meaning hereinafter 

respectively assigned to them: 

 

“Annual Concession Fee” means the product of the Bidding Multiplier Factor 

and the Minimum Annual Concession Fee.  

 

Annual Concession 
Fee 

= 
Bidding 
Multiplying Factor 

X 
Minimum Annual 
Concession Fee 

 

The Bidding Multiplier Factor of __________ (_______________(in words)), 

quoted by the Successful Bidder in the financial/price proposal of the Bid and 

accepted by the Authority, shall be applied to the Minimum Annual Concession 

Fee per annum from the date of execution of the Concession Agreement and 

shall be payable to the Authority for the aforesaid Project in accordance with the 

provisions hereof in consideration for the grant of the Concession 

 

“Affected Party” shall have the meaning set forth in Clause 12.1. 

 

“Agreement” or “Concession Agreement” means this agreement including the 

recitals, schedules and attachments hereto as may be amended, supplemented 

or modified in accordance with the provisions hereof.  

 

“Agreement Date” means the date of this Agreement. 

 

“Applicable Laws” means any statute, ordinance, notification, rule, regulation, 

judgement, order, decree, bye-law, approval, directive, guideline, policy, 

requirement or other governmental restriction or any similar form of decision of, 

or determination by, or any interpretation or having the force of law in the Republic 

of India and the State, by any Competent Authority or instrumentality thereof, 

whether in effect as of the date of this Agreement or thereafter.  

 

“Advertisement Revenue” means the amounts of money that the 

Concessionaire may, subject to the provisions hereof, demand, charge, collect, 

retain and appropriate in respect of the Concessionaire’s right to advertise and 

set up and display hoardings, billboards and other information panels in the area 

of Project Facility or to grant licenses for such rights, provided that such rights 

shall be exercised in accordance with the Applicable Laws, terms of Clearances 

and orders, decrees directions of courts.  
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“Authority Facilities” mean the facilities set forth in sub-clause 8.3 of Schedule 

D. 

 

“Bid” or “Proposal” means the documents in their entirety comprised in the 

proposal or bid submitted by the Successful Bidder, M/s ______________ 

(including the qualification, technical and financial proposal or bid) in response to 

the Request for Qualification cum Request for Proposal, and accepted by 

Authority, with amendments and modifications, if any, pursuant to negotiations 

between the Parties, signed for verification by the authorised representatives of 

the Parties, attached hereto as Schedule S.  

 

“Bid Security” means the bank guarantee/demand draft in favour of Authority of 

Rs. ____________ (Rupees ____________ only) provided by the Successful 

Bidder, M/s _____________, along with the Bid.  

 

“Bus Terminal Facility” or “BTF” means the facilities comprising (i) the bus 

terminal facilities; (ii) the Passenger Amenities (commercial built up area in the 

BTF e.g. shops, kiosks etc. and other passenger facilities, conveniences and 

amenities, including parking lots/spaces developed specifically for Bus Terminal 

requirement as mentioned in Schedule D); (iii) the Authority Facilities (if any); (iv) 

the common areas and facilities; and (v) any other structures, works, 

appurtenances or facilities constructed at the Project Site, more particularly 

described in Schedule D, that shall be developed, designed, financed, 

constructed, operated and maintained by the Concessionaire at the Site; provided 

that the Authority Facilities shall be operated and maintained by Authority, at its 

cost from the Operations Date.  

 

“BTF Project Cost” means the lowest of the following: 

 

(a) Project Cost for the BTF as set forth in the Financing Documents.  

(b) Actual Capital Cost of the BTF upon completion thereof as certified by 

Statutory Auditors.  

(c) A sum of Rs. ___________ (Rupees ____________ only).  

 

“BTF Implementation Schedule” means the Implementation Schedule for the 

Bus Terminal Facility as set forth in Schedule H.  

 

“Built-Up Area” means the area covered by a building on all floors including the 

cantilever portion, if any, but except the areas excluded specifically under local 

authorities development control norms/ regulations.  

 

“Business Day” means a day on which banks are generally open in Pipli for 

transaction of normal banking business.  

 

“CF License Agreements” shall have the meaning set forth in Clause 9.4(a). 
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“Change in Law” means occurrence of any of the following events after the 

execution of this Agreement:  

 

(a) enactment of any new Applicable Law;  

(b) the repeal in whole or in part (unless re-enacted with the same 

effect) or modification of any existing Applicable Law;  

(c) the change in interpretation or application of any Applicable Law;  

(d) the imposition of a requirement for a Clearance(s) (other than for 

cause) not required on the date of this ;  

(e) after the date of grant of any Clearance(s), a change in the terms 

and conditions attaching to such Clearance (s) (other than for 

cause) or the attachment of any new terms and conditions to a 

Clearance (s)(other than for cause); or  

(f) any Clearance (s) previously granted ceasing to remain in full force 

and effect, though there is no fault of or breach by a party (including 

a failure to renew), or if granted for a limited period, not being 

renewed on a timely basis on an application therefore having been 

duly made in good time.  

 

For the avoidance of doubt, a change in the rate of any Tax or the 

imposition of a new Tax shall not constitute a Change in Law and the 

Parties shall be liable to bear the impact and incidence thereof at their 

cost and risk. 

 

“Clearances” means any and all permissions, clearances, licenses, permits, 

consents, no-objections, exemptions, registrations, filings or other authorisations 

of whatever nature, including without limitation environmental clearances, 

approvals of or from any Competent Authority required in connection with the 

Project and for undertaking, performing or discharging the obligations or fulfilment 

of the purposes contemplated by this Agreement. An indicative list is set forth in 

Schedule F.  

 

“Commercial Facility” or “CF” means the commercial facility, comprising built-

up area (shops, offices etc.), the common areas (including the parking lots 

specifically developed for Commercial Facility, and as applicable, the green 

areas, internal roads, landscape structures etc.) along with the support 

infrastructure, facilities and amenities that shall be developed, designed, 

financed, constructed, completed, commissioned, operated and maintained by 

the Concessionaire at the Site (above the Bus Terminal Facility and/or as a 

separate building/structure constructed on a standalone basis) and marketed, 

allotted and licensed (under and pursuant to CF License Agreement) in 

accordance with the provisions hereof.  

 

“Commercial Operations” means the commercial use of the Bus Terminal 

Facility by charging, demanding, collecting, retaining and appropriating the User 

Charges.  
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“Competent Authority or Competent Authorities” means GoI, any state 

government or any governmental department, commission, board, body, bureau, 

agency, authority, instrumentality, court or other judicial or administrative body, 

central, state, or local having jurisdiction over the Project, the Concessionaire, the 

Project Assets, the Project Site and the Works or the performance of all or any of 

the services, obligations or covenants of Concessionaire under or pursuant to this 

Agreement or any portion thereof.  

 

“Completion Certificate” shall have the meaning specified in Clause 8.6.   

 

“Compliance Date” shall have the meaning specified in Clause 3.3 (b). 

 

“Concession” shall have the meaning ascribed thereto in Clause 2.1. 

 

"Concession Period" means the period specified in Article 2.  

 

“Conditions Precedent” means the conditions set out in Article 3 hereof. 

 

“Consortium” means the group of entities that have jointly submitted the 

Proposal for the Project and have been termed as Consortium members in the 

SPC formed to implement the Project.  

 

“Construction Completion” shall have the meaning specified in Clause 8.5 (a). 

 

“Construction Completion for BTF” shall have the meaning specified in Clause 

8.5 (a). 

 

“Construction Period for BTF” means period specified in Schedule H.  

 

“Damages” shall have the meaning set forth in Clause 1.2 (q); 

 

“Debt Due” means the aggregate of the following sums expressed in Indian 

Rupees outstanding and payable to the Lenders in respect of the Bus Terminal 

Facility under the Financing Documents:-  

 

(a) The principal amount of the debt provided by the Lenders under the 

Financing Documents for financing the Bus Terminal Facility which 

is outstanding as on the Transfer Date, excluding any part of the 

principal (of such debt) that had fallen due for repayment one year 

prior to the Transfer Date unless such repayment had been 

rescheduled with the prior consent of the Authority; and  

(b) All accrued interest, financing fee and charges payable on or in 

respect of the debt referred to in the sub-clause (a) above up to the 

date preceding the Transfer Date but excluding any interest or 

charges that had fallen due one year prior to the Transfer Date, and 
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penal interest or charges payable under the Financing Documents 

to the Lenders.  

 

“Designs and Drawings” includes the conceptual and detailed designs, working 

drawings and engineering, plans, backup technical information required for the 

Project Facilities and all calculations, samples, patterns, models, specifications 

and other technical information relating thereto.  

 

“Developmental Standard(s)” means the minimum parameters and standards 

to be achieved by the Concessionaire in the construction, development and 

operations of the Project in accordance with internationally sound engineering 

practices, National Building Code and Applicable Law and / or as determined by 

the relevant Governmental Authority. 

 

“Directive” means any present or future requirement, instruction, direction, 

order, rule or regulation issued by any Competent Authority which is legally 

binding or which is notified/directive issued by the Authority to the 

Concessionaire, and any modification, extension or replacement thereof from 

time to time in force.  

 

“Dispute” shall have the meaning set forth in Article 16. 

 

“Dispute Resolution Procedure” means the procedure for resolution of 

disputes set forth in Article 16.  

 

“Easementary Rights” means all easements, reservations, right of way and 

other similar purposes, or zoning or other restrictions as to the use of the real 

property, which are necessary or appropriate for the conduct of activities of the 

Concessionaire related to the Project Facilities or which customarily exist on 

properties which are similarly situated and are engaged in similar activities.  

 

“Encumbrances” means any encumbrances such as mortgage, charge, pledge, 

lien, hypothecation, security interest, assignment, privilege or priority of any kind 

having the effect of security or other obligation or restriction and shall include 

physical or legal obstructions or encroachments on the Project Facilities or Third 

Party claims or rights of any kind attaching thereto.  

 

“Equity” means the sum expressed in Indian Rupees representing the equity 

share capital of the Concessionaire for the Project and shall include the funds 

advanced by any Consortium Member or by any of the shareholders of the 

Concessionaire for meeting the equity component of the Total Project Cost. 

Provided, however, that for the purposes of computing Termination Payments 

under this Agreement, Equity shall be reckoned as an amount that is arrived at 

after excluding from the equity share capital of the Concessionaire (relating to the 

BTF Project Cost) the sum by which the capital cost of the Bus Terminal Facility, 

as stated by the Concessionaire for purposes of claiming Termination Payments, 
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exceeds the BTF Project Cost. Provided further, any equity brought in after 

Operations Date shall not be considered or taken into account for the purpose of 

Termination Payment.  

 

“Escrow Account” means the bank account which the Concessionaire shall 

open and maintain with the Escrow Bank into which all the inflows and outflows 

of cash on account of capital and revenue receipts and expenditures shall be 

credited or debited, as the case may be, in accordance with the provisions hereof 

and of the Escrow Agreement and shall include the sub-accounts of such 

account. 

 

“Escrow Agreement” means the agreement to be entered into by and among 

the Authority, the Concessionaire, the Lenders/Lenders’ representative and the 

Escrow Bank in relation to the opening and operation of the Escrow Account, 

substantially in the form set forth in Schedule R. 

 

“Escrow Bank” means the bank, mutually agreed upon by the Authority, the 

Concessionaire for the purpose of opening the Escrow Account. 

 

“Event of Default” means a Concessionaire Event of Default and/or a Authority 

Event of Default, as the context may require or admit. 

 

“Financial Closure” means the date on which the Financing Documents 

providing for funding by the Lenders have become effective and the 

Concessionaire has immediate access to such funding under the Financing 

Documents. 

 

“Financial Year” means the year commencing from 1stApril of any calendar year 

to the 31st March of the next calendar year except in the first and the last calendar 

year of the subsistence of this Agreement. In the first year of subsistence of this 

Agreement, it means the period from the Compliance Date to the 31st March of 

next calendar year. In the last year of subsistence of this Agreement, it means 

the period from 1st April to the Transfer Date. 

 

“Financing Documents” means the documents executed by the 

Concessionaire in respect of financial assistance (including refinancing) for the 

Project to be provided by the Lenders by way of loans, advances, subscription to 

debentures and other debt instruments and guarantees, risk participation, take-

out financing, or any other form of credit enhancement and shall include loan 

agreements, guarantee agreements, subscription agreements, notes, debentures 

and any documents providing security for such financial assistance. Provided that 

for the purpose of computing Termination Payments and Debt Due, the financial 

assistance provided by the Lenders under such documents shall be restricted to 

the financial assistance for the Bus Terminal Facility.1 

 
1 The Bid and the Financing Documents shall set forth the separately the BTF Project 

Cost and the Total Project Cost. 
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“Force Majeure” or “Force Majeure Event” shall mean an act, event, condition 

or occurrence specified in the Article 12. 

 

“Good Industry Practice” means the exercise of that degree of skill, diligence 

and prudence and those practices, methods, specifications and standards of 

engineering, procurement, construction, equipment, safety, operation and 

performance, as may change from time to time and which would reasonably and 

ordinarily be expected to be used by a skilled concessionaire/ contractor and/or 

operator, in the implementation, operation and maintenance and supervision of a 

project of the type and size similar to the Project. 

 

“Government of Haryana” or “State Government” means the Government of 

the State of Haryana, its respective departments or any other authorities, 

agencies and instrumentalities functioning under the direction or control of the 

State Government and its administrators, successors and assigns.  

 

“GoI” means the Government of India. 

 

“Independent Engineer” means any reputed Person appointed in accordance 

with Clause 8.9.1(a) for supervision and monitoring of compliance of 

implementation and operation & maintenance of Project Facilities by the 

Concessionaire and to undertake, perform, carry out the duties, responsibilities, 

services and activities as set out Schedule O. 

 

“License Register” shall have the meaning set forth in Clause 9.4(h). 

 

“Lenders” means financial institutions, banks, non-banking financial companies, 

funds, trusts or trustees of the holders of debentures or other securities who 

provide financial assistance to the Concessionaire under the Financing 

Documents. 

 

“Maintenance Review Committee” means the committee specified in Clause 

8.9.2(a) hereof. 

 

“Material Adverse Effect” means circumstances which may or do (i) render any 

right vested in a Party by the terms of this Agreement ineffective or (ii) adversely 

affect or restrict or frustrate the ability of any Party to observe and perform in a 

timely manner its obligations under this Agreement or the legality, validity, binding 

nature or enforceability of this Agreement. 

 

“Material Breach” means a breach of the obligations, terms and conditions of 

this Agreement or covenants by a Party, which materially and substantially affects 

or is likely to affect the Project/ the performance of the transactions contemplated 

by this Agreement or has/is likely to have a Material Adverse Effect. 
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“Operations Date” means the date on which the Independent Engineer in 

consultation with the Authority issues the Provisional Certificate or the Completion 

Certificate for the Bus Terminal Facility, upon which the Concessionaire 

commences Commercial Operations. 

 

“Operations Period” is the period commencing from the Operations Date and 

ending on the expiry or termination of this Concession Period. 

 

“O&M” means the operations and maintenance of the BTF and/or CF, as the 

context admits or requires (other than the Authority Facilities) and includes 

inspection, surveys, testing, checks, and remedying the defects therein in 

accordance with the provisions of this Agreement, including the Specifications 

and Standards and Good Industry Practice. 

 

“Passenger Amenities” means amenities as set out in Schedule D.  

 

“Party” means either the Authority or the Concessionaire, and “Parties” means 

collectively the Authority and the Concessionaire. 

 

“Performance Security” means the irrevocable and unconditional bank 

guarantee provided by the Concessionaire from a nationalised/ scheduled bank 

approved by the Authority, substantially in the form set out in Schedule G, as 

guarantee for the performance of its obligations in respect of the Project. 

 

“Performance Standards” or “Minimum Operation & Maintenance 

Requirements” means the standards for the operation and maintenance of the 

Bus Terminal Facility (excluding the Authority Facilities), as set forth in Schedule 

K. 

 

“Person” means any natural person, firm, corporation, company, voluntary 

association, partnership, joint venture, trust, incorporated organisation, 

unincorporated organisation, any government or competent authority or 

instrumentality thereof or other entity. 

 

“Possession through Leave and License” means constructive possession of 

the Site, together with all way leaves, easements, unrestricted access and other 

rights of way, howsoever described, necessary for construction, operation and 

maintenance of the Project in accordance with this Agreement. 

 

“Premia” means the amounts of money that the Concessionaire may, subject to 

the provisions hereof, demand, charge, collect, retain and appropriate from the 

applicants (persons making bookings)/ allottees/ Licenses / other persons in 

respect of the built up areas in the Commercial Facility at the market driven rates 

determined by the Concessionaire. 

 

“Project” means, subject to the provisions of this Agreement, the (i) 
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development, financing, design, construction, operation, maintenance and 

transfer of the Project Facilities (excluding operation and maintenance of the 

Authority Facilities) at the Project Site and all activities incidental thereto. 

 

“Project Agreements” means, collectively this Agreement, the engineering, 

procurement and construction (EPC) agreements, operation and maintenance 

(O&M) agreements (excluding the Authority Facilities) and any other material 

agreements (other than the Financing Documents) entered into or may 

hereinafter be entered into by the Concessionaire in connection with the Project 

Facility. 

 

“Project Assets” means collectively the assets of BTF and CF, in each case 

comprising all tangible and intangible assets relating respectively to the BTF 

and/or CF, as the case may be, including, but not limited to, (a) rights over the 

Site in the form of license, right-of-way or otherwise; (b) tangible assets such as 

foundation, buildings, substructures and superstructures, pavements, over-

bridges, works, subways, drainage facilities, sign boards, equipment, electrical 

works for lighting of and telephone and communication equipment; (c) financial 

assets, such as receivables, cash and investments; (d) rights under the Project 

Agreements and other agreements and (e) insurance proceeds. 

 

“Project Facilities” means collectively the Bus Terminal Facility and 

Commercial Facility. 

 

“Project Site” or “Site” means the lands, appurtenances and rights in relation 

thereto on, including Easementary Rights and the approach land on, under, in or 

through which the Project Facilities or any other construction relating thereto is 

situated, located, passes through, sits upon or overlies, more particularly 

described in Schedule B and depicted on the site plan attached thereto. 

 

“Provisional Certificate” means certificate in respect of the Bus Terminal 

Facility issued by the Independent Engineer in consultation with the Authority 

pursuant to Clause 8.6. 

 

“Punch List” shall have the meaning specified in Clause 8.6 (b). 

 

“Project Capital Outlay” means the capital cost quoted by the Successful Bidder 

in its Proposal. 

 

“Request for Proposal” or “RFP” means the Request for Proposal dated 

__________________, 20__ issued by the Authority inviting bids/proposals for 

the Project, and includes any addendum/clarifications issued in respect thereof 

by the Authority. 

 

“Rs.” or “Rupees” refers to the lawful currency of the Republic of India; 
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“SBI PLR” means the prime lending rate per annum for loans with 1 (one) year 

maturity as fixed from time to time by the State Bank of India, and in the absence 

of such rate, the average of the prime lending rates for loans with 1 (one) year 

maturity fixed by the Bank of Baroda and the Bank of India and failing that any 

other arrangement that substitutes such prime lending rate as mutually agreed 

between the Parties. 

 

“Scheduled Construction Completion Date for BTF” shall have the meaning 

specified in Clause 8.5(b). 

 

“Security Interest” means any existing or future mortgage, charge (whether 

fixed or floating), pledge, lien, hypothecation, assignment, security interest or 

other encumbrances of any kind securing or conferring any priority of payment in 

respect of any obligation of any Person and includes without limitation any right 

granted by a transaction which, in legal terms, is not the granting of security but 

which has an economic or financial effect similar to the granting of security in 

each case under any Applicable Law. 

 

“Successful Bidder” means the Consortium/entity that has been successful in 

the bidding process for the Project and that has incorporated the Concessionaire. 

 

“Specifications and Standards” means the collectively the Technical 

Specifications and Standards and the Performance Standards for the Bus 

Terminal Facility or Commercial Facility, either of them as the context admits or 

requires. 

 

“Statutory Auditors” means a reputed firm of chartered accountants duly 

licensed to practice in India acting as Statutory Auditors of the Concessionaire. 

 

“Subcontractor” means the equipment, procurement and construction (EPC) 

contractor(s) and/or operation and maintenance (O&M) contractor (s) and/or any 

other contractors and sub-contractors, manufacturers or suppliers of Works or 

part thereof, as the context admits or require, to whom the Concessionaire 

contracts or subcontracts the Works relating to the Project Facilities. 

 

“Substitute Entity” means the entity specified in Clause 13.6 (b). 

 

“Taxation” or “Tax” means all forms of taxation whether direct or indirect and 

whether levied by reference to income, profits, gains, net wealth, asset values, 

turnover, added value, goods, services, works, import, export, production or other 

reference and statutory, governmental, state, provincial, local governmental or 

municipal impositions, duties, contributions, rates and levies (including without 

limitation social security contributions and any other payroll taxes), whenever and 

wherever imposed (whether imposed by way of a withholding or deduction for or 

on account of tax or otherwise) and/or levied of any nature whatsoever, whether 

by GoI, State Government or Competent Authorities, and in respect of any Person 
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and all penalties, charges, costs and interest relating to it. 

 

“Technical Specifications and Standards” means Developmental Standard 

and the technical specifications and standards for the Bus Terminal Facility set 

forth in Schedule E hereof. 

 

“Termination” means prior termination of this Agreement pursuant to 

Termination Notice but shall not, unless the context otherwise requires, include 

the expiry of this Agreement due to efflux of time in the normal course. 

 

“Termination Payment” means the aggregate of the amounts payable by 

Authority to the Concessionaire under this Agreement upon Termination. 

Provided, however, that for purposes of determining such Termination Payments 

the capital cost of the Project shall at all times be reckoned as an amount not 

exceeding the BTF Project Cost and the liability of the Authority to make such 

payments shall be determined as if such capital cost of the Project is restricted to 

BTF Project Cost. 

 

“Third Party” means any Person, real or judicial, or entity other than the 

Authority and the Concessionaire. 

 

“Third Party Agreements” means all Agreements entered into between the 

Concessionaire and third Persons, including, but not limited to other Agreements 

with Concessionaire and vendors of any goods or services to the Concessionaire. 

 

“Tests” means the tests to be carried out pursuant to this Agreement. 

 

“Total Project Cost” means the lowest of the following: 

 

(a) Project Cost (both BTF and CF) as set forth in the Financing Documents.  

(b) Actual Capital Cost of the Project upon completion thereof as certified by 

Statutory Auditors.  

(c) A sum of Rs. ___________ (Rupees ____________ only).  

 

“Transaction Documents” means collectively the Project Agreements and the 

Financing Documents. 

 

“Transfer Date” means the day immediately following the last day of the 

Concession Period, including any extensions thereto or earlier termination 

thereof, in accordance with the terms of this Agreement. 

 

“Transport Undertakings” include transport authorities/ departments where the 

Government of Haryana holds more than 50% equity. 

 

“Users” means Persons and entities using the Bus Terminal Facility. 
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“User Charges” means the charges, levies, adda/ bus entry fees, bus night 

parking fees, tariffs, prices, license fees, parking fees, royalties, service charges, 

parking fees from parking lots/facilities, or all sources of revenue or amounts of 

money by whatever name called that are payable at any time and from time to 

time by any Person/entity/user to the Concessionaire in respect of the Bus 

Terminal Facility (excluding the Authority Facilities) and Advertisement Revenue. 

 

“Vacant Possession” means delivery of possession of the lands comprising the 

Project Site or part thereof, free from all Encumbrances, and the grant of all 

Easementary Rights and all other rights appurtenant thereto. 

 

“Works” or “Scope of Works” means the works relating to the development, 

design, construction and O&M of the Project Facilities or any other ancillary 

activity (singularly or collectively, as the context admits or requires), to be 

undertaken by the Concessionaire and/or its Subcontractors in accordance with 

the provisions hereof, including the Specifications and Standards, and the 

services and things to be designed, engineered, constructed, supplied, executed, 

manufactured, installed, completed, tested, commissioned, rectified, replaced, 

made good, carried out and undertaken and any other permanent, temporary or 

urgent works required hereunder in respect of such facility, detailed in Schedule 

D. 

 

“WPI’ means the wholesale price index for all commodities published monthly by 

the Office of the Economic Advisor to the Government of India, Ministry of 

Commerce and Industry, GoI and shall include any index which substitutes the 

WPI. 

 

1.2. PRINCIPLES OF INTERPRETATION 

 

In this Agreement, unless the context otherwise requires: 

 

(a) reference to any legislation or law or to any provision thereof shall include 

references to any such law as it may, after the date of this Agreement, from 

time to time be amended, supplemented or re-enacted;  

 

(b) words importing singular shall include plural and vice versa, and words 

importing the masculine shall include the feminine gender; and words 

denoting natural persons shall include partnerships, firms, companies, 

corporations, joint ventures, trusts, associations, organizations or other 

entities (whether or not having a separate legal entity);  

 

(c) the table of contents and headings are for convenience of reference only, 

and shall not be used in and shall not affect the construction or 

interpretation of this Agreement;  

 

(d) words “include” and “including” are to be construed without limitation;  
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(e) any reference to any point in time shall mean a reference to that point in 

time according to Indian Standard Time; any reference to Rs. or Rupees 

shall mean a reference to Indian Rs. or Rupees (currency of India);  

 

(f) any reference to day shall mean a reference to a calendar day; any 

reference to month shall mean a reference to a calendar month;  

 

(g) the Schedules to this Agreement form an integral part of this Agreement 

and will be in full force and effect as though they were expressly set out in 

the body of this Agreement;  

 

(h) reference at any time to any agreement, deed, instrument, license or 

document of any description shall be construed as reference to such 

agreement, deed, instrument, license or other document as the same may 

be amended, varied, supplemented, modified, novated or suspended at the 

time of such reference;  

 

(i) references to recitals, clauses, sub-clauses, schedules in this Agreement 

shall, except where the context otherwise requires, be deemed to be 

references to recitals, clauses, sub-clauses, schedules of or to this 

Agreement;  

 

(j) “lakh or lac” means a hundred thousand (100,000) and “crore” means ten 

million (10,000,000);  

 

(k) any reference to any period commencing “from” a specified day or date and 

“till” or “until” a specified day or date shall include both such days or dates; 

provided that if the last day of any period computed under this Agreement 

is not a Business Day, then the period shall run until the end of the next 

Business Day;  

 

(l) references to “construction” include, unless the context otherwise requires, 

investigation, design, development of site, engineering, procurement, 

delivery, transportation, installation, processing, fabrication, upgradation, 

equipping, installation, establishment, testing, commissioning and other 

activities incidental to the construction and “construct” shall be construed 

accordingly;  

 

(m) any agreement, consent, approval, authorization, notice, communication, 

information or report required under or pursuant to this Agreement from or 

by any Party or the Independent Engineer shall be valid and effective only 

if it is in writing under the hands of duly authorised representative of such 

Party or the Independent Engineer; 

 

(n) wherever in this Agreement provision is made for the giving or issuing of 
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any notice, endorsement, consent, approval, certificate or determination by 

any Person, unless otherwise specified, such notice, consent, approval, 

certificate or determination shall be in writing and the words “notify”, 

“endorsed”, “consent”, “approval”, “certify” or “determined” shall be 

construed accordingly;  

 

(o) unless otherwise provided, any interest to be calculated and payable under 

this Agreement shall accrue on a monthly basis and from the respective 

due dates as provided for in this Agreement;  

 

(p) any word or expression used in this Agreement shall, unless defined or 

construed in this Agreement, bear its ordinary English meaning;  

 

(q) the damages payable by a Party to the other Party as set forth in this 

Agreement, whether on per diem basis or otherwise, are mutually agreed 

genuine pre-estimated loss and damage/liquidated damages likely to be 

suffered and incurred by the Party entitled to receive the same and are not 

by way of penalty (the “Damages”);  

 

(r) reference to an individual shall include his legal representative, successor, 

legal heir, executor and administrator; and  

 

(s) reference to a Person shall be construed as including a reference to its 

successors and permitted assigns in accordance with their respective 

interests.  

 

1.3. MEASUREMENTS AND ARITHMETIC CONVENTIONS 

 

All measurements and calculations shall be in metric system and calculations 

done to 2 (two) decimal places, with the third digit of 5 (five) or above being 

rounded up and below 5 (five) being rounded down. 

 

1.4. AMBIGUITIES WITHIN AGREEMENT 

 

In case of ambiguities or discrepancies within this Agreement, the following 

shall apply: 

 

(a) Between two Clauses of this Agreement, the provisions of specific 

Clauses relevant to the issue under consideration shall prevail over those 

in other Clauses;  

 

(b) Between the Clauses and the Schedules, the Clauses shall prevail, save 

and except as expressly provided in the Clauses or the Schedules;  

 

(c) Between the written description on the drawings and the Scope of Work 

or Specifications and Standards, the Scope of Work or Specifications and 
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Standards shall prevail;  

 

(d) Between the dimension scaled from the drawing and its specific written 

dimension, the latter shall prevail; and  

 

(e) Between any value written in numerals and that in words, the latter shall 

prevail.  

 

1.5. PRIORITY OF DOCUMENTS 

 

The documents forming part of the bidding process leading to this Agreement 

shall be interpreted in the following descending order of priority: 

 

(a) This Agreement 

(b) The Schedules to this Agreement  

(c) The Letter of Award issued to the Concessionaire  

(d) The written clarifications issued to the bidders  

(e) Written addenda to the RFP Document 

(f) The RFP Document 

(g) The Concessionaire’s Bid or Proposal  
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ARTICLE 2 GRANT OF CONCESSION 
 

2.1. CONCESSION 

 

Subject to the terms and conditions of the Agreement, the Authority grants to the 

Concessionaire and the Concessionaire hereby accepts the Concession 

including the exclusive right, authority and authorisation during the subsistence 

of this Agreement, to plan, design, finance, engineer, construct, develop, operate, 

maintain and manage the Project and enjoy its commercial benefits for the 

Concession Period. 

 

Subject to and in accordance with the terms and conditions set forth in this 

Agreement, the Concession hereby granted shall entitle the Concessionaire, the 

exclusive right and authority to enjoy and undertake the following in accordance 

with the provisions of this Agreement, the Applicable Laws and the Applicable 

Permits: 

  

(a) Develop, design, finance, construct, manage, operate and maintain the 

Bus Terminal Facility as per the Scope of Work of the Project as 

mentioned in Schedule D as per good industry practice and to manage 

and handle the use thereof by third parties;  

 

(b) Demand, charge, collect, retain and appropriate User Charges;  

 

(c) Manage and handle the bus movement within the Bus Terminal Facility;  

 

(d) Manage and handle the movement of pedestrian traffic and intermediate 

passenger transport/other vehicles within the Bus Terminal Facility;  

 

(e) Manage, operate and execute rights over all or any part of the Project 

Assets without any limitation or restriction other than those expressly set 

out in this Concession Agreement;  

 

(f) Have access and liberty to plan, design, construct, finance, maintain and 

operate the proposed Project with the associated facilities and services at 

the Project Site during the Concession Period, in accordance with the 

provisions of this Agreement.  

 

(g) demand, charge, collect, retain and appropriate the Premia from the 

applicants/ allottees/ Licensees/ other persons in respect of the built up 

area thereat in accordance with the provisions hereof;  

 

(h) Handover the Bus Terminal Facility and Commercial facility to the 

Authority on the respective Transfer Dates;  

 

(i) enjoy Possession through Leave and License over the Site for 
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Concession Period, in accordance with the provisions of this Agreement;  

 

(j) have exclusive right and authority, during the Concession Period, to carry 

out the specified activities in relation to the respective parts of the Project 

Facilities; and  

 

(k) Exercise and/or enjoy the rights, powers, privileges, authorisations and 

entitlements as set forth in this Agreement. 

  

2.2. CONCESSION PERIOD 

 

The Concession Period shall commence from the Compliance Date and shall 

extend for a period of 33 (thirty-three) years from the Compliance Date or the 

earlier termination of this Agreement in terms hereof.  

 

Upon expiry of the Concession Period, by efflux of time, DST may appoint the 

Concessionaire to undertake such operation and maintenance for such period 

and on such terms and conditions as are mutually agreed between them and, as 

necessary, set forth in additional writings or supplementary agreement(s). This 

exercise should preferably be conducted and completed during the condition 

survey period under Clause 14.4 herein below. In the event, DST and the 

Concessionaire are unable to reach an agreement in this behalf by the expiry of 

Concession Period, DST shall commence operation and maintenance by itself or 

its appointed agency. 

 

2.3. ACTIONS IN SUPPORT OF CONCESSION 

 

(a) The Authority shall take steps to ensure that all State Government 

undertaking / State Corporation buses, halt, take up and set down bus 

passengers as per their schedule at the Bus Terminal at Pipli. Upon 

written request form the Concessionaire, subsequent to authorization by 

the concerned Competent Authorities, the Authority shall also take steps 

to ensure that private buses park and halt at BTF.  

 

(b) The Authority shall assist the Concessionaire, as necessary and mutually 

agreeable, to enable the Concessionaire to achieve Financial Closure. 

Such assistance shall include discussion in good faith and entering into 

appropriate further documentation or additional writings in order to 

facilitate the process of achieving Financial Closure and which do not 

materially and adversely affect the rights and interests of the Authority 

hereunder or impose additional material liabilities.  

 

(c) In order to implement the Project, the Concessionaire shall have the right 

to sub-contract to Subcontractors, at its cost and risk, any of the Works 

without in any way relieving the Concessionaire of its obligations as set 

out in this Agreement, provided such Subcontractors are capable of 
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discharging the obligations under this Agreement for and on behalf of the 

Concessionaire and possess the qualifications, experience and skills for 

undertaking such works; provided further, in the event the Concessionaire 

subcontracts over 50% or whole of the works relating to the Project 

Facilities, it may do so only with the prior written consent of the Authority, 

which consent shall be given within 30 (thirty) days of receipt of the 

Concessionaire’s written request in this behalf, failing which the Authority 

shall be deemed to have consented to such subcontracting. 

Notwithstanding the express or deemed consent of the Authority to such 

subcontracting, the Concessionaire shall be solely responsible for the 

same and shall not be relieved in any manner of its obligations herein. 

The Concessionaire shall ensure that any of its obligations, which are 

relevant to the scope of work of a Subcontractors, pursuant to this 

Agreement, are incorporated in the terms and conditions under which 

such Subcontractors is retained.  

 

(d) The Authority shall use best efforts to ensure that the other concerned 

Competent Authorities expend the requisite facilitation and assistance to 

the Concessionaire in the implementation of the Project Facilities, 

including the construction of the approach roads to and from the Site, the 

provision of police assistance on payment by Concessionaire at the 

applicable rates and the approvals or facilitation needed from the 

municipal/ local bodies.  

 

(e) The Authority hereby acknowledges the right of the Concessionaire to 

handle and manage the movement of vehicles at the Site and the parking 

of vehicles in the parking lots thereat from time to time as may be 

reasonably necessary for undertaking the obligations hereunder and to 

shut down the bus bays at the Bus Terminal temporarily in cases of 

emergency, in consultation with the Authority, as feasible. Any such 

handling, management or shutdown of the bus bays shall not be a breach 

by the Concessionaire of its obligations under this Agreement or be 

construed as a repudiation by the Concessionaire of its rights to the 

Concession granted under this Agreement. The Concessionaire shall 

keep all such closures to a minimum so as to ensure smooth movement 

and parking of vehicles and pedestrian movement.  
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ARTICLE 3 CONDITIONS PRECEDENT 
 

Save and except as may otherwise be expressly provided herein, the obligations 

of a Party under this Agreement shall be subject to the satisfaction in full of the 

conditions precedent relating to the other Party (the “Conditions Precedent”).  

 

3.1. CONDITIONS PRECEDENT FOR AUTHORITY  

 

The obligations of the Concessionaire hereunder are subject to the satisfaction in 

full of the following Conditions Precedent of Authority. The Authority shall have:  

 

(a) Handed over to the Concessionaire the possession of the Project Site in 

accordance with the terms of this Agreement; and  

 

(b) Made/procured change in the land use of the Project Site at its cost, if 

required.  

 

3.2. CONDITIONS PRECEDENT FOR CONCESSIONAIRE 

 

The obligations of Authority hereunder are subject to the satisfaction in full of the 

following Conditions Precedent of the Concessionaire. The Concessionaire shall 

have 

 

(a) Provided to the Authority certified true copies (certified as true by the 

Director of the Concessionaire) of its constitutional documents and all the 

board resolutions adopted by the Board of Directors authorising the 

execution, delivery and performance of this Agreement by the 

Concessionaire;  

 

(b) Achieved Financial Closure and provided to Authority notarised true 

copies of the Financing Documents along with soft copies;  

 

(c) All the representations and warranties of the Concessionaire as set forth 

in its Bid (by Successful Bidder) and this Agreement are true and correct 

as on the date of execution of this Agreement and as on the Compliance 

Date; 

 

(d) delivered to the Authority a legal opinion from the legal counsel of the 

Concessionaire with respect to the authority of the Concessionaire to 

enter into this Agreement and the enforceability of the provisions thereof;  

 

(e) Submitted to Authority the final Designs and Drawings for the Project 

adhering to Authority requirements; 

 

(f) Made all the applications at its cost and procured the Clearances set out 

in Schedule F, including environmental clearances that are required for 
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commencing construction and execution of the Works unconditionally or 

if subject to conditions then all such conditions have been satisfied in full 

and such Clearances are in full force and effect;  

 

(g) Submitted to Authority an unconditional and irrevocable demand bank 

guarantee for a sum of Rs. 13.6 Cr (Rupees Thirteen Crore Sixty Lakh 

only) 2  in favour of Authority from a scheduled nationalized bank 

acceptable to the Authority and payable and enforceable in Chandigarh 

(“Performance Security”); 

(h) delivered to the DST a legal opinion from the legal counsel of the 

Concessionaire with respect to the authority of the Concessionaire to 

enter into this Agreement and the enforceability of the provisions thereof;  

 

(i) Provided the DST copies (certified as true by the Director of the 

Concessionaire) of all resolutions adopted by the Board of Directors of the 

Concessionaire authorising the execution, delivery and performance of 

this Agreement by the Concessionaire; 

 

Provided that upon request in writing by the Concessionaire, the Authority may, 

in its sole discretion, waive fully or partially any or all the Conditions Precedent 

set forth in this Clause 3.2. 

 

3.3. OBLIGATIONS TO SATISFY CONDITIONS PRECEDENT 

 

(a) Each Party shall make all reasonable endeavors at its respective cost and 

expense to procure the satisfaction in full of the Conditions Precedent 

relating to it within a period of 180 (one hundred eighty) days from the 

Agreement Date.  

 

(b) The later of the date, within such 180 days, when the Concessionaire or 

the Authority satisfied its Conditions Precedents shall be the Compliance 

Date (the “Compliance Date”), whereupon the obligations of the Parties 

under this Agreement shall commence.  

 

3.4. NON-FULFILMENT OF CONDITIONS PRECEDENT 

 

(a) In the event the Conditions Precedent for a Party have not been satisfied 

within the stipulated time and the Authority has not waived, fully or 

partially, such conditions relating to the Concessionaire, this Agreement 

shall cease to have any effect as of that date and shall be deemed to have 

been terminated by the mutual agreement of the Parties and no Party 

shall subsequently have any rights or obligations under this Agreement 

and Authority shall not be liable in any manner whatsoever to the 

 
2 equivalent to 5% of Total Project cost 
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Concessionaire or Persons claiming through or under it.  

 

(d) In the event that Possession of the Project Site has been delivered to the 

Concessionaire prior to the fulfilment in full of the Conditions Precedent, 

upon the termination of this Agreement under this Clause 3.4, the Project 

Site shall immediately revert to the Authority, free and clear from any 

Encumbrances and along with all Easementary Rights, irrespective of any 

outstanding mutual claims between the Parties.  

 

(e) In the event this Agreement is terminated due to non fulfillment of the 

Concessionaire’s Conditions Precedent and the same is not due to 

Authority default, Authority shall forfeit the Performance Security as 

Damages.  

 

(f) In the event this Agreement is terminated due to non-fulfillment of 

Authority ’s Conditions Precedent, Authority shall upon such termination 

return/refund in full the Performance Security to the Concessionaire; 

provided there are no outstanding claims of Authority on the 

Concessionaire unless the Authority’s failure to fulfill its Conditions 

Precedent is a result of the Concessionaire’s default, in which case 

Authority shall forfeit the Performance Security as Damages.  

 

(g) Instead of this Agreement terminating as provided in Clause 3.4, the 

Parties may by mutual agreement extend the time for fulfilling the 

Conditions Precedent.  

 

(h) In the event of termination of this Agreement under Clause 3.4 due to non 

fulfilment of Conditions Precedent by either Party, Authority shall not be 

liable in any manner whatsoever to the Concessionaire or its contractors, 

agents and employees. Authority’s liability shall remain limited to the 

provisions under this Clause 3.4.  

 

  



Development of Bus Port on DBFOT Basis at Pipli 

RFP Document 

Part II: Draft Concession Agreement 

 

Directorate of State Transport, Government of Haryana   104 

 

ARTICLE 4 PERFORMANCE SECURITY 
 

4.1. PERFORMANCE SECURITY 

For securing the due and punctual performance of its obligations relating to the 

Project and the terms and conditions of this Agreement by the Concessionaire 

from the date of execution of the Concession Agreement, including under Article 

3, and until the Operations Date, the Successful Bidder/ Concessionaire shall, on 

or before the date of signing of Agreement, deliver to the Authority an 

unconditional and irrevocable bank guarantee for a sum of Rs. 13.6 Cr (Rupees 

Thirteen Crore Sixty Lakh only) in favour of the Authority from a scheduled bank 

acceptable to the Authority and payable and enforceable in Chandigarh, in the 

form set forth in Schedule G (the “Performance Security”).  

4.2. OPERATIONS PERFORMANCE SECURITY 

For securing the due and punctual performance of obligations of the 

Concessionaire under this Agreement during the Operations Period, the 

Concessionaire shall deliver to the DST, one-month prior to the Scheduled 

Construction Completion Date for BTF or date of Construction Completion for 

BTF, whichever is earlier, a bank guarantee for a sum of Rs. 2.0 Cr (Rupees Two 

crore only) equivalent to 3% (three percent) of cost of Bus Terminal Facility in 

favour of the DST from a scheduled/nationalised bank acceptable to the DST and 

enforceable and payable in Chandigarh in the form set forth in Schedule G (the 

“Operations Performance Security”). Provided, however, that the amount of the 

Operations Performance Security shall be increased annually, commencing from 

the date of its issuance, by a percentage equivalent to the percentage increase 

in the circle rate for the preceding year. 

4.3. FAILURE TO PROVIDE PERFORMANCE SECURITY 

 

The Selected Bidder’s/Concessionaire’s failure to provide the Performance 

Security or the Operations Performance Security, as the case may be, in 

accordance with the provisions of this Article 4 shall (i) entitle the DST to call in 

and forfeit the Bid Security or the Performance Security, as the case may be, and 

retain and appropriate the same; and (ii) constitute a Concessionaire Event of 

Default that shall entitle the DST to terminate this Agreement under the provision 

of Article 14 hereof.  

4.4. APPROPRIATION OF PERFORMANCE SECURITY 

 

(a) In the event of the Concessionaire being in default of the due, faithful and 

punctual performance of its obligations relating to the Project under this 

Agreement and failing to remedy such default within the relevant cure 

period or owning any sums to Authority under this Agreement or in the 

event of there being any claims or demands whatsoever whether liquidated 

or which may at any time be made or have been made on behalf of the 

Authority for or against the Concessionaire under this Agreement or against 
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the Authority in respect of this Agreement, the Authority shall, without 

prejudice to its other rights and remedies hereunder or in law, be entitled to 

encash and appropriate the relevant or delinquent amounts from the 

Performance Security as Damages.  

 

(b) The decision of the Authority as to any breach/delay having been 

committed, liability accrued or loss or damage caused or suffered shall be 

conclusive, absolute and binding on the Concessionaire. The 

Concessionaire specifically confirms and agrees that no proof of any 

amount of liability accrued or loss or damages caused or suffered by the 

Authority under this Agreement is required to be provided in connection 

with any demand made by the Authority to recover such compensation 

through encashment of any Performance Security under this Agreement 

and that no document or any action shall be required other than the 

Authority’s written demand in this behalf.  

 

(c) In the event of encashment of the Performance Security by the Authority, 

in full or part, the Concessionaire shall within 30 (thirty) days of receipt of 

the encashment notice from the Authority provide a fresh Performance 

Security or replenish the existing Performance Security, as the case may 

be. The provisions of this Article 4 shall apply mutatis mutandis to such 

fresh Performance Security. The Concessionaire’s failure to comply with 

this provision shall constitute a Concessionaire Event of Default, which 

shall entitle the Authority to terminate this Agreement in accordance with 

the provisions of Article 14 hereof.  

 

4.5. RELEASE OF PERFORMANCE SECURITY 

 

Subject to the provisions hereof, the Authority shall return the Performance 

Security to the Concessionaire within four weeks following the expiration of its 

validity (i.e., the Operations Date), provided that there are no outstanding claims 

of the Authority upon the Concessionaire.  

 

4.6. CORPUS FUND 

 

(a) The Concessionaire shall, by the Operations Date, create a Corpus Fund 

of Rs. 3.4 Cr (Rupees Three Crore Forty Lakh Only)3, in the form of 

Cumulative Fixed Deposit, in favour of Authority or its nominated agency, 

from a scheduled bank acceptable to Authority and payable at Chandigarh 

(the “Corpus Fund”). 

 

(b) The Corpus Fund shall be maintained for the duration of the Concession 

Period so as to ensure that the Concessionaire undertakes the operation 

and maintenance of the BTF during the Operations Period in accordance 

 
3 equivalent to 5% of the BTF Project Cost  
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with the provisions of this Agreement. In the event the Concessionaire is 

in material breach of such obligations, the Authority may, without 

prejudice to any other rights or remedy available to it under this 

Agreement or at law, undertake/cause the O&M of the BTF to be 

undertaken, at the cost and risk of the Concessionaire, against the Corpus 

Fund and/or from commensurate appropriations from the Performance 

Security.  

 

(c) The Concessionaire’s failure to create and maintain the Corpus Fund in 

accordance with the provisions of this Article 4.6 shall (i) entitle the DST 

to call in and forfeit the Operations Performance Security and retain and 

appropriate the same; and (ii) constitute a Concessionaire Event of 

Default that shall entitle the DST to terminate this Agreement under the 

provision of Article 14 hereof.  

(d) In the event of encashment of the Corpus Fund by the Authority, in full or 

part, the Concessionaire shall, within 7 (seven) days of receipt of the 

encashment notice from the Authority, replenish the Corpus Fund by the 

amount encashed by the Authority. The Concessionaire’s failure to 

comply with this provision shall constitute a Concessionaire Event of 

Default, which shall entitle the Authority to terminate this Agreement in 

accordance with the provisions of Article 14 hereof.  

 

(e) The balance amount of the Corpus Fund, including the interest, shall be 

released to the Concessionaire at the end of the Concession Period; 

provided that the Concessionaire is not in Material Breach of this 

Agreement.  

 

(f) Notwithstanding anything to the contrary contained in this Agreement, the 

Authority shall be entitled to forfeit, retain and appropriate the Corpus 

Fund, including such interest in the event this Agreement is terminated 

due to a Concessionaire Event of Default. However, in case the 

termination is due to Authority Event of Default or any Force Majeure 

Event, the Corpus Fund and such interest (as on the date of termination) 

shall be released and paid to the Concessionaire.  
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ARTICLE 5 REPRESENTATIONS AND WARRANTIES 
 

5.1. REPRESENTATIONS AND WARRANTIES OF PARTIES 

 

Each Party represents and warrants to the other that: 

 

(a) It is duly organized, validly existing and in good standing under the laws 

of India;  

 

(b) It has full power and authority to execute, deliver and perform its 

obligations under this Agreement and to carry out the transactions 

contemplated hereby;  

 

(c) It has taken all necessary corporate and other action under Applicable 

Laws and its constitutional documents to authorize the execution, delivery 

and performance of this Agreement;  

 

(d) It has the financial standing and capacity to undertake the Project;  

 

(e) This Agreement constitutes its legal, valid and binding obligation fully 

enforceable against it in accordance with the terms hereof;  

 

(f) It is subject to civil and commercial laws of India with respect to this 

Agreement and it hereby expressly and irrevocably waives any immunity 

in any jurisdiction in respect thereof; and  

 

(g) It shall have an obligation to disclose to the other Party as and when any 

of its representations and warranties ceases to be true and valid. 

 

5.2. ADDITIONAL REPRESENTATIONS AND WARRANTIES OF 

CONCESSIONAIRE AND/ OR SUCCESSFUL BIDDER  

 

In addition to the representations and warranties provided in Clause 5.1, the 

Successful Bidder and/or Concessionaire represents and warrants to the Authority 

that: 

 

(a) The execution, delivery and performance of this Agreement will not conflict 

with, result in the breach of, constitute a default under or accelerate 

performance required by any of the terms of the Successful Bidder and/or 

Concessionaire's Memorandum and Articles of Association or any 

Applicable Laws or any covenant, agreement, understanding, decree or 

order to which it is a party or by which it or any of its properties or assets 

is bound or affected;  

 

(b) There are no actions, suits, proceedings, or investigations pending or, to 

the Successful Bidder and/or Concessionaire's knowledge, threatened 
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against it at law or in equity before any court or before any other judicial, 

quasi-judicial or other authority, the outcome of which may result in the 

breach of or constitute a default of the Concessionaire under this 

Agreement or which individually or in the aggregate may result in any 

Material Adverse Effect;  

 

(c) It has no knowledge of any violation or default with respect to any order, 

writ, injunction or any decree of any court or any legally binding order of 

any Competent Authority or any other pending or potential matters which 

may result in any Material Adverse Effect or impairment of the 

Concessionaire's ability to perform its obligations and duties under this 

Agreement; 

 

(d) It has complied with all Applicable Laws and has not been subject to any 

fines, penalties, injunctive relief or any other civil or criminal liabilities 

which in the aggregate have or may have a Material Adverse Effect;  

 

(e) No representation or warranty by the Concessionaire and/or Successful 

Bidder contained herein or in any other document furnished by it to the 

Authority to any Competent Authority in relation to Clearances or 

otherwise contains or will contain any untrue statement of material fact or 

omits or will omit to state a material fact necessary to make such 

representation or warranty not misleading;  

 

(f) Each Consortium Member/the Successful Bidder was and is duly 

organised and existing under the laws of the jurisdiction of its incorporation 

and has full power and authority to consent to and has consented to the 

Concessionaire entering into this Agreement and has agreed to and 

unconditionally accepted the terms and conditions set forth in this 

Agreement;  

 

Provided that whenever any pending or potential matter, including the 

matters listed under the sub-clauses 7.2 comes to the knowledge of the 

Concessionaire during the subsistence of this Agreement, the outcome of 

which may result in the breach of or constitute a default of the 

Concessionaire under this Agreement or which individually or in the 

aggregate may result in any Material Adverse Effect or impairment of the 

Concessionaire’s ability to perform its obligations and duties under this 

Agreement, the Concessionaire shall immediately intimate the same to 

the Authority;  

 

(g) no order has been made and no resolution has been passed for the 

winding up of the Successful Bidder and/or Concessionaire or for a 

provisional liquidator to be appointed in respect of the Successful Bidder 

and/or Concessionaire and no petition has been presented and no 

meeting has been convened for the purpose of winding up the Successful 
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Bidder and/or Concessionaire. No receiver has been appointed in respect 

of the Successful Bidder and/or Concessionaire or all or any of its assets. 

The Successful Bidder and/or Concessionaire is not insolvent or unable 

to pay its debts as they fall due;  

 

(h) the information furnished in the Proposal and as updated on or before the 

date of this Agreement is true and accurate in all respects as on the date 

of this Agreement;  

 

(i) the existing Lead Member of the Consortium holds not less than 51% 

(fifty one percent) of its issued and paid up Equity as on the date of this 

Agreement and the respective holding of each Consortium Member 

conforms to the representation made by the Consortium and accepted by 

the Authority as part of the Bid;  

 

(j) All rights and interests of the Concessionaire in the Project Facility and 

Project Assets shall pass to and vest in the Authority or its nominated 

agency on the Transfer Date free and clear of all liens, claims, and 

Encumbrances, without any further act or deed on the part of the 

Concessionaire or the Authority and that none of Project Assets including 

materials, supplies or equipment forming part thereof shall be acquired by 

the Concessionaire subject to any agreement under which a security 

interest or other lien or Encumbrance is retained by any person save and 

except as expressly provided in this Agreement; and 

 

(k) No sums, in cash or kind, have been paid or will be paid by or on behalf 

of the Successful Bidder and/or Concessionaire, to any person by way of 

commission or otherwise for securing the Concession execution of this 

Agreement or for influencing or attempting to influence any officer or 

employee of the Authority.  

 

5.3. DISCLOSURE 

 

In the event that any occurrence or circumstance comes to the attention of either 

Party that renders any of its aforesaid representations or warranties untrue or 

incorrect, such Party shall immediately notify the other Party of the same. Such 

notification shall not have the effect of remedying any breach of the 

representation or warranty that has been found to be untrue or incorrect nor shall 

it adversely affect or waive any obligation of either Party under this Agreement. 

 

5.4. DISCLAIMER 

 

(a) Without prejudice to any express provision contained in this Agreement, 

the Concessionaire acknowledges that prior to the execution of this 

Agreement, the Concessionaire has after a complete and careful 

examination made an independent evaluation of the Project, the legal 
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framework and the technical and financial aspects of the Project, Scope 

of Work, the Specifications and Standards, the Project Site and the 

suitability of its condition, soil and location for implementation of the 

Project, the availability of goods, materials and things implementing 

Project, all the information and documents provided by the Authority, its 

consultants or any Competent Authority, the market and demand 

conditions, information relating to Users and the cost, risks, 

consequences and liabilities involved in implementing the Project, and has 

determined to the Concessionaire's satisfaction the nature and extent of 

such difficulties, risks and hazards as are likely to arise or may be faced 

by the Concessionaire in the course of performance of its obligations 

hereunder.  

 

(b) The Concessionaire further acknowledges and hereby accepts the risk of 

inadequacy, mistake or error in or relating to any of the matters set forth 

in sub-clause (a) above and hereby confirms that the Authority, any 

Competent Authority and their consultants shall not be liable for the same 

in any manner whatsoever to the Concessionaire or Persons claiming 

through or under the Concessionaire.  

 

(c) The Concessionaire accepts that it is solely responsible for the verification 

of any design, data, documents or information provided by the Authority 

to the Concessionaire, its consultants or any Competent Authority and that 

it shall accept and act thereon at its own cost and risk.  

 

(d) The Concessionaire shall be solely responsible for the contents, 

adequacy and correctness of the Designs and Drawings, data and 

detailed engineering prepared or procured by the Concessionaire for 

implementing the Project.  
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ARTICLE 6 PROJECT SITE 
 

6.1. POSSESSION OF SITE 

 

(a) The Project Site shall comprise of the plot of land as described in 

Schedule B. The Authority shall, on Compliance Date hand over to the 

Concessionaire, the Possession through Leave and License of the Site on 

an ‘as is where is’ basis, for a period that is co-terminus with the 

Concession Period, only for the purpose of implementing the Project 

thereat in accordance with the provisions hereof.  

 

(b) The Parties through their duly authorised representative shall, atleast 15 

(fifteen) days prior to the Compliance Date, carry out a joint inspection and 

verification of all the real estate, structures, land, buildings and record the 

report thereof in a memorandum duly signed by the authorised 

representatives of both the Parties.  

 

(c) The Possession through Leave and License of the Site as aforesaid shall 

not confer or be deemed to have conferred on the Concessionaire any 

right, title or interest whatsoever (whether in the nature of an easement or 

otherwise) in the Site or any part thereof and nothing in these presents 

contained shall be construed as a demise in law of the Site to the 

Concessionaire so as to give the Concessionaire any legal interest 

therein.  

 

(d) Upon the Concessionaire observing and performing its obligations, the 

covenants, conditions and agreements herein contained and on the part 

of the Concessionaire to be observed and performed, the Concessionaire 

shall remain in peaceful possession and enjoyment of the Site during the 

Concession Period. In the event, the Concessionaire is obstructed by any 

Person claiming any right, title, charge or interest in or over the Site or in 

the event of any enforcement action including any attachment, distrait, 

appointment of receiver or liquidator being initiated by any Person 

claiming to have any interest in/ charge on the Site or any part thereof, the 

Authority shall, if called upon by the Concessionaire, defend such claims 

and proceedings, at its cost and expense and the Concessionaire shall 

not be liable for the same in any manner whatsoever.  

 

(e) The Concessionaire shall remove the utilities at, on, over or under the Site, 

at its cost and expense and with the approval of the concerned Competent 

Authorities. For this purpose, the Authority shall provide all necessary 

assistance to the Concessionaire.  

 

(f) The Concessionaire and its subcontractors shall ensure and procure that 

no trespass or encroachment takes place on the Site, and in the event of 

any encroachment or occupation on any part thereof, the Concessionaire 



Development of Bus Port on DBFOT Basis at Pipli 

RFP Document 

Part II: Draft Concession Agreement 

 

Directorate of State Transport, Government of Haryana   112 

 

shall report such encroachment or occupation forthwith to the Authority 

and undertake its removal at its cost and expenses. 

 

(g) It is being expressly agreed and understood that the Authority shall have 

no liability whatsoever in respect of survey and investigations carried out 

or work undertaken by the Concessionaire pursuant hereto in the event of 

Termination or otherwise.  

 

(h) It is expressly agreed that the rights granted hereunder shall terminate 

automatically and forthwith, without the need for any action to be taken by 

the Authority to terminate the rights, upon the Termination of this 

Agreement for any reason whatsoever.  

 

(i) All debris, construction and building materials (sand, gravel, stone, rock, 

loose earth etc.) lying at the Site or generated during implementation of 

the Project or generated from demolition of existing structures shall be 

promptly disposed off by the Concessionaire, at its cost. 

 

6.2. INFORMATION ABOUT SITE 

 

The information about the Site, provided by the Authority to the Concessionaire 

in good faith and with due regard to the matters for which such information is 

required by the Concessionaire. The Authority agrees to provide to the 

Concessionaire, upon a reasonable request, any further information relating to 

the Site, which the Authority may now possess or may hereafter come to possess. 

Subject to this, the Authority makes no representation and gives no warranty to 

the Concessionaire in respect of the condition of the Site and the Concessionaire 

shall accept the Site handed over to it by the Authority on an “as is where is” 

basis. 

 

6.3. AUTHORITY’S PROPERTY AT SITE 

 

(a) All articles of value or antiquity found on the Site shall be the property of 

the Authority. The Concessionaire shall take reasonable precautions to 

prevent its labour and personnel and that of its subcontractors from 

removing or damaging any such article or thing. The Concessionaire shall 

immediately upon discovery of such article or thing, inform the Authority, 

which may issue instructions for dealing therewith.  

 

(b) It is expressly agreed that mining, geological or archaeological rights do not 

form part of the licence granted to the Concessionaire under this 

Agreement and the Concessionaire hereby acknowledges that it shall not 

have any mining rights or interest in the underlying minerals, fossils, 

antiquities, structures or other remnants or things either of particular 

geological or archaeological interest and that such rights, interest and 

property on or under the Site shall vest in and belong to the Authority or the 
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concerned Government Instrumentality.  

 

6.4. ACCESS TO SITE 

 

Subsequent to handover of the Site through Possession through Leave and 

License, the Concessionaire shall, at all reasonable times and on reasonable 

notice, provide access to the Site to Authority, its representatives, Independent 

Engineer and representatives of Competent Authorities to inspect the Site and/or 

to investigate any other matter under their respective jurisdictions. 

  

6.5. USE OF SITE 

(a) The Concessionaire shall use the Site only for the purposes of 

implementing the Project thereat and for purposes incidental or necessary 

thereto as permitted under this Agreement and shall not, without the prior 

written consent of the Authority, use the Site for any other purpose. The 

Concessionaire accepts that this is an essential condition of this 

Agreement.  

 

(b) The Concessionaire shall not part with or create any Encumbrances on 

the whole or any part of the Site, save and except as expressly permitted 

under this Agreement. For the avoidance of doubt, the Concessionaire 

shall not sell, mortgage or lease the Site/built up area thereat or any part 

thereof under any form, device or arrangement save and except as 

expressly provided herein or otherwise expressly authorized in writing by 

the Authority.  

 

6.6. SPECIAL/TEMPORARY RIGHT OF WAY  

 

The Concessionaire shall bear all costs and charges for any special or temporary 

right of way required by it in connection with access to the Project Site. The 

Concessionaire shall obtain, at its cost such facilities on or outside the Site as 

may be required by it for the purposes of the construction and the performance 

of its obligations under this Agreement. 

 

6.7. DISPLAY OF AUTHORITY LOGO  

 

Notwithstanding any statement to the contrary contained herein, the Authority 

reserves the right to prominently display logo of the Authority and/or State 

Government and/or any other entity on the Project Site and in the Bus Terminal 

Facility, as deemed appropriate by the Authority. The cost of installation and 

maintenance of such logo/sign shall be borne by the Authority. 

  



Development of Bus Port on DBFOT Basis at Pipli 

RFP Document 

Part II: Draft Concession Agreement 

 

Directorate of State Transport, Government of Haryana   114 

 

ARTICLE 7 OBLIGATIONS OF PARTIES 
 

7.1. OBLIGATIONS OF AUTHORITY  

 

In addition to and without prejudice to its obligations specified in the other 

provisions of this Agreement, the Authority shall, at its own cost and expense, 

during the Concession Period, comply with the following obligations in respect of 

the Project Facility: 

 

(a) All litigation involving the Project Site/ Project prior to the Compliance Date 

and wherein the actions have been filed against the Authority shall be 

conducted solely by the Authority. The Concessionaire shall not be liable 

or responsible for the same in any manner. The Authority shall indemnify 

the Concessionaire and shall hold it harmless from and against any claim 

or cost that may arise as a result of any such litigation.  

 

(b) Upon written request from the Concessionaire, the Authority shall use its 

best efforts to provide the Concessionaire for the Project Facilities, access 

to all infrastructure facilities and utilities, including water, electricity, 

telecommunication, sewerage and drainage facilities already available on 

/at the site, at fair rates and on terms no less favourable to the 

Concessionaire than those generally available to customers receiving 

substantially equivalent services; provided the Concessionaire has made 

the requisite applications and is in compliance with the necessary 

conditions for getting such connections; provided further that the 

Concessionaire shall arrange at its cost and consequence any such 

additional facilities that it may require and the Authority shall provide the 

requisite facilitation in this behalf.  

 

(c) Upon request from the Concessionaire, the Authority shall grant all 

Clearances which are necessary for the implementation of the Project at 

the appropriate stages and which are in its authority to grant or facilitate the 

granting of the same by the relevant Competent Authorities subject to the 

Concessionaire complying with the eligibility criteria for the grant of such 

Clearances.  

 

(f) The Authority shall permit the Concessionaire to finance, construct, operate 

and maintain infrastructure at the Site, including without limitation sewers, 

drains, public conveniences, waste disposal facilities, laying of cables and 

pipelines and such other facilities and grant and/or facilitate the requisite 

Clearances for the same.  

 

(g) The Authority shall by the Scheduled Construction Completion Date for 

BTF, phase out / terminate all the existing licenses, if any for commercial 

built up areas/ shops/ kiosks /parking lots etc. at the Site. The Authority 

shall ensure that any new licenses issued by it /renewal of existing licenses 
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after the date of this Agreement acknowledge the Concessionaire’s right to 

construct the Project Facilities in accordance with the provisions hereof and 

of termination of such licenses prior to the Scheduled Construction 

Completion Date for BTF.  

 

(h) The Authority shall use best endeavours to assist the Concessionaire in 

removing or adequately protecting, at the Concessionaire’s cost and 

expense, all structures including, physical or structural impediments, 

residents, buildings, pipelines, utilities on or under the ground at the Site 

and as necessary to enable the Concessionaire to commence and 

undertake construction of the Project Facilities.  

 

(i) The Authority shall facilitate the Concessionaire in liaisoning with the 

concerned Competent Authorities and including in seeking assistance of 

traffic or other police, in matters as necessary, including regulation of 

movement of any person on the Project site, removal of trespassers and 

for security of the material, labour and machinery, against payment for the 

same at the applicable rates.  

 

(j) Effective from the Operations Date, the Authority shall use, manage, 

operate and maintain the Authority Facilities at its cost and expense and 

pay all taxes, rates, charges, levies in respect thereof and tariffs and 

charges for all utilities like power, water, telecommunications etc. 

consumed in relation to the use thereof.  

 

(k) The Authority shall be responsible for relocation of any workers presently 

employed by Authority and working at the current terminal for performing 

tasks and activities to be undertaken by the Concessionaire. Authority shall 

be solely responsible and liable for any claim that may arise by reason of 

such redeployment of its employees. The Authority shall indemnify the 

Concessionaire and shall hold it harmless from and against any claims or 

costs in this behalf. 

 

7.2. OBLIGATIONS OF CONCESSIONAIRE 

 

In addition to and without prejudice to or derogation of its obligations specified 

elsewhere in this Agreement, the Concessionaire shall, without qualification, 

during the Concession Period observe, undertake, comply with and perform the 

following: 

 

(a) develop, design, finance, construct, operate and maintain the Project 

Facilities in accordance with the terms of this Agreement, including without 

limitation the Applicable Laws, terms of Clearance, Specifications and 

Standards and Good Industry Practice. The Concessionaire shall plan, 

organise and execute the Works in a manner which minimizes the 

disruption to the movement on adjoining roads and inconvenience to the 



Development of Bus Port on DBFOT Basis at Pipli 

RFP Document 

Part II: Draft Concession Agreement 

 

Directorate of State Transport, Government of Haryana   116 

 

neighbouring residents. The Authority shall assist the Concessionaire in all 

respects with reference to such works, but the assistance or denial thereof 

shall not release the Concessionaire from its obligations.  

 

(b) without prejudice to the Concessionaire’s obligations in this respect, make 

or cause to be made the necessary applications to the relevant Competent 

Authority for all Clearances and supply the appropriate particulars and 

details to such Competent Authority as may be necessary to confirm that 

the Concessionaire fulfils the eligibility criteria to enable such authority 

reasonably to consider the request for the grant of the relevant Clearance 

and, following the grant of any such Clearance, maintain such Clearance in 

full force and effect so long as it is necessary in order for the 

Concessionaire to perform its obligations hereunder. 

 

(c) procure, as required, the appropriate proprietary rights, licences, 

agreements and permissions for materials, methods, processes and 

systems used or incorporated into development and operations of the 

Project.  

 

(d) organise the supervision, monitoring and control of the construction, 

operation and maintenance of the Project Facilities (excluding the operation 

and maintenance of the Authority Facilities) by itself or through 

Subcontractors, if any, as may be necessary to ensure the proper 

performance of their respective obligations under their respective contracts 

and in accordance with the terms and conditions of this Agreement.  

 

(e) periodically report to the Authority during the subsistence of this Agreement, 

as detailed in Clause 8.10 and elsewhere in this Agreement.  

 

(f) achieve Construction Completion for BTF within Construction Period for 

BTF; provided that the Concessionaire shall not be in breach of this 

provision, if any non-fulfilment or delay in fulfilment of its obligations herein 

are caused by (i) the occurrence of an event of Force Majeure in 

accordance with Article 12 hereof or (ii) a Authority Event of Default under 

this Agreement or (iii) increase in scope of work as certified by Independent 

Engineer. 

 

(g) commence Commercial Operations of the Bus Terminal Facility only upon 

Construction Completion of BTF as certified by the Independent Engineer, 

in consultation with the Authority.  

 

(h) arrange and access at its cost and expense all infrastructural facilities and 

their backup, if required, like water, electricity and goods, materials, 

consumables, things and services etc. as necessary for the implementation, 

construction and operation and maintenance of the Project.  
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(i) make timely payments which are due and payable by the Concessionaire 

to the Authority, in accordance with the terms of this Agreement.  

 

(j) save and except as expressly provided herein, not transfer or dispose off 

or otherwise alienate Project Assets, or any part thereof, without the prior 

written approval of the Authority.  

 

(k) be responsible for safety, soundness and durability of the Project Facilities, 

including all structures forming part thereof and their compliance with the 

provisions of this Agreement, Applicable Laws and Good Industry 

Practices.   

 

(l) maintain the Bus Terminal Facility (excluding the Authority Facilities) in 

accordance with the terms of this Agreement with the objective of providing 

adequate service standards to the Users and ensuring that on the Transfer 

Date, the Bus Terminal Facility is transferred to the Authority or its 

nominated agency in fair condition, subject to normal wear and tear, having 

regard to its construction life, use, materials used etc. 

(m) make provision of atleast 2 (two) 12 mtr electric bus charging stations at the 

BTF to cater to the operational needs of the electric vehicles. The facilities 

shall be established, maintained, and operated in compliance with fast 

charging standards by CCS 2.0. 

(n) provide security and surveillance services at the Site to maintain the safety 

and security of the Users and Project Assets. 

 

(o) make provision and arrangement for first aid and prompt medical attention 

in cases of accidents and emergencies.  

 

(p) ensure that the User Charges in respect of specified Passenger Amenities 

are in accordance with the rates relating to them as set out in Schedule P.  

 

(q) procure and maintain the requisite insurance in respect of the Project 

Facilities for meeting liabilities arising out of loss of property/or life during 

the Concession Period. The Concessionaire would be responsible for 

payments arising out of any third party claims. The Concessionaire shall 

indemnify and keep the Authority indemnified and hold it harmless from and 

against any claims or costs in this behalf. 

 

(r) comply with its obligations under this Agreement in the event of the 

termination or prior expiry of this Agreement/Concession Period,  

 

(s) promptly notify the Competent Authorities and hand over to them any 

archaeological finds, treasures and precious and semi-precious minerals 

discovered at the Project Site by the Concessionaire or its employees, 

agents and subcontractors.  
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(t) comply with Applicable Laws, if applicable relating to development near 

heritage structures. 

 

(u) plan, organise and execute the Works, including construction, 

implementation and maintenance of the Project Facility, in a manner which 

minimizes disruption to the bus fleet movement at the Bus Terminal Facility, 

the movement of vehicles and pedestrians thereat or on adjoining roads 

and minimal inconvenience to the Users or the neighbouring residents. The 

Concessionaire shall not damage any other infrastructure or any other utility 

developed by the Authority, except as mentioned in Clause 8.3.1, or any 

other utilities developed and maintained by any other authority or person 

and in case of any such damage to undertake the repair and also to pay for 

any losses that is incurred by the Authority or any authority or any other 

person, as the case may be.  

 

(v) provide to the Authority notarised true copies of the duly executed 

Transaction Documents to which the Concessionaire is a party, including 

any related instruments, deeds, contracts, supplemental agreements and 

other such documents relating thereto and of any amendments, 

supplements or replacements etc. thereof within 15 (fifteen) days of 

execution or such amendment etc.  

 

(w) not make any replacement, modification or amendment to any of the 

Transaction Documents at any time without the prior written consent of the 

Authority, if such replacement, modification or amendment has or may have 

the effect of imposing or increasing any financial liability or obligation on the 

Authority.  

 

(x) recognises and acknowledges the fact that the Bus Terminal Facility is 

intended to provide a public facility, and the Concessionaire shall have no 

right to prevent, impede or obstruct any bona fide Users from using the Bus 

Terminal Facility, save for managing and handling such usage under the 

terms of this Agreement.  

 

(y) inform, by most expeditious means, the police and other concerned 

Competent Authorities and the Authority, in the event of an accident within 

the Project Site. The Concessionaire shall take expeditious action to 

provide medical aid, emergency services and relief to the accident victims 

and upon completion of legal formalities clear the accident site and remove 

the debris and wreckage. The Concessionaire shall liaison with the 

emergency hospital and ambulance service providers to meet exigencies 

and emergencies arising out of accidents. The Authority shall not be liable 

to pay any compensation to the accident victims unless such accident is 

due to the default or negligence of its employees or representatives or the 

Authority is required to make such payment under the Applicable Laws or 
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orders of any court.  

 

(z) pay to the concerned Competent Authorities the electricity, water, 

sewerage, power, telephone, sanitation and other applicable utility 

expenses, charges and rates, including penalties for delay or default in 

payment, at the rates applicable from time to time, in respect of the use of 

such utilities for the Project Facilities (excluding the Authority Facilities) and 

indemnify and keep indemnified the Authority in this behalf. 

 

(aa) indemnify and keep indemnified the Authority, its employees and 

consultants from and against any claim, liability, cost, suit or legal 

proceeding and attorney costs arising in any manner from the 

implementation of the Project.  

 

(bb) pay or ensure payment of all present and future applicable taxes, charges, 

rates, assessments, duties, levies, fines, cesses including labour welfare 

cess, penalties and other outgoings, including property and municipality 

taxes from time to time during the Concession Period, to the Competent 

Authorities in respect of the Project Facilities/Project Site (excluding the 

Authority Facilities). The Concessionaire shall be responsible for payment 

of applicable Goods and Services Tax, if applicable on the payments made 

to Authority. The Concessionaire shall indemnify and keep indemnified the 

Authority from any and all liabilities and consequences arising from any and 

all such non-payment, delayed payment, attachment, disturbance of 

possession, notice, order, litigation etc.  

 

(cc) make efforts to maintain harmony and good industrial relations among the 

labour and personnel employed in connection with the performance of the 

Concessionaire's obligations under this Agreement/ implementation of the 

Project and be the principal employer in respect of such labour and 

personnel. The Concessionaire shall be solely responsible and liable for 

compliance with all Applicable Laws, including labour and local laws, 

pertaining to the employment of labour, staff and personnel by it and its 

Subcontractors for implementing the Project.  

 

(dd) pay liquidated damages to the Authority for non-performance under this 

Agreement in accordance with Schedule Q other than where such 

occurrences are caused by (i) an event of Force Majeure in accordance 

with Article 12 hereof or (ii) Authority Event of Default or any other act or 

omission by Authority in material contravention of its obligations under this 

Agreement; 

 

(ee) provide the necessary documents and other information and such 

assistance, labour, materials, consumables, electricity, fuel, stores, 

apparatus and instruments as may reasonably be required by Authority to 

carry out tests in the Bus Terminal Facility. The Concessionaire shall 
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provide engineering support and technical know-how as necessary to carry 

out such tests. 

 

(ff) not to do or omit to do any act, deed or thing which may in any manner be 

violative of any of the provisions of this Agreement. 

 

(gg) not to create any third party rights on the Site, except as permitted under 

this Agreement, and also to ensure that State Government /Authority are 

not adversely affected in any way. 

 

(hh) transfer free of cost, the BTF and CF on their respective Transfer Dates to 

the Authority, free of all Encumbrances. 

 

(ii) ensure that to the extent possible, transplant or relocate the existing trees 

within the Project Site and minimize the tree cutting. Further, design the 

Project Facilities in such a way that the aforesaid could be achieved to 

maintain the green cover.  

 

7.2.1 OBLIGATIONS RELATING TO OTHER AGREEMENTS  

 

(a) It is expressly agreed that the Concessionaire shall, at all times, be 

responsible and liable for all its obligations under this Agreement 

notwithstanding anything contained in any other agreement, and no default 

under any agreement shall excuse the Concessionaire from its obligations 

or liability hereunder.  

 

(b) The Concessionaire shall submit to Authority the drafts of all Third Party 

Agreements or any amendments or replacements thereto for its review and 

comments, and Authority shall have the right but not the obligation to 

undertake such review and provide its comments, if any, to the 

Concessionaire within 15 (fifteen) days of the receipt of such drafts. Within 

7 (seven) days of execution of any Third Party Agreement or amendment 

thereto, the Concessionaire shall submit to Authority a true copy thereof, 

duly attested by a Director of the Concessionaire, for its record. For the 

avoidance of doubt, it is agreed that the review and comments hereunder 

shall be limited to ensuring compliance with the terms of this Agreement. It 

is further agreed that any failure or omission of Authority to review and/ or 

comment hereunder shall not be construed or deemed as acceptance of 

any such agreement or document by Authority. No review and/or 

observation of Authority and/or its failure to review and/or convey its 

observations on any document shall relieve the Concessionaire of its 

obligations and liabilities under this Agreement in any manner nor shall 

Authority be liable for the same in any manner whatsoever.  

 

(c) The Concessionaire shall not make any replacement or amendments to 

any of the Financing Documents without the prior written consent of 
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Authority, if such replacement or amendment has, or may have, the effect 

of imposing or increasing any financial liability or obligation on Authority, 

and in the event that any replacement or amendment is made without such 

consent, the Concessionaire shall not enforce such replacement or 

amendment nor permit enforcement thereof against the Authority. For the 

avoidance of doubt, Authority acknowledges and agrees that it shall not 

unreasonably withhold its consent for restructuring or rescheduling of the 

debt dues.  

 

(d) The Concessionaire shall procure that each of the Third Party Agreements 

contains provisions that entitle the Authority to step into such agreement, 

in its sole discretion, in substitution of the Concessionaire in the event of 

Termination.  

 

(e) The Concessionaire may undertake development of Project by itself or 

through its subcontractors possessing requisite technical, financial and 

managerial expertise/capability; but in either case, the Concessionaire shall 

remain solely responsible for the performance of its obligation under this 

Agreement.  

 

(f) The Concessionaire and it representatives, subcontractors, shall be 

responsible for complying at its/their cost and risk with the Applicable Laws 

relating to the development, construction, completion, implementation, use 

and maintenance of the Project. The Concessionaire shall hold harmless, 

indemnify, keep indemnified and defend the Authority, its employees, 

agents and advisors from and against all claims, costs, damages and 

liabilities etc. in this behalf or on account of the presence of hazardous and 

toxic substances in or on the Site and the Project Facility.  

 

7.2.2 OBLIGATIONS RELATING TO CHANGE IN OWNERSHIP OF SPC 

 

(a) The Concessionaire shall not undertake or permit any change in its 

ownership, except with the prior written approval of the Authority. No 

change in the equity stake of the Consortium Members in the 

Concessionaire shall be allowed till Construction Completion of CF.  

  

(b) The Concessionaire shall ensure that till 7 years from the Construction 

Completion of BTF:  

 

(i) the Bidder or the Lead Member of the Consortium shall hold a minimum 

stake of 51% (fifty one percent) in the issued, subscribed and paid up 

equity share capital of the Concessionaire and  

(ii) In case of Consortium, other non-lead members shall hold not less than 

10% (ten percent), in the issued, subscribed and paid up equity share 

capital of the Concessionaire.  
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The Consortium including all Consortium members or the in case of 

individual Bidder such Bidder, shall not be allowed to dilute equity stake to 

less than prescribe in sub-clause (i) and (ii) in the issued, subscribed and 

paid up equity share capital of the Concessionaire, at any time till 7 years 

from Construction Period for BTF.  

 

(c) After 7 years from Construction Completion of BTF, the Concessionaire 

shall ensure that in case of individual Bidder such Bidder or Lead Member 

of the Consortium shall hold a minimum stake of 26% (twenty six percent) 

in the issued, subscribed and paid up equity share capital of the 

Concessionaire till the subsistence of this agreement.   

 

7.2.3 Obligations related to provision of facilities to the Authority  

(a) The Concessionaire shall not levy User Charges for buses of Transport 

Undertakings which are owned and/or substantially controlled by the 

Government of Haryana. The Concessionaire shall allocate a designated 

parking area exclusively for the use of such buses and shall ensure that the 

designated parking area for the buses of state transport undertakings is not 

used for any commercial purposes or by private vehicles at any time during the 

concession period. 

(b) The Concessionaire shall provide adequate space within the premises of BTF 

for the exclusive use of Transport Undertakings owned and/or substantially 

controlled by the Government of Haryana. The Concessionaire shall not charge 

any fee or charges for any kind of such space. 

7.3. OBLIGATIONS OF PARTIES 

 

Each Party shall: 

 

(a) Comply with and perform its respective obligations under this Agreement 

and shall work and cooperate in good faith with the other Party.  

 

(b) Carry out its respective obligations during the Construction Period for BTF 

in accordance with the Transition Plan such that construction of the Bus 

Terminal Facility is carried out simultaneously with its operation and use as 

a Bus Terminal and with minimum dislocation and disruption to bus 

schedules, movements and inconvenience to passengers and others 

persons or accidents at the Site. 
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ARTICLE 8 PROJECT IMPLEMENTATION  
 

8.1. DESIGNS AND DRAWINGS 

 

(a) Preparation of Designs and Drawings 

 

Within 90 days from Agreement Date, the Concessionaire shall, at its cost, 

charges and expenses, prepare or cause preparation of the Designs and 

Drawings clearly demarcating Bus Terminal Facilities and Commercial 

Facilities in accordance with the provisions hereof, including the 

Specifications and Standards as mentioned in Schedules, the Applicable 

Laws, the terms of Clearances and Good Industry Practice and submit the 

same, along with the specifications and calculations, to the Independent 

Engineer for its/his review with a copy to Authority. The Project shall be 

implemented as per the Designs and Drawings approved by the 

Independent Engineer in consultation with the Authority. 

 

(b) Review of Designs and Drawings 

 

(i) The Independent Engineer shall review the Designs and Drawings 

and specifications and calculations submitted by the 

Concessionaire and subject to the provisions of sub-clause (ii) 

herein below, communicate its approval within 30 (thirty) days from 

the date of the receipt thereof. The Independent Engineer, may in 

consultation with the Concessionaire and Authority, prescribe a 

schedule for submission, clarifications and approval of Designs and 

Drawings for specific components of the Project.  

 

(ii) In the event that the Independent Engineer has any objection to the 

Designs and Drawings and specifications and calculations or any 

part thereof, it shall promptly, within the said 30 (thirty) days, notify 

the Concessionaire of its/his objections, seek clarifications or 

suggest changes or modifications or corrections thereto. 

Thereupon, the Concessionaire shall, within 14 (fourteen) days of 

such notification, provide the necessary clarification to the and/ or 

re-submit the Designs and Drawings and/or specifications and 

calculations or part thereof, as the case may be, after incorporating 

the changes, modifications or corrections suggested by the 

Independent Engineer without changing financial quotation.  

 

(iii) If the Independent Engineer does not object to the Designs and 

Drawings and specifications and calculations submitted to it by the 

Concessionaire within 30 (thirty) days of submission, the 

Independent Engineer shall be deemed to have approved such 

Designs and Drawings and the Concessionaire shall be entitled to 

proceed with the Project accordingly.  
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(iv) The Concessionaire shall not be entitled to any extension of time 

for completing construction or any other relief on account of delay 

caused due to providing any clarification or in resubmitting the 

Designs and Drawings.  

 

(v) The Concessionaire shall not change any Designs and Drawings, 

specifications and calculations approved or deemed to be approved 

by the Independent Engineer under this Agreement, without the 

prior written consent of the Independent Engineer (during its tenure) 

and the Authority. Provided that the Concessionaire may, for more 

efficient functioning of the Project Facilities propose to and seek the 

consent of the Authority for changes to the approved Designs and 

Drawings, consistent with all design standards applicable thereto 

and the Applicable Laws, whose consent shall not be unreasonably 

denied or delayed by the Authority; provided that the 

Concessionaire shall bear the costs of such change. 

 

(vi) Notwithstanding the express or deemed approval by the Authority 

or Independent Engineer, the Concessionaire shall be solely 

responsible for any defect and/or deficiency in the Designs and 

Drawings or any part thereof and accordingly the Concessionaire 

shall at all times remain responsible for its obligations under this 

Agreement.  

 

(vii) Any Designs and Drawings or specifications provided by the 

Authority to the Concessionaire shall only be indicative and the 

Concessionaire shall accept the same at its sole risk, cost and 

consequence.  

 

(viii) Any civil or other engineering review conducted by the Authority or 

the Independent Engineer is solely for the Authority’s own 

information and that by conducting such review, the Authority does 

not accept any responsibility for the quality or workmanship of any 

civil or other engineering or soundness of the work relating to the 

Project Facilities done by the Concessionaire or any part thereof. 

The Authority shall not be responsible or liable in any manner for 

the accuracy, completeness or otherwise of the Designs and 

Drawings or the construction and implementation of the Works by 

the Concessionaire on the basis thereof, irrespective of any perusal 

or review thereof or comment thereon by the Authority, any 

Competent Authority or the Independent Engineer.  

 

(ix) The Concessionaire shall in no way represent to any Person that, 

as a result of any review by the Authority or the Independent 

Engineer, the Authority has accepted responsibility for the 
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engineering or soundness of any work relating to the Project 

Facilities or part thereof carried out by the Concessionaire and the 

Concessionaire shall, subject to the provisions of this Agreement, 

be solely responsible for the technical feasibility, operational 

capability and reliability of the Project Facilities or any part thereof.  

 

(x) Within 90 (ninety) days of completing construction of the each of the 

CF and the BTF, the Concessionaire shall furnish to the Authority 

three copies of "as built" drawings reflecting such facility as actually 

designed, engineered and constructed, including without limitation 

an "as built” survey illustrating the layout of such facility and setback 

lines, if any, of the buildings and structures forming part thereof.  

 

8.2. MOBILISATION AND COMMENCEMENT 

 

(a) The rights and obligations of the Parties under this Agreement shall 

commence from the Compliance Date. Any works of whatever nature, 

which the Concessionaire carry out prior to the Compliance Date including 

design or mobilisation, shall be entirely at the risk and cost of the 

Concessionaire. 

 

(b) The Concessionaire shall mobilize its manpower, plant, equipment, 

materials and resources within 30 (thirty) days of the Compliance Date.  

 

(c) Prior to commencement of construction, the Concessionaire shall: 

 

(i) Submit to the Authority /Independent Engineer with due regard to 

BTF Implementation Schedule, its design, engineering and 

construction time schedule created using precedence network 

techniques, construction methodology outlining, inter alia, the 

quality assurance, safety and surveillance plan and programme of 

works and shall formulate and provide critical path method (CPM)/ 

project evaluation and review technique (PERT) charts for the 

completion of the said activities;  

 

(ii) Have requisite organization and designate and appoint suitable 

officers/ representatives, as it may deem appropriate to supervise 

the Bus Terminal Facility and to deal with the Independent 

Engineer.  

 

(d) Within 30 (thirty) days of the Compliance Date, the Concessionaire shall 

develop and institute a quality assurance system and implement the same 

until the end of the Concession Period. The quality assurance system shall 

involve maintenance of appropriate records, documents and data, charts, 

samples etc. regarding the construction and operation of the Bus Terminal 

Facility. The Authority or its nominee shall have the right to inspect, 
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periodically or at random, such records, documents and data etc. and as 

applicable to make copies thereof, verify the samples or take 

measurements. The Concessionaire agrees to provide full co-operation to 

the Authority and the Authority’s nominee in this behalf.  

 

(e) The Concessionaire shall commence the construction Works relating to the 

Bus Terminal Facility within 30 (thirty) days from the Compliance Date.  

 

8.3. CONSTRUCTION OF BUS TERMINAL FACILITY 

 

(a) The Concessionaire shall construct, install and establish the Bus Terminal 

Facility, including the basic and detailed engineering, design, completion, 

testing and commissioning in accordance with the provisions of this 

Agreement, including the BTF Implementation Schedule, the Scope of 

Work, the Specifications and Standards, Applicable Laws, terms of 

Clearances and Good Industry Practice and after obtaining, as applicable, 

the sanction to the building plan, with necessary designs, plans and 

specifications from the Competent Authority, at its own expenses.  

 

(b) The Concessionaire shall arrange the power, water and other utilities as 

may be required for execution and implementation of the Works at its cost 

and expense.  

 

(c) The Concessionaire shall be responsible for the design and programming 

of the Works and for the accuracy and completeness of the information 

used for such design and programming in accordance with the 

requirements established in the Specifications and Standards. The 

Concessionaire shall be responsible for any discrepancies, errors or 

omissions in the data, specifications, drawings and other technical 

documents that it has prepared or procured, whether the same have been 

approved, deemed to be approved or not approved by the Authority, the 

Independent Engineer or any Competent Authority.  

 

(d) The Concessionaire shall ensure that all contract(s) and arrangement(s) 

entered into in relation to the Works shall (to the extent such provisions can 

be reasonably obtained in the market concerned) include provisions 

whereby the relevant Subcontractor warrants that each part of such works 

carried out there under shall be fit for its purpose and free from all defects 

in design, workmanship and materials.  

 

(e) In the execution of the Works, the Concessionaire shall procure 

coordination amongst and avoidance of conflicts in the working of the 

Subcontractors, including all types of suppliers, agents and consultants. 

The Concessionaire shall monitor and supervise the activities of the 

Subcontractors, retained by it to fulfill its obligations hereunder, under the 

terms of their respective agreements.  
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(f) The Concessionaire shall ensure that the Works shall comprise only 

materials, goods and workmanship which are of sound quality and which 

have been manufactured and prepared in accordance or are in conformity, 

as the case may be, with the Specifications and Standards and Good 

Industry Practice and that each part of the Works shall be fit for the purpose 

for which it is required as stated in or as may be reasonably inferred from 

the such plans.  

 

(g) The Concessionaire shall ensure that in fulfilling its obligations hereunder 

it shall procure, as required, the appropriate proprietary rights, licenses, 

agreements and permissions for the designs, software, materials, methods, 

processes and systems used or incorporated into the Works undertaken by 

it and indemnify and keep indemnified the Authority and its advisors and 

consultants against all costs, damages, liabilities or consequences arising 

out of any breach by the Concessionaire in this behalf.  

 

(h) The Concessionaire shall carry out or cause to be carried out the Works 

with the skill, care and diligence to be expected of appropriately qualified 

and experienced professional designers, engineers and contractors with 

experience of work similar in scope and nature to that required under this 

Agreement. The Concessionaire shall design, engineer and execute the 

construction and implementation of the Works using the best design and 

engineering principles and practices.  

 

(i) The Concessionaire shall at its responsibility arrange for materials such as 

bricks, cement, steel, aggregates, soil, bituminous and asphalt materials, 

chemicals, consumables and any other materials used in undertaking the 

Works, as well as equipment, machinery, tools and ancillary materials such 

as shuttering and scaffolding, bearings, joint fillers and similar materials. 

The Concessionaire shall make arrangements for transport, loading and 

unloading, stacking and proper storage (including making sheds) for all 

materials and equipment. The Independent Engineer shall have the right to 

inspect and check the quality and quantity of the materials and equipment 

and their storage in compliance with the terms of this Agreement. 

 

(j) The Concessionaire shall make its own arrangements at its cost for 

quarrying, if necessary, and observe and fulfill the environmental and other 

requirements under the Applicable Laws and Clearances. The 

Concessionaire shall also remove and shift the utilities and structures at, 

on or under the Site at its cost and expense.  

 

(k) The Concessionaire shall be solely and exclusively responsible for the 

recruitment, transportation, accommodation, catering, payment of the 

salaries, wages and other payments and costs incidental thereto, health, 

hygiene, safety etc. and all taxes, charges, levies, duties payable under 
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Applicable Laws arising from the respective terms and conditions of 

employment of all labor and personnel employed on or connected with the 

Project, Works or the Site under or through whatever legal relationship.  

 

(l) The Concessionaire shall ensure that at all times during the Construction 

Period for BTF, a resident general manager, notified in writing and 

acceptable to the Authority, having appropriate experience in similar works 

shall remain in residence at Site, and take charge of and monitor, oversee 

and ensure the construction of the Works, as notified in writing to the 

Authority (the “Concessionaire’s Representative”). The Concessionaire’s 

Representative shall only be changed after notification to the Authority of 

such change and appointment of a replacement acceptable to the 

Authority, with the prior written approval of the Authority.  

 

(m) Till the Construction Completion is achieved, the Concessionaire shall 

organise on the Site and be responsible for support activities including 

safety precautions, fire protection, security, transportation, delivery of 

goods, materials, plant and equipment, control of pollution, maintenance of 

competent personnel and labour and industrial relations and general site 

services including, without limitation, access to and on the Site.  

 

(n) The Concessionaire shall be liable for the safe storage, handling and 

removal from the Site of all toxic and hazardous materials and substances.  

 

(o) The Concessionaire shall confine its activities to the Site and to any 

additional areas arranged by the Concessionaire at its cost and not 

encroach upon, damage or degrade adjacent land and be liable for all costs 

and consequences for its failure to do so.  

 

(p) The Concessionaire shall promptly remove from the Site in accordance with 

Good Industry Practice all surplus construction machinery and materials, 

waste materials (including, without limitation, hazardous materials, all types 

of solid and liquid waste), rubbish and other debris, and keep the Site in a 

neat and clean condition and in conformity with the Applicable Laws and 

Clearances. 

 

(q) The Concessionaire shall within 30 (thirty) days of Construction Completion 

clear the Site of all temporary structures, labour camps, site offices, utility 

lines and surplus or unused materials, plant, equipment or tools, etc.  

 

(r) The Concessionaire shall give priority to safety in planning and construction 

activities in order to protect life, health, property and environment.  

 

(s) For the purposes of determining that the construction of the Project is being 

undertaken in accordance with Specifications and Standards and Good 

Industry Practice and for quality assurance, the Concessionaire shall carry 
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out such tests at such time and frequency and in such manner as may be 

required by the Authority or as may be necessary in accordance with Good 

Industry Practice. The Concessionaire shall with due diligence carry out all 

such tests in accordance with the instructions and under the supervision of 

the Independent Engineer. The Concessionaire shall promptly carry out 

such remedial measures required to cure the defects or deficiencies, if any, 

indicated in such test results. The Concessionaire shall promptly report to 

the Independent Engineer, the remedial measures taken by it to cure the 

defects/deficiencies, if any indicated in the test results.  

 

(t) If the Independent Engineer reasonably determines that the rate of 

progress of the construction of the Project is such that it is difficult to 

achieve any Project Milestones as per Implementation Schedule, it shall so 

notify to the Concessionaire. Thereupon, the Concessionaire shall within 

15 (fifteen) days thereof notify the Independent Engineer about the steps it 

proposes to take to expedite progress and the period within which it shall 

achieve Construction Completion.  

 

(u) The Concessionaire shall execute the Works in accordance with the 

Implementation Schedule and achieve Construction Completion of BTF by 

Scheduled Construction Completion Date. 

 

8.3.1. DISPOSAL OF DEBRIS  

  

All debris generated during the Project implementation or generated from 

demolition of existing structures, if any at the Project Site, the following provision 

shall be taken into consideration:  

 

i) The demolition of the existing immovable structures shall be undertaken 

as per requirements. The demolition work shall be taken in a planned 

manner as per Good Industry Practice to avoid any damage to the 

adjoining properties, men and machinery.  

 

ii) The area to be dismantled/ demolished shall be adequately segregated/ 

cordoned off by suitable means and measures and display boards shall 

be erected all around for warning of general public and adjoining / 

nearby activities. Further requisite measures shall be taken to avoid any 

damage to adjoining properties / assets by providing under pinning, 

under shoring and sheet piling etc. as per requirements of the Project 

Site.  

 

iii) The solid waste and other wastes, debris and building and excavation 

material as a result of dismantling/ demolishing and other works 

undertaken during the implementation of the Project, shall be promptly 

disposed of at the discretion of Concessionaire, at sites approved by 

Competent Authorities.  
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iv) The Concessionaire may, if it deems appropriate, use the same for the 

execution of the Works.  

 

8.3.2. Transition Plan  

 

The Concessionaire shall prepare and execute the transition plan (“Transition 

Plan”) for the Bus Terminal operations in such a manner, so as to cause minimum 

disruption and to avoid any inconvenience to passengers of the BTF. The 

Transition Plan shall be prepared and executed such that the construction of Bus 

Terminal Facility shall not get delayed beyond Scheduled Construction Completion 

Date for BTF for any reasons related to implementation/ non implementation of 

Transition Plan. The cost of transition, including the cost of construction of 

temporary structures, renting out of land/buildings/facilities/premises, movement of 

Authority office, furniture and records, equipments etc. shall be borne by the 

Concessionaire as part of its obligation of smooth transition of bus operations. 

 

8.4. PROGRESS REVIEW DURING CONSTRUCTION 

 

(a) Till the Construction Completion, the Concessionaire shall, on or before the 

15th (fifteenth) day of every month, prepare and submit to the Independent 

Engineer and the Authority, a monthly progress report, for the previous 

month, in the form and manner prescribed by the Independent Engineer 

from time to time along with such other relevant information, as may 

reasonably be required by the Authority or the Independent Engineer. Such 

report shall describe the progress of the design, procurement, completion 

and commissioning of the Project.  

 

(b) The Concessionaire shall also submit to the Independent Engineer, with a 

copy endorsed to the Authority, the relevant Designs and Drawings and 

other technical information as may be reasonably necessary to determine 

and confirm compliance with the Specifications and Standards.  

 

(c) The Concessionaire shall promptly carry out, at its cost such further works 

as may be necessary to remove the defects and deficiencies observed by 

the Independent Engineer and ensure completion of construction of the Bus 

Terminal Facility in all respects in accordance with the provisions of this 

Agreement.  

 

8.5. CONSTRUCTION COMPLETION 

 

(a) The Bus Terminal Facility shall be deemed to be complete only when the 

Independent Engineer issues the Provisional Certificate or the Completion 

Certificate in consultation with the Authority in accordance with the 

provisions of Clause 8.6 for Bus Terminal Facility (the “Construction 
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Completion for BTF”). The Commercial Facility shall be deemed to be 

complete only the local municipal corporation/ municipal council/ 

development authority/ concerned Competent Authorities, issues the 

occupancy certificate for the entire Commercial Facility (the “Construction 

Completion for CF”). The construction completion shall be deemed to be 

complete (“Construction Completion”) only upon achievement of 

Construction Completion for BTF and Construction Completion for CF. 

 

(b) The Concessionaire guarantees that the Construction Completion for the 

BTF shall be achieved in accordance with the provisions of this Agreement 

on a date not later than period specified in the Schedule H from the 

Compliance Date for BTF (the “Scheduled Construction Completion Date 

for BTF”).  

 

(c) In the event that Construction Completion of the Bus Terminal Facility is not 

completed by the Scheduled Construction Completion Date of BTF, unless 

the delay is on account of reasons solely attributable to the Authority or due 

to Force Majeure or due to an increase in scope of work as certified by an 

Independent Engineer, the Concessionaire shall subject to sub-clause (d) 

herein below, pay to Authority, Damages for delay beyond the Scheduled 

Construction Completion Date for BTF, to the extent of 6% of the 

Performance Security amount per month, for every month of delay or part 

thereof, for a maximum period of 12 (twelve) months after which Authority 

shall be entitled to terminate this Agreement. Provided that nothing 

contained in this sub-clause (c) shall be deemed or construed to authorize 

any delay by the Concessionaire in achieving Construction Completion of 

Project.  

 

(d) In the event of termination as per Clause 8.5(c), the Authority shall be 

entitled to invoke the Performance Security and to terminate this 

Agreement for a Concessionaire Event of Default in accordance with the 

provisions of Article 14 hereof. Provided that instead of terminating this 

Agreement, the Authority may at its sole option extend the time for 

achieving Construction Completion of BTF on such terms and conditions 

as it deems fit, in its sole discretion.  

 

8.6. TESTS 

 

(a) At least 30 (thirty) days prior to the likely construction completion for BTF, 

the Concessionaire shall notify the Authority and the Independent Engineer 

of the same and shall give notice to it of its intent to conduct the Tests. The 

Concessionaire shall give the Authority and the Independent Engineer at 

least 10 (ten) days prior notice of the actual date on which it intends to 

commence the Tests and at least 7 (seven) days prior notice of the 

commencement date of any subsequent Tests. Such notice will set out the 

place, date and time when such Tests. It shall be compulsory for the 
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Independent Engineer to attend the Tests. The Authority may designate a 

representative with suitable qualifications and experience to witness and 

observe the Tests.  

 

(b) Within 7 (seven) days from the date of inspection in accordance with sub-

clause (a) above, the Independent Engineer shall in consultation with the 

Authority issue a provisional certificate (the “Provisional Certificate”) on 

successful completion of the Tests if the Bus Terminal Facility, or any part 

thereof, to the Independent Engineer’s reasonable satisfaction, can legally, 

safely and reliably be opened for Commercial Operations despite certain 

items of work or things forming part thereof (being within the Scope of 

Works) not being complete as such works and things do not, in any manner 

whatsoever, affect the safety or usability of the Bus Terminal Facility, in any 

material respect. In such an event, the Provisional Certificate for BTF, shall 

have appended thereto a list of outstanding items signed jointly by the 

Independent Engineer and the Concessionaire (the “Punch List”). 

 

(c) The Concessionaire shall complete or cause to be completed the Punch 

List Items appended to the Provisional Certificate for BTF, within a period 

of 30 (thirty) days from the date of issue of the Provisional Certificate and, 

upon completion thereof, the Concessionaire shall notify the Independent 

Engineer. The Independent Engineer shall, within 7 (seven) days of receipt 

of such notice, inspect the Bus Terminal Facility, and confirm completion of 

the Punch List Items by issuing, in consultation with the Authority, the 

construction completion certificate for BTF (the “Completion Certificate”). 

 

(d) In the event of the Concessionaire’s failure to complete the Punch List items 

within the stipulated period of 30 (thirty) days from the date of issue of the 

Provisional Certificate, the Authority may, without prejudice to any other 

rights or remedy available to it under this Agreement or at law, complete 

the remaining Punch List items, at the risk and costs of the Concessionaire. 

The Concessionaire shall reimburse to Authority on demand the entire 

costs incurred by the Authority in completing the Punch List items, failing 

which the Authority shall have the right to appropriate the relevant amounts 

from the Performance Security and/or set off any amounts due and payable 

by the Authority to the Concessionaire to the extent required/available and 

to recover the deficit amount, if any, from the Concessionaire.  

 

(e) The Concessionaire shall bear all the expenses relating to Tests under this 

Agreement. The Independent Engineer shall have the right to suspend or 

postpone any Test, if it is reasonably anticipated or determined during the 

course of the Test that the performance of the Bus Terminal Facility, or any 

part thereof, does not meet the Specifications and Standards.  

 

(f) Whenever obligatory inspection by the concerned Competent Authorities is 

required, the same shall be arranged and attended to by the 
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Concessionaire. The Authority shall provide the necessary facilitation in this 

behalf. All the deficiencies pointed out by the concerned Competent 

Authorities during the inspection shall be promptly attended by the 

Concessionaire at its cost and expense, to the entire satisfaction of the 

inspecting Competent Authorities.  

 

(g) The Concessionaire shall commence Commercial Operations of the Bus 

Terminal Facility with effect from the Operations Date; provided that the 

Concessionaire shall have, by the Operations Date, unconditionally and 

irrevocably handed over Authority Facilities to the Authority, including all 

rights, interests and title therein or thereto, for possession, occupation and 

use thereof by the Authority or its nominated agency in such manner as the 

Authority, in its sole discretion deems fit.  

 

8.7. OPERATION AND MAINTENANCE OF BUS TERMINAL FACILITY 

 

(a) The Concessionaire shall, in consultation with the Authority and the 

Independent Engineer, not later than 60 (sixty) days before the Scheduled 

Construction Completion Date for BTF or before the Operations Date, 

whichever is earlier, prepare and submit a manual for the operations and 

regular and preventive maintenance (the “O&M Manual”). The 

Concessionaire shall ensure and procure that at all times during the 

Operations Period, the Bus Terminal Facility (excluding the Authority 

Facilities) is operated and maintained in a manner that it complies with the 

Specifications and Standards and provisions of this Agreement. The 

Concessionaire shall provide 5 (five) copies of the O&M Manual to the 

Authority and 2 (two) copies to the Independent Engineer for its review. The 

O&M Manual will become final only after it has received the final approval 

of Authority.  

 

(b) Not later than 4(four) weeks prior to the start of each Financial Year, the 

Concessionaire shall provide to the Authority its proposed programme for 

maintenance of the Bus Terminal Facility (the “Maintenance 

Programme”) for the relevant Financial Year.  

 

(c) The Concessionaire shall operate and maintain the Bus Terminal Facility 

at its cost, by itself or through Subcontractors in accordance with the terms 

of this Agreement, including the Scope of Work, the Specifications and 

Standards, Applicable Laws, Clearances, the O&M Manual, the 

Maintenance Programme and Good Industry Practice.  

 

(d) The Concessionaire shall undertake inspection of the Bus Terminal Facility, 

at least once every month, to determine its condition and for compliance 

with the Specifications and Standards, O&M Manual and the Maintenance 

Programme.  

 



Development of Bus Port on DBFOT Basis at Pipli 

RFP Document 

Part II: Draft Concession Agreement 

 

Directorate of State Transport, Government of Haryana   134 

 

(e) The Concessionaire shall, at its cost, prepare and submit every month to 

Authority 3 (three) copies of the Traffic Report setting out details of bus and 

passenger traffic for the previous month, including the vehicle numbers in 

each category, bus registration numbers, the time of exit from the Bus 

Terminal and variation, if any, between the actual traffic vis a vis the 

schedules of buses. Authority shall co-operate with the Concessionaire and 

render necessary support to the Concessionaire in getting such variations 

corrected.  

 

(f) The Concessionaire shall provide at its cost all equipment, consumables 

and materials, including power, water and other facilities, necessary for 

undertaking the operation and maintenance of the Bus Terminal Facility 

(excluding the Authority Facilities). Maintenance shall include regular, 

routine, periodic and preventive maintenance and the replacement of 

equipment/ consumables etc. and upkeep of the Bus Terminal Facility in 

good order and working condition.  

 

(g) Save and except as otherwise expressly provided in this Agreement, if the 

Bus Terminal Facility or any part thereof shall suffer any loss or damage 

during the Concession Period, from any cause whatsoever, the 

Concessionaire shall, at its cost and expense rectify and remedy such loss 

or damage in a manner so as to make the Bus Terminal Facility conform to 

the Specifications and Standards, quality and performance as prescribed 

by this Agreement and Good Industry Practice.  

 

(h) The Concessionaire shall at its cost repair, rectify, replace, remove any 

defects, imperfections, shortcomings or such other faults, normal or fair 

wear and tear excepted, in the design, detailed engineering or construction 

and commissioning of the Bus Terminal Facility or otherwise, whether latent 

or patent and complete such works expeditiously in accordance with Good 

Industry Practice.  

 

(i) The Concessionaire shall replace, repair, replenish or renew, as the case 

may be, the materials, goods, machinery, equipment, spares, capital 

components of the Bus Terminal Facility (excluding the Authority Facilities) 

as necessary to carry out efficient operations and maintenance thereof and 

to provide adequate service standards. The Concessionaire shall maintain 

the maintenance logs.  

 

(j) The Concessionaire shall monitor the traffic movement at the entrances to, 

exits from and within the Bus Terminal Facility to prevent traffic jams, 

obstruction to movement of pedestrians, accidents and emergencies, put 

appropriate sign boards in English, Hindi and the local language, notices 

and barriers, as necessary.  

 

(k) The Concessionaire shall be responsible for using best efforts for ensuring 
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the safety of persons at the Site and undertake the operation and 

maintenance of the Bus Terminal Facility (excluding the Authority Facilities) 

so as to cause the minimal disruption of the operation and use of the Bus 

Terminal, the movement of buses, vehicle or pedestrians thereat or 

inconvenience to the Users.  

 

(l) In the event the Concessionaire does not maintain and/or repair the BTF or 

any part thereof in conformity with the with the Specifications and 

Standards and provisions of this Agreement, O&M Manual or the 

Maintenance Programme, as the case may be, and fails to commence 

remedial works within 15 (fifteen) days of a notice in this behalf from the 

Authority or the Independent Engineer, as the case may be, the Authority 

shall, without prejudice to its rights under this Agreement including 

Termination thereof, be entitled to undertake such remedial measures at 

the risk and cost of the Concessionaire, and to recover its cost from the 

Concessionaire. In addition to recovery of the aforesaid cost, a sum equal 

to 20% (twenty per cent) of such cost shall be paid by the Concessionaire 

to the Authority as Damages. 

 

8.8. CHANGE OF SCOPE 

 

(a) The Authority may, notwithstanding anything to the contrary contained in 

this Agreement, require provision of such additional works and services on 

or about the Project which are beyond the Scope of Works (the "Change 

of Scope"), Provided such changes do not require expenditure exceeding 

5% (five percent) of the BTF Project Cost and do not adversely affect the 

Scheduled Project Completion Date. All such changes shall be made by 

Authority by an order (the "Change of Scope Order”) issued in accordance 

with the procedure set forth in sub-clause (c) to (i).  

 

(b) The Authority shall whenever it desires provision of additional works and 

services referred to in sub-clause (a) above, issue to the Concessionaire a 

notice of Change of Scope (the “Change of Scope Notice") through the 

Independent Engineer.  

 

(c) Upon receipt of Change of Scope Notice, the Concessionaire shall, within 

a period of 15 (fifteen) days, provide to the Authority and the Independent 

Engineer such information as is necessary and reasonable together with 

preliminary documentation in support of the following:  

 

(i) The impact which the Change of Scope is likely to have on the 

Implementation Schedule, if the work is required to be carried out 

before the Operations Date, and  

 

(ii) The cost to the Concessionaire of complying with such Change of 

Scope Notice on account of variation in quantities of items of work, 
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material and labour costs along with an analysis of rates (as per 

current schedule of rates applicable to works assigned by Authority 

to its contractors, including premium on such rates) for carrying out 

such items of work; the options suggested for implementing the 

proposed Change of Scope and the effect, if any, of each such option 

on the cost and time for its implementation. 

 

Provided that the cost of providing such information shall be reimbursed by 

the Authority to the Concessionaire to the extent the same are certified as 

reasonable by the Independent Engineer.  

 

(d) The Independent Engineer shall review the information provided by the 

Concessionaire, assess the change in quantities of items of work, verify the 

analysis of rates if required, settle the rates and quantities and approve the 

designs (without the Authority being liable in any manner for such 

approval), determine the additional cost resulting from such change that 

shall be payable by the Authority to the Concessionaire. Provided that the 

final cost computation shall be made by taking into account the actual work 

executed as measured and certified by the Independent Engineer at the 

settled rates.  

 

(e) The Independent Engineer shall communicate its recommendation to the 

Authority within a period of 15 (fifteen) days from the receipt of information 

from the Concessionaire.  

 

(f) The Authority shall, on the basis of the recommendation of the Independent 

Engineer, issue the Change of Scope Order within a period of 15 (fifteen) 

days from the date of recommendation made by the Independent Engineer 

in accordance with preceding sub-clause (e) above.  

 

(g) The Change of Scope Order shall be effective and binding upon receipt 

thereof by the Concessionaire. Notwithstanding a dispute regarding cost 

and time for implementation of such order, the Concessionaire shall 

proceed with the performance of such order promptly following receipt 

thereof. Any such dispute shall be resolved in accordance with the Dispute 

Resolution Procedure. Pending resolution of the dispute, the Authority shall 

pay to the Concessionaire, an amount equal to the costs certified by the 

Independent Engineer, in case the Change of Scope involves an increase 

in the bill of quantities.  

 

(h) All claims by the Concessionaire pursuant to this Clause 8.8 shall be 

supported by such documentation as is reasonably sufficient for Authority 

/Independent Engineer to determine the accuracy thereof, including 

invoices from Subcontractors and certification of such claims by the 

Statutory Auditors.  
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(i) The Authority shall pay to the Concessionaire the amounts certified as the 

additional cost by the Independent Engineer in periodic instalments as per 

the milestones determined by the Independent Engineer at the settled rates 

on the basis of actual work executed as measured and certified by the 

Independent Engineer.  

 

8.9. MONITORING AND INSPECTION 

 

8.9.1. Independent Engineer  

 

(a) Appointment and Remuneration  

 

(i) The Authority and Concessionaire hereby agree that Delhi Integrated 

Multi-Modal Transit System Ltd.(“DIMTS”) shall be appointed as the 

Independent Engineer for the Project. 

 

(ii) The Authority, the Concessionaire and DIMTS shall, within 30 days of 

the Agreement Date, enter into a tripartite agreement for appointment of 

DIMTS as Independent Engineer for the Project and shall continue for 

the operations period.  

 

(iii) The Independent Engineer shall monitor the implementation of the Bus 

Terminal Facility and discharge its duties and functions substantially in 

accordance with the terms of reference set forth in Schedule O and 

elsewhere in this Agreement and submit periodic reports (at least once 

every month) in respect thereof to the Parties in the form and manner as 

mutually agreed and provide the Parties such additional information as 

they may reasonably require from time to time to fulfill their obligations 

hereunder.  

 

(iv) The Independent Engineer shall have no authority to relieve the 

Concessionaire of any of its obligations or responsibilities under this 

Agreement. Any proposal, inspection, examination, testing, consent, 

approval or similar act of or by the Independent Engineer (including 

absence of disapproval) shall not relieve the Concessionaire from its 

obligations and responsibilities hereunder.  

 

(v) All fees, costs, charges and expenses payable to the Independent 

Engineer in accordance with the terms of its appointment shall be borne 

by the Concessionaire.  

 

(vi) During Construction Period for BTF, the remuneration of Independent 

Engineer shall be maximum 2.0% (two percent) of the BTF Project Cost 

payable quarterly basis to the Independent Engineer within 15 (fifteen) 

days of receipt of invoice from the Independent Engineer, and any 

payments in excess thereof shall be borne entirely by Authority. 
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(vii) During Operations Period for BTF, the remuneration of Independent 

Engineer shall be 0.5% (point five percent) of the Total Project Cost per 

annum for 12 months period from the date of issue of Completion of 

Certificate for Bus Terminal Facility and thereafter the remuneration 

shall be increased by 10% (ten percent) every year from the date of 

issue of Completion Certificate for Bus Terminal Facility. The aforesaid 

remuneration shall be payable in advance on quarterly basis to 

Independent Engineer by the Concessionaire.  

 

(viii) The Authority may replace Independent Engineer in accordance with the 

procedure provided in Clause 8.9.1(b) below. 

 

(b) Termination of Appointment  

 

(i) Authority may replace the Independent Engineer in any of the following 

reasons by giving atleast 30 days written notice: 

 

1) if, in accordance with the terms of its appointment the Independent 

Engineer resigns or notifies its intention not to continue as the 

Independent Engineer; 

 

2) if, Authority has reason to believe that the Independent Engineer has 

not discharged its duties in a fair, appropriate, efficient and diligent 

manner; 

 

3) If the Concessionaire has reason to believe that the Independent 

Engineer is not discharging its duties and functions in a fair, efficient 

and diligent manner, it may make a written representation to the 

Authority, supported with necessary documents, and seek 

termination of the appointment of the Independent Engineer. Upon 

receipt of such representation, the Authority shall hold a tripartite 

meeting with the Concessionaire and Independent Engineer for an 

amicable resolution of the Dispute, and if any difference or 

disagreement between the Authority and the Concessionaire 

remains unresolved, the Dispute shall be settled in accordance with 

the Dispute Resolution Procedure. In the event that the appointment 

of the Independent Engineer is terminated hereunder, the Authority 

shall appoint forthwith another Independent Engineer as provided 

below. 

 

(ii) The replacement of the Independent Engineer shall be effected so as to 

maintain the continuity in supervision and monitoring of the Project 

Facility by the Independent Engineer.  

 

(iii) If DST consents to the replacement of DIMTS as Independent Engineer 
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or if DIMTS resigns as Independent Engineer, then  

 

1) DIMTS would continue to discharge the functions of Independent 

Engineer till such time as the replacement Independent Engineer 

has not been appointed.  

2) DST shall appoint a consulting engineering firm/company of 

engineers having the requisite experience in similar projects 

through a competitive bidding process to be the Independent 

Engineer under this Agreement. The cost of such replacement 

Independent Engineer shall be borne by the Concessionaire.  

 

(c) Qualified Personnel  

 

(i) The Independent Engineer shall designate and notify to the Parties a list 

of its authorized employees who can sign for and on behalf of the 

Independent Engineer, and any communication or document required to 

be signed by the Independent Engineer shall be valid and effective only 

if signed by any of such authorized persons; provided that the 

Independent Engineer may by notice in writing substitute any such 

authorized persons by any of its employees.  

 

(ii) The Independent Engineer shall employ appropriately qualified and 

experienced engineers and other professionals for discharging its 

responsibilities under this Agreement; provided such employees of the 

Independent Engineer shall have no right or claim against or create any 

obligation on the Parties in respect of their employment.  

 

(d) Dispute Resolution  

 

If either Party disputes any advice, instruction, decision, direction or award 

of the Independent Engineer, the assertion or failure to assert jurisdiction, 

the Dispute shall be resolved in accordance with the Dispute Resolution 

Procedure. 

 

8.9.2. Maintenance Review Committee 

 

(a) The Authority shall ensure that a maintenance review committee, 

comprising one person nominated by the Authority, one person 

nominated by the local district administration, one person nominated by 

the Concessionaire and one person nominated by the Independent 

Engineer (the “Maintenance Review Committee”), is established one 

month prior to Operations Date. The Concessionaire shall be obligated to 

depute its authorized representative to such committee by the stipulated 

date. The tenure of the Maintenance Review Committee shall commence 

from the date of constitution thereof and shall continue until the end of the 

Concession Period. 
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(b) The Authority nominee shall be chairman of the Maintenance Review 

Committee. The Maintenance Review Committee shall, to the extent 

possible, act by consensus, failing which it will act by majority vote. The 

Maintenance Review Committee shall determine the procedure to be 

followed for its meetings and carrying out its functions.  

 

(c) The Maintenance Review Committee shall oversee the operation and 

maintenance of the Project by the Concessionaire in accordance with the 

provisions hereof and in a manner that the construction and/or 

maintenance of the CF does not conflict with/adversely affect the 

operation and maintenance of the BTF. It shall perform the following 

duties:  

 

(i) Review the periodic reports submitted by the Concessionaire;  

 

(ii) Review the curing of defects and defaults in the operation and 

maintenance of the Project/Project Facilities;  

 

(iii) Use best endeavors to assist in resolving, without being liable in any 

manner, operational issues and disputes between the 

Concessionaire and BTF Licensees or other persons;  

 

(iv) Review the safety and security of the operations and maintenance 

activities relating to the Project;  

 

(v) Monitor the redressal of complaints and grievances of BTF 

Licensees and other Persons by the Concessionaire;  

 

(d) The Maintenance Review Committee shall meet at least once every 

quarter or earlier as required. The expenses of the working and 

functioning of Maintenance Review Committee shall be borne by the 

Concessionaire.  

 

(e) The Concessionaire shall extend full co-operation to the Maintenance 

Review Committee in performing its functions.  

 

(f) The Maintenance Review Committee may, from time to time, appoint 

experts to assist it in monitoring the operation and maintenance of the 

Project by the Concessionaire, in accordance with the provisions hereof. 

The expenses of the experts shall be borne by the Authority.  

 

(g) The Concessionaire shall provide Maintenance Review Committee/ 

persons authorized by it/experts access to all parts of the Site/Project 

Facilities and to all documents, records and relevant materials and 

information relating to the Project.  
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(h) The Maintenance Review Committee shall have the right to invite 

representatives of the BTF Licensees / association of BTF Licensees / 

others to attend its meetings as invitees and to issue reasonable 

directions and instructions to them.  

 

(i) Any failure on the part of the Maintenance Review Committee in respect 

of its functioning shall not (1) amount to any consent or approval of the 

activities of the Concessionaire/ BTF Licensees /association of BTF 

Licensees /others; and (2) release or discharge the Concessionaire / BTF 

Licensees /association of BTF Licensees of its/their obligation to carry out 

the maintenance of the Commercial Facility.  

 

8.9.3. Inspection  

 

(a) Notwithstanding any provisions of this Agreement and without prejudice 

to any of the other rights vested under the provisions hereof, the Authority, 

the Independent Engineer, the Maintenance Review Committee, any 

Competent Authority and any Person authorised by either of them shall 

during the Concession Period, at all reasonable times and upon 

reasonable notice have access to the Project Site and the Project 

Facilities to inspect and examine the materials, plant, equipment and 

workmanship and all the documents, reports, data, books, accounts, 

information for compliance thereof with the provisions hereof and to check 

the progress of the works or for performing statutory duties and the 

Concessionaire shall provide the necessary cooperation and assistance 

to them in this behalf.  

 

(b) The Authority and Independent Engineer shall be entitled, during 

fabrication, construction or preparation at any places where Works are 

being carried out, to inspect, examine and test the materials and 

workmanship, and to check the progress thereof of all works under this 

Agreement. The Concessionaire shall give the Authority and Independent 

Engineer full opportunity to inspect, examine, measure and test any work 

on the Site or wherever carried out.  

 

(c) The Concessionaire shall give due notice to Authority and Independent 

Engineer whenever such work is ready, before packaging, covering up or 

putting out of view, including foundation works. The Independent 

Engineer and the Authority shall then respond to the Concessionaire with 

their intention to either carry out the inspection, examination, 

measurement or testing within 14 (fourteen) days, or notify that it is 

considered unnecessary. If the Concessionaire fails to give such notice, 

it shall, when required by the Independent Engineer, uncover such work 

and thereafter reinstate and make good the same at its own cost.  
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(d) If the Independent Engineer or the Authority fail to respond to the 

Concessionaire’s notice within 14 (fourteen) days of receiving the notice, 

it shall be deemed to imply that they do not consider it necessary to 

inspect the work mentioned in the notice.  

 

(e) The Authority shall also have the right, without prejudice to the aforesaid, 

to carry out surprise checks of the works, operations and documents and 

records relating to the Bus Terminal Facility.  

 

8.9.4. Testing During Concession Period  

 

(a) The Authority and/or the Independent Engineer may during the 

Concession Period, conduct or cause to be conducted through Third 

Parties or require the Concessionaire to conduct such tests in respect of 

the Bus Terminal Facility and/or CF as are may be required pursuant to 

the Specifications and Standards and Good Industry Practice or as it/they 

may reasonably deem appropriate.  

 

(b) The Concessionaire shall provide the necessary documents and other 

information and such assistance, labour, materials, consumables, 

electricity, fuel, stores, apparatus and instruments as may reasonably be 

required to carry out such tests. The Concessionaire shall provide 

engineering support and technical know-how as necessary to carry out 

such tests.  

 

(c) Such tests shall be held in the presence of the Authority and/or the 

Independent Engineer, who shall verify the result thereof and in the event 

of the tests being successful issue the certificate of compliance.  

 

(d) The cost of such tests shall be borne by the Concessionaire.  

 

(e) If, as a result of such tests, the Authority and/or the Independent Engineer 

decides that any plant, materials, consumables, design, process or 

workmanship relating to the Bus Terminal Facility is defective or otherwise 

not in compliance with the Specifications and Standards and Good 

Industry Practice, the Authority and/or the Independent Engineer may 

reject such plant, materials, consumables, design, process or 

workmanship and shall forthwith notify the Concessionaire with reasons 

for rejection and require correction of such defects within the reasonable 

stipulated time.  

 

(f) The Concessionaire shall make good such notified defects within the 

stipulated time, and undertake re-testing, if any, at its cost that may be 

required by the Authority and/or the Independent Engineer. In the event 

that the Concessionaire fails to repair, replace or rectify such defects 

within a period of 15 (fifteen) days from stipulated time in the notice issued 
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by the Authority / Independent Engineer in this behalf, the Authority shall 

be entitled to get the same repaired, replaced or rectified at the 

Concessionaire’s risk and cost so as to ensure that the Bus Terminal 

Facility is in conformity with the Specifications and Standards. All costs 

incurred by the Authority in this behalf shall be reimbursed by the 

Concessionaire to the Authority within 15 (fifteen) days of receipt of 

demand in this behalf.  

 

(g) The Authority shall be entitled to appropriate the relevant amounts 

necessary to secure performance of the Concessionaire’s obligations 

under this Clause 8.9.4 from the Performance Security.  

 

(h) Any such inspection or testing by the Authority, the Independent Engineer 

or any Competent Authority shall not relieve or absolve the 

Concessionaire of its obligations and liabilities hereunder in any manner 

whatsoever.  

 

8.10. Reporting Requirements  

 

The Concessionaire shall, in addition to the reporting requirements set forth 

elsewhere in this Agreement, comply with the reporting requirements hereunder. 

Authority may from time to time specify any changes in the formats or periodicity 

for any reports. The Concessionaire shall be liable for and shall indemnify, 

protect, defend and hold harmless, the Authority, the Authority’s officers, 

employees and agents from any liability, costs, expenses, settlements and 

judgements arising out of any failure to prepare and submit reports in accordance 

with the requirements of law, Directive or clearance.  

 

8.10.1. Construction Period Reports  

 

The Concessionaire shall provide to the Authority and the Independent Engineer 

a monthly progress report till the Construction Completion, which shall contain 

the following information  

 

(a) Summary of Progress: summary of the progress of the Project for that 

month which shall detail:  

 

(i) any areas of significant concern and the action being taken to 

resolve any significant difficulties;  

 

(ii) the actual progress made during that month against the 

construction schedule including a description in reasonable detail of 

the work carried out;  

 

(iii) any matters which have come to light which are likely materially and 

adversely to affect the construction of the Project;  
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(iv) any potential or actual deviations from the construction schedule, 

the Specifications and Standards and Good Industry Practice or 

otherwise confirmation that construction is proceeding in 

accordance therewith; and  

 

(v) a commentary on the progress plan;  

 

(b) Budget Analysis: showing actual expenditure in that month against the 

relevant budget for that period and detailing the remaining costs of the 

Bus Terminal Facility and the means of financing available to cover such 

costs;  

 

(c) Completion: details of any changes to the proposed date of completion of 

construction of the Bus Terminal Facility and the reasons for such 

changes;  

 

(d) Clearances: written confirmation that all Clearances then required are in 

full force and effect including a list of such clearances; and  

 

(e) Exceptions: details of any exceptions, accidents, legal notices, workers 

unrest/ strike, conflicts, any unauthorized possession or encumbrance on 

the Project Site, Force Majure Event, etc.  

 

8.10.2. Operations Period Reports  

 

The Concessionaire shall provide to the Authority, the Maintenance Review 

Committee and the Independent Engineer, if any, a quarterly operation and 

maintenance progress report during the Operations Period, which shall contain 

the following information: 

 

(a) Expenses: details of costs or expenses of operations, maintenance and 

other repairs incurred in that quarter or expected to be incurred in the 

following quarter on the Bus Terminal Facility;  

 

(b) Maintenance Plan: a maintenance plan for the Bus Terminal Facility for 

the next quarter and a report on maintenance carried out during the 

previous quarter (including a commentary on any material deviation from 

expected maintenance activities as set out in the maintenance plan);  

 

(c) Variations: Any cost variations occurring due to Change in Law and any 

other variation which may have become due in accordance with this 

Concession Agreement; and 

 

(d) Exceptions: details of any exceptions, accidents, legal notices, workers 

unrest/ strike, conflicts, any unauthorized possession or encumbrance on 
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the Project Site, Force Majure Event, etc.  

 

8.10.3. Additional Information  

 

The Concessionaire agrees to provide the Authority, the Maintenance Review 

Committee and the Independent Engineer such further information as any of them 

may reasonably request in order for them to monitor the progress and 

performance of the Project.  

 

The Concessionaire shall also provide the Authority with such reports, which are 

required to comply with the instructions of Competent Authority or the standing 

procedures for any clearance, etc.  

 

8.10.4. Other Information  

 

The Concessionaire shall provide the following information to the Authority 

promptly after becoming aware of it:  

 

(a) Force Majeure: details of any Force Majeure Event which has occurred or 

which is imminent and fortnightly updates with respect to it as long as it 

continues or is imminent;  

 

(b) Litigation: details of any actual, pending or threatened material litigation, 

arbitration, claim or labour dispute;  

 

(c) Legislation: details of contravention of any Applicable Law or with the 

terms of any Clearance and any fines or penalties that have or may 

thereby be incurred;  

 

(d) Notices: All penalties or notices of violation issued by any Competent 

Authority; and 

 

(e) Financial Condition: notification of any adverse material change in the 

financial condition of the Concessionaire or the Project promptly following 

such occurrence.  

 

8.11. PARKING CAPACITY AUGMENTATION  

 

Based on the traffic survey conducted by the Concessionaire, the capacity of the 

parking should be evaluated. If the parking in the Bus Terminal area is running at 

more than 90% capacity during the peak hour for a continuous period of 30 days, 

the Concessionaire shall within a period of 12 months or as decided by the 

Maintenance Review Committee, increase the number of parking ECS in the Bus 

Terminal area by 20% of the existing parking ECS in the Bus Terminal area. 
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8.12. NO BREACH 

 

(a) The Concessionaire shall not be considered to be in breach of its 

obligations herein nor shall it incur or suffer any liability if and to the extent 

performance of any such obligations is affected by or on account of any of 

the following:  

 

(i) Force Majeure Events, subject to provisions of Article 12;  

 

(ii) Authority Event of Default or any other material act or omission of 

the Authority in contravention of its obligations under this 

Agreement or a material delay, impediment, default or prevention 

due to or caused by the Authority or any Competent Authority;  

 

(iii) Compliance with the instructions or directions of the Authority / 

Maintenance Review Committee/ Independent Engineer/ any 

Competent Authority other than instructions issued as a 

consequence of a breach or default by the Concessionaire of any 

of its obligations hereunder;  

 

(iv) Extensions granted under the provisions of this Agreement, or 

specific extensions granted by the Authority or the Independent 

Engineer or the Maintenance Review Committee or extensions 

made by the mutual agreement of the Parties;  

 

(v) Measures taken to ensure the safe use of the Project Facilities 

except when the unsafe conditions have been occasioned by the 

Concessionaire’s failure to perform its obligations under this 

Agreement.  

 

(b) In the event of delay due to circumstances set forth in sub-clause (a) above, 

the Concessionaire shall be relieved of its obligations to the extent of such 

delay and, upon written request, be granted an extension of the time equal 

to the period of delay, as certified by the Independent Engineer for fulfilling 

its obligations relating to the Project.  

 

8.13. BTF LICENSING ARRANGEMENTS w.r.t. COMMERCIAL AREAS/ 

PASSENGER AMENITIES WITHIN THE BUS TERMINAL FACILITY  

 

(a) The Concessionaire may, effective from the Operations Date, enter into 

licensing arrangements (licenses, franchises, subcontracts or similar 

arrangements but not sub-leases or sales) on mutually agreed market 

driven terms and conditions (“BTF Licensing Arrangements”) with any 

Person of its choice (the “BTF Licensees”) in respect of the Passenger 

Amenities (including commercial built up areas) and/or to run, operate, 

manage and provide the Passenger Amenities.  
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Provided that  

(i) all such arrangements shall be in the nature of a bare license and 

shall not create or be deemed to create any tenancy rights in 

favour of the BTF Licensees on, over or in the Bus Terminal 

Facility/ Passenger Amenities (including commercial built up 

areas) or any part thereof. The Concessionaire’s failure to comply 

with this sub-clause shall be at its cost, risk and consequence and 

shall constitute a Concessionaire Event of Default; 

(ii) the Passenger Amenities shall conform to the usages /activities 

specified in Schedule D or expressly permitted under this 

Agreement, unless otherwise approved in writing by the Authority, 

and where applicable, the user charges for specified amenities 

shall be as per the rates set forth in Schedule P;  

(iii) the Concessionaire shall be solely liable to undertake the 

operation and maintenance of the Passenger Amenities at its cost 

and expense in accordance with the Specifications and Standards;  

(iv) the BTF Licensing Arrangements for Passenger Amenities Area 

under or pursuant to this Agreement shall comply with the terms 

and conditions of this Agreement and, as applicable, terms and 

conditions of this Agreement shall form a part of such 

arrangements;  

(v) the BTF Licensing Arrangements under or pursuant to this 

Agreement shall not contain any terms or provisions inconsistent 

with or in derogation of any terms or provisions contained in this 

Agreement;  

(vi) all such BTF Licensing Arrangements shall be determined and 

terminated automatically and simultaneously with the expiry, 

determination or termination of this Agreement or Concession 

Period, whichever is earlier; and 

(vii) the execution of such BTF Licensing Arrangements shall not 

relieve the Concessionaire of its liability or obligations as set out in 

this Agreement.  

 

(b) Concessionaire shall submit to the Authority for its information and records 

a notarised true copy of the agreements relating to the BTF Licensing 

Arrangements within 15 (fifteen) days of the date of execution, 

modification or amendment thereof.  

 

(c) Authority shall not be liable in any manner whatsoever to any BTF 

Licensees / Person in respect of or in connection with BTF Licensing 

Arrangements between the Concessionaire and BTF Licensees / Persons 

or disputes relating thereto or otherwise. The Concessionaire shall 

indemnify and keep indemnified the Authority and its employees and its 

consultants from and against all costs, losses, damages, liabilities, 

proceedings, litigation, penalties etc. in this behalf.  
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ARTICLE 9 COMMERCIAL FACILITY 
 

In consideration of the Concessionaire financing, implementing, operating and 

maintaining the Project Facility in accordance with the provisions hereof, the 

Authority hereby grants the Concessionaire, subject to the provisions hereof, the 

right to develop, design, finance, construct, operate and maintain the Commercial 

Facility at the Site and to undertake marketing, booking and allotment of built up 

areas therein, including the determination, charging, demanding, collection, 

retention and appropriation of Premia. 

 

9.1. COMMERCIAL FACILITY SCHEME 

 

Prior to commencing the development and construction of the Commercial 

Facility or undertaking any marketing, booking for or allotment of built-up areas 

therein or creating any third-party rights in relation thereto, 

 

(a) The Concessionaire shall at its cost prepare a scheme relating to the 

construction, booking and allotment of the built-up areas (the “Commercial 

Facility Scheme” or the “CF Scheme”). The CF Scheme shall, inter alia, 

contain the formats of the application form, allotment agreement, brochures 

and other information and materials, the payment plan for the applicants/ 

allottees/ licensees, the construction schedule, the payment disbursement 

schedule for Concessionaire as linked to the achievement of specified 

construction milestones, the details of the total built up area, common areas 

and the facilities and amenities, the financing plan, manpower, materials 

and equipment deployment plan, the implementation schedule, locations of 

advertisements and hoardings and the master plan.  

 

(b) The Authority shall review the scheme submitted by the Concessionaire 

and subject to the provisions of sub-clause (c) herein below, communicate 

its approval within fifteen (15) days from the date of the receipt of such 

scheme. The Authority may in consultation with the Concessionaire 

prescribe a schedule for submission, clarifications and approval of the 

scheme.  

 

(c) In the event Authority has any objection to the scheme or any part thereof, 

it shall promptly and without any undue delay notify the Concessionaire of 

its objections, seek clarifications or suggest changes or modifications or 

corrections thereto. Thereupon, the Concessionaire shall within 15 (fifteen) 

days of such notification provide necessary clarification to the and/ or re-

submit revised scheme or part thereof, as the case may be, after 

incorporating the changes, modifications or corrections suggested by the 

Authority.  

 

(d) If the Authority does not object to the scheme submitted to it by the 

Concessionaire within 30 (thirty) days of submission, the Authority shall be 
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deemed to have approved such scheme and the Concessionaire shall be 

entitled to proceed with the implementation of Commercial Facility 

accordingly.  

 

(e) Notwithstanding the express or deemed approval of the CF Scheme by the 

Authority, the Concessionaire shall be solely responsible for the contents 

thereof or any defect and/or deficiency therein or any part thereof. The 

Authority shall not be responsible or liable in any manner whatsoever to 

any applicant, allottee, lessee or person whomsoever as a result of having 

reviewed or approved or deemed review and approval of the CF Scheme 

or for the accuracy, completeness or otherwise of the designs and drawings 

or works relating thereto. 

 

(f) On such approval by the Authority, the CF Scheme shall be referred to as 

the approved CF Scheme (the “Approved CF Scheme”) and shall form a 

part of this Agreement, being appended hereto as Schedule T.  

 

(g) Approved CF Scheme shall be effective from the Compliance Date or the 

date of its approval, whichever is later, and thereafter the Concessionaire 

may undertake the marketing, booking and allotment of Commercial Facility 

and the built up areas thereat in accordance with the Approved CF Scheme 

and the provisions hereof and shall not deviate from such scheme unless 

such deviation is approved in writing by Authority; provided that any 

deviation from the Approved CF Scheme by the Concessionaire or Persons 

claiming through or under it shall be made at the Concessionaire’s sole 

cost, risk and consequence.  

 

(h) The Concessionaire and the Persons claiming through or under it shall 

indemnify and keep indemnified the Authority, its employees, agents and 

advisors from and against any claim, liability, cost, suit or legal proceeding 

and attorney costs arising in any manner from the construction, 

implementation and use of the Commercial Facility, including the 

soundness of any design, civil or engineering or other works, structural 

strength, construction quality, workmanship etc. thereof or the marketing, 

allotment and license of the built up areas in the Commercial Facility, or the 

demanding, charging, collection, retention and appropriation of Premia or 

any other payments in respect thereof or the execution of CF License 

Agreement, or that may arise as a result of such Approved CF Scheme, the 

Concessionaire’s activities pursuant thereto or deviation therefrom.  

 

9.2. CONSTRUCTION OF COMMERCIAL FACILITY 

 

(a) The Concessionaire shall commence the construction of the Commercial 

Facility from the Compliance Date and any development, design, work or 

contracting undertaken by the Concessionaire in respect of Commercial 

Facility prior to such date shall be at the Concessionaire’s sole risk, cost 
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and consequence. However, in case Bus Terminal Facility is operational 

during the construction of the Commercial Facility, the construction shall be 

undertaken in a matter to avoid any disruption in the operations of Bus 

Terminal Facility. 

 

(b) The Concessionaire shall undertake the detailed engineering, design, site 

development, financing, construction and completion of the Commercial 

Facility after obtaining sanction to the building plan, with necessary 

designs, plans and specifications from the concerned Competent Authority, 

Applicable Laws, terms of Clearances, relevant building codes and 

standards, structural and safety requirements and Good Industry Practice. 

 

(c) The Concessionaire shall arrange and procure at its cost all the 

Clearances, permits, no-objection certificates etc. from the concerned 

Competent Authorities that are required for the development, construction 

and use of the Commercial Facility. The Concessionaire shall provide, 

procure and arrange at its cost all the plant, materials, labour, equipment 

and consumables (power, water etc) and remove or shift the utilities and 

structures at, on, over or under the Site as necessary for the construction 

of the Commercial Facility and shall observe and comply with all Applicable 

Laws relating thereto, including construction, labour and environmental 

laws.  

 

(d) As per local building bye-laws available Floor Area Ratio (FAR) is 1.50 with 

ground coverage of 25%. After reserving built up area for Bus Terminal 

Facilities as detailed in Schedule D, the Concessionaire can use the 

remaining built-up area for development of Commercial Facilities as per the 

local building bye-laws restricting FAR 1.50.  

Provided that the Concessionaire shall be entitled to utilize the unutilized 

FAR/ FSI or any addition in the FAR, due to change in development norms 

during the Concession Period, upon payment of proportionate premium to 

Authority as per evaluation carried out by Authority at the time of such 

application by the Concessionaire. Any development fees or any other 

charges payable for use of such additional FAR shall be payable by the 

Concessionaire to the relevant Competent Authorities.  

Provided that in case the Concessionaire does not want to use any 

unutilized FAR/FSI, it shall revert to the Authority, which may use or procure 

use thereof by itself or any person authorized by it in this behalf. Provided 

that any utilisation of such unutilized FAR/FSI by Authority/ person 

authorized by it shall be done keeping in view the structural strength of the 

foundation, construction and buildings etc. 

 

9.3. MARKETING AND ALLOTMENT OF BUILT-UP AREA IN 

COMMERCIAL FACILITY  

 

(a) The Concessionaire shall, in accordance with the Approved CF Scheme and 
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the provisions hereof, be entitled, at its cost, risk and consequence, to 

market, accept booking applications for, make allotment of and enter into 

allotment agreements (between the Concessionaire and such applicants/ 

allottees) in relation to the built up area at the Commercial Facility with any 

person on mutually agreed terms and conditions in the following manner:  

 

(i) 20% of the sanctioned and permissible built up area can be marketed 

and allotted upto achievement of the Project Milestone -2 for the Bus 

Terminal Facility as specified in Schedule H;  

 

(ii) 35% of the sanctioned and permissible built up area can be marketed 

and allotted upto achievement of the Project Milestone -3 for the Bus 

Terminal Facility as specified in Schedule H;  

 

(iii) 50% of the sanctioned and permissible built up area can be marketed 

and allotted upto Construction Completion of BTF;  

 

(iv) 100% of the sanctioned and permissible built up area can be marketed 

and allotted after Construction Completion of BTF;  

 

(b) The Concessionaire confirms that provisions of sub-clause (a) above is an 

essential condition and any violation thereof, unless the same is undertaken 

with the express prior written consent of the Authority, shall constitute a 

Concessionaire Event of Default. The Concessionaire shall not commence 

the operations of Commercial Facility unless and until Project Milestone 5 

has been achieved in terms of Schedule H of this Agreement failure to do so 

shall constitute Concessionaire Event of Default. 

 

(c) The Concessionaire shall have the right to charge, demand and collect the 

Premia for the built up areas in the CF from the applicants/ allottees/ licensee/ 

other persons at market driven rates. All payments of Premia (pursuant to 

booking, allotment or licensing) shall be made by the applicants/ allottees/ 

licensees/ other persons only by way of demand drafts/banker’s cheques 

drawn in favour of the Concessionaire. In case of cancellation or withdrawal 

of the booking/allotment of the built up area in the CF by the applicant/ 

allottee, the Concessionaire shall be solely liable for refund of the payments 

made by such Persons subject to such deductions as have been set forth in 

this behalf in the booking applications, allotment agreements or other 

documents. The Authority shall not be liable in any manner in this behalf to 

any Person and the sole liability for the same shall be borne by the 

Concessionaire at its cost, risk and consequence.  

 

(d) The Concessionaire shall submit to Authority a copy of the booking 

applications, allotment agreements/letter and other documents (as 

applicable) executed between itself and the applicants/allottees within 15 

days of the execution, amendment or modification thereof and also submit to 
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Authority on a quarterly basis the list of allottees (with revisions, if any) along 

with their contact details.  

 

(e) The Concessionaire accepts and acknowledges that the Authority or its 

employees, agencies and consultants shall not be liable in any manner 

whatsoever to any Person in respect of the advertising and marketing for and 

the booking and allotment of the built up area in the Commercial Facility and 

that the Concessionaire shall be solely liable in respect thereof and shall 

indemnify and keep indemnified the Authority and its employees, agencies 

and consultants in this behalf.  

 

9.4. LICENSE OF BUILT UP AREAS IN COMMERCIAL FACILITY  

 

(a) The Concessionaire, shall further have the right and be entitled to grant 

licence or licences, for the period ending before the Transfer Date, with 

respect to any or all part of the Commercial Facility, to any Person or 

Persons as the Concessionaire may deem fit, for the purposes for which it 

has been constructed granting the same or limited powers as are herein 

contained and in accordance with the terms of this Agreement, and such 

Person shall be bound by the terms of this Agreement. The built up areas 

in the Commercial Facility that are allotted by the Concessionaire to the 

applicants shall be licensed to them by way of license agreements between 

such allottees (the “Licensee”) and the Concessionaire (the “CF License 

Agreements”).   

 

(b) The Concessionaire shall be obliged to perform its obligations hereunder 

and shall be liable for the breach thereof whether committed by the 

Concessionaire or any of its Licensees or such other party under one or 

more of the Licensees, contracts and arrangements referred to in this 

Agreement. 

 

(c) The Concessionaire shall ensure that it complies with all requirements of 

Applicable Laws and Applicable Permits before commencement of 

occupancy in the Commercial Facility.  

 

(d) All CF License Agreements entered into by the Concessionaire shall be at 

the sole cost, risk and expense of the Concessionaire and shall in no 

manner obligate or create any restrictions or seek to impose any obligations 

or liability on Authority. The Concessionaire shall at all times remain solely 

responsible to Authority for any actions or default of any Licensee that may 

cause a breach of any provisions of this Agreement. The Concessionaire’s 

or any of the Licensee’s failure to comply with any provision of this sub-

clause or any other provision of this Agreement, shall be at the 

Concessionaire’s cost and risk and the Concessionaire shall be liable for 

all the consequence thereof and the same shall constitute a 

Concessionaire Event of Default.    
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(e) The Concessionaire shall not have any right to sell, transfer, assign or 

otherwise create any third party interest in the whole or any part of the 

Project Facilities including the land comprised in the Project Site and in the 

whole or any part of the Project Facilities save and except as and to the 

extent expressly permitted under this Agreement. For the avoidance of 

doubt, save and except as otherwise provided herein, the Concessionaire 

shall have no right, authority and power to mortgage the Site/Project Facility 

or part thereof. 

 

(f) Any CF License Agreement entered into by the Concessionaire with any 

Licensee shall comply with the following mandatory provisions: 

 

(i) CF License Agreements shall be executed effective from the 

Operations Date of BTF and shall be in the standard formats, 

approved by Authority.  

 

(ii) It shall not contain any terms or provisions inconsistent with or in 

derogation of any term or provision contained in this Agreement;  

 

(iii) The relevant terms and conditions of this Agreement shall be 

complied with by the Licensees at all times and form a part of the 

relevant License;  

 

(iv) Further sub-licensing or any other commercial arrangement by a 

Licensee shall be strictly prohibited.  

 

(v) All contracts, agreements or arrangements between the 

Concessionaire and Licensee shall specifically stipulate that the 

Licensee expressly agrees that the all rights granted under the 

License and the maximum term of such license shall be limited to 

and be co-terminus with the Concession Period granted herein by 

Authority to the Concessionaire and shall be automatically 

terminated simultaneously on the expiry, or sooner determination/ 

Termination of this Agreement for any reason whatsoever including 

default of the Concessionaire, and further that the Licensee shall not 

have any claim whatsoever, against Authority for any such 

termination. 

 

(vi) It shall be expressly made clear in the CF License Agreement, that 

in the event of a conflict between the terms and conditions of a CF 

License Agreement and this Agreement, the terms and conditions 

of this Agreement shall prevail. 

 

(vii) All CF License Agreements shall be entered into only by the 

Concessionaire pursuant to the Concession granted under this 
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Agreement. 

 

A breach of this provision or any of the terms aforesaid by any Licencee 

shall be treated as a Concessionaire Event of Default under this 

Agreement. 

 

(g) It is further expressly clarified that the Concessionaire shall, at no time 

during the Concession Period, not enter into any commercial arrangement/ 

License with any Person in which the Concessionaire give any such rights 

to any Person in relation to Project/ Project Facilities/ Project Site or any 

part thereof which is not available to the Concessionaire in the very first 

place or which adversely affect the interests of Authority. 

 

(h) The Concessionaire shall maintain the log of the cumulative Built Up Area 

(including percentage of the total permissible Built Up Area) licensed (the 

“License Register”), in such format as may be acceptable to Authority. 

Details of all the CF License Agreements shall be entered into the License 

Register within 30 (thirty) days of entering into the CF License Agreement 

and a copy of such a CF License Agreement shall be supplied to Authority.  

 

(i) The Concessionaire shall use the Commercial Facilities or any part thereof 

only for bona fide commercial and business activities and shall not use or 

cause to be used or suffer use thereof, in full or part,: 

 

(i) for illegal, immoral, unauthorized or residential purposes. The list of 

prohibited activities is set out in Schedule M.  

 

(ii) which may or is likely to case nuisance or annoyance to the neighbours, 

occupiers or Users of the Project Facilities or to the owners and 

occupiers of any other adjoining and neighbouring property or land.  

 

(j) The Concessionaire and the Licensees shall on the determination of the 

Concession Agreement by efflux of time or otherwise, forthwith and without 

demur or delay, peaceably vacate the demised premises and yield the 

demised premises unto the Authority or its nominated agency.  

 

9.5. MAINTENANCE OF COMMERCIAL FACILITY 

 

(a) The Concessionaire shall, following the construction and completion of the 

Commercial Facility, in full or part, and until the end of the Concession 

Period, undertake the maintenance of the Commercial Facility, including 

the common areas, parking lots and the common facilities and amenities 

therein, by itself or through subcontractors in accordance with the 

Applicable Laws, terms of clearances and Good Industry Practice; provided 

that the appointment of subcontractors shall not relieve the Concessionaire 

of its obligations herein.  
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(b) Subject to the provisions hereof, the maintenance of the Commercial 

Facility (including operation of the parking lots therein) shall be carried out 

under the oversight of the Maintenance Review Committee (following its 

establishment pursuant hereto) during the Concession Period and 

thereafter of the Authority.  

 

(c) Alternately, the Concessionaire may assist the Licenses to form an 

association of Licenses and render necessary facilitation to the Licenses in 

this behalf, including the formation of an association/society under the 

applicable laws and ensuring that the applicants/allottees sign membership 

forms at the time of booking/allotment. Such O&M Association shall have 

to be formed with Licenses representing atleast 75% of the built up area 

under Project Facility. Effective from the date of its formation, the O&M 

Association of Licenses shall, undertake/cause the maintenance and 

management of the Commercial Facility and the parking lots thereat at 

its/their cost in accordance with the applicable laws, terms of clearances 

and good industry practice.  

 

(d) The Concessionaire shall handle and redress the complaints and grievance 

of the Licensees in respect of the maintenance of the Commercial Facility.  

 

(e) Authority shall not be responsible for operation, maintenance of 

Commercial Facility and allottees / Licenses / applicants of Commercial 

Facility.  

 

9.6. OTHER PROVISIONS 

 

(a) The Concessionaire shall comply with the terms, covenants, conditions and 

stipulations of this Article 9 and other provision herein relating to the 

Commercial Facility and ensure and cause compliance therewith by the 

Licensees and the persons claiming through or under it/them by, inter alia, 

inserting/ ensuring insertion of suitable enabling provisions in this behalf in 

the relevant applications/ allotment agreements/ CF License Agreements 

and other documents and understandings with the applicants/ allottees/ 

licensee/ third parties. 

 

(b) The Concessionaire shall arrange all the funding for the development and 

construction of the Commercial Facility from its own resources or through 

loans or financial assistance arranged by it at its cost and risk and the 

Authority shall not be liable in respect thereof in any manner whatsoever.  

 

(c) Notwithstanding anything to the contrary contained in this Agreement  

 

(i) The Concessionaire shall at all times, including after the end of the 

Concession Agreement, be liable for any loss or damage to the 
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Commercial Facility due to any act, event, omission, negligence or 

default (including property circumstances, quality of materials used, 

workmanship, structural, design or other defects, latent or patent, 

non-compliance with building bye laws, other Applicable Laws, 

regulatory requirements of Competent Authorities or any other 

matter) of the Concessionaire and, in turn, its contractors and 

subcontractors, irrespective of whether such loss or damage appears 

prior to or after the execution of the CF License Agreements.  

 

(ii) The Concessionaire shall indemnify and keep indemnified the 

Authority, its agencies, employees and consultants from and against 

all losses, costs, damages, liabilities, claims, penalties, litigation and 

proceedings, including attorney fees, arising or that may arise as a 

result of the aforesaid liability of the Concessionaire.  
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ARTICLE 10 FINANCIAL COVENANTS 
 

10.1. FORM OF FINANCES 

 

(a) The Concessionaire shall be responsible for arranging all the financing in 

the form of equity, debt or otherwise as required for implementing the 

Project.  

 

(b) The Authority hereby agrees that for the purpose of raising financing for the 

Project, the Concessionaire may assign all its rights, title, interest and 

benefits under this Agreement, limited to the extent of such rights herein, 

to or in favour of the Lenders in accordance with the provisions of this 

Agreement. The Concessionaire shall not create nor permit to subsist any 

Encumbrance over the Project Site, except as envisaged under this 

Agreement. Provided that in the event of the termination of this Agreement 

such assignment shall stand terminated. It is further clarified that the 

underlying Project Site along with the Project Assets shall be handed over 

to Authority at the end of the Concession Period, free of all Encumbrances. 

Provided further nothing contained in this sub-clause (b) shall (i) absolve 

the Concessionaire from its responsibilities to perform/ discharge any of its 

obligations under and in accordance with the provisions of this Agreement; 

(ii) shall authorise or be deemed to authorise the Lenders to implement and 

execute Project Facilities themselves and (iii) under any circumstances 

amount to any guarantee from or recourse to the Authority.  

 

(c) Except as stated in sub-clause (b) above as may otherwise be provided 

elsewhere in this Agreement, the Concessionaire shall not, without the prior 

written consent of the Authority, (i) assign in favour of any Person this 

Agreement or its rights, title, interest, benefits or obligation hereunder or 

create a security interest with respect to its rights under the Agreement or 

any part thereof in favour of any Person; or (ii) mortgage, assign, transfer, 

lease, sub-lease, license, sub-license or otherwise alienate or dispose off 

in any form, manner or arrangement whatsoever the Project Site/Project or 

any part thereof.  

 

(d) The restraint set forth in sub-clause (c) above shall not apply to:  

 

(i) liens arising by operation of law (or by an agreement evidencing the 

same) in the ordinary course of business of the Concessionaire;  

 

(ii) pledges/hypothecation of goods/movable assets, revenue and 

receivables and their related documents of title arising in the 

ordinary course of business of the Concessionaire as security only 

for indebtedness to the Lenders, sunder the Financing Documents 

and/or for working capital arrangements for the Project;  
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(iii) liens and encumbrances required by the Applicable Law;  

 

(iv) Assignment of Concessionaire’s rights, benefits and interest under 

this Agreement to or in favour of the Lenders under this Agreement 

as security for the financial assistance provided by them.  

 

(e) The Concessionaire shall not assign in favour of any person any right or 

benefit that has not been provided to the Concessionaire by Authority. It is 

clarified that freehold rights to the Project Site or leasehold rights to the 

Project Site are not being given to the Concessionaire and the same cannot 

be used to raise funds or otherwise by the Concessionaire. 

 

(f) Notwithstanding anything contained in Clause 10.1 the rights of the 

Concessionaire shall not be contrary or in derogation to the provisions 

relating to Divestment Requirements contained in Clause 14.6.  

 

10.2. ASSIGNMENT BY AUTHORITY  

 

Notwithstanding anything to the contrary contained in this Agreement, the Authority 

may, after giving 60 (sixty) days’ notice to the Concessionaire, assign any of its 

rights and benefits and/or obligations under this Agreement, pursuant to any 

direction of State Government or by operation of law or in the course of its 

business. 

 

10.3. AUDIT AND ACCOUNT 

 

10.3.1. Appointment of Auditors  

 

(a) The Concessionaire shall appoint and have during the subsistence of this 

Agreement, as its statutory auditors, a reputed firm of chartered 

accountants duly licensed to practice in India (“Statutory Auditors”). All 

fees and expenses of the Statutory Auditors shall be borne by the 

Concessionaire.  

 

(b) Any claim or document provided by the Concessionaire to the Authority 

relating to receipts, income, payments, costs, expenses, accounts or 

audit, and any matter incidental thereto, in connection with the Project 

shall be valid and effective only if certified by the Concessionaire’s 

Statutory Auditors.  

 

(c) The Concessionaire shall extend full co-operation to the Statutory Auditor.  

 

(d) All contracts, books, records, documents and vouchers relating to the 

construction, operation and maintenance of the Project shall be open to 

inspection by such Statutory Auditor. Any information secured as a 
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consequence of such examination shall be kept confidential by all 

concerned.  

 

(e) The Concessionaire may terminate the appointment of its Statutory 

Auditors after a notice of 45 (forty five) days to Authority, subject to the 

replacement of Statutory Auditors being appointed.  

 

(f) Notwithstanding anything to the contrary contained in this Agreement, 

Authority shall have the right, but not the obligation, to appoint at its cost 

from time to time and at anytime through a competitive bidding process, 

another reputed firm of chartered accountants duly licensed to practice in 

India (the "Additional Auditors") to audit and verify all those matters, 

expenses, costs/ allocation of costs during the subsistence of Force 

Majeure, realisations, Termination Payments, etc. and things which the 

Statutory Auditors are required to do, undertake or certify pursuant to this 

Concession Agreement. The Parties agree that the Additional Auditors so 

appointed shall have the status of an expert whose reports and decisions 

shall be final asnd binding on the Parties, save in the case of manifest 

error or fraud. 

 

10.3.2. Maintenance of Accounts  

 

(a) The Concessionaire shall, during the subsistence of this Agreement, in a 

format approved by the Authority, and on generally accepted Indian 

accounting principles, maintain books of account recording all its receipts 

from all sources derived or on account of the Project, income, 

expenditure, and payments (including payments from the Escrow 

Account); and assets and liabilities, in accordance with this Agreement, 

the Applicable Laws and Good Industry Practice.  

 

(b) The Concessionaire shall provide to the Authority, 2 (two) copies of its 

audited balance sheet and profit and loss account along with a report 

thereon by its Statutory Auditors, within 120 (one hundred and twenty) 

days of the close of the Financial Year to which they pertain.  

 

(c) The Concessionaire shall establish and maintain a daily and monthly 

reporting system to provide storage and ready retrieval of data related to 

the construction and operation of Project Facilities, including all such 

information which is necessary to verify costs and expenses incurred or 

revenues earned and to confirm that the Concessionaire is in compliance 

with its obligations under this Agreement.  

 

(d) The Concessionaire shall retain and store on the premises for a period of 

ten years all records relating to the Project, which shall be the property of 

the Authority. The Concessionaire shall provide support to Authority to 

meet all the data requirements of all Competent Authorities.  
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10.4. ESCROW ACCOUNT 

 

10.4.1. Opening of Account  

 

The Parties shall open and establish an Escrow Account by the Compliance Date 

(or such other mutually agreed date) with the Escrow Bank.  

 

10.4.2. Deposits into Account  

 

The Concessionaire shall deposit or cause to be deposited the following inflows 

and receipts into the Escrow Account: 

 

(a) all funds constituting the Financial Package; 

(b) all Fee and any other revenues from or in respect of the Project, including 

the proceeds of any deposits, capital receipts or insurance claims; and 

(c) all payments by the Authority, after deduction of any outstanding 

payments.  

 

Provided that the Lenders may make direct disbursements to the EPC Contractor 

in accordance with the express provisions contained in this behalf in the 

Financing Agreements. 

 

In the event the amounts available in the Escrow Account at any point of time are 

less than the cash flow requirements for operation and maintenance of the BTF 

for a period of 6 (six) months, the Concessionaire shall make good such shortfall 

by crediting the requisite amounts in the Escrow Account.  

 

For the avoidance of doubt, any payments received by the Authority for this 

Project or under this Agreement or normal course of business operations of 

Authority or otherwise shall be retained and appropriated by Authority and shall 

not be deposited by it into the Escrow Account. 

 

10.4.3. Withdrawals from Escrow Account  

 

The Concessionaire shall, at the time of opening the Escrow Account, give 

irrevocable instructions, by way of an Escrow Agreement, to the Escrow Bank 

instructing, inter alia, that deposits in the Escrow Account shall be appropriated 

in the following order every month, or at shorter intervals as necessary, and if not 

due in a month then appropriated proportionately in such month and retained in 

the Escrow Account and paid out therefrom in the month when due: 

 

(a) all taxes due and payable by the Concessionaire for and in respect of the 

Project; 

(b) all payments relating to construction of the Project, subject to and in 

accordance with the conditions, if any, set forth in the Financing 
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Agreements; 

(c) O&M expenses, subject to the ceiling, if any, set forth in the Financing 

Agreements; 

(d) O&M expenses and other costs and expenses incurred by the Authority 

in accordance with the provisions of this Agreement, and certified by the 

Authority as due and payable to it; 

(e) Any payment/ fee due and payable to the Authority;  

(f) monthly proportionate provision of Debt Service due in an Accounting 

Year; 

(g) all payments and Damages certified by the Authority as due and payable 

to it by the Concessionaire; Concessionaire hereby agrees to give 

irrevocable instructions to the Escrow Bank to make payment from the 

Escrow Account in accordance with the instructions of the Authority under 

Clause 8.7(l) and debit the same to O&M Expense. 

(h) monthly proportionate provision of debt service payments due in an 

Accounting Year in respect of Subordinated Debt; 

(i) any reserve requirements set forth in the Financing Agreements; and 

(j) balance, if any, in accordance with the instructions of the Concessionaire. 

 

The Concessionaire shall not in any manner modify the order of payment 

specified in this sub Clause, except with the prior written approval of the Authority. 

 

Provided in the event Authority notifies the Escrow Bank of an Event of Default 

or Force Majeure Event, the Escrow Bank shall not make any payments from the 

Escrow Account to the accounts of the Concessionaire. 

 

10.4.4. Withdrawals Upon Termination/Expiry of Agreement  

 

Notwithstanding anything to the contrary contained in this Agreement, all 

amounts standing to the credit of the Escrow Account shall, upon Termination, 

be appropriated in the following order: 

 

(a) all taxes due and payable by the Concessionaire for and in respect of the 

Project; 

(b) 90% (ninety per cent) of Debt Due; 

(c) all payments and Damages certified by the Authority as due and payable 

to it by the Concessionaire; Concessionaire hereby agrees to give 

irrevocable instructions to the Escrow Bank to make payment from the 

Escrow Clause 8.7(l) and debit the same to O&M expenses. 

(d) retention and payments relating to the liability for defects and deficiencies 

set forth in Clause 14.4(c); 

(e) outstanding Debt Service including the balance of Debt Due; 

(f) any other payments required to be made under this Agreement; and 

(g) balance, if any, in accordance with the instructions of the Concessionaire: 

 

Provided that no appropriations shall be made under Sub-clause (vii) of this 
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Clause until a Vesting Certificate has been issued by the Authority. 

 

The provisions of this Clause 10.4 and the instructions contained in the Escrow 

Agreement shall remain in full force and effect until the obligations set forth in this 

sub clause have been discharged. 

 

10.5. ANNUAL CONCESSION FEE 

 

(a) The Concessionaire shall be liable to pay to the Authority an annual 

concession fee ("Annual Concession Fee") during the Concession Period, 

commencing from the Agreement Date and payable in accordance with 

the terms set out herein. 

(b) Annual concession fee (“Annual Concession Fee”) shall be calculated as 

follows: 

 

 

Annual Concession Fee = 
Bidding Multiplying 
Factor 

X 
Minimum Annual 
Concession Fee 

 

 

“Minimum Annual Concession Fee” or “MACF” = 1.5% x FAR (of the Site)x 

Circle Rate x Area of the Site  

 

where: 

a. Circle Rate shall mean the prevailing circle rate as notified by the 

relevant authority from time to time; 

b. Area of the Site shall mean the total area of land allocated to the 

Concessionaire under this Agreement; and 

c. Bidding Multiplying Factor shall mean the factor determined as per the 

price proposal of the Concessionaire. 

(c) In the event that the Agreement Date is not April 1 of a given financial 

year, the first Annual Concession Fee shall be payable on a pro-rata 

basis, calculated from the Agreement Date until March 31 of that financial 

year. The pro-rata Annual Concession Fee shall be paid by the 

Concessionaire to the Authority within 7 days from the Agreement Date. 

For all subsequent financial years, the Annual Concession Fee shall be 

paid by the Concessionaire to the Authority on or before April 1 of the 

respective financial year for which the payment is due. 

 

(d) Mode of payment of Annual Concession Fee shall be through demand 

draft in favour of Authority or as specified in writing by the Authority. 

 

(e) In case of failure to remit the aforementioned payment, the 
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Concessionaire shall be liable to pay the Authority, an interest of 2% per 

month on the entire amount of unpaid payable outstanding. In case of 

continued non-payment of Annual Concession Fee, it shall be treated as 

Concessionaire Event of Default and the Agreement may be terminated 

by the Authority; whereby the Performance Security or the Operational 

Performance Security, as the case may be, shall be forfeited and 

Concessionaire shall be summarily evicted from the Project Site.  

 

(f) The Concessionaire specifically agrees that the Annual Concession Fee 

shall be paid notwithstanding any cause and such payment shall not be 

withheld on any ground whatsoever. The Concessionaire agrees to pay 

and shall continue to pay the Annual Concession Fee and all dues, even 

if the Commercial Facility or part thereof is not functional or has been 

dismantled for repair or upkeep etc. The Concessionaire agrees that in 

the event of such dysfunction or underutilization of Commercial Facilities, 

the Authority shall not be liable to make any adjustment or deductions in 

the Annual Concession Fee or in any other manner compensate the 

Concessionaire.  

 

(g) The Concessionaire shall pay all taxes and duties arising out of and in 

consequence of its obligations under this Concession Agreement, 

including by not limited to VAT, Goods and Service Tax, advertisement 

tax any cess, levy, duty, tax or any other charges and the Annual 

Concession Fee shall not be reduced for such costs.  

 

10.6. USER CHARGES for BTF 

 

(a) The Concessionaire shall with effect from the Operations Date have the 

right and full freedom to fix, revise, demand and collect the User Charges 

in relation to the Bus Terminal Facility at market driven rates (excepting the 

specified Passenger Amenities for which the relevant charges shall be at 

the rates set forth in Schedule P); provided that that the same shall be in 

compliance with the requirements of the Applicable Laws, terms of 

Clearances, statutory or mandatory requirements of Competent Authorities, 

if any, and Good Industry Practices in this behalf.  

 

(b) Subject to preceding sub-clause(a), the Concessionaire shall during the 

Concession Period, have the right to fix, demand, collect, retain and 

appropriate, enforce and revise the User Charges by itself or through any 

Person/collection agents appointed by it.  

 

(c) The Concessionaire shall be free to charge differential rates of User 

Charges from different category of Users, give discounts to bulk Users or 

for timely or early payment; provided that the Concessionaire shall in this 

behalf be in compliance with the Applicable Laws, terms of Clearances, 

statutory or mandatory requirements of Competent Authorities, if any, and 
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Good Industry Practice.  

 

(d) The Authority expressly recognises that if any User fails to pay User 

Charges, the Concessionaire may exercise all rights and remedies 

available under the Applicable Laws for recovery of the User Charges, 

including the suspension, termination or cancellation of provision of the 

applicable service to the relevant defaulting User.  

 

(e) The Authority employees shall not be required to make any payments for 

the use of toilets within the Bus Terminal Facility by them or any parking 

charges for parking their vehicles in the parking area designated within the 

Bus Terminal Facility.  

 

(f) Any contracts, agreements, deeds entered by Concessionaire for the Bus 

Terminal Facility must terminate on or before the end of the Concession 

Period.  

 

 

10.7. Advertisement Rights 

 

(a) The Authority hereby grants rights to Concessionaire to advertise and set 

up and display hoardings, billboards and other information panels in the 

area of Project Facility or to grant licenses for such rights against 

payment; provided that such rights shall be exercised in accordance with 

the Applicable Laws, terms of Clearances and orders, decrees directions 

of courts, statutory or mandatory requirements of Competent Authorities, 

if any, and Good Industry Practices in this behalf. Fees/ taxes payable to 

municipal body or any other relevant Competent Authority, for the purpose 

shall be sole responsibility of the Concessionaire. 

 

(b) The Concessionaire shall with effect from the Operations Date have the 

right and full freedom to fix, revise, demand and collect the Advertisement 

Revenue at market driven rates. 
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ARTICLE 11 INSURANCE FOR PROJECT  
 

11.1. INSURANCE COVER 

 

(a) The Concessionaire shall during the subsistence of this Agreement 

purchase and maintain or cause to be purchased and maintained, at its 

own expense, insurance policies as are customarily and ordinarily available 

in India on commercially reasonable terms and reasonably required to be 

maintained to insure the Project Facilities and all related assets against 

risks in an adequate amount, consistent with similar facilities of the size and 

type of the Project and as may be required by the Lenders (the “Insurance 

Cover”).  

 

(b) The Insurance Cover shall be made assignable to the Authority and the 

respective insurance policies shall contain a specific stipulation to that 

effect. Upon the termination of this Agreement, all such insurance policies 

and benefits there under shall forthwith stand transferred and assigned to 

the Authority and the Authority alone shall be entitled to the receipt of all 

amounts receivable under such policies.  

 

(c) Without limiting the generality of the foregoing, the Concessionaire shall, at 

its cost and expense, purchase and maintain or cause to be purchased and 

maintained during the subsistence of this Agreement, and in case of sub-

clause (i) below during the construction of the Project, such insurances as 

are necessary, including but not limited to the following:  

 

(i) Construction/builders’/contractors’ all risk insurance (till 

Construction Completion of the Project);  

 

(ii) comprehensive insurance for the Project Assets for their full market 

value or replacement cost;  

 

(iii) comprehensive third party liability insurance, including injury or 

death of Persons who may enter the Site;  

 

(iv) workmen’s’ compensation insurance;  

 

(v) any other insurance that may be necessary to protect the 

Concessionaire, the Persons claiming through or under it, its 

employees and its assets (against loss, damage or destruction at 

replacement value) including all Force Majeure Events that are 

insurable and not otherwise covered in items (i) to (iv).  

 

11.2. EVIDENCE OF INSURANCE 

 

(a) The Concessionaire shall, from time to time, furnish to the Authority copies 
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of all insurance policies in respect of the Insurance Cover (or appropriate 

endorsements, certification of other satisfactory evidence of insurance) as 

soon as reasonably practical after they are received by the Concessionaire 

and furnish evidence to Authority that all premiums have been paid and that 

the relevant policies remain in existence. Each insurance policy shall 

provide that the same shall not be cancelled or terminated unless 10 (ten) 

days’ clear notice of cancellation is provided to Authority in writing. 

 

(b) In the event the Concessionaire does not maintain any Insurance Cover 

pursuant hereto, the Authority may, at its option, effect such insurance and 

the Concessionaire shall reimburse all the costs and expenses incurred in 

this behalf by the Authority within 15 (fifteen) days of receipt of the 

Authority’s claim in respect thereof, failing which the same shall be 

recovered by the Authority by exercising right of set off or from the 

Performance Security or otherwise. In case of such failure on the part of 

the Concessionaire, the Authority shall not be liable for damages or claims 

and the Concessionaire shall indemnify the Authority for and against all 

liabilities, costs and expenses arising out of or as a consequence of such 

failure.  

 

11.3. APPLICATION OF INSURANCE PROCEEDS 

 

Unless otherwise provided herein, the proceeds from all insurance claims, except 

for life and injury, shall promptly be applied for the repair, renovation, restoration 

or re-instatement of the Project Facilities or any part thereof, which may have 

been damaged or destroyed. 

 

The Concessionaire may, with prior written consent of Authority, designate the 

Lenders (providing financial assistance for the BTF) as the loss payees under the 

insurance policies/assign the insurance policies relating to BTF in favour of such 

Lenders as security for the financial assistance provided by them for the BTF. 

 

11.4. INSURANCE COMPANIES AND WAIVER OF SUBROGATION 

 

(a) The Concessionaire shall insure all insurable assets comprised in the 

Project Facilities through Indian insurance companies and if so permitted 

by GoI, through foreign insurance companies, to the extent that insurances 

can be effected with them.  

 

(b) The premiums payable on insurance coverage as indicated above, 

including any costs and expenses incidental to the procurement and 

enforcement of such insurance coverage shall be borne by the 

Concessionaire.  

 

(c) All insurance policies supplied by Concessionaire shall include a waiver of 

any right of subrogation of the insurers there under against, inter alia, the 
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Authority and its assigns, subsidiaries, affiliates, employees, insurers and 

underwriters and of any right of the insurers of any set-off or counterclaim 

or any other deduction, whether by attachment or otherwise, in respect of 

any liability of any such person insured under any such policy.  

 

The Concessionaire hereby further releases, assigns and waives any and all rights 

of recovery against, inter alia, the Authority and its affiliates, subsidiaries, 

employees, successors, assigns, insurers and underwriters, which the 

Concessionaire may otherwise have or acquire in or from or in any way connected 

with any loss covered by policies of insurance maintained or required to be 

maintained by the Concessionaire pursuant to this Agreement (other than third party 

liability insurance policies) or because of deductible clauses in or inadequacy of 

limits of any such policies of insurance. 
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ARTICLE 12 FORCE MAJEURE 
 

12.1. FORCE MAJEURE EVENTS 

 

Force Majeure Event shall mean any event or circumstance or a combination of 

events and circumstances (occurring in India) set out hereunder or the 

consequence(s) thereof which affect or prevent any Party (Authority or 

Concessionaire) claiming force majeure (“Affected Party”) from performing its 

obligations, in whole or in part, under this Agreement and which event or 

circumstance (i) is beyond the reasonable control and not arising out of the fault 

of the Affected Party, (ii) the Affected Party has been unable to overcome such 

event or circumstance by the exercise of due diligence and reasonable efforts, 

skill and care, and (iii) has Material Adverse Effect on the Affected Party. Such 

events mean:  

 

12.1.1. Non Political Events  

 

(a) Acts of God or natural disasters beyond the reasonable control of the 

Affected Party which could not reasonably have been expected to occur, 

including but not limited to storm, cyclone, typhoon, hurricane, flood, 

landslide, drought, lightning, earthquakes, volcanic eruption, fire or 

exceptionally adverse weather conditions affecting the implementation of 

the Project.  

 

(b) Radioactive contamination, ionizing radiation.  

 

(c) Epidemic, pandemic, famine.  

 

(d) An act of war (whether declared or undeclared), invasion, armed conflict 

or act of foreign enemy, blockade, embargo, revolution, riot, insurrection, 

terrorist or military action, nuclear blast / explosion, sabotage or civil 

commotion.  

 

(e) Industry wide or state wide or India wide strikes or industrial action or 

disturbances which has a Material Adverse Effect on the Project and 

which are not on account of acts of the Concessionaire, its Subcontractors 

or persons claiming through or under it;  

 

(f) Any judgment or order of any court of competent jurisdiction or statutory 

authority in India made against the Concessionaire in any proceedings 

(which are non-collusive and duly prosecuted by the Concessionaire) for 

reasons other than failure of the Concessionaire or of any Person claiming 

through or under it to comply with any Applicable Law or terms of 

Clearances or on account of breach thereof, or of any contract, or 

enforcement of this Agreement or exercise of any of its rights under this 

Agreement by Authority;  
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(g) any failure of another service provider to the extent caused by any of the 

Force Majeure Event mentioned above affecting the performance of the 

Agreement; or  

 

(h) Any event or circumstances of a nature analogous to any of the foregoing.  

 

12.1.2. Political Events  

 

(a) A Change in Law to which the provisions of Clause 19.15 cannot be 

applied;  

 

(b) Expropriation or compulsory acquisition by any Competent Authority of 

the Project or part thereof or rights of the Concessionaire relating thereto; 

provided the same has not resulted from an act or default of the 

Concessionaire or any Person claiming through or under it.  

 

(c) Any unlawful or unauthorized or without jurisdiction revocation of, or 

refusal to renew or grant without valid cause any Clearance required by 

the Concessionaire or any of the Subcontractors to perform their 

respective obligations hereunder (other than a consent the obtaining of 

which is condition precedent) provided that such delay, modification, 

denial, refusal or revocation did not result from the Concessionaire’s or 

any Subcontractor’s (1) inability or failure to comply with any condition 

relating to grant, maintenance or renewal of such consents or permits; or 

(2) breach or failure in complying with the provisions hereof, including the 

Specifications and Standards, the Applicable Laws, the terms of 

Clearances, any judgement or order or Directive of any Competent 

Authority or of any contract to which the Concessionaire or such 

Subcontractor, as the case may be, is bound.  

 

12.2. NOTICE OF FORCE MAJEURE EVENTS 

 

The Affected Party shall give notice to the other Party in writing of the occurrence 

of any of the Force Majeure Event (“the Notice”) as soon as the same arises or 

as soon as reasonably practicable and in any event within 7 (seven) days after 

the Affected Party knew, or ought reasonably to have known, of its occurrence 

and the adverse effect it has or is likely to have on the performance of its 

obligations under this Agreement. The Affected Party shall not be entitled to any 

relief under the Agreement for or in respect of a Force Majeure Event unless it 

shall have notified the other Party of the occurrence of the Force Majeure Event.  

 

(a) The Notice shall inter-alia include full particulars of:  

 

(i) the nature, time of occurrence and extent of the Force Majeure Event 

with evidence in respect thereof;  
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(ii) the duration or estimated duration and the effect or probable effect 

which such Force Majeure Event has or will have on the Affected 

Party’s ability to perform its obligations or any of them under this 

Agreement;  

 

(iii) the measures which the Affected Party has taken or proposes to take, 

to alleviate the impact of the Force Majeure Event or to mitigate the 

damage; and  

 

(iv) any other relevant information.  

 

(b) So long as the Affected Party continues to claim to be affected by a Force 

Majeure Event, it shall provide the other Party with periodic (fortnightly) 

written reports containing the information called for by Clause 12.2(a) and 

such other information as the other Party may reasonably request. 

 

12.3. PERIOD OF FORCE MAJEURE 

 

Period of Force Majeure shall mean the period from the time of occurrence 

specified in the notice given by the Affected Party in respect of the Force Majeure 

Event until the expiry of the period during which the Affected Party is excused 

from performance of its obligations in accordance with Clause 12.4. 

 

12.4. PERFORMANCE EXCUSED 

 

The Affected Party, to the extent rendered unable to perform its obligations or 

part thereof under this Agreement as a consequence of the Force Majeure Event 

shall be excused from performance of such obligations provided that the excuse 

from performance shall be of no greater scope and of no longer duration than is 

reasonably warranted by the Force Majeure Event. Notwithstanding any provision 

of this Article 12, a Force Majeure Event shall not absolve the Concessionaire 

from any obligation to make payment in respect of its obligations under this 

Agreement in the event such payment obligations have arisen or accrued prior to 

the occurrence of the Force Majeure Event. 

 

12.5. RESUMPTION OF PERFORMANCE 

 

During the Period of Force Majeure, the Affected Party shall in consultation with 

the other Party, make all reasonable efforts to limit or mitigate the effects of the 

Force Majeure Event on the performance of its obligations under this Agreement. 

The Affected Party shall also make efforts to resume performance of its 

obligations under this Agreement as soon as possible and upon resumption shall 

notify the other Party of the same in writing. The other Party shall afford all 

reasonable assistance to the Affected Party in this regard. 
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12.6. COSTS, REVISED TIMETABLE 

 

12.6.1. Costs  

 

Upon occurrence of a Force Majeure Event after Compliance Date, the cost 

arising out of such event shall be allocated as follows:  

 

(a) When the Force Majeure Event is a Non Political Event, the Parties shall 

bear their respective costs and neither Party shall be required to pay to 

the other Party any cost arising out of any such Force Majeure Event;  

 

(b) Where the Force Majeure Event is a Political Event, the Force Majeure 

costs relating to the Bus Terminal Facility to the extent actually incurred 

and duly certified by the Statutory Auditors shall be reimbursed by the 

Authority to the Concessionaire in one lump sum not later than 120 (one 

hundred and twenty) days after the end of the Force Majeure Event and 

receipt of notice by the Authority to that effect. 

 

For avoidance of doubt, “Force Majeure Cost” shall be such cost in respect of 

the Bus Terminal Facility and shall not include loss of User Charges or any debt 

repayment obligations but shall include interest payments on the debt in respect 

of the Bus Terminal Facility pursuant to the Financing Documents, expenses on 

the O&M of the Bus Terminal Facility and all other costs in respect of the BTF 

that are directly attributable to the Force Majeure Event. 

 

12.6.2. Extension of Time  

 

To the extent the performance of the obligations of the Affected Party is affected 

by the Force Majeure Event, the time period for the performance of the obligations 

of the Affected Party shall be extended by a similar time period on a day to day 

basis.  

 

12.7. CONSULTATION AND DUTY TO MITIGATE 

 

The Parties shall consult with each other to determine the reasonable measures 

to be implemented to minimise the losses of each Party resulting from the Force 

Majeure Event. Except as specifically stated to the contrary, no Party shall be 

relieved of its obligations under this Agreement by reason of impossibility of 

performance or any other circumstance whatsoever beyond its control. 

 

12.8. LIABILITY FOR OTHER LOSSES, DAMAGES ETC. 

 

Save and except as expressly provided in this Article 12, neither party hereto shall 

be liable in any manner whatsoever to other party in respect of any loss, damage, 

cost, expense, claims, demand and proceedings relating to or arising out of 

occurrence or existence of any Force Majeure Event or exercise of any right 
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pursuant to this Article 12. 

 

12.9. TERMINATION DUE TO FORCE MAJEURE EVENT 

 

If the Period of Force Majeure continues or is in the reasonable judgement of the 

Parties is likely to continue beyond a period of 6 (six) months, the Parties may 

mutually decide to terminate this Agreement or continue this Agreement on 

mutually agreed revised terms. If the Parties are unable to reach an agreement 

in this regard, the Affected Party shall after the expiry of the period of 6 (six) 

months, be entitled to terminate the Agreement in which event, the provisions of 

Article 14 shall, to the extent expressly made applicable, apply. 

 

12.10. DISPUTE RESOLUTION 

 

In the event that the Parties are unable to agree in good faith about the 

occurrence or existence of a Force Majeure Event, such Dispute shall be finally 

settled in accordance with the Dispute Resolution Procedure as mentioned in 

Article 16; provided that the burden of proof as to the occurrence or existence of 

such Force Majeure Event shall be upon the Party claiming relief and/or excuse 

on account of such Force Majeure Event. 
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ARTICLE 13 EVENTS OF DEFAULT 
 

Event of Default means the Concessionaire Event of Default or the Authority 

Event of Default and/or both as the context may admit or require.  

 

13.1. EVENTS OF DEFAULT 

 

13.2. Concessionaire Event of Default  

 

The Concessionaire Event of Default means any of the following events unless 

such an event has occurred as a consequence of a Force Majeure Event (the 

“Concessionaire Event of Default”): 

 

(a) the Concessionaire is in/commits a Material Breach of this Agreement 

such breach is not cured by the Concessionaire within the specified cure 

period or if not so specified within 90 days of the Authority’s notice to the 

Concessionaire specifying such breach and requiring the Concessionaire 

to remedy the same.  

 

(b) the Concessionaire’s failure to perform or discharge any of its obligations 

under any other Transaction Document including the Escrow Agreement, 

which has or is likely to have a Material Adverse Effect.  

 

(c) any representation made or warranties given by the Concessionaire/ 

Consortium Members/Successful Bidder under this Agreement is found 

to be false or misleading.  

 

(d) the Concessionaire, any of its creditors or any other eligible party files for 

the Concessionaire’s liquidation, winding up, receivership, reorganization, 

compulsory composition or dissolution in case of such a proceeding by a 

creditor or any other eligible party and such filing is not revoked or 

discharged within 90 (ninety) days from such filing.  

 

(e) levy of an execution or destraint on the Concessionaire’s assets which 

has or is likely to have Material Adverse Effect and such execution or 

destraint remaining in force for a period exceeding 60 (sixty) days.  

 

(f) amalgamation of the Concessionaire with any other company or 

reconstruction or transfer of the whole or part of the Concessionaire’s 

undertaking (other than transfer of assets in the ordinary course of 

business) without the Authority’s prior written approval; provided, if the 

amalgamated entity, reconstructed entity or the transferee, as the case 

may be, has the financial and technical ability demonstrated to the 

satisfaction of the Authority, to undertake, perform/discharge the 

obligations of the Concessionaire under this Agreement, the Authority 

shall not unreasonably withhold the necessary approval.  
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(g) the Concessionaire engages or knowingly allows any of its employees, 

agents, Subcontractor, agent or representative to engage in, in the course 

of any activity undertaken pursuant to this Agreement, any activity 

prohibited by law or which constitutes a breach of or an offence under any 

law. 

 

(h) the Concessionaire repudiates this Agreement or otherwise takes any 

action or evidences or conveys an intention not to be bound by this 

Agreement.  

 

(i) the Concessionaire has delayed payment that has fallen due under this 

Agreement, including Annual Concession Fee, beyond the specified time 

period or if not so specified beyond 90 (ninety) days of its due date.  

 

(j) The Concessionaire has failed to make any payment towards damages 

to any user or any utility within the period specified in this Agreement.  

 

(k) the Concessionaire is adjudged bankrupt or insolvent, or if a trustee or 

receiver is appointed for the Concessionaire or for the whole or material 

part of its assets at any time.  

 

(l) the Concessionaire does not attend to or abandons the Project for a 

consecutive period of 90 (ninety) days or manifests intention to abandon 

the Project without prior written consent of the Authority.  

 

(m) As a result of any act or omission of the Concessionaire, any lender (for 

the BTF and/or CF) enforces or initiates measures to enforce any security 

interest over any of the assets of the Concessionaire, or the shares of the 

Concessionaire owned by the Successful Bidder/ Consortium Members.  

 

(n) the occurrence of a breach identified as an Event of Default under any 

Transaction Document.  

 

(o) the minimum Equity requirements specified in Clause 7.2.2 are not 

maintained.  

 

(p) the Concessionaire is in Material Breach of its obligations in relation to the 

Bus Terminal Facility and/or Commercial Facility.  

 

(q) the Performance Security has been partially or fully invoked and 

appropriated by the Authority as per the Concession Agreement and the 

Concessionaire fails to replenish or provide fresh Performance Security 

within a cure period of 30 (thirty) days. 

 

(r) such events as have been specified as Concessionaire Events of Default 

under the provisions of this Agreement.  
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(s) the Concessionaire novates and /or assigns the Agreement to any third 

party without any prior approval from the Authority.  

 

13.3. Authority Event of Default  

 

The Authority Event of Default means any of the following events unless such an 

event has occurred as a consequence of a Force Majeure Event (the “Authority 

Event of Default”): 

 

(a) The Authority is in/commits a Material Breach of its obligations under this 

Agreement such breach is not cured by the Authority within the specified 

cure period or if not so specified within 90 days of the Concessionaire’s 

notice to the Authority specifying such breach and requiring the Authority. 

to remedy the same.  

 

(b) Any defect in the title, ownership and possession of the Project Site.  

 

(c) the Authority has failed to make any payment to the Concessionaire within 

the period specified in this Agreement. 

 

(d) the Authority repudiates this Agreement or otherwise takes any action that 

amounts to or manifests an irrevocable intention not to be bound by this 

Agreement.  

 

13.4. RIGHTS OF PARTIES 

 

(a) Upon the occurrence of the Concessionaire Event of Default, the Authority 

shall without prejudice to any other rights and remedies available to it 

under this Agreement or law but subject to rights of Lenders herein be 

entitled to terminate this Agreement.  

 

(b) Upon the occurrence of the Authority Event of Default, the Concessionaire 

shall without prejudice to any other rights and remedies available to it 

under this Agreement, be entitled to terminate this Agreement.  

 

Provided that before proceeding to terminate this Agreement, the Party 

entitled to do so shall give due consideration and shall have due regard to 

the nature of the underlying Event of Default, its implication on the 

performance of the respective obligations of Parties under this Agreement 

and the circumstances in which the same has occurred.  

 

13.5. CONSULTATION NOTICE 

 

Either Party exercising its right under Clause 13.2, shall issue to the other Party 

a notice in writing specifying in reasonable detail the underlying Event of 
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Default(s) and proposing consultation amongst the Parties and the Lenders to 

consider possible measures of curing or otherwise dealing with the underlying 

Event of Default (the “Consultation Notice”). 

 

13.6. REMEDIAL PROCESS 

 

Following the issue of Consultation Notice by either Party, within a period not 

exceeding 90 days or such extended period as they may agree (the “Remedial 

Period”) the Parties shall, in consultation with the Lenders, endeavour to arrive 

at an agreement as to the manner of rectifying or remedying the underlying Event 

of Default. Without prejudice to this, if the underlying event is a Concessionaire 

Event of Default, the Parties shall in consultation with the Lenders endeavour to 

arrive at an agreement as to one or more of the following measures and/or such 

other measures as may be considered appropriate by them in the attendant 

circumstances; 

 

(a) the change of management or control/ownership of the Concessionaire;  

 

(b) the replacement of the Concessionaire by a new concessionaire (the 

“Substitute Entity”) on terms no less favourable than those contained in 

this Agreement and the specific terms and conditions of such replacement 

which shall include:  

 

(i) the criteria for selection of the Substitute Entity,  

 

(ii) the transfer of rights and obligations of the Concessionaire 

surviving under this Agreement to the Substitute Entity,  

 

(iii) handing over/ transfer of the Project Assets and the Project to the 

Substitute Entity,  

 

(iv) assumption by the Substitute Entity of the outstanding obligations 

of the Concessionaire under the Financing Documents and 

preserving Lenders’ charge on the Concessionaire’s assets,  

 

(v) assumption by Substitute Entity of any amounts due to the Authority 

from the Concessionaire under this Agreement,  

 

(vi) the provision of Performance Security by the Substitute Entity.  

 

13.7. OBLIGATIONS DURING REMEDIAL PERIOD 

 

During the Remedial Period, the Parties shall continue to perform their respective 

obligations under this Agreement which can be performed, failing which the Party 

in breach shall compensate the other Party for any loss or damage occasioned 

or suffered on account of the underlying failure/breach. 
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13.8. REVOCATION OF CONSULTATION NOTICE 

 

If during the Remedial Period, the underlying Event of Default is cured or waived 

or the Parties and the Lenders agree upon any of the measures set out in Clause 

13.4, the Consultation Notice shall be withdrawn by the Party who has issued the 

same. 

 

13.9. TERMINATION DUE TO EVENTS OF DEFAULT 

 

If before the expiry of the Remedial Period, the underlying Event of Default is 

neither cured nor waived nor the Parties and the Lenders have agreed upon any 

of the measures in accordance with Clause 13.4, the Party who has issued the 

Consultation Notice shall have the right to terminate this Agreement, in which 

event, the provisions of Article 14 shall, to the extent expressly made applicable, 

apply. 
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ARTICLE 14 TERMINATION/EXPIRY OF AGREEMENT 
 

14.1. TERMINATION PROCEDURE  

 

The Party entitled to terminate this Agreement either on account of a Force 

Majeure Event or on account of an Event of Default shall do so by issue of a 

notice in writing (“Termination Notice”) to the other Party and simultaneously 

deliver a copy thereof to the Lenders. The Termination Notice shall be of not less 

than 60 (sixty) days and not ordinarily be more than 90 (ninety) days, 

(“Termination Period”) and at the expiry of the Termination Period, this 

Agreement shall stand terminated. 

 

14.2. OBLIGATIONS DURING TERMINATION PERIOD 

 

During Termination Period, the Parties shall, subject where applicable to the 

provisions of Article 13, continue to perform such of their respective obligations 

under this Agreement which are capable of being performed. 

 

14.3. REQUISITION 

 

Upon issue or receipt, as the case may be, of the Termination Notice, either as a 

consequence of a Force Majeure Event or as a consequence of an Event of 

Default, the Authority shall by a notice in writing (“Requisition”) call upon the 

Concessionaire to furnish the following information to enable the Authority to 

estimate the outstanding liabilities/assets of the Concessionaire and/or to finalise 

the assets to be handed over to/taken over by the Authority; 

 

(a) the progress, stage and manner of implementation of the Bus Terminal 

Facility and the details of the assets and liabilities of the Concessionaire;  

 

(b) data or records (to be specified by Authority) regarding the establishment, 

operation and maintenance of the Bus Terminal Facility (excluding the 

Authority Facilities);  

 

(c) any other information or records (to be specified by Authority) regarding 

Concessionaire and the Persons claiming through or under the 

Concessionaire, its/their business, assets and liabilities; 

 

(d) the particulars of BTF Licensing Arrangements and the details of 

functioning of the Subcontractors;  

 

(e) the particulars of the security interests supported by Lenders’ certificate;  

 

(f) the details of the marketing, bookings, allotments and allotment 

agreements of the Commercial Facility, the amounts of Premia received 

and the outstanding amounts due and payable, the progress of 
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construction of the Commercial Facility, the details of the outstanding 

works, the amounts of money spent on the construction, the number of CF 

License Agreement executed and those pending execution, the details of 

the construction, operation and maintenance of the Commercial Facility 

and as applicable the information under the heads specified in sub-clause 

(a) to (f) above. 

 

The Concessionaire shall within a period of 30 (thirty) days of receipt of 

Requisition furnish the particulars called for by the Authority. 

 

14.4. CONDITION SURVEY 

 

(a) The Concessionaire agrees that on the service of a Termination Notice or 

6 (six) months prior to the expiry of the Concession Period, by efflux of 

time, it shall conduct or cause to be conducted by an Expert under the 

Authority’s supervision, a condition survey of the BTF and/or CF, as the 

case may be, to ascertain the condition thereof, verifying compliance with 

the Concessionaire’s obligations under this Agreement and to prepare an 

inventory of the assets comprised in the Project.  

 

(b) If, as a result of the condition survey, the Authority shall observe/notice 

that the Bus Terminal Facility and/ or CF (excluding the Authority 

Facilities) or any part thereof has/have not been operated and maintained 

in accordance with the requirements therefor under this Agreement 

(normal wear and tear excepted) the Concessionaire shall, at its cost and 

expenses, take all necessary steps to put the same in good working 

conditions well before the Transfer Date.  

 

(c) In the event the Concessionaire fails to comply with the provisions of this 

Agreement, the Authority may itself cause the condition survey and 

inventory of BTF and/or CF, as the case may be, to be conducted. The 

Authority shall be compensated by the Concessionaire for any costs 

incurred in conducting such survey and preparation of inventory as also 

in putting the Bus Terminal Facility (excluding the Authority Facilities) 

and/or CF, as the case may be, in good working condition.  

 

14.5. CONSEQUENCES OF TERMINATION: In Relation to Bus Terminal 

Facility 

 

Without prejudice to any other consequences or requirements under this 

Agreement or under any law, the following consequences shall follow upon expiry 

of the Concession Period, this Agreement by efflux of time or termination due to 

an Event of Default or a Force Majeure Event: 
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14.5.1. Transfer of Assets  

 

(a) It is clarified that only the assets of the Concessionaire shall be taken 

over and not the liabilities, including without limitation liabilities relating to 

labour and personnel related obligations of the Concessionaire and the 

Persons claiming through or under the Concessionaire or liabilities 

related to the Commercial Facility. All such labour and employees shall 

be its responsibility of the Concessionaire/such Persons even after the 

expiry of the Concession Period, and they shall have no claim to any type 

of employment or compensation from Authority or its nominated agency. 

 

(b) On the Transfer Date, the Concessionaire shall subject to the provisions 

of this Agreement:  

 

(i) transfer, assign and deliver to the Authority or its nominated 

agency the Bus Terminal Facility including Vacant Possession of 

all buildings, facilities and structures relating thereto and its right, 

title and interest therein.  

 

(ii) transfer all its rights, titles and interest in or over the tangible 

assets comprised in the Bus Terminal Facility (including movable 

assets which the Authority agrees to take over) free of cost, to the 

Authority or its nominated agency and execute such deeds and 

documents as may be necessary for the purpose and complete 

all legal or other formalities required in this regard. The cost and 

expenses towards the execution of relevant deeds and 

documents shall be borne by the Authority.  

 

(iii) hand over to the Authority or its nominated agency all documents 

including as built drawings, manuals, designs, documents, 

information and records relating to the Bus Terminal Facility.  

 

(iv) to the extent possible assign to the Authority or its nominated 

agency at the time of transfer all unexpired guarantees and 

warranties by Subcontractors and suppliers and all insurance 

policies.  

 

(v) at its cost remove from the Site all such moveable assets which 

are not taken over by or transferred/assigned to the Authority or 

its nominated agency. In the event the Concessionaire fails to 

remove such objects within the stipulated time, the Authority or its 

nominated agency may remove and transport or cause removal 

and transportation of such objects, after giving the 

Concessionaire notice of its intention to do so to a suitable 

location for safe storage. The Concessionaire shall be liable to 

bear the reasonable cost and the risk of such removal, 
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transportation and storage.  

 

(vi) All proceeds of insurance claims shall be handed over to the 

Authority or its nominated agency and the Concessionaire or 

Persons claiming through or under it shall have no claim thereon 

or rights thereto.  

 

(c) The transfer of immovable property comprising the Bus Terminal Facility 

shall be deemed to be a termination of all licenses in relation thereto and 

title to all such immovable property shall automatically revert to the 

Authority. The movable property comprising the Bus Terminal Facility 

shall be deemed to be transferred by delivery and possession.  

 

(d) The Authority and the Concessionaire shall at least 6 (six) months prior 

to the expiry of the Concession Period or upon commencement of 

Termination Period, as the case may be, promptly agree upon the 

modalities and take all necessary steps to complete the aforesaid 

process of transfer of assets on the Transfer Date. During this period, the 

designated key personnel of the Authority shall be associated with the 

operations of the BTF in order to facilitate smooth takeover of the same 

by the Authority on the Transfer Date.  

 

(e) On the Transfer Date, the Bus Terminal Facility (excluding the Authority 

Facilities) shall be in fair condition, subject to normal wear and tear, 

having regard for the nature of the asset, the construction and life of the 

facilities, constructions, structures etc.  

 

14.5.2. Third Parties Agreements/ Rights of Third Parties 

 

(a) On the Transfer Date, the BTF Licensing Arrangements and the 

agreements with Subcontractors shall be terminated and the 

Concessionaire, Licensees, the Subcontractors, and all Persons claiming 

through or under them shall, forthwith vacate the Site/BTF without demur 

or delay.  

 

(b) If on the Transfer Date, any Person is found to be occupying the Site, the 

Bus Terminal Facility or any part thereof, it shall be lawful for the Authority 

to secure summary eviction of such Person in accordance with the 

Applicable Laws.  

 

14.5.3. Project Agreements  

 

The Concessionaire shall, at the cost and expense of the Authority or its 

nominated agency, transfer/assign such of the Project Agreements which: 

  

(a) are valid, subsisting and capable of being transferred/assigned,  
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(b) the Authority or its nominated agency has chosen to take over in its 

favour.  

 

The Concessionaire shall entirely at its cost, terminate all such Project 

Agreements which are not transferred/assigned to the Authority or its nominated 

agency.  

 

14.5.4. Clearances  

 

The Concessionaire shall, at its cost, transfer to the Authority or its nominated 

agency all such Clearances relating to the Bus Terminal Facility which the 

Authority may require and which can be legally transferred.  

 

14.5.5. Transfer Costs  

 

(a) The Bus Terminal Facility shall be transferred to Authority or its nominated 

agency, as the case may be, for a sum of Rupee 1.00.  

 

(b) The Authority or its nominated agency shall be responsible for the costs 

and expenses, including stamp duties, taxes, legal fees and expenses 

incurred in connection with the transfer of the Bus Terminal Facility by the 

Concessionaire to Authority or its nominated agency.  

 

14.5.6. Performance Security and Corpus Fund 

 

(a) The Authority shall be entitled to call in, forfeit, encash and appropriate 

any subsisting Performance Security/bank guarantee(s), Corpus Fund 

provided by the Concessionaire, if the termination is on account of a 

Concessionaire Event of Default. 

 

(b) The Authority shall return the Performance Security and Corpus Fund to 

the Concessionaire; provided there are no outstanding claims of the 

Authority on the Concessionaire, in the following events:  

 

(i) termination of this Agreement due to any Force Majeure Event 

(non-political or political event) or  

(ii) Authority Event of Default, or 

(iii) expiry of the Concession Period by efflux of time. 

 

14.5.7. Termination Payments  

 

In the event of termination of this Agreement/Concession due to Force Majeure 

Event or an Event of Default, the Authority shall, upon transfer of the Bus Terminal 

Facility by the Concessionaire to the Authority or its nominated agency, pay to 

the Concessionaire the following Termination Payments:  
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(a) Upon termination by Authority due to a Concessionaire Event of Default 

during the Operations Period, the Authority shall pay to the 

Concessionaire by way of Termination Payment an amount equal to 90% 

(ninety percent) of the Debt Due. For the avoidance of doubt, no 

Termination Payment shall be payable by the Authority to the 

Concessionaire upon termination due to a Concessionaire Event of 

Default during the Construction Period for BTF.  

 

(b) Upon termination by either party due to a Non Political Force Majeure 

Event, the Authority shall pay to the Concessionaire by way of 

Termination Payment an amount equal to 90% (ninety percent) of the 

Debt Due.  

 

(c) Upon termination by the Concessionaire due to a Authority Event of 

Default or upon termination by either party due to a Political Force 

Majeure Event, the Authority shall pay to the Concessionaire by way of 

Termination Payment an amount equal to  

 

(i) if Termination occurs prior to the Operations Date -  

• total Debt Due, plus  

• 100% (one hundred percent) of Equity component of the BTF 

Project Cost subscribed and paid in cash till date of 

Termination.  

 

(ii) If Termination occurs after the Operations Date –  

• total Debt Due, plus  

• 110% (one hundred and ten percent) of the Equity component 

of the BTF Project Cost subscribed in cash and actually spent 

on the BTF increased by WPI for the period from Compliance 

Date to the Transfer Date, and the amount so arrived at shall 

be reduced by 5% (five percent) per annum.  

 

(d) In either case under sub-clause (a), (b) or (c) above, the amount arrived 

at shall be reduced by  

(i) the amount of any insurance proceeds received by the 

Concessionaire or which should have been received had the 

Concessionaire complied with its obligations under this 

Agreement, and  

(ii) any amounts then due and payable to the Authority by the 

Concessionaire under this Agreement, and  

(iii) any amounts which the Concessionaire is entitled to claim in 

compensation in respect of the expropriation or compulsory 

acquisition of the assets or rights of the Concessionaire etc. from 

the party responsible for such expropriation or acquisition.  

 

If the amount calculated in accordance with this paragraph is less than 
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zero then the Concessionaire shall pay the amount of shortfall to the 

Authority.  

 

(e) Nothing in this clause shall prejudice the right of the Authority to recover 

from the Concessionaire any amounts due and payable to it by the 

Concessionaire hereunder.  

 

(f) Notwithstanding anything to the contrary contained in this Agreement, the 

Concessionaire hereby irrevocably authorizes the Authority to pay to the 

Lenders or at their instruction to any designated bank account in India, 

the compensation payable to the Concessionaire. The Concessionaire 

confirms that upon such payment being made, the Authority shall stand 

duly discharged of its obligations regarding payment of compensation 

under this Agreement. Provided, if there are no amounts outstanding 

under the Financing Documents and a certificate to that effect issued by 

the Lenders is furnished by the Concessionaire to the Authority, the 

compensation shall, subject to the provisions of this Article 14, be paid by 

the Authority directly to the Concessionaire.  

 

(g) Notwithstanding anything to the contrary contained in this Agreement, any 

Termination pursuant to the provisions of this Agreement shall be without 

prejudice to accrued rights of a Party, including its right to claim and 

recover money Damages and other rights and remedies which it may 

have in law or contract. All rights and obligations of a Party under this 

Agreement shall survive the Termination of this Agreement to the extent 

such survival is necessary for giving effect to such rights and obligations.  

 

14.6. CONSEQUENCES OF TERMINATION: In Relation to Commercial 

Facility 

 

Without prejudice to any other consequences or requirements under this 

Agreement or under any law, the following consequences shall follow upon expiry 

of the Concession Period, this Agreement by efflux of time or termination due to 

an Event of Default or a Force Majeure Event: 

 

(a) Notwithstanding anything to the contrary contained in this Agreement, 

upon termination of this Agreement for any reason whatsoever, including 

expiry by efflux of time, the Authority shall not be liable in any manner 

whatsoever to the applicants/allottees/licensee/their lenders or any other 

person in relation to the Commercial Facility /built up areas/demised 

premises thereat.  

 

(b) In the event the termination of this Agreement occurs for any reason 

whatsoever:  

 

(i) the Commercial Facility, including Vacant Possession of all 
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buildings, facilities and structures relating thereto and its right, title 

and interest therein shall forthwith revert to the Authority or its 

nominated agency free of any Encumbrances or third party rights 

and along with all Easementary Rights and the Concessionaire 

and the Persons claiming through or under it, shall vacate such 

facility and the Site without any demur or delay. The provisions of 

Clause 14.5, other than those relating to Termination Payments, 

to the extent applicable to prior termination, shall be applicable 

upon such termination. The Authority shall not be liable in any 

manner to any Person as a result of such reversion of the 

Commercial Facility to it or vacation of the Site.  

   

(ii) the Concessionaire shall be solely liable for refunding or returning 

the advances and/or payments made by the applicants/allottees/ 

licensees/their lenders/other persons in respect of the built up 

area in the Commercial Facility or otherwise and the Authority 

shall not be liable in any manner to any person in this behalf or 

otherwise or for making any termination payments in respect of 

the Commercial Facility/built up areas thereat to the 

Concessionaire or the persons claiming through or under it.  

 

(c) Upon the expiry of this Agreement by efflux of time, the Concessionaire 

shall have no further rights in respect of the Commercial Facility and the 

Site, the Persons claiming through or under it including the Licensees, 

shall vacate the Site, irrespective of whether such facility has been 

completed or not.  

 

14.7. DIVESTMENT OF RIGHTS AND INTEREST 

 

The divestment of all rights, title and interest in the Project Facilities shall be 

deemed to be complete on the date when all of the requirements have been 

fulfilled as mentioned in Article 14, and the Authority shall, without unreasonable 

delay, thereupon issue a certificate (the “Vesting Certificate”), which will have 

the effect of constituting evidence of divestment by the Concessionaire of all of 

its rights, title and interest in the Project Facilities, and their vesting in the Authority 

pursuant hereto. It is expressly agreed that any defect or deficiency in the 

Divestment Requirements shall not in any manner be construed or interpreted as 

restricting the exercise of any rights by the Authority or its nominee on, or in 

respect of, the Project Facilities on the footing that all divestment requirements 

have been complied with by the Concessionaire.  
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ARTICLE 15 LIABILITY AND INDEMNIFICATION 
 

15.1. LIABILITY OF CONCESSIONAIRE 

 

Notwithstanding anything to the contrary contained in this Agreement, 

 

(a) In addition to the Concessionaire’s liability and obligations and the 

Authority’s remedies provided elsewhere in this Agreement, the 

Concessionaire shall be solely responsible for any loss of or damage to the 

Project Facilities, damage to environment, death or injury to person, and 

any other liabilities, damages, losses and reasonable cost and expenses 

(including legal costs) suffered by the Authority during the subsistence of 

this Agreement:  

 

(i) resulting from any act, omission or negligence of the Concessionaire 

or any other Person claiming through or under it, including 

Subcontractors, and their respective employees, agents, 

subcontractors and representatives.  

 

(ii) in connection with, arising out of, or resulting from any breach of 

warranty, material misrepresentation by the Concessionaire or any 

other Person claiming through or under it, or non-performance of any 

term, condition, covenant or obligation to be performed by the 

Concessionaire under this Agreement.  

 

(b) The Concessionaire shall also be liable for any loss or damage which 

occurs as a result of any act, event, omission, negligence or default 

(including property circumstances, quality of materials used, workmanship, 

structural, design or other defects, latent or patent, non-compliance with 

building bye laws, other Applicable Laws, regulatory requirements of 

Competent Authorities, Specifications and Standards or any other matter) 

for which the Concessionaire is liable or which is attributable to the 

Concessionaire and, in turn, the Persons claiming through or under the 

Concessionaire.  

 

(c) The Concessionaire shall be fully and solely liable for all works, contracts, 

dealings and activities in relation to the development, design, financing, 

construction, operations, maintenance and implementation of the Project.  

 

15.2. INDEMNIFICATION 

 

(a) Without prejudice to and in addition to the indemnification provisions 

elsewhere in this Agreement, the Concessionaire agrees to indemnify and 

hold harmless Authority and its shareholders, managers, officers, directors, 

employees and advisors (each a “Authority Indemnified Party”) promptly 

upon demand at any time and from time to time, from and against any and 
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all losses, claims, damages, liabilities, costs, penalties, litigation, 

proceedings (including reasonable attorneys' fees and disbursements) and 

expenses of any nature whatsoever (collectively, “Losses”) to which the 

Authority Indemnified Party may become subject, insofar as such Losses 

directly arise out of, in any way relate to, or result from (i) any mis-statement 

or any breach of any representation or warranty made by Concessionaire 

or (ii) the failure by Concessionaire to fulfil any agreement, covenant or 

condition contained in this Agreement, including without limitation the 

breach of any terms and conditions of this Agreement by any employee or 

agent of the Concessionaire or Person claiming through or under the 

Concessionaire or (iii) any claim or proceeding by any Third Party against 

the Authority arising out of any act, deed or omission by the 

Concessionaire. For the avoidance of doubt, indemnification of Losses 

pursuant to this Article 15 shall be made in an amount or amounts sufficient 

to restore each Authority Indemnified Party to the financial position it would 

have been in had the Losses not occurred. 

 

(b) Without limiting the generality of sub-clause (a) of this Article 15.  

 

(i) the Concessionaire shall fully indemnify and defend the Authority 

Indemnified Party from and against any and all Losses arising out of 

or with respect to (1) failure of the Concessionaire and the Persons 

claiming through or under the Concessionaire to comply with 

Applicable Laws and Clearances, (2) payments of Taxes relating to 

the Concessionaire and the Persons claiming through or under the 

Concessionaire, including contractors, suppliers and representatives, 

including the income or other taxes required to be paid by the 

Concessionaire/such Persons, (3) non-payment of amounts due as a 

result of materials or services furnished to the Concessionaire or any 

Person claiming through or under the Concessionaire, which are 

payable by the Concessionaire or such Person, or (4) breach by the 

Concessionaire of any of the obligations under this Agreement.  

 

(ii) the Concessionaire shall fully indemnify and defend the Authority 

Indemnified Party harmless from and against any and all Losses 

which the Authority Indemnified Party may hereafter suffer or pay by 

reason of any demands, claims, suits or proceedings arising out of 

claims of infringement of any domestic or foreign patent rights, 

copyrights or other intellectual property, proprietary or confidentiality 

rights with respect to any materials, information, design or process 

used by the Concessionaire or by the Persons claiming through or 

under the Concessionaire in performing the Concessionaire’s 

obligations or in any way incorporated in or related to the Project. If in 

any such suit, claim or proceedings, a temporary restraint order or 

preliminary injunction is granted, the Concessionaire shall make 

every reasonable effort, by giving a satisfactory bond or otherwise, to 
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secure the suspension of the injunction or restraint order. If, in any 

such suit claim or proceedings, the Project, or any part, thereof or 

comprised therein is held to constitute an infringement and its use is 

permanently enjoined, the Concessionaire shall promptly make every 

reasonable effort to secure for Authority Indemnified Party, a license, 

at no cost to Authority Indemnified Party, authorising continued use 

of the infringing work. If the Concessionaire is unable to secure such 

license within a reasonable time, the Concessionaire shall, at its own 

expense and without impairing the Specifications and Standards 

either replace the affected work, or part, or process thereof with non-

infringing work or parts or process, or modify the same so that it 

becomes non-infringing.  

 

(iii) the Concessionaire shall further indemnify, defend and hold harmless 

the Authority Indemnified Party from any and all Third Party claims for 

loss of or physical damage to property or for death or injury and 

against all Losses for personal injury and for damage to or loss of any 

property arising out of or in any way connected with the 

Concessionaire’s performance of this Agreement or arising out of any 

act or omission of the Concessionaire, and in turn of the Persons 

claiming through or under the Concessionaire. 

 

(c) Any payment made under this Agreement pursuant to an indemnity or claim 

for breach of any provision of this Agreement shall be net of applicable 

Taxes.  

 

15.3. INDIRECT OR CONSEQUENTIAL LOSSES 

 

Notwithstanding anything to the contrary contained in this Article 15, the 

indemnities herein provided shall not include any claim or recovery in respect of 

any cost, expense, loss or damage of an indirect or consequential nature expect 

as expressly provided in this Agreement. 

 

15.4. SURVIVAL 

 

The provisions of Article 15 shall survive the expiry or prior termination of this 

Agreement/the Concession. 
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ARTICLE 16 DISPUTE RESOLUTION 
 

16.1. AMICABLE SETTLEMENT 

 

If any dispute or difference or claims of any kind arises between the Parties in 

connection with construction, interpretation or application of any terms and 

conditions or any matter or thing in any way connected with or in connection with 

or arising out of this Agreement, or the rights, duties or liabilities of any Party 

under this Agreement and so notified in writing by either Party to the other Party 

(the “Dispute”), whether before or after the termination of this Agreement, then 

the Parties shall meet together promptly, at the request of any Party, in an effort 

to resolve such dispute, difference or claim by discussion between them. 

 

16.2. DISPUTE RESOLUTION MECHANISM 

 

Any disputes arising between the parties to this agreement shall be subject to the 

exclusive jurisdiction of Courts in Haryana only  
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ARTICLE 17 INTELLECTUAL PROPERTY RIGHTS AND 

CONFIDENTIALITY 
 

17.1. INTELLECTUAL PROPERTY RIGHTS 

 

(a) The Concessionaire accepts and agrees that the Authority shall be the 

absolute and exclusive owner and proprietor of the all details, plans, 

specifications, schedules, programs, budget, reports, calculations and 

other work relating to the Project hereafter referred to as "Proprietary 

Material", which have been or are hereafter written, originated or made by 

any of the Concessionaire or the Persons claiming through or under it or 

any of their respective employees, contractors, consultants or agents in 

connection with this Agreement or the design, construction, insurance and 

financing of the Project Facility. All Proprietary Material shall be clearly 

marked as such in capital letters and in bold face print.  

 

(b) The Authority shall own all the intellectual property rights in or relating to 

the Proprietary Material and all rights, privileges, entitlements, interests, 

title, property and benefits and associated rights whatsoever therein for the 

full period in accordance with the Applicable Laws and with all the 

reservations and extensions thereof and together with the exclusive right of 

the Authority to use such information and intellectual property/authorize the 

use thereof by Third Parties in India and abroad in any form, including 

without limitation the right to reproduce, translate, edit, modify, distribute, 

sell or assign such rights, with or without consideration.  

 

(c) The Authority shall have the exclusive right to apply for/procure registration 

such intellectual property rights at its cost with relevant competent 

authorities in India and abroad.  

 

(d) The Concessionaire and the Authority hereby grant to each other an 

irrevocable, royalty-free, non-exclusive license to use all proprietary 

material owned by any of them or any of their respective employees, 

contractors, consultants or agents in connection with this Agreement or the 

design, construction, insurance and financing of the Project. Such license 

shall carry the right to use such material for all purposes connected with 

the Project; however, it shall not be transferable to any Person other than 

to the permitted assignee under this Agreement. Such license shall 

discontinue on the termination or expiry of this Agreement or the discharge 

by any Party of its duties hereunder.  

 

17.2. CONFIDENTIALITY 

 

No Party shall, without the prior written consent of the other Party, at any time 
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divulge or disclose or suffer or permit its servants or agents to divulge or disclose 

to any Person or use for any purpose unconnected with the Project any 

information which is by its nature or is marked as Proprietary Material or 

“confidential”, concerning the other (including any information concerning the 

contents of this Agreement) except to its officers, directors, employers, agents, 

representatives and professional advisors or as may be required by any law, rule, 

regulation or any judicial process; provided, however, that a Party, with the written 

consent of the other Party, may issue press releases containing non-sensitive 

information in relation to the progress of the Project. This provision shall not apply 

to information: 

 

(a) already in the public domain, otherwise than by breach of this Agreement;  

 

(b) already in the possession of the receiving Party on a lawful basis before it 

was received from the other Party in connection with this Agreement and 

which was not obtained under any obligation of confidentiality;  

 

(c) obtained from a Third Party who is free to divulge the same and which was 

not obtained under any obligation of confidentiality;  

 

(d) disclosed to the Lenders under terms of confidentiality; or  

 

(e) which is required to be disclosed by judicial, administrative or stock 

exchange process, any enquiry, investigation, action, suit, proceeding or 

claim or otherwise by or under any Applicable Law or by any Competent 

Authority.  

 

17.3. SURVIVAL 

 

The provisions of Article 17 shall survive the expiry or prior termination of this 

Agreement/Concession. 
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ARTICLE 18 SAFETY REQUIREMENTS 
 

18.1. SAFETY REQUIREMENTS 

 

(a) The Concessionaire shall be responsible at its cost, for procurement, 

transport, receiving, unloading and safe keeping of all plant and machinery, 

materials, Concessionaire's equipment and other things required for the 

completion of the Works, services and operation and maintenance of the 

Project Facilities (excluding the Authority Facilities). Unless otherwise 

stated in this Concession Agreement:  

 

i) The Concessionaire shall be responsible for keeping unauthorised 

persons off the Project Site and preventing encroachment on the 

Project Site during the subsistence of this Agreement.  

 

ii) Authorised persons during the Construction Period for BTF shall be 

limited to the employees of the Concessionaire, employees of its 

Subcontractors, and employees and persons authorised by the 

Authority.  

 

(b) Within 3 (three) months from the Agreement Date, the Concessionaire shall 

provide to the Authority details of its safety plans and procedures for the 

Works, buildings, services and construction. The Concessionaire shall 

comply with all safety regulations applicable, in its design, access 

arrangements and operations on Project Site. Unless otherwise stated in 

this Concession Agreement, the Concessionaire shall, from the 

commencement of work on the Project Site until the expiration of this 

Concession Agreement or upon termination of this Agreement, provide 

fencing, lighting, guarding and watching of the Works and Project Facilities. 

The Concessionaire shall be responsible in the operation of machinery and 

equipment, use of explosives and any other work and to take all precautions 

to ensure safety of the staff, labourers and public.  

 

18.2. ACCIDENTS 

 

(a) The Concessionaire shall take all reasonable precautions for the prevention 

of accidents on or about the Project Site and provide all reasonable 

assistance and emergency medical aid to accident victims.  

 

(b) In the event of an accident, the Concessionaire shall, by most expeditious 

means, inform the concerned Civil and Police Authorities and also the 

Authority. The Concessionaire's responsibilities with regard to the operation 

of the Project shall in no way be diminished by informing the above officials, 

as it shall be required to take expeditious action for the medical and legal 

aspects notwithstanding any delay on the part of these officials to give any 

instructions. The Concessionaire shall preserve the site of such accident 
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intact, until completion of all legal formalities. The Concessionaire shall then 

arrange for the expeditious removal of the wreckage or debris, and for 

cleaning the Project Site. If any portion of the Project Facilities (excluding 

the Authority Facilities) suffers any damage, the Concessionaire shall, with 

the consent of Authority, arrange for the repair and rectification thereof.  

 

(c) The Concessionaire shall, in the event of any accident, incur any 

expenditure or take any other action as necessary (in accordance with 

Good Industry Practices). Except when the cause of the accident is 

attributed to any act or negligence of the Authority, any expenditure in 

connection with an accident shall be compensated to the Concessionaire. 

 

(d) Any communication to the news media made by the Concessionaire shall 

provide only enough information to satisfy public concern and the 

Concessionaire shall neither make any admissions nor accept any liability 

in any such communications.  
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ARTICLE 19 MISCELLANEOUS PROVISIONS 
 

19.1. GOVERNING LAW AND JURISDICTION 

 

This Agreement shall be construed and interpreted in accordance with and 

governed by the laws of India and the courts at Chandigarh shall have jurisdiction 

over all matters arising out of or relating to this Agreement. 

 

19.2. WAIVER & REMEDIES 

 

(a) The waiver by either Party, including conditional or partial waiver, of any 

default by the other Party in the observance and performance of any 

provision of or obligations or under this Agreement:  

 

(i) shall not operate or be construed as a waiver of any other or 

subsequent default hereof or of other provisions or obligations under 

this Agreement;  

 

(ii) shall not be effective unless it is in writing and executed by a duly 

authorized representative of such Party; and  

 

(iii) shall not affect the validity or enforceability of this Agreement in any 

manner.  

 

(b) No failure on the part of any Party to exercise, and no delay in exercising, 

any right, power, obligation or privilege hereunder or time or indulgence 

granted by a Party to the other Party shall operate or be treated or deemed 

as a waiver thereof or a consent thereto or the acceptance of any variation 

or relinquishment of any such right hereunder; nor shall any single or partial 

exercise of any such right, power or privilege preclude any other or further 

exercise thereof or the exercise of any other right, power or privilege. The 

remedies herein provided are cumulative and not exclusive of any remedies 

provided by the Applicable Laws.  

 

(c) Neither the failure by either Party to insist on any occasion upon the 

performance of the terms, conditions and provisions of this Agreement or 

any obligation there under nor time or other indulgence granted by a Party 

to the other Party shall be treated or deemed as waiver of such breach or 

acceptance of any variation or the relinquishment of any such right 

hereunder.  

 

19.3. SURVIVAL 

 

The termination /expiry of this Agreement 

 

(a) shall not relieve either Party of any obligations hereunder, which expressly 
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or by implication, survive the expiry or prior termination of this 

Agreement/the Concession, and  

 

(b) except as otherwise provided in any provision of this Agreement expressly 

limiting the liability of either Party, shall not relieve either Party of any 

obligations or liabilities for loss or damage to the other Party arising out of 

or caused by acts or omissions of such Party prior to the effectiveness of 

such termination/expiry or arising out of such termination/expiry.  

 

19.4. ENTIRE AGREEMENTS AND AMENDMENTS 

 

(a) This Agreement constitutes the complete, exclusive and entire statement 

of the terms of the agreement between the Parties on the subject hereof 

and supersede all previous agreements or arrangements between the 

Parties, including any memoranda of understanding entered into in respect 

of the contents hereof.  

 

(b) No amendment or modification or waiver of any provision of this 

Agreement, nor consent to any departure by any of the Parties there from, 

shall in any event be valid and effective unless the same is in writing and 

signed by the Parties or their duly authorised representative especially 

empowered in this behalf and then such waiver or consent shall be effective 

only in the specific instance and for the specific purpose for which it is given. 

All prior written or oral understandings, offers or other communications of 

every kind pertaining to this Agreement are abrogated and withdrawn.  

 

19.5. NOTICES 

 

Unless otherwise stated, notices to be given under this Agreement including but 

not limited to a notice of waiver of any term, breach of any term of this Agreement 

and termination of this Agreement, shall be in writing and shall be given by hand 

delivery, recognised courier, mail, telex or facsimile transmission and delivered 

or transmitted to the Parties at their respective addresses set forth below: 

 

If to Authority  

 

 

______________________ 

______________________ 

 

______________________ 

 

_______________________ 

 

Attn: _____________ 
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If to Concessionaire 

______________________________ 

 

______________________________ 

 

______________________________ 

 

Fax No. _____________ 

 

Attn: Mr. ___________ 

 

Or such address, telex number, or facsimile number as may be duly notified by 

the respective Parties from time to time, and shall be deemed to have been made 

or delivered (i) in the case of any communication made by letter, when delivered 

by hand, by recognized courier or by mail (registered, return receipt requested) 

at that address and (ii) in the case of any communication made by telex or 

facsimile, when transmitted properly addressed to such telex number or facsimile 

number. 

 

In case any Party changes its address, communication numbers, or directed 

attention as set forth above, it shall notify the other Party in writing prior to the 

adoption thereof. 

 

19.6. SEVERABILITY 

 

(a) If for any reason whatever any provision of this Agreement is or becomes 

invalid, illegal or unenforceable or is declared by any court of competent 

jurisdiction or any other instrumentality to be invalid, illegal or 

unenforceable, such invalidity, illegality or unenforceability shall not 

prejudice or affect the remaining provisions of this Agreement which shall 

continue in full force and effect.  

 

(b) The Parties will negotiate in good faith with a view to agreeing upon one or 

more provisions which may be substituted, as nearly as is practicable, to 

such invalid, illegal and unenforceable provision. Provided failure to agree 

upon any such provisions shall not be subject to the Dispute Resolution 

Procedure under this Agreement.  

 

19.7. NO PARTNERSHIP 

 

Nothing contained in this Agreement shall be construed to create an association, 

trust, partnership, agency or joint venture among the Parties and Parties shall be 

liable to perform their respective duties and discharge their respective liabilities 

or obligations in accordance with the provisions of this Agreement. Neither Party 

shall have any authority to enter into any Agreement or undertaking for, or act on 

behalf of, or to act as or be an agent or representative of, or to otherwise bind the 
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other in any manner whatsoever. 

 

19.8. LANGUAGE 

 

The language of this Agreement is English. All notices, correspondence, Project 

Agreements, documentation, Designs and Drawings, design Specifications and 

Standards, data, test reports, certificates and information in respect of this 

Agreement shall be in the English language. All other written and printed matter, 

communications, documentation, proceedings and notices etc. pursuant or 

relevant to this Agreement shall be in the English language. 

 

19.9. EXCLUSION OF IMPLIED WARRANTIES ETC. 

 

This Agreement expressly excludes any warranty, condition or other undertaking 

implied at law or by custom or otherwise arising out of any other agreement 

between the Parties or any representation by any Party not contained in a binding 

legal agreement executed by the Parties. 

 

19.10. COUNTERPARTS 

 

This Agreement may be executed in three counterparts, each in the like form, 

which when taken together shall constitute one and the same document. 

 

19.11. FURTHER ASSURANCES 

 

At all times after the date hereof the Parties shall execute all such documents and 

do such acts, deeds and things as may reasonably be required for the purpose 

of giving full effect to this Agreement. 

 

19.12. REMEDIES CUMULATIVE 

 

The exercise of right by either Party to terminate this Agreement, as provided 

herein, shall not preclude, such Party from availing any other rights or remedies 

that may be available to it under law. All remedies available to the Parties shall 

be cumulative and the exercise or failure to exercise one or more remedies by 

any Party shall not limit or preclude the exercise of or constitute a waiver of any 

other remedies by such Party. 

 

19.13. NO LIABILITY FOR REVIEW 

 

Except to the extent expressly provided in this Agreement. 

 

(a) no review, comment or approval by the Authority /Competent Authorities/ 

Independent Engineer/Maintenance Review Committee/advisors, 

nominees or representatives of the Authority of the Designs and Drawings, 

the Specifications and Standards, the CF Scheme, the Transaction 
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Documents or documents submitted by the Concessionaire or its 

employees or agents or Persons claiming through or under the 

Concessionaire nor any observation or inspection of the construction, 

operation or maintenance of the Project nor the failure to review, approve, 

comment, observe or inspect hereunder shall relieve or absolve the 

Concessionaire from its obligations, duties and liabilities under this 

Agreement, the Applicable Laws and Clearances; and  

 

(b) the Authority or any Competent Authority or the advisors, nominees or 

representatives of the Authority shall not be liable to the Concessionaire by 

reason of any review, comment, approval observation or inspection referred 

in sub-clause (a) above and the Concessionaire shall indemnify them and 

keep them indemnified in this behalf.  

 

19.14. TIME 

 

Any date or period as set out in this Agreement may be extended with the written 

consent of the Parties, failing which time shall be of the essence. 

 

19.15. CHANGE IN LAW 

 

In the event of a Change in Law results in a Material Adverse Effect, the Authority 

or the Concessionaire may by notice in writing to the other party request such 

modifications to the terms of this Agreement as the requesting party reasonably 

believes is necessary to place it in substantially the same legal, commercial and 

economic position as it was prior to such Change in Law. The Concessionaire 

and the Authority shall thereafter consult in good faith to agree to such 

modifications and in the event agreement cannot be reached, either of them may 

refer the matter for determination in accordance with the Dispute Resolution 

Procedure. 

 

19.16. DEPRECIATION 

 

For the purposes of claiming tax depreciation, the property representing the 

capital investment made by the Concessionaire/Persons claiming through or 

under the Concessionaire shall be deemed to be acquired and owned by the 

Concessionaire/Persons claiming through or under the Concessionaire. 

 

19.17. VIOLATION OF TERMS 

 

The Parties agree that in the event of any breach of the provisions of this 

Agreement, the Parties shall suffer irreparable harm and injury and damages 

would not be an adequate remedy and each of the Parties (at its sole discretion) 

shall be entitled to an injunction, restraining order, right for recovery, suit for 

specific performance or such other equitable relief as a court or arbitral forum of 

competent jurisdiction may deem necessary or appropriate to restrain the other 



Development of Bus Port on DBFOT Basis at Pipli 

RFP Document 

Part II: Draft Concession Agreement 

 

Directorate of State Transport, Government of Haryana   199 

 

Party from committing any violation or enforce the performance of the covenants, 

representations and obligations contained in this Agreement. These injunctive 

remedies are cumulative and are in addition to any other rights and remedies the 

Parties may have at law or in equity, including without limitation a right for 

Damages. 

 

19.18. INTEREST AND RIGHT OF SET OFF 

 

The Parties hereto agree that payments due from one Party to the other Party 

under the provisions of this Agreement shall be made within the period set forth 

therein, and if no such period is specified, within 15 (fifteen) days of receiving a 

demand along with the necessary particulars. 

 

Any sum which is due and payable under any of the provisions of this Agreement 

by one party to the other shall, if the same is not paid within the time allowed for 

payment thereof, be deemed to be a debt owed by the Party responsible for such 

payment to the Party entitled to receive the same. Such sum shall until payment 

thereof carry interest at the rate specified herein, an if not specified at the rate of 

18% per annum, from the due date and until the date of payment or otherwise 

realisation thereof by the Party entitled to receive the same. Without prejudice to 

any other right or remedy available under this Agreement or under law, the Party 

entitled to receive such amount shall also have the right of set off. 

 

Provided this provision for payment of interest for delayed payment shall not be 

deemed or construed to (i) authorise any delay in payment of any amount due by 

a party or (ii) be a waiver of the underlying breach of the payment obligations. 

 

19.19. WAIVER OF IMMUNITY 

 

Each Party unconditionally and irrevocably:  

 

(a) agrees that the execution, delivery and performance by it of this Agreement 

constitute commercial acts done and performed for commercial purpose;  

 

(b) agrees that, should any proceedings be brought against it or its assets, 

property or revenues in any jurisdiction in relation to this Agreement or any 

transaction contemplated by this Agreement, no immunity from such 

proceedings shall be claimed by or on behalf of the Party with respect to its 

assets;  

 

(c) waives any right of immunity which it or its assets, property or revenues 

now has, may acquire in the future or which may be attributed to it in any 

jurisdiction;  

 

19.20. THIRD PARTIES 
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This Agreement is intended solely for the benefit of the Parties, and nothing in 

this Agreement shall be construed to create any duty to, standard of care with 

reference to, or any liability to, any person not a Party to this Agreement, unless 

expressly provided in this Agreement 

 

19.21. SUCCESSORS AND ASSIGNS 

 

This Agreement shall be binding upon, and inure to the benefit of the Parties and 

their lawful successors, as per the provisions of this Agreement. 

 

19.22. VALIDITY 

 

This Agreement shall be valid for the entire Concession Period.  

 

 

IN WITNESS WHEREOF the Parties have executed and delivered this Agreement by 

their duly authorised representative on the date first above written: 

 

SIGNED ON BEHALF OF Authority  SIGNED, SEALED AND DELIVERED 

_________________________(Signature) Concessionaire by the hand of its 

_________________________(Name) authorized representative 

_________________________(Designation) __________________(Signature) 

 _____________________(Name) 

 ________________(Designation) 

 pursuant to Resolution dated........ of its 

 board of directors. 

  

Witnesses:  

(i)  

(ii)  

Date:  

Place:  
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SCHEDULE A: Copy of Legal Title of Project Site 
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SCHEDULE B: Project Site 

 

1 Background  

 

Directorate of State Transport, Government of Haryana, proposes to develop an 

integrated Bus Terminal-cum-Commercial Facility as an iconic/ landmark building with 

contemporary innovative designs.  

 

2 The Site 

 

2.1 Pipli is a large village located in Thanesar Tehsil of Kurukshetra district, Haryana.  

 

 
 

2.2 The proposed bus terminal site is situated at 29°58'44.19''N 76°53'35.56''E on the NH 

1 near Kurukshetra in Haryana having an area of 10 acres.  

 

2.3 The site is a flat patch of land with minor undulations. 
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Figure B-4: Site Map 
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SCHEDULE C: Project Facilities 

 

The key Project Facility shall consist of the Bus Terminal Facility and Commercial Facility. 

 

A. Bus Terminal Facility shall comprise of the following components: 

 

1. Bus Terminal Transport Infrastructure  

 

The following key Bus Terminal facilities shall be provided: 

 

(a) Bus Bays (for Boarding and Alighting) 

(b) Bus Circulation Area & Approach Roads  

(c) Ticketing Counters/ Reservation Counters/ Enquiry Counters 

(d) Authority administration requirements like Traffic Officer’s office, Supervisor 

Office, Duty List branch etc. 

(e) Concessionaire’s Office 

(f) Entry & Exit to the Bus Terminal Facility  

(g) Passenger Entry & Exit to the Bus Terminal Facility  

(h) Interconnecting Subways, Pathways, Foot-over bridges, Ramps between 

various components, if applicable 

(i) Management Information System including public address system 

(j) EV Charging system 2 wheelers, 4 wheelers and buses  

 

2. Passenger Amenities  

 

The following key passenger amenities are proposed in the Bus Terminal: 

 

(a) Passenger Concourse Area for Boarding & Alighting  

(b) Passenger Platform for Alighting & Boarding  

(c) Public Utilities (Toilets, Drinking Water Chambers etc.)  

(d) Waiting Halls 

(e) High quality Stainless Steel Seating  

(f) Cloak Room & Parcel Room  

(g) Seating Arrangements, Information Signage’s, Display Boards 

(h) Dormitories (atleast 10 beds) 

(i) Commercial Facilities for the Bus Terminal like kiosks, canteen, general store 

etc.  

(j) Commercial area for Food Court, Pharmacy store 

(k) Kids Activity Area 

(l) Baby Care Room 

(m) Lost and Found Room 

(n) Tourist Information Centres 

(o) Complaint Redressal Room 

(p) Surveillance & Security System (CCTV) 

(q) Parking Area for private vehicles (two wheelers and cars) and intermediate 
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public transport like auto rickshaws, taxis including app based taxis along with 

their approaches, entry and exit, drop-in and drop-off areas, pick-up zones 

(r) Commercial Areas (independent of Bus Terminal) like a Mall/High Street 

shopping, Budget and Business Hotel, Multiplex 

(s) Passenger Information System 

 

3. Authority Facilities  

 

As set out in clause 8.1 of Schedule D. This may include the construction of Bus depot 

as per the terms specified in Schedule U. 

 

4. Common Areas & Facilities  

 

(a) Water Supply and Sanitation Structures 

(b) Water & Sewage Treatment Systems  

(c) Storm Water Drainage  

(d) Rain Water Harvesting Structures  

(e) Solid Waste Management Systems 

(f) Solar Power Plant  

(g) Communication Systems 

(h) Dust suppression system 

(i) Firefighting System 

(j) Landscaped Area 

(k) Electric Sub-Station  

(l) Service lanes for modal transfer from other public and private modes of transport 

to the Bus Terminal  

 

B. Commercial Facility shall comprise of the built up area developed by the Concessionaire 

as per its business plan which will adhere to the following development guidelines: 

 

(a) Minimum conflict points related to the connectivity between the commercial 

development and the Bus Terminal facilities.  

(b) Separate access for Bus Terminal and standalone commercial facilities.  

 

The design of the building shall result in a permanent civic architecture that contributes 

to its context. The design shall not only be a recognizable element of the Bus Terminal, 

but also shall be clearly an integral part of the neighbourhoods and community. The 

architecture and facade shall be designed keeping in view the socioeconomic 

significance of the city. The external components must be aesthetic and shall display 

modern architecture and concepts. 
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SCHEDULE D: Development of Project Bus Terminal  

 

1. General  

 

The Concessionaire should develop a State-of-the-Art Bus Terminal with better 

facilities for passengers/ public and commercial facilities thereby creating a landmark 

facility with iconic exteriors/ facade. The proposed Bus Terminal shall be planned and 

designed as an iconic/ landmark building with contemporary innovative design on the 

lines of post modernism and design elements such as colonial style using fins, 

pergolas, glass facia etc. The exterior/ facade of the building could be in combination 

of glass/ metal/ tile/ fusion of materials and the provision of blocking arrangement shall 

be preferably used. 

 

2. Broad Scope of Work  

 

The services to be provided by the Concessionaire shall include all activities, physical 

or efforts, activities otherwise needed to be carried out, in order to comply with the 

service quality levels and other performance criteria indicated under the Concession 

Agreement, or with any other requirements of the Concession Agreement. In particular 

they shall include construction works, operation & maintenance of the various 

components. 

 

The Concessionaire shall ensure that the Bus Terminal is constructed in accordance 

with the design approved by the DST and in conformity to the Standards and Technical 

Specifications set forth in Concession Agreement and the Applicable Laws. The broad 

scope of works is as described below: 

 

3. Construction Works  

 

The Construction works for the Bus Terminal to be undertaken by the Concessionaire 

shall include all the construction works as per the Concession Agreement and catering 

to future requirements which shall include the following: 

 

(a) The scope of works inter alia includes the detailed design, detailed engineering 

and preparation of all related good for construction drawings concerned to the 

execution of the Bus Terminal.  

 

(b) Passenger amenities like general shops, parking areas for public, private and 

intermediate public transport, toilets, drinking water chambers, waiting halls, 

seating arrangements, dustbins etc.  

 

(c) Bus Terminal facilities like bus bays (alighting, boarding and idle parking), 

circulation area, enquiry counters, information centers, booking and reservation 
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ticket counters, etc.  

 

(d) Design and construct supporting infrastructure facilities related to Solid Waste 

Management, Rain Water Harvesting, Water Supply and Sanitation, Electric 

Sub Station, Communication System.  

 

(e) Design and construct any ancillary facility and/or structure required for proper 

functioning of the Bus Terminal or required for passengers comfort or traffic 

and passenger circulation.  

 

4. Maintenance Work  

 

This includes routine and periodic maintenance activities for the Bus Terminal 

excluding Authority Facilities. The routine maintenance will include maintenance of bus 

and passenger circulation area, terminal building, passenger concourse areas, 

passenger amenities, parking areas, pavement condition, water supply, drainage and 

sewerage, solid waste facility, other ancillary building services, mechanical 

equipments etc. The periodic maintenance shall include maintenance at regular 

identified intervals for the various Bus Terminal components.  

 

5. Operations Management  

 

The operations management is related to the Bus Terminal Facilities. This includes the 

following Bus Terminal operations: 

 

(a) Management of inflow and outflow of buses;  

(b) Allocation of bays in the Bus Terminal including idle parking of buses;  

(c) Streamlining of traffic flows and circulation pattern;  

(d) Functioning of passenger and crew amenities;  

(e) Collection of lease rentals and other User Charges;  

(f) Information and communication systems including public address system;  

(g) Other Bus Terminal operations include functioning of break down services, 

providing emergency response system, regular security and scheduled 

inspections;  

(h) Undertaking traffic management measures in internal circulation during routine 

and periodic maintenance activities.  

(i) Implementing the Management Information System (MIS) that would help in 

monitoring of the operation and maintenance activities in the Bus Terminal.  

 

6. Bus Terminal Design  

 

The Concessionaire, while designing the Bus Terminal Facility shall consider and 

comply with the following planning & design parameters. 

 

The most important design consideration for a Bus Terminal is the safety requirements, 

which can be met by segregating the traffic movements and convert the Bus Terminal 
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into an ‘active urban street’ concept. Pedestrian circulation inside the Bus Terminal 

complex shall be designed in such a manner that no passenger can come on to the 

bus movement area/s. For efficient working of the Bus Terminal and to reduce the 

noise & air pollution the movement of vehicular traffic in the Bus Terminal should be 

totally unobstructed and the entry & exit of buses as well as the arrival and departure 

bays shall be designed in such a fashion that the bus traffic shall not be in conflict with 

any of the other activities of the Bus Terminal. 

 

The interior of Bus Terminal should be known for its usefulness, open areas and 

aesthetics. Bus Terminal shall have high quality seating, flooring, ceiling, lighting etc. 

Marble wainscoting, aluminium/ S.S. finishes, granite floors, beautiful lighting fixtures, 

granite and limestone should be incorporated into its art deco design including glow 

signage. 

 

The key Bus Terminal Facility shall consist of the facilities provided in Schedule B 

Project Facilities. This shall also include any other structure and facilities to be 

constructed under the Concession Agreement. 

 

7. Factors to be Considered for Bus Terminal Design  

 

The factors to be considered in the Bus Terminal design by appreciating activity and 

facility inter-relationship are: 

 

(a) Segregation of Bus Terminal and other traffic  

(b) Segregation of vehicular and passenger traffic and movement  

(c) Segregation of traffic by type, function and direction  

(d) Co-ordination of different activities in terms of functional and spatial 

interrelationships  

(e) Separate access for Bus Terminal and commercial facilities  

(f) Provision of good user and vehicular information  

(g) Provision of necessary and identified facilities to meet requirement of all user 

groups  

(h) Achieving minimum passenger and vehicular processing time  

(i) Achieving overall functional and space efficiency  

(j) Achieving smooth flow for all types of traffic to and from the Bus Terminal  

 

7.1.1. Bus Entry / Exit to the Bus Terminal  

 

(a) The bus circulation pattern in the Bus Terminal shall be such that there is no 

queuing of buses at the entry/ exit gates for buses in the Bus Terminal.  

 

(b) The entry and exit for buses shall be separate from the other vehicles. Speed 

breakers shall be provided near the entry and exit gates. The entry and exit 

locations shall be on the main external road as shown in the indicative concept 

master plan.  
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7.1.2. Bus Terminal Parking Area  

 

(a) The parking area shall be integrated with the Bus Terminal such that there is 

easy accessibility for the passengers. The parking area shall be suitably 

segregated into lots for two-wheelers, cars, auto rickshaws and cycles.  

 

(b) The parking area shall consist of drop in and drop off zones for the various 

private and IPT vehicles. In case of parking provision for intra-city buses, 

suitable bus bays shall be constructed near the alighting zone.  

 

(c) The parking area shall have dedicated area for app based taxi or similar taxi 

services which may emerge in future.  

 

(d) The Intermediate Public Transport (IPT) modes like the auto rickshaws and 

taxis are the expected modal change for the users apart from the city bus 

transport. The private modes of transport are two-wheelers, cars and cycles. 

There should be provision for arrival, departure and parking of these categories 

of private and public transport.  

 

(e) Designated parking area shall be allotted for the public and private vehicles 

along with the drop in and drop off facility.  

 

(f) The entry and exit for the parking areas of IPT and private vehicles shall be 

segregated by use of railings or medians.  

 

8. Minimum Requirement for the Project  

 

The minimum requirements for the Project are given in the subsequent sub-sections. 

 

8.1. Area for Development  

 

The minimum area allocation for the Bus Terminal Facility shall be as follows: 

 

Table 1.1: Minimum Area Allocation Statement 

SN Description Quantity Unit 

1 Bus Terminal Area     

(i)  Concourse Area 702 sq.m 

(ii)  Double Height Area 75 sq.m 

(iii)  Waiting Areas  133 sq.m 

(iv)  Rest Rooms 102 sq.m 

(v)  Cloak Room 53 sq.m 

(vi)  Baby Care Room  15 sq.m 

(vii)  First Aid room 15 sq.m 

(viii)  CCTV security room 40 sq.m 

(ix)  VIP Deluxe toilets, Luxury Lounges  40 sq.m 

(x)  Guard Room 20 sq.m 
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SN Description Quantity Unit 

  Total Area 1194.18 sq.m 

2 Bus Bays    

(i)  Boarding Bays 12 Number  

(ii)  Alighting Bays 2 Number  

(iii)  Idle Bays 4 Number  

3 Parking    

(i)  Dedicated area for app based taxi 5 Number of ECS 

(ii)  Dedicated area for pre paid Auto  3 Number of ECS 

4 Authority Facilities    

(i)  Authority Office   

 (a) DST Office 200 sq.m 

 (b) Driver Lounge and dormitory 93 sq.m 

 (c) Ticket Counter 40 sq.m 

 (d) Enquiry office  20 sq.m 

 (e) Control Room 20 sq.m 

 (f) Vita Booth 10 sq.m 

 (g) Self Help Group Counter 15 sq.m 

(ii)  Washing Bays  1 Number  

(iii)  Workshop Maintenance area/ Bus Depot  As per Schedule U 

 

8.1.1. Functional and Geometric Design Dimension Parameters  

 

The following table indicates the minimum dimensions related to functional and 

geometric design aspects of the Bus Terminal components. 

 

Table1.2: Minimum Functional and Geometric Dimensions 

SN Parameter Minimum Requirement 

1 Bus Bay dimension  3.5m x 12.0m clear space along with 

a minimum stub arm of 1.5m wide 

2 Turning radius for bus movement  not less than 12.0m 

3 Driveway width for bus  not less than 15.0m 

4 Width of the passenger platform, in case of bus 

bays on only one side of the passenger platform  

not less than 9.0 m  

5 Clear height of passenger concourse in the 

boarding area including boarding platforms  

not less than 6.0m  

6 Clear height of waiting area Not less than 3.6 m 

7 Driveway width at the bus entry/exit gates  not less than 7.00m  

 

8.1.2. Service Time at Bays for Buses 

 

The internal circulation pattern of the buses in the Bus Terminal shall be planned such 

that the minimum service time attained by buses at all times at alighting and boarding 

bays is at least 5 and 10 minutes respectively. 

 

8.1.3. Pavement for Bus Terminal  
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(a) The Concessionaire shall construct the bus circulation and the parking area 

along with the approaches/roads to various components in the Bus Terminal 

with rigid pavement.  

 

(b) The pavement shall be designed for at least 30 years as per Authority 

requirements and suitable drainage facilities are to be provided.  

 

8.1.4. Idle Parking for Buses 

 

(a) The idle parking bays are to be earmarked separately within the Bus Terminal. 

However there shall be enough circulation area, to ensure safe movement, 

turning and manoeuvrability of buses. 

 

(b) The idle parking bay areas shall be marked and designated with thermoplastic 

paint along with the provision of appropriate informatory signage’s. 

 

8.1.5. Electric Bus Charging System  

 

(a) The Concessionaire shall develop EV charging infrastructure for atleast 40% 

of the boarding bus bays  

(b) The guidelines are provided in the latest Power Ministry, Govt. of India 

guidelines.  

 

8.1.6. Traffic Signs and Signages 

 

The Concessionaire shall provide signages with customer focussed approach. The 

Concessionaire should consider below mentioned guidelines: 

 

(a) Adequate number of traffic signs (informatory, cautionary and warning) and 

signages’ shall be provided in the Bus Terminal for convenience to crew and 

users.  

 

(b) Insofar as possible, architectural elements, landscaping, and other design 

features shall identify entrances, exits, etc.  

 

(c) Signs shall be located for maximum visibility at or before all decision points 

within facilities.  

 

(d) Signs shall be placed at frequent enough intervals so that the infrequent or new 

user can readily find his or her way without assistance.  

 

(e) All signages should comply with relevant standards and codes.  

 

(f) Signage shall also include items relating to regulatory enforcement (e.g. no 

smoking, no parking here, etc.).  
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(g) Relate outbound passengers to the surrounding community with appropriate 

signage.  

 

(h) Pavement markings shall be provided as per there requirement in the Bus 

Terminal area for convenience to crew and users.  

 

8.1.7. Minimum Bus Terminal Facility Requirements  

 

The following table indicates the minimum Bus Terminal facility requirements. These 

are mandatory to be provided as part of the Bus Terminal Facility. 

 

Table 1.3: Minimum Bus Terminal Facilities Requirement 

SN Components Minimum Requirement 

1.  Alighting Bays As per 8.1 above 

2.  Boarding Bays As per 8.1 above 

3.  Idle Bays As per 8.1 above 

4.  Washing bays  As per 8.1 above 
 
The washing bays should be equipped with washing plant 
and handed over to Authority for operations and 
maintenance.  

5.  Enquiry offices, Passenger 

amenities, Ticketing 

counters  

(a) One centralized enquiry office 
(b) One centralized First aid room,  
(c) One baby care room for every 20 bus bays, and  
(d) 3 ticketing counters for every 10 bus bays located close 

to the bus bays 
 

The offices shall have large window for public interface. 

 

There shall be enough waiting space in front of the office so 

as to enable the users to form proper queue and hence 

maintain orderliness. Railings to divide the queue may be 

provided in front of the public interface windows. 

 

The total area for provision of these services shall be as per 

8.1 above. 

 

6.  Cloak Room As per 8.1 above 

7.  Display Boards, Digital 

Displays and Variable 

Message Sign Boards  

Provide Digital Displays and Variable Message Sign Boards 

in the Bus Terminal at appropriate locations like entry and 

exit, waiting halls, enquiry counters, and passenger 

concourse area for providing updated information to the 

users. 

 

Provide adequate numbers of display boards in a Bus 

Terminal area with illumination at appropriate locations for 

information on bus routes, bus time table, fare lists, location 

of various passenger amenities in the Bus Terminal etc.  
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SN Components Minimum Requirement 

8.  Digital Display Clocks  Provide one Digital Display Clocks for every 10 bus bays 

suspended from the ceiling by suitable holders in the 

passenger concourse area.  

9.  Control room with Public 

Address System  

High Quality announcement booth shall be provided in the 

control room having area as per 8.1 above. 

 

A high quality Public Address System shall be provided in 

the Bus Terminal, as approved by DST.  

10.  Vacuum Cleaners, Floor 

Cleaners, Automatic 

Wipers or superior 

mechanized cleaning 

equipment 

These shall be provided in adequate number in the Bus 

Terminal for housekeeping activities for ensuring dust free 

environment  

11.  Administration Office 

Space for Authority 

The total area for provision of these services shall be as per 
8.1 above 

12.  Bus Operation and 

Management Office for 

Concessionaire  

To be provided as per the Concessionaire’s organization 

structure for the O&M of the Bus Terminal.  

13.   Tow Away Vehicle  The Concessionaire shall make necessary arrangement for 

tow away vehicles at Bus Terminal.  

14.   Hi-tech Security System  (a) A closed circuit system shall be strategically installed 
along with Video Analytics and monitoring software as 
per the requirement of Authority and enforcement 
agencies for surveillance of the entire Bus Terminal. 
The surveillance system shall have the capability to 
detect and drill down the particular area where 
incident is occurring, in shorter span of time to avoid 
any major mishaps.    

 
(b) Dome Cameras with 360 Degree revolving angle as 

well as fix focused telescopic cameras can be 
installed, apart from manual security, to monitor the 
various activities of the Bus Terminal from a control 
room.  

 
(c) All the entrances of the Bus Terminal complex as well 

as the total Project facility shall be equipped with 
security check systems such as X-Ray Screening 
Machine, Metal Detector etc. to ensure the safety of 
the passengers/general public as well as the building 
of the facility. 

 
(d) Automatic Number Plate Recognition (ANPR) –  The 

camera installed in entry area and parking areas shall 
be of ANPR type to track all the vehicle entering and 
leaving the premises. 

 
(e) Control Room – The surveillance feed from all the 

camera to be relayed live and displayed on the Video 
wall installed in the Control Room. The sufficient 
storage space shall be provisioned for data backup of 
the video feed for at least 30 days or longer as per 
statuary requirements.  
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SN Components Minimum Requirement 

 

15.  Scanning of luggage The luggage transfer to any part of the Bus Terminal area 
shall be scanned with X-ray scanning machine as per the 
requirement of Authority and/or enforcement agencies.  

16.  Effluent/ Sewerage 

Treatment Plant  

One ETP/ STP of sufficient capacity to treat the effluent 
generated in the Bus Terminal on daily basis.  
 

 

8.2. Passenger Amenities  

 

8.2.1. Passenger Entry/ Exit to the Bus Terminal  

 

(a) The passenger entry and exit to the Bus Terminal shall be separate from the 

vehicular entry and exit with minimum width of 3.5m.  

 

(b) The passenger circulation in the Bus Terminal shall be such that there is no 

conflict with bus or other vehicular traffic circulation. The Intermediate Public 

Transport (IPT) and private parking area shall have a direct connectivity with 

the passenger concourse area.  

 

(c) The passenger concourse area for the alighting and the boarding areas in the 

Bus Terminal shall be interconnected for easy accessibility and better modal 

transfer.  

 

(d) The passenger amenities set out in para 8.1 shall be conveniently located in 

the passenger concourse areas for effective utilisation by the users.  

 

(e) The alighting and boarding platforms including the passenger concourse area 

for boarding and alighting shall be covered by suitable roofing of steel structure 

or RCC. The canopy shall extend over the bus bays beyond the edge of the 

platform by minimum 2m to protect against rain, sun and other weather 

adversaries.  

 

(f) Passenger concourse shall have the facilities for differently abled passengers 

such as ramps for entry/exit, separate toilets/ wash rooms etc.  

 

(g) Passenger concourse shall be lively designed and provided with facilities such 

as food courts, rest rooms, family entertainment like games, TV’s, restaurants; 

Bank ATM’s, phone booths, location maps, information on tourist destinations 

& city etc.  

 

(h) Suitably illuminated signboards and display boards shall be placed indicating 

the various passenger amenities in the Bus Terminal. Any passenger 

movement in the bus circulation area shall be restrained for safety to 

passengers and vehicles. It shall have proper illumination and signage’s for 

safe movement of passengers.  
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(i) Any entry of IPT and private vehicles in the bus circulation and passenger 

circulation area shall be prohibited.  

 

(j) In case the basement parking is provided, it shall have a direct interconnectivity 

with the passenger concourse areas by means of staircases and ramps/lifts/ 

escalators. Suitable arrangements have to be made in the passenger 

concourse area interconnectivity with the basement parking area for the 

physically disabled and handicapped. The interconnectivity arrangements 

between the Bus Terminal areas shall be free of any encumbrances at all times.  

 

(k) The Concessionaire shall ensure that vehicles entering the Bus Terminal are 

checked before entry;  

 

8.2.2. Bus Terminal Parking Area  

 

(a) All parking spaces shall be constructed with rigid pavement to withstand vehicle 

loads and forces due to frequent acceleration and deceleration of vehicles. 

Parking bays/lots shall have proper cross slope and drainage. They shall be 

marked with paint as per IRC-35-1997 to demarcate parking and circulation 

space.  

 

(b) The minimum dimensions in case of provision of multi-level parking are 

provided in the following table:  

 

Table 1.4: Minimum Requirements for Multi- Level Parking 

SN Parameter Minimum Requirement 

1 Minimum bay dimensions per car space  Not less than 5.0m long and 

2.50m wide  

2 Carriageway of pavement for circulation 

space within parking facilities, in case of 

one way movement  

Not less than 3.75 m  

3 Carriageway of pavement for circulation 

space within parking facilities, in case of two 

way movement  

Not less than 6.0 m  

4 Clear Floor Height in case of multilevel 

parking space  

Not less than 3.0m  

 

8.2.3. Minimum Passenger Amenities Requirements  

 

The Bus Terminal shall consist of the various passenger amenities. These are to be in 

adequate number, located and designed for passenger convenience. The following 

passenger amenities are mandatory to be provided as part of the Bus Terminal Facility. 

All the passenger facilities shall be provided and maintained as per the provisions set 

out in the Concession Agreement. 

 

Table 1.5: Minimum Passenger Amenities Requirements 



Development of Bus Terminal on DFBOT Basis at Pipli Part II: Draft Concession Agreement 

 

 

Directorate of State Transport, Government of Haryana   219 

SN Passenger 

Amenities 

Minimum Total Requirement 

1.  Passenger & 

Concourse Area 

Area as per 8.1 above 

 

Minimum width of alighting platform shall be 3.0 m 

 

The passenger amenities like waiting halls, toilet blocks, drinking 

water chambers, canteen, kiosks etc. shall be conveniently located 

in the passenger concourse areas. 

 

The various operational requirements like the Enquiry offices & 

Ticketing Office along with enclosure for waiting space, 

administration office for Authority shall be located in the passenger 

concourse area. 

2.  General Waiting 

Hall 

Waiting hall area as mentioned in 8.1 above with adequate seating 

capacity in the Bus Terminal and shall be airconditioned. Kiosk 

need to be provided in General waiting hall. 

 

3. s Toilet 

•  

For every 10 bus bays the following shall be provided: 

(a) WC for Gents : 4 
(b) Urinals for Gents : 10 
(c) WC for Ladies : 5 
(d) WC for Differently abled : 1 

 

The gents and ladies blocks shall have separate access. 

 

Provide minimum 3 taps, 3 bevelled edge mirrors (600x450mm) 

and 3 wash basins in each Gents toilet block. 

 

Provide minimum 5 taps, 5 bevelled edge mirrors (600x450mm) 

and 5 wash basins in each Ladies toilet block. 

 

4.  Cloak Room  Area as mentioned in 8.1 above with lockers, racks and cupboards. 

5.  Parking area  The minimum parking area requirement shall be as per 8.1 above 

including drop-in and drop-off areas. The parking area shall be 

suitable segregated into lots for various categories of private and 

IPT vehicles. 

 

6. 8  Drinking Water 

Chambers  

Provide one drinking water chambers with provision for room 

temperature drinking water along with cold water for every 10 bus 

bays. The water chambers are to be evenly distributed in the 

passenger concourse area. There should also be provision for 

purification of water. The water quality shall be match with the 

requirements stipulated by the respective Municipal Corporation or 

CPHEEO guidelines applicable for drinking water standards. 

 

7. 9  Seating 

Arrangements  

Modular SS or Hard Plastic Chairs over steel framework, grouted/ 

fixed to the platform base provided in the Bus Terminal. The 

seating arrangement to be evenly distributed in the passenger 

concourse area and waiting areas in the Bus Terminal. The seating 

area should be equipped with suitable sized TV, fans, Shoe shine 
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SN Passenger 

Amenities 

Minimum Total Requirement 

etc.  

 

8.  Dustbins  Provide 1 dustbin for every 3 bays on the platform apart from those 

provided near the shops/kiosks etc. The dustbins shall be metal 

boxes or any other material approved by Authority of 450 mm x 

450 mm x 750 mm height with lids, fixed and painted and complete 

in all respects. The dustbins are to be placed at appropriate 

locations in the passenger concourse area in the Bus Terminal. 

The dustbins should contain disposable plastic bags so as to ease 

collection of waste.  

 

9.   Ramps for 

differently abled  

Ramps with proper slope as per NBC codes shall be provided at 

user entry and exit of Bus Terminal, connectivity to parking area 

and passenger concourse area, interconnectivity between the 

passenger concourse areas and at any such places adjacent to 

footsteps following upward and downward gradient in the Bus 

Terminal passenger concourse area. Handrail fixed to walls along 

the staircase and ramps shall be provided for ease and 

convenience of passengers.  

 

10.   Public Relations 

Office  

The Concessionaire shall maintain a Public Relations Office (PRO) 

at a convenient location, so as to provide assistance and any help 

and assistance to passengers using the Bus Terminal as well as 

to be used as an information dissemination centre in case of 

emergencies. The office will be manned suitably by a Public 

Relations Officer who will also co-ordinate with various agencies 

for smooth running of operations. The office would maintain a 

Register for lodging any suggestions, recommendations or 

complaints. Such register shall be available at all times for 

inspection by the Authority. Any complaint logged should be 

addressed in accordance so as to meet the performance standard 

specified.  

 

11.   Wheel Chairs  Atleast 2 wheel chairs for every 10 bus bays shall be provided in 

the Bus Terminal as part of the passenger amenities. These wheel 

chairs shall be maintained by the Concessionaire as part of his 

obligations. 

  

12.   Trolley  2 trolleys for every boarding bus bay shall be provided for carrying 

luggage. Concessionaire shall make arrangement for its 

maintenance and security.  

 

13.  Information 

dissemination  

(a) The Concession shall provide following information to 

passengers at the entry point and other at convenient 

places in the Bus Terminal: 

(i) Bus information,  

(ii) Real time information of bus arrival,  

(iii) Bus Terminal map/information, navigation,  
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SN Passenger 

Amenities 

Minimum Total Requirement 

(iv) Intermodal connectivity,  

(v) Other modes of transport such as Railways, Airport,  

(vi) you are here etc..  

(b) The above information shall be disseminated in minimum 

3 mediums  

 

14.  Passenger 
Complaint  

The Concessionaire shall maintain a passenger complaint office at 

convenient location or as mobile ’May I Help’ executives to register 

and provide process redressal of passenger complaint as per the 

directions of the Authority. 

 

15.  Feedback 
surveys 

The Concessionaire shall undertake feedback surveys every 

quarter to an estimate of 2% of the daily passengers to the Bus 

Terminal and provide the results of the same to the Authority and 

display at prominent locations in the Bus Terminal.  

 

The survey format and the day of the survey shall be approved by 

Authority.  

 

16.  Lost and found The Concessionaire shall maintain a lost and found room having 

area as mentioned in 8.1, at a covenant location in the Bus 

Terminal.  

 

17.  Bus Terminal 
branding  

The Concessionaire shall undertake branding of the Bus Terminal 

as per the directions of the Authority. The following could, be part 

of the branding of the Bus Terminal:  

(a) Logo,  
(b) Colour scheme 
(c) Cultural/social/ History - photograph 
(d) Murals /panting (reproduced) / statue/fountain 
(e) Music  
 

18.  Free Wifi and 
Mobile charging 
ports 
 

The Concessionaire shall provide and maintain Free Wifi and 

mobile charging ports as per the directions of the Authority. Mobile 

charging ports shall be provided at convenient points in the 

concourse area, waiting rooms, seating area, food court etc.  

 

19.  EV Charging 
system  

The Concessionaire shall develop EV charging infrastructure for 
atleast 10% of the parking slots. The guidelines are provided in the 
latest Power Ministry, Govt. of India guidelines. In addition, 
minimum 75% charging points shall be for 4 wheeler and minimum 
75% charging points shall be of fast charger type. 
 

 

8.2.4. Passenger Amenities (on Commercial basis) within the Bus Terminal Facility 

 

The Concessionaire shall be allowed to develop passenger amenities (on commercial 

basis) as part of the Bus Terminal Facilities. The revenue from these passenger 

amenities shall form the revenue stream for the Concessionaire for a period co-
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terminus with the Concession Period for Bus Terminal Facilities. 

 

These passenger amenities shall be a part of the Bus Terminal Facility and shall be in 

compliance with The Road Transport Corporation Act, 1950, Applicable Laws, 

Technical Requirements and good engineering practices. 

 

8.2.5. Permitted Activities as a part of Passenger Amenities (on Commercial basis) 

within the Bus Terminal  

 

The range of passenger amenities (on commercial basis) that can be developed by 

the Concessionaire shall include the following: 

 

(a) Snacks Stall  

(b) Tea / Coffee Stall  

(c) Fruit / Juice Stall  

(d) Fast Food Outlet  

(e) Ice cream Parlour  

(f) Bakery Shop  

(g) Restaurant/ Canteen  

(h) General Store  

(i) Departmental/ Super Store  

(j) Deluxe Waiting Halls  

(k) Dormitories  

(l) Cloak Room  

(m) Stationary/ Book Shop/ Newspaper Stand  

(n) Retail shops for consumer durables  

(o) Chemists Shop  

(p) Hair Dressing Saloon/ Beauty Parlour  

(q) Internet Café  

(r) Phone/ Fax Booths  

(s) Bank ATM’s  

 

Any activity not covered under the list shall require prior consent/ approval from the 

Authority. Any commercial establishment or vendor, selling objectionable items, as 

notified by Authority or Government of Haryana either presently or in the future should 

not be allotted any space or allowed to enter the premises of the Bus Terminal. 

 

8.3. Authority Facilities  

 

The total area shall be in terms of Clause 8.1 of this Schedule. The breakup of the sub-

components is given in the table below: 

Table 1.6: Minimum Authority Facilities 

SN Facility Minimum Total Requirement 

1 Dormitory for running 

crew and other 

For every 10 bus bays the following shall be provided: 

(a) Area as set out in the Clause 8.1 of this Schedule.  
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SN Facility Minimum Total Requirement 

Authority staff (b) Provide 6 bunk beds with bed mattresses, bed sheets 
and pillows, 10 chairs and 3 tables 

2 Authority 

Administration Office 

The facility to be provided in a minimum area as mentioned 

in 8.1 above along with the adequate supporting utilities like 

toilets, furniture etc.  

3 Parking Area The parking area for the various Authority Facilities indicated 

above shall be provided free of cost, within the Bus Terminal 

premises. The minimum area shall as per the applicable 

byelaws and standards. 

4 Bus Depot  The concessionaire shall undertake construction of Bus depot 
as per the terms specified in Schedule U. 

5 Vita Booth The facility to be provided in a minimum area as prescribed 
by Government of Haryana or applicable norms 

6 Facility for Self Help 
Group 

The facility to be provided in a minimum area as prescribed 
by Government of Haryana or applicable norms 

Note: Each office/ cabin shall have suitable number of electric points, ceiling fans and 

tube lights apart from the listed requirements in the above table. 

 

8.4. Common Area and Facilities  

 

8.4.1. Water Supply Structures  

 

The Concessionaire shall provide adequate number of Water Storage and Supply 

Structures in the form of Over Head Water Storage and Under Ground Water Storage 

Tanks. Water storage capacity of adequate capacity shall be designed and built as per 

relevant NBC standards. Apart from meeting the user requirements, water storage 

shall be maintained for meeting the contingency requirements in case of fire or similar 

incidents. 

 

The Concessionaire shall also provide pump chamber along with the requisite 

mechanical, electrical equipment and other accessories installed in a proper enclosure 

as per relevant standards in a suitable area. The water supply distribution network shall 

be laid exclusively for the Bus Terminal Facilities.  

 

Sanitation Structures 

 

The Concessionaire shall provide adequate number of sanitation structures along with 

proper flushing and cleaning arrangement. 

 

8.4.2. Rain Water Harvesting and Storage  Structures  

 

The Concessionaire shall mandatorily provide rain water harvesting and rain water 

storage system as per the Applicable Laws in the Bus Terminal. This shall consist of a 

properly designed network which shall be clean and maintained at all times. 

 

8.4.3. Solid Waste Management System  
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The Concessionaire shall provide adequate facility for storage of solid waste at the Bus 

Terminal. The facility shall be a proper enclosure and should not be aesthetically 

unpleasant. All the solid waste from the Bus Terminal shall be collected and stored in 

this facility, before being taken for disposal by relevant authorities. 

 

8.4.4. Fire Fighting System 

 

The technical specification, installation, testing and commissioning of Fire Detection, 

Alarm And Control System (FAS) shall confirm to CPWD General Specifications for 

Electrical Works Part VI Fire Detection and Alarm System – 2018 and Selection, 

Installation and Maintenance of Automatic Fire Detection and Alarm System Code of 

Practice- IS 2189-2008; all amended up to last date. 

 

The firefighting system comprising of wet riser and sprinklers system as per the local 

requirements and all its equipment shall conform to CPWD General Specifications for 

Electrical Works – Part –V- (Wet Riser and Sprinkler System), CPWD General 

Specifications for Electrical Works (Part I – Internal) 2013; CPWD General 

Specifications for Electrical Works (Part II – External) 1994; CPWD General 

Specifications for Electrical Works (Part-IV Sub-Station) 2013, referred relevant IS, 

National Building Code-2016 and guidelines of Local Fire Services. 

 

8.4.5. Building Management System 

 

Planning, designing, supply, installation, testing and commissioning of BMS required 

for monitoring and control of various services installed in the building such as Lighting 

Control and Management System (LCMS), Substation, Lifts, Firefighting, Fire Alarm & 

PA System, CCTV, water supply system, UPS system, Solar PV Power plant, 

Basement Ventilation and pressurization system, Fire curtains, Parking Management 

System etc. BMS shall have storage capacity and database for storing data up to last 

5 years. BMS should have suitable detailed analysis and troubleshooting tools and 

software plug-ins so that effectiveness and proper operation of the systems can be 

analyzed at any point of time, and the BMS system should also provide with Net Zero 

Energy calculations and status. It should have feature to calculate the LPD, Lux levels 

etc. of the building. 

 

8.4.6. Communication System  

 

The Concessionaire shall provide a state-of-art communication system which shall 

primarily consist of telecommunication and networking equipments. These shall form 

the basic infrastructure for implementing the Management Information System in the 

Bus Terminal. 

 

Government of Haryana may introduce Global Positioning System (GPS) for its fleet 

of buses. The Concessionaire shall coordinate with GoH/ Authority to provide real time 

information for arrival and departure of DST buses. The Passenger information system 
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should provide real time information consistent with design guidelines. To 

accommodate potential technology requirements, the Concessionaire should provide 

excess capacity in the conduit system. Audio system should also be used as a part of 

Public Address System. The series of speakers should be located throughout the 

passenger waiting area. 

 

Different departments/maintenance staff of the Concessionaire should be accessible 

on call at all times. Preferably walky-talkies and wireless local loop phones shall be 

provided. 

 

8.4.7. Landscaping Area  

 

The Concessionaire shall plant and maintain the plants, hedges, trees, shrubs and 

lawns in good and healthy condition. This will include maintenance of the entire garden 

features of the garden area i.e. lawn, trees, shrubs, hedge, potted plants, flowers beds, 

creepers etc. and other garden feature including watering hoeing, making of plants 

basic manuring, trimming and cleaning of hedges/ plants, Beds, spraying of 

insecticides, fungicides, weeding, mowing, and top dressing of lawn with good earth 

and manure and hedge clipping and removal of the garden waste, composting of green 

waste from plants, trees, lawn mowing etc. as per direction and satisfaction of the 

Authority. 

 

Adequate landscaping shall be done in the Project Site with no area/pocket in the Bus 

Terminal to be left barren. This area has to be suitably provided for improving the 

aesthetics of the Bus Terminal. The pockets shall be properly illuminated and railings 

of suitable type shall be provided to boundary the area. Landscaped area shall be 

provided as a buffer between the passenger concourse area and the commercial 

development component. 

 

Total number of trees that are to be removed for development of this Bus Terminal 

may be replanted, as per Applicable Laws in the planned landscaped areas, where 

feasible.  

 

Displayed of Indoor/ Outdoor decorative plants in good looking ornamental attractive 

planters in consultation with Authority. 

 

8.4.8. Electricity Supply & Illumination Standards  

 

An electric sub-station shall be separately provided in the Bus Terminal for electric 

supply to the Bus Terminal. Separate electric meters shall be installed for usage by 

Authority Facility. The capacity of the substation should be calculated after discussions 

with Authority (to allow charging of electric buses). 

 

Apart from the electric supply, in case of emergencies, there shall be provision for 

standby diesel generator sets of suitable capacity which shall be provided in the Bus 

Terminal in a non-polluting manner for providing electricity to the Bus Terminal during 
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power breakdowns and power cuts. The Bus Terminal shall be adequately lit as per 

the minimum approximate illumination standards prescribed. During night time 

common areas and facilities should be sufficiently illuminated to ensure visibility and 

safety to users. High mast lighting shall be provided to lit up the Bus Terminal area. 

 

Table 1.7: Minimum Illumination Standards 

 

SN  Component  Minimum Illumination (Lux) 

1  Passenger Circulation Area  150 

2  Bus Platforms 100 

3  Interactive Areas (task location) 200 

4  Administrative Office  300 

5  Corridors  150 

6  Restaurant  300 

7  Cloak Room  150 

8  Toilets  100 

9  Waiting Halls  150 

10  Signs, maps, displays 200 

11  Parking Area 

a) Surface Parking 

b) Basement Parking 

c) Ramp 

 

50 

100 

100 

12  External Lighting 50 

 

8.5. Advertisement within Bus Terminal  

 

The advertisement space in the Bus Terminal Facility and Commercial Facility shall be 

allowed as per the relevant provisions of the Applicable Laws as well as they should 

abide by any of the court rulings. The advertisements should be aesthetically pleasant, 

should not be vulgar and should follow censorship laws and rules applicable. The 

advertisement could be displayed in the Bus Terminal in the forms of bill-boards, 

hoardings, display boards, neon sign boards or variable message sign boards. The 

advertisement should be functional clean at all times and shall not obstruct any vision 

or movement of traffic and passengers in the Bus Terminal. 

 

The Concessionaire shall adhere to following guidelines: 

(a) Advertising shall not conflict by placement or treatment with, or take priority 

over, system signing and information.  

 

(b) Any advertising shall be carefully located so as not to obstruct, cause 

distraction or retard public movement.  

 

(c) Advertising shall be located so as not to conflict with legibility of emergency 

exits or equipment, particularly at platform level.  

 

(d) Advertising shall be placed so that it cannot be easily defaced or damaged.  
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(e) Advertising shall be carefully controlled on all electronic message units that are 

used for system signing and information.  

 

(f) Advertising shall be used as design elements, avoiding haphazard displays. 

 

The format and size of advertising shall be compatible with the volumes of the interior 

or exterior spaces in which they are located, and shall in all cases be compatible with 

the architectural expression of the Bus Terminal. 
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SCHEDULE E: Specifications and Standards  

 

1. General  

 
1.1. The Concessionaire shall comply with the Specifications and Standards set forth in this 

Schedule for construction of the Bus Terminal Project. 
 

1.2. All the items of work shall be executed as per Central Public Works Department 
(CPWD) Specifications. Any item or part of the item not covered in CPWD 
Specifications shall be executed as per relevant IS Codes or Haryana PWD (B&R) 
Specifications or as per the directions of DST/ Authority. The design of facilities for the 
handicapped and the disabled people, like the toilets, bathrooms, ramps shall be 
designed as per the respective IS Codes and Accessibility Guidelines for Bus 
Terminals and Bus Stops released by MoRTH. Fly ash as per directives of the Central 
/ State Government to be used, wherever applicable.  
 

1.3. These codes and specifications shall deem to be bound in this document. The 
technical specifications for Civil, Mechanical and Electrical installations works are 
detailed in the subsequent sections. 
 

1.4. When an Amended/ Modified/ Added clause supersedes a clause or part thereof in the 
said specifications, then any reference to the superseded clause shall be deemed to 
refer to the Amended/Modified clause or part thereof. 
 

1.5. If any Amended/ Modified/ Added clause may come in conflict or be inconsistent with 
any of the provisions of the said specifications under reference, the Amended/ 
Modified/ Added clause shall always prevail. While carrying out any work the 
Concessionaire shall ensure that any requirements specific to the site and similar 
factors are kept in view. 
 

1.6. All measurements shall be made in the metric system. The measurements and 
computations unless/otherwise indicated shall be carried nearest to the following limits. 
 

Length and breadth  : 5 mm 

Height, Depth or thickness : 1 mm 

Area  : 0.01 sq.m. 

Cubic Contents  : 0.01 cu.m. 

 
2. Design Standards 

 
The Bus Terminal Project including Project Facilities shall conform to design 
requirements set out in the following documents/ codes: 
 
(i) The CPWD Specifications 2009 Vol. I to II hereinafter referred as CPWD 

Specifications 

(ii) Accessibility Guidelines for Bus Terminals and Bus Stops released by MoRTH 

(iii) IRC Manual for Rigid pavement 

(iv) Manual of Standards and Specifications for Two Laning of Highways 

(IRC:SP:73 – 2007) published by the Indian Roads Congress and MORTH 

Specifications for Road and Bridge Works shall be used. 
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(v) Code for Practice of Road Signs IRC 67:2001. 

(vi) Standard prevailing designs if not covered above or as approved by DST. 
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Annexure -I 

General Guidelines for Design - Civil Works 

 

1 General 

 

1.1 The work in general shall be carried out in accordance with the CPWD Specifications 

2009 Vol. I to II hereinafter referred as CPWD Specifications.  

 

1.2 For internal roads, Manual of Standards and Specifications for Two Laning of 

Highways (IRC : SP : 73 – 2007) published by the Indian Roads Congress and MORTH 

Specifications for Road and Bridge Works shall be used.  

 

1.3 The other codes and standards applicable for the Project are as follows: 

(i) The Haryana Building Codes (HBC), 2017 including all the amendments 

thereafter  

(ii) Indian Road Congress (IRC) Codes and Standards 

(iii) CPWD Specifications 2019 Vol. I to II  

(iv) Accessibility Guidelines for Bus Terminals and Bus Stops released by MoRTH 

(v) CPWD General Specifications for Electrical Works Part I Internal - 2013. 

(vi) CPWD General Specifications for Electrical Works Part IV Sub Station – 

2013. 

(vii)  CPWD General Specifications for Electrical Works Part VI Fire Detection and 

Alarm System – 2018. 

(viii) CPWD General Specifications for Electrical Works Part VII D.G. Sets - 2013. 

(ix) CPWD General Specifications for Electrical Works Part VIII Gas Based Fire 

Extinguishing System - 2013 

(x) Bureau of Indian Standards (BIS) 

(xi) National Building Codes 2016 and revisions. (NBC);  

(xii) Local fire regulations 

(xiii) MNRE guidelines for rooftop solar power plant  

(xiv) Energy Conservation Building Code 2017 and 

(xv) Approved zoning plan of the site. 

 

1.4 Where the specification for a work is not given, Good Industry Practice shall be adopted 

to the satisfaction of the DST. 

 

1.5 The Concessionaire shall use indigenous products, wherever feasible and shall 

provide a list of imported products to the Authority with sufficient details. 

 

1.6 Approvals/ NOCs / clearances from local bodies and other statutory authorities shall 

be responsibility of Concessionaire for design, execution and operation of the project 

or part thereof. All statutory fees/ charges required for obtaining approvals/ NOCs / 

clearances shall be paid by the Concessionaire. 

 

1.7 All equipment shall be delivered with  
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(i) Manufacturer‘s test certificate,  

(ii) Manufacturer‘s technical catalogues, and installation / instruction (O&M) 

manuals. 

 

2 Sound Engineering Practice as per Directions of the Authority 

 

2.1 Before commencement of any item of work, the Concessionaire shall correlate all the 

relevant architectural and structural drawings, and specifications etc. and satisfy 

himself that the information available is complete and unambiguous. The 

Concessionaire alone shall be responsible for any loss or damage occurring by the 

commencement of work based on any erroneous and or incomplete information and 

no claim whatsoever shall be entertained on this account. 

 

2.2 The Concessionaire shall provide permanent bench marks, flag tops and other 

reference points for the proper execution of work and these shall be preserved till the 

end of the work. All such reference points shall be in relation to the levels and locations, 

given in the Architectural and plumbing drawings. On completion of work, the 

Concessionaire shall submit six prints of ― as built drawings to the Authority (Hard & 

soft copy both). 

 

2.3 The Concessionaire should engage approved, licensed plumbers for the work and get 

the materials (fixtures/fittings) tested as per Applicable Laws at its own cost.  

 

2.4 The Concessionaire shall give performance test of the entire installation(s) as per the 

specifications in the presence of the Authority or his authorized representative before 

the work is finally accepted and nothing extra what-so-ever shall be payable to the 

Concessionaire for the test. 

 

2.5 The Concessionaire shall conduct his work, so as to minimize the interference with or 

hinder the progress or completion of the work being performed by the Authority or its 

representatives. 

 

2.6 Sample of building materials, fittings and other articles required for execution of work 

shall be got approved from the Authority before use in the work. The quality of samples 

brought by the Concessionaire shall be judged by standards laid down in the relevant 

CPWD/ BIS specifications. All materials and articles brought by the Concessionaire to 

the site for use shall conform to the samples approved by the Authority which shall be 

preserved till the completion of the work. 

 

2.7 BIS marked materials except otherwise specified shall be subjected to quality test at 

the discretion of the besides testing of other materials as per the specifications 

described for the item/material.  

 

2.8 The Concessionaire shall procure the required materials in advance so that there is 

sufficient time to testing of the materials and clearance of the same before use in the 
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work. The Concessionaire shall provide at his own cost suitable weighing and 

measuring arrangements at site for checking the weight / dimensions as may be 

necessary for execution of work. 

 

2.9 Regarding testing of civil & electrical materials, the testing of materials shall be 

conducted in Govt. Laboratory/ Govt. colleges/ IITs/NITs or from the laboratory 

approved by Authority. The charges of testing of materials in approved laboratory shall 

be borne by the Concessionaire. 

 

3 Approved Make for Civil Works: 

 

3.1 Specification / brands names of materials to be used as per the scope of work are 

listed here. The Concessionaire should also consider the availability of spares 

parts/components for maintenance purposes while proposing any brand/manufacturer. 

The materials of any other brand/manufacturer may be proposed for use by the 

Concessionaire in case the brands specified below are not available in the market 

and/or Concessionaire intends to use some other brand better than the brands 

mentioned in this list. The alternate brand can be used only after the approval of 

Authority. The list of approved make for Civil Works is given below: 

 

Structural and Civil 

SN Material Preferred Makes/ Brands/ Manufacturer 

1 Ordinary Portland Cement/ 

Portland Pozzolana Cement 

ACC/ULTRATECH/ AMBUJA/NUVOCO / 

JKCEMENT 

2 White Cement BIRLACEMENT/J. KWHITE TRAVANCORE 

3 Reinforcement Steel SAIL/ TATA STEEL LTD./ RINL/JINDAL STEEL & 

POWER LTD / JSW / or as approved by the Authority 

from time to time as primary producer 

4 Parallel Threaded Couplers DEXTRA / G-TECH 

5 Re-barring Chemical HILTI / 3M INDIA 

6 Structural Steel TATA/ JSW STEEL LTD/ SAIL/ JINDAL STEEL & 

POWER LTD./ RINL 

7 Plasticizer, Super Plasticizer 

Admixtures, Other construction 

chemicals  

M.C. BAUCHEMIE / FOSROC /SIKA BASF 

8 AAC Block AEROCON/BILTECH/JKLaxmi/ MAGICRETE 

9 AAC Block Adhesive ULTRATECH / FERROUS CRETE / BAL ENDURA / 

AEROCON / J K Laxmi 

10 Polymer modified grout 

cementitious 

BAL ENDURA/ WEBBER/ MYK LATICRETE 

11 List of RMC producers ULTRATECH/ NUVOCO / ACC / READY 

 

MIX INDIA PVT. LTD OR as Approved by the 

Authority from time to time 

12 Curing Compound FOSROC / SIKA / PIDILITE / STP / CICO / BASF 

13 Expansion Joint- modular HERCULES / Z-Tech / SANFIELD 
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SN Material Preferred Makes/ Brands/ Manufacturer 

WATERPOOFING 

1 Waterproofing Self Adhesive 

(HDPE)Membrane 

GRACE / FOSROC / MYK SCHOMBURG 

2 Single Component Liquid PU 

Elastomeric Membrane (spray 

applied) for Deck Waterproofing 

BASF/SIKA/FOSROC/MYK SCHOMBURG/GRACE 

3 Waterproofing Compound 

(Crystalline) and Swellable Bar 

XYPEX / KRYTON / PENETRON / BASF / SIKA / 

FOSROC / MYK SCHOMBURG / GRACE 

4 Polymeric Cementitious Coating BASF / FOSROC / GRACE / STP / PIDILITE 

5 Elastomeric Acrylic UV resistant 

liquid applied coating 

BASF/ FOSROC / SIKA / GRACE 

DOOR, WINDOWS & WOODWORK 

1 Laminated Particle Board / Particle 

board / Laminates / Plywood 

MERINO / GREENLAM / CENTURY / DECOLAM/ 

NOVAPAN / ARCHIDPLY / KITLAM 

2 Veneered Particle Board MERINO/DURO/GREENLAM/ KITPLY 

3 SS Mesh GKD / WMW 

4 Flush door shutters GREENPLY/ ARCHIDPLY / DURO / MERINO / 

KUTTY / JAYNA / CENTURY / KITPLY 

5 Glass wool Insulation UP TWIGA / POLY GLASS / LLOYDS/ 

OWENSCORNING 

6 Rock Wool Insulation LLOYDS / ROXUL ROCKWOOL 

7 Polycarbonate Sheet GE LEXAN / DANPALON/ GALLINA 

8 Decking Steel sheet TATA STEEL / LLOYDS / JSW 

9 Natural wood veneer SONEAR / GREEN PLY / TRUWOOD / ARCHID 

10 Anti-static high-pressure laminate FORMICA/BAKELITEHYLAM/ DECOLAM MERINO 

/KITMICA 

11 Fire Sealant HILTI / 3M INDIA / FISCHER 

12 Extruded Polystyrene Board STP / SUPREME / OWNESCORNING, SHALIMAR 

13 Wooden / Metal / Glaze-fire rated 

Door Shutters & Acoustic 

NAVAIR / KUTTY / GODREJ/ SUKRI / SHAKTIMET 

14 UPVC Doors & Windows ALUPLAST/ENCRAFT/REHAU/ FENESTA / LG-

HAUSYS 

15 Fire rated glass (2 hours fire 

rating) 

GLAVERBEL/SAINTGOBAIN/ 

PILKINGTON/PYROGUARD/SCHOTT 

FINISHING 

1 Melamine Polish ASIAN PAINTS/ PIDILITE INDUSTRIES/ DULUX/ 

BERGER/ 

2 Polyester Powder Coating Shades NEROLAC / BERGER / AKZONOBEL 

3 Wall Putty BIRLA WHITE / JK WHITE / FERROUSCRETE / 

BERGER / SAINT GOBAIN 

4 Oil Bound Washable Distemper ASIAN PAINTS / BERGER / NEROLAC / ICI / 

AKZONOBEL DULUX 

5 Acrylic Distemper BERGER / ASIAN / DULUX / NEROLAC 

6 Cement Primer BP WHITE (BERGER) / DECOPRIME WT (ASIAN) / 

NEROLAC / AKZONOBEL (DULUX) 
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SN Material Preferred Makes/ Brands/ Manufacturer 

7 Steel / Wood Primer AKZONOBEL (DULUX) / NEROLAC / BERGER / 

ASIAN PAINT / JENSON & NICHOLSON 

8 Adhesives ANCHOR/DUNLOP/PIDILITE- FEVICOL 

9 Premium Acrylic Emulsion paints DULUX AKZONOBEL / NEROLAC / ASIAN PAINTS 

/ BERGER 

10 Textured Exterior Finish ASIAN (ULTIMA) / BERGER (WEATHER COAT ALL 

GUARD) / DULUX AKZONOBEL (ULTRA CLEAN) / 

NEROLAC (EXCEL TOTAL) 

11 Synthetic Enamel Paint ASIAN/BERGER/NEROLAC/ AKZONOBEL(DULUX) 

12 Epoxy Paint AKZONOBEL (DULUX) / NEROLAC / ASIAN 

PAINTS / FOSROC / BERGER 

13 Fire Paint ASIANPAINT/BERGERPAINTS/ SHALIMAR / 

JOTUN / AKZONOBEL 

14 Gypsum Plaster FERROUSCRETE/ ULTRATECH / INDIA GYPSUM / 

ELITE (90) OF GYPROC 

15 Cement based Ready Mix Plaster FERROUSCRETE / ULTRATECH / SAINT GOBAIN 

16 Pre-Cast GRC Jali UNISTONE / KERAKROME GRC 

17 Polysulphide sealant FOSROC / SIKA / TUFFSEAL / PIDILITE / 

WACKER/ DOW CORNING / GE/ STP 

18 Silicone / Weather Sealant WACKER / DOW CORNING / GE 

STEEL & ALUMINIUM WORKS 

1 Stainless Steel SALEM STEEL / JINDAL ALLOYS / SAIL 

2 Welding Electrodes ADVANI-OERLIKON / MODI 

3 Dash / Anchoring Fasteners HILTI / FISHER / BOSCH / AXEL 

4 Anodised Aluminium Hardware 

(Heavy Duty) 

HARDIMA/ALUALPHA/PULSE OF LGF SYSMAC / 

HINDALCO /EVERITE 

5 Aluminium Structural Members – 

Windows, Glazing and Partitions 

JINDAL/HINDALCO/NALCO/ INDALCO 

6 Stainless Steel Railing, 

Accessories etc ( Grade SS 316) 

OZONE / GEZE / KICH / DORMA / JINDAL 

STAINLESS STEEL 

7 G. I Steel door frame SYNERGYTHRISLINGTON/ SHAKTIMET /NAVAIR 

CEILINGS 

1 False ceiling Grid system GYPROC/GRIDLINE/RK/ GRIDSYSTEM 

2 False Ceiling – Gypsum SAINT GOBAIN GYPROC / AMF / BORAL / 

LAFARGE / INDIA GYPSUM / HUNTER DOUGLAS 

3 Metallic False Ceiling ARMSTRONG / DURLUM / HUNTER DOUGLAS / 

SAINT GOBAIN 

4 Acoustical Tile False ceiling ARMSTRONG/SAINTGOBAIN/ ECOPHON/ 

DEXUNE/ANUTONE 

5 Calcium silicate ceiling tiles/ Board GYPROC / AEROLITE / BORAL / HILUX 

 

/ ARMSTRONG(MYLAR) / EVEREST/ NCL 

6 Aluminium Composite Panel ALUCOBOND / ALPOLIC / ALUDECOR / 

REYNOBOND 

7 Acrylic Solid Surfaces HANEX / L.G-HIMAC / DUPONT 
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SN Material Preferred Makes/ Brands/ Manufacturer 

FLOORINGS/ WALL TILES 

1 Glass Mosaic Tiles BISAZZA, MRIDUL, OPIO, PALLADIO, ITALIA 

GLASS 

2 Floor & Wall Tiles: Ceramic / 

Vitrified tiles / Antiskid / Matt / 

Glazed 

KAJARIA / H&R JOHNSON / SOMANY/ ASIAN(AGL) 

/ ORIENTBELL / VARMORA 

3 PVC Flooring ARMSTRONG / TARKETT / LG HAUSYS 

4 Laminated flooring ACTION / TESA / PERGO 

5 Engineered stone - Marble / 

Quartz 

ASIAN/JOHNSON/KALINGA/ QUTONE 

6 Chequered Tiles, Paver Block & 

Kerb Stone (of Non-Recycled C&D 

Waste) 

OVILITE / UNISTONE / HINDUSTAN / KK / ULTRA / 

DALAL TILES/ NITCO 

7 Tile / Stone Adhesive / Tile Grout PIDILITE/FERROUSCRETE/ BALLENDURA / 

MYKLATICRETE 

8 Floor hardener PIDITOP 333 BY PIDILITE / FOSROC / SIKA / 

IRONITE / FERROK / HARDONITE 

9 Epoxy Flooring FOSROC / SIKA / CICO / LATICRETE / BASF 

10 Heat Resistant Tiles THERMATEK/ NATIONAL/ THERMAX 

11 Floor Trap JAYNA / CHILLI / NIRALI 

GLAZINGS 

1 Glazing Structural / Suspended / 

Skylight/ clear/ float/ frosted/ mirror 

SAINTGOBAIN/PILKINGTON/ GLAVERBELL 

2 Clear / Float / Frosted Glass 

/Mirror 

AIS / GLAVERBELL / MODIGUARD / PILKINGTON / 

SAINT GOBAIN/ ATUL 

3 Glass Spider Fittings DORMA / HAFELE / OZONE 

4 Toughened Glass / Hermetically 

sealed performance glass 

SAINT GOBAIN / GUARDIAN GLASS / 

PILKINGTON / MODIGUARD 

HARDWARE 

1 Nuts / Bolts & Screws GKW / HILTI / ATUL 

2 Clamp system for dry stone 

cladding 

HILTI / FISCHER / BOSCH / AXEL 

3 Hinges & Brassware EARL BIHARI / KICH / INDO-BRASS / ASSA-

ABLOY/ HAFELE/ GEZE/DORMA 

4 MDF Board NUWOOD/ DURATUFF 

5 Vitreous Chinaware HINDWARE/JOHNSON/CERA/ PARRYWARE 

6 All type of hardware and fitting for 

all type of glazing / doors/ windows 

etc. including mortise latch & lock, 

tower bolt, ball bearing butt hinges, 

friction stay hinges, sliding door 

bolts, lever handle, magic eye door 

closer etc. 

DORMA / KICH / HAFELE / GEZE / GODREJ / ASSA-

ABLOY / HARDWYN / IPSA / DORSET / INGERSOLL 

RAND / OZONE / HETTICH / EVERITE / LGF 

SYSMAC 

7 Toilet Cubicles MERINO / GREENLAM / DORMA 

8 Hardware for Fire Check Door/ INGERSOLL RAND / DORMA / GEZE / HAFELE / 
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SN Material Preferred Makes/ Brands/ Manufacturer 

panic bar/ panic trim/ door closer/ 

hinges/ mortise lock 

ASSA-ABLOY / KICH 

9 EPDM Gasket HANU / ANAND / OSAKA 

Plumbing & Sanitary 

1 GI Pipes JINDAL(HISAR)/TATA/SURYA PRAKASH 

2 GI Fittings UNIK / ZOLOTO / SURYA 

3 SS Pipes & fittings JINDAL / VIEGA / J-PRESS 

4 HDPE Pipes RELIANCE / JAIN IRRIGATION / KISAN/ ORIPLAST 

/ SUPREME 

5 DI Pipes ELECTROSTEEL (VEDANTA) / JINDAL / TATA 

DUCTURA 

6 DI Fittings ELECTROSTEEL(VEDANTA)/ KALINGA / 

TATADUCTURA 

7 CI Double flanged sluice valve KIRLOSKAR / SONDHI / KEJRIWAL 

8 Float Valve LEADER / ZOLOTO / KSB 

9 Centrifugally Cast (Spun) Iron 

Pipes &Fittings 

JAYSWAL NECO / RIF / SKF 

10 Centrifugally Cast (Spun) Iron 

(Class LA)Pipes 

JAYSWAL NECO / ELECTRO STEEL / TATA 

11 CI Manhole covers, Frames & GI 

Gratings 

JAYASAWAL NECO / RIF / SKF 

12 SFRC Manhole Covers & Gratings KK / OCR / PARGATI / T-CON 

13 Stoneware Pipes and Gully Traps PERFECT / PARRY / BURN / ANAND / RK / HIND 

14 RCC Manhole covers & Frames KK MANHOLE / GRATING CO. (P) LTD 

15 Gun Metal Valves, Globes ZOLOTO / CASTLE / KARTAR 

16 Sanitary CP Fittings & Accessories ORIENTALSERIES‖ofMARCorequivalent series of: 

JAQUAR / PARRYWARE / GROHE / KOHLER / 

CERA / JOHNSON 

17 Water Meter PRIMA / ZOLOTO / LEADER / CAPSTAN 

18 Brass Stop & Bib Cock ZOLOTO / SANT / L&K / LEADER / ASTRAL 

19 UPVC/ CPVC Pipe & Fittings AKG / ASTRAL/ SUPREME / FINOLEX / 

20 Non-Return Valve (Check valve) 

and other kind of Valves 

ZOLOTO / SANT / LEADER 

21 Brass Ferrules DHAWAN SANITARY UDYOG / KALSI / 

ANNAPURNA 

22 Insulation for hot water pipes KAIFLEX / ARMAFLEX / CAREFLEX / LLOYD 

23 Insulation for external / exposed 

hot water pipes 

KAIFLEX / ARMAFLEX / CAREFLEX 

24 Pipe protection for external water 

supply pipes 

PYPKOTE/ARMAFLEX/ MAKPOLYKOTE 

25 Stainless Steel Sink NEELKANTH / NIRALI / CERA / JAYNA 

26 RCC Pipes LAKSHMI / SOOD & SOOD / JAIN &CO./ PRAGATI 

CONCRETE 

27 Dash/ Stud/ Anchor Fasteners HILTI / CANON / BOSCH / FISCHER 

Electrical works  
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SN Material Preferred Makes/ Brands/ Manufacturer 

1 FRLS PVC insulated copper wire / 

Telephone cable / copper 

conductor control cable 

L&T / Havells / Polycab/ Finolex /RR 

2 HT/LT XLPE aluminum cable Havells/ Polycab/ KEI/ RR 

3 Co-axial TV cable L&T/ Havells / Polycab/ Finolex 

4 Steel Conduit RM CON/ AKG / BEC ISI Marked 

5 Conduit fittings ISI marked 

6 PVC Conduit AKG / Polycab / Prince / Norpak (ISIMarked) 

7 L. T. Panel / Meter Board AdlecMundka/ Control and Switchgears Pvt. Ltd/ 

Tricolite / SPC Electrotech Ltd/ Ambit Switchgear Pvt 

Ltd/ Neptune India/Milestone 

8 MCB/MCB DB and sheet steel 

Metalenclosed industrial socket, 

plug top and Isolators 

Legrand/ Siemens/ L&T/ ABB / Schneider 

9 Modular type switch/Socket, 

Telephonesocket, cable TV Antena 

socket, Electronic fan regulator and 

GIBoxes 

Legrand (Myrius/ Havells (Piccadilly)/ Honeywell 

(citric) / North West(nova) 

10 LED fitting Philips/ Crompton/ Wipro/ GE/ Zumpobel /Trilux 

11 Tube / Vane Axial Flow Fan Kruger/ Nicotra/ Greenheck/ Airflow/Humidin/ 

Flaktwood 

12 Ceiling Fan / Exhaust fan (BEE- 5 

Star) 

Crompton Greaves/ Usha/ GEC/ Orient 

13 Octagonal steel pole Bajaj/ Valmont/ Utkarsh 

14 Conical / Decorative Poles / 

Bollards 

Bajaj/ Philips / Wipro /Valmont/ Utkarsh 

15 Air Circuit Breaker L&T-U Power/ Siemens-3WL/ ABB-Emax/Schneider-

Master pact-NW 

16 MCCB L&T- Dsine/ Schneider- Compact NSX/ABB- Tmax/ 

Legrand- DPX3/ Siemens 

17 Digital Voltmeter/ Ammeter/ Multi-

function meter 

Schenider- conzerv/ Ducati/ Secure/AE 

18 Capacitor Epcos / L&T/ Schneider/ Siemens /Crompton 

Greaves. 

19 APFC Relay Epcos/ L&T/ Siemens/ Schneider/ Enercon 

20 Power Contactor – AC 3 rating / 

capacitor duty contactor/ starter / 

Thyrister module /Harmonic 

reactors. 

Siemens/ L&T/ ABB/ Schneider 

21 11 KV HT(VCB) panel OEM Siemens/ Schneider/ ABB/ CromptonGreaves 

22 Distribution Transformer (dry type 

castresin type) 

Crompton Greaves/ ABB/ Schneider/Siemens/ 

Bharat-Bijlee 

23 Distribution transformer (oil type) 

is-1180, part2 

Crompton Greaves/ ABB/ Schneider/Siemens/ 

Bharat-Bijlee 

24 Package Type Substation ABB/ Schneider/ Crompton Greaves 

25 Solar street light fitting Philips/ Bajaj/ Wipro/ Crompton Greaves 

26 Rising mains / bus duct Legrand/ Schneider/ C&S/ GE 

27 Fire Extinguishers Safex/ Minimex / Superex / Ceasfire 
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SN Material Preferred Makes/ Brands/ Manufacturer 

28 Diesel operated Power Generating 

Engine 

Cummins India/ Caterpillar- Perkins 

29 AMF Panel OEM/ OEA of DG Set 

30 Alternator Stamford/ Leroy Somer/ Caterpillar 

31 HDPE / DWC pipe AKG/ Duraline / Rex 

32 GI / M. S. Pipe Jindal (Hissar) / TATA / BST 

33 Standard M.S. Fittings & GI fittings Jainsons Industries / INDUS 

34 Ball Valve / Sluice Valve / Check 

Valve /Pot /Y Strainer / Butterfly 

Valve 

Audco / Kirloskar/ Zoloto/ Advance 

35 Pressure Switch System Sensor / Indfoss / Denfoss 

36 LIFTS M/sOTIS 

M/sKone 

M/s Mitsubishi M/s Schindler 

M/s Johnson Lifts Pvt. Ltd. Chennai 

 

The Concessionaire has to give at least three options 

out of the make mentioned above for lift and the 

department will be free to select any one of them. 

37 BMS Operator Work Station HP/ Dell / Lenovo /Acer 

38 BMS Controller and Power Supply 

/Software 

Siemens / Honeywell EBI / Sauter / TAC(Schneider) / 

ALC 

39 BMS Controller Housing Enclotek / Rittal 

40 Temperature Sensor & Humidity 

Sensor /Enthalpy Sensor / Lux 

Sensor / COSensor 

Siemens / Invensys / Honeywell / Sontay /Greystone 

/ Sauter / Kele / TAC 

41 Pressure Transmitters / Air 

Velocity Meter 

Siemens/ Invensys/ Kele/ Honeywell /Sontay/ 

Greystone/ Sauter/ TAC 

42 Flow Meter Forbes Marshal/ Kele/ Sontay/ Greystone/Siemens/ 

TAC/ Honeywell/ Schenitech 

43 Differential Pressure Switch Siemens / Invensys / Honeywell / Sontay /Greystone 

/ Kele / Sauter 

44 Ph Sensor / Conductivity / TDS Forbes Marshal / Endres Hauser / Kele /Sontay / 

Greystone 

45 Flow Switch / Level Switch / 

LevelIndicator 

Siemens / Elektronik / Invensys / Honeywell/ Sontay / 

Greystone / TAC 

46 Current Transducer / Voltage 

Transducer /Power Factor 

Transducer / Frequency 

Transducer 

ABB / Southem Transducer / Veris / SETO / Sontay / 

Greystone 

47 Personal Computer Dell / IBM / HP / Compaq 

48 Laser jet Printer HP / Canon 

49 Fire / Sprinkler Main Pump / 

Jockey Pump 

Mather & Platt India Limited / Grundfos /Kirloskar / 

KSB 

50 Diesel Engine Cummins / Kirloskar / Catepillar 

51 Motor ABB/ Siemens/ Kirloskar / CromptonGreaves 

52 Anti-Vibration Mounting Kanwal Industrial Corporation/ Resistoflex /Ewren 

53 Starter L&T/ Siemens / Crompton/ GE / ABB /BCH 
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SN Material Preferred Makes/ Brands/ Manufacturer 

54 Current Transformer (Cast Resin) AE/ L&T/ Kappa 

55 Anti-Vibration Pad Cori/ Dunlop / Diamond Pipe Support/ 

EasyflexFlexionics / Resistoflex / Emerald 

56 Factory fabricated duct Waves/ Zeco /Ductofab/ GP Spira 

57 Perforated with powder coating 

M.S. /Hot dipped G.I. cable trays 

Vinous/ Indiana/ steelway / Slotco / Pilco 

58 Addressable Multicriteria Smoke 

Detectors With base / Addressable 

Duct Type Smoke Detectors With 

base/ Fault Isolator with base/ 

Addressable Heat Detectors with 

base/ Addressable Manual Call 

points / Addressable Control 

Module/ Addressable Monitor 

Module / Sounder/ Hooter cum 

Strobe/ Fire Alarm Control Panel/ 

PA System Panel/ Telephone Jack 

/ Hand Set/ Software/ Speaker 

Notifier / Siemens / Bosch / Edward. 

59 Conventional Fire Detection and 

Alarm System Detector Panels 

Manual Call Points Hooters 

Daksh/Agni/ System Sensor/ Ravel 

60 Fire Survival Cable Fusion Polymer/ Havells/ Bonton/ Rallison/Batra 

Henlay 

61 Thermo plastic (Textile reinforced) 

Hose Reel ISI Mark 

Mitra/ Kesra / Padmini 

62 Stainless Steel Brach Pipe Safex/ Padmini / GETech / New Age 

63 Fireman Axe/ Installation Control 

Valve 

Safex/ Padmini / GeTech 

64 2-way/4-way FBC Safex/ NewAge (Mumbai) / GeTech 

65 Sprinkler Heads Tyco/ HD/ omax UL listed 

66 Pipe Protection Pypcoat (AW4) 

Wrapping 

IWL/Taxa/ Mac- poly coat 

67 Rubber Bellow Kanwal Industrial Corporation / Resistroflex/ AIP 

Valves 

68 Window Sprinkler Tyco / HD 

69 Deluge Valve Safex/ Tyco / HD 

70 Air release valve Superex/ GeTech / NewAge / Safex 

71 Welding Rods Ador/ Esab / Essar/ Advani 

72 Fastner Hilti/ Fisher 

73 Hose Box(External) (GI Powder 

Coated) 

SPC Electrotech Ltd/ AdlecMundka/Ambit 

Switchgear Pvt Ltd/ Milestone/ Tricolite 

74 Flexible Drop (UL Approved) Safex / HD / Kofulso (Easy flex) 

75 Galvanized Sheet Steel Tata/ Jindal/ Sail 

76 IP Based CCTV system CCTV 

CamerasBullet, Dome, PTZ 

Camera Network Video Recorder 

 Impulse / Mobotix / Avigilon  

77 LED TV Sony/ Panasonic/ Samsung 

78 Data Networking System Rit/Siemon/Panduit 
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SN Material Preferred Makes/ Brands/ Manufacturer 

Information Outlet (I/O)Patch 

Panel, Patch Cords SFP 

79 Cat-6 /6A Cable Rit/Siemon/Der Weiser 

80 Managed Switch for Data Network, 

CCTV system 

 Impulse / Extreme /Arista  

81 Data Racks Der Weiser/Rittal/APC 

82 EPABX and IP Phones  Polycom/ Tadiran/ Cisco 

83 Telephone Handsets Beetel/ Binatone/ Panasonic 

84 MDF and Telephone Tag Blocks Krone 

85 Boom Barriers Kaba/ Magnetic/ SEAA/ Makim/ FAAC 

86 Solar PV Modules Vikram/ Tata Solar/ Waaree/ Enkay Solar 

87 Inverter (for solar power system) Kaco/ Delta/ Schneider / SMA 

88 Cables for solar power 

(XLPO/XLPE) 

Lapp/ Havells/ Universal/ Polycab 

89 String Combiner Box Hensel/ Schneider 

90 0.2 Class ABT Compliant Net 

Meter 

Secure/ L&T/ Schneider 

91 Weather Monitoring Station SMA/ ABB 

SOLAR EQUIPMENT 

1  SPV Modules Schneider/ Moser Baer/ Tata/ BPSolar CEL/ BEL/ 
Reliance/ GE Solar/ Sanyo PCI/ PANASONIC 

2  Power Control Unit(PCU)String 

PCU 

EMERSON/ MITSHUBISHI/ SCHNEIDER/ DELTA 

MEDIUM VOLTAGE EQUIPMENT 

1  Power Distribution Panel As mentioned in the sub-station sub head 

2  Moulded Case Circuit Breaker 

(MCCB) 3&4 Pole With rotary 

operating mechanism 

Schneider Electric (Compact NX) ABB (T-Max)/ 
Larsen & Toubro (D-Sine) Siemens ( Sentron-VL)/ 
GE Power Controls (Record Plus) 

3  Miniature Circuit Breaker (MCB) Schneider Electric (MG)-Multi-9 ABB GE Power 
Controls/ Hager (L& T) Legrand Siemen 

4  Residual Circuit Breaker (RCCB/ 

RCBO’s) 

Schneider Electric (MG)-Multi-9 ABB/ GE Power 
Controls Hager (L& T) Legrand/ Seimens 

5  Lamps LED type,Push Button Vaishno Electricals/ Larsen & Toubro ( Esbee)/ 
Siemens/ Schneider Electri( MG) 

6  Power/ Aux. Concessionaire 3 /4 

Pole 

Schneider Electric(Telemechanique)/ ABB/ GE 
Power Controls/ Larsen & Toubro/ Siemens 

7  Lamps LED type,Push Button Schneider Electric(MG)/ Vaishno Electricals/ Larsen 
& Toubro (ESBEE)/ Siemens 

8  Electronic Digital Meters 

(A/V/PF/HZ/KW/KWII) Conzerv 

(Networkable) L &T 

Schneider Electric Secure 

9  XLPE insulated PVC sheathed  

copper conductor Armoured power 

cable of 1.1KVgrade Polycab 

KEI/ HAVELLS/ GRANDLEY 

10  LT Jointing Kit/Termination Raychem MSeal 

11  Cable Glands Double 

Compression with Earthing Links 

Comet, Cosmos 

12  Bimetallic/ Copper/ Aluminium 

Cable Lug 

Comet/ Dowell’s (Biller India Pvt. Ltd.)/ Hax Brass 
(Copper Alloy India Ltd.) 
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13  PVC insulated copper conductor 

stranded flexible Finoles FRLS 

wire (Pretwisted) KEI 

Polycab 

14  Polycarbonate Junction Boxes Hensel/ Clipsal/  Sintex 

15  Selector Switch, Toggle Switch Salzer (L & T)/ Siemens/ Kaycee 

16  Timer Siemens/ L & T/ Schneider Electric-TE 

17  Material for Structure TATA/JINDAL/SAIL 

MISCELLANEOUS 

1 Irrigation Equipment JAIN IRRIGATION, KISAN, FINOLEX, PLASSON 

2 PVC water tank SINTEX / POLYCON 

 

3.2 Only material bearing ISI/BIS certifications ECBC/BEE mark shall be used in the work. 

Where articles of different designs/ makes bearing ISI/BIS certifications are available. 

 

3.3 Where material bearing ISI/BIS certifications marks are not available, material 

conforming to relevant BIS/ISI shall be used with prior approval of Authority. The 

decision of Authority about the design/ make to be used in the work shall be final & 

binding on the Concessionaire. 

 

3.4 If the specifications of any item are not available, then the decision of the Authority 

regarding quality shall be final & binding on the Concessionaire. 
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Annexure - II 

Particular Specification and Condition for E&M Works 
 

1. Scope 

 

The equipment and work shall be confirm to 

 

(i) CPWD General Specifications for Heating, Ventilation & Air Conditioning 

Works 2017; 

 

(ii) CPWD General Specifications for Electrical Works (Part I – Internal) 2013;  

 

(iii) CPWD General Specifications for Electrical Works (Part II – External) 1994;  

 

(iv) CPWD General Specifications for Electrical Works (Part-IV Sub-Station) 2013;  

 

(v) CPWD General Specifications for Electrical Works (Part-III-LITS & Escalators) 

- 2003;  

 

(vi) CPWD General Specification for Electrical Works- Part – V (Wet Riser and 

Sprinkler System) 2006; 

 

(vii) CPWD General Specifications for Electrical Works Part VI Fire Detection and 

Alarm System – 2018;  

 

(viii) Selection, Installation and Maintenance of Automatic Fire Detection and Alarm 

System Code of Practice- IS 2189-2008; 

 

(ix) All amended up to last date of submission of tender, relevant IE rules, relevant 

IS and as per directions of Authority.  

 

(x) All the materials used in the work as far as applicable shall comply with the 

relevant Indian Standard Specifications with all upto date amendments. 

 

(xi) The Concessionaire shall produce test certificates for their conforming to 

relevant I.S. specifications.  

 

(xii) The materials having I.S.I. mark shall have precedence over the ones 

conforming to I.S. specifications. 

 

2. Climatic Conditions 

 

The equipment supplied shall be suitable for satisfactory performance on its rated 

capacity at all weather conditions i.e. summer, monsoon and winter of Bus Terminal 

site. 

http://cpwd.gov.in/Publication/GenSpec_ElectPt3LiftEsl2003.pdf
http://cpwd.gov.in/Publication/GenSpec_ElectPt3LiftEsl2003.pdf
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3. Sub Work - Internal & External Electrical Installation of E&M Works 

 

The work shall be carried out in accordance with tender specifications and the following 

specifications / rules: 

 

(i) CPWD General Specifications for Electrical work Part I Internal - 2013, as 

amended up to date. 

 

(ii) CPWD General Specifications for Electrical work Part II External - 1994, as 

amended up to date. 

 

(iii) The Indian Electricity Act, 2003. 

 

(iv) National Electrical Code. 

 

(v) Indian Electricity Rules 1956 amended up to date. 

 

3.1 General 

 

The specifications given below pertain to the internal and external electrical installation 

work to be carried out in the proposed Bus Terminal. 

 

3.2 Wiring 

 

(i) The wires used for the point wiring and power wiring shall be of 650 / 1100 

Volts grade FRLS PVC insulated multi stranded copper conductor single core 

confirming to IS:694:1990. 

 

(ii) All mounting boxes for plate type accessories shall be of metallic construction 

and of the same make as that of the plate type switches and accessories. 

 

(iii) The connections, inter-connections, earthing and inter earthing shall be done 

by the Concessionaire wherever required for energizing of the installation and 

nothing extra shall be paid on this account. 

 

(iv) Conduit shall be in accordance with The National Electrical Code (NEC), local 

and state requirements. Cable must be separated from any open conductors 

of power, or Class 1 circuits, and shall not be placed in any conduit, junction 

box or raceway containing these conductors, per NEC Article 760-29. 

 

(v) The rupturing capacity of the MCB‟s shall be 10 KA. The MCB‟s shall be ISI 

marked. 

 

(vi) The make of MCB, RCCB etc. shall be the same as that of MCB DB. 
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(vii) Three phase MCB DBs shall be provided with three independent neutral bars 

for per phase isolation in addition to main neutral link if provided in schedule of 

quantity. 

 

(viii) Number of inspection boxes for conduit should be barest minimum, rather these 

should be avoided. 

 

(ix) Cutting of brick walls shall be with chase cutting machine only. All repairs and 

patch works shall be neatly carried out to match the original finish and to the 

entire satisfaction of the Engineer in Charge. 

 

(x) All the sub main and circuit wiring includes loose wire for connections inside 

switch boxes and MCB DB s. No payment for these loose wires shall be made. 

 

(xi) The connection between incoming switch / isolator and bus bar shall be made 

with suitable size of thimble and cable at no extra cost. 

 

(xii) Copper conductor of insulated cables of size 1.5 Sq.mm and above shall be 

stranded and terminals provided with crimped lugs. 

 

(xiii) All hardware items such as screws, thimbles, GI wire etc. which are essentially 

required for completing an item as per specifications will be deemed to be 

included in the item even when the same have not been specifically mentioned. 

 

(xiv) All hardware items such as nuts/ bolts/ screws/ washers etc. to be used in work 

shall be aluminum alloy / cadmium plated iron. 

 

(xv) Any conduit which is not be wired by the Concessionaire shall be provided with 

GI fish wire for wiring by some other agency subsequently. Nothing extra shall 

be paid for the same. 

 

(xvi) The make of the materials have been indicated in the list of acceptable makes. 

Alternate makes are not acceptable. The materials to be used in the work shall 

be got approved by the Engineer in Charge / his representative before its use 

at site. The E-in-C shall reserve the right to instruct the Concessionaire to 

remove the material which, in his opinion, is not acceptable. 

 

(xvii) Modular boxes, switches, sockets, regulators etc. shall be of only one make. 

 

(xviii) Wherever light fittings are proposed to be provided on the false ceiling, the 

respective light / fan point wiring will have to be brought up to the terminal of 

the light fittings / fans by the Concessionaire. Flexible conduits shall be used 

for drawing wires from MS conduits on ceiling to fittings on false ceiling and 

nothing extra shall be paid to the Concessionaire for the same. 
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(xix) G.I. pipes shall be medium class as per ISI specification and shall be of single 

piece without any joints. 

 

(xx) All the light and fans points should be properly earthed with 1.5 sq mm, FRLS 

PVC insulated copper wire. 

 

(xxi) Termination of wiring inside the DB's and main board should be done by 

crimped Copper lugs connections, for which no extra payment will be made. 

 

(xxii) All metallic parts must be properly bonded to the earth. Earthing lugs shall be 

provided to all copper earth wires and shall be fixed whenever required by 

means of anodized bolts and nuts. 

 

3.3 Surge Protection Devices 

 

(i) SPDs (Surge Protection Devices) shall be of Type II for Panels. 

 

(ii) SPDs shall be suitable for TT, TNC, TNS or TNC-S earthing systems. 

 

(iii) SPDs shall provide protection between line to earth (common mode), neutral 

to earth (common mode) and line to neutral (differential mode). 

 

(iv) SPDs shall be of the “withdraw able cartridge” type. The base of the SPDs shall 

be able to accept cartridges of different discharge ratings of Imax 

 

(v) Optional auxiliary contacts for remote indication shall be integrated in the base 

of the SPDs to eliminate possibility of wrong installation. 

 

(vi) SPDs shall limit the transient let-through voltage in accordance to IEC 60364. 

 

(vii) Protection against SPDs short-circuit (in the event of end-of-life of SPDs or/and 

short circuit at 50hz like neutral disconnection, inversion of Neutral /line) shall 

be provided by a dedicated miniature circuit breaker that has been tested to co- 

ordinate with the manufacturer’s SPDs in accordance to IEC 60364. 

 

3.4 Lighting Protection 

 

The following shall be used for lightening protection: 

 

IEC 60598-1 Luminaires – Part 1: General requirements and tests 

IEC 60598-2 Luminaires – Part 2: Particular requirements 

IEC 60400 Lamp holders for tubular fluorescent lamps and starter- holder  

NFPA National Fire Protection Association 
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Annexure - III 

List of Applicable Codes 

 

1.1 The Concessionaire shall use the latest edition of relevant Standards & Specifications 

for Design and Execution of this project/work. The list of Standards & Specifications 

provided hereunder is not exhaustive and any other Standard & Specification which 

are not mentioned in this section are also applicable if required for the completion of 

work as per the Scope of Work shall be used in consultation with Authority. 

 

1.2 Some of the relevant codes and standards are compiled below:  

 

(i) FOR STRUCTURAL WORKS 

 

SN CODE NAME 

1 IS: 1893 – 2002 Criteria for Earthquake resistant deign of Structures 

2 IS: 13920 Ductile detailing of Reinforced Concrete Structures 

Subjected to Seismic forces. 

3 IS: 4326 – 1993 Earthquake resistant Design and construction of Buildings 

 

4 

IS: 875 – 1987 (Part I to 

III & Part V) 

Code and Practice for Design Loads (Other than earthquake) 

for Building and Structures like Dead, Imposed, Wind and 

other Loads 

5 IS: 456 – 2000 Plain and Reinforced Concrete (Code of practice) 

6 SP: 16 Design aids for Reinforced Concrete Structure. 

7 SP: 34 Handbook on Concrete Reinforcement and Detailing 

8 IS: 3370 Part I, Part II 

and 

Part IV 

Code of practice for Concrete structures for the storage of 

liquids. 

9 IS: 1786 Specification for High Strength Deformed Steel bars and 

wires for concrete reinforcement 

10 IS: 1904 Code and Practice for design and Construction of 

Foundations in Soils 

11 IS: 2950 Code and Practice for Design and Construction of Raft 

Foundations 

12 IS: 800-1980 Code of Practice for general Construction in Steel. 

13 IS: 1343-1980 Code of Practice for Pre stressed Concrete. 

 

14 

BS 8081:2015 & 

BSEN-1537-2013 & IS 

10270-1982 & 

IS 14268 

class11/ASTM-416 

Code of Diaphragm. 

 

 

15 

BS 8110: 1997 class-2 

for gravity load. 

BS 8110: 1997 class-3 

for gravity load and 

lateral load. 

 

 

Code of PT slab 
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(ii) FOR PLUMBING WORKS 

 

SN I.S. Code Description / Title 

1. IS: 1729 Specification for sand cast iron spigot and socket soil, 

waste and ventilating pipes, fittings and accessories. 

2. IS:1536 Specification for centrifugally cast (spun) iron pressure 

pipes for water, gas and sewage. 

3. I.S: 1538 (Part-

I to 

XXIII) 

Specification for cast iron fittings for pressure for water, gas 

and sewage. 

4. I.S:3714 Code of practices for laying C.I pipes 

5. I.S:782 Specification for caulking lead 

6. I.S:1239 (Part-II) Specification for mild steel tubes, tubular and other wrought 

steel filling. 

7. I.S:1879 Specification for malleable cast iron pipe fittings. 

8. I.S:4984 High-density polythene pipe for potable water supplies, 

sewage and Industrial effluents. 

9. I.S:783 Width and depth of trench for R.C.C pipes. 

10. I.S:4127 Width and depth of trench for S.W pipes. 

11. I.S: 780 Specification for sluice valve for water works purposes. 

12. I.S:651 Specification for salt glazed stoneware pipe and fittings 

13. I.S:7558 Code of practice for domestic hot water installation. 

14. I.S: 1742 Code of practice for building drainage 

15. I.S: 2064 Code of practice for selection, installation and Maintenance 

of Sanitary appliances 

16. I.S:2065 Code of practices for water supply in building 

17. I.S: 2183 (Part-I) Code of practice for Plumbing in multistoried buildings. 

18. I.S:1239 Specifications for mild steel tubes 104ubular and other 

wrought steel fittings. (Fifth Revision) 

19. I.S:778 Specifications for copper alloy gate, globe and check 

valves for water works purposes. 

20. I.S:5312 (Part-I) Specifications for swing check type reflux (Non-return) 

valve 

21. I.S : 3114 Code of Practice for laying of C.I. pipes (2nd Rev.) 

22. I.S. : 456 Code of practice for plain and reinforced concrete (3rd Rev. 

) (Amendment 2) 

23. I.S. : 12820 Code of practice for dimensional requirements of rubber 

gaskets for mechanical joints and push on joints for use 

with cast iron pipes and fittings for carrying water, gas & 

sewage. 

24. I.S. : 1172 Code of basic requirements for water supply, drainage & 

sanitation (4th Rev.) 
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SN I.S. Code Description / Title 

25. I.S. : 1200 (Part-16) Code of practice for methods or measurements of building 

and Civil Engineering works: Part 16 Laying of water and 

sewer lines including appurtenant items (3rd Rev.) 

26. I.S. : 1200(Part-19) Code of practice for methods or measurements of building 

and Civil Engineering works: Part 19 Water supply, 

plumbing and drains (3rd Rev.) 

27. I.S : 3989 Centrifugally cast (spun) iron spigot and socket soil, waste 

and ventilating pipes, fittings and accessories (2nd rev.) 

(Amendment2) 

28. I.S : 13095 Butterfly valves for general purposes 

29. I.S : 458 Precast Concrete pipes (with or without reinforcement) (3rd 

rev.) (Amendment2) 

30. I.S : 1726 C.I. Manhole covers & frames (3rd rev.) 

31. I.S : 1916 Steel cylinder pipe with concrete lining and coating (1st 

rev.). 

32. I.S : 12592(part1) Pre-cast concrete manhole covers and frames: Part 1 

Covers (Amendment 3) 

33. I.S : 12592(part2) Pre-cast concrete manhole covers and frames: Part 2 

Frames 

34. I.S : 6392 Steel pipe flanges (Amendment 1) 

35. I.S : 6418 C.I and malleable C.I. flanges for general engineering 

purposes. 

36. I.S : 4985 Un plasticized PVC pipes for potable water supplies (2nd 

Rev) (Amendment 2) 

37. I.S : 7181 Horizontally cast double flanged pipes for water, gas and 

sewage.(1st Rev.) (Amendment 1) 

38. I.S : 210 Grey iron casting. (4th Rev.) 

39. BS EN 1057 Copper pipes 

40. BS EN 1254 Copper Fittings 

41. I.S : 4985 UPVC pipes 

42. I.S : 15778 CPVC pipes 

43. I.S : 8329 Ductile iron 

 

List Codes and References mentioned below is not exhaustive and for reference purpose 

only. Concessionaire shall follow all the standards and codes mentioned in this schedule 

or adhere to relevant codes as per site requirement. 
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SN CODE NAME 

1. IS: 1893 – 2016 Criteria for Earthquake resistant deign of Structures 

2. IS: 13920-2016 Ductile detailing of Reinforced Concrete Structures 

subjected to Seismic forces. 

3. IS: 4326 – 1993 Earthquake resistant Design and construction of Buildings 

 

4. 

IS: 875 – 2015 (Part I to 

III 

& Part V) 

Code and Practice for Design Loads (Other than 

earthquake) for Building and Structures like Dead, 

Imposed, Wind and other Loads 

5. IS: 456 – 2000 Plain and Reinforced Concrete (Code of practice) 

6. SP: 16 Design aids for Reinforced concrete Structure. 

7. SP: 34 Handbook on Concrete Reinforcement and Detailing 

8. IS: 3370 Part I, Part II 

and Part IV 

Code of practice for Concrete structures for the storage of 

liquids. 

9. IS: 1786 Specification for High Strength Deformed Steel bars and 

wires for concrete reinforcement 

10. IS: 1904 Code and Practice for design and Construction of 

Foundations in Soils 

11. IS: 2950 Code and Practice for Design and Construction of Raft 

Foundations 

12. IS: 800-2007 Code of Practice for general Construction in Steel. 

13. IS: 1343-1980 Code of Practice for Pre stressed Concrete. 

14. IRC 5 : 1998 Standard specifications and code of practice for road 

bridges. 

15. IRC 6 : 2014 Standard specifications and code of practice for road 

bridges. 

16. IRC 24-2010 Standard specifications and code of practice for road 

bridges. 

 

(iii) FOR FIRE FIGHTING WORKS 

 

SN I.S. Code Description / Title 

1. I.S:1239 Specifications for mild steel tubes 106 tubular and other 

wroughtsteel fittings. (Fifth Revision) 

2. I.S:778 Specifications for copper alloy gate, globe and check valves 

forwater works purposes. 

3. I.S:5312 (Part-I) Specifications for swing check type reflux (Non-return) valve 

4. I.S:908 Specifications for fire hydrant (2nd Revision) 

5. I.S:5290 Specifications for landing valve 

6. I.S:901 Specifications for coupling double male and female 

instantaneous 

pattern for firefighting (3rd revision) 

7. I.S:884 Specifications for first aid hose reel for firefighting (1st Revision) 
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SN I.S. Code Description / Title 

8. I.S:903 Specifications for fire hose delivery couplings branch pipe, 

nozzles 

and nozzles spanner (3rd revisions) 

9. I.S:933 Specifications for portable chemical from fire extinguisher 

10. I.S:15683 Specifications for fire extinguisher carbon dioxide type. 

11. I.S:2878 Specifications for fire extinguisher carbon dioxide type. 

12. I.S:9972 Specification for sprinkler 

13. I.S:3844 Code of practice for installation and Maintenance of internal fire 

hydrants and hose reels on promises. 

14 I.S : 3114 Code of Practice for laying of C.I. pipes (2nd Rev.) 

15. I.S. : 456 Code of practice for plain and reinforced concrete (3rd Rev.) 

(Amendment 2) 

 

(iv) FOR I.S. SAFETY CODES  

 

SN I. S. Code Description / Title 

1. I.S.660 Safety Code for Mechanical Refrigeration 

2. I.S.659 Safety Code for air conditioning 

3. I.S.3016 Code of Practice for precautions in welding and cutting 
operations 

4. I.S.818 Code of practice for safety and health requirements in 
electrical and gas welding and cutting operations 

5. I.S.5216 Code for safety procedure and practice in electrical works 

6. I.S.3696 Safety code for scaffolds and ladders 

 

List of Main Bureau of Indian Standards Codes and Publications with latest revisions and 

amendments thereto be followed for analysis & design. 

 

SN Code Description 

LOADS 

1. IS-875 (Part-1)-

1987 

Code of practice for design loads (other than earthquake) for 

buildings and structures – Unit weights of buildings materials 

and stored materials. 

2. IS-875 (Part 2)- 

1987 

Code of practice for design loads (other than earthquake) for 

buildings and structures – imposed loads. 

3 IS- 875 (part 3) -

1987 

Code of practice for design loads (other than earthquake)for 

buildings and structures – wind loads) 

4. IS-875 (Part5)–

1987 

Code of practice for design loads (other than earthquake) for 

buildings and structures – special loads and load combinations. 

5. IS:1893-2002 Criteria for design earthquake resistant design of structures 

(general provision and buildings). 

CONCRETE 

1. IS:456 – 2000 Code of practice for plain and reinforced concrete. 

2. IS:1786 – 2008 Specification of high strength deformed bars and wires for 

concrete reinforcement. 
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SN Code Description 

3. IS: 432 (Part-2) –

1982 

Specification of high strength deformed bars and wires for 

concrete reinforcement. 

4. IS:13920 – 1993 Ductile detailing of reinforced concrete structures subjected to 

seismic forces – code of practice. 

5. IS : 269 – 1989 Specification for ordinary, rapid hardening and low heat 

Portland cement. 

6. IS: 1489 – 1991 Specification for Portland pozzolana cement 

7. IS: 383 – 1970 Specification for coarse and find aggregates from natural 

sources for concrete. 

8. IS : 516 – 1959 Method of test for strength of concrete. 

9. IS: 2645 – 1975 Specification for integral cement water proofing compounds. 

10. IS:3370-2009 Part 

1& 2 

Liquid retaining structures. 

STEEL 

1. IS:2062 – 1999 Steel for general structural purposes, specification. 

2. IS: 1161 – 1998 Specification of steel tubes for structural purpose. 

3. IS: 800 – 2007 Code of practice for general construction in steel. 

4. IS 4923 Hollow steel section for structural purpose. 

5. IS 1367 Technical specification for Thread bolts 

6. IS 816 - 1969 Code of practice for use of metal ARC welding for general 

construction in mild steel 

 

(v) List of Reference Standards for Construction Activities 

 

SN Standard 

Number 

Title 

1 SP : 6 (1) Structural Steel Sections 

2 IS : 27 Pig Lead 

3 IS : 325 Three Phase Induction Motors 

4 IS : 554 Dimensions for pipe threads where pressure tight joints are 

required on the threads. 

5 IS : 694 PVC insulated cables for working voltages up to & including 

1100V. 

6 IS : 779 Specification for water meters (domestic type). 

7 IS : 782 Specification for caulking load 

8 IS : 800 Code of practice for general construction in steel 

9 IS : 1068 Electroplated coatings of nickel plus chromium and copper plus 

nickel plus chromium. 

10 IS : 1172 Code of Basic requirements for water supply drainage and 

sanitation. 

11 IS : 1367 (Part 

1) 

Technical supply conditions for threaded steel fasteners: Part 

1introduction and general information. 

12 IS : 1367 (Part 

2) 

Technical supply conditions for threaded steel fasteners: Part 

2product grades and tolerances. 

13 IS : 1554 (Part 

1) 

PVC insulated (heavy duty) electric cables: Part 1 for working 

voltages up to and including 1100 V. 
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SN Standard 

Number 

Title 

14 IS : 1554 (Part 

2) 

PVC insulated (heavy duty) electric cables: Part 2 for working 

voltages from 33 KV up to and including 11 KV. 

15 IS : 1726 Specification for cast iron manhole covers and frames. 

16 IS : 1742 Code of practice for building drainage. 

17 IS : 2064 Selection, installation and Maintenance of sanitary appliance 

code of practice. 

18 IS : 2065 Code of practice for water supply in buildings. 

19 IS : 2104 Specification for water meter for boxes (domestic type) 

20 IS : 2373 Specification for eater meter (bulk type) 

21 IS:2379 Colour code for identification for pipe lines 

22 IS:2629 Recommended practice for hot dip galvanizing on iron and steel 

23 IS : 3114 Code of practice for laying of cast iron pipes 

24 IS : 4111 (Part 

1) 

Code of practice for ancillary structures in sewerage system: 

Part 1 manholes. 

25 IS : 4127 Code of practice for laying glazed stoneware pipes. 

26 IS : 4853 Recommended practice for radiographic inspection of fusion 

welded butt joints in steel pipes. 

27 IS : 5329 Code of practice for sanitary pipe work above ground for 

buildings 

28 IS : 5455 Cast iron steps for manholes. 

29 IS : 6159 Recommended practice for design and fabrication of material, 

prior to galvanizing. 

30 IS : 7558 Code of practice for domestic hot water installations. 

31 IS : 8321 Glossary of terms applicable to plumbing work. 

32 IS : 8419 (Part 

1) 

Requirements for water filtration equipment: Part 1 Filtration 

medium sand and gravel. 

33 IS : 8419 (Part 

2) 

Requirements for water filtration equipment: Part 2 under 

drainage system. 

34 IS : 9668 Code of practice for provision and Maintenance of water 

supplies and firefighting. 

35 IS : 9842 Preformed fibrous pipe insulation. 

36 IS : 9912 Coal tar-based coating materials and suitable primers for 

protecting iron and steel pipe lines. 

37 IS : 10221 Code of practice for coating and wrapping of underground mild 

steel pipelines. 

38 IS : 10446 Glossary of terms relating to water supply and sanitation. 

39 IS: 11149 Rubber Gaskets 

40 IS : 11790 Code of practice for preparation of butt-welding ends for pipes, 

valves, flanges and fittings. 

41 IS : 12183 

(Part 1) 

Code of practice for plumbing in multistoried buildings: Part I 

water supply. 

42 IS : 12251 Code of practice for drainage of building basements. 

43 IS : 5572 Code of practice for sanitary pipe work. 
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SN Standard 

Number 

Title 

44 BS : 6700 Specification for design, installation, testing and Maintenance of 

services supplying water for domestic use within buildings and 

their cartilages. 

45 BS : 8301 Code of practice for building drainage 

46 BSEN : 274 Sanitary tapware, waste fitting for basins, bidets and baths. 

General technical specification. 

Pipes and Fittings 

47 IS : 458 Specification for precast concrete pipes (with and without 

reinforcement) 

48 IS : 651 Salat glazed stone ware pipes and fittings. 

49 IS : 1239 (Part 

1) 

Mild steel, tubes, tubulars and other wrought steel fittings: Part 

I Mild Steel tubes. 

50 IS : 1239 (Part 

2) 

Mild Steel tubes, tubulars and other wrought steel fittings: Part 

2 Mild Steel tubulars and other wrought steel pipe fittings. 

51 IS : 1536 Centrifugally cast (spun) iron pressure pipes for water, gas and 

sewage. 

52 IS : 1537 Vertically cast iron pressure pipes for water, gas and sewage. 

53 IS : 1538 Cast Iron fittings for pressure pipes for water, gas and sewage. 

54 IS : 1729 Sand Cast iron spigot and socket soil, waste and ventilating 

pipes, fittings and accessories. 

55 IS : 1879 Malleable cast iron pipe fittings. 

56 IS : 1978 Line pipe 

57 IS : 1979 High test line pipe. 

58 IS : 2501 Copper tubes for general engineering purposes 

59 IS : 2643 (Part 

1) 

Dimensions for pipe threads for fastening purposes: Part 1 Basic 

profile and dimensions. 

60 IS : 2643 (Part 

2) 

Dimensions for pipe threads for fastening purposes: Part 2 

Tolerances. 

61 IS : 2643 (Part 

3) 

Dimensions for pipe threads for fastening purposes: Part 3 Limits 

of sizes. 

62 IS : 3468 Pipe nuts. 

63 IS : 3589 Seamless or electrically welded steel pipes for water, gas and 

sewage (168.3 mm to 2032 mm outside diameter). 

64 IS : 3989 Centrifugally cast (sun) iron spigot and socket soil, waste and 

ventilating pipes, fittings and accessories. 

65 IS : 4346 Specifications for washers for use with fittings for water services. 

66 IS : 4711 Methods for sampling steel pipes, tubes and fittings. 

67 IS : 6392 Steel pipe flanges 

68 IS : 6418 Cast iron and malleable cast iron flanges for general engineering 

purposes. 

69 IS : 7181 Specification for horizontally cast iron double flanged pipe for 

water, gas and sewage. 

Valves 

70 IS : 778 Specification for copper alloy float gage globe and check valves 

for water works purposes. 
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SN Standard 

Number 

Title 

71 IS: 7181 Specification for sluice valves for water works purposes (50 mm 

to 300 mm size) 

72 IS: 1703 Specification copper alloy float valves (horizontal plunger type) 

for water supply fittings. 

73 IS : 2906 Specification for sluice valves for water works purposes (350 mm 

to 1200 mm size) 

74 IS : 3950 Specification for surface boxes for sluice valves. 

75 IS : 5312 (Part 

1) 

Specification for swing check type reflux (non return) valves: part 

Multi door pattern. 

76 IS : 5312 (Part 

2) 

Specification for swing check type reflux (non return) valves: part 

Multi door pattern. 

77 IS : 12992 

(Part 1) 

Safety relief valves, spring loaded : Design 

Sanitary Fittings 

78 IS : 13095 Butterfly valves for general purposes 

79 IS : 771 (Part 1 

to 3) 

Specification for glazed fire clay sanitary appliances. 

80 IS : 774 Specification for flushing cistern for water closets and mina's 

(other than plastic cistern) 

81 IS : 775 Specification for cast iron brackets and supports for wash basins 

and sinks 

82 IS: 781 Specification for cast copper alloy screw down bib taps and stop 

valves for water services. 

83 IS : 1700 Specification for drinking fountains. 

84 IS : 2548 (Part 

2) 

Specification for plastic seats and covers for water closets: Part-

1 thermoset seats and covers. 

85 IS : 2556 (Part 

1) 

Specification for vitreous sanitary appliances (Vitreous 

china):part 1 general requirement. 

86 IS: 2556 (Part 

2) 

Specification for vitreous sanitary appliances (vitreous china) 

part 2 specific requirements of wash down water closets. 

87 IS: 2556 (Part 

3) 

Specification for vitreous sanitary appliances (vitreous china) 

part 3 specific requirements of squatting pans. 

88 IS: 2556 (Part 

4) 

Specification for vitreous sanitary appliances (vitreous china) 

part 4 specific requirements of wash basins. 

89 IS: 2556 (Part 

6 sec 2)) 

Specification for vitreous sanitary appliances (vitreous china) 

part 6 specific requirements of urinals, section 2 half stall urinals. 

90 IS: 2556 (Part 

6 sec 4) 

Specification for vitreous sanitary appliances (vitreous china) 

part 6 specific requirements of urinals, section 4 partition slabs. 

91 IS: 2556 (Part 

6 sec 5) 

Specification for vitreous sanitary appliances (vitreous china) 

part 6 specific requirements of urinals, section 5 waste fittings. 

92 IS:2556( part 

6 Sec 6) 

Specification for vitreous sanitary appliances (vitreous china) 

part 6 specific requirements of urinals, section 6 water spreaders 

for half stall urinals. 

93 IS:2557 ( part 

7) 

Specification for vitreous sanitary appliances (vitreous china) 

part 7 specific requirements of half round channels. 



Development of Bus Terminal on DFBOT Basis at Pipli Part II: Draft Concession Agreement 

 

 

Directorate of State Transport, Government of Haryana   255 

SN Standard 

Number 

Title 

94 IS 2556 (Part 

8) 

Specification for vitreous sanitary appliances (vitreous china): 

Part 8 Specific requirements of siphoning wash down water 

closets. 

95 IS : 2556 (Part 

11) 

Specification for vitreous sanitary appliances (vitreous china): 

Part 11 Specific requirements for shower rose. 

96 IS : 2556 (Part 

12) 

Specification for vitreous sanitary appliances (vitreous china): 

Part 12 Specific requirements of floor traps. 

97 IS : 2556 (Part 

15) 

Specification for vitreous sanitary appliances (vitreous china): 

Part 15 Specific requirements of universal water closets. 

98 IS:2692 Specification for ferrule for water services 

99 IS : 2717 Glossary of terms relating to vitreous enamelware and ceramic 

metal systems 

100 IS : 2963 Specifications for waste plug and its accessories for sinks and 

wash basins. 

101 IS : 3311 Specifications for waste plug and its accessories for sinks and 

wash basins. 

102 IS : 5961 Specification for cast iron gratings for drainage purposes. 

103 IS : 6249 Specification for gel-coated glass fibre reinforced polyester resin 

bath tubs. 

104 IS : 6411 Specification for gel-coated glass fibre reinforced polyester resin 

bath tubes. 

105 IS : 8931 Specification for copper alloy fancy single taps, combination tap 

assembly and stop valves for water services. 

106 IS : 9758 Specification for flush valves and fitting for water closets and 

urinals. 

Pumps & Vessels 

107 IS: 1520 Specification for horizontal centrifugal pumps for clear cold fresh 

water. 

108 IS : 2002 Steel plates for pressure vessels for intermediate and high 

temperature service including boilers 

109 IS : 2825 Code for unfired pressure vessels. 

110 IS : 4648 (Part 

1) 

Code of practice for lining of vessels and equipment for chemical 

processes v Part 1 : Rubber lining 

111 IS : 5600 Specification for sewage and drainage pumps 

112 IS : 8034 Specification for submersible pump sets for clear, cold, fresh 

water 

113 IS : 8418 Specification for horizontal centrifugal self-priming pumps. 

114 IS : 374 Ceiling fans and regulators (3rd revision) 

115 IS : 694 PVC insulated Electric cable for working voltage upto and 

including 1100 volts. 

116 IS : 732 Code of practice for electrical wiring and installation 

117 IS : 1255 Code of Practice for installation and Maintenance of Power 

Cables upto and including 33 KV rating (Second Revision). 

118 IS : 1258 Bayonet tamp holders (Third revision) 

119 IS : 1293 Three pin plugs and sockets outlets rated voltage upto and 

including 250 volts and rated current upto and including 160 
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SN Standard 

Number 

Title 

amps. 

120 IS : 1554 ( Part 

- I ) 

PVC insulated (Heavy Duty) electric cables for working voltages 

upto and including 1100 volts. 

121 IS : 1646 Electrical installation fire safety of buildings (general) Code of 

practice. 

122 IS : 1885 Glossary of items for electrical cables and conductors 

123 IS : 1913 General and safety requirements for fluorescent lamps 

luminaries Tubular 

124 IS : 2071 Methods of high voltage testing 

125 IS : 2309 Protection of building and allied structures against lightning 

126 IS : 2551- Danger notice plate. 

127 IS : 3043 Code of practice for earthing. 

128 IS : 3427 AC Metal enclosed switch gear and control gear for rated 

voltages above 1 KV and up to and including 52 KV. 

129 IS : 3480 Flexible steel conduits for electrical wiring. 

130 IS : 3837 Accessories for rigid steel conduit for electrical wiring. 

131 IS : 4146 Application guide for voltage transformers 

132 IS: 4615 Switch socket outlets. 

133 IS : 5133 (Part 

-I) 

Boxes for the enclosure of electrical accessories. 

134 IS : 5216 

(Part-1) 

Guide for safety procedures and practices in electrical work. 

135 IS : 5424 Rubber mats for electrical purposes. 

136 IS : 5578 & 

11353 

Marking and arrangement of bus bar 

137 IS : 7098 - 

(Part - II) 

Cross linked polyethylene insulated PVC sheathed cables. 

Voltages from 3.3 KV up to and including 33 KV 

138 IS : 8130 Conductors for insulated electric cables and flexible cords 

139 IS : 8623 - 

(Part -D 

Factory built assemblies of switchgear and control gear for 

voltages up to and including 1000 V AC and 1200 V D C. 

140 IS : 8828 Miniature Circuit Breakers 

141 IS : 9537 Rigid Steel Conduits for electrical wiring (Second Revisions) 

142 15:10810 Methods of test for cables. 

143 IS : 12640 Earth Leakage Circuit Breakers 

144 IS : 13947 Degree of protection provided by enclosures for LV switchgear 

and control gear. 

145 IS : 13947 General requirement for switchgear and control gear for voltage 

not exceeding 1000 Volts. 

146 IS : 15652 Insulating mats for electrical purposes. 

147 IS : 1651 & 

1652 

Stationary cells and batteries lead acid type. 

148 IS : 2551-1982 Danger notice plate. 

149 IS : 3043 - 

1987 

Code of practice for earthing. 

150 IS : 4146 - Application guide for voltage transformers 



Development of Bus Terminal on DFBOT Basis at Pipli Part II: Draft Concession Agreement 

 

 

Directorate of State Transport, Government of Haryana   257 

SN Standard 

Number 

Title 

1983 

151 1S : 5216 

1982 (Part- I) 

Guide for safety procedures and practices in electrical work. 

152 IS 5:1994 Colours for ready mixed paint and enamels 

153 IS 2705 (Part-

1) : 1992 

(second 

revision) 

Current transformers - Specification General requirements 

154 IS 2705 (Part-

2) : 1992 

(Second 

Revision) 

Current transformers – Specification Measuring Current 

Transformers 

155 IS 2705 (Part-

3) : (Second 

revision) 

Current transformers – Specification Protective Current 

Transformers 

156 IS:2705 (part 

4) Second 

revision1992 

Current transformers – Specification Protective Current 

Transformers for Special Purpose Applications 

157 IS 3043 :1987 Code of practice for earthing 

158 IE Rules, with 

amendments 

upto 1995 

:1956 

Indian Electricity Rules 

159 IS : 2071 - 

1974 - 76 

Methods of high voltage testing 

160 IS : 3427 

:1997 

IEC:60298,60

694 

AC Metal enclosed switchgear and control gear for rated voltage 

above lkv and upto and including 52kv. 

161 IS : 12729 

:1998 

General requirement for switchgear and control gear for voltage 

exceeding 1000V 

162 IS : 13118 

:1991 

Specification for high voltage alternating current circuit breaker 

163 IS: 5578 & 

11353- 1985 

Marking and arrangement of bus bars 

164 IS: 3156 Potential transformer 

165 IS: 9385 HV HRC Control Fuse 

166 IS: 1248 For measuring instruments 

167 IS : 2026 - 

1977 to 81 

(Part Ito IV) 

Power Transformers 

168 IS : 2551-1982 Danger notice plate. 

169 IS : 3043 — 

1987 

Code of practice for earthing. 

170 IS : 4146 — 

1983 

Application guide for voltage transformers 
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SN Standard 

Number 

Title 

171 IS : 5216 — 

1982 (Part-I) 

Guide for safety procedures and practices in electrical work. 

172 IS 5:1994 Colours for ready mixed paint and enamels 

173 IS 2705 (Part-

1) : 1992 

(Second 

Revision) 

Current transformers - Specification General requirements 

174 IS 2705 (Part-

2) 1992 

(Second 

Revision) 

Current transformers – Specification Measuring Current 

Transformers 

175 IS 2705 (Part-

3) : (Second

 Revision) 

1992 

Current transformers – Specification Protective Current 

Transformers 

176 IS 2705 (Part-

4) : (Second 

Revision)1992 

Current transformers – Specification Protective Current 

Transformers for Special Purpose Applications 

177 IS 3043 :1987 Code of practice for earthing 

178 IE Rules, with 

amendments 

upto 1995 

:1956 

Indian Electricity Rules 

179 1EC 44 -1 

:1996 

Instrument Transformer -P1 : Current Transformer 

181 IS:10561 

:1977 

Power Transformers: General 

182 IS 4146: 1983 Application guide for voltage transformers 

183 1S:8478: 1978 Application guide for on-load tap changers 

184 IS:10028 Part-

1: 1985 

Code of practice for selection, installation and Maintenance of 

power transformers: Selection 

185 IS:10028

 P

art-2 : 

1981 

Code of practice for selection, installation and Maintenance of 

power transformers: Installation 

186 IS:3639 : 1966 Fittings and accessories for power transformers 

187 IS:4201: 1983 Application guide for current transformers 

188 IS:4257 Partl : 

1981 

Dimensions for clamping arrangement for bushings 12kV to 

36Kv 

189 IS:8603 Parts 

lto3 : 1977 

Dimensions of porcelain transformer bushings for use in heavily 

polluted atmosphere 

190 IS: 554-1985 

(Reaffirmed 

1996) 

Dimensions for pipe threads where pressure tight joints are 

required on the threads 

191 IS: 665 – 1963 

(Reaffirmed 

Metal air ducts 
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SN Standard 

Number 

Title 

1991) 

192 IS: 659 - 1964 Air conditioning (Safety code) 

193 IS: 660 - 1963 Mechanical Refrigeration (Safety code) 

194 IS: 694 – 1990 

(Reaffirmed 

1994) 

PVC insulated (HD) electric cables for working voltage upto and 

including 1100 volts 

195 IS: 732-1989 Code of Practice for electrical wiring 

196 IS: 780-1984 Sluice valves for water works purposes 

197 IS: 822-1970 

(Reaffirmed 

1991) 

Code of procedure for inspection of welds 

198 IS: 1239 (Part-

I) 1990 

Mils steel tube 

199 IS: 1239 (Part-

II) 1992 

Mild steel tubulars and other wrought steel pipe fittings 

200 IS: 1255 - 

1983 

Code of practice for installation and Maintenance of Power 

Cables upto and including 33 KV rating (Second Revision) 

201 IS: 1554 - 

1988 

PVC insulated (Heavy Duty) electric cables (part-I) for working 

voltages upto and including 1100 volts 

202 IS: 1897 – 

1983 

Copper bus bar 

203 IS: 2379 – 

1990 

Colour code for the identification of pipelines 

204 IS: 2551 – 

1982 

Danger notice plate 

205 IS: 3043 – 

1987 

Code of practice for earthing 

206 IS: 3103 – 

1975 

Code of practice for Industrial Ventilation 

207 IS: 3837 – 

1976 

Accessories for rigid steel conduit for electrical wiring 

208 IS: 4736 – 

1986 

Hot-dip zinc coating on steel tubes 

209 IS: 4894 – 

1987 

Centrifugal Fan 

210 IS: 5133 – 

1969 

Boxes for the enclosure of electrical accessories 

211 IS: 5216 – 

1982 (Part-I) 

Guide for safety procedure and practices in electrical work 

212 IS: 5312 (Part-

II) 1984 

(Reaffirmed 

1990) 

Swing – check type reflux Non-return valves for water works 

213 IS: 5421 – 

1969 

Rubber mats for electrical purposes 
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SN Standard 

Number 

Title 

214 IS: 5578& 

11353– 1985 

Marking and arrangement of bus bars 

215 IS: 6392 – 

1971 

Reaffirmed 

1988) 

Steel pipe flanges 

216 IS: 8623 – 

1977 (Part-I) 

Factory bill assemblies of switchgear and control gear for 

voltages upto an including 1000 VAC and 1200 VDC 

217 IS: 8623 – 

1980 (Part-II) 

Bus Bar trunking system 

218 IS: 8828 – 

1996 IEC 898 

- 1995 

Miniature Circuit Breakers 

219 IS: 9537 – 

1981 

Rigid steel conduits for electrical wiring (Second Revisions) 

220 IS: 10810 – 

1988 

Methods of test for cables 

221 IS:13947(Part

-II)–1993 

Air circuit breakers 

222 IS:13947IEC 

947 – 2–1989 

Molded case circuit breakers 

223 IS: 13947 – 

1993 

Degree of protection provided by enclosures for LV switchgear 

and control gear 

224 IS: 13947 – 

1993 

General requirement for switchgear and control gear for voltage 

not exceeding 1000 volts 

225 ASHREA 

 

American society of Heating Refrigeration & Air-conditioning 

books HVAC Systems and Equipment 2008 

HVAC Application 2007 

Refrigeration 2006 

Fundamental 2005 

Indoor air quality 90.1.2007 

226 IEC Relevant Sections 

227 ASME, 

Section VIII 

Boiler and Pressure Vessel Code 

National Fire Protection Association (NFPA) – USA 

228 No. 70 – 90 or 

70 -93 

National Electric Code 

229 No. 72 – 1993 National Fire Alarm Code 

230 No. 101 – 91 Life Safety Code 

231 No. 90A Practice for Smoke Control System 

232 No. 76 Telecommunication Facilities 

233 No. 318 Clear Room Applications 

Underwriters Laboratories Inc. (UL) – USA 

234 UL 50 Cabinets & Boxes 

235 UL 268 Smoke detectors for Fire Protective Signaling Systems 

236 UL 864 Control units for Fire Protective Signaling Systems 
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Number 

Title 

237 UL 268A Smoke detectors for Duct Application 

238 UL 521 Thermal detectors for Fire Protective Signaling Systems 

239 UL 228 Door Closers – holders for Fire Protective Signaling Systems 

240 UL 464 Audible signaling appliances 

241 UL 38 Manually activated Signaling Boxes 

242 UL 346 Water floor indicators for Fire Protective Signaling Systems 

243 UL 1481 Power supplied for Fire Protective Signaling Systems 

244 UL 1076 Proprietary burglar alarm units & systems 

245 UL 1791 Visual notifications appliances 

 Road Works  

246 IRC 5 Standard Specifications and Code of Practice for Road Bridges,  

  Section I – General Features of Design 

247 IRC 6 Standard Specifications and Code of Practice for Road Bridges, 

  Section II – Loads and Stresses 

248 IRC 11 Recommended Practices for the Design of Layout of Cycle Tracks 

249 IRC 19  Standard Specifications and Code of Practice for Water Bound 

Macadam 

250 IRC 112 Standard Specifications and Code of Practice for Road Bridges 

  Section III–Cement Concrete (Plain and Reinforced) 

251 IRC 22  Standard Specifications and Code of Practice for Road Bridges, 

  Section VI – Composite Construction 

252 IRC 37  Guidelines for the Design of Flexible Pavement 

253 IRC 48  Tentative Specifications for Bituminous Surface Dressing Using 

Pre-coated Aggregates 

254 IRC:SP 11   Handbook of Quality Control for Construction of Roads and 

Runways 

255 IRC:SP 11   Handbook of Quality Control for Construction of Roads and 

Runways 

256 IRC:44-2017  Guidelines for Cement Concrete Mix Design for Pavements (Third 

Revision) 
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Annexure - IV 

Architectural Finishing Schedule 

 

SN Room Name ARCHITECTURAL FINISHES 

FLOOR WALL CEILING 

Finish Thickness (in mm) over TOC Finish Thickness (in mm) Finish Finished Ceiling level from FFL 

CONCOURSE LEVEL, Ground Floor and First Floor complete  

1 Bus Terminal 

Entrances 

passageway 

Honed finish Granite 

Flooring 

Granite stone 30mm over Screed 

laid to slope 

Vitrified Tile Cladding as per 

design, upto a height of 3.05 

m. 

Anti-dust paint above upto 

full height (colour as per 

design) 

10mm tile over 12mm 

cement mortar 

Open Cell Metal 

ceiling with Fascia on 

both sides and Anti 

dust paint above 

(colour as per design) 

3000mm 

2 Bus Terminal 

Entrances Staircases 

(Ground to 

Concourse) 

Flamed Granite treads; 

Polished Granite Risers; 

Stainless Steel wall mounted 

and floor mounted Handrails 

Tread: 30mm granite over 20mm 

cement mortar 

Riser: 18mm Granite over 12mm 

cement mortar 

Vitrified Tile Cladding as per 

design, upto a height of 3.05 

m. 

Anti dust paint above upto 

full height (colour as per 

design) 

10mm tile over 12mm 

cement mortar 

Texture Paint (as per 

approved sample) 

Thickness 3mm on 

pre- plastered surface 

- 

3 Staircase  Flamed Granite treads; 

Polished Granite Risers; 

Stainless Steel and Glass 

floor mounted Handrails 

Tread: 30mm granite over 20mm 

cement mortar 

 

Riser: 18mm Granite over 12mm 

cement mortar 

Vitrified Tile Cladding as per 

design, upto a height of 1.05 

m. 

Anti dust paint above upto 

full height (colour as per 

design) 

10mm tile over 12mm 

cement mortar - 

- - 

4 Passenger Concourse 

area- Double height 

Honed Granite Flooring (with 

Tactile strip as per design) 

Granite stone 30mm over 

Screed laid to slope with 

trenches for AFC as per system 

Concessionaire’s requirement 

Vitrified Tile* Cladding as per 

design, upto a height of 

3.65m. 

Anti dust paint above upto 

full height (colour as per 

design) 

10mm tile** over 12mm 

cement mortar 

 

1200 x 600 Open Cell 

Metal ceiling with 

Fascia as per design 

Minimum 3000mm varying to 

4200mm 

5 Control Room Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Clear toughened laminated 

Glass on Concourse side 

and Cement Plaster finished 

with Acrylic Emulsion paint 

elsewhere 

300mm skirting in 18 mm 

thick granite stone on 

12mm cement mortar  

Paint over 12mm plaster 

Metal false ceiling 

(Non – perforated, 

Powder coated) 

3000mm 

6 Bus Terminal Manager 

Room/offices 

Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Cement Plaster finished 

with Acrylic Emulsion paint 

300mm skirting in 18 mm 

thick granite stone on 

12mm cement mortar  

Paint over 12mm plaster 

Metal false ceiling 

(Non – perforated, 

Powder coated) 

3000mm 

7 Ticket Office Raised floor filled with Foam 

Concrete finished with 

Granite. 

 

Granite Counter top as per 

design 

Total 400 mm 

30mm Granite over Foam 

Concrete with trenches as per 

system Concessionaire’s 

requirement 

Clear toughened laminated 

Glass (as per detail) on 

Concourse side and Cement 

Plaster finished with Acrylic 

Emulsion paint elsewhere 

300mm skirting in 18 mm 

thick granite stone on 

12mm cement mortar  

Paint over 12mm plaster 

Metal false ceiling 

(Non – perforated, 

Powder coated) 

3000mm 
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SN Room Name ARCHITECTURAL FINISHES 

FLOOR WALL CEILING 

Finish Thickness (in mm) over TOC Finish Thickness (in mm) Finish Finished Ceiling level from FFL 

8 Enquiry office Raised floor filled with Foam 

Concrete finished with 

Granite. 

Granite Counter top as per 

design 

18mm Granite stone over 20 mm 

cement mortar 

Clear toughened laminated 

Glass above counter height 

& Granite cladding outside 

below counter height. 

12mm glass 

 

30mm granite cladding; 

maximum depth of cladding 

75mm including tolerances 

- - 

9 First Aid room Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Vitrified Tile Cladding as per 

design, upto a height of 

1200m.with Acrylic Emulsion 

paint above upto full height 

(colour as per design) 

300mm skirting in 18 mm 

thick granite stone on 

12mm cement mortar  

Paint over 12mm plaster 

Concrete finished with 

Anti-dust sealer coat 

- 

10 CCTV security room Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Cement Plaster finished 

with Acrylic Emulsion paint 

300mm skirting in 18 mm 

thick granite stone on 

12mm cement mortar  

Paint over 12mm plaster 

Concrete finished with 

Anti-dust sealer coat 

- 

11 Supervisor Office Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Cement Plaster finished 

with Acrylic Emulsion paint 

300mm skirting in 18 mm 

thick granite stone on 

12mm cement mortar  

Paint over 12mm plaster 

Concrete finished with 

Anti-dust sealer coat 

- 

12 Record room/ Cloak 

room 

Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Concrete/ Concrete block 

Wall finished with Anti- dust 

sealer coat 

300mm skirting in 18 mm 

thick granite stone on 

12mm cement mortar  

Paint over 12mm plaster 

Concrete finished with 

Anti-dust sealer coat 

 

13 Drivers/ conductors – 

dormitory 

Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Concrete/ Concrete block 

Wall finished with Anti- dust 

sealer coat 

300mm skirting in 18 mm 

thick granite stone on 

12mm cement mortar  

Paint over 12mm plaster 

Concrete finished with 

Anti-dust sealer coat 

 

14 Baby Care Room Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Vitrified Tile Cladding as per 

design, upto a height of 

1200 m from FFL& 

Cement Plaster finished 

with Acrylic Emulsion paint 

above upto full height 

(colour as per design)1200 

mm height 

300mm skirting in 18 mm 

thick granite stone on 

12mm cement mortar  

Paint over 12mm plaster 

Calcium Silicate board 

finished with Acrylic 

Distemper paint 

3000mm 

15 Sewage Pump Room Hardonite Industrial floor Total 400mm 

52mm Hardonit Flooring over 

Foam Concrete filling 

Concrete/ Concrete block 

Wall finished with Anti- dust 

sealer coat 

300mm high skirting in 

18mm thick Cement Plaster 

Concrete finished with 

Anti-dust sealer coat 
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SN Room Name ARCHITECTURAL FINISHES 

FLOOR WALL CEILING 

Finish Thickness (in mm) over TOC Finish Thickness (in mm) Finish Finished Ceiling level from FFL 

16 VIP Deluxe toilets, 

Luxury Lounges 

Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Concrete block Wall 

finished with Cement 

Plaster finished with Acrylic 

Emulsion paint 

300mm skirting in 18 mm 

thick granite stone on 

12mm cement mortar  

Paint over 12mm plaster 

Metal false ceiling 

(Non – perforated, 

Powder coated) 

3000mm 

17 Public Toilets Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Vitrified Tile Cladding as per 

design, upto a false ceiling  

height of  

10mm tile over 12mm 

cement mortar 

Calcium Silicate  false 

ceiling (Non – 

perforated, Powder 

coated) 

3000mm 

18 Shops Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Concrete block Wall 

finished with Cement 

Plaster finished with Acrylic 

Emulsion paint 

300mm skirting in 10mm 

thick Vitrified Tile on 12mm 

cement mortar 

Concrete finished with 

Anti-dust sealer coat 

3000mm 

19 OTE Duct & Cable 

Gallery 

Concrete finished with Anti-dust sealer coat inside 

20 Platform Area 

 

 

 

 

 

Honed Granite flooring (with 

600mm wide 60mm thick 

flamed granite edge 

+ 30mm Granite over 

Screed + yellow tile strip + 

Tactile strip as per design) 

 

Total 150mm at edge sloping to 

120mm laid in 1:100 slope away 

from platform edge 

Vitrified Tile Cladding on 

walls 

 

 

10mm tile over 12mm 

cement mortar 

 

 

 

1200 x 600 Open Cell 

Metal ceiling with 

Fascia as per design 

 

7200mm 

21 Columns In platforms 

area and waiting area  

 

  Stainless Steel Cladding on 

columns including SS 

seating benches around 

columns 

 

3mm SS sheet cladding: 

maximum depth of cladding 

25mm including framework 

 

  

22 Lift  

 

Honed Granite Flooring 18mm Granite stone over 20 mm 

cement mortar 

Granite cladding on Lift 

walls 

30mm granite cladding; 

maximum depth of cladding 

75mm including 

  

23 DB Panel Room/Panel 

room 

Hardonite Industrial floor 52mm over filling in Screed to 

match the general flooring level 

in vicinity 

Concrete/ Concrete block 

Wall finished with Anti- dust 

sealer coat 

300mm high skirting in 

18mm thick Cement Plaster 

Concrete finished with 

Anti-dust sealer coat 
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SN Room Name ARCHITECTURAL FINISHES 

FLOOR WALL CEILING 

Finish Thickness (in mm) over TOC Finish Thickness (in mm) Finish Finished Ceiling level from FFL 

24 Undercroft including 

UPE Duct and Cable 

Gallery 

Screed to slope (to be done 

by Civil Concessionaire) 

Finished with Anti-dust sealer 

coat 

 Concrete/ Concrete block 

Wall finished with Anti- dust 

sealer coat 

 Concrete finished with 

Anti-dust sealer coat 

 

25 Water Tank Waterproof Compartment (to 

be made by Civil 

Concessionaire) 

 Waterproof Compartment 

(to be made by Civil 

Concessionaire) 

 Waterproof 

Compartment (to be 

made by Civil 

Concessionaire) 

 

26 Pump Room Hardonite Industrial floor 52mm (over 150 mm Screed 

filling with drainage channel if 

drainage channel is not provided 

in slab to be done by Civil 

Concessionaire) 

Concrete/ Concrete block 

Wall finished with Anti- dust 

sealer coat 

300mm high skirting in 

18mm thick Cement Plaster 

Concrete finished with 

Anti-dust sealer coat 

 

27 Chiller Plant Room Hardonite Industrial floor 52mm (over 150 mm Screed 

filling with drainage channel if 

drainage channel is not provided 

in slab to be done by Civil 

Concessionaire) 

Concrete/ Concrete block 

Wall finished with Anti- dust 

sealer coat 

300mm high skirting in 

18mm thick Cement Plaster 

Concrete finished with 

Anti-dust sealer coat 

 

28 Auxiliary Sub Station Hardonite Industrial floor 52mm Concrete/ Concrete block 

Wall finished with Anti- dust 

sealer coat 

300mm high skirting in 

18mm thick Cement Plaster 

Concrete finished with 

Anti-dust sealer coat 

 

29 Dosing Plant Room Hardonite Industrial floor 52mm Concrete/ Concrete block 

Wall finished with Anti- dust 

sealer coat 

300mm high skirting in 

18mm thick Cement Plaster 

Concrete finished with 

Anti-dust sealer coat 

 

30 Terrace    Paint over 15mm Cement 

Plaster 

  

31 Main Building Outside 

Walls 

- - Granite stone/Texture Paint 

as per design 

40mm stone cladding; 

maximum depth of cladding 

75mm including tolerances/ 

Paint over 15mm Cement 

Plaster 

- - 
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SN Room Name ARCHITECTURAL FINISHES 

FLOOR WALL CEILING 

Finish Thickness (in mm) over TOC Finish Thickness (in mm) Finish Finished Ceiling level from FFL 

32 Boundary Wall   Granite stone/Texture Paint 

as per design 

Paint over 15mm Cement 

Plaster with 150mm high 

skirting in 25mm thick Kota 

Stone and 

 

40mm stone cladding; 

maximum depth of cladding 

75mm including tolerances 

- - 

FINISHING SCHEDULE FOR OTHER ITEMS 

S.No ITEM SPECIFICATIONS 
 

1 INTERNAL DOORS IN 

OFFICES (HEIGHT 2.40 

METERE) 

(1) Main entrance doors for all rooms: Toughened glass door shutter along with glass partition toward corridor side 

2 TOILET DOORS Second class teak wood with laminate top flush doors  

3 MAIN ENTRANCE DOOR Toughened glass door shutter with automatic sliding system 

4 FIRE CHECK DOORS GF and above- Wooden Fire rated door with shutter of 120 minutes rating with insulation (full glazed fire door shutters with frame of 2 hours rating ) 

5 LIFT LOBBY DOOR SS Steel frame with glazed steel door and having Fire rated glazing of Saint Gobain and with 120 minutes rating  

6 HARDWARE FINISH SS of matt/ polished finish of Hafele or equivalent 

7 FACADE TREATMENT Combination of stone cladding/ACP cladding/ texture paint as per elevation details 
Jalis - GRC Jali based on design as per arch detail.. 
Structural Glazing - Saint Gobain or equivalent with solar control and thermal insulation (with dual colour scheme for elevation bands)  (Approx. 20% of total elevation area) 
Murals in the façade wall- GRC / WPC of suitable shade and pattern. 

8 TOILET FITTINGS FAUCETS- All faucets of chrome matt finish of Jaquar or equivalent of international standard 
SANITARYWARE- Jaquar or equivalent – wall mounted EC , Urinals, Wash Bowl over slab for Wash Basin etc. of international standard. 

 

NOTES: 

1. All design, patterns and actual sizes of materials shall be as per drawings and samples approved. 

2. All items to be read in conjunction with relevant technical specifications. 

3. Actual dimensions may vary at site, for which Concessionaires shall prepare shop drawing and obtain approval from the DST before starting the work. 

4. Concessionaire shall coordinate with DST for all designated systems for interface requirements and incorporate them in the shop drawings for finishing works. 
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SCHEDULE F: List of Applicable Permits  

 

The Authority will provide all the necessary support to the Concessionaire to obtain clearances* 

required for the project. An indicative list of clearances required for the project is provided in the 

table below: 

 
Table 9.1: Indicative List of Clearances 

Building Construction Permission Local Authority / Municipal Corporation of Pipli 

Heritage Clearance Permission from ASI/ relevant Authority 

Water & Sewerage Connection  Concerned Authority  

Shifting of Services and utilities  State Transport department, Local Authority, PWD  

Traffic Management during operation  Traffic Police  

Application for PAN, sales tax and other 

tax registrations etc.  

Concerned departments of Government of 

Haryana and Government of India (GoI)  

Electricity connection  Respective Electricity Corporations in Haryana 

Clearance for employing labor-Primary 

Employer  

Labour Commissioner  

Clearance for blasting and use of 

explosives  

Concerned Authority/ Commissioner of Explosives 

and Police Department, GoH 

Employment of migrant labour  Labour Commissioner  

Storage of sludge/silt  Haryana State Pollution Control Board 

Environmental Clearance  MoEF 

License for commercial activities  Concerned Authority  

Realignment and channelization of Nallas Concerned Authority, Haryana PWD  

Installation of Lifts  Concerned Authority  

Fire safety equipment  Concerned Authority /Police Department  

Drains and Sewers  Concerned Authority, Haryana PWD (B&R) 

Diesel Generator  Haryana State Pollution Control Board 

Labour Camps  District Health Officer  

Working in Night Shifts  Concerned Authority, Police Department  

Re-routing of vehicular traffic  Concerned Authority, Traffic Police  

Completion Cum Occupancy Certificate Stage 

Completion certificate from local authority 
Approval from the Lift Inspector- Required for installing lift in the building 
Consent to operate from State Pollution Control Board 
NOC from Weight and measurement Department as per Legal Metrology Laws 
NOC from explosive department  
NOC from Industry department 
NOC from labour department 

 

*The above list is indicative and not necessarily completes or accurate. The Concessionaire shall 
make his / her own assessment of the statutory clearances required and shall be responsible for 
obtaining all such clearances. The Concessionaire shall at all times, obtain and maintain all 
Applicable Permits which are required by Applicable Law to undertake the Project. Charges for 
all permits etc. shall be borne by the Concessionaire.  
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SCHEDULE G: Format of Bank Guarantee for Performance Security 

 
PROFORMA OF BANK GUARANTEE – I 

 
 (To be issued by a Scheduled Bank in India) 

 

 

THIS DEED OF GUARANTEE executed on this the ---- day of ----- at ------ by ----------------- 

------------------------- (Name of the Bank) having its Head/Registered office at ---------------------------

---------------------------------------- hereinafter referred to as “the Guarantor” which expression shall 

unless it be repugnant to the subject or context thereof include successors and assigns; 

 

In favour of Directorate of State Transport, Government of Haryana, hereinafter called “Authority” 

or “DST” (which expression shall include its successors and assigns); 

 

WHEREAS 
 

A. By the Concession Agreement dated ------------------- entered into between Authority 

and M/s. -------------------------------------- Limited, a company incorporated under the 

Companies Act, 2013 having its registered office at ----------------------- hereinafter 

called “the Company”, (“the Concession Agreement”) the Company has been 

granted the Concession to implement the project envisaging construction, operation 

and maintenance of ------------------ on build, operate and transfer basis. 

 

B. In terms of the Concession Agreement, the Company is required to furnish to Authority, 

an unconditional and irrevocable bank guarantee for an amount of Rs. ---------- 

(Rupees ------------------- only) as performance security for due and punctual 

performance/discharge of its obligations under the Concession Agreement. 

 

C. At the request of the Company, the Guarantor has agreed to provide guarantee, being 

these presents guaranteeing the due and punctual performance/discharge by the 

Company of its obligations under the Concession Agreement. 
 

NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS: 
 

1. Capitalised terms used herein but not defined shall have the meaning assigned to 

them respectively in the Concession Agreement.  
 
2. The Guarantor hereby guarantees the due and punctual performance by the Company 

of all its obligations under the Concession Agreement.  
 

3. The Guarantor shall, without demur, pay to Authority sums not exceeding in aggregate 

Rs. ------------- (Rupees ------------------- only), within five (5) days of receipt of a written 

demand therefor from Authority stating that the Company has failed to meet its 

performance obligations under the Concession Agreement during the Construction 

Period. The Guarantor shall have no obligation to go into the veracity of any demand 

so made by  Authority and shall pay the amount specified in the demand 

notwithstanding any direction to the contrary given or any dispute whatsoever raised 

by the Company or any other Person. 

 

4. In order to give effect to this Guarantee, Authority shall be entitled to treat the 
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Guarantor as the principal debtor. The obligations of the Guarantor shall not be 

affected by any variations in the terms and conditions of the Concession Agreement 

or other documents or by the extension of time for performance granted to the 

Company or postponement/non-exercise/ delayed exercise of any of its rights by 

Authority or any indulgence shown by Authority to the Concessionaire and the 

Guarantor shall not be relieved from its obligations under this Guarantee on account 

of any such variation, extension, postponement, non-exercise, delayed exercise of any 

of its rights by Authority or any indulgence shown by Authority provided nothing 

contained herein shall enlarge the Guarantor’s obligation hereunder.  

 

5. This Guarantee shall be irrevocable and shall remain in full force and effect until 

discharge by the Guarantor of all its obligations hereunder.  

 

6. This Guarantee shall not be affected by any change in the constitution or winding up 

of the Company/the Guarantor or any absorption, merger or amalgamation of the 

Company/the Guarantor with any other Person.  

 

7. The Guarantor has power to issue this guarantee and discharge the obligations 

contemplated herein, and the undersigned is duly authorised to execute this 

Guarantee pursuant to the power granted under ______________.  

 

IN WITNESS WHEREOF THE GUARANTOR HAS SET ITS HANDS HEREUNTO ON THE 

DAY, MONTH AND YEAR FIRST HEREINABOVE WRITTEN. 
 
 
 
SIGNED AND DELIVERED by ------------ Bank by the hand of 
 
Shri -------------------------- 
 
its -------------- and authorised official. 
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SCHEDULE H: Project Completion Schedule  

 

1 Project Completion Schedule 

 

The Concessionaire shall adhere to the following Schedule for each of the Project 

Milestones (the "Project Completion Schedule").  

 

Table 5.1: Project Milestones  

SN Project Milestone 
Timelines (from 

Compliance Date) 

Measure of Achievement of Project 

Milestone 

1 Project Milestone -1  6 months  Incurred minimum 10% (ten per cent) of 

the BTF Project Cost as set forth in the 

Financing Documents 

2 Project Milestone -2 12 months Incurred minimum 25% (fifteen per cent) 

of the BTF Project Cost as set forth in the 

Financing Documents 

3 Project Milestone -3 18 months Incurred minimum 50% (fifty per cent) of 

the BTF Project Cost as set forth in the 

Financing Documents 

4 Project Milestone -4 24 months Incurred minimum 80% (eighty per cent) 

of the BTF Project Cost as set forth in the 

Financing Documents 

5 Project Milestone -5 

(Scheduled Construction 

Completion Date)  

30 months Issuance of Completion certificate or 

Provisional Completion Certificate 

 

Within 15 (fifteen) days of the date of each Project Milestone, the Concessionaire shall 

notify Authority of such compliance along with necessary particulars thereof. 

 

2 Extension of period 

 

The Scheduled Construction Completion Date for Commercial Facility or BPF may be 

extended in terms of this Agreement upon written request to the Authority. Upon extension 

of any or all of the aforesaid Project Milestones or the Scheduled Construction Completion 

Date, under and in accordance with the provisions of this Agreement, the Construction 

Period shall be deemed to have been amended accordingly. 
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SCHEDULE I: Vesting Certificate 

 

 

1. Directorate of State Transport, Government of Haryana, having its office at 

_____________________, (the “Authority) refers to the Agreement dated ______ (the 

"Agreement") entered into between the Authority and ___________ (the 

"Concessionaire") for development of Bus Terminal with Commercial Facilities at Pipli 

(the "Project") on design build, finance, operate and transfer ("DBFOT") basis.  
 
2. The Authority hereby acknowledges compliance and fulfilment by the Concessionaire of 

the divestment requirements set forth in Clause 14.6 of the Agreement on the basis that 

upon issue of this Vesting Certificate, the Authority shall be deemed to have acquired, and 

all title and interest of the Concessionaire in or about the Project shall be deemed to have 

vested unto the Authority, free from any encumbrances, charges and liens whatsoever.  

 

3. Notwithstanding anything to the contrary contained hereinabove, it shall be a condition of 

this Vesting Certificate that nothing contained herein shall be construed or interpreted as 

waiving the obligation of the Concessionaire to rectify and remedy any defect or deficiency 

in any of the divestment requirements and/or relieving the Concessionaire in any manner 

of the same.  

 
Signed this ___ day of ______, 20__ at [________]. 
 

AGREED, ACCEPTED AND SIGNED    SIGNED, SEALED AND DELIVERED 
 
For and on behalf of   For and on behalf of  
CONCESSIONAIRE by:   Authority by 

 

 

(Signature) (Signature)  
(Name) (Name)  
(Designation) (Designation)  
(Address) (Address) 

 

In the presence of: . 
 

(1) _____________________ (Signature)            (2) _____________________ (Signature) 
 
_______________________ (Name) _______________________ (Name) 
 
________________________ (Designation)  ___________________ (Designation) 
 
_________________________ (Address)  ______________________ (Address) 
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SCHEDULE J: Completion Certificate  

 

1 I,  …………………….  (Name  of  the  Independent  Engineer),  acting  as Independent 

Engineer, under and in accordance with the Concession Agreement dated ………… (the 

“Agreement”), for Development of Bus Terminal at Pipli, Haryana to be executed  (the 

“Project Bus Terminal”) on design, build, finance, operate and transfer (DBFOT) basis, 

through …………………. (Name of Concessionaire), hereby certify that the Tests 

specified in Article 14 of the Agreement have been successfully undertaken to determine 

compliance of the Project Bus Terminal with the provisions of the Agreement, and I am 

satisfied that the Project Bus Terminal can be safely and reliably placed in commercial 

service of the Users thereof. 

 

2 It is certified that, in terms of the aforesaid Agreement, all works forming part of Project 

Bus Terminal have been completed, and the Project Bus Terminal is  hereby declared 

fit for entry into commercial operation on this the ……… day of 

……… 20….. 

 

 

SIGNED, SEALED AND DELIVERED For and on 

behalf of the INDEPENDENT ENGINEER by: 

 

(Signature) (Name) 

(Designation) (Address) 

 

PROVISIONAL CERTIFICATE 

 

1 I,  ……………………  (Name  of  the  Independent  Engineer),  acting  as Independent 

Engineer, under and in accordance with the Concession Agreement dated ………… (the 

“Agreement”), for Development of Bus Terminal at Pipli, Haryana to be executed  (the 

“Project Bus Terminal”) on design, build, finance, operate and transfer (DBFOT) basis 

through …………………… (Name of Concessionaire), hereby certify that the Tests 

specified in Article 14 of the Agreement have been undertaken to determine compliance 

of the Project Bus Terminal with the provisions of the Agreement. 

 

2 Construction Works that were found to be incomplete and/or deficient have been 

specified in the Punch List appended hereto, and the Concessionaire has agreed and 

accepted that it shall complete and/or rectify all such works in the time and manner set 

forth in the Agreement. (Some of the incomplete works have been delayed as a result of 

reasons attributable to the Authority or due to Force Majeure and the Provisional 

Certificate cannot be withheld on this account. Though the remaining incomplete works 

have been delayed as a result of reasons attributable to the Concessionaire, I am 

satisfied that having regard to the nature and extent of such incomplete works, it would 
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not be prudent to withhold commercial operation of the Project Bus Terminal, pending 

completion thereof. 

 

3 In view of the foregoing, I am satisfied that the Project Bus Terminal can be safely and 

reliably placed in commercial service of the Users thereof, and in terms of the 

Agreement, the Project Bus Terminal is hereby provisionally declared fit for entry into 

commercial operation on this the ………… day of ……….. 20…... 

 

ACCEPTED, SIGNED, SEALED AND 

DELIVERED For and on behalf of 

CONCESSIONAIRE by:                                  

 

 

 

(Signature)  

(Name and Designation) 

(Address) 

 

ACCEPTED, SIGNED, SEALED AND 

DELIVERED For and on behalf of 

INDEPENDENT ENGINEER by:                                  

 

 

 

(Signature)  

(Name and Designation) 

(Address) 
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SCHEDULE K: Maintenance Requirements  

 

1. Operations Management  

 

1.1. General  

 

During the maintenance period, the Concessionaire shall undertake the prescribed 

operations and shall maintain the Bus Terminal Facilities in accordance with the 

Concession Agreement. The following goals shall be include in the operation and 

maintenance strategy for the Bus Terminal Facilities by the Concessionaire: 

 

(a) Perform maintenance on routine and periodic basis.  

(b) Provide and operate functional facilities that (i) meet the Bus Terminal 

requirements; (ii) have an environmentally acceptable atmosphere for users of the 

facility; (iii) ensure the safety of staff and the passengers.  

(c) Identify potential problems early within the context of the planned maintenance 

system so that corrective action may be planned and completed in a timely 

manner.  

(d) Establish a maintenance list for planned operation of utilities and maintenance 

thereof. Follow an orderly program so that maximum operational efficiency is 

enhanced.  

(e) Conserve energy and resources by ensuring maximum operating efficiency of 

energy-consuming equipment and systems.  

(f) The users of the Bus Terminal are to be provided well-maintained facilities and 

adequate information.  

(g) Identify and implement possible improvements that will result in more efficient 

operation.  

(h) Establish data collection systems to develop:  

(i) uniform reporting formats  

(ii) use of electronic data processing  

(iii) supervisory and management control reports  

(iv) seamless transfer of information between departments through 

communications and manuals.  

(i) Institute systems for reporting historical data and operating statistics  

 

1.2. Maintenance Works  

 

The Concessionaire shall perform routine and periodic maintenance activities for Bus 

Terminal Facilities viz, civil, mechanical and electrical works and equipment, furniture 

and fixtures for meeting the laid performance standards. For the carried out 

maintenance works during the maintenance period the Concessionaire shall submit 

reports as described in subsequent sub-sections. The Concessionaire shall utilize as 

far as possible mechanized equipments and methods to perform these obligations. The 

Concessionaire shall use all possible and updated technology in sanitation, solid waste 

management and disposal and rainwater harvesting for better upkeep and maintaining 
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the best hygienic conditions in the Bus Terminal.  

 

The various Facilities that are to be maintained by the Concessionaire towards fulfilment 

of its obligations set out in the Concession Agreement include the Project Facilities 

specified in Schedule B. 

 

1.3. Routine Maintenance Works  

 

1.3.1. Maintenance of Bus Circulation Area, Parking Area and Approach Roads  

 

The maintenance of the bus circulation area, parking area and approach roads including 

services lanes, if any shall include the planned on-going works and activities required to 

ensure safety, repair, small defects and to maintain the pavement in the required 

condition. It also includes carrying out of unscheduled maintenance works occasioned by 

irregular events such as accidents, natural failures, abnormal weather and the like. The 

activities of management and maintenance of approach roads and bus circulation area in 

the Bus Terminal shall be carried out by the Concessionaire such that the buses are able 

to circulate at a certain level of comfort and safety to achieve the required service time at 

the bays. 

 

Maintenance Standards for Bus Circulation Area, Parking Area and Approach Roads 

SN Item Service Quality Criteria 
Time allowed for repairs or 

Tolerance permitted 

1  Potholes Maximum 5 numbers in the bus 

circulation area, parking area, 

approach roads and service 

lanes. 

Potholes must be repaired 

within seven (7) days after 

their detection. 

2  Patches Patches (i) shall be square or 

rectangular, (ii) shall be level with 

surrounding pavement, (iii) shall 

be made using materials with 

specifications same as those 

used for the surrounding 

pavement, and (iv) shall not have 

cracks wider than three (3) mm. 

Non-complying patches must 

be repaired within seven (7) 

days after their detection. 

3  Cracking in 

pavement 

There shall not be cracks more 

than 3 mm wide. Maximum 

allowable cracking shall be 5.0% 

in the bus circulation area. 

Cracks more than 3 mm wide 

must be sealed within seven 

(7) days after their detection. 

4  Rutting Rutting shall not be more than 20 

mm. Measured on a 2m straight 

edge. Maximum allowable rutting 

shall be 1.0% in the bus 

circulation area. 

Rutting above threshold value 

must be eliminated within 

fifteen (15) days. 

5  Cleanliness of the 

pavement surface, 

road surface 

The area must always be clean 

and free of soil, debris, trash, spill 

off Oil/Lubricants, dead animals 

and other objects etc. There 

The area must be cleaned 

daily. Dirt, debris and 

obstacles must be removed:  

(a) Within four hours if they 
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SN Item Service Quality Criteria 
Time allowed for repairs or 

Tolerance permitted 

should not be any standing water 

on the pavement. 

pose a danger to traffic safety 

(b) Within eight hours if they 

do not pose any danger to 

traffic safety.  

6  Pavement Surface 

Drainage 

No water logging or standing 

water.  

Temporary restoration within 

one day and permanent 

restoration within seven days. 

7  Traffic Signs, 

Road/Pavement 

Markings 

These shall be legible, clean and 

visible at all times.  

Any damages/wearing shall 

be repaired and rectified 

within three days. The 

damaged and missing signs 

shall be replaced within fifteen 

days. 

8  Storm Water 

Drainage System 

There should be no silting and 

lockage in drains. The drains 

shall be free of any obstacles, 

solid waste. The drainage 

appurtenances shall be without 

any cracks. There shall be no 

leakages from the pipes. 

Thorough inspection shall be 

done before and during the 

monsoon season. 

Obstructions must be cleared 

within two days after 

detection. Damages must be 

repaired within seven days 

after detection by 

reconstructing to the 

adequate shape and size. De-

silting operations should be 

done once in a month with 

minor repairs if needed. 

During Monsoon, any blocked 

vent ways shall be cleaned as 

soon as possible. 

9  Natural and 

Mechanical 

Ventilation for multi 

storey / basement 

parking 

To meet the required illumination 

level as specified 

Any disruption to mechanical 

ventilation if provided shall be 

rectified within 24 hours. 

Arrangements for natural 

ventilation like skylits, 

ventilators, shafts etc shall be 

cleaned after every 5 days. 

10  Exit Routes and 

Stairways 

To keep all exit routes and 

stairways/ramps clear of any 

obstruction. Provide 

Inverter/UPS based lighting. 

Obstruction to exit 

routes/stairways/ramps shall 

be cleared on regular basis 

and emergency illumination. 

11  Damage / Breach to 

the Compound Wall 

No Damage / Breach allowed Any damage / breach to the 

boundary wall of the Bus 

Terminal shall be rectified 

within three (3) days after their 

detection. 

12  Bus Stoppers Without any damage Any damage to the bus 

stoppers shall be rectified 

within 2 days. 

 

1.3.2. Maintenance of Bus Terminal Building, Offices, Cabins and Other Structures  
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The maintenance of the Bus Terminal building, offices, cabins and other structures in the 

Bus Terminal serving as passenger and administrative facilities require routine and 

periodic maintenance. Timely intervention is to be done to maintain the structural 

adequacy and the aesthetics of the structural elements. During the periodic maintenance, 

activities like painting shall be done to the walls, roofs, columns and other elements along 

with joinery, doors, windows, ventilators and other wooden furniture or carpentry works. 

Building services like water supply, electric supply, sanitation, ventilation shall function 

normally at all times. 

 

Maintenance Standards for Bus Terminal Building, Offices, Cabins Other Structures and 

Common Areas and Facilities 

SN Item Service Quality Criteria 
Time allowed for repairs or 

Tolerance permitted 

1  Building Exterior 

and Interior 

There should be no cracks, paint 

wearing, scaling of plaster, 

deflection of any structural 

elements like walls, roofs, columns 

etc. Maximum tolerance of 5 % per 

1000 sq.m. area.  

Timely intervention within two 

days of detection of any 

defects and permanent 

restoration within fifteen days 

to maintain structural 

adequacy and façade 

beauty.  

2  Housekeeping There should be no accumulation 

of dust on the floors, furniture, 

racks, cupboards etc of the offices, 

cabins and other rooms.  

The floors in all the offices, 

cabins shall be 

cleaned/wiped daily. 

Furniture, doors and 

windows, racks, cupboards 

shall be dusted daily.  

3  Electricity 

gadgets like bulbs 

/ lamp shades / 

wiring etc. 

Operational at all times  Temporary measures within 

8 hours, permanent 

restoration within 7 days, 

depending on nature and 

intensity of work required as 

decided by DST/ Authority 

4  Utilities like water 

supply / tap / tap 

connections / 

pipe / tanks & 

overflow / glasses 

/ window panes / 

all other building 

furniture 

Operational at all times  Timely intervention with 

Temporary measures within 

8 hours, permanent 

restoration within 7 days, 

depending on nature and 

intensity of work required as 

decided by DST/ Authority 

5  Ventilation The natural ventilation and air 

circulation shall not be blocked. 

The artificial ventilation 

installations like exhausts, fans, 

blowers shall function properly.  

The ventilators, sky-lites, 

exhausts, fans, blowers etc 

shall be cleaned after every 

two days. Any damage shall 

be repaired and rectified 

within seven days.  

6  Power Supply, 

Electrical 

Installations, 

Power supply shall be for 24 

hours. Standby power 

arrangements by use of Diesel 

Timely intervention with 

Temporary measures within 

6 hours, permanent 
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SN Item Service Quality Criteria 
Time allowed for repairs or 

Tolerance permitted 

Electrical 

Equipments 

Generator sets. The electrical 

systems and arrangements shall 

be maintained as per the 

instructions of the installation, 

operation and maintenance 

manual of the particular system. 

Routine maintenance for earthing 

systems and meters indicating 

overloading of electrical 

installations. No loose, open, un-

insulated wiring in these areas. 

Switch Boards, Electric meters are 

enclosed in boxes and access to 

authorized persons only.  

restoration within seven 

days, depending on nature 

and intensity of work required 

as decided by DST/ 

Authority. Standby power 

supply by DG sets shall be 

ready to be operated and 

should be available 24 hours  

7  Bus Terminal 

Lighting 

Operational at all times  Temporary measures within 

8 hours and permanent 

restoration within 7 days of 

detection.  

8  Water Supply, 

Plumbing 

Installations 

Water Supply shall be for 24 

hours. The water shall be 

disinfected by usage of approved 

chemicals and should be as per 

CPHEEO guidelines or Municipal 

Corporation drinking water 

standards. The water conveyance 

network, plumbing 

appurtenances, pumps and 

related components shall be 

checked periodically. If any 

leakage, corrosion, damages etc 

is found, it should be replaced. 

Hydraulic test shall be carried out 

to detect any leakage in the pipes 

prior to regular functioning of 

pipes. All the pipes and fittings 

shall be painted with anti-corrosive 

paint to avoid corrosion in future. 

All the pipes shall be repainted 

every 3 years. 

Timely intervention with 

Temporary measures within 

8 hours, permanent 

restoration within seven 

days, depending on nature 

and intensity of work required 

as decided by the DST/ 

Authority.  

9  Internal Drainage All internal drainage pipes and 

fittings shall be of cast iron and 

shall comply with standard 

specifications. All the pipes and 

joints shall be checked periodically 

to detect any leakage and if found, 

the same shall be repaired as per 

the relevant IS standard and R&B 

Specification. All the pipes shall be 

Any blockage, silting in these 

installations shall be rectified 

within two days of detection. 

Any damage to sewer system 

shall be rectified within seven 

days of detection.  
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SN Item Service Quality Criteria 
Time allowed for repairs or 

Tolerance permitted 

repainted every 3 years.  

10  External 

Drainage 

All the pipes shall be of salt glazed 

stoneware and laid in slopes as 

specified and shall comply with 

standard specifications. All the 

manhole frames and covers shall 

be of cast iron of required size and 

shall comply with standard 

specifications. Periodical checks 

shall be carried out for any 

overflow, breakage or cracking of 

pipes, blockage, etc through 

inspection chamber.  

11  Sanitary 

Installations 

All the sanitary vessels shall be of 

approved Indian make and shall 

comply with standard 

specifications. Sanitary vessels 

are of different materials like GI, 

copper, stainless steel, etc. All the 

vessels shall be checked 

periodically and if found any 

disturbance like leakage, 

operational defect it shall be 

repaired as per the relevant IS 

standard and R&B Specification.  

12  Communication 

System 

(Telecommunicati

on and 

Networking 

Systems) 

Operational at all times  Temporary measures within 

2 days and permanent 

restoration within 7 days of 

detection.  

13  Fire Fighting 

Equipment 

Operational at all times  Any damage to firefighting 

equipment installed in the 

terminal and the parking area 

shall be attended within two 

days 

14  Item Service Quality Criteria  Time allowed for repairs or 

Tolerance permitted shall be 

rectified within 2 days of 

detection. Fire extinguishers 

shall be replaced before the 

end of its expiry date. The 

water tank meant for 

firefighting purpose shall 

remain flooded with water to 

its capacity at all the times. 

15  Water Tank Functional and clean at all times  Water tank shall be cleaned 

and disinfected every two 
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SN Item Service Quality Criteria 
Time allowed for repairs or 

Tolerance permitted 

months (by usage of 

approved chemicals) to 

ensure that no inorganic 

sedimentation takes place.  

16  Rain Water 

Harvesting 

System 

Operational and clean at all times 

during the monsoon season. 

Clean during the other seasons of 

the year  

Temporary measures within 

2 days, and permanent 

restoration within 7 days of 

detection. Rain water system 

should be desilted/ cleaned 

before rainy season. 

17  Solid Waste 

Management 

System 

Operational at all times  Temporary measures within 

2 days, and permanent 

restoration within 7 days of 

detection  

 

1.3.3. Maintenance of Passenger Concourse Area, Subways & Corridor Space etc.  

 

Passenger Circulation & Concourse Area, Subways and Office Corridor Space 

maintenance shall include the entire house keeping activities requiring routine and 

periodic maintenance. Annual maintenance shall be done for all electrical and mechanical 

equipments and accessories like fans, lighting arrangements etc. in these areas. 

 

Maintenance Standards for Passenger Concourse Area, Subways & Corridor Space etc. 

 

SN Item Service Quality Criteria 
Time allowed for repairs or 

Tolerance permitted 

1  Passenger 

Platform and 

Concourse Area, 

Ramps for 

handicapped 

The platform and concourse areas 

must always be clean and free of soil 

debris, trash and other objects. 

Flooring, skirting, dado tiles should 

not bear cracks or missing. Oily, 

greasy surface owing to any spillage 

shall be cleaned immediately. Use 

mechanical means like floor wipers, 

vacuum cleaners etc. for cleaning 

purposes  

Soil debris, trash and other 

objects shall be removed 

within 2 hours. Damaged or 

missing tiles shall be 

replaced and repaired within 

three days. The platform 

shall be wiped after every six 

hours.  

2  Toilets and 

Urinals 

The floor, dado, skirting should be 

clean and intact without any stains. 

The toilet and urinal pots, 

washbasins, cisterns, mirrors, taps 

shall not be damaged. The exhausts 

shall work properly. There should not 

be accumulation of water or waste in 

the toilet blocks. Water supply shall 

be maintained for 24 hours. Use 

mechanical means like floor wipers, 

vacuum cleaners etc for cleaning 

purposes A minimum of 95% toilets, 

bathrooms and urinals shall be 

functional 

These shall be cleaned after 

every four hours with 

disinfectants. Damaged toilet 

and urinal pots, washbasins, 

cisterns, mirrors, taps shall 

be replaced within seven 

days of detection. Non-

functional Toilets, Urinals, 

bathrooms shall be 

demarked with suitable sign 

boards. 
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SN Item Service Quality Criteria 
Time allowed for repairs or 

Tolerance permitted 

3  Drinking water Water supply shall be for 24 hours.  Water supply shall be 

available  

4  Chambers Water quality in all the seasons shall 

be as per CPHEEO guidelines or 

Municipal Corporation drinking water 

standards. The taps and other 

plumbing fixtures shall not be 

damaged. A minimum of 95% 

drinking water chambers shall be 

functional. 24 hours working of water 

purification system and water 

coolers. 

for 24 hours. Drinking water 

quality in all the seasons 

shall be as per CPHEEO 

guidelines or Municipal 

Corporation drinking water 

standards. The chambers 

shall be internally cleaned 

after every six hours to 

remove any stains, waste 

etc. Any damaged fixtures or 

tiles in the water chambers 

shall be replaced, repaired 

within seven days of 

detection. Internal cleaning 

of water tank for drinking 

water chambers after every 

two months. Water 

purification system and water 

coolers should be serviced 

regularly. Any fault should be 

repaired within 2 days and 

permanent 

repairs/replacement should 

be made within 7 days. 

5  Dustbins, 

spittoons etc. 

The dustbins shall contain 

disposable plastic bags placed along 

the inner wall of the dustbin. All 

waste and garbage shall be dumped 

in a safe place while empting the 

dustbin. A minimum of 95% 

dustbins, spittoons shall be 

functional.  

The dustbin shall be emptied 

after every six hours or 

earlier if it is full or if creates 

foul smell in the 

neighbourhood.  

6  Information 

Signages and 

Display Boards 

These shall be placed such that they 

are legible, visible and display 

updated information. Total number 

of signages and boards damaged 

shall not be more than 2% of the total 

number 

These shall be cleaned once 

in a week. Damaged 

information signages and 

boards shall be replaced, 

repaired within 7 days of their 

detection. Damaged Warning 

and Cautionary signage’s 

such as electricity board, 

high voltage signs etc shall 

be repaired within a day of 

their detection 

7  Seating 

Arrangement 

Total number of seats damaged 

shall not be more than 2% of the total 

seats.  

Any damaged seat shall be 

repaired, replaced within 

seven days of detection. 

These shall be cleaned daily 

and checked that they are 

firmly fixed/grouted to the 

platform with the base.  
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SN Item Service Quality Criteria 
Time allowed for repairs or 

Tolerance permitted 

8  Power Supply, 

Electrical 

Installations, 

Electrical 

Equipment 

Power supply shall be for 24 hours. 

Standby power arrangements by 

use of Diesel Generator sets. No 

loose, open, un-insulated wiring in 

the Bus Terminal. Switch Boards, 

Electric meters are enclosed in 

boxes and access to authorized 

persons only. Routine maintenance 

for earthing systems and meters 

indicating overloading of electrical 

installations  

Timely intervention with 

temporary measures within 8 

hours, permanent restoration 

within 7 days, depending on 

nature and intensity of work 

required as decided by 

Authority.  

9  Waiting Halls 

(Deluxe and 

General), 

Dormitories, 

Rest Rooms 

These shall be maintained neat and 

clean by use of mechanical means 

like floor wipers, vacuum cleaners 

etc. The artificial ventilation sources 

like exhausts, fans, blowers shall 

function properly.  

The floor shall be wiped 

every four hours. Toilet 

blocks are to be cleaned after 

every four hours. There shall 

be a regular appointment of 

an attendee in the deluxe 

waiting hall  

10  Walls No stains, splits, weathered paint to 

be left exposed  

Any stains, splits, weathered 

paint on the walls of the Bus 

Terminal buildings, offices, 

shops, toilets, canteen shall 

be cleaned within 2 days  

11  Flooring, 

Skirting, Dado 

finishes 

Total damaged area shall not be 

more than 2% per 1000 sq.m. 

Any damaged, missing, 

crack tiles in Flooring, 

Skirting, Dado finishes shall 

be repaired, replaced within 

seven days of detection 

12  Staircases, 

Subways, 

Ramps 

Clean and fully functional  These shall be cleaned at 

least twice a day. Damaged 

handrails, risers or treads 

shall be repaired within three 

days after detection.  

13  Illumination 

(Lighting) 

To meet the required illumination 

level as specified.  

The ventilators, sky-lights 

etc. serving as source of 

natural ventilation and other 

luminaries for artificial 

lighting shall be cleaned 

once in seven days to 

maintain the illumination 

level.  

 

1.3.4. Maintenance of Landscaped Area  

 

The operator of Bus Terminal should maintain the landscaped area in the Bus Terminal 

by ensuring that greenery is maintained owing to proper growth of plants, trees and 

shrubs. Sprinkler system and drip irrigation can be provided for saving water and water 

fountains could be used for enhancing the aesthetics of the area.  

 

Maintenance of Landscaped Area 



Development of Bus Terminal on DFBOT Basis at Pipli Part II: Draft Concession Agreement 

 

 

Directorate of State Transport, Government of Haryana   283 

SN Item of work Nos./Qty./Frequency Required 

(i)  Pruning & trimming of trees/shrubs 
creepers etc.  

Quarter Yearly / need based if they cause 
hindrances in sight distance, visibility and 
movement of passenger and vehicular traffic.  

(ii)  Hedges Cutting  Monthly  

(iii)  Any other item  
(Horticulture, Civil, Elect, U/F water 
supply) required for proper 
maintenance  

On need basis / max 7 days of detection 

(iv)  Irrigation  Daily in summer season and twice a week 
during winter and need based 

(v)  (i) Manuring 
(ii) Fertilization  

a) Trees/palms - once  in every three months 
b) shrubs/grounds covers –monthly 
c) Grass -once every three months. 

(vi)  Lawn Mowing & trimming of shrubs Monthly or as and when required.  

(vii
)  

Plant  Protection  
 

Pest-Fortnightly 
Disease control-Fortnightly during rainy season 
and monthly in other seasons 

(viii
)  

Cultivation & Weeding  Monthly or earlier as per the requirement. 

(ix)  Seasonal Flowers  Wherever feasible  

(x)  Top dressing with soil &/or manure  Yearly  

(xi)  Repair & replacement of plants, 
levelling etc.  

As and when required  

 

1.3.5. Complaint Register  

 

The Concessionaire shall see that complaint register is available in the Public Relation 

Office at all times. The concessionaire shall hand over the register to Authority / 

Maintenance Board when asked for. 

 

1.4. Periodic Maintenance Works  

 

Apart from the routine maintenance works, the following periodic maintenance works shall 

be carried out for the Bus Terminal Facilities indicated above in Section 2 of this Schedule. 

 

Periodic Maintenance 

SN Periodic Maintenance Activities Time Limit for Maintenance/Renewal 

1  Repainting of road furniture, 

delineators, markings etc.  

Once in a year  

2  Repainting of Bus Terminal 

Facilities  

Once in three years  

3  Repainting of carpentry work like 

joinery, doors, windows, 

ventilators, wooden furniture in the 

offices, cabins, booths etc.  

Once in three years  

4  Plaster Work  Plaster work shall be replaced every 7 years  

5  Flooring Works  Glazed tiles and ceramic tiles floor should be 

replaced every 10 years. Kota stone floor should 

be replaced every 15 years. China mosaic flooring 

should be replaced every 10 years.  

6  Roofing Works  Roofing sheet should be replaced every 20 years.  

7  Water Proofing Works  Water proofing work should be replaced every 12 
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SN Periodic Maintenance Activities Time Limit for Maintenance/Renewal 

years.  

8  Anti-Termite Treatment  Anti-Termite treatment should be done every 10 

years.  

9  Water Supply and internal 

drainage Pipelines  

All water supply and internal drainage pipes to be 

painted with anti-corrosive paint. All pipes to be 

repainted every 3 years.  

10  Resurfacing of Pavement  Cracks and settlements in rigid pavement shall be 

repaired. Joints to be redone after every three 

years.  

11  Mechanical Equipment Once in a year and as per manufacturer’s 

installation, operation and maintenance 

instruction manual.  

12  Electrical Equipment Once in a year and as per manufacturer’s 

installation, operation and maintenance 

instruction manual.  

13  Insects, pests spray management Once in a year and as per operational 

requirement. 

 

2. Operations Management  

 

2.1.1. Operations Management  

 
The operations management is related to the Bus Terminal Facilities. This includes the 

following Bus Terminal operations: 

 
(a) Management of inflow and outflow of buses;  

(b) Allocation of bays in the Bus Terminal including idle parking of buses;  

(c) Streamlining of traffic flows and circulation pattern;  

(d) Functioning of passenger and crew amenities;  

(e) Collection of lease rentals and other user charges;  

(f) Information and communication systems including public address system;  

(g) Other Bus Terminal operations include functioning of break down services, 

providing emergency response system, regular security and scheduled 

inspections;  

(h) Undertaking traffic management measures in internal circulation during routine and 

periodic maintenance activities.  

(i) Implementing the Management Information System (MIS) that would help in 

monitoring of the operation and maintenance activities in the Bus Terminal. 

 

The Bus Terminal shall remain operational 24 hours a day and throughout the year. The 

operations management shall include the following: 

 

(a) Regular Operations  

(b) Emergency Operations  

(c) Inspections  

 

2.2. Regular Operations  
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Regular operations shall include the following: 

 

(a) Permitting smooth and uninterrupted flow of traffic during normal Bus Terminal 

operating conditions.  

(b) Functioning of the various passenger amenities and the parking facilities.  

(c) Functioning of the various building services and utilities.  

(d) Traffic management within the Bus Terminal during routine and periodic 

maintenance.  

(e) Collection of lease rentals from the Commercial Facility and Passenger Amenities 

(on Commercial basis) within the Bus Terminal Facility and other user charges as 

set out in Schedule P. 

 

The responsibility of the following operations at all times in the Bus Terminal shall rest 

with the Concessionaire: 

 

Regular Operations 

SN Component Operation 

1  Bus Terminal It shall remain operational 24 hours a day, throughout the year. 

The bus traffic has to be managed very efficiently especially 

during the peak hours of the day along with the passenger traffic 

to ensure that the buses get the desired service time at the 

alighting and boarding bays. This shall include streamlining the 

bus traffic flow and internal circulation including bus bay 

allocation (alighting, boarding and idle) including traffic at Entry 

and Exit, ramps, interconnecting structures such as subways, 

bridges etc. for vehicles and passengers. The arrival and 

departure of the buses shall be as per the bus timetable issued 

by Authority. The Concessionaire shall ensure that the buses 

occupy the proper designated bay. The bus bays shall be 

allocated for the various routes. It shall be ensured that the bus 

circulation is not in conflict with other vehicular or passenger 

movement while at entry and exit from the Bus Terminal.  

 

2  Information & 

Communications 

System, Displays, 

Public Address 

System 

The announcements and displays of the bus route, arrivals and 

departures shall be clear, legible, audible and updated at all 

times. The Information, Warning and Cautionary Signage’s if 

damaged shall be replaced within the allowable time period 

indicated above. The digital display items shall remain 

operational for passenger convenience 24 hours a day 

throughout the year. Any change in the bus timetable, fares, 

routes etc shall be immediately updated on the respective 

display, information boards. Information should be in Hindi and 

English. Public Address System shall remain operational for 16 

hrs (5 AM to 9 PM).  

3  Waiting Halls (both 

deluxe and general), 

Dormitories, Toilet 

It shall remain operational 24 hours a day, throughout the year 

Bus Terminal for the public. The passenger traffic has to be 

managed very efficiently especially during the peak hours of the 
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SN Component Operation 

Blocks, clock room 

and Water 

Chambers 

day to ensure that the passengers get the desired level of service 

and comfort.  

4  Public Relationship 

office  

Public relationship office shall remain operational 24 hours a day 

with staff throughout the year for the public. 

5  Parking Area The parking area shall be open to the private and IPT vehicles 

for 24 hours throughout the year. There shall be 24 hours staffing 

for parking fee collection. The Concessionaire has to ensure that 

the vehicles are parked at the designated parking areas for each 

category of vehicles. Wrongly parked vehicles shall be towed 

away upon notice. 

6  Security The Bus Terminal electronic security system and security staff 

shall be for 24 hours throughout the year to ensure safe 

operations during day and night. They shall suitably guard Bus 

Terminal facilities and keep a strict vigil on the passenger 

movements. 

7  Water Supply Water Supply shall be available for 24 hours at all the desired 

places like toilets, waiting halls, rest rooms, shops, other 

commercial facilities, firefighting tank, drinking water chambers, 

offices and canteen kitchen.  

8  Electricity and 

Lighting 

Electricity shall be available for 24 hours. The Bus Terminal 

Facilities shall be illuminated at the required level of illumination. 

During night times common areas should be sufficiently 

illuminated to ensure visibility and safety to users  

9  Standby Diesel 

Generator Sets 

Standby diesel generator sets to supply power to the Bus 

Terminal must be available at all times in case of disruption or 

breakdown in power supply.  

10  Telecommunication 

and Networking 

Equipments 

These shall remain functional throughout to maintain 

interconnectivity between the various Bus Terminal Facilities and 

offices.  

11  Sewerage, Drainage  

Sanitation, Rain 

Water Harvesting 

and Solid Waste 

Management  

This shall remain functional for 24 hours a day and throughout 

the year to avoid and overflow or foul smell within the bus 

terminal premises. 

12  Bus Terminal 

Operation and 

Maintenance Office 

This shall remain open for 24 hours a day and throughout the 

year with staffing in three shifts to ensure the normal functioning 

of the regular operations of the Bus Terminal.  

13  Management 

Information System: 

Record of Inflow & 

Outflow of buses 

Management Information System shall remain operational for 24 
hours a day and throughout the year with proper staff to maintain 
the correct data in digital format, which shall be accessible to 
DST at short notice, wrt to buses traffic flow and any other data 
as desired by DST: 

(i) Time of Bus Entry & Exit  
(ii) Origin & Destination of Bus  
(iii) Arrival & Departure Time of Bus  
(iv) Display of Bus Arrival & Departure  
(v) Other Information and database related to operation  
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2.3. Emergency Operations  

 

The Concessionaire shall be responsible for minimizing disruption to the traffic in the event 

of accidents/breakdowns and/or incidents affecting the safety and use of the Project 

Facility by providing adequate warnings, informatory signs etc. and by maintaining liaison 

procedures with emergency services. This is achieved by the provision of the following: 

 

(a) Declare a state of emergency and inform Authority 

(b) Shove back passengers from the affected area  

(c) Co-ordinate with the emergency services and inform them  

(d) Reorganize the operations with proper information, sufficient number of warning, 

regulatory, information signs, displays or temporary change in bus circulation or 

passenger circulation.  

(e) Attend to the affected area using manpower, machinery at Concessionaire’s 

disposal 

(f) Clear the affected site and arrange for repairs  

(g) Make a report of the incident to Authority 

 

The Concessionaire shall evolve a comprehensive recovery plan for the restoration of the 

breakdown in the operations. The plan must be documented by record keeping 

procedures. The recovery plan shall include the following Facilities: 

 

(a) Identify and prioritize essential facility functions for recovery  

(b) Procedures for repairs / rebuilding / modifications if any,  

(c) Contingencies for alternate data processing / protection of vital records  

(d) Identify possible alternative traffic circulation / parking plans  

(e) Documentation process for after action reports  

(f) Liasoning with the nearby emergency services such as trauma centers, hospitals, 

police station, fire brigade office.  

 

2.4. Inspections  

 

The Concessionaire shall program periodic inspections of the Bus Terminal, as detailed 

below, for its smooth operations covering the following elements: 

 

(a) Primary and Secondary building structure including structural systems, walls, floors, 

ceilings, doors, windows, lighting etc.  

(b) Building electrical systems, including electrical gadgetry, main switchgear, sub 

panels, fire alarms, motors, emergency lighting and generators  

(c) Internal and External Lighting in the Bus Terminal  

(d) Building mechanical systems, including plumbing, ventilation, exhausts and air 

conditioning  

(e) Electrical distribution systems, including high voltage distribution systems, 

underground conduit and switchgear  

(f) Water distribution systems, valves, distribution heads, fire hydrants, underground 

and overhead water storage tank and pumping chamber. Inspect for corrosion, 
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insulation, deterioration and leakage  

(g) Sewer system, including manholes, storm and domestic sewage and valves. Inspect 

for general system deterioration, leaks and pipe deterioration.  

(h) Pavement areas both in the Bus Terminal. 

(i) Traffic signs and Road Markings.  

(j) Storage areas for potentially hazardous work materials. 

(k) Information System  

 

The Concessionaire shall follow three types of investigations 

 

Visual 

Inspection 

 

Visual Inspections are broad general inspections carried out 

quickly and frequently by the maintenance engineers having 

knowledge of the facility. The purpose of this visual inspection is to 

report the deficiencies and damages, which could lead to 

maintenance problems. Such inspections should be frequent. The 

visual inspection may be carried out by visual assessment with 

careful observation of the specific object/item of the Project Facility 

for identification and for quantification of the deficiencies or 

damages of the Project Facility 

 

Close 

Inspection 

 

The close inspection may be visual and/or supplemented by 

standard instrumental aids for assessment of defects/deficiencies 

of Project Facility with careful observation of specific element(s). 

The close inspection may be daily/ periodic but it is more intensive 

and would require detailed examination of element of the Project 

Facility. It should cover all the aspects of the specific element of 

Project Facility against a checklist. The close inspections are to be 

carried out quite frequently depending upon the nature of the 

element of Project Facility. This inspection is to be carried out by 

the Maintenance Engineer having good knowledge of facilities of 

similar nature and theoretical background to analyze the nature, 

and extent of defects/deficiencies, suggest suitable remedial 

measures to rectify/remedy them. 

 

Thorough 

Inspection 

 

A thorough inspection is comprehensive and detailed for 

assessment of defects/deficiencies of the Project Facility by visual 

inspection or with aid of standard equipment and non-destructive 

testing where necessary. Such an inspection is to be carried out 

on the basis of comprehensive checklist of items related to the 

materials, condition and situation of the structure etc. The checklist 

is to be prepared meticulously well in advance of inspection. 

 

FREQUENCY OF INSPECTIONS 

 

The inspection frequency of various items of the Bus Terminal has been indicated in the 
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following table. The frequency of inspection can be suitably revised in consultation with 

Authority if the emergencies so warrant. This is an indicative list. The same shall be 

prepared in an exhaustive manner covering all the assets and facilities to be maintained 

in the Bus Terminal in the Operation and Maintenance Manual. The objective and 

minimum frequency of inspections under normal circumstances shall be as under. If the 

exigencies arise, the interval of inspection shall be reduced. 

 

 

Frequency of Inspections 

SN Item Daily Monthly In case of 

Structural 

Defects 

Before and 

after rainy 

season 

1  Bus Circulation and Parking Area ♦ C  λ Λ 

2  Passenger Circulation & 

Concourse Area 
♦ C λ  

3  Ticket Counters, Enquiry and 

Reservation offices 
♦ C λ  

4  Supporting Infrastructure including 

Storm water drainage 
ϖ C λ Λ 

5  Water supply and Sanitation, 

Sewerage System, Rain Water 

Harvesting, Solid Waste 

Management 

ϖ C λ Λ 

6  Display Boards, Information 

Signages 
♦ C λ  

7  Traffic Signs, Pavement Marking ♦ C λ Λ 

8  Waiting halls, Toilets blocks, other 

utilities 
♦ C λ  

9  Lighting ♦ C λ  

10  Mechanical & Electrical Equipment ♦ C λ Λ 

11  Passenger Amenities & Facilities ♦ C λ  

12  User Fee Collection System ♦ C λ  
Legend 

♦ Visual inspection 

C Close inspection 

Λ Thorough inspection 

ϖ Visual inspection during rainy season only 

 

COMBINED INSPECTIONS 

 

The Concessionaire shall carryout combined inspections along with Authority on a regular 

basis. There shall be at least one combined inspection in every two months. However 
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Authority is free to take up any additional inspection without notice to ensure the 

performance standards. 

 

3. Operation & Maintenance Manual  

 

The Concessionaire shall in consultation with the Authority prepare an Operation and 

Maintenance Manual. It shall set out the operation and maintenance standards and details 

of the operation and maintenance (O&M) activities to be undertaken during the 

Concession Period as per the requirements of the Concession Agreement. 

 

The Concessionaire shall maintain the Bus Terminal Facility in traffic-worthy and 

Passenger worthy condition and the Bus Terminal’s Ancillary Facilities in usable condition 

throughout the Concession Period or any extension thereof in terms of the Concession 

Agreement through regular maintenance and preventive maintenance of the various items 

and elements of the Project Facility. 

 

The Operation and Maintenance Manual, shall include the activities described in this 

Schedule to the Concession Agreement, amongst other activities required for the regular, 

periodic, emergency and preventive maintenance during the O&M Period, so that the Bus 

Terminal is maintained in a manner that at all times it complies with the specifications and 

standards and at the time of Divestment of Rights and interests by the Concessionaire in 

terms of the Concession Agreement is sound, durable and in functional condition. 

 

3.1. Reports  

 

During the construction phase, the Concessionaire shall submit the various reports to the 

DST/ Authority. During the Operation and Maintenance period the reports and manual 

shall be submitted to Authority and Maintenance Board. The formats of the reports would 

be provided by the Concessionaire as part of the Technical Proposal or during the 

construction phase with approval of the DST. A total of three copies for each report shall 

be submitted to the concerned authority. 

 

3.2. Assets Register  

 

The Concessionaire shall carry out a joint inspection along with the DST to prepare the 

detailed inventory cum condition surveys of all the assets of the Bus Terminal. The formats 

for the surveys would be prepared by the Concessionaire and duly approved by the DST 

before the joint survey. The assets register shall include all the assets along with its 

condition at the time of the joint inspections. It shall be submitted within 45 days of signing 

of the agreement. 

 

3.3. Detailed Reports  

 

The Concessionaire shall submit a detailed design report based on the master plan. It 

shall include all the detailed working drawings, detailed structural drawings and detailed 

architectural drawings for the Bus Terminal. The construction shall progress only after the 
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approval of the detailed designs by the DST. The project implementation schedule, 

transition plan, circulation and traffic management plan based on the master plan shall 

also be submitted finally along with the detailed design to the DST prior to any construction 

activity in the Bus Terminal. These reports shall be submitted within 90 days of signing of 

the agreement. 

 

3.4. Construction Progress Report  

 

This report would be prepared on a monthly basis during the construction of the facility. It 

shall include: 

 

(a) Inspection Reports relating to construction and functioning of the Bus Terminal 

during the construction period.  

(b) Construction Progress Works  

(c) Quality Assurance and Adherence to material specifications related reports  

 

These reports shall be submitted to the DST within 7 days of the completion of each 

calendar month. 

 

3.5. Operation and Maintenance Manual  

 

The Concessionaire shall submit an approved O&M manual as specified in the 

Concession Agreement before the commencement of the operation of the Bus Terminal. 

The Concessionaire shall carryout discussion with DST/ Authority/Maintenance Board and 

incorporate modifications recommended by them, prior to the submission of the final O&M 

manual. 

 

3.6. Construction Report and Modified Assets Register  

 

The Concessionaire shall submit a construction report to Authority, within 30 days of 

completion of construction activities. It shall contain as-built drawings of Bus Terminal. 

The operations manual is included in this report. The assets register shall be modified 

based on the upgradation works in the Bus Terminal. This report shall be submitted along 

with the construction report. 

 

3.7. Maintenance Program Report  

 

The Concessionaire shall submit to Authority and Maintenance Board within 28 days prior 

to the start of each Financial Year, the Maintenance Program Report for each of the 

facilities and components of the Bus Terminal. It should clearly detail the routine and 

periodic maintenance activities to be undertaken during the period. 

 

3.8. Monthly Maintenance and Compliance Report  

 

The Concessionaire shall submit a monthly maintenance cum compliance report to 

Authority and the Maintenance Board for any calendar month within 7 days of the next 
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calendar month, which shall contain compilation of daily register of inspections and 

compliances undertaken. It shall give the summary of maintenance activities undertaken 

in a month. The report shall include the arrangements of men and machinery to undertake 

the maintenance activities within the stipulated time, and the efficiency of the same. It shall 

also include the contract value of the works executed during the month, any cost variations 

occurring due to changes in the law, any other variation which may have become due in 

accordance with the Concession Agreement, any claims of the Concessionaire, list of 

items requiring repair or maintenance and a maintenance plan for the next calendar 

month. The Concessionaire shall review the efficiency of maintenance activities with 

Authority /Maintenance Board and take necessary arrangements including additional men 

and machinery, if need arises. 

 

3.9. Progress Report (Quarterly)  

 

The progress report is to be submitted to Authority and Maintenance Board within 10th 

day of the calendar month. It shall contain details of all meetings, decisions taken, 

mobilization of resources, physical and financial progress. The report shall clearly contain 

performance data for the Bus Terminal along with the plants/equipments used for the 

maintenance activities. It shall also include the details of additional resources mobilized or 

to be mobilized for the projected maintenance activities. 

 

3.10. Handing Over Report  

 

The Handing over Report is the final report to be submitted by the Concessionaire to 

Authority after completion of the Operation and Maintenance period. The report shall 

contain the summary of method of operations and maintenance; supervision performed, 

as built drawings if any, problems encountered and solutions undertaken during the 

Concession Period. It shall contain an updated assets register incorporating the condition 

and repair works undertaken for each of the assets. 

 

3.11. Traffic Report 

 

The Concessionaire shall maintain one register for usage of bus terminal by buses. Based 

on the information collected daily, the Concessionaire shall submit monthly traffic report 

indicating the daily frequency of buses. The traffic report shall be submitted to the Authority 

for any calendar month within 7 days of the next calendar month. 
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SCHEDULE L: Safety Requirements  

 

1   Guiding Principles 

 

1.1 Safety Requirements aim at reduction in injuries, loss of life and damage to property 

resulting from accidents on the Project Bus Terminal, irrespective of the person(s) at 

fault. 

 

1.2 Users of the Project Bus Terminal include motorised and non-motorised vehicles as 

well as pedestrians involved in, or associated with accidents. Vulnerable Users include 

pedestrians as well as riders of motorised two-wheelers, bicycles and other vehicles 

which do not provide adequate occupant protection. 

 

1.3 Safety Requirements apply to all phases of construction, operation and maintenance 

with emphasis on identification of factors associated with accidents, consideration of the 

same, and implementation of appropriate remedial measures. 

 

1.4 Safety Requirements include measures associated with traffic management and 

regulation such as road signs, pavement marking, traffic control devices, roadside 

furniture, highway design elements, enforcement and emergency response. 

 

2   Obligations of the Concessionaire 

 

The Concessionaire shall abide by the following insofar as they relate to safety of the 

Users: 

 

(a)  Applicable Laws and Applicable Permits; 

 

(b)  Manual for Safety in Road Design, issued by MORTH; 

 

(c)  relevant Standards/Guidelines of IRC relating to safety, road geometrics, road 

signs, pavement marking and roadside furniture; 

 

(d)  provisions of this Agreement; and 

 

(e)  Good Industry Practice. 

 

3  Safety measures During Development Period 

 

 The Concessionaire shall endeavour to incorporate the recommendations of the 

Authority in the design of the Project Bus Terminal, as may reasonably be required in 

accordance with Applicable Laws, Applicable Permits, Manuals and Guidelines of MORTH 

and IRC, Specifications and Standards, and Good Industry Practice. If the Concessionaire 

does not agree with any or all of such recommendations, it shall state the reasons thereof 

and convey them to the Authority forthwith. In the event that any or all of the works and 
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services recommended in the Safety Report fall beyond the scope of Schedule-D, 

Schedule-E or Schedule-K, the Concessionaire shall make a report thereon and seek the 

instructions of the Authority for funding such works in accordance with the provisions of 

Article 18. 

 

4   Safety measures during Construction Period 

 

 The Concessionaire shall make adequate arrangements during the Construction Period 

for the safety of workers and Users in accordance with the guidelines of IRC for safety 

in construction zones, and notify the Authority and the Independent Engineer about such 

arrangements. 

 

5   Safety measures during Operation Period 

 

5.1 The Concessionaire shall develop, implement and administer a surveillance and safety 

programme for Users, including correction of safety violations and deficiencies and all 

other actions necessary to provide a safe environment in accordance with this 

Agreement. 

 

5.2  The Concessionaire shall keep a copy of every FIR recorded by the Police with respect to 

any accident occurring on the Project Bus Terminal. In addition, the Concessionaire 

shall also collect data for all cases of accidents not recorded by the Police but where a 

vehicle rolled over or had to be towed away. The information so collected shall be 

summarised in the form prescribed by IRC/ MORTH for this purpose. The 

Concessionaire shall also record the exact location of each accident within the Bus 

Terminal. The aforesaid data shall be submitted to the Authority at the conclusion of every 

quarter and to the Safety Consultant as and when appointed. 

 

5.3  The Concessionaire shall submit to the Authority before the 31st (thirty first) May of each 

year, an annual report (in ten copies) containing, without limitation, a detailed listing and 

analysis of all accidents of the preceding Accounting Year and the measures taken by 

the Concessionaire pursuant to the provisions of Paragraph 5.1 of this Schedule for 

averting or minimising such accidents in future. 

 

5.4 Once in every Accounting Year, a safety audit shall be carried out by the authorized 

representative of the Authority. It shall review and analyse the annual report and accident 

data of the preceding year, and undertake an inspection of the Project Bus Terminal. 

The Safety Consultant shall complete the safety audit within a period of 1 (one) month 

and submit a Safety Report recommending specific improvements, if any, required to be 

made to the Project Facilities. Such recommendations shall be processed, mutatis 

mutandis, and acted upon in the manner set forth in Paragraphs 4 of this Schedule. 

 

6   Costs and expenses 

 

Costs and expenses incurred in connection with the Safety Requirements set forth 

herein, including the provisions of Paragraph 2 of this Schedule, shall be met in 
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accordance with Article 18. 
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SCHEDULE M: List of Banned Activities 

 

The Project Site or Commercial Facility cannot be used for any activity listed this Schedule. 

Authority reserves the right to take all appropriate actions (if required) against the Concessionaire 

to ensure that there is no violation of the same. 

 

(a) Any product / Service the sale of which is unlawful /illegal or deemed unlawful under any 

Indian Act or legislation.  

(b) Any product the storage and sale of which may lead to or be considered as a fire hazard; 

such as fire crackers, industrial explosives, chemicals etc.  

(c) Storage and Sale of liquor and alcohol based drinks or beverages.  

(d) Sale of tobacco and tobacco products.  

(e) Any office of political establishments  

(f) Any religious activities  
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SCHEDULE N: Transition Plan  

 
(To be submitted by the Bidder) 
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SCHEDULE O: Terms of Reference for Independent Engineer 

 

1. Scope 

 

1.1. These Terms of Reference for the Independent Engineer (the “TOR”) are being 

specified pursuant to the Concession Agreement dated …………… (the “Agreement”), 

which has been entered into between the Authority and ………………… (the 

“Concessionaire”) for Development of Bus Terminal at Pipli, Haryana to be executed on 

design, build, finance, operate and transfer (DBFOT) basis, and a copy of which is annexed 

hereto and marked as Annex-A to form part of this TOR. 

 

1.2. This TOR shall apply to construction of the Bus Terminal Facility. 

 

1.3. Draft of the agreement with the Independent Engineer is attached as Annexure1 to this 

schedule. 

 

2. Definitions and interpretation 

 

2.1. The words and expressions beginning with or in capital letters used in this TOR and 

not defined herein but defined in the Agreement shall have, unless repugnant to the 

context, the meaning respectively assigned to them in the Agreement. 

 

2.2. References to Articles, Clauses and Schedules in this TOR shall, except where the context 

otherwise requires, be deemed to be references to the Articles, Clauses and Schedules 

of the Agreement, and references to Paragraphs shall be deemed to be references to 

Paragraphs of this TOR. 

 

2.3. The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, 

mutatis mutandis, to this TOR. 

 

3. Role and functions of the Independent Engineer 

 

3.1. The role and functions of the Independent Engineer shall include the following:  

 (i) review of the Drawings and Documents as set forth in Paragraph 4; 

(ii) review, inspection and monitoring of Construction Works as set forth in Paragraph 5; 

(iii)  conducting Tests on completion of construction and issuing Completion/ Provisional 

Certificate as set forth in Paragraph 5; 

(iv)  review, inspection and monitoring of O&M as set forth in Paragraph 6; 

(v)  review, inspection and monitoring of Divestment Requirements as set forth in 

Paragraph 7; 

(vi) determining, as required under the Agreement, the costs of any works or services 

and/or their reasonableness; 

 

(vii) determining, as required under the Agreement, the period or any extension 

thereof, for performing any duty or obligation; 
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(viii) assisting Authority in review and inspection of the books of accounts submitted 

by the Concessionaire to the Authority and the records maintained by 

Concessionaire as set forth in Paragraph 12 

 

(ix)  providing all requisite data on monthly basis within a period of 7 days from the 

close of month, as required by Authority, for updating the project specific website 

substantially in the format prescribed at Appendix – IV 

 

(x)  assisting the Parties in resolution of disputes as set forth in Paragraph 9; and 

 

(xi)  undertaking all other duties and functions in accordance with the Agreement. 

 

3.2. The Independent Engineer shall discharge its duties in a fair, impartial and efficient 

manner, consistent with the highest standards of professional integrity and Good Industry 

Practice. 

 

4. Development Period 

 

4.1. During the Development Period, the Independent Engineer shall undertake a detailed 

review of the Drawings to be furnished by the Concessionaire along with supporting data, 

including the geo-technical and hydrological investigations, characteristics of materials 

from borrow areas and quarry sites, topographical surveys and traffic surveys. The 

Independent Engineer shall complete such review and send its comments/observations 

to the Authority and the Concessionaire within 30 (thirty) days of receipt of such Drawings. 

In particular, such comments shall specify the conformity or otherwise of such Drawings 

with the Scope of the Project and Specifications and Standards. 

 

4.2. The Independent Engineer shall review any modified Drawings or supporting Documents 

sent to it by the Concessionaire and furnish its comments within 15 (fifteen) days of 

receiving such Drawings or Documents. 

 

4.3. The Independent Engineer shall review the detailed design, construction methodology, 

quality assurance procedures and the procurement, engineering and construction time 

schedule sent to it by the Concessionaire and furnish its comments within 30 (thirty) days 

of receipt thereof. 

 

4.4. Upon reference by the Authority, the Independent Engineer shall review and comment on 

the EPC Contract or any other contract for construction, operation and maintenance of the 

Project Bus Terminal, and furnish its comments within 15 (fifteen) days from receipt of 

such reference from the Authority. 

 

5. Construction Period 

 

5.1. In respect of the Drawings and Documents received by the Independent Engineer for its 

review and comments during the Construction Period, the provisions of Paragraph 4 shall 
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apply, mutatis mutandis. 

 

5.2. The Independent Engineer shall review the monthly progress report furnished by the 

Concessionaire and send its comments thereon to the Authority and the Concessionaire 

within 7 (seven) days of receipt of such report. 

 

5.3. The Independent Engineer shall inspect the Construction Works and the Project Bus 

Terminal once every month, preferably after receipt of the monthly progress report from 

the Concessionaire, but before the 20th (twentieth) day of each month in any case, and 

make out a report of such inspection (the “Inspection Report”) setting forth an overview of 

the status, progress, quality and safety of construction, including the work methodology 

adopted, the materials used and their sources, and conformity of Construction Works with 

the Scope of the Project and the Specifications and Standards. In a separate section of 

the Inspection Report, the Independent Engineer shall describe in reasonable detail the 

lapses, defects or deficiencies observed by it in the construction of the Project Bus 

Terminal. The Inspection Report shall also contain a review of the maintenance of the 

existing lanes in conformity with the provisions of the Agreement. The Independent 

Engineer shall send a copy of its Inspection Report to the Authority and the 

Concessionaire within 7 (seven) days of the inspection. 

 

5.4. The Independent Engineer may inspect the Project Bus Terminal more than once in a 

month if any lapses, defects or deficiencies require such inspections. 

 

5.5. For determining that the Construction Works conform to Specifications and Standards, the 

Independent Engineer shall require the Concessionaire to carry out, or cause to be carried 

out, tests on a sample basis, to be specified by the Independent Engineer in accordance 

with Good Industry Practice for quality assurance. For purposes of this Paragraph 5.5, the 

tests specified in the IRC or any modification/substitution thereof shall be deemed to be 

tests conforming to Good Industry Practice for quality assurance. The Independent 

Engineer shall issue necessary directions to the Concessionaire for ensuring that the tests 

are conducted in a fair and efficient manner, and shall monitor and review the results 

thereof. 

 

5.6. The sample size of the tests, to be specified by the Independent Engineer under 

Paragraph 5.5, shall comprise 10% (ten per cent) of the quantity or number of tests 

prescribed for each category or type of tests in the quality control manuals; provided that 

the Independent Engineer may, for reasons to be recorded in writing, increase the 

aforesaid sample size by up to 10% (ten per cent) for certain categories or types of tests. 

 

5.7. The timing of tests referred to in Paragraph 5.5, and the criteria for acceptance/ rejection 

of their results shall be determined by the Independent Engineer in accordance with the 

quality control manuals. The tests shall be undertaken on a random sample basis and 

shall be in addition to, and independent of, the tests that may be carried out by the 

Concessionaire for its own quality assurance in accordance with Good Industry Practice. 

 

5.8. In the event that the Concessionaire carries out any remedial works for removal or 
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rectification of any defects or deficiencies, the Independent Engineer shall require the 

Concessionaire to carry out, or cause to be carried out, tests to determine that such 

remedial works have brought the Construction Works into conformity with the 

Specifications and Standards, and the provisions of this Paragraph 5 shall apply to such 

tests. 

 

5.9. In the event that the Concessionaire fails to achieve any of the Project Milestones, the 

Independent Engineer shall undertake a review of the progress of construction and identify 

potential delays, if any. If the Independent Engineer shall determine that completion of the 

Project Bus Terminal is not feasible within the time specified in the Agreement, it shall 

require the Concessionaire to indicate within 15 (fifteen) days the steps proposed to be 

taken to expedite progress, and the period within which the Project Completion Date shall 

be achieved. Upon receipt of a report from the Concessionaire, the Independent Engineer 

shall review the same and send its comments to the Authority and the Concessionaire 

forthwith. 

 

5.10. If at any time during the Construction Period, the Independent Engineer determines that 

the Concessionaire has not made adequate arrangements for the safety of workers and 

Users in the zone of construction or that any work is being carried out in a manner that 

threatens the safety of the workers and the Users, it shall make a recommendation to the 

Authority forthwith, identifying the whole or part of the Construction Works that should be 

suspended for ensuring safety in respect thereof. 

 

5.11. In the event that the Concessionaire carries out any remedial measures to secure the 

safety of suspended works and Users, it may, by notice in writing, require the Independent 

Engineer to inspect such works, and within 3 (three) days of receiving such notice, the 

Independent Engineer shall inspect the suspended works and make a report to the 

Authority forthwith, recommending whether or not such suspension may be revoked by 

the Authority. 

 

5.12. If suspension of Construction Works is for reasons not attributable to the Concessionaire, 

the Independent Engineer shall determine the extension of dates set forth in the Project 

Completion Schedule, to which the Concessionaire is reasonably entitled, and shall notify 

the Authority and the Concessionaire of the same. 

 

5.13. The Independent Engineer shall carry out, or cause to be carried out, all the required and 

issue a Completion Certificate or Provisional Certificate, as the case may be. For carrying 

out its functions under this Paragraph 5.13 and all matters incidental thereto, the 

Independent Engineer shall act under and in accordance with the provisions of Article 14. 

 

5.14. Upon reference from the Authority, the Independent Engineer shall make a fair and 

reasonable assessment of the costs of providing information, works and services as set 

forth in Article 16 and certify the reasonableness of such costs for payment by the Authority 

to the Concessionaire. 

 

5.15. The Independent Engineer shall aid and advise the Concessionaire in preparing the 
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Maintenance Manual. 

 

6. Termination 

 

6.1. At any time, not earlier than 90 (ninety) days prior to Termination but not later than 15 

(fifteen) days prior to such Termination, the Independent Engineer shall, in the presence 

of a representative of the Concessionaire, inspect the Project Bus Terminal for 

determining compliance by the Concessionaire with the Divestment Requirements set 

forth in the Concession Agreement and, if required, cause tests to be carried out at the 

Concessionaire’s cost for determining such compliance. If the Independent Engineer 

determines that the status of the Project Bus Terminal is such that its repair and 

rectification would require a larger amount than the Corpus Fund, it shall recommend 

retention of the required amount in the Escrow Account and the period of retention thereof. 

 

6.2. The Independent Engineer shall inspect the Project Bus Terminal once in every 15(fifteen) 

days during a period of 90 (ninety) days after Termination for determining the liability of 

the Concessionaire under Article 39, in respect of the defects or deficiencies specified 

therein. If any such defect or deficiency is found by the Independent Engineer, it shall 

make a report in reasonable detail and send it forthwith to the Authority and the 

Concessionaire. 

 

7. Determination of costs and time 

 

7.1. The Independent Engineer shall determine the costs, and/or their reasonableness, that 

are required to be determined by it under the Agreement. 

 

7.2. The Independent Engineer shall determine the period, or any extension thereof, that is 

required to be determined by it under the Agreement. 

 

8. Assistance in Dispute resolution 

 

8.1. When called upon by either Party in the event of any Dispute, the Independent Engineer 

shall mediate and assist the Parties in arriving at an amicable settlement. 

 

8.2. In the event of any disagreement between the Parties regarding the meaning, scope and 

nature of Good Industry Practice, as set forth in any provision of the Agreement, the 

Independent Engineer shall specify such meaning, scope and nature by issuing a 

reasoned written statement relying on good industry practice and authentic literature. 

 

9. Other duties and functions 

 

The Independent Engineer shall perform all other duties and functions specified in the 

Agreement. 

 

10. Miscellaneous 
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10.1. The Independent Engineer shall notify its programme of inspection to the Authority 

and to the Concessionaire, who may, in their discretion, depute their respective 

representatives to be present during the inspection. 

 

10.2. A copy of all communications, comments, instructions, Drawings or Documents sent by 

the Independent Engineer to the Concessionaire pursuant to this TOR, and a copy of all 

the test results with comments of the Independent Engineer thereon shall be furnished by 

the Independent Engineer to the Authority forthwith. 

 

10.3. The Independent Engineer shall obtain, and the Concessionaire shall furnish in two copies 

thereof, all communications and reports required to be submitted, under this Agreement, 

by the Concessionaire to the Independent Engineer, whereupon the Independent 

Engineer shall send one of the copies to the Authority along with its comments thereon. 

 

10.4. The Independent Engineer shall retain at least one copy each of all Drawings and 

Documents received by it, including ‘as-built’ Drawings, and keep them in its safe custody. 

 

10.5. Upon completion of its assignment hereunder, the Independent Engineer shall duly 

classify and list all Drawings, Documents, results of tests and other relevant records, and 

hand them over to the Authority or such other person as the Authority may specify, and 

obtain written receipt thereof. Two copies of the said documents shall also be furnished in 

micro film form or in such other medium as may be acceptable to the Authority. 

 

11. Assistance to Authority in review of book of accounts 

 

11.1. Upon receipt of copy of books of accounts from Authority, the Independent Engineer shall 

review the Escrow account statements with respect to the provisions of the Escrow 

agreement, books of accounts for information pertaining (a) the traffic count (b) Fee 

determination thereof, and (c) Project costs, and (d) such other information relating or 

resulting from other duties and functions of Independent Engineer in accordance with the 

Agreement, as the Authority may reasonably require and submit its report within 10 days 
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Annexure 1  

 

Draft Agreement for Appointment of Independent Engineer 
 
 

This Agreement made on this ____ day of _____ 20__ between Directorate of State Transport, 

Haryana, acting through the Director State Transport, Directorate of State Transport, Haryana, or 

the First Party)  

 

and_____________, a company incorporated under the Companies Act, 1956 and having its 

registered office at _____________________, (hereinafter referred to as the “Independent 

Engineer” or the Second Party which expression shall, unless the context otherwise requires, 

include its successors and permitted assigns) 

 

and_____________, a company incorporated under the Companies Act, 1956/2013 and having 

its registered office at _____________________, (hereinafter referred to as the “Concessionaire” 

or the Third Party which expression shall, unless the context otherwise requires, include its 

successors and permitted assigns) 

 

WHEREAS the DST has entered into a Concession Agreement dated _______________ with 

_____________________________________ (third party) 

 

AND WHEREAS the Concession Agreement contemplates the appointment of an Independent 

Engineer, being an expert to perform certain functions 

 

AND WHEREAS, __________________________, was identified by the DST to act as an 

Independent Engineer. 

 

NOW THIS AGREEMENT WITHNESSETH AS FOLLOWS: 

 

1. The  Second  Party  hereby  agrees  to  adhere  to  the  terms  of  Concession  Agreement  

dated _________________, so far they relate to the functions of the Independent 

Engineer, and has signed a copy of Concession Agreement in token of his adherence to 

the Concessioning Agreement and receipt of a copy of the said Agreement  

 

2. The Independent Engineer, in addition also agrees to abide by the Terms of Reference 

dated _____________________, a copy of which is attached to this Agreement  

 

3. The Second Party also agrees to abide by all the terms and conditions though not 

mentioned in either the Concession Agreement or the Terms of Reference, but are laid 

down in this Agreement  

 

4. The Third Party also agrees to abide by all the terms and conditions mentioned in the 

Concession Agreement.  

 

5. Words and expressions used in this Agreement, unless defined here, shall have the same 
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meanings as assigned to them in the Concession Agreement or the Terms of Reference  

 

6. Inspection  

 

• During the Concession Period for BTF and/or Concession Period CF, as the case 

may be, the Independent Engineer shall at all reasonable times and upon reasonable 

notice, have access to the Project Site for the purpose of discharging its duties under 

the Concession Agreement.  

• The Independent Engineer shall undertake inspections of the Project Site, at such 

times as it deems appropriate, to determine the progress in construction of the Bus 

Terminal Facilities and the extent of compliance with technical standards stipulated 

for the construction of Facilities and notify the DST and the Concessionaire of any 

deviations there from within 7 (seven) day of such inspections. 

 

7. Certificates  

 

The Independent Engineer shall decide upon, issue and sign all certificates required at 

various stages in this Concession till the end of the Construction Period, including the 

Construction Completion Certificate or Provisional Certificate, in accordance with the 

provisions of the Concession Agreement  

 

8. Cost of Construction  

 

The Independent Engineer undertakes to determine the Cost incurred by the 

Concessionaire on the Construction of the facilities, on grant of the Completion Certificate. 

The Independent Engineer may also be required by the Parties to determine Cost at any 

other stage of the Project  

 

9. In addition to the above, the First Party may at any time require the Second Party to submit 

its report on such references as the First Party may deem fit.  

 

10. Reporting Requirements  

 

The Independent Engineer will prepare and submit to the DST two copies of each of the 

following reports:  

 

Monthly Reports  

The Independent Engineer will, no later than the 10th of each month, prepare a brief 

progress report summarizing the work accomplished for the preceding month. The report 

will outline any problems encountered (administrative, technical or financial) and give 

recommendations on how these problems may be overcome. Brief work progress 

summaries will be included for ongoing Works, outlining problems encountered and 

recommending solutions. The report should indicate, among other things, actions required 

of government and parastatal agencies to permit unconstrained works implementation.  

 

Quarterly and Periodic Reports  
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The Independent Engineer will prepare a comprehensive report summarizing all activities 

under the services at the end of each quarter, and also at other times when considered 

warranted by the DST because of delay of the construction works or because of the 

occurrence of technical or contractual difficulties. Such reports shall summarize not only 

the activities of the Independent Engineer but also the progress of the contract, all contract 

variations, brief descriptions of the technical and contractual problems being encountered 

and other relevant information  

 

11. Tenure  

 

The tenure of the Independent Engineer, under this Agreement, shall be from the 

Compliance Date till the end of the Concession Period for CF.  

 

12. Fees  

 

For the services rendered by the Second Party, it shall be entitled to fees of 

Rs.________________ (Rupees __________________ Only) 1  inclusive of all out of 

pocket expenses and taxes, levies etc but excluding Service Tax.  

 

The above fees are based upon the duration of Project Milestone -3 (Scheduled 

Construction Completion Date) as per the Schedule – H, Project Completion Schedule. In 

case construction period for bus terminal facility gets extended than the fees will be 

proportionally enhanced for the extended period.  

 

Fees during construction period and operations period shall be payable by the 

Concessionaire in terms of the Concession Agreement executed between DST and the 

Concessionaire.  

 

13. The Independent Engineer shall submit bills for monthly payment to the DST and the 

Concessionaire. Upon certification of such bills being intimated in writing by the DST, the 

Concessionaire shall within 15 (fifteen) days of such intimation, pay to the DST the amount 

of bills certified by the DST. Thereafter, the DST would make monthly payment to the 

Independent Engineer.  

 

14. If the DST or the Concessionaire have reason to believe that the Independent Engineer is 

not discharging its duties in a fair, efficient or diligent manner, the DST may terminate the 

appointment of the Independent Engineer and appoint another Independent Engineer in 

accordance with the provisions of the Concession Agreement. The services of the 

Independent Engineer may be terminated by giving a notice of 7 (seven) days. The fees 

for the month in which the termination occurs, would not be payable  

 

15. The personnel employed by the Second Party for discharging duties under this agreement 

shall for all practical and legal purposes be the employees of the Second Party and the 

First Party and Third Party shall not in any manner be liable towards the said employees  

 
1 As per clause 8.9.1(a)(vi) and (vii) 
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16. That the Independent Engineer shall hereby undertakes and covenants that it shall 

perform its functions under this Agreement with diligence, integrity, utmost sincerity, 

punctuality and according to highest professional standards  

 

17. That the Independent Engineer would provide a Performance Security of Rs. __________ 

(Rupees _______________________ only) in the form of Bank Guarantee. The 

Performance Security will be valid till the tenure of this Agreement  

 

In the event of breach of any obligation of the Independent Engineer mentioned under this 

Agreement/ Terms of Reference/ Concession Agreement, this Agreement will be 

terminated and the Performance Security of the Second Party would be forfeited.  

 

18. In case of any dispute or differences arising out of this Agreement, the same shall be first 

referred to Arbitration. The Arbitral Panel shall consist of one nominee each of the DST 

and the Concessionaire. The nominees shall appoint an Arbitrator. The Arbitration shall 

be conducted in English and in accordance with the Arbitration & Conciliation Act, 1996 

or any statutory amendment or modification thereof or any law for the time being in force 

pertaining to arbitration in India. The place of Arbitration shall be at Chandigarh. 

 

In witness whereof, the parties have set their hands on the date and place hereinabove 

mentioned. 

 

 

(First Party) 

 

Witness: 

 

 

 

 

(Second Party) 

 

With Stamp 

 

(Copy of Board Resolution authorising the person 

signing the Agreement shall be annexed to this 

Agreement) 

Witness  
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SCHEDULE P: Fee Related To Project Bus Terminal in Fee Notification 

 
The Fee Notification released by the Competent Authority would allow the Concessionaire to 
charge the user charges for the specific facilities to be provided in the Bus Terminal as set out 
below: 
 

Table 8.1: Fee for Various Activities 

Facility Maximum Charges for first year 

of Operation 

Escalation of charges* 

Parking    

Cycle  Free of charge Not applicable  

2 wheeler  Parking rate of Rs.10 per 4 hours 

with a maximum of Rs.50 per day.  

5% every year rounded off to 

the nearest rupee  

Car Parking  Parking rate Rs.50 per 4 hours 

with a maximum of Rs.100 per 

day.  

5% every year rounded off to 

the nearest rupee  

Auto Parking  Parking rate Rs.250 per Month.  5% every year rounded off to 

the nearest rupee  

Taxi Parking  Parking rate Rs.1000 per Month.  5% every year rounded off to 

the nearest rupee  

Basic Amenities  

WCs and Bathrooms for 

Gents and Ladies in 

Waiting Halls and 

Passenger Concourse Area  

Rs. 5.00 per use  WPI every year rounded off to 

the nearest rupee  

Urinals  Free Service  Free Service  

Wheel Chairs  Free Service  Free Service  

Drinking Water  Free Service  Free Service  

General/ Ladies Waiting 

Hall  

Free Service  Free Service  

Value Added Services  

Cloak Room  As per the Indian railways 

prevailing rates  

As per the Indian Railways 

prevailing rates 

Deluxe Waiting Hall  Market determined charges  Market determined charges  

Dormitory  Market determined charges  Market determined charges  

Trolleys for carrying 

passenger luggage  

Market determined charges  Market determined charges  

Entry Fees/Adda Fees & Night Parking Fee for Buses(except DST Buses) 

Entry Fee Rs. 100/ bus/entry 2% every year rounded off to 

the nearest rupee 

Night Parking Fee Twice the Entry Fee   

The years, in the above table, are to be counted from the COD.  

*Escalation rate shall be approved by Authority, before making it operational. 
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SCHEDULE Q: Liquidated Damages 

 

Amount of Liquidated Damages: 

 

Amount of Liquidated damages for 

non-performance  

Rs. 10,000.00 per event of default as identified by 

the Independent Engineer subject to a maximum 

Rupees. one crore per annum. In subsequent 

years this will be Rs. 10,000.00 plus interest 

linked to WPI for inflation. 

 
Occurrences for Invoking Liquidated Damages 
 
1. Construction Related 

 
Non – Conformance to Technical Specifications and Standards as defined in Schedule E. 

 
2. Operation and Maintenance 
 

(a) Deviation from Minimum Operation & Maintenance Requirements and Performance 
Standards as defined in Schedule K.  

 
(b) Non adherence to the O & M Manual  

 
(c) Non Compliance with the provisions of the Concession Agreement  
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SCHEDULE R: Escrow Agreement 

 

THIS ESCROW AGREEMENT (hereinafter the “Agreement”) is made on this the….day 

of………20__ at ------------ 

BY AND AMONG 
 
M/s ______________________________________, a company incorporated under the 

Companies Act, 2013, having its registered office at __________________________________, 

(hereinafter referred to as the "Concessionaire", which expression shall, unless the context 

otherwise requires, include its successors and permitted assigns) of the ONE PART; 
 
AND 
 
Directorate of State Transport, Government of Haryana, having its office at 

____________________ (hereinafter referred to as “DST” or “Authority”, which expression 

shall, unless the context otherwise requires, include its successors and assigns) of the SECOND 

PART; 
 
AND 
 
…………………………. having its registered office  at…………………… ………  (hereinafter 
referred to as the “Escrow Bank” , which expression shall, unless the context otherwise requires, 
include its successors and permitted assigns) of the THIRD PART; 
 
WHEREAS 
 

A. The Authority has entered into a Concession Agreement dated the __ day 

of____________20__ with the Concessionaire (the “Concession Agreement”), wherein 

the Authority has granted Concession for implementation of the Project to the 

Concessionaire which involves the development, financing, design, construction, operation 

and maintenance of the Project Facilities in accordance with the provisions thereof.  
 

B. The Concession Agreement requires the Concessionaire to establish an escrow account, 

interalia¸ on the terms and conditions stated therein. 
 

C. This Agreement sets forth the mandates, terms and conditions and operating procedures 

for such escrow account.  

 
NOW THEREFORE, in consideration for the foregoing and the respective covenants and 

agreements set forth in this Agreement, the receipt and sufficiency of which is hereby 

acknowledged, and intending to be legally bound hereby, the Parties agree as follows:- 
 
1. Definitions and Interpretation  

 
a) The word, phrases and terms used in this Agreement but not defined shall, unless the 

context otherwise requires, have the meaning ascribed to them respectively in the 

Concession Agreement.  

b) The rules of interpretation stated in Clause 1.2 of the Concession Agreement shall apply, 

mutatis mutandis, to this Agreement. 
 
c) The following terms shall, except where the context otherwise requires, have the meaning 

as hereunder:  
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“Agreement” means this escrow agreement as of date hereof, including recitals, Appendices 

and attachments hereto, if any, as may be amended, supplemented or modified in accordance 

with the provisions hereof. 
 
“Authorised Investment” means any authorized investments which the Authority may, from time 

to time, permit the Escrow Bank to make from the Escrow Account in accordance with this 

Agreement. 

 
“Business Day” means a day on which banks are generally open in Delhi for transaction of 

normal banking business. 
 
“Concessionaire Account” shall mean any bank account(s) of the Concessionaire other than 

the Escrow Account. 
 
“Concession Agreement” means the Concession Agreement referred to in Recital (A) above 

and annexed hereto as Annexure, and the same shall include all of its Recitals and Schedules 

and any amendments made thereto in accordance with the provisions contained in this behalf 

therein; 
 
“Enforcement Notice” means any enforcement procedure commenced by the Escrow Bank 

under any of the Security Documents. 
 
“Escrow Account” means an escrow account established in terms of and under this Agreement, 

and shall include the Sub-Accounts if any. 

 

"Escrow Bank" means _________ [insert name]. 
 
“Event of Default” means an Event of Default as defined and detailed in the Concession 

Agreement and/or the Financing Documents. 
 
“INR” means the lawful currency of India. 
 
“Parties” means the parties to this Agreement collectively and “Party” shall mean any of the 

Parties to this Agreement individually. 
 
“Payment Date” means in relation to any payment, the date(s) specified for such payment. 
 
“Required Balance” means on any date in relation to the Escrow Account, an amount in Indian 

rupees which if proportionately built over the months, would be sufficient to meet operation and 

maintenance obligations as per the Concession Agreement on the Payment Date(s). 
 
“Security Documents” means all or any of the documents executed, delivered or furnished to 

secure the financial assistance under the Financing Documents, including but not limited to the 

deed of hypothecation, mortgage deed, equitable mortgage, deed of guarantee, pledge 

agreement, undertakings, negative lien and other incidental or supplemental documents related 

thereto. 
 
“Year” means each twelve-month period ending on March 31st. 
 
2. THE ESCROW ACCOUNT  
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2.1 Escrow Bank to act as a Trustee  
 

(a) The Concessionaire hereby appoints the Escrow Bank to act as trustee for Authority and 

the Concessionaire in connection herewith and authorizes the Escrow Bank to exercise 

such rights, powers, authorities and discretion as are specifically delegated to the Escrow 

Bank by the terms hereof together with all such rights, powers authorities and discretion 

as are reasonably incidental hereto, and the Escrow Bank accepts such appointment 

pursuant to the terms hereof.  

 

(b) The Concessionaire hereby declares that all rights title and interest in and to the Escrow 

Account shall be vested in the Escrow Bank and held in trust for Authority and the 

Concessionaire, and applied in accordance with the terms of this Agreement. No person 

other than Authority and the Concessionaire shall have any rights hereunder as the 

beneficiaries of or as third party beneficiaries under this Agreement. 
 
(c) The rights of Concessionaire to the monies lying to the credit of the Escrow Account are 

set forth in their entirety in this Agreement and the Concessionaire shall have no other 

rights against or to the monies in the Escrow Account. 

 

2.2 Acceptance of Escrow Bank  
 

The Escrow Bank hereby agrees to act as such and to accept all payments and other 

amounts to be delivered to and held by the Escrow Bank pursuant to the provisions of this 

Agreement. The Escrow Bank shall hold and safeguard the Escrow Account during the 

term of this Agreement and shall treat the amount in the Escrow Account as monies 

deposited by the Concessionaire or Authority, as the case may be, with the Escrow Bank. 

In performing its functions and duties under this Agreement, the Escrow Bank shall act in 

trust for the benefit of, and as agent for Authority and the Concessionaire or their 

nominees, successors or assigns, in accordance with the provisions of this Agreement. 

 

2.3 Establishment and Currency of Escrow Account  
 

Within ___ (__________) days from the date of this Agreement, and in any case prior to 

the Compliance Date, the Concessionaire shall open and establish the Escrow Account 

with the Escrow Bank by ________. The Escrow Account shall be denominated in Indian 

rupees. 

 

2.4 Escrow Bank’s Fee  
 

The Escrow Bank shall be entitled to receive its fee and expenses in an amount, and at 

such times, as may be agreed between the Escrow Bank and the Concessionaire. 

 

2.5 Rights of the Parties  
 

The rights of Authority and the Concessionaire in the monies held in the Escrow Account 

are set forth in their entirety in this Agreement and Authority and the Concessionaire shall 

have no other rights against or to the monies in the Escrow Account. 

 

2.6 Substitution of the Concessionaire  
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The Parties hereto acknowledge and agree that upon substitution of the Concessionaire 

with the Nominated Company, it shall be deemed for the purposes of this Agreement that 

the Nominated Company is a Party hereto and the Nominated Company shall accordingly 

be deemed to have succeeded to the rights and obligations of the Concessionaire under 

this Agreement on and with effect from the date of substitution of the Concessionaire with 

the Nominated Company. 

 

2.7 Operating Procedures  
 

The Escrow Bank and the Concessionaire shall agree (after consultation with the 

Authority) on the detailed mandates, terms and conditions and operating procedures for 

the Escrow Account but in the event of any inconsistency between this Agreement and 

such mandates, terms and conditions or procedures, this Agreement shall prevail. 

 

2.8 General  
 

(a) All inflows and outflows of cash and receivables on account of the deposits and operations 

and maintenance expenditure that accrue or arise under, in connection with or pursuant 

to the implementation of the Project under the Concession Agreement shall be credited to 

or debited from, as the case may be, the Escrow Account.  
 
(b) All interest, if any, on the balances in the Escrow Account and interest or income received 

on account of investments related to Corpus Fund, if any, of such balances shall be 

credited to or deposited in the Escrow Account.  
 
(c) For the avoidance of doubt it is clarified that all incomes and revenues earned/received by 

Authority from its transport business, including the running and operation of its bus fleet 

or otherwise, and the Concession Fee and the Terminal Fee, if any, received by the 

Authority shall be retained and appropriated by Authority and shall not be deposited by it 

into the Escrow Account  

 

3. DEPOSITS INTO ESCROW ACCOUNT  

 

3.1 Deposits by the Concessionaire  
 

(a) The Concessionaire agrees, confirms and undertakes that it shall irrevocably deposit 

and/or credit the Escrow Account with the amount required to meet the Corpus fund as 

mentioned in the Concession Agreement, on the next Business Day as far as possible but 

not later than the next following Business Day.  
 
(b) The Concessionaire may at any time make other deposits of its other funds into the Escrow 

Account, provided however that the provisions of this Agreement shall apply to such 

other funds deposited in the Escrow Account by the Concessionaire.  

 

3.2 Proof of Receipts  
 

(a) The Concessionaire shall ensure that the proof of all receipts during a month is submitted 
to Authority and the Escrow Bank by the 7th day of the following month.  

 

(b) The Concessionaire shall be required to furnish to Authority and the Escrow Bank proof of 
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receipts generated in relation to the Project prior to the opening of the Escrow Account, 

duly certified by its statutory auditors.  

 

(c) The Concessionaire shall, till such time as all such receivable/receipts referred to under 

sub-clause 3.2 (b) hereinabove are deposited in the manner mentioned therein, hold all 

such receivable/receipts in trust and such monies shall not be combined with any other 

funds or property of the Concessionaire and the Concessionaire shall not adjust, settle or 

compromise the amount or payment of such receivables/receipt or release wholly or partly 

any account debtors thereof or allow any credit or discount thereon. 

 

3.3 Interest on Deposits  
 

(a) The Escrow Bank agrees and undertakes that all interest accruing on the balances of 

the Escrow Account shall be credited to the Escrow Account. The Escrow Bank shall 

maintain the Escrow Account in accordance with the terms of this Agreement and its 

usual practices and applicable regulations and pay the maximum rate of interest 

payable to its customers on the balance in the said Escrow Account from time to time.  
 
(b) The Escrow Bank shall ensure that all interest, if any, on the balances of the Escrow 

Account and interest or income on Authorised Investments made from the Escrow 

Account, as may be permitted by Authority, shall be credited to or deposited in the 

Escrow Account.  

 

3.4 Shortfall in Escrow Account  
 

In the event the amounts available in the Escrow Account at any point of time are less 

than the cash flow requirements pertaining to the O&M Expenditure for the Project, the 

Concessionaire shall make good such shortfall by crediting the requisite amounts in the 

Escrow Account 

 

4. WITHDRAWALS FROM THE ESCROW ACCOUNT  

 

4.1 Withdrawals during Concession Period for BPF 
 

At the beginning of every month, or at such shorter intervals as the Authority and the 

Concessionaire may by written instructions determine, the Escrow Bank shall withdraw 

amounts from the Escrow Account and appropriate them in the following order: 
 

(a) O&M expenses incurred by the Concessionaire for the Bus Terminal Facility (other 

than the Authority Facilities), directly or through O&M contractors, if any, subject to 

the items and conditions in respect thereof as set forth in the Financing Documents;  
 
(b) Subject to the provisions of the Concession Agreement, the balance in accordance 

with the instructions of the Concessionaire.  

 

Provided that in the event Authority notifies the Escrow Bank of an Event of Default or 

Force Majeure Event under the Concession Agreement, the Escrow Bank shall forthwith 

restrict any payments from the Escrow Account till further notice from Authority. 

 

4.2 Bank Proforma for payments  
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No later than 60 (sixty) days prior to the commencement of each financial Quarter of the 

Concession Period, the Concessionaire shall provide to the Escrow Bank, with prior 

written approval of Authority and through a Bank Proforma, details of the amounts likely 

to be required for each of the payment obligations set forth in this Clause 4.1; provided 

that such amounts may be subsequently modified with prior written approval of Authority 

if fresh information received during the course of the Quarter makes such modification 

necessary 

 

4.3 Withdrawals upon Termination or Expiry  
 

Notwithstanding anything to the contrary contained in this Agreement, upon the earlier of 

(i) Issue of Termination Notice; or (ii) Termination/determination of this Agreement; or (iii) 

The expiry of the Concession Period for BPF, all amounts standing to the credit of the 

Escrow Account shall be appropriated and dealt with in the following order:- 

 

(a) All accrued operation and maintenance expenses in respect of the Bus Terminal 

Facility (other than the Authority Facilities);  
 
(b) Subject to the provisions of the Concession Agreement, the balance, if any, on the 

instructions of the Concessionaire.  

 

4.4 Withdrawals following Event of Default  
 

If the Authority notifies the Escrow Bank that an Event of Default is likely to occur or has 

occurred, and is continuing, then, until such time as the Authority has notified the Escrow 

Bank that the Event of Default has been cured or waived under the Concession 

Agreement, the Escrow Bank shall only make withdrawals from the Escrow Account for 

Operations and Maintenance Expenditure and shall not make any payments from the 

Escrow Account to the Concessionaire Account. 

 

 

5. AUTHORIZED INVESTMENTS  

 

5.1 Power to Invest  
 

The Escrow Bank shall, with the prior approval of Authority, invest, from time to time, the 

amounts standing to the credit of the Escrow Account in Authorised Investments on the 

instructions of the Concessionaire, in accordance with the provisions of the Agreement. 

For avoidance of doubt it is hereby clarified that the Escrow Bank shall neither be bound 

to nor shall make any investments under the Indian Trusts Act, 1882 without prior express 

approval of the Authority. 

 

5.2 Procedure for Investments  
 

(a) All Authorised Investments shall be made and/or realized by the Escrow Bank on 

the instructions of the Concessionaire, as approved by the Authority from time to 

time, in accordance with the provisions of this Agreement.  
 
(b) All documents of title or other documentary evidence of ownership with respect to 
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Authorized Investments made out of any Escrow Account will be held in the custody 

of the Escrow Bank.  

 

5.3 Realizations 
 

Upon the realization of any investment made under this Clause, the proceeds of such 

realization shall immediately be credited to the Escrow Account by the Escrow Bank or 

immediately invested in another Authorised Investment in accordance with the 

Concessionaire’s instructions as approved by the Authority. 

 

5.4 Mandatory Realizations  
 

In the event that the Concessionaire becomes aware that any Authorised Investment has 

ceased to be an Authorised Investment, the Concessionaire shall immediately instruct the 

Escrow Bank on a best efforts basis to realize such Authorised Investment on its maturity 

date or earlier, if possible, under due and punctual intimation to the Authority. 

 

5.5 Escrow Account includes Authorized Investments  
 

Any reference in this Agreement to the balance standing to the credit of the Escrow 

Account shall be deemed to include a reference to the amount of the Authorized 

Investments in which all or part of such balance is for the time being invested. 

 

5.6 Interest on Authorized Investments  
 

Any interest or other income received on account of Authorized Investments shall be to 

the credit of the Escrow Account. 

 

 

5.7 Enforcement Notice  
 

On receipt of a notice of a Event of Default from the Authority, the Escrow Bank shall 

realize the Authorized Investments, whether such investments have matured or not on a 

best effort basis, and apply the proceeds as directed by Authority. 

 

6. OBLIGATIONS OF THE ESCROW BANK  

 

6.1 Escrow Bank as Trustee  
 

The Concessionaire hereby appoints the Escrow Bank to act as trustee for, in the following 

order of priority, first of the Authority and lastly for or on behalf of the Concessionaire in 

connection herewith and authorizes the Escrow Bank to exercise such rights, powers, 

authorities and discretion as are delegated to the Escrow Bank by the terms hereof 

together with all such rights, powers, authorities and discretion as are reasonably 

incidental hereto, and the Escrow Bank accepts such appointment pursuant to the terms 

hereof. 

 

6.2 Communications and Notices  
 

In discharge of its dates and obligations hereunder, the Escrow Bank: 
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(a) May, in the absence of bad faith or gross negligence on its part, rely as to any matters 

of fact which might reasonably be expected to be within the knowledge of the 

Concessionaire upon a certificate signed by or on behalf of the Concessionaire;  
 

(b) May, in the absence of bad faith or gross negligence on its part, rely upon the 

authenticity of any communication or documents believed by it to be authentic;  
 

(c) Shall, within five (5) Business Days after receipt, deliver a copy to the Authority of any 

notice or document received by the Escrow Bank in its capacity as the Escrow Bank 

from the Concessionaire or any other Person hereunder or in connection herewith; 

and  
 

(d) Maintain a register of in its office setting forth all receipts into the Escrow Account from 

whatever source and all withdrawals by the Concessionaire from this Account and all 

Authorised Investments and returns thereon and shall ensure that an account of 

inflows to and outflows from this account are furnished to Authority for each month by 

the 7th of the following month.  

 

6.3 Segregation of Funds 
 

Monies and other property received by the Escrow Bank under this Agreement shall, until 

used or applied in accordance with this Agreement, be held by the Escrow Bank in trust 

for the purpose for which they were received, and shall be segregated from other funds 

and property of the Escrow Bank. 

 

 

6.4 Notification of balances  
 

Atleast 7 (seven) business days prior to each Payment Date (and for this purpose the 

Escrow Bank shall be entitled in rely on an affirmation by the Concessionaire as to the 

relevant Payment Dates), the Escrow flank shall notify the lenders Representative of the 

balances in the Escrow Account and Sub-Accounts as at the close of business on the 

immediately preceding business day. 

 

6.5 Regulatory approvals  
 

The Escrow Bank shall use its best efforts to procure, and thereafter, maintain and comply 

with, all regulatory approvals required for it to establish and operate the Escrow Account. 

The Escrow Bank represents and warrants that it is not aware of any reason why such 

regulatory approvals will not ordinarily he granted to the Escrow Bank. 

 

7. ESCROW AGREEMENT DEFAULTS  
 
7.1 Following events shall constitute an event of default by the Concessionaire (an “Escrow 

Default”) unless such event of default has occurred as a result of Force Majeure or any act 

or omission of the Authority and, following a notice of default from the Escrow Bank, the 

Concessionaire fails to remedy the same:  
 

(a) the Concessionaire commits breach of this Agreement by causing the Escrow Bank to 

transfer funds to any other Concessionaire Account in breach of the terms of this 



Development of Bus Terminal on DFBOT Basis at Pipli Part II: Draft Concession Agreement 

 

 

Directorate of State Transport, Government of Haryana   318 

Agreement and failing to cure such breach by depositing the relevant funds into the 

Escrow Account in which such transfer should have been made within a Cure Period 

of five (5) Business Days of receipt of such notice. 
 
(b) the Concessionaire commits breach of its obligations under Clause 4, by instructing the 

Escrow Bank to realize any investment made in breach of Clause 4 and failing to cure 

such breach by revoking such instructions within five (5) Business Days of receipt of 

such notice;  
 
(c) In the case of any other breach, by remedying the same within five (5) Business Days 

to the satisfaction of the Authority;  
 
(d) In the case that the Concessionaire fails to provide to the Authority satisfactory 

evidence to show that all the amounts withdrawn by the Concessionaire from the 

Escrow Account are utilized exclusively for Operations and Maintenance of the Project; 

or  
 
(e) In case the Concessionaire diverts funds drawn from the Escrow Account to a 

project/activity/usage other than the Project.  

 

7.2 Without prejudice to anything stated under this Agreement, the Concessionaire and the 

Escrow Bank agree and confirm that any default by either the Concessionaire or the Escrow Bank 

in the performance of their respective obligations under this Agreement resulting, in the opinion 

of the Authority, in a breach of this Agreement, shall qualify as an Event of Default under the 

Financing Documents/Security Documents/Concession Agreement.  

 

7.3 On occurrence of any event of default specified in this Clause 7, the Escrow Bank shall be 

obliged to immediately stop all disbursements to the Concessionaire from the Escrow Account 

and apply the balances from time to time standing to the credit of such account towards 

satisfaction of the obligations of the Concessionaire under the Concession Agreement and related 

agreements there under and ensure that the balances in such account are dealt with in 

accordance with the provision of Clause 4 hereof.  

 

7.4 Upon occurrence of an Escrow Default, the consequences thereof shall be dealt with under 

and in accordance with the provisions of the Concession Agreement.  

 

8. TERMINATION OF ESCROW AGREEMENT 
 
8.1 Duration of the Agreement  
 

This Agreement shall remain in full force and effect until the end of the Concession Period 

for BPF, unless terminated earlier by the mutual consent of the Parties or otherwise in 

accordance with the provisions hereof. 

 

8.2 Substitution of the Escrow Bank  
 

The Concessionaire may, by not less than 45 days prior notice to the Escrow Bank and 

the Authority, terminate this Agreement and appoint a new Escrow Bank, provided that 

the new Escrow Bank is acceptable to the Authority and arrangements are made 
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satisfactory to the Authority for transfer of amounts deposited in the Escrow Account to a 

new Escrow Account established with the successor Escrow Bank. 

 

8.3 Closure of Escrow Account  
 

(a) The Escrow Bank shall at the request of the Concessionaire made on or after the 

payment by the Concessionaire of all outstanding amounts under the Concession 

Agreement including the payments specified in Clause 4 hereinabove, and upon 

confirmation of receipt of such payments, close the Escrow Account and pay any 

amount standing to the credit thereof to the Concessionaire. Upon closure of the 

Escrow Account hereunder, the Escrow Agreement shall be deemed to be 

terminated.  
 
(b) Notwithstanding anything to the contrary contained in this Agreement, this 

Agreement shall remain in full force and effect until the end of the Concession 

Period; provided, however, if Authority shall certify to the Escrow Bank that the 

Concession Agreement and/or the Concession has been terminated on account of 

default of the Concessionaire under this Agreement, then notwithstanding anything 

to the contrary contained herein, all the amounts standing to the credit of the Escrow 

Account shall be dealt with in accordance with provisions of Clause 4.  

 

 

9. CONCESSIONAIRE’S OBLIGATIONS AND COVENANTS 
 
9.1 In addition to other obligations of the Concessionaire set forth in this Agreement and the 

Concession Agreement, the Concessionaire agrees and undertakes that: 

 

(a) The Concessionaire shall, in addition to any other books and accounts, maintain in 

the ordinary course of business the complete and accurate record of all the deposits 

into and permitted withdrawals from the Escrow Account, the utilisation of the 

withdrawals and the Authorised Investments and submit monthly statements thereto 

to the Escrow Bank and the Authority. All such books, records, accounts, documents 

and instruments relating to the Project/Escrow Account shall be open to inspection by 

the Escrow Bank and the Authority.  

 

(b) The Concessionaire shall be responsible for monitoring all accretions, deposits made 

into and the payments/transfers from the Escrow Account. In the event of a shortage 

of funds in the Escrow Account, the Concessionaire shall promptly and in any case 

within three Business Days of the occurrence or knowledge thereof fund such shortfall 

or likely shortfall in the Escrow Account out of its own sources and also advise the 

Escrow Bank of any instance/incident which is likely to have a bearing/affect on the 

Escrow Account and its operation;  

 

(c) In the event the Concessionaire is unable to complete the Project for any reason 

whatsoever, it shall make arrangements to bring the requisite investments/monies for 

timely completion of the Project from its own resources.  

 

9.2 The Authority shall not be liable in any manner whatsoever to any person, including without 
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limitation the Concessionaire, the Lenders, the applicants, allottee, the lessees, their 

lenders or persons claiming through or under either of them, for any acts or defaults of the 

Concessionaire, the Escrow Bank or otherwise. The Concessionaire shall ensure that its 

written agreements with and communications to the applicants/allottees/lessees clearly 

set out this condition.  

 

10. INDEMNITY 
 
10.1 General indemnity  
 

(a) The Concessionaire will indemnify, defend and hold Authority and Escrow Bank 

harmless against any and all proceedings, actions and third party claims for any loss, 

damage, Cost and expense arising out of any breach by the Concessionaire of any of 

its obligations under this Agreement or on account of failure of the Concessionaire to-

comply with Applicable Laws and Applicable Permits.  
 
(b) Authority will indemnify, defend and hold the Concessionaire harmless against any 

and all proceedings, actions and third party claims for any loss, damage, cost and 

expense arising omit of failure of Authority to fulfill any of its obligations under this 

Agreement materially and adversely affecting the performance of the 

Concessionaire’s obligations under the Concession Agreement or this Agreement 

other than any loss, damage, cost and expense a, sing out of acts done in discharge 

of their lawful functions by Authority, its officers, servants and agents.  
 
(c) The Escrow Bank will indemnify, defend and hold the Concessionaire harmless 

against any and all proceedings, actions and third party claims for any loss, damage 

cost and expense arising out of failure of the Escrow Bank to fulfill its obligations under 

this Agreement materially and adversely affecting be performance of the 

Concessionaire’s obligations under the Concession Agreement other than any loss, 

damage, cost and expense, arising out of acts done in discharge of their lawful 

functions by the Escrow Brink, its officers, servants mid agents.  

 

10.2 Notice and contest of claims  
 

In the event that any Party hereto receives a claim from a third party in respect of which it 

is entitled to the benefit of an Indemnity under Clause 10.1 or in respect of which it is entitle 

to reimbursement (the “Indemnified Party”), it shall notify the other Party responsible for 

indemnify such claim hereunder (the “Indemnifying Party”), within 15 (fifteen) days of 

receipt of the claim and shall not settle or pay the claim without the prior approval of the 

Indemnified Party, which approval shall not be unreasonably withheld or delayed. In the 

event that the Indemnifying Party wishes to contest or dispute the claim, it may conduct 

the proceedings in the name the Indemnified Party and shall bear all costs involved in 

contesting the same. The Indemnified Party shall provide all cooperation and assistance 

in contesting any claim and shall sign all such writings and documents as the Indemnifying 

Party may reasonably require. 

 

11. DISPUTE RESOLUTION  
 
11.1 Dispute Resolution  
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(a) Any dispute, difference or claim arising out of or in connection with this Agreement, 

which is not resolved amicably, shall be decided finally by reference to arbitration to 

a Board of Arbitrators comprising one nominee of each Party to the dispute, and where 

the number of such nominees is an even number, the nominees shall elect another 

person to such Board. Such arbitration shall be held in accordance with the Rules of 

Arbitration of the International Centre for Alternative Dispute Resolution, New Delhi 

(the Rules) or such other rules as may be mutually agreed by the Parties, and shall 

be subject to the provisions of the Arbitration and Conciliation Act, 996. 
 
(b) The Arbitrators shall issue a reasoned award and such award shall be final and 

binding on the Parties. The venue of arbitration shall be Delhi and the language of 

arbitration shall be English. 
 
12. MISCELLANEOUS 
 
12.1 Successors and Assignors  
 

This Agreement shall be binding on and shall ensure to the benefit of the Parties and their 

respective nominees, successors and permitted assigns/assigns, as the case may be. 

 

12.2 No Set Off  
 

The Escrow Bank agrees not to claim or exercise any right of set off, banker’s lien or other 

right or remedy with respect to amounts standing to the credit of the Escrow Account. For 

the avoidance of doubt, it is declared by the Escrow Bank that the monies and properties 

held be the Escrow Bank shall not be considered as part of the assets of the Escrow Bank 

and being trust property, shall in the case of bankruptcy or liquidation of the Escrow Bank 

be wholly excluded from the assets of the Escrow Bank in such bankruptcy or liquidation. 

 

12.3 Notices  
 

(a) All notices or other communications to be given or made under this Agreement shall 

be in writing, shall either be delivered personally or sent by courier, registered or 

certified mail or facsimile. The address for service of each Party and its facsimile 

number is set out under its name on the signing pages hereto. All notices shall be 

effective upon actual receipt save that where a notice is received after 5.30 p.m. on 

a Business Day or on a day that is not a Business Day, such notice shall be deemed 

to be received on the first Business Day following the date of actual receipt. Without 

prejudice to the foregoing a Party giving or making a notice or communication by 

facsimile shall promptly deliver a copy of such notice or communication personally, 

by courier or mail to the addressee of such notice or communication.  
 
(b) Any party may by notice change the addresses and/or addresses to which such 

notices and communications to it are to be delivered or mailed. Such change shall 

be effective when all the Parties have notice of it.  

 

12.4 Waiver  
 

Failure by any Party at any time to enforce any provision of this Agreement or to require 

performance by other Parties of any provision of this Agreement shall not be construed as 
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a waiver of such provision and shall not affect the validity of this Agreement or any part of 

it or right of the relevant Party to enforce any provision in accordance with its terms. All 

remedies available to the Parties under this Agreement, the Applicable Laws or otherwise, 

shall be cumulative; may be enforced successively or concurrently and the exercise or 

failure to exercise one or more remedies by any Party shall not limit or preclude the 

exercise of or constitute a waiver of any other remedies by such Party. 

 

12.5 Severability  
 

If any condition, Clause or provision of this Agreement not being of a fundamental nature, 

is held to be illegal or unenforceable, the validity or enforceability of the remainder of this 

Agreement shall not be affected thereby. 

 

12.6 Amendments  
 

No amendment to this Agreement shall be binding unless in writing and signed by the duly 

authorized representatives of the Parties. 

 

12.7 Governing Law & Language  
 

This Agreement shall be governed by and construed in accordance with laws of India, and 

the Courts at Delhi shall have jurisdiction over all matters arising out of or relating to this 

Agreement. 

 

The language of this Agreement is English. All written and printed matter, 

communications, documentation, proceedings and notices etc. pursuant or relevant to this 

Agreement shall be in the English language. 

 

12.8 Concession Agreement  
 

The Parties shall comply with their respective obligations under the Concession 

Agreement in relation to the Escrow Account. 

 

12.9 Priority of agreements  
 

In the event of any conflict between the Concession Agreement and this Agreement, the 

provisions contained in the Concession Agreement shall prevail over this Agreement. 

 

12.10 Original Document  
 

This Agreement may be executed in four counterparts, each of which when executed and 

delivered shall constitute an original of this Agreement. 

 

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS 

AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 
 

 

SIGNED, SEALED AND DELIVERED 

 

For and on behalf of Concessionaire by: 
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[THE COMMON SEAL OF………………………………. 

Has pursuant to the Resolution 

 
Of its Board of Directors passed in That behalf on the 

………..day of ………201_ 

Hereunto been affixed in the presence of  
………………..and……………………  
Directors who have signed these Presents in token 

thereof and Secretary/authorized  
Person who has countersigned the Same in token 

thereof] 

 

(Signature) 

 

(Name) 

 

(Designation) 

 

Address:  
Fax:  
Attn: 
 
 
 
 

 

SIGNED SEALED AND DELIVERED  
For and on behalf of Authority by: 

 

(Signature) 

  

(Name) 

 

(Designation) 

 

Address:  
Fax:  
Attn: 

 

SIGNED, SEALED AND DELIVERED by  
………….. Within named Escrow Bank  
By the hand of 

 

An authorized official of the Account Trustee 

 

(Signature) 
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(Name) 

 

(Designation) 

 

Address:  
Fax Number:  
Attention:………………………. 
 
In the presence of:[ Two witnesses for each signatory] 

 

(1) _____________________ (Signature)            (2) _____________________ (Signature) 
 
_______________________ (Name) _______________________ (Name) 
 
________________________ (Designation)  ___________________ (Designation) 
 
_________________________ (Address)  ______________________ (Address) 
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SCHEDULE S: Copies of Relevant Documents  related to Bidding Process  
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SCHEDULE T: Approved CF Scheme 
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SCHEDULE U: Specifications of Bus Depot  

1. General  

 

The Concessionaire shall design, construct and transfer the Bus depot for maintenance 

and parking of buses as per the requirements of DST. The proposed Bus depot shall be 

planned and designed as a modern bus depot along with amenities for bus drivers, 

maintenance staff and bus depot manager. 

 

The services to be provided by the Concessionaire shall include all activities or efforts, 

otherwise needed to be carried out, in order to comply with directions of DST in this regard, 

or with any other requirements of the Concession Agreement, Applicable Laws and 

Applicable Permits.  

 

The specifications shall be interpreted in the following descending order of priority: 

 
(a) Haryana PWD code  
(b) Any relevant directions issued by Government of Haryana 
(c) The CPWD Specifications 2009 Vol. I to II  
(d) Relevant IS Codes 
(e) Any other source, as per the direction of PWD  

 

The other codes and standards applicable for the Project are as follows: 

(a) Indian Road Congress (IRC) Codes and Standards 
(b) CPWD Specifications 2019 Vol. I to II 
(c) CPWD General Specifications for Electrical Works Part I Internal - 2013. 
(d) CPWD General Specifications for Electrical Works Part IV Sub Station – 2013. 
(e) CPWD General Specifications for Electrical Works Part VI Fire Detection and 

Alarm System – 2018. 
(f) CPWD General Specifications for Electrical Works Part VII D.G. Sets - 2013. 
(g) CPWD General Specifications for Electrical Works Part VIII Gas Based Fire 

Extinguishing System - 2013 
(h) Bureau of Indian Standards (BIS) 
(i) National Building Codes 2016 and revisions. (NBC); 
(j) Local fire regulations 
(k) MNRE guidelines for rooftop solar power plant 
(l) Energy Conservation Building Code 2017 and 
(m) Approved zoning plan of the site. 

 

When an Amended/ Modified/ Added clause supersedes a clause or part thereof in the 

said specifications, then any reference to the superseded clause shall be deemed to refer 

to the Amended/Modified clause or part thereof. 

 

If any Amended/ Modified/ Added clause may come in conflict or be inconsistent with any 

of the provisions of the said specifications under reference, the Amended/ Modified/ Added 

clause shall always prevail. While carrying out any work the Concessionaire shall ensure 

that any requirements specific to the site and similar factors are kept in view. 

 

The decision of DST, in the above matter shall be final and binding on the Concessionaire.  
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2. Lumpsum Budget for Bus Depot 

 

The Concessionaire shall keep a tentative budget of Rs 15,00,00,000/- (Rupees fifteen 

crores only) for the bus depot (“Estimated Cost of Bus Depot”) in its financial bid. The cost 

shall be reconciled upon the construction completion of the bus depot.  

 

The cost for construction of bus depot shall be calculated in the following descending order 

of priority: 

 
(a) Haryana Schedule of rates  

(b) Any directions issued by Government of Haryana 

(c) CPWD Schedule of Rates  

(d) Market Rates  
 

It may be noted that market rate items shall be approved specifically by DST before 

procurement.  

 

In case, actual cost upon the construction completion of the bus depot is less than the 

Estimated Cost of Bus Depot, the Concessionaire shall, within 30 days deposit to DST, 

the difference of Estimated Cost of Bus Depot and actual construction cost.  

 

In case, actual cost upon the construction completion of the bus depot is more than the 

Estimated Cost of Bus Depot, the Concessionaire shall deduct, the difference of actual 

construction cost and Estimated Cost of Bus Depot from the next instalment of Concession 

Fee.  

 


