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UJVN LIMITED 

 
(A Govt. of Uttarakhand Enterprise) 

 
 
 
 
 
 

 
 

TENDER DOCUMENT 
 

1 Officer Inviting Tender Executive Engineer, Project Civil Maintenance(Ganga 

Valley), Mayapur, Haridwar. 

2 Name of the Work Construction of C.C. Road from Gate Entrance to 11KV 

Room Site, Stores & Offices with Other Miscellaneous 

Works at Chilla Power House. 

3 Completion Time of the Work 03 Months 

4 Tender No. 
 

 11/2025-26/EE/PCM(GV)/Mayapur 

5 Estimated cost of the Work Rs. 18,86,666.65 (Rs. Eighteen Lakh Eighty Six 
Thousand Six Hundred Sixty Six & Paise Sixty Five 
Only) + (GST Extra as applicable) 

6 Cost of Tender Document Rs. 1180/- (including GST)  
Transaction charges extra as applicable. 
 

7  Earnest Money Rs. 47,200/- in favor of Executive Engineer, Project 
Civil Maintenance(Ganga Valley), Mayapur, Haridwar 

8  Last Date of Submission of    
 Tender  

 18.09.2025 Up to 13:00 Hrs. (IST)  

9  Date of Opening of Tender   19.09.2025 at 11:00 Hrs. (IST) 

10 Name of Contractor/Firm 
Submitting the Tender with 
Address 
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• NOTICE INVITING TENDER  

 

• PRESS NOTICE  
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NOTICE INVITING TENDER for Offline/e-Procurement 
 

Sealed & Separate Tenders are invited for & on behalf of the UJVN Ltd (“the Employer”) from the interested bidders in 
Single Stage two bid systems i.e “Techno-commercial Bid and Financial/Price Bid” for the work “Construction of C.C. 
Road from Gate Entrance to 11KV Room Site, Stores & Offices with Other Miscellaneous Works at Chilla Power House” 

 

1. Completion Time 
The entire Works under the Contract shall have to be completed in all respects within Three Months from the date of start 
of work/procurement.  

 

2. Availability of Tender Document (to be changed accordingly for offline bidding process) 
The Tender documents may only be downloaded online from “http://ujvnl.com.” Tender Documents are available 
online on “http://ujvnl.com” from 17:00 hrs. of 27.08.2025 to 13:00 hrs. of 18.09.2025. 
 

3. Pre-Bid Meeting: In case of high value tender i.e. value more than Rs 1.00 Crore, a Pre-Bid meeting is required. Venue, 
date and time should clearly be mentioned. (Not Applicable) 

 

4. Submission of Tenders 
 

Last date of Off-line submission documents in original is 18.09.2025 upto 13:00 Hrs.  
Sealed Tenders super scribed “Construction of C.C. Road from Gate Entrance to 11KV Room Site, Stores & Offices with 
Other Miscellaneous Works at Chilla Power House” shall be submitted in two separate sealed envelopes. 
Part I: Techno-Commercial Bid along with EMD/Tender Security and cost of Tender for downloaded tenders and shall 
comprise of all documents detailed in clause 10 of instructions to Bidder (ITB) in section –II. 
Part II: Price Bid 
The Tender document must reach in the following Offices by 18

th
 of September, 2025 upto 13:00 Hrs. 

1. Office of the Executive Engineer, PCM(GV), UJVN Ltd, Mayapur, Haridwar. 

2. Office of the Manager (A&S), Corporate Office, UJVN Limited, “UJJWAL” Maharani Bagh, GMS Road, Dehradun. 
If the due date of receipt of Tenders as aforesaid is declared holiday/strike/bandh/on any account, Tenders would be 
received on the next working day up to stipulated time. 
Tenders received late on account of any reason whatsoever and telegraphic/fax Tenders & incomplete Tenders will not 
be entertained. 

 

5. Earnest Money Deposit  
Part I:  Techno-Commercial Bid of the tender must be accompanied with Earnest Money Rs. 47,200/- valid up to Twelve 
months from the date of opening of tender, failing of which, tender shall not be considered. Earnest Money shall be 
deposited by the Bidder in form of FDR/CDR/TDR issued form any branch of nationalised bank/scheduled bank & duly 
pledged in favor of “Executive Engineer, PCM(GV), UJVN Limited, Mayapur, Haridwar.”  

NO FIRM SHALL BE EXEMPTED FROM DEPOSITING EARNEST MONEY ON ANY GROUND WHATSOEVER UNTIL 
SPECIFIED IN TENDER DOCUMENT. 
 

6.    Opening of Tender 
Part I :  Techno-Commercial Bid of Tenders will be encrypted /opened by the officer inviting tender (OIT) on 19.09.2025 at 
11:00 Hrs in the presence of authorized representative(s) of the Bidders who choose to remain present. If the due date of 
opening of Tenders as aforesaid is declared holiday/strike/ bundh/ on any account, Tenders would be opened on the next 
working day at the same time.  
Part II: Financial Bid/Price Bid of tenders will be opened on a date as decided by officer inviting tender (OIT) after opening 
and evaluation of Part-I. The opening date of Part-II will be communicated to Bidder by telephone/ e-mail.  
 

7.  Tender Validity Period 

Tender shall be valid for a period of 120 days from the date of submission of Tender. 

8.   Cost of Tender Document 
The cost of Tender document is Rs. 1000/- only (GST as applicable on the date of submission will be extra) which is non-

refundable and the payment against the cost of Tender document will be in the form of bank draft issued from a 
scheduled bank drawn in favor of “DGM(Civil Maintenance-Ganga Valley), UJVN Ltd., Mayapur, Haridwar” payable 
at Haridwar, accompanied with Part I :  Techno-Commercial Bid of Tenders. In case issuing bank is other than PNB, 
transaction charge shall be borne by the bidder and value of DD shall be inclusive of such transaction charges. 

 
 

9.   Whom to Contact 

For any further information on the Tender, the Tenderers may contact the office of the Executive Engineer, PCM(GV), 
UJVN Limited, Mayapur, Haridwar. 
Ph. No. (Office): 01334 – 311797  
E-mail ID:- eepcmgvharidwar@gmail.com 
 

10.  The undersigned shall have the right to reject all or any of the Tenders without assigning any reason and shall not be bound 
to accept the lowest or any other Tender or to give any reason for such decision. 

 

11. Tenders for part of work shall not be accepted. 
 

12. UJVN Ltd has no responsibility regarding failure of communication/ internet problem and consequent upon problems 
encountered by bidders. 

                                                                                                                                   
 

Executive Engineer, PCM(GV),  
                                                                                                                                                Mayapur, Haridwar 
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         NOTICE INVITING TENDER 
 (For publishing in News Papers only) 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 

UJVN Ltd. 
(An Uttarakhand Govt. Enterprises) 

H.O. “UJJWAL” Maharani Bagh, GMS Road,Dehradun.-248006 
Telephone-0135-2763508, 22763808 Fax 0135-2763507 

CIN No. U4101UR2001SGC025866 Website: WWW. Uttarakahndjalvidyut.com. 
 

NOTICE INVITING TENDER 
 

Office of the Executive Engineer, PCM(GV), Mayapur, Haridwar invites sealed & separate tenders from interested 
bidders. Brief summary of tenders are given below:- 
 

1. Tender Notice Reference: 
 

NIT No.- 11/2025-26/EE/PCM(GV)/Mayapur:- 
 
 
 
NIT No.- 12/2025-26/EE/PCM(GV)/Mayapur:- 
 
 

Construction of C.C. Road from Gate Entrance to 11KV 
Room Site, Stores & Offices with Other Miscellaneous 
Works at Chilla Power House. 
 
Construction of Road & Providing Entry Gate For the 
Transportation of Transformer at back side of Switch yard 
of Chilla Power House. 
 

2. Estimated Value of Tenders:- Rs. 18,86,666.65 & Rs. 24,98,878.60 respectively, excluding GST. 

3. Date of availability of bid document on website:- 27.08.2025 from 17:00 Hrs. 

4. Last Date for Submission of Tender:- 18.09.2025 upto13:00 Hrs. 

For eligibility criteria and full and further details kindly visit our website. The tender can be downloaded from our 
website i.e. http://ujvnl.com and tender cost shall be paid at the time of submission of the tender. 
 

Executive Engineer, PCM (GV),    
Mayapur, Haridwar 

“AVOID WASTEFUL USE OF ELECTRICITY” 

  

;wtsoh,ufyfeVsM 
¼mRrjk[k.M ljdkj dk midze½ 

eq[; dk;kZy; ^^mTtoy^^ egkjkuhckx] thŒ ,eŒ ,lŒjksM] nsgjknwu&248006  
nwjHkk’k% 0135&2763508] 2763808] QSDl ua0 0135&2463507 

CIN No. U4101UR2001SGC025866 Website: WWW. Uttarakahndjalvidyut.com. 
 

fufonk vkea=.k lwpuk 
 

dk;kZy; vf/k”kklh vfHk;Urk] ifj;kstuk tkuin vuqj{k.k ¼xaxkoSyh½] ek;kiqj] gfj}kj }kjk bPNqd fufonknkrkvksa ls eksgjcUn ,oa ìFkd 
fufonk,a vkeaf=r dh tkrh gaSA fufonkvksa dk laf{kIr fooj.k fuEuor~ gS% & 
 

1- fufonk lwpuk lUnHkZ%& 
fufonk la[;k%& 11@2025&26@vf/k0vfHk0@ihlh,e¼thoh½@ek;kiqj %& 
 
 
 
fufonk la[;k%& 12@2025&26@vf/k0vfHk0@ihlh,e¼thoh½@ek;kiqj %& 
 
 

phyk fo|qr x̀g esa ços'k }kj ls 11 ds0oh0 d{k LFky] 
LVksj vkSj dk;kZy; rd lh0lh0 lM+d dk fuekZ.k rFkk 
vU; fofoèk dk;ZA  
 
phyk fo|qr x̀g esas fLop;kMZ ds ihNs dh vksj VªkaLQkeZj 
ds ifjogu ds fy, lM+d ,oa ços'k }kj ds fuekZ.k dk 
dk;ZA 

2- fufonk ykxr%& dze”k% :0 18]86]666-65 ,oa :0 24]98]878-60 ek=] th0,l0Vh0 vfrfjDrA 
3- osclkbV ij fufonk dh miyC/krk dh frfFk ,oa le;  %& 27 vxLr] 2025 17%00 cts lsA 
4- fufonk tek djus dh vfUre frfFk ,oa le;          %&  18 flrEcj] 2025 13%00 cts rdA 
mDr dk;ksZ ds fufonkizi= fuxe dh osclkbV http://ujvnl.com ls lh/ks MkmuyksM fd;s tk ldrs gSa vkSj fufonk izi= dk ewY; 
fufonk tek djrs le; vnk fd;k tk;sxkA ik=rk ekinaM ,oa foLr̀r fooj.k gsrq d`i;k fuxe dh osclkbZV ns[ksaA 
 

vf/k”kklh vfHk;Urk] ifj0tku0vuq0¼xaxkoSyh½] 
                                             ek;kiqj] gfj}kj 

“fctyh ds nq:i;ksx ls cpsa” 
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Section-II 

Instructions to Bidder (ITB) 
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Section-II 

      Instructions to Bidder (ITB) 

A. General 

 
1. Scope of Tender 
 

1.1 The UJVN LTD. hereinafter referred to as Employer invites Tenders for the work as mentioned in Notice Inviting 

Tender “SECTION-I”   and referred to as “the Works”.  
 
1.2 The successful Bidder will be required to complete the Works in the period as mentioned in Notice Inviting Tender 

“SECTION-I”   for Completion specified in the Schedule-B in accordance with Conditions of Contract. 
 
1.3 Throughout these documents, the terms “Tender” and “Bid” and their derivatives (Tenderer /Bidder, Tender/Bid, 

Tendering/bidding, etc.) are synonymous. (a bidder may be a individual  person, Private Entity or a Government 
owned entity, a firm or a company fulfilling the Pre-Qualification Criteria.)  

 
2.  Eligible Bidder        
 

2.1  The tenders are limited to those Firms, companies/ JV’s/ Individual Bidders, who meet minimum qualification 
requirements as stipulated in the sub-clause 3 of this Section. Bidders shall provide such evidence of their continued 
eligibility to the Employer as the latter shall reasonably request. Bidders should not be under a declaration of 
ineligibility for corrupt and fraudulent practices by the Employer, any Government institution or Public Sector 
Undertaking in India in accordance with Sub-clause 31. 

 
3.  Qualification of the Bidder 
 
3.1 All Bidder shall provide in, Qualification information (tender form), a preliminary description of the proposed work 

method and schedule, including drawings and charts, as necessary. 
 
3.2   A firm that is a Bidder (either individually or as a JV member) shall not participate in more than one Bid. This 

includes participation as a Subcontractor in particular Bids. Such participation shall result in the disqualification of all 
Bids in which the firm is involved. 

 
3.3 All Bidders shall include the following information and documents with their Tenders in Qualification Information 

unless otherwise stated in the ITB:  
 

(a)  copies of original documents defining the constitution or legal status, place of registration, and principal place of 
business; Council of Architecture Registration Certificate, written power of attorney of the signatory of the Tender to 
commit the Bidder ( This is in  the case of a registered firm or company)  
 
(b)  Total monetary value of works performed for each of the last seven financial years; 

 
(c)  Experience in works of a similar nature during last seven financial years and details of works in progress or 
contractually committed with certificates from the concerned officer not below the rank of Executive Engineer or 
equivalent 
 
(d)  Evidence of ownership of major items of equipment or evidence of arrangement of possessing them on 
hire/lease/buying as defined therein.  
 
(e)  Detail of man power resources.  
 
(f)  Reports on the financial standing of the Bidder, such as Balance sheet and Profit & Loss statements duly 
certified by the Charted Accountant for the past three years accompanied with auditor's reports;  
 
(g)  Information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the 
parties concerned, the disputed amount, and the matter;. 
 
(h) The tenderer must have thoroughly read Special Conditions which are given on page no. 76 from 1 to 24 
including all criteria of Part-I technical & part-II Financial bid. If the tenderer fulfil all the criteria of technical & 
Financial evaluation then tender should be submitted in the mentioned offices otherwise tender will be rejected. 
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3.3.1.  To qualify for award of the Contract, each Bidder should have minimum following Techno- Commercial eligibility:  

 
Commercial Eligibility:  

 
i.  Average Annual Financial turnover during the last 3 years (5 years in case of high value contracts), ending 31

st
 

March of the previous financial year, should be at least 30% of the estimated cost.  

ii. Financial standing should be established through ITR of last 3 years (5 years in case of high value contracts),    

   Annual Reports (Balance Sheet & Profit & Loss account along with notes of accounts) of last three financial    

   years (5 years in case of high value contracts) duly certified by a Chartered Accountant. All certificates by a   

   Chartered accountant must bear UDIN (Unique Document Identification Number). 

iii. In case of high value contracts (Value of tender more than Rs 1.00 Cr), following additional financial capacity   

    criteria may also be fixed: 

• The Net worth should be positive and not less than the amount of Equity Share Capital including   
 Share premium in at least Three (3) out of immediately preceding five (5) years. 

• Applicants should have earned profit before taxes in three out of the immediately  preceding 5 years. 

• Evidence of adequacy of working capital for this contract (access to line (s) of credit and availability of   
 other financial resources); The working capital required should be minimum 30% of the tender value. 

   

 Technical Eligibility: 

a. Tenderer must have adequate experience of works of similar nature in Govt. department, Semi Govt. 
Organization or any PSU, executed during last seven financial years. (Period shall be counted from last day of 
the previous month in which Tender is invited.) Here similar nature means “Successful completion of 
Construction work of C.C. Road.” 
 

b. Tenderer must have Satisfactorily completed as prime contractor at least:- 
 
            

I. Three similar completed works each costing not less than the amount equal to 40% of the estimated cost 
(excluding GST).  

OR 
 

II. Two similar completed works each cost less than the amount equal to 50% of the estimated cost (excluding 
GST).  

OR 
 

III. One similar completed work costing not less than the amount equal to 80% of the estimated cost 
(excluding GST).  

 

Definition of “Similar work” should clearly be defined in conformity with the scope of work. 
 
3.3.2. Following are the desired documents for consideration of prequalification criteria: 
 
  (a) Without submission of following, Bid shall not be processed further:  
   i. Earnest money in desired shape. 

 ii. Tender cost in form of Demand Draft. 

 Iii. Non- judicial stamp paper of Rs. 100/- with proper signature on revenue stamp by the  

Bidder for validity of tender in a prescribed Format-II “Form of Declaration” under  

SECTION-VI Formats of tender document. 

Note:- Format-II must be typed on Non-judicial stamp paper of Rs. 100/- only otherwise Tender 

will be rejected. 

  iv. Duly signed Form of Application in a prescribed Format-I “Form of Application” under  

SECTION-VI Formats of tender document. 

  v.  Declaration regarding litigation or Arbitration during last five years. 

  vi.  Declaration regarding eligibility and not being blacklisted or debarred. 

  vii.  Power of Attorney in favour of the individual/person legally authorizes to sign the bid  

and contract. 

  viii.  Declaration affirming that information furnished in the bid is correct to the best of  

knowledge and belief of the bidder. 

ix.  The Tender shall be typed or written in indelible ink (in the case of copies, photocopies are also 

acceptable) and shall be signed on each page by a person or persons duly authorized to sign on 

behalf of the Bidder. All pages of the Tender where entries or amendments have been made shall 

be initialed by the person or persons signing the Tender. The unsigned Tender shall not be 

considered and shall liable to be rejected forthwith by Employer. Bidder signs a tender in an 

Indian language he should quote the rates in the same language and in English. 
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(b)  Each Bidder must produce self attested copy of following documents for consideration of prequalification criteria 

i. The PAN Number of Bidder. 
ii. Valid GST Registration Certificate which should be active at least from the Date of submission of Tender.  
iii. EPF Registration Certificate. 
iv. Audited Balance sheet and Profit & Loss statements duly certified by the Charted Accountant for the past 

three years ending 31
st
 March of the previous financial year.  Auditor’s reports in support of turnover must 

be enclosed, if applicable. 
v. Documentary proof regarding positive net worth and profit before tax.(For high Value tender worth Rs One 

Crore and above) 
vi. TDS certificates of last financial year issued from employers where bidder has performed the contracts (If 

bidder is unable to produce audited balance sheet of last financial years owing to under process, in that 
case TDS certificate shall be considered for turn-over purpose). 

vii. Experience Certificates in support of past experience. Without producing experienced/ performance 
certificate technical eligibility shall not be considered. Also, it is the sole responsibility of bidder to establish 
‘same nature of supply’ as stipulated in Clause 3.3.1 
 

3.4 JV will be allowed for value of Tender more than Rs 1.00 Cr, In case of JV, Bidder shall submit all relevant 
documents desired for Bidding. For detail seen Appendix of ITB .each partner of Joint Venture should meet the 
qualification Criteria in proportion to his interest in the Joint Venture. However each partner of joint venture must 
have minimum share more than 26%.  
 

3.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 
 

(i) made misleading or false representations in the forms, statements, declarations and attachments submitted in 
proof of the qualification requirements; and/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate 
delays in completion, litigation history, or financial failures etc. 

(iii) Participated in the previous Tendering for the same work and had quoted unreasonably high or low Tender 
prices and could not furnish rational justification for it to the Employer.  

  
3.6 The bidder or any individual member in case of JV must not be banned/delisted/ blacklisted/debarred from business by 

any PSU/Govt. Department on the date of submission of bid. If bidder submits false statement regarding 
banning/delisting/blacklisting/debarring, such bidders shall be debarred from the participation and no correspondence 
shall be entertained in this regard. In addition to this, the bidder shall be penalized/ debarred/blacklisted etc In the 
event of subsequent blacklisting of the bidders, work shall not be awarded to such bidders 
 

3.7 Preference to Start-ups, Micro and Small Enterprises of Uttarakhand- The preference to Start-ups, Micro and 
Small Enterprises of Uttarakhand / Other States for the work shall not be applicable. 
 

�4.  Cost of Tendering 
 

The bidder shall bear all costs associated with the preparation and submission of his Tender, and the Employer will, in 
no case, be responsible or liable for those costs. 

 

�5.  Site Visit/Familiarizations with Nature of Work 

 

5.1  The Bidder, in his own interest and cost, should inspect and examine the site and get familiarize with nature of work and 
satisfy themselves, before submitting their tender, in respect of the site conditions which may influence or affect the work 
or cost thereof under the Contract. It is the responsibility of Bidder to visit the site along with site Engineers of UJVN Ltd 
and get familiarized with the site conditions.  

  
Following information will be beneficial while bidding for financial bid 

 
a)   Site conditions including access to the site, existing and required roads and other means of transport/ communication 

for use by him in connection with the works; 
 
 b) The type of equipment and facilities needed, preliminary to, for and in the performance of the work  
 
 c) All other information pertaining to and needed for the work including information as to the risks, contingencies and 

other circumstances which may influence or affect the work or the cost thereof under this contract. 
 

 d) Source and extent of availability of suitable materials including water etc. and labour (skilled and un-skilled) required 
for work and Laws and Regulations governing their use and employment; 

 
 e) Geological, meteorological, topographical and other general features of the site and its surroundings as are pertaining 

to and needed for the performance of the work; 
 
 f) The limit and extent of surface and sub-surface water to be encountered during the performance of the work and the 

requirement of drainage and pumping; 
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 g) The type of equipment and facilities needed, preliminary to, for and in the performance of the work;  
 
 h) All other information pertaining to and needed for the work including information as to the risks, contingencies and 

other circumstances which may influence or affect the work or the cost thereof under this contract. 
  
5.2  The Bidder should note and bear in mind that the Employer shall bear no responsibility for the lack of acquaintance of the 

site and other conditions or any information relating thereto, on their part.  The consequences of the lack of any 
knowledge, as aforesaid, on the part of the Bidder shall be at their risk and cost and no charges or claims whatsoever 
consequent upon the lack of any information, knowledge or understanding shall be entertained or payable by the 
Employer. 

 

B. Tender Document 

 

�6.  Contents of Tender Document 
 
6.1   The set of Tender documents comprises the documents listed below and addendum issued in accordance with 

Clause 8 of ITB. 
 

SECTION-I     Notice Inviting Tender  

SECTION-II    Instructions to Bidder (ITB) 

SECTION-III    General Conditions of Contract   

SECTION-IV    Special Conditions of Contract 

SECTION-V    Schedules 

SECTION-VI    Formats 

SECTION-VII    Bill of Quantity 

SECTION-VIII    Technical Specifications 

SECTION-IX    Safety Manual 

SECTION-X  Tender Drawing, if any. 
 
6.2  The Bidder is expected to examine carefully all instructions, Forms, Bill of Quantities, qualification information and 

other schedules, General and Special conditions of contract, specifications and drawings in the Tender Documents. 
Failure to comply with the requirements of Tender Documents shall be at the Bidder’s own risk. Pursuant to clause 
22 hereof, Bidders, which are not substantially responsive to the requirements of the Prequalification Documents, 
shall be rejected. 

 
7.      Clarification of Tender Documents  
 

7.1   A prospective Bidder requiring any clarification of the Tender documents may notify the Employer in writing at the 
Employer’s address indicated in the Notice Inviting Tender. The Employer will respond to any request for 
clarification received earlier than 7days prior to the deadline for submission of Tenders 

 
7.2 The Bidder is requested to submit any question in writing or by cable so as to reach the Employer not later than one 

week before the pre-bid meeting. 
 
7.3 Any modifications in the Tender documents listed in Clause 6.1 of ITB, which may become necessary, shall be 

made by the Employer exclusively through the issue of an Addendum pursuant to Clause 8 of ITB. 
 
8.        Amendment of Tender Documents 
 

8.1    a. Before the deadline for submission of Tenders, the Employer may issue addendum/corrigendum/cancellation 
notice. All such notices shall be publish in the website “http://uktenders.gov.in” (in case of e-tendering), Office 
notice boards and through News-Papers and such form the part of the bidding documents  

 
 b. The system shall generate a mail to those bidders who have already uploaded their tenders (in case of e- tendering)   

and those bidders if they wish can modify their tender  
 

8.2  Any addendum/corrigendum thus issued shall be part of the Tender documents. 
 

8.3  To give prospective Bidder reasonable time in which to take an addendum into account in preparing their Tenders, 
the Employer shall extend, as necessary, the deadline for submission of Tenders, in accordance with Clause 18 of 
ITT. 

 
C.   Preparation of Tenders 
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9.      Language of Tender 
 

          All documents relating to the Tender shall be in English language. 
 

10.     Documents Comprising the Tender 
 

10.1     The Tender submitted by the Bidder shall be in two separate parts:  
 

Part I This shall be named “Techno-Commercial Bid” and shall comprise the following documents: 
 
 

1. Earnest Money as mentioned in Para 3 of NIT (Hard copy shall be submitted before the online 
opening of tenders) 
 

2. Tender Cost as mentioned in Para 7 of NIT (Hard copy shall be submitted before the online 
opening of tenders) 
 

3 Non- judicial stamp paper of Rs. 100/- with proper signature on revenue stamp by the Bidder in a 
prescribed Format-II “Form of Declaration” under section SECTION-VI FORMAT of tender 
uploaded document (Hard copy shall be submitted before the online opening of tenders) 
 

4 Duly signed Form of Application in a prescribed Format-I “Form of Application” under section 
SECTION-VI FORMAT of uploaded tender document (Hard copy shall be submitted before the 
online opening of tenders) 
 

5 Self attested copy of GST Certificate  
 

6 
 

Self attested copy of EPF  Certificate  

7 
 

Self attested copy PAN Number Certificate 

8 
 

Self attested Documents regarding proof of requisite turn over as Para 3.3.1 of ITB 

9 Self attested Documents regarding proof of past experience carried out by the Bidder in past in 
UJVNL and/ or in other organization. 
 

10 Any other document which Bidder thinks to be submitted for his prequalification 
 

11. Declaration regarding litigation or Arbitration during last five years. (Hard copy shall be 
submitted before the online opening of tenders) 
 

12. Declaration regarding eligibility and not being blacklisted or debarred. 
 

13 Power of Attorney in favour of the individual/ person legally authorizes to sign the bid and 
contract. 
 

Part II. It shall be named “Financial Bid” and shall comprise the Priced Bill of Quantities for items specified in 

Section-VII “Bill of Quantities” 

 

Note: 1. All above documents listed under Part-I “Techno-Commercial Bid” shall be submitted OFF-LINE in original.  
2. Financial Bid also shall be submitted OFF-LINE under Part-II. 

 
10. 2  Each part shall be separately sealed and marked in accordance with Sealing and Marking instructions in clause 17 

of ITT. 
 

10.3 The following documents, which if not submitted with the Tender, will be deemed to be part of the Tender. 
 

Section Particulars 

I Notice inviting tender 

II Information and Instructions to Bidder 

III 
General Condition of Contract 

IV 
Special Condition of Contract 

VIII 
Technical Specifications 

IX 
Safety manual 

X 
Tender Drawings 
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11.      Tender Prices 
 
11.1    The Contract shall be for the whole Work, as described in Clause 1.1 of ITB, based on the Priced Bill of Quantities 

submitted by the Bidder.  
11.2 The Bidder shall adopt the Item Rate Method or Percentage Rate Method for Priced Bill of Quantities as specified in 

Section-VII. 
  
 Item Rate Method requires the Bidder to quote rates and prices for all items of the works described in the Bill of 

Quantities. The item for which no rate or price is entered by the Bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. Corrections, if any, 
shall be made by crossing out, initialling, dating and rewriting.  
If the bidders quote NIL charges, then the bid shall not be accepted. 

  
 Nothing shall be added or subtracted in percentage after entering the rates against item of work, 
 
 Percentage Rate Method requires the Bidder to quote a percentage above /below/ at par of the rates specified in 

the Bill of Quantities. 
 
11.3 All duties, taxes (except GST), royalties and other levies payable by the Contractor under the Contract, shall herein 

be included in the rate prices and the total tender price submitted by the Bidder.  
 
12.       Currencies of Tender and Payment 
 

 The rates and the prices shall be quoted by the Bidder entirely in Indian Rupees. 
 
13.       Tender Validity 
 
13.1   Tenders shall remain valid for a period of 120 days after the deadline date for Tender submission specified in 

Clause 18 of ITB. 
   
13.2    In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the Bidder may 

extend the period of validity for a specified additional period.  The request and the Bidder’s responses shall be made 
in writing or by cable.  A Bidder may refuse the request without forfeiting his Earnest Money.  A Bidder agreeing to 
the request will not be required or permitted to modify his Tender, but will be required to extend the validity of his 
earnest money for a period of the extension, and in compliance with Clause 14 of ITB in all respects. 

 
14.      Earnest Money Deposit (EMD) 
 
14.1   The Bidder shall furnish, as part of the Tender, Earnest Money, for the amount specified in the NIT. 
  
14.2   Any Tender not accompanied by an acceptable Earnest Money shall be rejected by the Employer as non-

responsive.  
 
14.3    The Earnest Money of unsuccessful Bidder will usually be returned within 28 days of the award of works to the 

successful Bidder. But if not returned in due time, no claim from contractor’s side shall be entertained.  
 
14.4   The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and 

furnished the required Performance Security / initial security Deposit. EMD, in later stage may be converted into 
Performance Security / Initial Security Deposit; if so then contractor has to extend validity of EMD up to a period as 
specified for Performance Security Deposit / initial security Deposit   

 
14.5    The Earnest Money may be forfeited:  

 
a) if the Bidder withdraws the Tender after Tender opening (techno-commercial Tender) during the period 

of Tender validity; 
or 

 
b) If, the employer rejects the tender under corrupt and fraudulent practice as per Sub-Clause 31 of ITB.  

or 

 
c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. Sign the Agreement; or  
ii. Furnish the required Performance Security Deposit.  
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15.      Alternative Proposals by Bidder 

 
Bidder shall submit offers that comply with the requirements of the Tendering documents, including the Bill of 
Quantities and the basic technical design as indicated in the drawings and specifications. Alternative proposals will 
be rejected considering their proposal as non-responsive. 
 

16.      Format and Signing of Tender 
 
16.1  The Bidder shall submit one set of the tender comprising of the documents as described in Clause 10 of ITB. 

16.2  The Tender shall be typed or written in indelible ink and shall be signed on each page by a person or persons duly 

authorized to sign on behalf of the Bidder. All pages of the Tender where entries or amendments have been made 
shall be initialed by the person or persons signing the Tender. The unsigned Tender shall not be considered and 
shall liable to be rejected forthwith by Employer. To avoid any discrepancies Bidder should quote the rates in figure 
and words of English language also   

 
a)  If the tender is submitted by an individual, it shall be signed by the proprietor above his full name and with 

its current business address. 
 

b)  If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above his full name and full 
name of his firm with its name and current business address. 

 
c)  If the tender is submitted by a firm in partnership, it shall be signed by all the partners of the firm above their 

full names and current business addresses, or by a partner holding the power of attorney for the firm for 
signing the tender, in which case a certified copy of the power of attorney shall accompany the tender.  A 
certified copy of the partnership deed duly registered and current business address of all the partners of the 
firm shall also accompany the tender. 

 
d)  If the tender is submitted by a limited company or a limited corporation, it shall be signed by a duly authorized 

person holding the power of attorney or any other legally valid document for signing the tender, in which case 
a certified copy of the power of attorney or any such legally valid document shall accompany the tender.  
Such limited company or corporation may be required to furnish satisfactory evidence of its existence before 
the contract is awarded. 

 
e)  If the tender is submitted by a Joint Venture/ consortium of firms, one of the partners shall be nominated as 

the lead Partner who shall submit complete information pertaining to each partners in the Joint Venture/ 
consortium and shall be authorized to receive instructions and incur liabilities for and on behalf of the Joint 
Venture/ consortium during pre-award/post award (if awarded) and this authorization shall be evidenced in the 
Joint Venture Agreement submitted with the tender signed by legally authorized signatories of all the partners. 
The tender and in case of successful tender, the agreement shall be signed by all partners of the Joint 
Venture/ consortium so as to be legally binding on all partners. All partners of the Joint Venture/ consortium 
shall be liable jointly and severally for the execution of the contract in accordance with the contractual terms 
and a statement to this effect shall be included in the Joint Venture Agreement copy of which shall be 
submitted with the tender.   

 
f)   All witnesses and sureties shall be persons of status and their full names, occupations and addresses shall be 

stated below their signatures. Each page of the Tender Documents shall be signed by the Bidder.  

16.3  The Tender shall contain no overwriting, alterations or additions, except those to comply with instructions issued by 

the Employer, or as necessary to correct errors made by the Bidder, in which case such corrections shall be made 
by scoring out the cancelled portion, writing the correction and initialling and dating it by the person or persons 
signing the Tender. 

D.   Submission of Tenders (For e-tendering please see clause-32 of ITB) 

17.       Sealing and Marking of Tenders 

17.1   For offline submission of documents, the Bidder shall submit the documents required in an envelope, 
superscripted as Part-I “Techno-.commercial Bid.” The contents of the Techno-commercial shall be as specified 

in clause 10.1of ITB. 

17.2  The envelope containing the Technical Tenders shall 

a) be addressed to the authority inviting tender  
b) bear the name and Tender No. of the Work as mentioned in Tender Notice  

 
17.3 In addition to the identification required in Clause 17.1 and 17.2, the envelope shall indicate the name and address 

of the Bidder to enable the Tender to be returned unopened, in case it is declared late, pursuant to Clause 19 of 
ITB, or is declared non-responsive pursuant to Clause 20 of ITB.  
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18.      Deadline for Submission of Tenders 
 
18.1  Off line submission of documents must be received by the Employer/ Authority inviting tender at the address 

specified in the Tender Form not later than the date and time indicated in the Tender Form. In the event of the 
specified date for the submission of Tenders being declared a holiday for the Employer, the Tenders will be received 
up to the specified time on the next working day. 

 
18.2   The Employer/ Authority inviting tender may, in the exceptional circumstances and at its discretion, extend the 

deadline for submission of Tenders by issuing an amendment in accordance with Clause 8 of ITT, in which case all 
rights and obligations of the Employer and the Bidder previously subject to the original deadline will then be subject 
to the new deadline. 

 
19.      Late Tenders 

Any Tender received by the Employer after the deadline prescribed in Clause 18 of ITT will be returned unopened 
to the Bidder. 

 
E.  Tender Opening and Evaluation 
 
20.         Tender Opening 
  
20.1    The Employer/ Authority inviting Tender will open the Tenders received (except those received late) in the presence 

of the Bidder/Bidder’s representatives who choose to attend at the time, date and place specified in the Tender 
issue Form. In the event of the specified date for the opening of Tenders being declared a holiday for the Employer, 
the Tenders will be opened at the appointed time and venue on the next working day. 

 
20.2    The envelope, superscripted as Part-I “Techno-.commercial Bid” shall be opened first and if the cost of the 

Tendering documents and EMD is not there, or incomplete, the remaining Tender documents will not be processed, 
and Tender will be rejected. 

 
20.3   In all other cases, the amount of Earnest Money, forms and validity shall be announced. Thereafter, the Bidder’ 

names and such other details as the Employer may consider appropriate, will be announced by the Employer at the 
opening. 

 
20.4  Evaluation of the techno-commercial bid with respect to Tender security, qualification information and other 

information furnished in Part-I “Techno-.commercial Bid” of the Tender pursuant to Clause 10.1 of ITB, shall be 
taken up and a list will be drawn up of the responsive Bidders whose financial Tenders are eligible for consideration.  

 
20.5  For submission of documents for timely evaluation of tenders, 06 days time will be provided by UJVN Limited for 

furnishing of the document by the Tenderers. 

If the desired document is not provided by the Tenderers within 06 days, 03 days additional period shall be 
provided. If the desired document still not provided by the Tenderers, after giving 06 days and 03 days additional 
time, then tender/tenders will be treated as non responsive and no further correspondence shall be entertained by 
UJVN Limited in this regard.  .        

 
20.6   The Employer/ Authority inviting Tender shall inform the Bidder, whose techno-commercial Tenders are found 

responsive, date, time and place of opening of financial bid. In the event of the specified date being declared a 
holiday for the Employer/ Authority inviting Tender, the Tenders will be opened at the specified time and venue on 
the next working day. Bidder or their representative may choose to attend the meeting of opening of financial 
Tenders 

 
20.7   The Employer/ Authority inviting tender at his discretion will open Part-I “Techno-.commercial Bid” and evaluate 

the tender completely including checking for responsiveness. Part-II “Financial Bid” of Tender will be opened after 
evaluation of Part-I, the date of opening of Part-II “Financial Bid” shall be informed to the responsive bidder by 
email/telephone. 

 
20.8  At the time of the opening of the Part-II “Financial Bid”, the names of the Bidder whose Tenders were found 

responsive in accordance with clause 20.4 of ITB will be announced. The financial Tenders of only responsive 
Bidders whose financial Tenders are eligible for consideration, will be opened. The remaining Tenders of the bidders 
will not be opened. The responsive Bidder’ names, the Tender prices, the total amount of each Tender, and such 
other details as the Employer may consider appropriate will be announced by the Employer at the time of Tender 
opening. Any Tender price which is not read out and recorded, will not be taken into account in Tender Evaluation 

 
21.    Process to be Confidential 
 

Information relating to the examination, clarification, evaluation, and comparison of Tenders and recommendations 
for the award of a contract shall not be disclosed to Bidder or any other persons not officially concerned with such 
process until the award to the successful Bidder has been announced. Any attempt by a Bidder to influence the 
Employer’s processing of Tenders or award decisions may result in the rejection of his Tender  
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22.       Examination of Tenders and Determination of Responsiveness 
 
22.1  During the detailed evaluation of “Techno-commercial Bid” of Tenders, the Employer will determine whether each 

Tender:  
(a) meets the eligibility criteria defined in Clauses 2 and 3;  
(b)  has been properly signed;  
(c) is accompanied by the required EMD and cost of tender document; and  
(d)  is substantially responsive to the requirements of the Tendering documents. During the detailed evaluation 

of the ‘Financial Bid” of Tenders, the responsiveness of the Tenders will be further determined with respect 
to the remaining Tender conditions, i.e., Price-Bid of bill of quantities, technical specifications and 
drawings. 

 
22.2   A substantially responsive “Tender” is one which conforms to all the terms, conditions, and specifications of the 

Tendering documents, without material deviation or reservation. A material deviation or reservation is one: 
 

(a)  which affects in any substantial way the scope, quality, or performance of the Works; or  
(b) which limits in any substantial way, the Employer’s rights or the Bidders obligations under the   Contract; or  
(c) whose rectification would affect unfairly the competitive position of other Bidder presenting substantially 

responsive Tenders or  
(d)  which is inconsistent with the Tendering documents,   

 
22.3  If a “Tender” is not substantially responsive, it will be rejected by the Employer/Authority inviting tender, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 
 
23.   Correction of Errors 
  
23.1  In the Price-Bid of Bill of Quantities the rates shall be written both in words and in figures.  Bidder shall also show the 

total on each page and the Grand Total of the whole Contract. Corrections, if any, shall be made by crossing out, 
initialing, dating and rewriting.   

 
23.2     If on check, there are found to be differences between the rates given by the contractor in words and figures or in the 

amount worked out by him in the Bill of Quantities and General Summary, the same shall be adjusted in accordance 
with the following rules;. 

 
a) In the event of a discrepancy between description in words and figures quoted by a Bidder, the description in words 

shall prevail. 
b) In the event of an error occurring in the amount column of Bill of Quantities as a result of wrong multiplication of unit 

price and quantity, the unit price shall be regarded as firm and multiplication shall be amended on the basis of the 
price.      

c) All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
d) The totals of various sections of Bill of Quantities amended shall be carried over to the General Summary and the 

tendered sum amended accordingly.  The tendered sum so altered shall, for the purpose of tender, be substituted for 
the sum originally tendered and considered for acceptance instead of the original sum quoted by the Bidder. Any 
rounding off of quantities in Price Bid of Bill of Quantities or in General Summary by the Bidder shall be ignored. 

 
24.       Evaluation and Comparison of Tenders 
  

24.1    The Employer will evaluate and compare only the Tenders determined to be substantially responsive in accordance 
with Clause 22. 

 
24.2 In evaluating the Price-Bid of Tenders, the Employer will determine for each Tender the Evaluated Tender Price by 

adjusting the Tender Price by Making any correction for errors pursuant to Sub-clause 23; 
       

24.3 Tender rates quoted by Bidders in Priced BOQ shall remain unaltered.  
 
24.4 If the Tender, which results in the lowest Evaluated Tender Price, is seriously unbalanced or front loaded in relation 

to the Engineer's estimate of the items of work to be performed under the contract, the Employer may ask the 
Bidder to produce detailed rate analysis for any or all items of the Bill of Quantities, as per standard norms giving 
breakup of number of Labour/material/machine hours; consumables etc. and rates for such components, to 
demonstrate the internal consistency of those prices with the construction methods and schedule proposed. The 
rate analysis furnished by such lowest Bidder shall be evaluated on various aspects such as technical and payment 
schedule. Taking into consideration the schedule of estimated contract payments, the Employer shall re-schedule 
the payment to protect the Employer against financial loss in the event of default of the successful Bidder under the 
contract. If the detailed rate analysis furnished by such lowest Bidder is not found technically sound enough, the 
employer/ authority inviting tender may reject such tender and proceed for next lowest tender. 

 
F.  Award of Contract 
 
 26.     Award Criteria 
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Subject to Clause 28 of ITB, the Employer will award the Contract to the Bidder whose Tender has been 
determined: 

i. to be substantially responsive to the Tendering documents and who has offered the lowest evaluated Tender 
price, provided that such Bidder has been determined to be (a) eligible in accordance with the provisions of 
Clause 2 of ITB, and (b) qualified in accordance with the provisions of Clause 3 of ITB; and (c) the evaluated 
Tender Price is within a reasonable variation of the estimated amount of Work.  

27.     Employer’s Right to accept any Tender or Reject any or all Tenders 

Notwithstanding Clause 26 above, the Employer reserves the right to accept or reject any Tender, and to cancel the 
Tendering process and reject all Tenders, at any time prior to the award of Contract, without thereby incurring any 
liability to the affected Bidder or any obligation to inform the affected Bidder or Bidder of the grounds for the 
Employer’s action. 

Employer/ Authority Inviting Tender reserve the right to relax the eligibility criteria for tenders for any or all the work 
as per requirement. 

 
28.      Notification of Award and Signing of Agreement. 
 
28.1  The Bidder whose Tender has been accepted will be notified of the award by the Employer prior to expiration of 

the Tender validity period through the “Letter of Acceptance”, which will state the sum that the Employer will pay 
to the Contractor in consideration of the execution, completion by the Contractor as prescribed by the Contract.   

 
28.2.   The notification of award will constitute the formation of the Contract until the Formal Agreement is signed 

pursuant to clause 28.3 of ITB and further subject only to the furnishing of a performance security deposit and 
additional performance security deposit, if any in accordance with the provisions of Clause 29 of ITB. 

 
28.3.   The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be 

signed by the Employer and the successful Bidder after the performance security deposit is furnished. 
 
28.4     Upon furnishing by the successful Bidder of the Performance Security deposit, the Employer will return the 

Earnest Money of the other Bidder informing that their Tenders have been unsuccessful. 
 
29.       Performance Security Deposit 
 
29.1   Within maximum 28 days or as per time limit given by Engineer-in-charge after receipt of the Letter of 

Acceptance, the successful Bidder shall deliver to the Employer a Performance Security of 5% percent of the 
Contract Price, plus additional security for unbalanced Tenders in accordance with Clause 3 of General 
Conditions of Contract, valid till end of Defect Liability Period  

 

29.2     The performance security deposit and additional performance security deposit, if any shall be in the form of 

FDR/CDR/TDR issued form any branch of nationalised bank/ scheduled duly pledged in favour of Executive 

Engineer, Project Civil Maintenance (Ganga Valley), Mayapur, Haridwar. 

              
29.3   Failure of the successful Bidder to comply with the requirements of Clause 29.1.shall constitutes sufficient 

grounds for cancellation of the award and forfeiture of the Earnest Money.  He will also be debarred from 
participating in Tenders invited by the Project for one year or more. 

 
30.      Advances 
 

See Clause 13 of General condition of Contract. 
 
31.  Corrupt or Fraudulent Practices 
         

The Employer requires the Bidder/contractors under this contract observe the highest standard of ethics during 
the procurement and execution of this contract. In pursuance of this policy, the Employer: 
 
(a) defines, for the purpose of these provisions, the terms set forth as follows: 
 

(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the procurement process or in contract execution; and 

 
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a procurement process 

or the execution of a contract to be detriment to the Employer, and includes collusive practice among 
Bidder (prior to or after Tender submission) designed to establish Tender prices at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open competition. 

 
(b) will reject a proposal for award of work if he determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question. 
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(c) Will declare a Bidder ineligible, either indefinitely or for a stated period of time, to be awarded a 
contract/contracts if he at any time determines that the Bidder has engaged in corrupt or fraudulent 
practices in competing for, or in executing, the contract.  

(d) Canvassing in any form is strictly prohibited and in case any Bidder is found doing the same his tender shall be 
summarily rejected. 

 
(e) In case it is found that the tenderer has submitted false information, fabricated information or incorrect 

information related to pre-qualification criteria of the tender then the tender will be rejected and the tenderer will 
be debarred to participate in other tenders of UJVN Ltd:- 

 
(i) First time for one year  
(ii)  and for seven years for repetition in submission of false information, fabricated information or      
incorrect information related to pre-qualification criteria in any tender of UJVN Ltd.. 

 
32. Exclusive Clauses for E-Tendering 
 
32.1.      Guide Lines Regarding Participation In E-Tendering: 
 

a. PORTAL REGISTRATION: The contractor/bidder intending to participate in the bid is required to register in the 
portal using his/ her active personal/official  email id as his /her Login id and attach his /her valid digital signature 
certificate(DSC) to his/her unique Login id. She/he will enter relevant information as asked for about the firm/ 
contractor. 
 
This is a one-time activity for registering in the portal 

 
b. LOGIN TO THE PORTAL: The contractor/ bidder is required to type his/ her Log-In id and password. The 

system will again ask to select DSC and confirm it with the password of DSC as a second stage authentication. 
For each Login, a user’s DSC will be validated against its date of validity and also against the Certification 
Revocation List (CRL) of respective CA stored in system database. The system checks the unique Login ID, 
password & DSC combination and authentication the login process for use of the portal. 
 

c. DOWNLOADING OF BID:  The bidder can download the tender of his choice and save it in his system to 
undertake necessary preparatory work off-line and upload the complete tender at his convenience before the 
closing date and time of submission. The document downloaded from website should not be tempered, and if 
any such tempering is established before or after the opening of bids, the bidder shall be debarred for a 
minimum one (01) year from participating in the tenders issued by UJVN Ltd. 
 

d. CLARRIFICATION ON BID: The bidder may ask question on-line in the e-procurement portal using his/her 
DSC, provided the questions are raised within the period of seeking clarification as mentioned in the tender call 
notice/ bid         ( refer clause 7.1 of “Instructions To Bidder”).The Officer inviting the tender will clarify 
queries related to the tender. 
 

e. PREPARATION OF BID:   

i) The bids may consist of general arrangements, drawings or typical or any other drawings to the work 
for which bid has been invited. Bidder may down load these drawings and take out the print for detail 
study and preparation of his bid. Any other drawings and documents pertaining to the works available 
with the officer Inviting tender will be open for inspection by the bidders 
 

ii) The bidder shall go through the bid carefully and list the documents those are asked for submission 
(refer clause 3.3.2 & 10.1 of “Instructions To Bidder”). He shall prepare all documents including cost 
of Tender document, EMD, Declaration Form, Price Bid etc and store in the system. 
 

f.   PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 

i)          The bidder shall furnish, as part of his Bid, a Bid Security (Earnest Money Deposit) for the amount 
mentioned under NIT. The bidder shall scan all the written/ printed pages of the Bid Security (EMD) 
and upload the same in portable document format (PDF) to the system in designated place of the 
technical bid  Furnishing scanned copy of such documents is mandatory otherwise his/ her bid shall 
be declared as non responsive and liable to rejection. 
   

ii)  The validity period of the EMD or Bid Security shall be as mentioned in the bid document. Any bid 
not accompanied by due Bid Security and not secured as indicated in the bid document shall be 
rejected as non-responsive.  
 

iii) The fixed Deposit Bank Guarantee or any other form as mentioned in detailed NIT in respect of 
EMD / Bid Security and the Bank Draft in respect of Cost of Tender are to be scanned and 
uploaded in PDF format along with the bid (in case of E-Tender). 
 

iv) The bidder shall provide the cost of bid and the Bid security in sealed cover superscripting the name 
of the work/Supply for which the instruments are intended and the Officer Inviting Tender (OIT). The 
original FD’s/& DD’s towards EMD & Tender cost respectively shall be physically produced 
before the Officer Inviting the Bid or the concerned authorized officer of the department by 
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Registered Post/ Speed Post or any other delivery system upto last date and time of submission 
as stipulated in Notice Inviting Tender.  

v)   Officer Inviting the Tender (OIT) or other concerned officer authorized to receive the original Bid 
Security/EMD and Bid Cost shall not be responsible for any postal delay and/or non receipt of the 
original copy of the Bid Security on or before specified date and time. Non submission of Bid 
Security and Bid Cost within the designated period will sufficient to declare the bid as non-
responsive and liable to rejection  

 
32.2  SUBMISSION OF BID: 
 

a. The bidder shall carefully go through the tender condition and prepare the required documents 
accordingly. 
 

b. Bidders should not be permitted to alter and modify their bids after expiry of the deadline for receipt of 
bids. 
 

c. The Protected Bill of Quantities (BOQ) uploaded by Officer Inviting the Tender is the authentic BOQ. 
Any alteration/ deletion/ manipulation in BOQ shall lead to cancellation Bid. 

 
d. The Bidder shall upload the scanned copy/copies of document in support of eligibility criteria and 

qualification information in prescribed format in PDF to the portal in the designated locations of 
Technical Bid (in case of E-Tender). 

 
e. The Bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BOQ) published by the Officer Inviting Tender. The Bidder shall type rates in figure only in 
rate column of respective items without leaving any blank cell in the rate column in case of item rate 
tender and type percentage excess or less up to one decimal place only in case of percentage rate 
tender. 

 
f. The Bidder shall log on to the portal with his/her DSC and move to the desired tender for uploading the 

documents in appropriate place one by one simultaneously checking the documents (in case of E-
Tender). 

 
(i) Bids cannot be submitted after due date and time. The Bids once submitted cannot be viewed, 

retrieve or corrected. The bidder should ensure the correctness of the bid prior to uploading and 
take printout of the system generated summary of submission to confirm successful uploading of 
bid. The bids cannot be opened even by the OIT /Opener before the due date & time of opening. 
 

(ii) Each process in the e-Procurement is time stamped and the system detect the time of login of 
each user including the Bidder. 

 
(iii) The bidder should ensure clarity/ legibility of the document updated by him to the portal. 

 
(iv) The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/tender. 
 

(v) The bidder should check the system generated confirmation statement on the status of the 
submission. 

 
(vi) The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure 

in the network. 
 

(vii) The Tender Inviting Officer is not responsible for any failure malfunction, or breakdown of the 
electronic system used during the e-procurement process. 

 
(viii)  The bidder is required to upload documents and Bill of Qualities duly filled in. It is not necessary 

on the part of the bidder to upload the drawings and other bid documents (after signing) while 
uploading his bid. It is assumed that the bidder has referred all the drawings and documents 
upload by the Officer Inviting the Bid. 

 
(ix) Seeking any revision of rates or backing out of the bid claiming for not having referred to any or all 

the documents provided in the Bid by the Officer Inviting the Bid will be constructed as plea to 
disrupt the bidding process and in such cases the Bid Security shall be forfeited. 

 
(x) The bidder will not be able to submit his bid after expiry of the date & time of submission of Bid 

(server time). The date & time of Bid Submission shall remain unaltered even if the specified date 
of submission of bids declared as a holiday for the Officer Inviting the Bid. 

 
 32.3  SECURITY OF BID SUBMISSION (in case of E-Tender): 

a. All bid uploaded by the bidder to the portal will be encrypted. 
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b. The encrypted bid can only be decrypted/opened by the authorized openers after the due date and 
time. 
  

 32.4  RESUBMISSION AND WITHDRAWAL OF BIDS (in case of E-Tender): 
 

a. Resubmission of bid by the bidders for any number of times before the final date and time of 
submission is allowed. 
 

b. Resubmission of bid shall require uploading of all documents including price bid afresh. 
 

c. Bid submitted after the predefined times of receipt will not be considered. Which inbuilt in the system. 
 

d. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of 
internet or traffic or power failure etc. 

 
e. The bidder can withdraw his bid before the closure date & time of receipt of the bid by uploading 

scanned copy of a letter addressing to the Officer Inviting Tender citing reasons for withdrawal. Bids 
once submitted not be allowed to withdraw after the closing date & time. 

 
 32.5   OPENING OF THE BID (in case of E-Tender): 
 

a. Bid opening date & time is specified during tender creation or can be extended through corrigendum. 
Bids cannot be opened before the specified date &time. 
 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 
 

c. The bidders and guest users can view the summary of opening of bids from any system. Contractor 
are not required to be present during the bid opening at the opening location if they so desire. 

d. In the event of the specified date of bid opening being declared a holiday for the Officer Inviting the 
Bid, the bids will be opened at the specified time on the next working day. 

 
e. In case bids are invited for more than one package the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”. 
 

f. During bid opening the covers containing original financial instruments towards Cost of Bid Security in 
the form specified in the NIT/ ITT valid for the period stated in the bid, received after last date of 
receipt of bid and before opening of the bids shall be opened and declared. The OIT/Opener shall 
continue opening of other documents if he is satisfied about the appropriateness of the Cost of Bid and 
Bid Security. 

 
g. Combined Bid Security for more than one work is not acceptable. 

 
h- Negotiation with bidder after bid opening must be severely discouraged. However, in   exceptional 

circumstances may be sorted to only with the lowest evaluated responsive bidder. 
 

i- On transfer of a Bid opening Officer, he may be allowed to open the bid from his new location. Further 
action on bid document shall be taken by the new incumbent of the post. 
 

 32.6      EVALUATION OF BIDS (in case of E-Tender): 

 
a. All the opened bids shall be downloaded and printed for taking up evaluation. The OIT/Openers shall 

on each page of the documents downloaded and furnish a certificate that the documents as available 
in the portal for the tender have been downloaded. 
 

b. The OIT/Evaluators shall take up evaluation of bids with respect to the qualification information and 
other information furnished subject to confirmation of the Bid Security, the issuing institutions. 

 
c. After receipt of confirmation of the Bid Security, the bidder may be asked in writing to clarify on the 

document provided in the Technical Bid, if necessary, with respect to any doubts or illegible 
documents. The Officer Inviting Tender may ask for any other document of historical nature during 
Technical evaluation of the tender. Provided in all such cases, furnishing of any documents in no way 
alters the Bidder’s price Bid. Non submission of legible documents may render the bid non responsive. 
 

d. The bidders will respond in not more than seven days of issue of the clarification letter, failing which 
the bid of the bidder will be evaluated on its own merit. 

 
e. Technical evaluation of all bids shall be carried out as per information furnished by bidders. But 

evaluation of Bids does not exonerate bidders from checking their original documents at later date. If 
the bidder ifs found to have misled the evaluation through wrong information, action as per relevant 
clause of NIT/ITT shall be taken against the Bidder/Contractor. 
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f. The OIT/Evaluators will evaluate bids and finalize list of responsive bidders. 

 
g. The Financial bids of the technically qualified bidders shall be opened on the due date of opening. The 

OIT/Openers shall log on to the system in sequence and open the financial bids 
 

i) The Financial Bid will be opened on the notified date & time in the presence of bidders or their 
authorized representative who wish to be present. 
 

ii) At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will 
be opened.  
 

iii) The qualified bidder’s name, bid prices, item wise rates, total amount of each item in case of item 
rate and percentage above or less in case of percentage rate tenders will be announced. 

 
iv) Procurement Officer-Openers shall sign on each page of the downloaded BOQ and the 

Comparative Statement and furnish a certificate to that respect. 
 

v) Bidder can witness principal activities and view the documents/summary reports for that particular 
work by logging on to the portal with the DSC from anywhere. 

 
h. Name of Successful bidder and contract amount shall be mentioned in the departmental notice board / 

bulletin / website. 
 

                   
Executive Engineer,  

Project Civil Maintenance(Ganga Valley), 

Mayapur, Haridwar 
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APPENDIX TO ITB 
 

Clause: 3.4: JOINT VENTURE: (Applicable for the work of more than Rs 1.00 Cr) 

   
 1. Guidelines for Participation of Joint Venture Firms in Bidding 

 
A. Separate identity/name shall be given to the Joint Venture firm. 
 
B. Number of members in a JV firm shall not be more than two. 
 

C. A member of JV firm shall not be permitted to participate either in individual capacity or as a member of 
another JV firm in the same tender. 
 
D. The tender form shall be purchased and submitted only in the name of JV firm and not in the name of any 
constituent member. 
 
E. The joint venture firm shall be required to submit Earnest Money Deposit (EMD) along with the tender in 
terms of the provisions contained in NIT 
 
F. One of the members of the JV firm shall be its Lead Member who shall have a majority (at least 51%) share 
of interest in the JV firm. The other members shall have a share of not less than 26%. In case of JV firm with 
foreign member (s), the lead member has to be an Indian firm with a minimum share of 51%. A copy of 

Memorandum of Understanding (MOU) executed by the JV members shall be submitted by the JV firm along 
with the tender. The complete details of the members of the JV firm, their share and responsibility in the JV 
firm etc. particularly with reference to financial, technical and other obligations shall be furnished in the MOU. 
Format for MOU for JV is placed at SECTION VI: FORMATS- JV-1, JV-2 & JV-3 
 
G. Once the tender is submitted, the MOU shall not be modified/altered/terminated during the validity of the 
tender. In case the Bidder fails to observe/comply with this stipulation, the full Earnest Money Deposit (EMD) 
shall liable to be forfeited.  
 
H. Approval for change of constitution of JV firm shall be at the sole discretion of the UJVN Ltd. The 
constitution of the JV firm shall not be allowed to be modified after submission of the tender/ bid by the JV firm 
except when modification becomes inevitable due to succession laws and in any case the minimum eligibility 
criteria should not get vitiated. However, the Lead Member shall continue to be the Lead Member of the JV 
firm. Failure to observe this requirement would render the offer invalid. 
 
I. Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be altered during 
the currency of contract except when modification become inevitable due to succession laws etc. and in any 
case the minimum eligibility criteria should not get vitiated. Failure to observe the stipulation shall be deemed 
to be breach of contract with all consequential penal action as per contract condition. 
 
J. On award of contract to a JV firm, a single Performance Guarantee shall be required to be submitted by the 
JV firm as per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for 
Mobilization Advance, Machinery Advance etc., shall be accepted only in the name of the JV firm and no 
splitting of guarantees amongst the members of the JV firm shall be permitted. 
 
 K. On issue of LOA (Letter of acceptance) an agreement among the members of the JV firm (to whom the 
work has been awarded) shall be executed This JV agreement shall be submitted by the JV firm to the UJVN 
Ltd before signing the contract agreement for the work. In case the Bidder fails to observe/comply with this 
stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken 
against partners of the JV and the JV. This joint Venture Agreement shall have, inter-alia following clauses: 

i. Joint and Several Liability: Members of the JV firm to which the contract is awarded, shall be jointly and 
severally liable to the UJVN Ltd for execution of the project in accordance with General Conditions, Special 
Conditions and Technical Specifications of the Contract,. The JV members shall also be liable jointly and 
separately for loss, damages caused to the UJVN Ltd during the course of execution of the contract or due to 
non-execution of the contract or part thereof. 

ii. Duration of the joint Venture Agreement: It shall be valid during the entire currency of the contract including the 
period of extension if any and the defect liability period after the work is completed. 

iii. Governing Laws: The Joint Venture Agreement shall in all respect be governed by and interpreted in 
accordance with Indian Laws. 

 
L. Authorized Member: Joint venture members shall authorize one of the members on behalf of the Joint 
Venture Firm to deal with the tender, sign the agreement or enter into contract in respect of the said tender, to 
receive payment, to witness joint measurement of work done, to sign measurement books and similar such 
action in respect of the said tender/contract. All notices/correspondences with respect to the contract would be 
sent only to this authorized member of the JV Firm. 
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M. No member of the Joint Venture Firm shall have the right to assign or transfer the interest right or liability in 
the contract without the written consent of the other members and that of the UJVN Ltd in respect of the said 
tender/contract. 
 
N. Documents to be enclosed by the JV firm along with the tender. 

i. In case one or more of the members of the JV Firm is/are partnership firm(s), following 
   documents shall be submitted: 
 a. Notary certified copy of the Partnership Deed  

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of 
appropriate value (in original) 

c. Power of Attorney (duly registered as per prevailing law) in favour of one of the partners of 
partnership firm to sign the JV Agreement on behalf of the partnership firm and create liability 
against the firm. 

 
 ii. In case of one or more members is/are Proprietary Firm or HUF, the following documents shall be 

enclosed: 
Affidavit on Stamp Paper of appropriate value declaring that his/her Concern is a Proprietary 
Concern and he/she is sole proprietor of the Concern OR he/she is in position of ‘KARTA’ of 
Hindu Undivided Family (HUF) and he/she has the authority, power and consent given by other 
partners to act on behalf of HUF. 
 

 iii. In case one or more members is/are limited companies, the following documents shall be 
submitted: 

a.    Notary certified copy of resolutions of the Directors of the Company, permitting the company to 
enter into a JV agreement, authorizing MD or one of the Directors or Managers of the Company 
to sign MOU. JV Agreement, such other documents required to be signed on behalf of the 
Company and enter into liability against the company and/or do any other and on behalf of the 
company. 
 

 b. Copy of Memorandum and Articles of Association of the Company authorizing the person to 
do/act mentioned in the para (a) above. 3 Signature of the Tenderer c. Power of Attorney (duly 
registered as per prevailing Law) by the Company authorizing the person to do/act mentioned 
in the Para (a) above. 

 
iv. All the members of the JV shall certify that they have not been black listed or debarred by UJVN ltd or 

any other Ministry/Department/PSU of the Govt. of India/State Government from participation in 
tenders/contract on the date of opening of bids either in their individual capacity or  as members of the 
JV or the JV firm in which they were/are members. 

 
O. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be adjudged based 
on satisfactory fulfillment of the following criteria: 
 
 a. Technical Eligibility criteria: 
 

 Value of a completed work done by a Member in JV Firm shall be reckoned only to the extent of the 
concerned member’s share in that JV Firm for the purpose of satisfying his/her compliance to the technical 
eligibility criteria in the tender under consideration. 

 
  b. Commercial Eligibility Criterion:  
 

Financial capacity of a Member in JV Firm shall be reckoned only to the extent of the concerned member’s 
share in that JV Firm for the purpose of satisfying his/her compliance of the commercial eligibility criteria in 
the tender under consideration.  
 

 2. FILLING AND SUBMISSION OF JV FIRM: 
  In case of Joint Venture: 
  (a) Number of members in a JV firm shall not be more than two partners.  
 

(b) Submit MoU or Joint Venture Agreement, as per Form given in FORMAT JV-3 

 
(c) The JV shall nominate a Representative through Power of Attorney as per FORMAT JV-1 who shall 
have the authority to conduct all business for and on behalf of and all the Parties of the JV during the 
bidding process and, in the event of JV is awarded the contract, during contract execution. Submit Power 
of Attorney by individual partners to lead partner as per FORMAT JV-2. 

 
 3. In case the Joint Venture is the successful Bidder, contract shall be executed by JV partner agreed  

     FORMAT JV-3 
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GENERAL CONDITIONS OF CONTRACT 
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SECTION-III 
 

GENERAL CONDITIONS OF CONTRACT 
 
 
CLAUSE-1: DEFINITIONS: 

 
In the contract, the following expression shall, unless the context otherwise requires, have the meanings thereby respectively 
assigned to them: 
 

(i) Contract: means the document forming the tender, acceptance thereof and the formal agreement executed 
between the UJVN LTD and the Contractor, together with documents referred to therein.  

(ii) Contract Price: means the amount arrived at by multiplying the quantities shown in the Bill of Quantities by the 
respective item rates as allowed and included in the Letter of Acceptance.  

(iii) Contractor: means the successful Bidder who is awarded contract to perform the work covered under these 
tender documents and shall be deemed to include the contractor's successors, executors, representatives or 
assigns.  

(iv) Employer: means the UJVN LTD. having its registered office at “Ujjwal”, GMS Road, Maharani Bagh, 

Dehradun, Pin-248006 and includes therein legal representatives, successors and assignees. 

(v) Day: means a calendar day beginning and ending at midnight. 

(vi) Tender Drawings: means the drawings referred to in the Specifications and/or appended with the tender 
document.   

(vii) Construction Drawing: means such drawings approved in writing by the Engineer-in-Charge/ Employer and 
issued for actual construction of the Works from time to time by the Engineer-in-Charge. 

(viii) Tender: means the Letter of Tender and all other documents which the Contractor submitted with the Letter 
of Tender, as included in the Contract. 

(ix) Drawing:  means and shall include Tender drawing and Construction Drawing. 

(x) Engineer-in-Charge/Engineer: means the Engineering   Officer nominated by the Employer or its duly 
authorized representative to direct, supervise and be In-charge of the works for the purpose of this contract. 

(xi) Letter of Award or Acceptance: means a letter from the Employer/Engineer-in-Charge conveying the 

acceptance of the tender/offer subject to such reservations as may have been stated therein. 

(xii) Specifications:  means the Technical specification of the Works included in the Contract and any 
modification thereof or addition thereto made under Clause 18 or submitted by the Contractor and approved 
by the Engineer.  

(xiii) Schedules: means the document(s) entitled schedules, completed by the Contractor and submitted with the 
Letter of Tender, as included in the Contract. Such document may include the Bill of Quantities, data, lists 
and schedules of rates and /or prices.  

(xiv) Sub-Contractor:  means any person named in the Contract as a Subcontractor for a part of the Works or any 
person to whom a part of the Works has been subcontracted with the consent of the Employer and the legal 
successors in title to such person, but not any assignee of any such person. 

(xv) Contractor’s Representative: means the person named by the Contractor in the Contract or appointed from 
time to time by the contractor (Contractor Representative) who act on behalf of the Contractor.  

(xvi) Contractor’s Personnel: means Contractor’s representative and all personnel whom the Contractor utilizes 

on Site, who may include the staff, labour and other employees of the contractor and of each Subcontractor; 
and any other personnel assisting the Contractor in execution of the Works. 

(xvii) Cost :  means all expenditure properly incurred or to be incurred, whether on or off the Site, including 
overhead and other charges properly allocable thereto but does not include any allowance for profit. 

(xviii) Bill of Quantities or Schedule of Quantities & Price:  means the price and complete bill of quantities 
forming part of the Contract. 

(xix) Time for  Completion :  means the time for completing the execution of and passing the Tests on 
Completion of the Works or any Section or part thereof as stated in the Contract (or as extended under 
Clause 39) calculated from the Commencement Date. 

(xx) Plant: means machinery, apparatus and like intended to form or forming part of Works.  

(xxi) Permanent works:  means the permanent works to be executed (including Plant) in accordance with the 
Contract. 

(xxii) Temporary works:  means all temporary works of every kind (other than Contractor's Equipment) required in 
or about the execution and completion of the Works and the remedying of any defects therein. 
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(xxiii) Contractor’s Equipment :  means all appliances and things of whatsoever nature (other than Temporary 

Works) required for the execution and completion of the Works and the remedying of any defects therein, but 
does not include Plant, materials or other things intended to form or forming part of the Permanent Works. 

(xxiv) Site: means the land and/or other places, on or through which the works are to be executed including any other 
lands or places which may be allotted for the purpose of the contract. 

(xxv) Urgent Works: means any urgent measures, which in the opinion of the Engineer-in-Charge, become 

necessary at the time of execution and/or during the progress of work to obviate any risk of accident or failure or 
to obviate any risk of damage to the structure, or required to accelerate the progress of work or which become 
necessary for security or for any other reason the Engineer-in-Charge may deem expedient. 

(xxvi) Week: means seven consecutive calendar days. 

(xxvii) Work or Works: means Permanent Works and/or Temporary Works to be executed in   accordance with the 
Contract. 

(xxviii) Date of Start: means the date to commence work at site. 

(xxix) Tests on Completion: means the tests which are specified in the Contract or agreed by both Parties and to 

be carried out before the Work or a section (as the case may be) is taken over by the Employer. 

(xxx) Defects Notification Period and Unfulfilled Obligations: means the period for notifying defects in the 
Works or a Section (as the case may be) under Sub-Clause 43 (Defects Liability Period), with any extension 
under Sub-Clause 42.1. Further, unfulfilled obligation means, contractor shall have to complete the work and 
rectifying the defects, if any, under clause 56.   

(xxxi) Final Payment Certificate: means the payment certificate issued under Sub -Clause 42.1  

(xxxii) Interim Payment Certificate: means a payment certificate issued under Clause45, other than Final Payment 
Certificate. 

(xxxiii) Retention Money: means the accumulated retention moneys which the Employer retains under Sub- Clause 
45.2  

(xxxiv) Employer’s Equipment: means the apparatus, machinery and vehicles (if any) made available by the 
Employer for the use of the Contractor in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over the Employer. 

(xxxv) Force Majeure: is defined in Clause 32 [Force Majeure]. 

(xxxvi) Performance Security: means the security ( or securities, if any) Clause 3 [Performance Security] 

 
CLAUSE-2: INTERPRETATIONS: 
 
2.1 Words imparting the singular only shall also include the plural; he includes she and vice versa unless this is repugnant 

to the context.  Unless specifically defined, words shall have normal meaning under the language of Contract. 
 
2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or construction thereof of the Contract. 
 
2.3  Any error in description, quantity or price in Bill of Quantities or any omission there from shall not vitiate the Contract or 

release the Contractor from execution of the whole or any part of the Works comprised therein according to drawings 
and Specifications or from any of his obligations under the Contract. 
 

2.4 Relevant and Important pre-contract documents shall form the part of the Contract. Pre Contract document shall 
include bidding document such as Notice Inviting Tenders, Instruction to Bidders, Bid Data Sheet, Qualification 
Criteria, etc. These documents will also include communications in the form of letters, communications in form of 
letters, minutes of meetings, and e-mails between the bidders and the Employer seeking clarifications about the 
Project/bid conditions.  

2.5 Detailed  drawings  shall  be  followed  in  preference  to  small  scale drawings (sketch drawings) and figured 
dimensions in preference to scaled dimensions.  In the case of discrepancy between the Letter of acceptance issued 
by Employer, Special Conditions of Contract, Technical Specifications, General Conditions of Contract, the Tender 
Drawings and/or Bill of Quantities and other documents of Contract the following order of precedence shall prevail: 
a) Agreement 

b) Letter of acceptance issued by Employer; 

c) Price Bid 

d) Special Conditions of Contract 

e) Technical Specifications 

f) General Conditions of Contracts  

g) Tender Drawings; 
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h) Safety Manual. 

i) Any other document forming part of the Contract 

 
CLAUSE-3: SECURITY DEPOSIT: 
 
3.1     The Security Deposit shall comprise of following  
 
(i) Performance Security: Initial Security Deposit to be furnished by the Contractor at the time of entering in agreement 

towards performance Guarantee. 

 
(ii) Security Deposit/Retention Money: Retention Money to be recovered from Interim bills/ final bills of the Contractor 

towards security deposit for defect liability period 

The Contractor within 28 days from the date of issue of Letter of Acceptance (LOA) or a period stipulated in LOA, shall 
furnish a initial security deposit for performance as per clause 3.2 in form of FDR/CDR/TDR of any nationalised 

bank or any other form demanded by Employer/authority entering in agreement, duly pledged in favour of Executive 

Engineer, Project Civil Maintenance (Ganga Valley), Mayapur, Haridwar and valid during concurrency of contract 

period and shall only be released after successful completion of work. 

 
3.2    Performance security shall be deposited as per following formulae: 

(i) Percentage Rate Contracts: The performance Security shall be provided by the contractor to the Employer not 

later than the date specified in the letter of acceptance and shall be issued for an amount of 5%  of the Contract Price 

or the estimated cost of the work, whichever is higher, in the form of FDR/CDR/TDR acceptable to the Employer 

issued form any branch of nationalised bank/scheduled bank duly pledged in favour of “Executive Engineer, Project 

Civil Maintenance(Ganga Valley), Mayapur, Haridwar.” 
 

 The performance security shall be valid till the defect liability period. The Employer may increase the Performance    
 Security to a level sufficient to protect it against the possibility of financial loss, if the lowest evaluated bid is below  
 the estimated cost of the work.  The additional performance security shall be valid till the completion period of the  
 work. The amount of additional performance security shall be worked out as follows 

a. Up to 5% below the Estimated Cost: No Additional Performance Security. 
b. From 5% below to 15% below the Estimated Cost, an Additional Performance Security of 0.5% of the estimated 

cost for every 1% below the estimated cost, 

c. For more than 15% below the estimated cost, an Additional Performance Security of 1% of the estimated 
amount for every 1% below the estimated cost. 

 
Note: 
1. If the percentage below is not a whole number, any percentage above 0.5% shall be rounded off to next higher 
whole number and any percentage below 0.5% shall be rounded off to immediate lower whole number. 
2. The Performance Security as applicable shall be refunded to the contractor after defect liability period and 
Additional Performance Security as applicable shall be refunded to the contractor after issuance of completion 
certificate  
 

(ii) Item Rate Contracts: The performance Security shall be provided by the contractor to the Employer not later than 
the date specified in the letter of acceptance and shall be issued for an amount of 5% of the contract price or the 
estimated cost of the work, whichever is higher, in the form acceptable to the Employer from reputable local banks 
including scheduled banks or nationalized banks acceptable to the Employer. The performance security shall be valid 
till the defect liability period. The Employer may increase the Performance Security to a level sufficient to protect it 
against the possibility of financial loss, if the lowest evaluated bid is below the estimated cost of the work.  The 
additional performance security shall be valid till the completion period of the work. The amount of additional 
performance security shall be worked out as follows 

a. No Additional performance security for Item Rates up to 5% below the Estimated Item rate, 
 

b. An Additional performance security of 10% of the estimated cost of items, for Item Rates from 5% to 15% below 
the estimated rate, 

 
c.  An Additional performance security of 15% of the estimated cost of items, for Item Rates more than 15% below 

the estimated rate. 
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Note: 
The Performance Security as applicable shall be refunded to the contractor after defect liability period and Additional 
Performance Security as applicable shall be refunded to the contractor after issuance of completion certificate 

  
3.3 Security Deposit/Retention Money shall be deducted by the Engineer-in-Charge from the all interim bills/final bill of 

the Contractor @ 5% (Five percent) of the total value of each bill of the work done (including those of price variation) 
towards security deposit.  Security deposit thus retained shall only be released after expiry of defects liability period and 
the Engineer I/C has certified that all Defects notified by the Engineer I/C to the contractor before the end of this 
period have been corrected. 

  

3.4          If the Contractor expressly requests in writing, he will be permitted to convert the amount of Security/Retention  

Money deducted from his interim bills/final Bill into CDR/FDR/TDR but shall be pledged in favor of Executive 

Engineer, Project Civil Maintenance (Ganga Valley), Mayapur, Haridwar. 
  

3.5         All compensation  or  other  sums  of  money payable by the Contractor to the Employer  under the terms of this 
Contract or any other contract or on any other account whatsoever, may be deducted from Security  Deposit .Also in 
the event of the contractor's Security Deposit being reduced by reasons of such deductions, as aforesaid, the 
Contractor shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge, make good the deficit in 
Security Deposit. 

 
3.6   If any occasion arises under the Contract due to which the periods of validities of FDR/CDR/TDR as may have been 

furnished by the Contractor from time to time, are required to be extended/renewed, the Contractor shall get the validity 
periods of such guarantees extended/renewed, and furnish these to the Engineer- in- Charge one month before the 
expiry date of the aforesaid Guarantees originally furnished, failing which the existing FDR/CDR/TDR shall be invoked 
by the Engineer – in – charge. Also in case of any deficit in securities on any account as might occur or is noticed, the 
Contractor shall forthwith recoup/replace the same with acceptable Security Deposit. 

 
3.7  FDR/CDR/TDR as aforesaid shall be valid till the date of expiry of Defects Liability Period under the Contract (Clause 

43). 
 
CLAUSE-4: REFUND OF SECURITY DEPOSIT: 

 

The Security Deposit amount shall, on demand, shall be returned to the contractor after expiry of Defects Liability 
Period (Clause 43). 

 
CLAUSE-5: SUFFICIENCY OF TENDER: 
 
5.1         The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and of the 

rates and prices stated in the Bill of Quantities, all of which shall, except insofar as it is otherwise provided in the 
Contract, cover all his obligations under the Contract and all matters and things necessary for the proper execution and 
completion of the Works and the remedying of any defects therein. 

 
5.2        If, however, during the execution of the Works the Contractor encounters physical obstructions or physical conditions, 

other than climatic conditions on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an 
experienced Contractor, the Contractor shall forthwith give notice thereof to the Engineer-in-Charge.  On receipt of 
such notice, the Engineer-in-Charge shall, if in his opinion such obstructions or conditions could not have been 
reasonably foreseen by an experienced contractor shall determine, and shall notify the Contractor accordingly, with 
approval of the Employer.  Such determination shall take account of any instruction which the Engineer-in-Charge may 
issue to the Contractor in connection therewith, and any proper and reasonable measures acceptable to the Engineer-
in-Charge which the Contractor may take in the absence of specific instructions from the Engineer-in-Charge. 

 
CLAUSE-6: CONTRACT DOCUMENTS: 

 
6.1      The Contract shall be signed in one original and attested photocopy shall be issued to contractor. The language of the 

contract shall be English.  
  
6.2     The Contractor shall furnish free of charge, 10 true copies of the Contract to the Employer. 
 

6.3 One copy of Contract shall be kept by the contractor on the Site in good order and the same shall at all reasonable 
time be available for inspection and use by the Engineer-in-Charge, his representatives or by other Inspecting 
Officers. 

6.4  None of these Documents shall be used by the Contractor for any purpose other than that of this contract.  
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Clause 7: LIFE-SAVING APPLIANCES AND FIRST-AID EQUIPMENT:  

 
The Contractor shall provide and maintain upon the works sufficient, proper and efficient life-saving appliances and 
first-aid equipment in accordance with the requirement of ILO Convention   No.62. The appliances and equipment 
shall be available for use at all time. 

CLAUSE-8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 

 
8.1       The duties of the representative of the Engineer-in-Charge are to watch and supervise the works/supply and to test and 

examine any materials to be used or workmanship employed in connection with the works/supply.   
 
8.2      The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of the powers and 

authorities, vested in the Engineer-in-Charge and shall furnish to the contractor a copy of all such written delegation of 
powers and authorities.  Any written instruction or written approval given by the representative of the Engineer-in-
Charge to the contractor within the terms of such delegation shall bind the contractor and the Employer as though it 
has been given by the Engineer-in-Charge. 

 
8.3        Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall be without prejudice 

to the power of the Engineer-in-Charge thereafter to disapprove such work or materials and to order the pulling down, 
removal or breaking up thereof. The Contractor shall, at his own expense, again carry out such works as directed by 
the Engineer-in-Charge. 

 
8.4       If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge, he will be entitled to 

refer the matter to the Engineer-in-Charge who shall thereupon confirm, reverse or vary such decision and the decision 
of the Engineer-in-Charge in this regard shall be final and binding on the contractor. 

 
CLAUSE-9: ASSIGNMENT AND SUB- Contracting: 

 
9.1 The Contractor shall not sub-contract, transfer or assigns the whole or any part of the work/trade under the Contract.  

Provided that the Engineer-in-Charge may, at his discretion, approve and authorize the Contractor to sub-let any part of 
the Work/trade, which, in his opinion, is not substantial, after the Contractor submits to him in writing the details of the 
part of the work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together with his past 
experience in the said work/trade and the form of the proposed sub-contract. Nevertheless, any such approval or 
authorization by the Engineer-in-Charge shall not relieve the Contractor from his any or all liabilities, obligations, duties 
and responsibilities under the Contract. The Contractor shall also be fully responsible to the Employer for all the acts 
and omissions of the sub-contractor, his employees and agents or persons directly employed by the Contractor.  
However, the employment of piece rate workers and purchase of material shall not be construed as sub-letting.   
Request for sub- contracting shall contain. 

 
a) Contractor’s certification regarding the financial soundness of the proposed Sub-contractor for the 

work/trade; 

b) its scope and estimated value in relation to the Contract Price; 

c) experience of the Sub-contractor, in the related areas of work/trade; 

d) the manpower, equipment, material and other resources available with the Sub-contractor for the 
work/trade; 

e) domicile of the Sub-contractor and particulars of its other existing operations or contracts if any, in India. 

9.2 The subcontracting of the entire work will be treated as assignment, and subcontracting entire work or part of it 
without prior-approval shall be treated as breach of the contract. 

9.3 The assigning of complete work to other agency without permission from Engineer-In Charge will be strictly 
prohibited.  

9.4 The Engineer-in-charge at his discretion may withdraw the permission even after issuance of approval for assigning 
the work from contractor. Once an approval is so withdrawn, the contractor will immediately remove the 
subcontractor.   

9.5 Direct payment to the sub contractor, if any shall be solely on the discretion of Engineer In Charge which shall be 
final & binding to all parties. 

 

CLAUSE-10: FACILITIES TO OTHER CONTRACTORS: 
 
10.1     The Contractor shall, in accordance with the requirements of the work as decided by the Engineer-in-Charge, afford all 

reasonable facilities to other contractors engaged contemporaneously on separate contracts and for departmental 
labour and labour of any other properly authorized authority or statutory body which may be employed at the site for 
execution of any work not included in the Contract or of any contract which the Employer may enter into in connection 
with or ancillary to the works. In all matters of conflict of interest, the Engineer-in-Charge shall direct what compromise 
should be made and his decision shall be final and binding on the parties. 
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10.2     If, however, pursuant to Sub-Clause 10.1 the Contractor shall, on the written request of the Engineer-in-Charge: 

(a) make available to any such other contractor, or to the Employer or any such authority, any roads or ways the 
maintenance of which is the responsibility of the Contractor , 

(b) permit the use, by any such, of Temporary facilities or Contractor's Equipment on the Site, or 

(c)  provide any other service of whatsoever nature for any such,  

the Engineer-in-Charge shall determine the payment admissible to the Contractor at the cost of other contractors or 
Employer as the case may be. 
 

CLAUSE-11: CHANGES IN CONSTITUTION: 
 

Where the Contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge shall be obtained before 
any change is made in the constitution of the firm.  Where the Contractor is an individual or a Hindu undivided family 
business concern, such approval, as aforesaid, shall likewise be obtained before the Contractor enters into any 
partnership firm which would have the right to carry out the work undertaken by the Contractor.  If prior approval as 
aforesaid is not obtained, the Contract shall be deemed to have been assigned in contravention of Clause 38 thereof 
and the same action will be taken and the same consequences shall ensure as provided for in the said Clause 38. 

 
CLAUSE-12:  POSSESSION AND USE OF SITE:  
 
12. 1    Save in so far as the Contract may prescribe: 

(a) the extent of portions of the Site of which the Contractor is to be given possession from time to time, 

(b) the order in which such portions shall be made available to the Contractor, and, subject to any requirement in 
the Contract as to the order in which the Works shall be executed, the Employer will give to the Contractor 
possession of 

(c) so much of the Site, and 

(d) such access as, in accordance with the Contract, is to be provided by the Employer as may be required to 
enable the Contractor to commence and proceed with the execution of the Works in accordance with the 
programme referred to in Clause 14, if any, and otherwise in accordance with such reasonable proposals as the 
Contractor shall, by notice to the Engineer.  The Employer will, from time to time as the Works proceed, give to 
the Contractor possession of such further portions of' the Site as may be required to enable the Contractor to 
proceed with the execution of the Works in accordance with such programme or proposals, as the case may be. 

 
12.2     If the Contractor suffers delay from failure on the part of the Employer to give possession in accordance with the 

terms of Sub-Clause 12. 1, the Engineer-in-Charge shall, determine any extension of time to which the Contractor is 
entitled under Clause39. The contractor shall be responsible to arrange the land for Contractor's infrastructure works 
namely field office(s), colony, workshop(s), stores, magazines for explosives in isolated locations, assembly yard, and 
access thereto over routes as may be required for execution of the Works at his own cost and Employer shall not be 
responsible for making available the same.   

 
12.3 The Contractor shall provide at his own cost all temporary pathways/roads required    at site or to quarries or borrow 

areas and shall alter, adopt and maintain the same as required from time to time and shall bear all expenses and 
charges for special or temporary way leaves required by him in connection with access to the site and shall take up and 
clear them away and make good all damages done to the site as and when no longer required and as and when 
ordered by the Engineer-in-Charge. 

 
CLAUSE-13: ADVANCES AND RECOVERY THEREOF:   
 

12.1.1 Advances for Initial Mobilization, Preliminary, Enabling and Ancillary Works 
 

No mobilization advance shall be given by Employer to contractor for the contract. 
 

12.1.2 Recoveries 

Department will have full power to recover the any type of due/all the dues of contractors from retained money, RA 
bills/FDRS’s  of same contractor available with the department irrespective of the purpose of taking FDR’S or retaining 
money from the contractor. If the security for the contract fails to suffice, then recovery from the other contracts of the 
same contractor may be made. 

 
13.1.3.  ADVANCE FOR CONSTRUCTION EQUIPMENT:  
 

No advance for construction equipment shall be paid by the Nigam. 
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CLAUSE-14: COMMENCEMENT OF WORK: 

 
14.1  The Contractor shall commence the Work(s) immediately after the issue of Letter of Acceptance and shall proceed with 

the same with the expedition and without delay as may be expressly sanctioned or ordered by the Engineer in- charge.  
If the Contractor commits default in the commencement of work as stipulated in the Letter of Acceptance, the Engineer-
in-Charge shall without prejudice to any other right or remedy be at liberty to cancel the Contract and forfeit the earnest 
money. 

 
14.2 Contractor shall follow a mutually agreed planning & scheduling to complete the work/trade within stipulated time 

frame.  However, it shall not relieve the Contractor of any of his duties, obligations or responsibilities under the 
Contract. 

 
CLAUSE-15: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS AND ORDERS, 

ETC:  

 
15.1 The Contractor shall execute the Works/trade in the most substantial and workmanlike manner and both as regards 

material and otherwise in every respect in strict conformity with the Specification. The Contractor shall also conform 
exactly, fully and faithfully to the designs, drawings, Specifications and instructions in writing in respect of the work, duly 
signed by the Engineer-in-Charge issued from time to time.  The Contractor shall take full responsibility for the 
adequacy of all the site operations and methods of construction. 

 
The Contractor shall give prompt notice to the Engineer-in-Charge, with a copy to the Employer, of any error, 
omission, fault or other defect in the design of or Specifications for the Works which he discovers when reviewing 
the Contract or executing the Works. 

 
15.2 The Contractor shall be entitled to receive, the documents set forth herein during the performance of the Contract: 
 

a.   Construction drawings and revisions thereto   1 sets 
 
b.  Specifications or revisions there of other than  1 sets 
       Standard printed Specifications/available in Nigam website.                          
 
c.    Explanations, instructions etc.    1 copy 

 
Such further drawings, explanations, modifications and instructions, as the Engineer-in-Charge may issue to the 
Contractor from time to time in respect of the Work, shall be deemed to form integral part of the Contract and the 
Contractor shall to carry out the Work accordingly. 

 
15.3     The Contractor shall give notice to the Engineer-in-Charge, whenever planning or execution of the Works/Trade is 

likely to be delayed or disrupted unless any further drawing or instruction is issued by the Engineer-in-Charge within 
a reasonable time.  The notice shall include details of the drawing or instruction required and of why and by when it 
is required and of any delay or disruption likely to be suffered if it is late. 

 
15.4      If, by reason of any failure or inability of the Engineer-in-Charge to issue, within a time reasonable in all the 

circumstances, any drawing or instruction for which notice has been given by the Contractor in accordance with 
Sub-Clause 15.3, the Contractor suffers delay then the Engineer-in-Charge shall, after approval of the Employer 
determine any extension of time to which the Contractor is entitled under Clause 39. 

 
15.5 In the case of any class of work for which there is no specification in the contract such work/Trade shall be carried 

out in accordance with the detailed specification (latest) published I. S. I. New Delhi and in the event of there being 
no detailed specifications for the same, the work shall be carried out in all respects in accordance with the 
instruction and requirements of the Engineer-in-charge / Engineer of the Contract. 

 
CLAUSE-16: SETTING-OUT THE WORKS:  
 
16.1  The Engineer-in-Charge shall establish/indicate the Bench Marks and convey the same in writing to Contractor   

immediately after Letter of Acceptance.  Engineer in-charge shall be responsible   for correctness of such data / bench 
marks conveyed to the Contractor. 

 
16.2  The Contractor shall be responsible for the true and proper setting out of all the work (in relation to the afore-mentioned 

Bench Marks) for the correctness of the location, grades, dimensions and alignment of all components of the work; and 
for the provisions of all instruments, appliances, materials and labour required in connection therewith.  If at any time 
during the progress of work, any error shall appear or arise in the location, grades, dimensions, or alignment of any part 
of the Work, the Contractor on being required to do so by the Engineer-in-Charge shall, subject to Clause 16.1 hereof, 
at his own expense, rectify such error to the satisfaction of the Engineer-in-Charge. 

 
16.3    The Contractor shall afford all reasonable facilities and assistance to the   Engineer-in-Charge for checking the setting 

out and lines and grades established by the Contractor. The checking of any setting out or of any line and grade by the 
Engineer-in-Charge shall not in any way relieve the contractor of his responsibility for the correctness thereof. 
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CLAUSE-17:  URGENT WORKS: 

 
If any part of work/ trade (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) 
becomes necessary, the contractor shall execute the same as may be directed. 
  

CLAUSE-18:  DEVIATIONS:  
 

18.1 The Engineer-in-Charge shall have powers to make any deviations in the original specifications or drawings or designs 
of the works or any part thereof that are, in his opinion, necessary at the time of or during the course of execution of the 
Works.  For the aforesaid purpose or for any other reason, if it shall, in the opinion of the Engineer-in-Charge, be 
desirable, he shall also have the powers to make Deviations, such as (i) Variations (ii) Extra Item (iii) 
Additions/Omissions and (iv) Alterations or Substitutions of any kind. No such Deviations in the specifications or 
drawings or designs or Bill of Quantities, as aforesaid, shall in any way vitiate or invalidate the Contract and any such 
Deviations which the Contractor may be directed to do shall form integral part of the Contract as if originally provided 
therein and the Contractor shall carry out the same on the same terms  & conditions in all respects on which he agreed 
to do the works under the contract subject to clause 18.2.1.i and ii 

 
18.2.1  Variation in Quantities:  
 

The rates for such items of work as are required to be executed due to Deviations, as stated in sub clause 18.1 above 
shall be payable in the manner as stated hereunder  

 
i)  If the rates for the additional, altered or substituted item of work are specified in the Bill of Quantities of contract of 

the work, the contractor is bound to carry out the additional, altered or substituted item of work at the same rates as 
specified in the Bill of Quantities of contract of the work. 
 

ii) However, the quoted rates hold good for all plus or minus variation in any item of work upto any extent.  
 

18.2.2 Extra Item: 

 
i)   If the rates for the additions, altered or substituted item of work are not specifically provided in the Bill of 

quantities of contract for the work, the rates of such items of work as far as practicable shall be derived from the 
quoted rates of analogous item(s) in the Bill of Quantities. 

  
ii)  In case, where analogous items are not available in the bill of quantities then such items of work shall be carried 

out at the rates approved in the current PWD SoR/ CPWD DSR with minus or plus percentage which the total 
tendered amount bears to the estimated cost of entire work put to tender. 

 
(iii)  If the rates for altered, additional or substituted item of work cannot be determined in the manner specified in para 

(i) & (ii) above, then the contractor shall submit analysis of rates on the basis of prevailing market rates. The 
Engineer-in-Charge shall examine the rate analysis submitted by the Contractor and fix the rates accordingly 
whose decision shall be conclusive, final and binding on the Contractor and which shall be approved by competent 
authority of employer and pay to the contractor accordingly. But under no circumstances, the contractor shall 
suspend the work on the plea of no settlement of rates of items, falling under this clause. 

 
iv) Over and above the cost of labour, material arranged by the Contractor and ownership & operational cost of plant 

and machinery, an element to cover the Contractor’s overheads, profits, and supervision charges shall be as per 
prevailing rates of CPWD/SOR-Uttarakhand. 

 
The rates under sub-clause (i), (ii) & (iii) shall be worked out by the Engineer-in- charge and the contractor and after 
approval of employer shall be payable to contractor.  

18.3 Provided further that if Additions/Omissions and Alterations or Substitutions of any kind to the work shall have the 
effect of increasing or decreasing the total value of this contract work upto any extend for minus or plus variation 
then no price adjustment shall be applicable  

 
18.4 If requested by the Contractor, the Time for Completion of the Works shall, in the event of any deviation resulting in 

additional cost over the Contract Price, be extended in the proportion which the altered, additional or substituted work 
bears to the original Contract Price plus such further additional time as may be considered reasonable by the Engineer-
in-Charge. 

 
18.5  Under no circumstances, the Contractor shall suspend the work on account of no settlement of rates of such Deviated 

items and time extension. 
 
18.6 Provided that no deviation, instructed to be done by the Engineer – in – charge pursuant to Clause 18.1 shall be valid 

under Clause 18.2 unless within   15 days of the date of such instruction before the commencement of  execution of 
deviated items, notice shall have been given either ;  

a) By the Contractor to the Engineer-in-charge of an intention to Claim extra payment or varied rate or price or  

b) By Engineer-in-charge to the Contractor of his intention to vary a rate or price for the deviated items.                                                                      
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CLAUSE-19: CONTRACTOR'S SUPERVISION: 

 
19.1 The Contractor shall appoint at his own expense adequate number of personnel with sufficient experience to supervise 

the Works. The name of authorized site representative shall be intimated in writing to the Engineer-in-charge. 
 

The contractor or his authorized representatives present at the site(s) shall superintend the execution of the works with 
such additional assistance in each trade, as the work involved shall require and considered reasonable by the 
Engineer-in-Charge. Directions/instructions given by the Engineer-in-Charge to the Contractor's authorized 
representatives shall be considered to have the same force as if these had been given to the Contractor himself. 
 

CLAUSE-20: INSTRUCTIONS AND NOTICES: 
 
20.1 Except as otherwise provided in this Contract, all notices to be given on behalf of the Employer and all other actions to 

be taken on its behalf may be given or taken by the Engineer-in-Charge or any officer for the time being entrusted with 
the functions, duties and powers of the Engineer-in-Charge. 

 
20.2   All instructions, notices and communications etc. under the contract shall be given in writing and any such oral 

orders/instructions given shall be confirmed in writing and no such communication which is not given or confirmed in 
writing shall be valid. 

 
Either party may change a nominated address to another address by prior notice to the other party.  

 
20.4  The Engineer-in-Charge shall communicate or confirm the instructions to the Contractor in respect of the execution of 

work in a `Work Site Order Book' maintained in the office of the Engineer-in-Charge or his representative and the 
Contractor or his authorized representative shall confirm receipt of such instructions by signing the relevant entries in 
this book.  If required by the Contractor, he shall be furnished a certified true copy of such instruction(s). 

   
CLAUSE-21:  CONSTRUCTION EQUIPMENT:  
 
21.1 The Contractor shall provide and install all necessary construction equipment and machinery required for the execution 

of the Works under the Contract, at his cost and shall use such methods and appliances for the purpose of all the 
operations connected with the Work covered by the Contract which shall ensure the completion of Work(s) within the 
specified Time for completion. 

 
21.2  Schedule of construction equipments as per SECTION –V SCHEDULE: C 
 
21.3      The Contractor shall not remove construction equipment, except for purpose of removing it from one part of the site to 

another, without written consent of the Engineer-in-charge. 
 
 Provided always that any such approval of Construction equipment schedule in 21.2 shall not absolve the Contractor of 

his obligations for due execution of the Works within the Time for Completion as per the Contract. 
 
CLAUSE-22: PATENT RIGHTS: 

 
The Contractor shall indemnify the Employer, its representatives or its employees against any action, claim or proceedings 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties or other 
charges which may be payable in respect of any article or material or part thereof included in the Contract. In the event of any 
claim being made or action being brought against the Employer or any agent, servant or employee of the Employer in respect of 
any such matters as aforesaid, the Contractor shall immediately be notified thereof.  Provided that such indemnity shall not apply 
when such infringement has taken place in complying with the specific directions issued by the Employer, but the Contractor 
shall pay any royalties or other charges payable in respect of any such use, the amount so paid being reimbursed to the 
Contractor only if the use was the result of any drawings and/or specifications issued after submission of the tender. 
 
CLAUSE-23: MATERIALS:  
  
23.1.1 Contractor has to arrange all material, labour and T&P etc. required for proper completion of work in due time. Delay in 

arrangement of material shall not be excused and suitable penalty as per Schedule-A or as decided by Engineer-in-
charge, shall be imposed against the contractor. All material shall be approved from Engineer –in-charge prior to its 
delivery at site. 

 
23.2 Subject to clause 31.2, the Contractor shall at his own expense provide/arrange all materials required for the bonafide 

use on work under the Contract except those listed and specified in Schedule `A' under SECTION- V SCHEDULE.  
The quantity of such materials as stipulated in the aforesaid Schedule `A' to be issued by the Employer will be that as 

may be actually required for the work and shall be subject to the terms and conditions as set forth in the sub-clause 
23.4 ibid. 
 

23.3 All materials to be provided by the Contractor shall be in conformity with the Specifications laid down in the Contract 
and the Contractor shall furnish from time to time proof and samples, at his cost, of the materials as may be specified 
by the Engineer-in-Charge for his approval before use in the Works. The Engineer-in-Charge shall also have powers to 
have such tests, in addition to those specified in the Contract, as may be required and the contractor shall carry out the 
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same. The cost of materials consumed in such tests and also expenses incurred thereon shall be borne by the 
contractor in all cases except when the materials are agreed to be issued by the Employer under the contract and also 
where such tests which are in addition to those provided in the Contract.  
 
The Engineer reserves the right to waive any off the test requirements if found necessary to expedite the work or to 
conform to the latest and best practices as may be shown by standards prescribed by trade organizations, 
manufacturers or engineering societies. The Contractor would also arrange for the test of the material issued by the 
Nigam. However, the cost of these tests shall be borne by the Nigam. 

 
23.3 The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine any materials 

intended to be used in or on the works, either on the site or at factory or workshop or other place(s) where such 
materials are assembled, fabricated, manufactured, or at any place where these are lying or from where these are 
being obtained.  For this purpose, the contractor shall afford such facilities as may be required for such inspection and 
examination.  

 
23.4  For the materials listed under SECTION- V :Schedule: A, which the Employer has agreed to issue to the Contractor 

for use in the work under the Contract, the Contractor shall, before 90(ninety) days of the requirement in accordance 
with the agreed phased programme of the construction of work(s), send a requisition in writing to the Engineer-in-
Charge.  The issue of such materials shall be subject to the following terms and conditions: 

 
(i) All materials issued by the Employer to the contractor for use in the work shall vest in the Employer and the 

Contractor shall hold all such items of materials as mere custodian in trust on behalf of the Engineer-in-Charge. 
 
(ii) All costs, such as loading, transportation, unloading, and storage etc. whatsoever as may be required for the 

following activities shall be borne by the Contractor: 
 

(a) From the place/point of issue by the Employer to the ultimate use for/in the works and/or 
 
(b) in connection with the return of materials by the Contractor to the Employer stores, wherever necessary 

under the provisions of the Contract.  
 
(iii) The Contractor shall maintain an account of receipt and use of materials issued by the Employer each day and 

submits the same monthly to the Engineer-in-Charge in the form as may be prescribed by Engineer-in-Charge 
for the purpose of check and accounting.  The Contractor shall also, from time to time, render proper account of 
all materials issued by the Employer.  

23.5 Material used at site shall be as per Technical Specification and direction of Engineer-in-charge and if found 
defective the same shall not be allowed to used at site and contractor has to remove the defective material  from site 
at its own cost within three days of such direction issued from Engineer-in-charge. 

23.6 SAFETY REQUIREMENT 

23.6.1  General  

The provisions detailed here in under are supplementary to safety requirements as stipulated in Central, State or 
local bodies laws, rules, regulations etc. applicable for the time being and as amended from time to time. Where the 
provisions conflict with the aforementioned laws etc. by reasons of amendment or any other causes, the stipulations 
of the aforementioned laws etc. shall govern.  

23.6.2 Safety Provision 

The contractor shall arrange for the safety in his operation as required including the provisions in the safety Manual 
published by the Central Water and Power Commission New Delhi (January 1962 edition) as amended form time to 
time. In case the contractor fails to make such arrangements the Engineer-In-Charge shall be entitled to cause them 
to be provided and to recover the cost thereof from the contractor. 

23.6.3 Explosive 

All operations involving in procurement handling, storage, transportation and use of explosives in surface as well as 
underground work shall be performed by the contractor in accordance with all applicable Central, State Municipal 
laws in ordinances as required by the Chief Controller of Explosives, Agra/Nagpur, Government of India/Explosive 
Act 1983 or as amended time to time. 
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CLAUSE-24: POWER SUPPLY:  

 
Electricity connection if required will have to be arranged by contractor at its own cost. He shall also arrange at its own 
cost for temporary lighting for his work area. In case any rerouting of such distribution lines is needed to facilitate work 
at site contractor shall do at its own cost. However if required necessary support will be provided by employer for 
Electricity connection if requested by contractor. 
 

CLAUSE-25: SUPPLY OF WATER: 
 
 The Contractor shall make his own arrangements for water required for and in connection with the work at its own cost.  

It shall be the responsibility of the contractor to satisfy himself that the water arranged by him is fit for construction & 
consumption & he shall adequately treat such water whenever it is not found fit for the said purposes. 

 
CLAUSE-26: WATCHING AND LIGHTING: 

 
The contractor shall provide and maintain at his own expense towards lights, guards, fencing and watching when and 
where necessary or as required by the Engineer-in-Charge for the protection of the works or for the safety and 
convenience of those employed on the works or the public. 

 
CLAUSE-27: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS:  
 
27.1 Subject to any provisions to the contrary contained in the Contract, the Contractor shall have the options to carry out 

the works continuously during night, Sunday or holidays, without any additional cost to Employer. However, doing so, 
labor rules shall be followed by contractor.  

 

27.2 For a particular work, if it is stipulated in tender document that contracted work is to be performed in night also and 
accordingly period of completion is worked out, in that case it is mandatory to perform work day and night to complete 
the work on or before due date of completion. No extra payment shall be made to contractor for arrangement of all 
resources required for work in day and night; it shall be considered that all such expenses are included in rates quoted 
by contractor during bidding. However doing so, labour rules and safety of workers, T&P and employees of contractor 
and employer shall be ensured by contractor by all such arrangements. 

 
CLAUSE-28: SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OF NUISANCE:  

 
28.1     The   Contractor   shall, throughout the execution   and completion of the Works and remedying of any defects therein 

have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so far as the same is 
under his control) and the Works (so far as the same are not completed or occupied by the Employer) in an orderly 
state appropriate to the avoidance of danger to such persons. 

 
28.2    The Contractor shall endeavor to protect from damage, the trees marked by the Engineer-in-Charge at the site of work 

or in the lands licensed to him for use under the contract. Where necessary, the contractor shall provide at his expense 
temporary fencing to protect such trees/ site drainage as per site requirement. No tree shall be cut unless authorized by 
Engineer-in-Charge in writing to do so. 

 
28.3     The contractor shall at no time, cause or permit any nuisance on the site or cause any thing which shall cause 

unnecessary disturbance or inconvenience to the public in general and owners/tenants/occupants of adjacent 
properties. 

 
CLAUSE-29: LABOUR:  
  
29.1     The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and quality to ensure 

workmanship of the degree specified in the Contract.  
  

29.2      During continuance of the Contract, the Contractor and his sub-contractors shall abide at all times by all existing 
labour enactments and rules made there under, regulations, notifications and bye laws of State or Central 
Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed 
or notification that may be issued under any labour law in future either by the State or the Central Government or the 
local authority.  The Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the law enforcing authority on account of contravention by the Contractor or his Sub-contractor of any 
of the provisions of any Act or rules made there under, regulations or notifications including amendments. 

29.3 The employees of the Contractor and his sub-contractor in no case shall be treated as the employees of the 
Employer at any point of time. In case of any accident, damaged claimed by labour or his family members shall be 
borne by contractor under the provision of labour laws 

 
29.4 Contractor shall resolve all disputes between him and labour/ labours without involving UJVN limited. 
 
29.5 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and quality to ensure 

workmanship of the degree specified in the Contract. The Contractor shall not employ in connection with the works any 
person who has not completed Eighteen years of age. The Contractor is encouraged, to the extent practicable and 
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reasonable, to employ staff and labour with appropriate qualifications and experience from the region of the project. 
Unskilled labour shall be recruited from local region only. 

29.6     The  Contractor  shall  furnish  and  deliver  fortnightly  to  the  Engineer-in-Charge,  a distribution return of the number 
and description by trades of the works of people employed on the works.  The contractor shall also submit on the 4

th
 

and 19
th
 of every month to the Engineer-in- charge a true statement showing in respect of the second half of the 

preceding month and the first half of the current month. 
 

(i) The accidents that occurred during the said fortnight showing the circumstances under which they happened and the 
extent of damage and injury caused by them, and 
 

(ii) The number of female workers who have been allowed maternity benefit as provided in the Maternity Benefit Act, 1961 
or Rules made there under. 

  
29.7  The Contractor shall ensure to obtain the EPF code number from the concerned authorities before start of work and 

will not engage any sub-contractor who does not possess EPF code number.   

29.8   During continuance of the Contract, the Contractor and his sub-contractors shall abide at all times by all existing 
labour enactments and rules made there under, regulations, notifications and bye laws of State or Central 
Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed 
or notification that may be issued under any labour law in future either by the State or the Central Government or the 
local authority.  The Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention by the Contractor of any of the provisions of any 
Act or rules made there under, regulations or notifications including amendments. If the Employer is caused to pay 
or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/acts/rules/regulations including amendments, if any, on the part of the 
Contractor, the Engineer/Employer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and his sub-contractor in no case shall be treated as the employees of the 
Employer at any point of time. 
 
Salient features of some of the major labour laws that are applicable to construction industry are given below. 
 
(i) Workmen Compensation Act 1923 as amended by Amendment Act No.65 of 1976. 

The Act provides for compensation in case of injury or death by accident arising out of and during the 
course of employment. 

(ii) Payment of Gratuity Act 1972 

Gratuity is payable to an employee under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more or on death or on retirement or superannuation   at the 
rate of 15 days wages for every completed year of service.  The Act is applicable to all establishments 
employing 10 or more employees. 

 

(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS-71/EPS-95. 

The Contractor is required to possess PF Code from the concerned Regional Provident Fund Commission. 
The benefits payable under the Act are: 

  (a)   Pension or family pension on retirement or death as the case may be. 

      (b)   Deposit linked insurance on the death in harness of the worker. 

      (c)  Payment of PF accumulation on retirement/death etc. 

 (iv)  Maternity Benefit Act  1961 (Amended) 

The Act provides for leave and some other benefits to women employees in case of confinement or 
miscarriage etc. 

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as amended. 

The Act provides for certain welfare measures and wages to be provided by the Contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be provided by the Principal Employer by 
Law and recover the same from the Contractor from any amount/monies due to him. The principal employer 
is required to take Certificate of Registration and the Contractor is required to take a License from the 
designated Officer.  The Act is applicable to the establishments of contractor if they employ 20 or more 
contract labour. 
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(vi)     Minimum Wages Act 1948 (Amended) 

The Contractor is to pay not less than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act. 

(vii) Payment of Wages Act 1936 (Amended) 

It lays down as to by what date the wages are to be paid, when it will be paid and what deductions can be 
made from the wages of the workers. 

(viii) Equal Remuneration Act 1979 

The Act provides for payment of equal wages for work of equal nature to male and female workers and not 
for making discrimination against Female employees in the matters of transfers, training and promotions 
etc. 

(ix) Payment of Bonus Act 1965 and Amendment Act No.43 of 1977 and No.48 of 1978 and any amendments 
thereof.  

The Act is applicable to all establishments employing 20 or more workmen. The Act provides for payments 
of annual bonus subject to a minimum of 8.33 % of wages and maximum of 20 % of wages to employees 
drawing Rs. 3,500/- P.M. or less. The bonus to be paid to employees getting Rs. 2,500/- PM or above up to 
Rs. 3,500/- PM shall be worked out by taking wages as Rs 2,500/- p.m. only. All amounts of Bonus are 
required to be paid within eight months of closing of financial year. The Act does not apply to certain 
establishments, classes of employees. The newly set up establishments are exempted for five years in 
certain circumstances.  

  (x) Industrial Disputes Act 1947(Amended) 

The Act lays down the machinery and procedure for resolution of industrial disputes, in what situations a 
strike or lock-out becomes illegal and what are the requirements for laying off or retrenching the employees 
or closing down the establishment. 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 

It is applicable to all establishments employing 100 or more workmen (employment size reduced by some 
of the States and Central Government to 50).  The Act provides for laying down rules governing the 
conditions of employment by the Contractor on matters provided in the Act and get the same certified by 
the designated Authority. 

(xii) Trade Unions Act 1926 

The Act lays down the procedure for registration of trade unions of workmen and employers.  The trade 
unions registered under the Act have been given certain immunities from civil and criminal liabilities. 

(xiii) Child Labour (Prohibition and Regulation) Act 1986 

The Act prohibits employment of children below 14 years of age in certain occupations and processes and 
provides for regulation of employment of children in all other occupations and processes.  Employment of 
child labour is prohibited in Building and Construction Industry. 

(xiv) Inter-State Migrant Workmen’s (Regulation of Employment and Conditions of Service) Act 1979 

The Act is applicable to an establishment, which employs 5 or more inter-state migrant workmen through 
an intermediary (who has recruited workmen in one state for employment in the establishment situated in 
another state).  The inter-state migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as housing, medical aid, traveling expenses 
from home upto the establishment and back, etc. 

(xv) The Factories Act 1948 

The Act lays down the procedure for approval of plans before setting up a factory, health and safety 
provisions, welfare provisions, working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of power engaged in 
manufacturing process. 

 

(xvi) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications   thereof and rules made 
there under from time to time. 

 
(xvii) The Building and other Construction workers (Regulation of Employment and Conditions of Service) Act 

1996 and the Cess act of 1996:- All the establishments who carry on any building or other construction work 
and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such 
establishment are required to pay cess at the rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer of the establishment is required to provide safety measures at 
the building or construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the work place etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the Government. 
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 Any other act governing the deployment of labour in the work area will be considered. 
 
29.9   The Engineer-In-Charge shall on a report having been made by an authorized Inspecting Officer as defined in the 

Contract Labour (Regulation and Abolition) Act and Rules or on his own in his capacity as Principal Employer, have the 
power to deduct from the amount due to the Contractor any sum required or estimated to be required for making good 
the loss suffered by worker(s) by reasons of non-fulfillment of the conditions of the Contract for the benefit of workers, 
non-payment of wages or of deductions made by him from wages which are not justified by the terms of the contract  or 
non-observance of the relevant Acts and Rules with amendments made from time to time. If the Employer makes 
payment to Contractor’s labour due to non-payment of wages to labour by the Contractor, the Employer shall 
recover the amount thus paid plus 15% towards interest and administration charges from the next Interim Bill of the 
Contractor. 

 
29.10   The Contractor shall indemnify the Employer against any payments to be made under and for observance of the 

Regulations, Laws, Rules as stipulated in clause 29.4 above without prejudice to his right to claim indemnity from his 
sub-contractors. In the event of the Contractor’s failure to comply with the provisions of sub-clause 29.4 or in the event 
of decree or award or order against the Contractor having been received from the competent authority on account of 
any default or breach or in connection with any of the provisions of sub-clause 29.4 above, the Engineer-in-Charge, 
without prejudice to any other right or remedy under the Contract, shall be empowered to deduct such sum or sums 
from the bills of the Contractor or from his Security Deposit or from other payments due  under this contract or any 
other Contract to satisfy within a reasonable time the provisions of the various Acts/Laws/Rules/Codes as mentioned 
under sub-clause 29.4 above, on the part of the Contractor under the Contract on behalf of and at the expenses of the 
Contractor and make payment and/or provide amenities/facilities/services accordingly. In this regard, the decision of 
the Engineer-In-Charge shall be conclusive and binding on the contractor. 

 
29.11    The Contractor shall at his own expense comply with or cause to be complied with the Provisions/Rules provided for 

welfare and health of Contract Labour in the Contract Labour (Regulation & Abolition) Act and other relevant Acts and 
Rules framed there under or any other   instructions   issued by the Employer in this regard for the protection of health 
and for making sanitary arrangements for workers employed directly or indirectly on the works.  In case, the Contractor 
fails to make arrangements as aforesaid, the Engineer-In-Charge shall be entitled to do so and recover the cost thereof 
from the Contractor. 

 
29.12   The Contractor shall at his own expense arrange for the safety provisions as required by the Engineer-in-Charge, in 

respect of all labour directly or indirectly employed for performance of the Works and shall provide all facilities in 
connection therewith.  In case the Contractor fails to make arrangements and provide necessary facilities as aforesaid, 
the Engineer-In-Charge shall be entitled to do so and recover the cost thereof from the Contractor.  But this will not 
absolve the Contractor of his responsibility or otherwise thereof. 

 
29.13    In  the  event  of any injury, disability or death of any workmen in or about the work employed by the Contractor either 

directly or through his sub-contractor, Contractor shall at all times indemnify and save harmless the Employer against 
all claims, damages and compensation under the Workmen Compensation Act, 1923 as amended from time to time or 
in other law for the time being in force and rules there under from time to time and also against all costs, charges and 
expenses of any smooth action by proceedings arising out of such accidents or injury, disability or death of a workmen 
and against all sum or sums which may with the consent of the Contractor be paid to compromise or compound any 
claim in this regard.  If any award, decree or order is passed against the Contractor for recovery of any compensation 
under the Workmen Compensation Act, 1923, for any injury, disability or death of a workman by any competent court, 
the said sum or sums shall be deducted by the Engineer-in- charge from any sum then due or that may become due to 
the Contractor or from his Security Deposit or sale thereof in full or part under the Contract or any other contract with 
the Employer towards fulfillment of the said decree, award or orders. 

 
29.14 Provided always that the Contractor shall have no right to demand payments/claims whatsoever on account of his 

compliance with his obligations under this clause and Labour Regulation except those specifically mentioned in the 
clause 46 pertaining to Price Adjustment/Variation. 

 

29.15 Contractor must be well versed with all existing labour rules, laws, regulations, byelaws and notifications of State or 
Central Government or local authority. Here state or local authority means where work is being executed within the 
Geographical boundaries. 

 
 

CLAUSE-30: REMOVAL OF CONTRACTOR'S MEN:  
 

The Contractor shall employ on the execution of the Works only such persons who are skilled and experienced in their 
respective trades and the Engineer-in-Charge shall be at liberty to object to and instruct  the contractor to remove from 
the works any persons employed by the Contractor on the execution of the works who, in the opinion of the Engineer-
in-Charge, misconducts himself or is incompetent or negligent in the proper performance of his duties.  The contractor 
shall forth-with comply with such requisition and such person shall not be again employed upon the works without 
permission of the Engineer in- charge.  Any person so removed shall be replaced immediately. 
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CLAUSE-31: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, FOSSILS ETC: 

 
31.1 Materials of any kind obtained from excavation on the site shall remain the property of the Employer and shall be 

disposed off as directed by the Engineer-in-Charge. 
31.2      However, if any of the materials thus obtained from excavation on the site is such as can be used in the execution of 

the work under the contract, the contractor will be allowed to use the same free of cost (except that any amount of 
royalty, levies are paid by the Contractor) for the aforesaid purposes provided the same is found suitable and is 
approved by the Engineer-in-Charge. 

 
31.3    Fossils, coins, articles of value, structures and other remains or things of geological or archeological interest discovered 

on the site shall be the absolute property of the Employer.  The Contractor shall take reasonable precautions to prevent 
his labour or any other person from removing or damaging any such article or thing and shall immediately upon the 
discovery thereof and before removal acquaint the Engineer-in-Charge with such discovery and carry out the Engineer-
in-Charge's directions as to the disposal of the same at the expense of the Employer. 

 
CLAUSE-32: FORCE MAJEURE: 
 
32.1      The term "Force Majeure" shall herein mean riots (other than among the contractor's employees), Civil Commotion (to 

the extent not insurable), war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion, 
revolution, insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 
earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not caused by Contractor's 
negligence and other such causes over which the Contractor has no control and are accepted as such by the 
Engineer-in-Charge, whose decision shall be final and binding.  In the event of either party being rendered unable by 
force Majeure to perform or any obligation required to be performed by them under this contract, the relative obligation 
of the party affected by such Force Majeure shall be treated as suspended for the period during which such Force 
Majeure cause lasts, provided the party alleging that it has been rendered unable as aforesaid, thereby shall notify 
within 10 days of the alleged beginning and ending thereof giving full particulars and satisfactory evidence in support of 
such cause. 

 
32.2    On occurrence of Force Majeure, the liability of either party shall be dealt with, in accordance with the provisions of 

sub-clause 34.2 
 
32.3     There should be a request for extension of time arising out of "Force Majeure" the same shall be considered in 

accordance with clause 39. 
 
CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATIONS THEREOF  
 
33.1   If the Contractor or his labour or sub-contractor, injure, destroy or damage roads, fence enclosures, water pipes, 

cables, buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which they 
may be working or in the areas continuous to the premises on which the work or any part of it is being executed or if 
any damage is caused during the progress of work, the Contractor shall upon receipt of a notice in writing in that behalf 
from the Engineer-in-Charge, make the same good at his costs. 

 
33.2    If it appears to the Engineer-in-Charge or his representative at any time during construction or reconstruction or prior to 

the expiration of the Defects Liability period that any work has been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the Contractor for execution of the Works are unsound or of a 
inferior quality, or otherwise not in accordance with the Contract, or that any defect, shrinkage or other faults found in 
the work arising out of defective or improper materials or workmanship, the Contractor shall, upon receipt of a notice in 
writing from the Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in 
part, as the case may be, and/or remove the materials/articles so specified and provide other proper and suitable 
materials at his own expense. 

 
33.3.1 If the Contractor fails to rectify, make good or remove and reconstruct the work as notified herein above, the Engineer-

in-Charge shall have power to carry out such damages, defects or imperfections by any means or through any other 
agency or by himself at the risk and cost of the Contractor.  In such a case the value of such rectification/replacement, 
reconstruction through such agencies shall be recovered from the Contractor from any amount due to him.  The 
decision of Engineer-in-Charge in this regard shall be final and binding on the contractor. 

 
CLAUSE-34: CONTRACTOR'S LIABILITY AND INSURANCE:  

 
34.1     From commencement to completion of the Work(s) as a whole, the Contractor shall take full responsibility for the care 

thereof and for taking precautions to prevent loss or damage.  He shall be liable for any damage or loss that may 
happen to the Works or any part thereof and to the Employer’s Plant, Equipment and Material (hired or issued to the 
Contractor). Any such loss or damage shall be restored in good order and condition and in conformity in every respect 
with the requirements of the Contract and instructions of the Engineer-in-Charge. 

 
34.2     i) Neither party to the Contract shall be liable to the other in respect of any loss or damage which may occur or arise out 

of "Force Majeure" to the Works or any part thereof or to any material or article at site but not incorporated in the Works 
or to any person or anything or material whatsoever of either party provided such a loss or damage could not have 
been foreseen or avoided by a prudent person and the either party shall bear losses and damages in respect of their 
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respective men and materials.  As such liability of either parties shall include claims/compensation of the third party 
also. 

 
     ii)  Provided, however, in an eventuality as mentioned in sub clause 34.2 (i) above, the following provisions shall also 

have effect: 
 
            (a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with the erection and 

completion of the works under and in accordance with the Contract; and  
 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, re-execute the works lost or damaged, 
remove from the site any debris and so much of the works as shall have been damaged and carry the Employer’s 
T&P, Equipment, Material etc, to the Employer’s stores.  The cost of such re- execution of the works, removal of 
damaged works and carrying of Employer’s store shall be ascertained in the same manner as for deviations and this 
shall be paid separately to the Contractor. 

 
Provided always that the Contractor shall, at his own cost, repair and make good so much of the loss or damage as 
has been by any failure on his part to perform his obligations under the Contract or not taking precautions to prevent 
loss or damage or minimize the amount of such loss or damage.   

 
34.3      The   Contractor   shall   indemnify   and keep indemnified the Employer against all losses and claims for death, injuries 

or damage to any person or any property whatsoever which may arise out of or in consequence of the construction and 
maintenance of works during the Time for Completion and also against all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto, and such liabilities shall include 
claims/compensations of the third party. 

 
34.4     After the issuance of Letter of Acceptance the Contractor shall, without in any way limiting his obligations and 

responsibilities under this condition, insure and pay all costs and maintain the insurance premium throughout the period 
of Contract and defects liability period with the coverage as  
 
(i) for new and renovation/ modernization/up gradation work where new structures are to be built up following 

insurance will be maintained by contractor throughout the period of contract and defects liability period : 
 

(a) the Contractor's Equipment  brought at the Site by the Contractor in terms of Clause 21 of GCC., and 
 

(b) the contractor's workmen and third part liability ( property and lives) 
 
(c) Constructed Structures whether completed or incompleted 

 

(ii) for repair and maintenance work, where existing structures are to be repaired and maintained following 
insurance will be maintained by contractor throughout the period of contract and defects liability period 

 

(a)   The Contractor's Equipment brought at the Site by the Contractor in terms of Clause 21 of GCC., and 
 

(b)   The contractor's workmen and third part liability (property and lives) 
 
34.5 If the Contractor receives instructions from the Employer to insure against War Risk, such insurance if available shall 

be effected, at the cost of the Employer. 
 
34.6 The Employer shall not be liable for  in respect of any damages or compensation payable to any workman or other 

person in the employment of the Contractor or any subcontractor. 
 
34.7 The Contractor shall insure against such liability and shall continue such insurance during the whole of the time and 

that any persons are employed by him on the Works.   
 
34.8 The Contractor shall at his own expense arrange for the safety provisions as laid down in Safety Manual of the 

Employer in respect of the works covered under this Contract.  In case, the Contractor fails to comply with the 
provisions of the safety manual, the Engineer-in-Charge shall be entitled to and make the necessary arrangement at 
the risk and cost of the Contractor.  This will, however, not absolve the Contractor of his overall responsibility to 
execute the works under the Contract. 

 
34.9    The Contractor shall avail ‘Group personal accident insurance policy’ covering all the personnel employed by the 

Contractor for execution for Works complying requirement of Workmen Compensation Act 1923 as amended by 
Amendment Act No. 65 of 1976 or amended from time to time.  

 
CLAUSE 35: SUSPENSION OF WORKS:  

 
35.1    The contractor shall on the order of the Engineer in- charge suspend the progress of the works or any part thereof for 

such time or times and in such manner as the Engineer-in-Charge may consider necessary and shall during such 
suspension properly protect and secure the work so far as is necessary in the opinion of the Engineer in- charge.  If 
such suspension is: 
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(a)  Provided for in the Contract, or 
 

(b)  Necessary for the proper execution of the Works or by reason of weather conditions or by some default on the part 
of the Contractor, or 

 

(c)  Necessary for the safety of the  Works or any part thereof. 
 

The Contractor shall not be entitled to extra costs (if any) incurred by him during the period of suspension of the works 
 

35.2     If the progress of works or any part thereof is suspended on the order of the Engineer-in-Charge for more than three 
months at a time the contractor may serve a written notice on the Engineer-in-Charge requiring permission within 15 
days from the receipt thereof to proceed with the Works or that part thereof in regard to which progress is suspended 
and if such permission is not granted within that time the Contractor by a further written notice so served may (but is 
not bound to) elect to treat the suspension where it affects part only of the Works as an omission of such part or where 
it affects  the whole of the Works as an abandonment of the Contract by the Employer. 

 
 

 

CLAUSE 36: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR REDUCTION IN 
SCOPE OF WORK:  

 
36.1     If at any time after acceptance of the tender the Employer decides to abandon or reduce the scope of the Works Trade 

for reason whatsoever and hence does not require the whole or any part of the Works to be carried out, the Engineer-in-
Charge shall give notice in writing to that effect to the Contractor, and the contractor shall have no claim to any payment 
of compensation or otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the works. 

 
(a) Any expenditure incurred on preliminary works/ trade, e.g. temporary access roads, temporary labour huts, staff 

quarters and site office; storage accommodation workshop, installation and dismantling of Construction Equipment 
(batching plant, crushing plant) and water storage tanks. 

 
(b)  i) The Employer shall have the option to take over Contractor’s materials or any part thereof, either brought to site 

or of which the Contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to 
the Work), provided, however, the Employer shall be bound to take over the material or such portions thereof as 
the Contractor does not desire to retain.  The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to materials whilst in the custody of 
the Contractor. 

 
ii) For Contractor's materials not retained by the Employer, reasonable cost of transporting such materials from 
Site to Contractor's permanent stores or to his other Works, whichever is less.  If materials are not transported to 
either of the said places, no cost of transportation shall be payable. 

 
(c)   If any materials issued by the Employer are rendered surplus, the same except normal wastage for the materials 

used in the works   shall be returned by the Contractor to the Employer. 
 
(d)   Reasonable compensation for transfer of T&P from Site to Contractor's permanent stores or to his other works 

whichever is less.  If T&P are not transported to either of the said places, no cost of outward transportation shall be 
payable. 

 
36.2     The Contractor shall, if required by the Engineer in- charge, furnish to him books of account, wage books, time sheets 

and other relevant documents as may be necessary to enable him to certify the reasonable amount payable under this 
condition. 

 
36.3 If the contract termination/ fore closure is triggered on account of orders by Courts, Govt. of India and/or Govt. of 

Uttarakhand or due to natural calamity, no claim of contractor whatsoever due to such termination or/fore closure of 
contract shall be payable by the UJVN Limited and no correspondence in this regard shall be entertained. 

 
CLAUSE-37: TERMINATION OF CONTRACT ON DEATH: 

 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, or if the Contractor is a 
partnership concern and one of the partners dies, then, unless the Engineer-in-Charge is satisfied that the legal 
representatives of the individual Contractor or of the proprietor of the proprietary concern and in the case of partnership, 
the surviving partners are capable of carrying out and completing the contract, the Engineer-in-Charge shall be entitled to 
terminate the Contract as to its uncompleted part without the  Employer  being in any way liable to payment of any 
compensation whatsoever on any account to the estate of the deceased Contractor and/or to the surviving partners of the 
Contractor's firm on account of termination of the Contract.  The decision of the Engineer-in-Charge that the legal 
representatives of the deceased Contractor or the surviving partners of the Contractor's firm cannot carry out and 
complete the Works under the Contract shall be final and binding on the parties.  In the event of such termination, the 
UJVN Ltd shall not hold the estate of the deceased Contractor and/or the surviving partners of the Contractors firm liable 
for damages for not completing the Contract. Provided that the power of the Engineer in- charge of such termination of 
contract shall be without prejudice to any other right or remedy, which shall have accrued or shall accrue to him under the 
Contract. 
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CLAUSE-38: DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL OR IN PART: 

 
38.1   If the Contractor: 
 

i)   fails or refuses to comply with the conditions of the contract or with the instructions, decision of the Engineer-in-Charge 
and does not remedy it or take any effective steps to remedy it immediately  after a notice in writing is given to him by 
the Engineer-in-Charge; or 

 
ii)  fails to prosecute or complete the Works or any item of Works with such diligence and such number of skilled and 

unskilled labour, plant and equipment as in the opinion of the Engineer-in-Charge will ensure its as per construction 
programme and within the time specified in Schedule 'B' or any extended time under the Contract and does not 
complete the Work(s) or any item of Work(s) within the period specified in a notice given in writing by the Engineer-in-
Charge. In such event, the Engineer-in-Charge may communicate by written notice to the contractor his decision to 
terminate the Contractor’s right to proceed with the entire work or such part of the work on which there has been delay; 
or 

 
iii)    is engaged in corrupt or fraudulent  practices in competing for or in the execution of the Contract.  For the purpose of 

this clause 

a) ‘Corrupt Practice’ means offering, giving, receiving or soliciting of anything of value to influence the action of a 
public official in the procurement or execution of Contract. 

b) ‘Fraudulent Practice’ means mis-representation of fact (or as per clause 31 of ITB) in order to influence the 
tendering process or the execution of a Contract and includes collusive practice among bidders (prior to or after 
bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the employer of 
the benefits of free and open competition.  

iv)  being an individual, or if a firm, any partner thereof, shall at any time be adjudged insolvent or have a receiving order or 
order for administration of his estate made against him or shall take any proceedings for liquidation for the purpose of 
amalgamation or reconstruction under any insolvency Act for the time being in force or make any conveyance or 
assignment of his effective or composition or arrangement for the benefit of his creditors or purport as to do, or if any 
application be made under any insolvency Act for the time being in force for the sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors; or 

 
v)    being a company shall pass a resolution or the Court shall make an order for the liquidation of its affairs or a receiver or 

manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the Court or 
debenture holders to appoint a receiver or manager; or 

 
vi)   Suffers an execution being levied on his goods; or 
 
vii)  Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not being 

incorporated in the work shall not be deemed to be subletting) or attempts to assign, transfer or sublet the entire works 
or any portion thereof without the prior written approval of the Engineer-in-Charge. 

 
In all above events, a notice will be served by registered post/email to contractor by the Engineer-in-charge stating the 
either of the reason from i) to vii). The Engineer-in-Charge, after the expiry of a period of 14(fourteen) days from the 
date of receipt of notice by the contractor, shall have powers to terminate the Contract in full or in part as aforesaid 
without prejudice to any other right or remedy which shall have accrued or shall accrue of which cancellation notice in 
writing to the Contractor under the hand of the Engineer- in charge shall be conclusive evidence. 
 

38.2  if the contract is terminated in whole or in part, recourse may be taken to any one or more of the following actions: 
a)  Forfeiture of the performance security; 
b)  upon such terms and in such manner as it deems appropriate, taking over the site and to complete the 

works himself or with another contractor (risk Purchase) and use the contractor’s materials, equipment, 
temporary works as he/ they think proper.  

c)  However, the contractor shall continue to fulfill the contract to the extent not terminated. 
 
38.3  The Engineer-in-Charge shall, on such termination of the contract, have powers to take possession of the site of work 

or in part the contract as well as the land/premises allotted to the contractor for his preliminary, enabling and ancillary 
works and any materials, constructional equipment, implements, stores, structures etc. thereon. The Engineer-in-
Charge shall also have powers to carry out the incomplete work by any means or by himself at the risk and cost of the 
contractor.  In such a case, cost of the work done through such agencies shall be paid to the Debitable agency and the 
Contractor shall pay the excess amount, if any, incurred in completing the work as aforesaid, as stipulated under sub 
clause 38.4 hereunder. 

 
38.4  On termination of the Contract in full or in Part, the Engineer-in-Charge may direct that a part or whole of such plant, 

equipment and materials, structures be removed from the site of the work as well as from the land/premises allotted to 
the contractor for his preliminary, enabling and ancillary works, within a stipulated period.  If the Contractor shall fail to 
do so within the period specified in a notice in writing by the Engineer-in-Charge, the Engineer-in-Charge may cause 
them to be sold, holding the net proceeds of such sale to the credit of the Contractor, which shall be released after 
completion of works and settlement of amounts under the Contract. 
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38.5 If the expenses incurred or to be incurred by the UJVN Ltd for carrying out and completing the incomplete work or part 

of the same, as certified by the Engineer-in-Charge, are in excess of the value of the work credited/to be credited to the 
Contractor, the difference shall be paid by the Contractor to the Employer.  If the Contractor fails to pay such an 
amount, as aforesaid, within 14(fourteen) days of receipt of notice in writing from the Engineer-in-Charge, the 
Engineer-in-Charge shall recover such amount from any sums due to the Contractor on any account under this or any 
other contract or from his Security Deposit or otherwise. 

 
38.6  The Engineer-in-Charge shall have the right to sell any or all the Contractor's unused materials, constructional 

equipment, implements, temporary buildings/structures etc. and apply the proceeds of sale thereof towards the 
satisfaction of any sums due from the Contractor under the Contract and if thereafter there may be any balance 
outstanding from the Contractor, the Engineer-in-Charge shall have powers to recover the same as debt. 

 
38.7   All decisions/actions of the Engineer-in-Charge under this clause, as aforesaid, shall be conclusive and binding on the 

contractor. 
 
38.8  Termination of contract by other mean 

If the contract termination/ fore closure is triggered on account of orders by Courts, Govt. of India and/or Govt. of 
Uttarakhand or due to natural calamity or due to reason beyond the control of UJVN Ltd, no claim of contractor 
whatsoever due to such termination or/fore closure of contract shall be payable by the UJVN Limited and no 
correspondence in this regard shall be entertained. 

 
CLAUSE-39: TIME FOR COMPLETION AND EXTENSIONS: 

 
39.1 Time for Completion allowed for execution of the Works/ trade as specified in notice inviting tender. 
 
39.2     However, if the work is delayed on account of: 
 

i)    Delay in handing over of site to the Contractor as per clause 12; or    

ii)   Increase in the quantum of work to be done under the contract as per clause 18; or 

iii)  Suspension of work /trade as per clause 35; or 

iv)  Rebuilding of work as per clause 34; or 

v)   "Force Majeure" as per clause 32 or 

vi)   Any other cause which, in the opinion of the Engineer-in-Charge is beyond the Contractor's control;  

Then, immediately upon the happening of any such event as aforesaid, the Contractor shall inform the Engineer- in 
charge within fourteen days (14 days) accordingly, but the Contractor shall nevertheless use constantly his best 
endeavors to prevent and/or make good the delay and shall do all that may be required in this regard. The Contractor 
shall request, in writing, for extension of time, to which he may consider himself eligible under the Contract, within 
fourteen days (14 days) of the date of happening of any such events as indicated above. 

 
39.3  In any such case as may have arisen due to any of the events, as aforesaid, and which shall be brought out by the 

Contractor in writing, the Engineer-in-Charge may give a fair and reasonable extension of Time on prescribed format 
as per Format IV for Completion of work  with a condition that  the contractor shall give no claim certificate due to time 
extension of the contract/work, after taking into consideration the nature of the work delayed and practicability of its 
execution during the period of extension.  Provided in the event of non-receipt of a request for such extensions from the 
Contractor for reasons whatsoever, the Engineer-in-Charge may, at his sole discretion and with due regard to the 
event, grant fair and reasonable extension of time sue-motto. 

  
Such extensions, if admissible, shall be communicated to the Contractor by the Engineer-in-Charge in writing.   

 
Provided that Engineer- in – charge is not bound to make any determination unless the Contractor has;  

a) within 14 days  after such  event has first arisen notified  the Engineer-in-charge  and 

b) Within 28 days or such other reasonable time as may be agreed by the Engineer – in – charge detailed particulars 
of any extension of Time for Completion to which the Contractor may consider himself entitled.  

39.4  In case, if Engineer –in Charge finds the proposal of time extension is due to default of contractor, the extension of 
time may be granted by Engineer-in charge with penalty as per clause  40.  
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CLAUSE-40: LIQUIDATED DAMAGE/COMPENSATION FOR DELAY: 

 
40.1  If the Contractor fails to complete all items of work(s) /trade in respect of any of the sub-group/group and/or work as a 

whole, as the case may be and as specified in NIT or any extended period under Clause 39 as may be allowed, 
liquidated damage shall levied at a rate 0.05 % (plus GST) of the value of the contract value per day of delay subject to 
a maximum of 10% (plus GST) of contract value. 

 
40.2 The Employer/Purchaser without prejudice to all its other remedies under the contract may deduct from the payable 

Contract Price the amount of Liquidity damage (Plus GST) as calculated in above manner. 
 
40.3 Once the maximum of Liquidity damage is reached, the Employer/Purchaser may terminate the contract pursuant to 

clause 38 of GCC (default by the contractor and termination of contract in full or in Part). 
 
CLAUSE-41: INSPECTION AND APPROVAL: 

 
41.1 All works / items of supply embracing more than one process shall be subject to examination and approval at each 

stage thereof and the Contractor shall give due notice to the Engineer-in-Charge or his authorised representative, 
when each stage is ready.  In default of such notice, the Engineer-in-Charge shall be entitled to appraise the quality 
and extent thereof and the decision of the Engineer-in-Charge in this regard shall be final and binding.  

 
41.2     No work/ item of supply shall be covered or put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination of foundations before 
permanent work is placed thereon.  The Contractor shall give due notice to the Engineer-in-Charge or his authorized 
representative whenever any such work or foundation is ready for examination and the Engineer in- charge or his 
representative shall, without unreasonable delay, unless he considers it unnecessary and advises the Contractor 
accordingly, examine and measure such work or such foundations.  In the event of the failure of the contractor to give 
such notice, he shall, if required by the Engineer-in-Charge, uncover such work at the Contractor's expense. 

 
41.3 The Engineer-in-Charge or his representative shall have powers at any time to inspect and examine any part of the 

works and Contractor shall give such facilities as may be required for such inspection and examination. 
 
41.4 The Contractor shall uncover any part of the works/ item of supply and/or make opening in or through the same as the 

Engineer-in- charge may from time to time direct for his verification and shall reinstate and make good such part to the 
satisfaction of the Engineer-in-Charge.  If any such part has been covered up or put out of view after being approved by 
the Engineer-in-Charge and is subsequently found, on uncovering, to be executed in accordance with the contract, the 
expenses of uncovering and/or making openings in or through, reinstating and making good the same, shall be borne 
by the Employer.  In any other causes all such expenses shall be borne by the Contractor. 
 

41.4.1 Work executed by the firm /contractor under this bid shall be subject to third party inspection and firm shall be liable to 
adhere direction of such third party/quality testing and shall make good executed work as per requirement of test, at 
his own cost. Engineer-in-charge as per its own assessment, shall have right to enforce penalty on the contractor, if 
any deviation from quality standard is noticed during and after the execution/completion of the work till release of 
performance guarantee against the contract. Any penalty imposed on the contractor on the basis of third party 
inspection/quality test report shall be recovered from the any amount payable to the contractor.  

 
41.4.2 There shall also be a Project Monitoring system for high value works (Contracts exceeding Rs. 100 Lakh shall be 

treated as high Value contracts). 

 
CLAUSE-42: COMPLETION CERTIFICATE: 
 
42.1    The work shall be completed to the entire satisfaction of the Engineer-in-Charge and in accordance with the time 

specified in NIT or any extended period under Clause 39 as may be allowed.  As soon as the Works under the Contract 
is completed as a whole, the Contractor shall give notice of such completion to the Engineer-in-Charge.  The Engineer-
in-Charge, within two week of receipt of such notice, shall inspect the work and shall satisfy himself that the Work(s) 
has been completed in accordance with the provisions of the Contract and then issue to the Contractor a certificate of 
completion indicating the date of completion.  If in the notice of Engineer-in-Charge  there are defects in the Works or 
the Works are not considered to be complete, he shall issue a notice in writing to the Contractor to rectify/replace the 
defective work or any part thereof or complete the work, as the case may be, within such time as may be notified and 
after the Contractor has complied with as aforesaid and gives notice of completion, the Engineer-in-Charge shall 
inspect the work and issue the completion certificate in the same manner as aforesaid. 

 
42.2     No certificate of completion shall be issued as stipulated under 42.1 above nor Work be considered to be completed 

unless the Contractor shall have removed from the work site and/or premises all his belongings/temporary 
arrangements brought/made by him for the purpose of execution of the work and clean the site and/or premises in all 
respects and made the whole of the site and or premises fit for immediate occupation/use to the satisfaction of the 
Engineer-in-Charge.  If the Contractor fails to comply with the above mentioned requirements on or before the date of 
completion of the Work, the Engineer-in-Charge, may, as he thinks fit and at the risk and cost of the Contractor, fulfill 
such requirements and remove/dispose of the Contractor's belongings/temporary arrangements, as aforesaid, and the 
Contractor shall have no claim in this respect except for any sum realized by the sale of Contractor's 
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belongings/temporary arrangements less the cost of fulfilling the said requirements and any other amount that may be 
due from the Contractor.  If the expenditure on the aforesaid account exceed the amount realized by sale of such 
Contractor's belongings/temporary arrangements than the Contractor shall on demand, pay the amount of such excess 
expenditure. 

 
CLAUSE-43: DEFECTS LIABILITY PERIOD: 

 
43.1      The "Defect Liability Period" for the entire work under the Contract from the certified date of completion as per clause 

42 is as  

 a)     Defect liability period for repair and maintenance work will be 06 months from date of completion 

or one Monsoon season whichever is later as per clause-42 of GCC. 
   

43.2 If during the Defects Liability Period any portion of the Works/ item of supply is found defective or deficient in any 
manner and is repaired/rectified/replaced pursuant to the defects liability provisions of the Contract, the Defects Liability 
Period for such portion of the Works, shall, notwithstanding anything to contrary contained herein, be operative for a 
further period of 6 months from the date of such repair/rectification/ replacement but shall not in any case be operative 
for more than 18 months from the date of completion stated in the Completion Certificate. 

 
CLAUSE-44: MEASUREMENTS: 

 
44.1   The Engineer-in-Charge shall except as otherwise stated ascertain and determine by measurement, the value of work/ 

trade done in accordance with the Contract. 
 
44.2    Notwithstanding any provision in the relevant standard method of measurement or any general or local custom, 

measurement of work done under the Contract shall be taken in accordance with the procedure set forth in the 
Technical Specifications or Bill of Quantities under the Contract.  In the case of items of work, which are not covered by 
the Technical Specifications or Bill of Quantities, measurement shall be taken in accordance with the relevant standard 
methods of measurements laid down by the Bureau of Indian Standards (BIS). 

 
44.3       Measurement shall be taken jointly by the Engineer in- charge or his representative and by the Contractor or his 

authorised representative. 
 
44.5    Before taking measurement of any works, the Engineer in- charge or his representative, shall give a reasonable notice 

to the Contractor.  If the Contractor fails to attend or send an authorised representative for measurement after such a 
notice or fails to countersign or to record the objection within a week from the date of taking the measurements, then in 
that event the measurements taken by the Engineer in- charge shall be taken to be correct and final measurements of 
such work. 

 
44.6     The Contractor shall, without extra charge, provide assistance with every appliance, labour and other appliances 

(theodolite, level etc.) and things necessary for measurement. 
 
44.7    Measurement shall be signed and dated by both parties on the Site on completion of measurement.  If the Contractor 

objects to any of the measurements recorded by the representative of the Engineer-in-Charge a note to that effect shall 
be made in the measurement book against the item objected to and such note shall be signed and dated by both 
parties engaged in taking the measurement. The decision of the Engineer-in-Charge on any such dispute or difference 
or interpretation shall be final and binding on the contractor in respect of all contract items, substituted items, extra 
items and deviations. Provided that items of work which are not susceptible to measurement at the later  date must be 
measured jointly and signed accordingly by both the parties at the time of execution  of such items. 

 
CLAUSE- 45  PAYMENTS            

A No payment will be made against advance payment by Employer to contractor  

 B PAYMENT ON ACCOUNT: 

45.1      Running Account / Interim bills shall be submitted by the Contractor monthly on or before the date fixed by the 
Engineer-in-Charge for the work executed.  The Engineer-in-Charge shall then verify the bills with reference to the 
measurements recorded in the measurement book(s). 
 

45.2    Payment on account for amount admissible shall be made on the Engineer-in-Charge certifying the sum to which the 
contractor is considered entitled by way of interim payment for the work executed, after deducting there from the 
amounts already paid, the security deposit and such other amounts as may be withheld/deductible or recoverable in 
terms of the Contract. 

 
45.3 Payment of the Contractor's bills shall be made by the Employer within 60 days from the date of submission of the bill 

subject to the acceptance of the Engineer in- charge. 
 
45.4 Payments due to the Contractor shall be made by crossed cheque or through RTGS/NEFT as per the bank account 

detail provided by the contractor.   
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45.5 Any interim bills given relating to work done or materials delivered, may be modified or corrected by any subsequent 
interim bills or by the final bill.  No certificate(s) of the Engineer-in-Charge supporting an interim payment shall itself be 
conclusive evidence that any work or materials to which it relates is/are in accordance with the Contract. 

 
45.6 There should be a request for extension of Time for completion, pending its consideration; interim payments shall 

continue to be made as provided herein. 
 
45.7      In case of disputed items for which payment has been with held, the Engineer-in-charge will intimate to the Contractor 

in writing the details of such disputed items.  The Contractor shall submit in writing the clarifications / modifications in 
regard to these disputed items to the Engineer-in-charge.  After receipt of such clarifications / modifications and 
acceptance thereof by the Engineer-in-charge payment on receipt of such disputed items shall be released within 30 
days thereafter. 

 
45.8     With respect to material and Plant brought by the Contractor to the Site for incorporation in the Permanent Works, the 

Contractor shall receive a credit in the month in which these materials and Plant are brought to the Site and be charged 
a debit in the month in which they are incorporated in the Permanent Works, both such credit and debit to be 
determined by the Engineer-in-Charge in accordance with the following provisions: 

  
(a) no credit shall be given unless the following conditions  shall have been met  to the Engineer-in-Charge’s 

satisfaction: 

(i) The materials and Plant are in accordance with the Specifications for the Works. 

(ii) the materials and Plant have been delivered to the Site  and are properly stored and protected  against 
loss, damage, or deterioration; 

(iii) The Contractor’s record of the requirements, order, receipts and use  of materials and Plant are kept in 
a form approved  by the Engineer-in-charge, and such records are available for inspection by the 
Engineer-in-charge. 

(iv) The Contractor has submitted a statement of his cost of acquiring  and delivering  the materials and 
Plant  to the Site, together  with such documents as may be required for the purpose of evidencing 
such cost; 

(v) The materials are to be used within a reasonable time. 

 
(b)  The amount to be credited to the Contractor shall be the equivalent of 75 percent of the Contractor’s 

reasonable cost of materials and Plant delivered to the Site, as determined by the Engineer-in-Charge after 
review of the documents listed in sub-para (a)(iv) above; However for perishable material such as lime, cement, 
sand, aggregate, stone, Timber etc. shall not be credited to contractor to pay such amount. Bricks, rolled steel 
joists, reinforced steel, GI roofing sheets etc shall be considered imperishable material for which contractor may 
be credited such amount. 

 
(c)  The amount to be debited to the Contractor for any materials and Plant incorporated into the Permanent Works 

shall be equivalent to the credit previously granted to the Contractor for such materials and Plant pursuant to 
Sub-Clause (b) above, as determined by the Engineer-in-Charge.  

 
45.9           All interim/progress payments before final payment shall be regarded as provisional payments only and  not as 

payment for work actually completed and shall not preclude defective /imperfect/incomplete work to be removed. 
Any interim/progress payment will not be considered as an admission by the employer of due performance of the 
contract or any part thereof by the contractor nor shall it preclude, determine or affect in any way the powers of the 
Purchaser/Employer under these conditions or in any other way vary or affect the contract. 

 
45.10   No claim Certificate 

       The contractor will submit a ‘No Claim Certificate’ to Engineer-in-Charge/UJVN Ltd before  
(i) Final payment under the contract 
(ii) Release of Performance Security 
(iii)  Release of Bank Guarantee in lieu of Performance Security 
(iv) In lieu of time extension, variation and extra item 

 
45.11 INTERMEDIATE/RUNNING ACCOUNT PAYMENT: 

 
From each Intermediate/RA Bill shall be processed for payment with following deductions/recoveries/Retention 

 
(a) Ninety Five percent (95%) of the running bill value shall be paid on regular interval after satisfactory performance of 

work. Deducted amount 5% towards security deposit shall only be refunded to contractor after completion of Defect 
liability period. (Clause 3.3 General Condition of Contract) 

(b) In case, item or its part(s) executed at site found unsatisfactory, an amount may be retained by Engineer-In-Charge 
from running bill(s) or final bill. The retention money shall only be released unless the Engineer-In-Charge is 
satisfied that unsatisfactory item of work has been replaced in its best way 

(c) From each running bill/final bill following deductions are mandatory- 
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i. Tax Deduction at Source towards Income tax, GST & Labour cess etc. at the rate prevailed concurrency of 
contract. 

ii. Deduction towards royalty as per the government rules and guidelines. 
iii. Any other deductions towards new statutory taxes/duties if levied in future OR change in tax/duties/levies rate 

as stipulated in Appendix of Clause-47; shall be governed by clause 47.1 & 47.2 of General Condition of 
Contract. 

 
(d) Recovery against material issued to contractor, if any, at a rate stipulated in Schedule-A 

 
(e) Retention in lieu of time extension till time extension not granted by the Engineer-In Charge of UJVNL at a rate as 

per Clause-40 of GCC  
 

(f) Before making first payment, contractor is required to submit his PAN/TIN/GST & EPF number to payment unit of 
UJVNL. 

 
C.      No Interest on Any Dues: 

No interest shall be payable by UJVN Ltd on amounts due to contractors pending final settlement of claim. Further 
no interest shall be payable by UJVN Ltd on any delayed amount /payment/Earnest money deposit/ Performance 
security/ Security deposit/or any other withheld/retained amount.  

a. No claim for delayed payment due to dispute etc. – The Contractor agrees that no claim for interest or 
damages will be entertained or payable by the UJVN Limited in respect of money or balances which may be 
lying with the UJVN Limited owing to any disputes, differences or misunderstandings between the parties or 
in respect of any delay or omission on the part of the Engineer-in-charge in making intermediate or final 
payments or in any other respect whatsoever. 

b. Interest on money due to the contractor – No omission on the part of the Engineer-in-charge to pay the 
money due upon the measurement or otherwise shall vitiate or make void the contract, nor shall the 
contractor be entitled to interest upon any guarantee or payments in arrears nor upon any balance which 
may on the final settlement of his accounts be due to him.” 

CLAUSE-46: PRICE ADJUSTMENT:          
 

Consideration of Consumer Price Index (CPI) and Whole Sale Price index (WPI) are not applicable to this contract and 
as such no escalation of rates over the finally accepted rates for execution of the work shall be allowed during the 
entire contract period or extension thereof. However variation in rates (increased or decreased) due to variation in 
quantities of individual item of work shall be governed by Clause-18 “DEVIATION” of GCC. 

 
CLAUSE-47: TAXES, DUTIES AND LEVIES ETC: 
 
47.1    All existing customs duty, Import duty, business taxes, Income tax, labour cess or any other tax or  duty or levy such as 

Octroi, Royalty that may be levied in accordance with laws and regulation in force the last date of submission of price 
bid that the Contractor has to pay on the Contractor’s equipment, plant, materials and supplies (permanent, temporary 
and consumables) acquired for the purpose of the Contract and for the services performed under the Contract shall be 
payable by the  Contractor, and the Employer shall not entertain any claim in this regard.  The rate quoted by the 
Contractor shall be deemed to be inclusive of all such taxes, duties, levies, royalty etc except GST which shall be paid 
extra as applicable.. Any statutory variation in the rate of aforesaid taxes, if any, during the continuation of the Contract 
including extension thereof shall be account for to the employer and contractor  

 
47. 2 "However, if a New Tax or Duty or Levy, other than those existing on 28 days before the  date of submission of price 

bid i.e. _____________ (date to be entered in Agreement) is imposed in India under a statute or law during the 
continuation of the Contract and the Contractor becomes legally liable there under to and actually pays the same for 
bonafide use on the Works contracted, then the Contractor shall immediately inform the Engineer-in-Charge in this 
regard. The Employer will reimburse the same to the Contractor on production of satisfactory proof of payment, 
provided that the amount thus claimed is not paid under Price variation clause 46 of General Conditions of the 
Contract. Changes in the rate of deductions towards advance tax rates of Income Tax or any other tax payable to 
appropriate authorities shall not be construed as a change in the rate(s) of taxes and will not be subject to adjustment. 

 
47.3  The Contractor’s staff and labor will be liable to pay personal income taxes in respect of such of their salaries and 

wages as are chargeable under the laws and regulations for the time being in force, and the Contractor shall 
perform such duties in regard to such deductions thereof as may be imposed on him by such laws and regulations. 

 
47.4  Taxes will be deducted as per statutory laws applicable at the time of payment against the contract. . The contractor 

shall be liable to pay input credit if any, to the employer as per the prevailing GST rules & regulations. 
CLAUSE-48: PAYMENT OF FINAL BILL: 

 
48.1 The final bill shall be submitted by the Contractor within one month of the date fixed for completion of the Work or of the 

date the Certificate of Completion furnished by the Engineer-in-Charge. No further claim in this regard unless as 
specified herein under shall be entertained.  Payment shall be made within 3 months, of the submission of Final bill.  If 

there shall be any dispute about any item or items of the work then the undisputed item or items only shall be paid 
within the said period of three months.  The Contractor shall submit a list of the disputed items within thirty days from 
the disallowance thereof and if he fails to   do so, his claim shall be deemed to have been fully waived and absolutely 
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extinguished. Provided further the Employer shall not be liable to the Contractor for any matter or thing arising out of 
or in connection with the Contract or execution of the Works, unless the Contractor shall have included a claim in 
respect thereof in his Final Bill. 

 
48.2 While paying the final Bill, following deductions shall be made: 
 

From each Intermediate/RA Bill shall be processed for payment with following deductions/recoveries/Retention 
 
(a) Ninety Five percent (95%) of the running bill value shall be paid on regular interval after satisfactory performance of 

work. Deducted amount 5% towards security deposit shall only be refunded to contractor after completion of defect 
liability period (Clause 3.3 General Condition of Contract). 
 

(b) In case, item or its part(s) executed at site found unsatisfactory, an amount may be retained by Engineer-In-Charge 
from running bill(s) or final bill. The retention money shall only be released unless the Engineer-In-Charge is 
satisfied that unsatisfactory item of work has been replaced in its best way. 
 

(c) From each running bill/final bill following deductions are mandatory- 
 

i. Tax Deduction at Source towards Income tax, GST & Labour cess etc. at the rate prevailed concurrency of 
contract. 
 

ii. Deduction towards royalty as per the prevailing government rules. 
 
iii. Any other deductions towards new statutory taxes/duties if levied in future OR change in tax/duties/levies rate 

as stipulated in Appendix of Clause-47; shall be governed by clause 47.1 & 47.2 of General Condition of 
Contract. 

(d) Recovery against material issued to contractor, if any, at a rate stipulated in Schedule-A 
 
(e) Retention in lieu of time extension till time extension not granted by the Engineer-In Charge of UJVNL at a rate as 

per Clause-40 of GCC . 
 

(f) In case extension sought by the contractor is rejected by the Engineer-In-Charge, whole retention amount in lieu of 
time extension will be withheld on account of clause 40-GCC. 

 
CLAUSE-49: OVER PAYMENT AND UNDER PAYMENT: 
 
49.1     Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or under this 

Contract against the Contractor, the same may be deducted by the Employer from any sum then due or which at any 
time thereafter may become due to the Contractor under this Contract and failing that under any other contract with the 
Employer or from any other sum whatsoever due to the contractor from the Employer or from his security deposit, or he 
shall pay the claim on demand. 

 
49.2      The Employer reserve the right to carry out post- payment audit and technical examination of the final bill including all 

supporting vouchers, abstracts, etc.  The Employer further reserves the right to enforce recovery of any overpayment   
when detected, notwithstanding the fact that the amount of the final bill may be included by one of the parties as an   
item of dispute before an arbitrator appointed under clause 55 of this Contract and notwithstanding the fact that the 
amount of the final bill figures in the arbitration award. 

 
49.3    If as a result of such audit and technical examination any overpayment is discovered in respect of any work done by 

the Contractor or alleged to have been done by him under the Contract, it shall be recovered by the Employer from the 
Contractor by any or all of the methods prescribed above, and if any under-payment is discovered, the amount shall   
be duly paid to the Contractor by the Employer. 

 
49.4    Provided that the aforesaid right of the Employer to adjust overpayments against amounts due to the Contractor under 

any other contract with the Employer shall not extend beyond the period of two years from the date of payment of the 
final bill or in case the final bill is a MINUS bill, from the date the amount payable by the Contractor under the MINUS 
final bill is communicated to the Contractor. 

 
49.5    Any sum of money due and payable to the Contractor (including the security deposit returnable to him) under the 

Contract may be withheld or retained by way of lien by the Engineer-in-Charge or Employer against any claim of the 
Employer or such other person or persons in respect of payment of a sum of money arising out of or under any other 
contract made by the Contractor with the Engineer-in-Charge or Employer or with such other person or persons. 
 
The sum of money so withheld or retained under this clause by the Engineer-in-Charge or Employer will be kept 
withheld or retained as such by the Engineer in- Charge or Employer or till his claim arising out of in the same Contract 
or any other contract is either mutually settled or determined by the arbitrator under Clause 54 hereof, or by the 
competent court. 

 
CLAUSE-50: CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL: 
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50.1    All documents, correspondence, decisions and orders concerning the Contract shall be considered as confidential 
and/or restricted in nature by the Contractor and he shall not divulge or allow access to them by any unauthorized 
person. 

 
50.2    The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with this 

Contract have noted that the Indian Official Secret Act, 1923 (XIX of 1923) applies to them and shall continue so to 
apply even after the execution of such Works under the Contract. 

 
CLAUSE-51: LAWS GOVERNING THE CONTRACT: 
 

Unless otherwise hereinafter provided, this Contract shall be construed, interpreted and governed by laws of India. 
 

CLAUSE-52 : DISPUTE AVOIDANCE & RESOLUTION MECHANISM: 

 
 52.1.1 If any dispute, difference or controversy shall at any time arise between the contractor on the one hand and the 

Engineer-in-Charge on the other touching out of this  the contract, or as to the true construction, meaning, and intent 
or any part or condition of, or payment for the same,  or as to the true intent, meaning, interpretation, construction or 
effect of the clauses of the contract, specifications or drawings any of them, or as to anything to be done, committed 
or suffered in pursuance of the contract or specifications, or as to the mode of carrying the contract into effect, or as 
to the breach or alleged breach of the contract,  or as to obviating or compensating for the commission of any such 
breach, or as to any other matter or thing, whatsoever connected with or arising out of the contract, and whether 
before or during the progress or after the completion of the contract, such question, difference or dispute shall be 
referred for adjudication to the  ‘Dispute Resolution Mechanism’ elaborated herein under. 

 
52.1.2  Any dispute arising out at any time between the contractor on the one hand and the Engineer-in-Charge on the other 

within four-corners of the contract and not resolved at the Engineer-in-Charge in that case such question, difference 
or dispute shall be referred for adjudication in following order: 

 

i. Negotiation/ Mutual Consultation 
ii. Conciliation by Sole Conciliator } 

Internal Mechanism for Dispute 
Resolution 

 
52.1.3 PROCEDURE FOR CLAIMS: 
 

52.1.3.1 Except as otherwise provided in any other provision of the Contract, if the Contractor intends to claim any 
additional payment pursuant to any Clause of these Conditions or otherwise, he shall give claim notification to the 
Engineer-in-charge, within 15 days from the day when Contractor became aware of the event and circumstances 
giving rise to the claim has first arisen. 

 
52.1.3.2 Upon the happening of the event referred to in Sub-Clause 52.1.3.1, the Contractor shall keep such contemporary 

records as may reasonably be necessary to support any claim he may subsequently wish to make. Without 
necessarily admitting the Employer's liability, the Engineer-in-Charge shall, on receipt of a notice under Sub- Clause 
52.1.3.1, inspect such contemporary records and may instruct the Contractor to keep any further contemporary 
records as are reasonable and may be material to the claim of which notice has been given. The Contractor shall 
permit the Engineer-in-Charge to inspect all records kept pursuant to this Sub-Clause and shall supply him with 
copies thereof as and when the Engineer-in-charge so instructs. 

 
52.1.3.3 Within 90 days from the day when Contractor became aware of the event and circumstances giving rise to the claim 

has first arisen under Sub-Clause 52.1, the Contractor shall send to the Engineer-in-Charge an account, giving 
detailed particulars of the amount claimed and the grounds upon which the claim is based. For further clarification 
Engineer-in-Charge may ask more documentary proof/ accounts regarding claimed amount, and contractor within a 
14 (fourteen days) shall send further documents /accounts to the Engineer-in-Charge. 
 
Further, where the event giving rise to the claim has a continuing effect, such account shall be considered to be an 
interim account and the Contractor shall, at such intervals as the Engineer-in-Charge may reasonably require, send 
further interim accounts giving the accumulated amount of the claim and any further grounds upon which it is based. 
In cases where interim accounts are sent to the Engineer-in-Charge, the Contractor shall send a final "account 
within 30 days of the end of the effects resulting from the event. The Contractor shall, if required by the Engineer-in-
Charge to do so, also send the copy of all accounts to the Employer which have sent to the Engineer-in-Charge 
pursuant to this Sub-Clause. 

 
52.1.3.4 The Contractor shall be entitled to have any interim payment certified by the Engineer-in-Charge pursuant to Clause 

52.1.3.1 such amount in respect of any claim as the Engineer-in-Charge, may consider due to the Contractor 
provided that the Contractor has supplied sufficient particulars to enable the Engineer-in-Charge to determine the 
amount due. If such particulars are insufficient to substantiate the whole of the claim, the Contractor shall be entitled 
to payment in respect of such part of the claim as such particulars may substantiate to the satisfaction of the 
Engineer-in-Charge. The Engineer-in-Charge shall notify the Contractor of any determination made under this Sub-
Clause. 

 
52.1.4    SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE WITHOUT 

REFERENCE TO ACTUAL LOSS: 
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              All sums payable by way of compensation under any of these conditions shall be considered as reasonable 
compensation without reference to the actual loss or damage sustained and whether or not damage shall have been 
sustained. 

 
52.2   DISPUTE RESOLUTION BY INTERNAL MECHANISM 

  Any dispute arising out at any time between the contractor on the one hand and the Engineer-in-Charge on the other 
within four-corners of the contract and could not be resolved at the Engineer-in-Charge level, shall first be resolved 
through Internal Mechanism for Dispute Resolution set by the Employer. This mechanism is basically conciliation in 
nature whereby dispute between the parties is resolved out of the court with amicable dispute settlement process. 
With the assistance of the negotiator / conciliator who acts as a neutral third party. 

 
52.2.1 DISPUTE RESOLUTION BY NEGOTIATION/CONCILIATION 

i. If the dispute is not resolved at Engineer-in-Charge level, the claim shall be referred to concerned GM 
within 15 days from the date the claim is denied by Engineer in Charge on the request of contractor 
through written communication and a meeting will be convened at GM level in UJVN Ltd. wherein 
authorized representatives of both parties shall discuss all issues. At this level, parties shall put up their 
views and documentary proof related to work within contractual obligation and clauses binding to both 
parties. Both parties should try to negotiate with a view to reconcile the disputes and look for solutions. 
The higher authority shall try to bring both parties on a consensus solution and record the deliberation in 
detail.  

ii. The process shall be completed in 60 days. However if any party is not satisfied with the decision, the 
aggrieved party to the case, in next 15 days from the date of decision by the said higher authority through 
written communication, may refer its claim for conciliation by sole conciliator. 

If negotiation does not resolve the dispute between the parties the aggrieved party, within a period of 15 days from 
the date of failure to resolve the same through mutual consultation, shall notify the other party in writing about such 
a dispute it wishes to refer for conciliation. 

 
52.2.2 DISPUTE RESOLUTION BY CONCILIATOR 

I. Commencement of Conciliation  
 

i. If negotiation at the level of UJVNL higher authority does not resolve the dispute between the parties and 
engagement of a third party seems inevitable to amicably solve the disputes, the dispute shall be referred to 
Conciliation by Sole Conciliator under provision of Part-III of Arbitration & Conciliation Act 1996 & subsequent 
amendment.  

ii. The party initiating conciliation shall send to the other party a written invitation to such invitation for Conciliation 
containing sufficient information of the dispute to enable the other party to be fully informed as to the nature, 
amount of the claim, if any, and apparent cause of action. 

iii. If the party initiating Conciliation does not receive any reply within thirty days from the date for Conciliation 
request, or within such other period as specified in the request, it shall be treated as rejection of the request for 
conciliation by the other party and the aggrieved party shall have right to take any alternative action available 
under the contract. 

iv. If the other party rejects the invitation, there will be no Conciliation proceedings. 
v. During concurrency of Conciliation proceedings, either of the parties shall not invoke the disputes in any other 

forum or Court of law. 
 
II. Appointment of Sole Conciliator  

 
i. The Sole conciliator shall be appointed from the empanelled members of UJVN Ltd.  

 
ii. The members may be empanelled as per eligibility criteria laid down under section 43 of Arbitration & 

Conciliation Act 1996 & subsequent amendment or from the panel of experts approved by UJVNL.  
 

iii. Aggrieved party, within a period of 15 days from the date of failure to resolve the same through mutual 
consultation, shall notify the other party in writing about such a dispute it wishes to refer for Conciliation. 
Such Invitation for Conciliation shall contain sufficient information as to the dispute to enable the other party 
to be fully informed as to the nature of the dispute, amount of the monetary claim, if any, and apparent 
cause of action. 
 

iv. If Conciliator is not appointed until the request for Conciliation is initiated, Engineer in charge will initiate the 
case for appointment of Conciliator within a week from receiving the proposal for conciliation. After 
appointment of Conciliator by competent authority of UJVN Limited, Engineer in charge will notify the same 
to the other party. 

 
v. The contractor will submit his consent for the appointed Sole Conciliator as per provision of Arbitration & 

Conciliation Act 1996 & subsequent amendment.  
 

III. Fee of the Conciliator: 
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Fee of conciliators as approved by UJVNL, subject to condition that it will not exceed the fee schedule 
given in the Arbitration & Conciliation Act 1996 & subsequent amendment. The cost of Conciliation 
proceedings including but not limited to fees for Conciliator, cost towards Air/Train/Car travel, Local 
transport, fooding & lodging, conference facility etc., as per convenience of conciliator, shall be paid as 
determined by UJVNL from time to time and shall be paid equally by the parties to the dispute.  

 
  IV. Submission of Claim to the Conciliator 
 

i. The party seeking conciliation shall submit dispute issues with and related documents to Conciliator with a 
copy of claim to other party within a period of 14 days from the date of appointment of Conciliator. Preferably 
the aggrieved part shall provide statement of disputes in the following format: 
a. Chronology of the dispute.  
b. Brief of the contract.  
c. Brief history of the dispute.  
d. Issues. 

S. No. 
Description of Claims / 

Counter Claims 
Amount 

(in foreign currency/ INR) 

Relevant 
Contrac

t 
Clause 

   

 
e. Details of Claim(s)/Counter Claim(s) 
f.       Basis/Ground of claim(s)/counter claim(s)       (along with relevant clause of contract). 
g. Other relevant information with respect to claim/dispute. 
h. The legal basis for the claim, whether based on a term of the Contract or otherwise, and if based on a term 

of the Contract, clearly identifying the specific term 
i. The facts relied upon in support of the Claim in sufficient detail to permit verification 
j. Details of the amount claimed and how it has been calculated 
      
Note: Statement of claims shall be restricted to maximum limit of 20 pages. 

 
ii. The parties shall be represented by their in-house employees. No party shall be allowed to bring any 

advocate or outside consultant/advisor/agent to contest on their behalf. Ex-officers of UJVNL who have 
handled the subject matter in any capacity shall not be allowed to attend and present the case before 
Conciliator on behalf of contractor. However, ex-employees of parties may represent their respective 
organizations. Parties shall not claim any interest on claims/counter-claims from the date of notice invoking 
Conciliation till execution of settlement agreement, if so arrived. In case, parties are unable to reach a 
settlement, no interest shall be claimed by either party for the period from the date of notice invoking 
Conciliation till the date of recommendations by Conciliator and 30 days thereafter in any further 
proceeding. 

 
V.   Conciliation Proceedings 
 
i.  All the conciliation proceedings shall be governed by Arbitration and Conciliation Act 1996 and subsequent 

Amendment, if any. However, the conciliator does not have the right to enforce its decisions. Conciliation is 
an informal process to resolve dispute between parties with a ‘Round –Table’ discussion where Conciliator 
is allowed to discuss issues in dispute, develop all alternatives to help the parties bring them in a mutually 
agreed out come 

 
ii. During the conciliation process, if it appears to the conciliator that there exists an element of settlement, 

which may be acceptable to both parties, he/she shall formulate terms of possible settlement & submit 
them to parties for their observation. Conciliator may communicate to parties orally or in writing. Conciliator 
may meet and discuss the issues with the parties together or with each of them separately 

 
iii. Conciliator will conclude its proceedings in maximum 10 meetings, and give its recommendations within 90 

days to 180 days of its first meeting depending upon the claim amount & documentation involved. 
Conciliator will give its recommendations to both the parties recommending possible terms of settlement. 

 
iv. Conciliator may grant variation in the time limits mentioned for various steps to be taken by either party 

during proceedings of Conciliation, based on genuine reasons/grounds. Managing Director, UJVNL may 
extend the time/number of meetings, in exceptional cases, if Conciliator requests for the same with 
sufficient reasons. 

v.  The parties shall keep confidential all matters relating to the Conciliation proceedings. Parties shall not rely 
upon them as evidence in arbitration proceedings or court proceedings. 

 
vi. Parties are free to terminate Conciliation proceedings at any stage as provided under the Arbitration & 

Conciliation Act 1996 & subsequent amendment 
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vii. If the parties reach to a mutual consensus during the conciliation proceedings, a Settlement Agreement 
under section 73 of the Arbitration & Conciliation Act 1996 & subsequent amendment will be drafted within 
15 days of contractor's acceptance and same shall be authenticated by the Conciliator. Provided that draft 
settlement agreement is approved by competent authority of UJVNL.  
Once settlement agreement between Engineer in-charge on behalf of UJVN Ltd and contractor is finalized 
& agreed by both party, the settlement agreement shall be signed by both parties (between Engineer in-
charge on behalf of UJVN Ltd and contractor) 

 
52.3. APPEAL AGAINST CLAIM / SETTLEMENT 
 

Each party who is not satisfied with the said conciliation process/settlement agreement may appeal to court of Law.  
The appellant court in case of civil suit will be the District court of the project area and in case of commercial suit will be 
Commercial Court at Dehradun. 

 
CLAUSE 53: BREAKUP OF LUMP SUM ITEMS 

  For the purposes of statements submitted in accordance with Sub-Clause 45, the Contractor shall submit to the 
Engineer-in-Charge, a break-up for each of the lump sum items contained in the Tender.  Such break-ups shall be 
subject to the approval of the Engineer-in-Charge. 

 
CLAUE 54:  DEFECTS LIABILITY PERIOD & UNFULFILLED OBLIGATIONS 
 

The Contract shall not be considered as completed until a Defects Liability Certificate shall have been signed by the 
Engineer-in-Charge and delivered to the Contractor, stating the date on which the Contractor shall have completed his 
obligations to execute and complete the Works and remedy any defects therein to the Engineer-in-Charge's 
satisfaction.  The Defects Liability Certificate shall be given by the Engineer-in-Charge within 28 days after the 
expiration of the Defects Liability Period.  
Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer shall remain liable for the 
fulfillment of any obligation incurred under the provisions of the Contract prior to the issue of the Defects Liability 
Certificate which remains unperformed at the time such Defects Liability Certificate is issued and, for the purposes of 
determining the nature and extent of any such obligation, the Contract shall be deemed to remain in force between the 
parties to the Contract.  

 
Clause 55: ENVOIRNMENTAL AND ECOLOGICAL BALANCE  
  

The Contractor shall be required to ensure that there shall be no indiscriminate felling of trees by him or his 
labourers or their family members and he will be solely responsible for their acts in this regard.  The Contractor shall 
try to maintain ecological balance by preventing deforestation, water pollution and defacing of natural landscape in 
the vicinity of work areas.  The Contractor shall so conduct his construction operations as to prevent an 
unnecessary destruction of, scarring or defacing the natural surroundings in the vicinity of the work area.  In order to 
maintain the ecological balance, the Contractor shall specifically observe the following instructions: 

 
a) Where unnecessary destruction, scarring, damage or defacing may occur as a result of the Contractor's operation, 

the same shall be repaired, replanted or otherwise corrected at the Contractor's expense.  The Contractor will 
prevent scattering of rocks and other debris outside the work areas.  All work areas shall be smoothed and graded 
in a manner to conform to the natural appearance of the landscape as directed by the Engineer-in-Charge. 

 
b) All trees and shrubs, which are not specifically required to be cleared or removed for construction purposes, shall be 

preserved and shall be protected from any damage that may be caused by the Contractor's construction operation 
and equipment.  The removal of trees or shrubs will be permitted only after prior approval by the Engineer-in-charge.  
Special care shall be exercised where trees or shrubs are exposed to injuries by construction equipment, blasting, 
and excavating, dumping, chemical damage or other operation and the Contractor shall adequately protect such 
trees by use of protective barriers or other methods approved by the Engineer-in-Charge.  Trees shall not be used 
for anchorage. 

 
c) The Contractor's construction activities shall be performed by methods that will prevent entrance or accidental 

spillage of solid matter contaminants, debris and other objectionable pollutants and wastage into river.  Pollutants 
and wastes shall be disposed of in a manner and at sites approved by the Engineer in-Charge. The Contractor shall 
fully comply with Water (Prevention and Control of Pollution) Act, 1974 section -33(A). 

 
d) In the Conduct of construction activities and operation of equipment, the Contractor shall utilize such practicable 

methods and devices as are reasonably available to control, prevent and otherwise minimize air pollution. The 
contractor shall fully comply with Air (Prevention and Control of Pollution) Act, 1981 section -31(A). 

e) Burning of materials resulting from clearing of tree, bush, combustible construction materials and rubbish may be 
permitted only when atmospheric conditions for burning are considered favorable. 

f) Separate payment will not be admissible to the Contractor for complying with the provisions of this clause and all 
costs shall be deemed to have been included in the ITEM OF RATE mentioned in the Bill of Quantities.  If any 
provision(s) is not complied with, within a reasonable time even after issue of a notice in this respect, the necessary 
actions would be carried out by the Engineer-in-charge at the cost of the Contractor.  
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Clause 56: GENERAL 
 

56.1 Save and except as expressly provided elsewhere in this Contract all costs, expenses, charges and liabilities for the 
completion of the Works in accordance with the Contract and/or for the due and faithful performance and/or the 
fulfillment of all of the Contractor’s obligations under the Contract including furnishing of bank guarantees to the 
Employer pursuant to the Contract shall be to the account of and be borne by the Contractor and shall be deemed to 
be included in the unit rates provided for in the Bill of Quantities and the Employer shall not be liable in any manner 
whatsoever therefore. 

 
56.2 Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or under this 

contract against the Contractor, the same may be deducted by the Employer from any sum then due or which at any 
time thereafter may become due to the Contractor under this Contract and failing or under any other contract between 
the Employer and the Contractor or from any other sum whatsoever due to the Contractor from the Employer or from 
his Security Deposit or he shall pay the claim on demand. 

 
Clause: 57: Banning/Debarring of the Bidders/ Contractors 
              

  57.1 Indulging in unfair / corrupt practice in tender process 
  57.2  Indulging in bid rigging or collusive bidding 
57.3   Subcontracting of whole or part of supply/ work without permission of Employer/UJVN Ltd 
57.4 Tampering with downloaded bid document form the website.  

 
In case it is found that the tenderer has submitted false information, fabricated information or incorrect information 
related to pre-qualification criteria of the tender then the tender will be rejected and the tenderer will be debarred to 
participate in other tenders of UJVN Ltd 
 

(i) First time for one year  
(ii)  and for seven years for repetition in submission of false information, fabricated information or      
incorrect information related to pre-qualification criteria in any tender of UJVN Ltd.. 

 
        
 
 

              SIGNATURE OF CONTRACTOR                                            Executive Engineer, PCM(GV),  

                                                                                                                     Mayapur, Haridwar. 
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SECTION-IV 
 

SPECIAL CONDITIONS OF CONTRACT 
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SPECIAL CONDITION OF CONTRACT 
 

These special conditions shall be read and construed along with General Condition of Contract modified by the provisions 
hereof. But if there be any conflict or inconsistency between the Special Condition and General Conditions then special 
conditions shall prevail.  
 
A. SCOPE OF WORK:   
 
1. GENERAL:  

1.1  Scope of this tender covers the work in totality for which tendering is intended. Items of work mentioned in bill of 

quantity (Section VII) form the work in general. Each individual item shall be executed as per technical specification 
or as per the direction of Engineer-In- Charge in such a way that it completes the work in proper way. Scope of work 
will remain in existence until unless the work for which tendering is intended, is completed properly as per General 
condition of contract, Special condition of contract and technical specification. A prior visit to site is essential before 
submitting the tender. 

1.2  After receiving LOI, contractor shall authorize his site representative, who will be responsible to contractor and will 
keep close liaison with the concerned J.E/A.E for taking day to day instructions at site whether verbal or in writing, 
regarding emergency work or routine work. 

1.3  All materials used in above tender should be approved by the E/I of the work before taking into use 

1.4  Contractor or his authorized representative shall keep close liaison daily with concerned J.E. /A.E. for taking day to 
day   instructions progress/complaints pertaining to the work 

1.5   Contractor has to follow the labour rules, other rules applicable for this type of work and statuary rules laid by 
GOUK/GOI. 

The scope of work stipulated above is not confined to particular site, on requirement or in emergent situation, 
contractor may be asked to execute the work at other site within eight Kms. from the site under scope of tender 

2.  EXCLUSIVE:  

2.1  The work under the scope is to be executed at Chilla Power House Premises, Chilla, Pauri Garhwal. 

2.2  As the site is located inside the Rajaji Tiger Reserve and as per laws of wild life sanctuary no such activities are 
allowed after sun set and before sun rise that may disturb the wild animals. 

2.3   Any illegal mining is strictly prohibited. 

2.4   A tentative list of required T&P is at Schedule C. 

2.5   It is the sole responsibility of the contractor to follow the statuary rules and laws regarding labour and mining. In 
case the violation of laws, if any penalty or punishment is imposed by the law enforcing bodies, UJVNL shall not 
bear such penalty or punishment. 

2.6  During execution of work, material or items samples such as cement, fine aggregate, coarse aggregate, steel, 

concrete, epoxy etc. if required, may be collected and referred to laboratory test by Engineer-in-Charge  and bill thus 
raised by concerning laboratory shall be paid by contactor or deducted from Contractor’s bill. 

B. ELECTRICITY:   

  The electricity connection for the work shall be arranged by the contractor and all expenditure in this regard shall be 
borne by the contractor himself. 

C. WATER:  

  For construction work water shall be arranged by contractor on his own cost. If not provided departmentally, 
however if used from Nigam source the same shall be charged @ 1.5% of the items of works executed by/with 
cement. 

D. MATERIAL:  

All material including cement and steel shall be arranged by contractor. However, on exigency Cement and steel 
may be provided to the contractor and issue rates as mentioned in ‘Schedule-A’ shall be deducted from contractor’s 
bill. However, in case in non-issuance of any material from UJVNL, contractor shall not claim any compensation.  

E. TERMS & CONDITIONS OF PAYMENT 
 
  1. PRICES: 

a. Prices shall be firm during the currency of the contract as specifically indicated in contract Document.  

b. The Bidder shall quote his rates for all items required for complete work. The rate quoted by the contractor shall be 
deemed to be  inclusive of all such taxes & duties levies, royalty and  incidental charges and shall also include 
cost towards boarding, lodging and transportation of contractor’s staff and labour, which shall be the responsibility 
of the contractor only etc except GST which shall be paid extra as applicable.(refer clause -47 of GCC) The 
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above charges shall remain firm during the continuation of the Contract and changes, if any shall be governed by 
clause-47.1 & 47.2 of GCC.  

c. Royalty from each RA bill shall be deducted as per ‘prevailing government rules. 

d.  Rate of each item of work shall only payable to contractors after completion of work as per site requirement/ as 
per technical specification or as per direction of Engineer In- charge or his representative, otherwise clause 4 of 
SCC shall be imposed on contractor. 

2. PENALITY:  
  

     a.     Liquidated damage shall be as per charged as per Clause -40 of GCC. 
 

b. If any day, it is found at site that contractor has deployed lesser material / man power and machinery at site 
which is unable to perform the work within time frame then penalty shall be imposed by Engineer –In – Charge 
on his discretion, penalty thus imposed shall be charged from contractor’s forthcoming bill.  
 

c. In case contractor fails to achieve desired progress as per Schedule-B, Liquidated Damage may be imposed 
accordingly. 

 
3. REMOVAL OF DEFECTIVE MATERIAL:  

Material used at site shall be as per Technical specification and direction of Engineer –In – Charge  and if found 
defective the same shall not be allowed to use at site and Contractor has to remove the defective  material from 
site at his own cost within three days of such direction issued by Engineer –In – Charge. 

  4. PAYMENT 

All intermediate/Running account and final payment shall be processed as per Clause-45 & 48. 

 

F. TERMS AND CONDITIONS OF PRICE BID:  
   

a. Bidders are advised to go through General condition/special condition/ Schedules/Technical specification/safety 
manual/ tender Drawing before quoting their rates. A prior site visit is also advisable 

     b. Quantity of work may vary up to any extent on either side and no extra rate shall be paid towards variation of quantity. 

c. Rates quoted shall be inclusive of cartage, loading, unloading, insurance during transportation etc and other 
miscellaneous expenditures.  

d. The rate quoted shall be considered exclusive of GST & inclusive of all other taxes & duties such as royalty, I.T., excise 
duty, Labour Cess, EPF & insurance of labors etc at prevailing rates at the time of submission of ‘FINANCIAL BID’. 

 e. All work shall be carried out as per technical specification and as per instructions of Engineer-in-charge. 

f.   Bidder has to enter only either on percentage rate or Item-rates basis in Bill of Quantity. Lump- Sum rates shall not 
be considered in any case and tender shall be rejected without giving any reason. 

g. Bidder shall not write anything on Bill of Quantity except rate. After quoting rates on bill of quantity nothing shall be 
added or deducted by the bidder from quoted rates, such practice shall not be accepted and only quoted rates shall be 
considered for bidding 

Note: Only price bid submitted on-line shall be entertained. Hard copy or Scanned copy of price bid shall not be 
accepted. Bidders are advised not to submit their price bid with Part-I Techno- Commercial bid.   

 
G. GENERAL: 

  
In case of any discrepancy in terms and conditions, order of precedence shall prevail as per clause -2 of General 
Condition of Contract. However, if interpretation of any term and condition is not cleared from General Condition of 
Contract, Special Condition of Contract, Price Bid, Technical Specification; decision of Engineer- In- Contract shall be 
final and binding to contractor.  

  
  

 

Signature of Contractor                                 Executive Engineer, PCM(GV),  

                                                                                                                     Mayapur, Haridwar 
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SECTION-V 
 

SCHEDULES  
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SCHEDULE-A 

ISSUE OF DEPARTMENTAL MATERIALS TO THE CONTRACTOR 

(Refer Clause 23 of General Conditions of Contract)  

     

Sl. No. Particulars of materials to be issued. Unit 
Penal 

recovery Rate 
(Rs.) 

Place of issue. 

 No material shall be issued    

 
 

   

     

     

     

     

     

     

     

  NIL   

  
 

  

     

     

     

     

     

     

     

     

Note:     

Remarks:    Penal recovery rate in case of excess consumption of materials (cement, steel and explosives) shall be at 
least 25% more than the prevailing stock issue rates at the time of invitation of bids. Depending upon time required for 
award works as well as duration of construction period for the work in question the escalation factor shall be duly 
accounted for while working out the penal recovery rate.  
 
Penal recovery rate shall be filled in by the Project at the against each of the material to be issued free of cost by the 
Employer and the above remarks be deleted in the Bid document. 

Please note that no material shall be issued to the contractor/bidders as indicated in Clause 23 of General 
Conditions of the Contract. The contractor has to arrange himself all material, power etc. at his own cost. 
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SCHEDULE-B 
 

 
 

PERIOD OF COMPLETION AND INTERMEDIATE MILESTOE 

 
(See Clause-39 of GCC) 

 
  

(Tentative Construction schedule shall be submitted by the Contractor showing completion of work in 03 months) 
 

 
   

SCHEDULE FOR ACHIEVEMENT OF MAJOR MILESTONES OF WORKS AND 
COMPENSATION FOR DELAY 

 
 

Sl. 
No. 

Description of works 
(Group/Sub-Group) 

Schedule 
completion period 
from the date of 
issue of Letter of 

Award. 

Compensation for delay 

1 Completion of 100% of 

the work 

03 months 0.05% of the contract Price 
per day for delay in whole of 

the work subjected to 
maximum of 10.0% (Ten 

percent) of Contract Price or 
executed work whichever is 

higher. 
 
 

 
The bidder shall submit construction schedule after written date of commencement & such schedule 
may be revised depending upon the final date of completion. However, construction schedule as 
submitted initially or amended time to time & duly approved by Engineer In Charge shall be 
considered for compensation for the delay & decision of Engineer in Charge shall be final & binding 
upon the contractor. 
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SCHEDULE-C 
 

LIST OF PLANT & MACHINERY REQUIRED 

(See Clause 21 of GCC) 
 

The key equipments for construction of works and field 
testing laboratory are: 

For Construction of above Proposed Works 
(Tentative) 

S. No. Name of the Equipment Quantity 

1 Hydraulic Excavator 1.5 Cum  

2 JCB break hoe Loader  

3 Dumpers 15 T capacity  

4 Bulldozers  90HP  

5 Roller Compactor 1 T  

6 Concrete Batching and Mixing 
Plant 30Cum/hr 

 

7 Tower Crane  of 80 m boom 
with Pouring Bucket 1.5 Cum 

 

8 Concrete Pump 25 cum   

9 Vibratory needle Type  

10 Transit Mixer 3 cum   

The bidder must produce the documentary evidence in 
support of his owning/leasing/procurement of the above 
equipment: No payment will be made for equipments. 
 

 
NOTE: Above list is tentative. Any additional plant & machinery required for proper completion of work shall be 
arranged by contractor on his own cost, no additional payment shall be paid to contractor.  
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 SCHEDULE-D 

SCHEDULE OF STANDARD CONSUMPTION OF MATERIAL 

 

SI. 
No. Item 

Unit No. of 
cement 

bag 

Sand in 
Cum 

Bricks 
in Nos, 

Stone/Ball
ast Cum. 

A 

1. 

2. 

3. 

4. 

5. 

Its Class Brick Work in cement mortar 

1:3 Mix 

1:4 Mix 

1:5 Mix 

1:6 Mix 

1:8 Mix 

 

Cum  

Cum 

Cum 

Cum 

 Cum 

 

2.65 

1.90 

1.58 

1.33 

0.94 

 

0.27 

0.27 

0.27 

0.27 

0.27 

 

460 

460 

460 

460 

460 

 

- 

- 

- 

- 

- 

B 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

Cement Concrete 

1:1:2 

1:1.5:3 

1:2:4 

1:3:6 

1:4:8 

1:5:10 

1:6:12 

 

Cum 

Cum 

Cum 

Cum 

Cum 

Cum 

Cum 

 

11.00 

7.80 

6.00 

4.25 

3.20 

2.50 

2.25 

 

0.40 

0.44 

0.46 

0.48 

0.51 

0.50 

0.48 

 

- 

- 

- 

- 

- 

- 

- 

 

0.80 

0.85 

0.90 

0.92 

0.95 

0.95 

0.95 

C 

1. 

2. 

3. 

4. 

5. 

6. 

 

7. 

 

 

8. 

Cement Plaster 12mm thick. 

1:2 Mix 

1:3 Mix 

1:4 Mix 

1:5 Mix 

1:6 Mix 

20mm thick Cement Plaster. (1:2 Mix) in DADO. 

 20mm thick marble flooring 1:2 Cement mortar cover 

15mm base coat & top coat 5mm. 

Rough cast finish plaster. 

Extra material for rough phase plaster. 

3mm thick floating coat of neat cement 

 

Sqm 

Sqm 

Sqm 

Sqm 

Sqm 

Sqm 

 

Sqm 

 

 

Sqm 

 

0.19 

0.16 

0.11 

0.09 

0.08 

0.28 

 

0.32 

 

 

0.09 

 

0.015 

0.015 

0.015 

0.015 

0.015 

0.019 

 

0.019 

 

 

- 

 

- 

- 

- 

- 

- 

- 

 

- 

 

 

- 

 

- 

- 

- 

- 

- 

- 

 

- 

 

 

- 

D 

1. 

2. 

3. 

4. 

5. 

Damp Proof Course. 

20mm thick DPC with 1:2 Mix. 

20mm thick DPC with 1:1.5:3 Mix. 

40mm thick DPC with 1:2:4 Mix. 

25mm thick DPC in 1:1.5:3. 

40mm thick DPC in 1:1.5:3. 

 

Sqm 

Sqm 

Sqm 

Sqm 

Sqm 

 

0.28 

0.20 

0.26 

0.247 

0.40 

 

0.019 

0.011 

0.018 

0.011 

0.022 

 

- 

- 

- 

- 

- 

 

- 

0.021 

0.036 

0.023 

0.042 

E 
1. 
2. 
3. 
4. 
5. 

Cement Pointing 
1:2 Mix 
1:3 Mix 
1:4 Mix 
Raised Pointing on brickwork in 1:2 C.M. 
Drip course in 1:2 Mix (25x12mm section) 

 
Sqm 
Sqm 
Sqm 
Sqm 
R.M. 

 
0.045 
0.035 
0.027 
0.107 
0.005 

 
0.003 
0.003 
0.003 
0.004 
0.010 

 
- 
- 
- 
- 
- 

 
- 
- 
- 
- 
- 
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F 
1. 
 
2. 
 
3. 
 
4. 
5. 
6. 
 
 
7. 
 
8. 
 
9. 

Flooring 
25mm thick 1:2:4 in flooring over 75mm cc 1:4:8 
including rendering etc. complete. 
25mm thick CC 1:2:4 flooring without base concrete 
40mm thick CC 1:2:4 flooring without base concrete 
Flat brick soiling 1:6 without top pointing. 
BOE flooring 1:6 without top pointing. 
Mosaic flooring including 6mm mosaic 25mm CC 1:2:4 
and 75mm CC 1:4:8 complete. 
20mm Mosaic dado complete with plaster 1:2 Mix. 
Top coat 5mm thick white cement over 15mm thick 1:2 
cement mortar. 
6mm thick white glazed tiles flooring & skirting in 1:3 
cement mortar. 
½” thick white glazed tile flooring in 1:3 Mix. 
75mm thick CC 1:3:6 in Apron with rendering in 1:2 
mix. 

 
Sqm 

 
Sqm 

 
Sqm 

 
Sqm 
Sqm 
Sqm 

 
 

Sqm 
 

Sqm 
 

Sqm 

 
0.45 

 
0.21 

 
0.30 

 
0.09 
0.13 
0.55 

 
 

0.30 
 

0.23 
 

0.35 
 

 
- 
 
- 
 

0.018 
 
- 
- 
- 
 
 
- 
 

0.019 
 
- 

 
- 
 
- 
 
- 
 
- 
- 
- 
 
 
- 
 
- 
 
- 

 

 
- 
 
- 
 

0.036 
 
- 
- 
- 
 
 
- 
 
- 
 
- 

G. R.B. work in 1:3 Mix. Cum 3.60 0.33 420 - 

H. 
1. 
2. 
3. 

Stone work  
R.R. 1:6 
R.C.R. 1:6 
R.C.R. 1:4 

 
Cum 
Cum 
Cum 

 
1.40 
1.24 
1.85 

 
0.30 
0.25 
0.25 

 
- 
- 
- 

 
1.00 
1.25 
1.25 

I. 
1. 
2. 

White Washing 
Cement washing 
Cement washing in 1:2 (Cement & Lime) 

 
Sqm 
Sqm 

 
0.008 
0.002 

 
0.64 
0.62 

 
- 
- 

 
- 
- 

J. 
1. 
2. 

Block Masonry 
Masonry in CC 1:4:8 laid in 1:6 C.M. 
Masonry in CC 1:3:6 laid in 1:6 C.M. 

 
Cum 
Cum 

 
4.40 
5.60 

 
- 
- 

 
- 
- 

 
0.91 
0.88 

K. Laying of Kota stone Sqm 0.11 0.08 - - 

 
NOTE:  
1. However, on later stage as per mix design, consumption of material may be varied for which contractor shall not 

make any claim whatsoever. 
2. The above consumption includes wastage up to 2% (Two Percentage). 

3. The cement consumption is 5% (Five percentages) less in case use of shingle in place of broken graded stone 
aggregate. 
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FORMAT-I 

APPLICATION FOR TENDER  

To 
_____________________________ 

 _____________________________ 
 _____________________________ 
 _____________________________ 
 
1. I/We have read and examined the following tender documents relating to “--------------------------------------------------------

-------------------------------------------” (Name of work) 

SECTION-I     Notice Inviting Tender  

SECTION-II     Instructions to Bidder (ITT) 

SECTION-III    General Conditions of Contract   

SECTION-IV  Special Conditions of Contract 

SECTION-V    Schedules 

SECTION-VI  Form and Proforma 

SECTION-VII    Bill of Quantity 

SECTION-VIII    Technical Specifications 

SECTION-IX    Safety Manual, if any 

SECTION-X    Tender Drawing, if any. 
        

2. I/We hereby tender for execution of the works referred to in the documents mentioned in paragraph above upon the 
terms and conditions contained of referred to in the aforesaid documents and in accordance to all respects with the 
specifications, designs, drawings and other details given there in and at the rates contained in “Bill of Quaintly” and 
within the period(s) completion as given in SECTION-I    Notice Inviting Tender  and subject to such terms and 
conditions as stipulated in contract. 

 

3. I/We agree to keep this tender open for acceptance for 120 days after the deadline date for Tender submission and 
also agree not to make any modifications in its terms and conditions of our own accord. 

 

4. A sum of RsWWWWWW..WWWWWWW (RupeesWWWWWWW. WWWWWWWWWWWWW 
WWWWWWWWWWWWWWWWWW   only) is hereby forwarded in form of FDR from Scheduled Bank of India 
as earnest Money.  I/We agree that if I/We fail to keep the validity of tender open, as aforesaid, or make any 
modifications in the terms and condition of my/our tender of our own accord and/or  fail to commence the execution 
of the works as provided in the documents referred in paragraph above, after the acceptance of our tender, I/We 
shall become liable for forfeiture of  my/our earnest money, as aforesaid and  the Employer shall without prejudice to 
any other right of remedy, be at liberty to forfeit the said earnest money absolutely.  

  

5. I/We agree to abide by and fulfill all the terms and conditions and provisions of the above mentioned tender 
documents. 

 

6. I/We certify that the Tender submitted by me/us is strictly in accordance with the terms, conditions, specifications 
etc. as contained in your tender documents referred in paragraph 1) above and it does not contain any deviations to 
the aforesaid documents. It is further certified that information furnished in the Tender submitted by us correct to the 
best of our knowledge and belief. 
 

(Signature of person duly sign the Tender on behalf of the Bidder along with seal of company/Firm) 
 

                                                                Signature   _______________________ 
 

                                                                Designation   ________________________ 
 

Date___________       Name of Company/Firm  ________________________ 
        _________________________ 
                               Address   _________________________ 
          _________________________ 
             _________________________ 
  

     Postal Address   _________________________ 
             __________________________ 
             _________________________ 
                                                                        Telephone No.   _________________________ 
 

                                        Fax No.    __________________________ 
      e- mail     __________________________ 
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FORMAT-II 

FORM OF DECLARATION  

(To be furnish in stamp paper of Rs 100/-) 

M/s_______________________________________ (name of Bidder) having its registered office at 
_____________________________________________ (hereinafter referred to as “The Bidder”) having carefully studied all 
the documents, specifications, drawings etc. pertaining to the Work for “Construction of C.C. Road from Gate Entrance to 
11KV Room Site, Stores & Offices with Other Miscellaneous Works at Chilla Power House” the local and site conditions and 
having undertaken to execute the said works. 
 

DO HEREBY DECLARE THAT: 

1. The Bidder is familiar with all the requirements of the Contract. 

2. The Bidder has not been influenced by any statement or promise of any person of the Employer but only the Contract 

Documents. 

3. The Bidder is financially solvent. 

4. The Bidder is experienced and competent to perform the contract to the satisfaction of the Employer. 

5. The Bidder is familiar with all the general and special laws, acts, ordinances, rules and regulations of the Municipalities, 

District, State and Central Government of India that may affect the work, its performance or personnel employed therein. 

6. The Bidder hereby authorize the Employer to seek reference from the bankers of Bidder for its financial position. 

7. The Bidder undertakes to abide by all labour welfare legislations. 

8. The statement submitted by the Bidder is true and correct. 

9. After submitting the tender, if it is found at later stage that Bidder has submitted any wrong/ false document to influence 

the tender then UJVN Ltd. has right to make any suitable legal action against the Bidder and forfeit the bid security/EMD 

or any sum payable to Bidder. 

10. The Bidder is agree to extend the validity of rates entered in the BoQ “Priced Bid” for a period of 120 days after the 

deadline date for Tender submission.( a separate certificate in this respect will be provided by the Bidder). 

11. The Bid, consisting of the “Technical Bid and the Price Bid”, shall be valid for  period of 120 days in accordance with the 

Bidding Documents, and it shall remain binding upon the Bidder and shall be accepted to bidder at any time before 

expiration of that period. The proposal in response to the above invitation shall not be withdrawn within 120 days from 

the date of the opening of the tender, also to the condition that if thereafter Bidder withdraws his proposal within said 

period, the earnest money deposited by the Bidder shall be forfeited by the UJVN Ltd. in the discretion of the later.”   

 
Certified that I/we have visited the site and get familiarized with nature of WORK/ SUPPLY and site conditions. I/we 
will not make any claim regarding damage to WORK/SUPPLY, T&P, labour etc and will be fully responsible to 
complete the WORK/SUPPLY as per General condition/special condition/Bill of Quantity/Technical specification/ 
as per instructions of Engineer-In-Charge. 

 
 

                                                                                                        

  

Signature  

Dated _________                                                                    

                                                                                                   For and behalf of Bidder 
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FORMAT-III 

FORM OF AGREEMENT 

This agreement made the ------------------------ between ------------------------------------------------ (herein after referred to as the 
Contractor of the one part and the UJVN Ltd of the other. 

 
 WHEREAS the UJVNL is about to construct the “Construction of C.C. Road from Gate Entrance to 11KV Room Site, 
Stores & Offices with Other Miscellaneous Works at Chilla Power House” (hereinafter called the works) mentioned, 
enumerated or referred to in certain General Conditions Specifications, Schedules, Drawing, Form of tender, Covering letter 
and Schedule of Prices which for the purpose of identification have been signed by:  
_____________________________ on behalf ofWWWWWW (Contractor) and 
_______________________________________(The Engineer-in-charge of the UJVNL) on behalf of Managing Director 
Uttarakhand Jal Vidyut Nigam Ltd and all of which shall from part of this contract as through separately set out herein and are 
included in the expression (Contract) wherever herein used. 
 

AND WHEREAS the UJVNL has accepted the tender of the Contractor for the provisions and execution of the said work 
for the sum of Rupees ________ only upon the terms and subject to the conditions hereinafter mentioned. 

 
NOW PRESENT WITNESS and the parties hereto hereby agree and declare as follows:- 

That is to say, in consideration of the payments to be made to the Contractor by the UJVNL as hereinafter mentioned the 
Contractor shall duly provide the plan for the said works and things in the Contract mentioned or described or which are 
limited there form or therein respectively or may be reasonably necessary for the completion of said works within and at the 
time and in the manner and subject to the terms, and conditions and stipulations mentioned in the said contract. 

 And in consideration at the due provisions, erection, execution consideration and completion of the said works and 
maintenance thereof, as aforesaid the UJVNL will pay to the Contract the said sum of Rupees _______ only or such other 
sums as may be become payable to the Contractor under the provisions of this contract such payments to be made at such 
time and in such manner as is provided of the contract. 
 

In WITNESS WHEREOF the parties hereto have signed this deed hereunder on the dates respectively mentioned 
against the signatures of each. 
 

Signed       Signed 

 

   

 
   (For and on behalf of the UJVNL)                                 by (date)   
                                                              (Contractor) 

 

 

in the presence of and of                                  in the presence of and of  

 (date) 
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FORMAT-IV 

 
PROFORMA OF TIME EXTENSION CASE  

 

S No Particulars Details 

1 Name of work  Construction of C.C. Road from Gate Entrance to 
11KV Room Site, Stores & Offices with Other 
Miscellaneous Works at Chilla Power House 

2 Agreement No & Date.   

3 Value of Agreement  

4 Name of contractor /Firm  

5 Date of Start as per Agreement  

6 Due date of completion as per Agreement  

7 Actual date of completion  

8 Date of application of Time extension from 
contractor 

 

9 Amount of work done upto date of application by 
Contractor in Rs and in % 

 

10 Date up to which extension already sanctioned 
already sanctioned, if any 

 

a) First time Extension Sanctioned, if any  

b) Second time Extension Sanctioned, if any  

11 Amount of work done up to last sanctioned 
extensions in Rs and in % 

 

12 Date upto which Time extension is demanded at 
present  

 

13 Justification in support of time extension  

14 No Claim certificate  

 
15. Brief particular of work to be executed during time extension 
 

Value of work as per Agreement Value of work executed during the 
period specified in the agreement. 

Approx. Value of work to be executed 
during extension period. 

   

 
16. Whether there will be any loss or financial liability arise to the Nigam 
     Due to proposed extension                                       WWWWWWWW 
 

 
(Signature of contractor) 
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FORMAT-V 

 
NO CLAIM CERTIFICATE 

 
 It is to certify that grant of time Extension for the work upto WWWWWWW. for work named as “Construction of C.C. Road 

from Gate Entrance to 11KV Room Site, Stores & Offices with Other Miscellaneous Works at Chilla Power House” against 

agreement no. WWWWWWWWWWWWWWWWWWWWWW. shall not form  basis of any extra claim what so ever.    

 

                                                  Sign of Contractor   

                 (                                    )                                    

                                                                  Name of Firm  WWWWWWWWWWWWWWWWWWW. 
 
Note: As per clause 39.3 of GCC no claim due to time extension of the contract/work will be admissible. 
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FORMAT JV-1  

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF JOINT VENTURE (JV) PARTNERS 
POWER OF ATTORNEY*(Not Applicable) 

 (To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant stamp Act. The 
stamp paper to be in the name of the company who is issuing the Power of Attorney.) 

Know all men by these present, we WWWWWWWWWW do hereby constitute, appoint and authorize 

Mr/MsWWWWWWWWWWWWW.who is presently employed with us and holding the position of WWWW..as our attorney, 

to do in our name and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our bid for 

the work of including signing and submission of all documents and providing information/ responses to UJVN Ltd 

representing us in all matters, dealing with UJVN Ltd in all matters in connection with our Tender for the said project.  

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of Attorney and 

that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to have been done by us. 

Dated this the WWWWWWWWWday ofWWWWWWW20xx. 

      Signature of the attorney  

Signature of the attorney is attested  

(Signature of authorized signatory)  

(by the authorised signatory of the company)     (Signature 

and Name in Block letters of Signatory) 

 Seal of Company  

Witness: 

Witness 1:       Witness 2: Name :    

        Name : Address :    

        Address : Occupation :    

         

Occupation : Notes: i) To be executed by all the partners individually, in case of a Joint Venture. 

 ii) The made of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by 

the applicable law and the charter documents of the executant(s) and when it is so required the same should be under 

common seal affixed in accordance with the required procedure. 

iii) In case of incorporated companies, the common seal of the company has to be embossed on all pages
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 FORMATJV-2  

FORMAT FOR POWER OF ATTORNEY TO LEAD PARTNER OF JOINT VENTURE (JV)  

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant stamp Act. The 

stamp paper to be in the name of the company who is issuing the Power of Attorney) 

 POWER OF ATTORNEY Whereas UJVN Ltd has invited Tender for the work of Whereas, the members of the Joint Venture 

comprising of M/sWWWWWWWWWWWWWW..M/sWWWWWWWWWWW..and M/sWWWWWWWWWWW, are 

interested in submission of bid for the work “Construction of C.C. Road from Gate Entrance to 11KV Room Site, Stores & 

Offices with Other Miscellaneous Works at Chilla Power House” (insert name of workWWWWWWWWWWWWWWW.. in 

accordance with the terms and conditions contained in the bidding documents. Whereas, it is necessary for the members of 

the Joint Venture to designate one of them as the Lead Partner, with all necessary power and authority to do, for and on 

behalf of the Joint Venture, all acts, deeds and things as may be necessary in connection with the Joint Venture’s bid for the 

project, as may be necessary in connection the Joint Venture’s bid for the project. NOW THIS POWER OF ATTORNEY 

WITNESSETH THAT: We, M/sWWWWWWWWWWWWWWWWWWW., hereby designate M/sWWWWWWWWWW, 

being one of the partners of the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of the Joint Venture, 

all or any of the acts, deeds or things necessary or incidental to the Joint Venture’s Tender for the contract, including 

submission of Tender, participating in conferences, responding to queries, submission of information/documents and 

generally to represent the Joint Venture in all its dealings with UJVN Ltd any other Government Agency or any person, in 

connection with the contract for the said work until culmination of the process of Tendering till the contract agreement is 

entered into with the UJVN Ltdl and thereafter till the defect liability period. We hereby agree to ratify all acts, deeds and 

things lawfully done by lead member, our said attorney pursuant to this power of attorney and that all acts deeds and things 

done by our aforesaid attorney shall and shall always be deeded to have been done by us/ Joint Venture. Dated this the 

WWWWWWWWWday ofWWWWWW20xx 

Signature of the attorney   

Signature of the attorney is attested  

(by the authorised signatory of the company) 

 

Notes: 
 i) To be executed by all the partners individually, in case of a Joint Venture. 
 ii) The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the 
applicable law and the charter documents of the executant(s) and when it is so required the same should be under common 
seal affixed in accordance with the required procedure. iii) In case of incorporated companies, the common seal of the 
company has to be embossed on all pages.  
 
 
(Name in Block letters of Executants) 
  
Seal of Company 
 
Witness 1:         Witness  2:   

Name :          Name :  

Address :         Address :   

Occupation :         Occupation : 
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FORMAT JV-3  

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) FOR JOINT VENTURE PARTICIPATION BETWEEN  

M/sWWWWWWWWWWW..having its registered office atWWWWWWW (hereafter referred to as 
WWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWW.) acting as the Lead Partner of the first part. 
And M/sWWWWWWWWWWWWWWWWWhaving its registered office atWWWWWWWWWWWWW.(hereafter referred 
to as ‘WWWWWWWWWWW..’) in the capacity of a Joint Partner of the other part. The expressions 
ofWWWWWWWW..and WWWWWWWWWWWWshall whatever the context admits, mean and include their respective 
legal representatives, successors-in-interest and assigns and shall collectively be referred to as “the Parties” and individually 
as “the Party” WHEREAS; UJVN Ltd (hereinafter referred to as “Client”) has invited bids forWWWWW..(insert name of 
work)WWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWWW
W WWWWWWW.” 

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1. The following documents shall be deemed to form and be read and construed as an integral part of this MOU. i) Notice for 
bid, and ii) Tender document iii) Any Addend urn / Corrigendum issued by (Southern Railway Mechanical organization) iv) 
The Tender submitted on our behalf jointly by the Lead partner. 

 2. The ‘Parties’ have studied the documents and have agreed to participate in submitting a ‘Tender’ jointly. 

 3. The name of the Joint Venture firm shall be______________________________. 

 4. M/sWWWWWWWWWWW.. shall be the lead member of the JV for all indents and purpose and shall represent the Joint 
Venture in its dealing with Client. For the purpose of submission of Tender proposals, the parties agree to nominate 
WWWWWWWW.. as the leader duly authorized to sign and submit all documents and subsequent clarifications, if any, to 
the Client. However, M/sWWWWW.. shall not submit any such proposals, clarifications or commitments before securing the 
written clearance of the other partner which shall be expeditiously given by M/sWWWWWW. to M/sWWWWWWWWW 

 5. The ‘Parties’ have resolved that the distribution of share and responsibilities is as under: 

  a) Lead Partner shareWWWWWWWWW.%;  

Responsibilities .   i)WWWWWW. 

 ii)WWWWWW. 

 iii)WWWWWWWW 

b) Joint Venture Partner’s shareWWWWWWW..%  
NameWWWWWWWWWWWWWWWWW.  
Responsibilities  i)WWWWWW..  

ii)WWWWWW..  
iii)WWWWWW.. 

C) Joint Venture Partner’s shareWWWWWWWWW..%  
NameWWWWWWWWWWWWWWWWW. 

  Responsibilities 
    i)WWWWWW..  

ii)WWWWWW.. 
    iii)WWWWWW.. 

 
 6. JOINT AND SEPARATELYL RESPONSIBILITY The Parties undertake that they shall be jointly and separately liable to 
the client in the discharge of all the obligations and liabilities as per the contract with the client and for the performance of 
contract awarded to their JV. 
 
 7. ASSIGNMENT AND THIRD PARTIES The parties shall co-operate throughout the entire period of this MOU on the basis 
of exclusively and neither of the parties shall make arrangement or enter into agreement either directly or indirectly with any 
other partly or group of parties on matters relating to the Project except with prior written consent of the other party.  
 

8. EXECUTIVE AUTHORITY The said Joint Venture through its authorized representative shall receive instructions, 
payments from the client. The management structure for the project shall be prepared by mutual consultations to enable 
completion of project to quality requirements within permitted cost and time. 
9. GUARANTEES AND BONDS Till the award of the work, the lead partner shall furnish Earnest Money and all other 
bonds/guarantees to the Client on behalf of the Joint Venture, which shall be legally binding on all the partners of the Joint 
Venture. 
10. INDEMNITY Each party hereto agrees to indemnify the other party against its respective parts in case of breach / default 
of the respective party of the contract works of any liabilities sustained by the Joint Venture. 
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 11. For the execution of the respective portions of works, the parties shall make their own arrangements to bring the required 
finance, plants and equipment, materials, manpower and other resources.  
12. DOCUMENTS & CONFIDENTIALITY Each party shall maintain in confidence and not use for any purpose related to the 
Project all commercial and technical information received or generated in the course of preparation and submission of the 
bid. 
 
12. DISPUTE AND ARBITRATION Any dispute, controversy or claim arising out of or relating to this agreement shall be 
settled in the  between the parties as per  procedure  laid in Clause -54 & 55 of GCC 
 
 13. VALIDITY This MOU/ JV Agreement shall remain in force till the occurrence of the earliest to occur of the following 
unless by mutual consent, the parties agree in writing to extend the validity for a further period. 
a. The Tender submitted by the joint venture is declared unsuccessful, or  
b. Cancellation / shelving of the project by the client for any reasons prior to award of work. 
c. Execution of detailed JV agreement by the parties, setting out detailed terms after award of work by the client.  
 
14. This MOU is drawn inWW..number of copies with equal legal strength and status. One copy is held by M/sWW. and the 
other by M/sWWWWWWW.. & M/sWWWWW.. and a copy submitted with the proposal.  
 
15. This MOU shall be construed under the laws of India. 
 
16. NOTICES Notice shall be given in writing by registered mail or commercial courier or Faxto the following Fax numbers 
and addresses. 

 
Lead Partner        Other Partner WWWWWWW.                                                                                     
WWWWWWWWW.. 
 (Name and Address)       (Name and Address) 
 Fax no: WWW         Fax noWW..           
 
IN WITNESS WHERE OF THE PARTES, have executed this MOU the day, month and year first before written.  
 
M/sWWWWWWWW.                                                                          M/sWWWWWWWWW..                            WWWWWW                                                                                         
WWWWWWWWW                                           (Seal)       
  (Seal)  
 
Witness:  
1WWWWWWWWWW     (Name & Address)  
2WWWWWWWWWW    (Name & Address) 
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SECTION-VII 
 

BILL OF QUANTITIES 
 

 
(Price Bid shall be submitted separately in Part-II) 
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PART –II: FINANCIAL-BID 

 
BILL OF QUANTITY 

(This part shall be kept in a separate envelope super-scribed as “Part-II FINANCIAL BID”) 
 

Name of Work:- Construction of C.C. Road from Gate Entrance to 11KV Room Site, Stores & 
Offices with Other Miscellaneous Works at Chilla Power House. 

 

Sl. 
No. 

Name of Items Quantity Unit Rates in 
(Rs.) 

Amount in 
(Rs.) 

 

1 Clearing Grass and Removal of Rubbish Clearing 
grass and removal of rubbish up to a distance of 30 
moutside the periphery of the area as per Technical 
Specification Clause 201. (By Manual Means)  

including supply of all material labour T&P etc. 
required for proper complition of the work. 
 
 

Sqm 640.00 2.00 1280.00 

2 Excavation in  Cutting in Soil by manual means with 
lead upto 50 m  Excavation for roadway in soil using 
manual means for carrying of cut earth to 
embankment site with a lift upto 1.5 m and lead upto 
50 m as per Technical Specification  Clause 302.3 

including supply of all material labour T&P etc. 
required for proper complition of the work.  
 
 

Cum 128.68 187.90 24178.97 

3 Dismantling of Structures Dismantling of existing 
structures like culverts, bridges, retaining walls and 
other structure comprising of masonry, cement 
concrete, wood work, steel work, including T&P and 
scaffolding wherever necessary, sorting the 
dismantled material, disposal of unserviceable 

material and stacking the serviceable material with 
all lifts and lead of 1000 mas per Technical 
Specification Clause 202.  Cement Concrete including 
supply of all material, labour, T&P etc. required for 
proper completion of the work. 
 
 

Cum 4.57 631.60 2886.41 

4 Dismantling of Flexible Pavements Dismantling of 
flexible pavements and disposal of dismantled 
materials upto a lead of 100 m, stacking serviceable 

and unserviceable materials separately as per 
Technical Specification Clause 202 By Mechanical 
Means  Bituminous Courses Including supply of all 
material, labour, T&P etc. required for proper 
completion of the work. 
 

Cum 39.98 388.70 15540.23 

5 Providing concrete for plain /reinforced concrete in 
open foundations complete as per drawings and 
technical specifications Clause 802, 803, 1202 & 

1203  P.C.C grade M 10  Nominal mix 1:3:6, 
including supply of all material labour T&P etc. 
required for proper complition of the work.  
 
 

Cum 53.52 6938.90 371369.93 

6 Providing and filling in position rubberized bitumen 
hot sealing compound for sealing of expansion joints 
in roads / pavements all complete as per direction of 
the Engineer-in-Charge. Using grade ‘A’ sealing 
compound conforming to IS: 1834. including supply 

of all material labour T&P etc. required for proper 
complition of the work.  
 
 
 

one cm. 
depth one 
cm. width/ 
M length. 

1040.00 7.33 7623.20 
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7 Providing and laying design mix cement concrete of 

M-30 grade, in roads/ taxi tracks/ runways, using 
cement content as per design mix, using coarse sand 
and graded stone aggregate of  40 mm nominal size 
in appropriate proportions as per approved & 
specified design criteria,  providing dowel bars with 
sleeve/ tie bars wherever required, laying at site, 
spreading and compacting mechanically by using 
needle and surface vibrators, levelling to required 
slope/ camber, finishing with required texture, 
including steel form work with sturdy M.S. channel 
sections, curing, making provision for contraction/ 
expansion, construction & longitudinal joints (10 mm 

wide x 50 mm deep) by groove cutting machine, 
providing and filling joints with approved joint filler 
and sealants, complete all as per direction of 
Engineer-in-charge (Item of joint fillers, sealants, 
dowel bars with sleeve/ tie bars to be paid 
separately). Note:- Cement content considered in M-
30 is @ 340 kg/cum. Excess/ less cement used as 
per design mix is payable/ recoverable separately. 
Cement concrete prepared with batch mixing 
machine. including supply of all material, labour, T&P 
etc. required for proper completion of the work. 
 

Cum 48.00 8923.18 428312.64 

8 Brick masonry work in cement mortar in foundation 
complete excluding pointing and plastering as per 
drawing and technical specifications Clauses 600, 

1202 & 1203  Brick masonry in 1:4 cement mortar 
including supply of all material, labour, T&P etc. 
required for proper completion of the work. 
 

Cum 19.04 7179.60 136699.58 

9 Plastering with cement mortar (1:4), 15 mm thick on 
brickwork in substructure as per technical 
specification Clauses 613.4 & 1204. including supply 
of all material labour T&P etc. required for proper 
completion of the work. 
 

Sqm 227.82 223.50 50917.77 

10 Providing concrete for plain /reinforced concrete in 
open foundations complete as per drawings and 
technical specifications Clause 802, 803, 1202 & 
1203 P.C.C. grade M 20  Nominal mix (1:2:4) 
including supply of all material, labour, T&P etc. 
required for proper completion of the work. 
 

Cum 3.69 7406.30 27329.25 

11 Removing white or colour wash by scrapping and 
sand papering and preparing the surface smooth 
including necessary repairs to scratches etc. 
Complete. including supply of all material, labour, 

T&P etc. required for proper completion of the work. 
 

Sqm 2159.99 16.74 36158.23 

12 Providing and applying white cement based putty of 

average thickness 1 mm, of approved brand and 
manufacturer, over the plastered wall surface to 
prepare the surface even and smooth complete. 
including supply of all material, labour, T&P etc. 
required for proper completion of the work. 
 

Sqm 2159.99 132.25 285658.68 

13 Applying one coat of water thinnable cement primer 
of approved brandand manufacture having low VOC ( 
Volatile Organic Compound) content. with Water 
thinnable cement primer on wall surface haviong 
VOC content less then 50 grams/litre. including 
supply of all material, labour, T&P etc. required for 
proper completion of the work. 
 

Sqm 2159.99 62.67 135366.57 

14 Finishing walls with Acrylic Smooth interior/exterior 
paint of required shade: Old work (Two or more coat 
applied @ 1.67 ltr/ 10 sqm) on existing cement paint 
surface. including supply of all material, labour, T&P 
etc. required for proper completion of the work. 

 
 

Sqm 2159.99 102.33 221031.78 
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15 Painting with synthetic enamel paint of approved 

brand and manufacture of required colour to give an 
even shade : Two or more coats on new work after 
cleaning of member  over an under coat of suitable 
shade with ordinary paint of approved brand and 
manufacture including supply of all material, labour, 
T&P etc. required for proper completion of the work. 
 

Sqm 16.75 191.74 3211.65 

16 Distempering with 1st quality acrylic distember 
(Ready mix) having VOC content less than 50 grams/ 
litre  of approved brand and manufacture to give an 

even shade : Old work (one or more coats) including 
supply of all material, labour, T&P etc. required for 
proper completion of the work. 
 

Sqm 3.24 53.14 172.17 

17 Finishing walls with Acrylic Smooth interior/exterior 
paint of required shade New work (Two or more coat 
applied @1.67 ltr/10 Sqm over and including priming 
coat of exterior primer applied @ 2.20 kg/ 10 Sqm). 
including supply of all material, labour, T&P etc. 
required for proper completion of the work. 

 

Sqm 22.50 136.10 3062.25 

18 Providing and fixing stainless steel (Grade 304) 
railing made of Hollow tubes, channels, plates etc., 
including welding, grinding, buffing, polishing and 
making curvature (wherever required) and fitting the 
same with necessary stainless steel nuts and bolts 
complete, i/c fixing the railing with necessary 
accessories & stainless steel dash fasteners , 
stainless steel bolts etc., of required size, on the top 

of the floor or the side of waist slab with suitable 
arrangement as per approval of Engineer-in-charge, 
(for payment purpose only weight of stainless steel 
members shall be considered excluding fixing 
accessories such as nuts, bolts, fasteners etc.).  
including supply of all material, labour, T&P etc. 
required for proper completion of work.  
 

kg 148.00 654.58 96877.84 

19 Removal of debris /waste material/ any other 
material / rubbish on road side / park /dust bin and 

from any other location by full load tractor trolly 
within the specified colonies as desired by the 
Engineer-in- charge & safe disposal of the same out 
side the colony area. including cost of all labour T& P 
etc required for proper loading/unloading and 
disposal of waste or any other material required for 
the proper completion of the work. 
 

Trip 8.00 1668.00 13344.00 

20 Supply unskilled labour for full day as perr 
requirement for attending miscellaneous works as 

per direction of the Engineer in Charge for proper 
completion of the work including T&P etc. 
 

Day 30.00 854.85 25645.50 

 
Total Rs. 18,86,666.65 

 

 (Rs. Eighteen Lakh Eighty Six Thousand Six Hundred Sixty Six & Paise Sixty Five Only), Excluding GST) 

 

 
      My/0ur rates are……………….%……………………..................................................(in words) above/below/at par 

of the estimated rates of all items mentioned above. 

 

 
 

 SIGNATURE OF TENDERER           EXECUTIVE ENGINEER 

                                          PROJECT CIVIL MAINTENANCE 
           GANGA VALLEY, HARIDWAR 
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Special Conditions:-  
 

1- Bidders are advised to go through General condition/special condition/Technical specification before 
quoting their rates. Also a prior site visit is advisable in the interest of work. 

2- The work shall be carried out as per detailed PWD/CPWD/Nigam specification as available. However decision of 
Engineer-in-charge/Executive Engineer shall be final & binding upon contractor. 

3- All quantities are tentative and Variation in individual item may be allowed/directed upto any extent as per site 
requirement for satisfactory completion of work. 

4- The contractor or his authorized representative will keep close liaison with the JE/AE concerned for taking day to 
day instructions regarding work. 

5- All materials used at site in above tender should be approved by the E/I of the work before taking into use in the 
work. 

6- Accommodation with water supply and electricity will be provided at departmental rate if available  
 in colony. No claim shall be entertained in this regard. 
7- Royalty on quarried materials i.e. sand, stone etc. will be deducted from contractor bill as per existing 
       rules of Govt. of Uttarakhand. 
8- The rate quoted shall be considered including of all Govt. Taxes such as I.T, E.P.F & Insurance of Labors etc. 

However GST will be paid extra as applicable as per rule. 
9- In case of less/ incomplete Tender Fee/Earnest Money deposit the tender will not be open and shall be rejected. 
10- Tenderer shall ensure that none of the relatives of officers/employees working in the Nigam should be enrolled in 

the establishment of the tenderer, otherwise tender shall be rejected. 
11- The tenderer should have done “Successful completion of Construction work of C.C. Road” having sufficient 

experience as desired by the tender inviting authority, otherwise tender will be rejected. 
12- In case of draft of Tender Fee is payable at a location other than Haridwar, the contractor has to pay Rs. 100.00 

extra. Accordingly draft of tender fee should be of higher value. 
13- Special condition will prevail in case of any dispute/ambiguity in GCC & SCC. 
14- The old and damaged scrap of M.S. Work shall be recovered @ Rs. 25.00 per Kg from the bill of contractor. 
15- Cement shall be arranged by the contractor itself as per requirement. 
16- Cement used in the work should be minimum OPC grade 43 and confirming to the relevant IS code. 
17- If any dispute is raised during the currency of work by the UPID, Forest department and National green tribunal or 

any other agencies, the NIGAM or UJVNL Ltd. Shall not be responsible for the same and the contract or Agreement 
will be closed immediately and no claim shall be entertained by the NIGAM or UJVNL in this regard.The decision of 
Engineer-in-charge shall be final and binding upon the contractor. 

18- Bidder shall not write anything on bill of quantity except rates. After quoting rates in bill of quantity, nothing shall be 
added or deducted by the bidder from quoted rates, such practice shall not accepted and only quoted rates shall be 
considered for bidding. 

19-  As the site is located inside the Rajaji Tiger Reserve and as per laws of wild life sanctuary no such activities are 
allowed after sun set and before sun rise that may disturb the wild animals. 

20-  Any illegal mining from the Rajaji National Park is strictly prohibited. 
21-  It is the sole responsibility of contractor to follow the rules and laws of Rajaji Tiger Reserve. In case of violation of 

laws, if any, penalty or punishment is imposed by the park authorities, UJVNL shall not bear such penalty or 
punishment. Contractor is responsible to take the work permission from Rajaji National Park. 

22- During execution of work, material or items samples such as cement, fine aggregate, coarse aggregates, steel,   
concrete, epoxy etc may be collected and referred to laboratory test by Engineer-In-Charge and bill thus raised by 
concerning laboratory shall be paid by contractor/ from contractor’s bill. 

23- The contractor has to execute any extra item required for proper completion of work on latest PWD SOR or DSR. In 
case of non-availability of rates in PWD SOR, on analyzed rates approved by Engineer in Charge. 

24- The Tender Inviting Authority reserves the right to reject any or all bids without assigning any reason. 
 

 
 

 
Signature of Bidder                                                                          Executive Engineer  

 
Certify that I/we have visited the site and get familiarized with nature of work and site conditions and also have 
understood and discussed the work with concerned site Engineer. I/we will not make any claim regarding 
damage to work, T&P, labour etc and will be fully responsible to complete the work as per General 
condition/special condition/Technical Specification/ as per instructions of Engineer-in-Charge.                                   

                                                                              
 
 
Signature of Bidder  
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SECTION-VIII 
 

TECHNICAL SPECIFICATIONS 
 
 
 

(Technical specification is as per prevailing IS Codes/CPWD guidelines and is available on 
UJVNL website i.e. www.ujvnl.com. The specifications of works which are not included in 

website are included in this section) 
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SECTION-IX 
 

Safety Manual 
 

(All safety norms as mentioned in Clause 23.6 of General Conditions of Contract shall be 
strictly adhered to during actual execution of the Works)
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SECTION-X 
 

DRAWINGS AND LAYOUT  
 

(The drawing and layout annexed with tender document are merely for the purpose to assess 
the rates for bidding. During execution of work separate drawing shall be issued) 


