NIT No. 14/EE/MPH/2025-26

Standard Form-Uploading of Tender Document

S.No. Description Entry
1. NIT Number Tender No. 14/EE/MPH/2025-26
2. Title of Tender Polypoxy protective coating workswen Intake
Gates of Machine no.3.
3. Classification Electrical & Mechanical
4. Head O & M Works

5.a | Starting Date for Downloading | 31-08-2025
Tender Documents (dd/mm/yy)

5.b | Closing Date for Downloading | 15-09-2025 up, t016:00 Hrs.
Tender Documents (dd/mm/yy)

6.a | Last date of Submission of | 16-09-2025 up to 11:00 Hrs.
Tender Document (dd/mm/yy)

6.b | Opening date of Tender 18-09<2025 from 11:00 Hrs.
(dd/mm/yy)
7. | Place Mohammadpur Power House, Gurukul
Narsan (Hardwar)
8. | Address of Tender Issuing Executive Engineer (M&G), Mohammadpur
Power House, Gurukul Narsan (Hardwar)
Office
9 | Contact Telephonc Number 01334 —235166
10. | E-mail Address of Tender eemph.ujvnl@gmail.com
Issuing Office

Executive Engineer (M&G)
Mohammadpur Power House
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NIT No. 14/EE/MPH/2025-26

UJVN LIMITED

(A GOVT. OF UTTARAKHAND ENTERPRISE)

//Jj

UJVNL

Bidding Document

NAME OF WORK /SUPPLY: -

Polypoxy protective coating works on Intake Gates of Machine no.3

NIT No: 14/EE/MPH/2025-26

Invited By:
Executive Engineer (M&G)
Mohammadpur Power House.
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NIT No. 14/EE/MPH/2025-26

Part-2

SECTION-1:

INSTRUCTIONS TO TENDERERS AND ELIGIBILITY CRITERIA SUBMISSION OF THE
OFFER AGAINST TENDER SPECIFICATION NO.- 14/EE/MPH/2025-26

Sealed tenders are invited from the reputed Contactors/Bidders (a bidder may be a Person, Private
Entity or a Government owned entity, a firm or a company) fulfilling the Pre-Qualification Criteria.
No Joint Venture (JV) is allowed) in the office of Executive Engineer (M&G) Mohammadpur
Power House in two separate parts:

Name of the work: - Polypoxy protective coating works on Intake Gates of Machine no.3

Part-1 Tender cost & Earnest money with “Application Downloading Form” in
original & other downloaded tender documents, non judicial stamp paper worth
Rs. 100.00 duly affixed with Rs. 1.00 revenue stamp for validity
guarantee/agreement and documents required in Eligibility yCriteria in a
separate sealed envelope super scribed as Part-l, against specification No :
NIT- 14/EE/MPH/2025-26

Containing price schedule on the prescribed Performa in a sealed envelope/super scribed as “Price
bid” against specification No: NIT- 14/EE/MPH/2025-26

The tender shall be received up to 11:00 hrs. on 16-09-2025%and shall be opened on 18-09-2025 at
11:00 hrs in presence of the tenderer who wish to remain present at the time of opening of the tender.
Part — 2 of tender shall only be opened if fitm fulfills all'conditions of Part-1 of tender.

ELIGIBILITY CRITERIA:

The contractor fulfilling following pre-qualificationsCondition shall only be eligible to participate

against the above tender:

The bidder should submit following document with the tender.

1. Tender Application Form.

2. Memorandum of“AssociationjpArticle of Association and Certificate of Incorporation in case of
Company. Partnership Deed\in case of Firm.

3. Validity Agreement'duly executed on Rs.100/- non-judicial stamp paper.

4. Balance Sheets and Statement of Profit & loss / Audited Financial Statements (Balance Sheets

and.Statement,of Profit & loss) for last 3 years (5 years in case of high value contracts (More than

100 Lacs)).

ITR\Return Submission of last 3 years (5 years in case of high value contracts).

Valid Permanent Account Number (PAN).

Valid EPERegistration.

Valid GST Registration.

Valid Bank Account details for RTGS / NEFT (name as appearing in Bank Account, Bank

Account Number, Name of Bank, Name of Branch and Branch IFSC code)

10. Valid Technical Experience Certificates/documents.

11. Earnest Money Deposit of the requisite amount in prescribed mode.

12. Tender Processing Fee of requisite amount in prescribed mode.

13. Declaration regarding eligibility and not being blacklisted or debarred.

14. Power of Attorney in favor of the individual / person legally authorized to sign the bid and

e A

contract.

The Tenderer must be registered in the Office of Employees’ Provident Fund Commissioner, in case
of work/services. (Copy of certificate to be submitted as a proof with the tender).

The Tenderer must submit the copy of Income tax Return duly acknowledged by IT dept. for last
three years.
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NIT No. 14/EE/MPH/2025-26

C.

D.

E.

F.

G. (1)
a.
b.
C.

2

H.

The bidder shall submit a list of items to be supplied for application as per technical specification of
tender document in part-I along with chemical composition. The bidder shall quote the name of
product and its manufacturer along with their bid.

The bidder should be manufacturer/authorized dealer/stockiest/distributor of the quoted product.

The bidder shall submit Technical Data Sheet and material safety data sheet of the product against
chemical name along with their bid (for technically suitability of product).

Registration with Income tax/ PAN Number. PAN must be in the name of firm, for which the Tender
documents have been downloaded.

Particular Experience for works:
The tenderer should have experience of having successfully completed similarworkshin Central /State
PSUs/Govt. Organizations during last 7 years ending last day of month previouS to ong in which
tender is invited should be either of the following: -
Three similar completed works each costing not less than the amount,equal to '40% of the estimated
cost.

Or
Two similar completed works each costing not less than the amountiequal to 50% of the estimated
cost.

Or
One similar completed work of costing not less than'the amount equal to 80% of the estimated cost.

SIMILAR WORKS MEANS:

Similar nature of work means that thé\firm should have experience of “Polysulphide based epoxy
coating on hydromechanical equipment/structure in hydro power station”. Bidder should also have to
submit work completion certificate not'below the rank of Executive Engineer as a proof.

ON FINANCIAL CAPACITY

a) Average annual Tinaneial turnover during the last 3 years, ending 31 March of the previous

financial yeaf, should be atleast 30% of the estimated cost.

b) Financialsstanding shall\be established through latest ITR, Balance Sheet and Statement of

Profit & Loss of'last 3 years /Audited Annual Report (Balance Sheet and Statement of Profit

& Losshalong with notes and Audit Report) of last 3 years (5 years in case of high value

confracts) nduly certified by a Chartered Accountant. All certifications by a Chartered

Accountant mustbear UDIN (Unique Document Identification Number).

c) In case of high value contracts: (amount exceeding Rs. 100 Lacs)

L The Net worth should be positive and not less than the amount of Equity Share Capital
including Share premium in at least Three (3) out of immediately preceding Five (5)
vears.

11 Applicants should have earned profit before taxes in three out of the immediately
preceding Five (5) years.
1II. All tenders with estimated amount exceeding Rs. 100 Lacs will be treated as High
Value Contracts.
Bidder shall provide satisfactory evidence concerning of the following that:

a. The firm does not anticipate change in the ownership during the proposed period of execution of
work (if such a change is anticipated, the scope and effect thereof shall be defined)

b. In case of High Value contracts, the firm has established a quality assurance system and
organization designed to achieve high levels of equipments reliability. The bidders should be ISO
certified valid as on current date. (Copies of the same have to be submitted as a proof).

c. In case of High Value contracts, the firm should have (owned) a well-established workshop with
all necessary machinery. The same may be inspected by UIVN Limited representatives.
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NIT No. 14/EE/MPH/2025-26

11.

12.

13.
14.
15.
16.

17.

Tenderers are requested to submit the price schedules and its appendices duly filled in as required and
should strictly follow the instructions and notes supplementary thereof to facilitate the purchaser to
prepare the comparative statement. Failure to do so may prevent the tender from being considered.
The item rate should mandatorily be quoted F.O.R. destination. However, overall lowest quoted rates
will be the criteria for deciding the L-1 bidder. Lump-sum rate quoted by the bidder will be treated as
non- responsive.

In case the due date of submission of the tenders happens to be a holiday, the tenders may be
submitted up to next working day upto 11:00 Hrs without extension of due date.

In case the due date of opening of tender happens to be a holiday, the tenders shall open on the next
working day without extension of due date.

The rates should be valid for three (03) months from the date of opening of the,tenders. The tenderers
are required to furnish the validity guarantee / agreement on non-Judicial stamp paperjworth Rs.
100.00. The tender without agreement of validity in Part-I of tender shall be rejecteda(Format for this
agreement is being enclosed).

The tenderers are required to fill up their rates in words as well as in figures. If there is any difference
in quoted rates in words and figures, the rates quoted in words shall prevail

Conditional tenders shall not be entertained and will be rejected.

EVALUATION OF BIDS:

a. The Officer Inviting Tender (OIT) /Evaluators shall take up evaluation of bids with respect to
the qualification information and other information furnished subject to confirmation of the Bid
Security, the issuing institutions.

b. The bidder may be asked in writing to clarify on the document provided in the Technical Bid, if
necessary, with respect to any doubts,or illegible documents. The Officer Inviting Tender may
ask for any other document, of historical nature during technical evaluation of the tender.
Provided in all such casesj furnishing of any documents in no way alters the Bidder’s price Bid.
Non submission oflegible documents may render the bid non responsive.

c. Technical evaluation of allybids shall be carried out as per information furnished by bidders.
But evaluation of Bids,dees not exonerate bidders from checking their original documents at
later date. If thesbidder is\found to have misled the evaluation through wrong information,
action ag\per relevant clause of NIT/ITT shall be taken against the Bidder/Contractor.

d. The,©IT/Evaluators will evaluate bids and finalize list of responsive bidders.

The sbidder must not, be’ banned/delisted/ blacklisted/debarred from business by any PSU/Govt.

department on the date of submission of bid. Such bidders shall be debarred from the participation

and no correspondence shall be entertained in this regard. The bidder shall have to submit an affidavit
in support ofiitalong with tender document.

All work / supply covered by the specifications shall be carried out in accordance with the Section -2

General Conditions of Contract. In case any portion of the said contract is not clear to the contractor,

clarifications must be obtained before submission of the tender.

Payment shall be made as per the conditions of contract.

Telegraphic offers shall not be entertained.

The undersigned reserve the right to reject any or all the tenders without assigning any reasons.

The tenders should be submitted in Performa prescribed and bids received without downloading the

tender documents shall not be considered. The document downloaded from website should not be

tempered or photocopied from other bidder, and if any such tempering is detected before or after the
opening of bids, the bidder shall be debarred for a period of one year from participating in the tenders
issued by UJVN Limited.

The tender document should be duly signed on each page and in original as downloaded by the

tenderer. Any overwriting / cutting in tender should be duly signed and stamped.
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NIT No. 14/EE/MPH/2025-26

18.

20.

21.

22.

23.

24.

25.
26.

27.

28.

29.

Forfeiture of Earnest Money Deposit (EMD).

The Earnest Money Deposit (EMD) shall be forfeited

If the Bidder withdraws the Bid or seeks to modify, alter, add or subtract or put any rider on any
ground whatsoever, after last date and time for submission of Bid and during the period of Bid
Validity; or

In the case of a successful Bidder, if the Bidder fails within the specified time limit to:

Sign the Agreement; or

Furnish the required Performance Security.

Furnish the required Additional Performance Security.

To start the work to the satisfaction of the Engineer after Letter of Acceptance / Award has been
issued.

If the Bidder indulges in any type of unfair or corrupt practice or submit any false information:

If the Bidder indulges in any type of Bid rigging, Collusive Bidding or any other type of Anti-
Competitive Activity.

Tampers with the downloaded Bid Document and submit the bid without: downloading the bid.

All other terms and conditions of this tender specification shall be.governed by.the Section-2 General
Conditions of Contact.

The successful tenderer will have to enter into agreementywithin(l5 days of issue of LOI/order and
will have to deposit requisite amount of security deposit.

In case the tenderer offers any rebate, the same should be clearly mentioned in the price schedule of
tender.

The undersigned reserve the rights to revise or.amend the specification & other condition prior to the
notified date for opening of the tenders. Such revision and amendments, if any will be communicated
to all tenderers.

In case of failure of firm to exécute the ordefwithirl the stipulated delivery period, the purchaser shall
reserve the right to cancel the order and levy any penalty as per Section-2 General Conditions of
Contract.

The tender documents can only beidownloaded from the website of UJVN Limited www.ujvnl.com.
However, it willsbesthe responsibility of the prospective bidder to ensure the use of complete tender
documents available on website.

If a bidder submits more than one bid, all such bids of that bidder shall be treated as non-responsive.
The duly filled “and signed Application Downloading Form which has been used by vendor for
dowhloading the, tendér"documents from website should be submitted in original along with the
tender document; This “Application Downloading Form” is an integral part of tender document. If
this application form is not submitted in original with the tender in Part-1, it will be summarily
rejected.

TENDER COST/FEES: -

Demand draft of any nationalized/Scheduled bank towards the cost of bid document amounting to

Rs 590.00 only (inclusive of 18% GST) in the favour of Dy. General Manager, HGC,
UJVNL, Pathri Payable at PNB Bahadrabad.

Bank details of OIT are as follows

Name of Bank: - Punjab National Bank

Branch: - Haridwar

EARNEST MONEY /BID SECURITY DECLARATION.

EMD/Bid security as mentioned in clause 12 of Section-I amounting to Rs. 30,000.00( Rs Thirty
Thousand only) in the form of CDR/FDR/BG of any nationalized/scheduled bank in approved
format duly pledged in the favour of Dy. General Manager, HGC, UJVNL, Pathri Payable at PNB
Bahadrabad having validity of not less than six months.

The cost of downloaded Tender documents is not refundable under any circumstances whatsoever.
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NIT No. 14/EE/MPH/2025-26

30.

31.

32.

NO FIRM SHALL BE EXEMPTED FROM DEPOSITING EARNEST MONEY AND TENDER FEES ON

ANY GROUND WHATSOEVER

Corrupt or Fraudulent Practices.

The Employer requires the Bidders/contractors under this contract observe the highest standard of

ethics during the procurement and execution of this contract. In pursuance of this policy, the

Employer:

(a) defines, for the purpose of these provisions, the terms set forth below shall mean as under:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement process or in eontract execution;
and

(i1) “Fraudulent practice” means a misrepresentation of facts in order todnfluence a procurement
process or the execution of a contract to be detriment of the Employer, andfincludés collusive
practice among Bidders (prior to or after bid submission) designed to,establish bid prices at
artificial non-competitive levels and to deprive the Employer of the benefits of free and open
competition;

(ii1) “Anti-competitive practice”: any collusion, bid rigging,or anti-competitive arrangement, or
any other practice coming under the purview of The Competition Act, 2002, between two or
more bidders, with or without the knowledge, of thesPurchaser, that may impair the
transparency, fairness and the progress of the procurement process or to establish bid prices at
artificial, non-competitive levels;

(iv) “Coercive practice”: harming or threatening tosharm, persons or their property to influence
their participation in the procurerhentprocess or, affect the execution of a contract.

(v) “Conflict of interest: participation by asbidding)firm or any of its affiliates that are either
involved in the consultaney contractito which.this procurement is linked; or if they are part of
more than one bid in the\procurément; or if the bidding firm or their personnel have
relationships or financial or business transactions with any official of Purchaser who are
directly or indiréctlyprelated to tender or execution process of contract; or improper use of
information 0btained by the, (prospective) bidder from the Purchaser with an intent to gain
unfair advantage inthe procurement process or for personal gain; and

(vi) “Obstructive practice”: materially impede the Purchaser’s investigation into allegations of
one or more of the above mentioned prohibited practices either by deliberately destroying,
falsifyingy alteringj or by concealing of evidence material to the investigation; or by making
false statementssto investigators and/or by threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing/the investigation; or by impeding the Purchaser’s rights of audit or access to
information;

(vii) “Collusive practice”: means a scheme or arrangement between two or more bidders, with or
without the knowledge of the Purchaser, designed to establish bid prices at artificial,
noncompetitive levels;

(b) Will reject a proposal for award of work if he determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the contract in question.

(c) Will declare a Bidder ineligible for at least one year for participation in further tenders of UJVN
Ltd., if he at any time determines that the Bidder has engaged in corrupt or fraudulent practices in
competing for, or in executing, the contract.

(d) Canvassing in any form is strictly prohibited and in case any Bidder is found doing the same his
tender shall be summarily rejected.

Bidder should quote for the complete requirement for goods and / or services specified in “Schedule
of Prices & Quantity” of this bid, failing which such bids will be treated as non-responsive.
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33.

34.

35.

Those prospective bidders who will download the tender documents from website will intimate the
tender issuing office about its downloading so that the tenderer may be intimated in case of any
alteration in tender documents (besides issuing corrigendum advertisement in News Papers).

In case it is found that the tenderer has submitted false information, fabricated information or
incorrect information related to pre-qualification criteria of the tender then the tender will be rejected
and the tenderer will be black listed for at least one year.

Complete Tender documents can be submitted by the tenderer at any of the following offices of the
Nigam: -

Executive Engineer (M&G), Mohammadpur Power House Gurukul Narsan, Haridwatr:

ii.

General Manager (Ganga Valley), UIVN Ltd, Mayapur Haridwar.

1.

EE(HQ), UJVN Limited, Ujjwal, GMS Road, Maharani Bagh, Dehradun

36.

The work shall be awarded as per standing instructions / rules of UJVN«{Limited.

Executive Engineer (M&G),
Mohammadpur Power House
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SECTION-2: GENERAL CONDITIONS OF CONTRACT
(GCO)
GENERAL CONDITIONS OF CONTRACT

FOR
SUPPLY OF PLANT & THE EXECUTION OF WORK

IN THE OFEICE OF

EXECUTIVE ENGINEER (M&G)

MOHAMMADPUR POWER HOUSE.

UJVN LIMITED
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General Conditions of Contract (GCC) for the Supply of Plant & the Execution of Works in the
UJVN Limited

Definition of Terms

In construing these General Conditions and annexed Specification, the following words shall have the meaning herein assigned to them unless there is
anything in the subject or context inconsistent with such construction.

The “Purchaser” shall mean the UTVN Limited and shall include its successors and assigns.

The “Contractor” shall mean the Tenderer/Bidder whose tender shall be accepted by the Purchaser and shall include such Tenderer’s heirs, legal
representatives, successors and assigns.

The “Sub-Contractor” shall mean the person named in the contract for any part of the work for any person to whom any part of the Contract has been
sublet with the consent in writing of the Engineer and the heirs, legal representatives, successors and assigns of such person.

The “Engineer” shall mean the officer placing the order for the work with the Contractor and such other officer as may be duly authorized and appointed
in writing by the Purchaser to act as Engineer for the purposes of the contract and in case where no such officer has beeh so appointed the Purchaser or
his duly authorized representative.

“Plant”, “Equipment”, “Material”, “Work”, or “Works” shall mean respectively the plant and materials to be provided and work erworks to be done by
the Contractor under the contract.

The definition of person shall include: (i) an individual, (ii) a Hindu undivided family,(iii) a company, (iv) a firm,(¥) an assoeiation of person or a body
of individuals, whether incorporated or not,(vi) a local authority, and (vii) every artificial juridical person,.not falling within any of the preceding sub-
clauses.

The “Contract” shall mean and include the General Conditions, Specifications, Schedules, DrawingsgForm of Tender;, Covering Jétter, Schedule of Prices
or the final General Conditions, Specification and Drawings and the Agreement to be entered into dnderclause 3 of these General Conditions.

The “Specification” shall mean the Specification annexed to these General Conditions and the Schedules thereto (if any).

The “Site” shall mean the site of the proposed work as detailed in the Specification or any other place where work is to/be executed under the Contract.
“Tests on Completion” shall mean such tests as are prescribed by the specification to be made,by the Contractor before the plant is taken over by the
purchaser.

The exceptional circumstances shall mean “when there is an urgent need of work to avoid generation loss™:

“Commercial Use” shall mean that use of the work which the contract contemplatesiorof which itis commereially capable.

“Month” shall mean calendar month in general. However, it means 30/31 days.

“Writing” shall include any manuscript, typewritten or printed statement, under or over signature or seal, as the case may be.

“Defect Liability Period” shall mean the fixed period of time, starting fromthe date of handed over the site/equipment to purchaser after practical
completion of the work/supply, during which the contractor has an express contraetual right to return to the site to rectify defects.

“Defects Notification Period” means the period for notifying defects in the Works'ora Section/of work.

Words importing persons shall include Firms, Companies, Corporations, and other bodiesiwhether incorporated or not.

Words importing the singular only shall also include the plufal and vice versa where the context requires.

Contractor to inform himself fully

The Contractor shall be deemed to have carefully examined the General Conditions, specifications, Schedules and Drawings. If he shall have any doubt
as to the meaning of any portion of these General Conditions, or of the Specification he shall, before signing the Contract, set forth the particulars thereof
and submit them to the Engineer in writing, in ordér that'such doubtimay,be removed.

Contract

A formal agreement shall, if required by_.the Purchaser, be‘entered into between the Purchaser and the Contractor for the proper fulfillment of the
Contract. Further, if required by the Purchaser, the Contractor shall deposit with the purchaser as security for the due and faithful performance of the
Contract such sum not being less than” Ten(10) per cent of the total value of the Contract as may be fixed by the Purchaser either in cash or any other
form approved by the Purchaser.

The charges in respect of vetting and execution of the contract document shall be borne by the contractor. The contractor shall be furnished with an
executed stamped counterpart’of theiagreement. The import license fee will, in each case, have to be paid by the contractor. Import license may have to
be taken in the purchaser’s'name.

After the tender has been accepted by the Purchaser all order or instructions to the contractor shall, except as herein otherwise provided, be given by the
Engineer on behalf of Purchaser.

Contract Drawing

The contractorShall submitiin duplicate, tothe Engineer for his approval, drawings of the General Arrangement of the works to be carried out and of such
detailed drawings, other than shop drawings, as may be reasonably necessary.

Within fourteen days of the receipt of such drawings the Engineer shall signify his approval or otherwise of the same, and in the event of disapproving
the drawings, the Contractor shall submit further drawings for approval.

Within a reasonable period of/the notification by the Engineer to the Contractor of his approval of such drawings, three sets, in ink or tracing cloth or
ferrogallic prints mounted, on cloth, of the drawings as approved shall be supplied to him by the Contractor and be signed by him and the Contractor
respectively and be thereafter deemed to be the “Contract drawings”.

These drawings when so signed shall become the property of the Purchaser and be deposited with the Engineer, and shall not be departed from in any
way whatsoever except by the written permission of the Engineer, as hereinafter provided. During the execution of the works , one of the sets of
drawings shall be available for reference on the site.

In the event of the Contractor desiring to possess a signed set of drawings, he shall supply four sets instead of three sets and in this case the Engineer shall
sign the fourth set and return the same to the Contractor.

The contractor, if required by the Engineer, shall supply in addition copies of any drawing other than shop drawings which may reasonably be required
for the purpose of the Contract and may make a reasonable charge for such copies.

The Engineer or his duly authorized representatives, whose name shall have previously been communicated in writing to the Contractor, shall have the
right at all reasonable times to inspect, at the factory of the Contractor, drawings of any portion of the work.

Mistakes in Drawings

The contractor shall be responsible for and shall pay for any alterations of the work due to any discrepancies, errors or omissions in the drawings and
other particulars supplied by him, whether such drawings or particulars have been approved by the Engineer or not, provided that if such discrepancies,
errors or omissions are due to inaccurate information or particulars furnished to the Contractor by the Engineer any alterations in the work necessitated by
reasons of such inaccurate information of particulars shall be paid for by the Purchaser.

If any dimensions figured upon a drawing or a plan differ from those obtained by scaling the drawing or plan the dimensions as figured upon the drawing
or plan shall be taken as correct.

Subletting of Contract

The Contractor shall not, without consent in writing of the Engineer or Purchaser, which shall not be unreasonably withheld, assign or sublet his
Contract, or any substantial part thereof other than for raw materials, for minor details, or for any part of the work of which the makers are named in the
Contract provided that any such consent shall not relieve the Contractor from any obligation, duty or responsibility under the Contract.

Patent Rights

In the event of any claim or demand being made or action being brought against the Purchaser for infringement or alleged infringement of patent, in
respect of any machine, plant, work or thing used or supplied by the contractor under this Contract or in respect of any method of using or working by
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10.

11.

12.

13.

14.

the Purchaser of such machine, plant, work or thing, the Contractor will indemnify the Purchaser against such claim or demand and all costs and expenses
arising from or incurred by reasons of such claim of demand PROVIDED THAT the purchaser shall notify the Contractor immediately any claim is made
and that the Contractor shall be at liberty, if he so desires, with the assistance of the Purchaser, if required but at the Contractor’s own expense, to conduct
all negotiations for the settlement of the same or any litigation that may arise there from and PROVIDED THAT no such machine, plant ,work or thing
shall be used by the Purchaser for any purpose or in any manner other than that for which they have been supplied by the Contractor and specified under
this Contract.

Quality of materials

The plant shall be manufactured and constructed in the best and most substantial and most workmanlike manner and with materials of the best or of
approved qualities for their respective uses.

Packing

The contractor shall be responsible for securely, protecting and packing the plant so as to avoid damage under normal Conditions of transport.

Delivery

The cost of delivering the whole of the material F.O.R at the railway stations specified or on the site as the specification. may define and the cost of
packing and , unless otherwise agreed, import duties and customs shall be borne by the Contractor.

Fencing and lighting for works other than transmission lines

Except as hereinafter provided the purchaser shall ,unless otherwise specified, be responsible for the proper fencing , guarding , lighting and ‘watching of
all works other than transmission lines comprised in the Contract and for as the proper provision of temporary foadways ,foetways, guardss@and fences as
far as the same may be rendered necessary by reason of the work for the accommodation and protection of foot passengers or other traffic and of the
owners and occupiers of adjacent property of the public.

For transmission lines

The Contractor shall at all times provide sufficient fencing, notice boards, lights and watchmen to‘protect and warn the public and guard the work of
transmission lines and in case the Contractor fails to make such provision or the provision made by him'is considered by the Purchaser to be inadequate ,
the Purchaser may make such provisions or further provisions as he may consider necessary and charge thecost thereof to the Contractor.

For all works

If during the period of erection of a plant the Contractor or his workmen or servants shall injure or destroy-anypart of a building or other structure
continuous to the work in progress or if any damage shall be caused from any cause whatsoever to other. works whether in progress or completed forming
part of the works for which the plant is being installed or if any imperfections become apparent insthese wiorks the causes of which imperfections are
attributable to the Contractor or his workmen or servants, Contractor shall make goodisuch damages and imperfections and if he fails to do so within a
reasonable time , the purchaser may cause the same to be made good and/may deduct the costithereof from any sum that may then or at any time
thereafter become due to the Contractor or from his security deposit or the proceeds of sale thereof.or of a sufficient portion thereof or may recover it
otherwise.

Power to vary or omit work

No alterations, amendments, omissions, additions, suspensions or variations of the work (hereinafter referred to as “Variations”) under the Contract as
shown by the contract drawings or the Specifications shall be ‘madeby the Contractor exéept as directed in writing by the Engineer, but the Engineer
shall have full power, subject to the provision hereinafter contained, from time to time during the execution of the Contract by notice in writing to instruct
the Contractor to make such variations without prejudice to the'Contract; and the Contractor shall carry out such instructions , and be bound by the same
conditions, as far as applicable, as though the said variations oceurred in‘the specification. If any suggested variations would, in the opinion of the
Contractor, if carried out, prevent him from fulfilling anyrof.the obligations or guarantees under the Contract, he shall notify the Engineer thereof in
writing, and the Engineer shall decide forthwith whether or not the same’shall be carried out, and if the Engineer confirms his instructions, the
Contractor’s obligations and guarantees shall be modified to, such an extent as may be justified. The difference of cost if any, occasioned by any such
variations, shall be added to, or deducted from, the contract priee as the case may require. The amount of such difference, if any, shall be ascertained and
determined in accordance with the rates $pecified in the SchedulevefPrices, so far as the same may be applicable and where the rates are not contained in
the said Schedules, or are not applicable , they shalbbe settled by the Engineer and Contractor jointly, as far as possible, before such variations are carried
out: Provided that the Purchaser shall'not.become liable for the payment of any charge in respect of any such variations, unless the instruction for the
performance of the same shall have been givemin writing by, the Engineer.

In the event of the Engineer'requiring,any variations, such reasonable and proper notice shall be given to the Contractor as will enable him to make his
arrangements accordingly) and in case where goods or materials have already been prepared or any designs, drawings, or patterns have been made or
work done that require to be altered, the Engineer shall allow such Compensation in respect thereof as he shall consider reasonable.

Provided that no such variations shall, except with the consent in writing of the Contractor, be such as will involve an increase or decrease of the total
price payable underthercontractby more than 10% thereof.

In every case ift which the Contractor shallireceive instructions form the Engineer for carrying out any work which either then or later will, in the opinion
of the Contractor, involve a claim for additional payment, the Contractor shall as soon as reasonably possible after the receipt of such instructions,
inform the Engineer of such claim for additional payment.

Negligence

If the Contractor shall meglect to execute the work with due diligence and expedition , or shall refuse or neglect to comply with any reasonable orders
given to him in writing by.the Engineer in connection with the work , or shall contravene any provision of the Contract, the Purchaser may give seven
day’s notice in writing to,the Contractor, to make good the failure, neglect, or contravention complained of, and if the Contractor shall fail to comply with
the notice within a reasonable time from the date of service thereof , in the case of a failure, neglect, or contravention capable of being made good
within that time, then in such case the Purchaser shall be at liberty to employ other workmen , and forthwith perform such work as the Contractor may
have neglected to do , or if the Purchaser shall think fit , it shall be lawful for him to take the work wholly , or in part, out of Contractor’s hands and give
it to another person on contract at a reasonable price or provide any other materials , tools , tackle or labour for the purpose of completing the work , or
any part thereof , and in that event the Purchaser shall without being responsible to the Contractor for fair wear and tear of the same , have the free use of
all the materials, tools, tackle or other things which may be on the site , for use at any time in connection with the work to the exclusion of any right of
the Contractor over the same , and the Purchaser shall be entitled to retain and apply any balance which may be otherwise due on the Contract by him to
the Contractor or such part thereof as may be necessary to the payment of the cost of executing such work as aforesaid.

If the cost of executing the work as aforesaid shall exceed the balance due to the Contractor , and Contractor fails to make good the deficiency, the
Purchaser may recover it from the Contractor in any lawful manner or the Purchaser may sell the said materials , tools ,tackle or other things belonging
to the Contractor , and the proceeds such sale shall be applied towards the payment of such deficiency and the cost of and incidental to such sale and
any balance remaining after crediting the same shall be paid to the Contractor on the certificate of the Engineer , provided that when all expenses , costs
and charges incurred in the completion of the work are paid by the Contractor , all such materials , tools , tackle or other things remaining unsold shall be
removed by the Contractor.

Deaths Bankruptcy etc.

If the Contractor shall die or commit any act of Bankruptcy, or being a corporation commence to be wound up except for reconstruction purposes or carry
on its business under a Receiver, the executors, successors, or other representative in law of the estate of the Contractor or any such Receiver, liquidator,
or any person in whom the contract may become vested , shall forthwith give notice thereof in writing to the Purchaser and shall for one month, during
which he shall take all reasonable steps to prevent a stoppage of the works, have the option of carrying out the contract , subject to his or their providing
such guarantee as may be required by the Purchaser, but not exceeding the value of the work , for the time being remaining unexecuted. In the event of
stoppage of the works, period of the option under this clause shall be fourteen days only, provided that, should the above option not be exercised, the
contract may be determined by the purchaser by notice in writing to the contractor, and the purchaser may exercise the same power which he could
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15.

exercise and will have the same rights which he would have under the last preceding clause if the work had been taken out of the contractor’s hands
under that clause.
Inspection and testing

The Engineer, and his duly authorized representatives, shall have at all reasonable times access to the Contractor’s premises, and shall have , the powers at all

16.

17.

18.

19.

20.

21.

reasonable times, to inspect and examine the materials and workmanship of the plant during its manufacture there, and if part of the plant is being
manufactured on other premises, the Contractor shall obtain for the Engineer and for his duly authorized representative permission to inspect it as if the
plant was manufactured on the Contractor’s own premises.

The Engineer shall, on giving seven day’s notices in writing to the Contractor setting out any ground of objections which he may have in respect of the
work, be at liberty to reject all or any plant or workmanship connected with such work, which , in his opinion, are not in accordance with the Contract, or
are, in his opinion, defective for any reason whatsoever : Provided that, if such notice be not sent to the Contractor within reasonable time after the
grounds upon which such notice is based have come to the knowledge of the Engineer, he shall not be entitled to reject the said plant.or workmanship on
such grounds. Unless specifically provided otherwise all tests shall be made at Contractor’s works before shipment.

The Contractor shall, if required, give the Engineer notice of any material being ready for testing, and the Engineer, orhis said representative, if so
desired, shall, on giving twenty four hours previous notice in writing to the Contractor, attend at the Contractor’s premises within seven days.of the date
on which the material is notified as being ready; failing which visit the contractor may proceed with the tests , whichsshall be deemed to have been made
in the Engineer’s presence, and he shall forthwith forward to the Engineer duly certified copies of the tests in dupli€ate.

Test at Contractor’s premises

In all cases where the Contract provides for tests, whether at the premises of the Contractor or of any sub-contractors’ the*Contractor, except where
otherwise specified, shall provide, free of charge such labour, materials, electricity, fuel, water , stores, apparatus and instruments as may reasonably be
demanded to carry out efficiently such tests of the plant in accordance with the Contract and shall give facilities, to the Engineer or to his authorized
representative to accomplish such testing.

If special tests, other than those specified in the Contract are required they shall be paid for by the Purchaser as “Variation” under clause 12.

When the tests have been satisfactorily completed at the Contractor’s works the Engineer shall issue a certificate to that effect.

Test on site

In all cases where the Contract provides for tests on the site, the Purchaser, except otherwise,specified, shall provide, free of charge, such labour,
materials, electricity, fuel, water, stores, apparatus and instruments as may be required from time to tie and as may reasonably be demanded, efficiently
to carry out such tests of the plant or workmanship in accordance with the Contract. In the case of.¢ontracterrequiring electricity for tests on site such
electricity shall be supplied to the Contractor in the most convenient from available.

Third Party Inspection may be carried out by the purchaser.

Delivery of Plant

The plant or material shall not be forwarded until shipping /despatch instruetion shall have been‘given to the Contractor. Notification of delivery or
despatch in regard to each and every consignment shall be made to the Purchaser immediately after despatch or delivery. The supplier shall further supply
to the Consignee a priced invoice and packing account of all stores delivered or despatched by/him. All packages, containers, bundles and loose materials
forming part of each and every consignment shall be described’in full in the packing aceount and full details of the contents of packages and quantity of
materials shall be given to enable the Consignee to check thefstores on arrival at destination.

Access to site and work on site

Suitable access to, and possession of the site shall be afforded to'the Contractorby the Purchaser in reasonable time, and the Purchaser shall have any
foundations to be provided by him ready when requirediby,the Contractor."Where a crane is available, its safe lifting capacity shall be stated in the
Specification, and it shall be available for free usé of the €ontractor untiliplant is taken over.

Only applicable to complete erection Contracts

The work, so far as it is carried out on the Purchaser’s premises, shall be carried out at such time as the Purchaser may approve, and so as not to interfere
unnecessarily with the conduct of the putchases’s business, but the Purchaser shall give the Contractor all reasonable facilities for carrying out the work.
No person other than the Contractor,subcontractorsiandworkmen‘and the Contractor’s duly authorized agents shall, except with the special permission in
writing, of the Engineer or his representative, beallowed to do any work on the site in connection with the erection of the work, but access to the works
shall at all times be accorded to the Engincer and his representatives and other authorized officials of the Purchaser.

The Contractor shall permitshe execuition of work by, other contractors or tradesmen whose names shall have been previously communicated in writing to
the Contractor by the Engineer, and afford them every‘facility for the execution of their several works simultaneously with his own.

The Purchaser shall provideall the unskilled labour and facilities necessary for the execution of work included in the Contract unless otherwise specified.

Engineer’s Supervision

All the works shall'bé'earried out under the|direction and to the reasonable satisfaction of the Engineer .If supervision of erection or complete erection is
included in thé contract, the, Contractor shall be responsible for the correctness of the positions, levels and dimensions of the works according to the
drawings netwithstanding that he may have been assisted by the Engineer in setting out the same.

Engineer’s decision

In respect of all matters, which are left to the decision of the Engineer, including the granting or withholding of certificates, the Engineer shall, if required
so to do by the Contraetor, give in writing a decision thereon, and his reasons for such decision. If the decision is not accepted by the Contractor, the
matter shall at the requestiof the Contractor, be referred to arbitration under the provision for arbitration hereinafter contained but subject to this right of
reference to arbitration such decision shall be final and binding on the Contractor.

Contractor’s representative and workmen

If the supervision of erection or complete erection is also included in the Contract, the Contractor shall employ at least one competent representative,
whose name or names shall have previously been communicated in writing to the Engineer by the Contractor to superintend the erection of the plant and
the carrying out of the works. The said representative, or if more than one shall be employed, then one of such representatives shall be present on the site
during working hours, and any written orders or instructions which the Engineer or his duly authorized representative whose name shall have been
previously communicated in writing to the Contractor may give to the said representative of the Contractor shall be deemed to have been given to the
Contractor.

The Engineer shall be at liberty to object to any representative or person employed by the Contractor in the execution of or otherwise about the works
who shall in his opinion misconduct himself or be incompetent or negligent, and the Contractor shall remove the person so objected to upon receipt from
the Engineer of notice in writing requiring him so to do, and shall provide in his place a competent representative at the Contractor’s expense.

The purchaser shall provide suitable living accommodation on the site for the use of the Contractor’s representative unless the Contractor exempts him
from his liability.

Liability for accidents and damage

The Contractor shall be responsible for the loss, damage or depreciation of the plant until the same is taken over under clause 35 or is deemed under that
clause to have been taken over, provided ALWAYS that the Contractor shall not be responsible for any such loss, damage and depreciation occurring
during such period that plant is operated by the Purchaser’s staff prior to being taken over in accordance with clause 35.

Until the plant is taken over or is deemed to have been taken over as aforesaid , the Contractor shall also be liable for and shall indemnify the Purchaser
in respect of all injury to person or damage to property resulting from the negligence of the Contractor or his workmen or sub-contractors or from
defective design or work , but not from any other cause : Provided that the Contractor shall not be liable for any loss of profit or loss of Contract or
any other claim made against the Purchaser not already provided for in the Contract , nor for any injury or damage caused by or arising from the acts of
the Purchaser or of any other person, or due to circumstances over which the Contractor has no control , nor shall his total liability for loss , damage or
injury under this clause exceed the total value of the Contract.

Only applicable to complete erection contract
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22.

23.

24.

25.

26.

27.

The Contractor will indemnify and save harmless the Purchaser against all actions , suits , claims costs , or expenses arising in connection with injuries
other than such as may be attributable to the Purchaser or his employees suffered prior to the date when the plant shall have been taken over under clause
35 hereof , by persons employed by the Contractor or his sub-Contractor on the works , whether at Common Law or under the Workmen’s
Compensation Act 1923 , or any other Statue in force at the date of Contract relating to the question of the liability of employees for injuries suffered by
employees , and will , if called up to do so , take out the necessary policy or policies of insurance to cover such indemnity.
In the event of any claim being made, or action brought against the Purchaser involving the Contractor and arising out of the matters referred to and in
respect of which the Contractor is liable under this clause, the Contractor shall be immediately notified thereof and he shall, with the assistance, if he so
require, of the Purchaser, but at the sole expense of the Contractor, conduct all negotiations for the settlement of the same or any litigation that may arise
therefrom. In such case, the Purchaser shall, at the request and expense of the Contractor, afford all reasonable and available assistance for any such
purpose.
Insurance
The Contractor shall insure the plant and shall keep it insured against loss by theft, destruction or damage by fire, flood, undue‘exposure wto the weather,
or through riot , civil commotion, war or rebellion, for the full value of the plant from the time of delivery F.O.R. works" until the plant is taken over
under clause 35. This insurance shall cover loss by theft on site in the case of Contracts where the Contractor is responsible forcomplete erection, but not
in other cases.
Replacement of defective plant or materials
If during the progress of the work the Engineer shall decide and notify in writing to the Contractor that the«Contractor has executed, any unsound or
imperfect work or has supplied any plant inferior in quality to that specified, the contractor, on receiving details of sueh defects or deficiency shall, at his
own expense, within such time as may be reasonably necessary for making it good , proceed to alter, reconstruct or remove such work , or supply fresh
materials up to the standard of the specification, and in case the Contractor shall fail so to do, the pus¢haser mayjon giving the Contractor seven day’s
notice in writing of his intention so to do, proceed to remove the work complained of , and at the cost of the Contractor,, perform‘all such works or supply
all such materials, provided that nothing in this clause shall be deemed to deprive the purchaser of or.affect any rights\under the Contract which he may
otherwise have in respect of such defects or deficiencies.
Deduction from contract price
All costs, damages or expenses which the purchaser may have paid, for which under the'Contract the Contractor is liable, may be deducted by the
Purchaser from any money due or which may become due by him to the Contractor under this ¢ontractyor may be recovered by suit or otherwise from the
contractor.
Any some of money due and payable to the Contractor (including security deposit réturnable to’him under this contract) may be appropriated by the
Purchaser and set off against any claim of the Purchaser for the payment of a sum of‘money arising out of or under any other contract made by the
contractor with the Purchaser.
Terms of payment
(i) Subject to any deduction which the Purchaser may be authorized to make under the contract, or subject to any additions or deductions provided for
under clause 12, the contractor shall, be entitled to payments as follows:
Supply of Plant / Equipment / Material:
[Where tender / contract is only for supply of Plant#Equipment,/ Material and supply part can be ascertained]
(a) Eighty Percent (80%) of measured value of the ‘Plant /Equipment/ Material Supply ~ Contract’” upon receipt and checking of Plant /
Equipment / Material by Engineer at site and after receipt of invoice along with dispatch documents.
(b) Ten Percent (10%) of the ‘Plant / Equipment/ Material Supply Contract” Value upon satisfactory installation, satisfactory quality test results and
final acceptance of the entire plant / equipment /material by the:Engineer.
(c) Ten Percent (10%) of the ‘Plant / Equipment / Material Supply Contract’ Value at the end of twelve (12) months from the date of final
acceptance of the entire Plant / Equipment /material by, the Engineer or completion of Defect Liability Period, whichever is earlier.
Installation Work (Services):
[Where tender / contract is ofily for Installation Work (Services) and where Work (Services) part can be ascertained]

(a) Eighty Percent (80%) of the ‘measured yalue of the “Work Contract’ performed by the contractor during the preceding month on receipt of
invoice along with the certificate of the Engineer.

(b) Ten Percent (10%)s0f the “Werk Contract” Value upon satisfactory installation, satisfactory quality test results and final acceptance of the entire
Work (Services) by the Engineer.

(c) Ten Percent (10%) of the ‘“Work) Contract” Value at the end of twelve (12) months from the date of final acceptance of the entire Work

(Services) by the Engineer or completion of Defect Liability Period, whichever is earlier.
Supply and Installation, Work (Services):
[Where there is oné,combined tender / contract for Supply and Installation (Services) and it is impossible to separate or ascertain both portions.
(a) Eighty, Percent (80%),of the measured value of the ‘Supply and Installation Work (Services) Contract’ performed by the contractor during the
preceding month on receipt of invoice along with the certificate of the Engineer.

(b) Ten Percenty(10%) ofthe ‘Supply and Installation Work (Services) Contract’ Value upon satisfactory installation, satisfactory quality test results
and final aceeptance of the entire Supply and Installation Work (Services) by the Engineer.

(c) Ten Percent (10%)’of the ‘Supply and Installation Work (Services) Contract’ Value at the end of twelve (12) months from the date of final
acceptance of the entire Work (Services) by the Engineer or completion of Defect Liability Period, whichever is earlier.

(ii) If at the time at which either of the installments due under Sub-clause (a) (b) and (c) of clause (i) hereof becomes payable there are minor

defects in the plant which are not of such importance as to effect the full commercial use of the plant, then the purchaser shall be entitled to
retain such part of the installments then due as represents the cost of making good such minor defects, and any sum so retained shall, subject to
the provisions of clause 36, become due upon such minor defects being made good. In case the defects identified by the Engineer still persist at
the end of defect liability period, the amount so retained will be forfeited.

(iii) All interim / progress payments before final payment shall be regarded as provisional payments only and not as payment for work actually
completed and shall not preclude defective / imperfect / incomplete work to be removed. Any interim / progress payment will not be considered
as an admission by the Employer of the due performance of the Contract or any part thereof by the Contractor nor shall it preclude, determine or
affect in any way the powers of the Purchaser / Employer under these conditions or in any other way vary or affect the Contract.

(iv) All payments to contractor will be made only through RTGS / NEFT.

V) If the Purchaser desires that the plant or any portion should not be despatched by the contractor when it is due for despatch, the Contractor shall
store such plant or portion at his works and be responsible for all risks. For such storage the Purchaser shall pay to the contractor at a rate to be
mutually agreed upon between the parties but not exceeding Rs.15 (fifteen rupees) per tonne per week payable quarterly plus interest @ 1
percent per annum above the current rate of the State Bank of India, on 80 per cent of the contract value of the plant or portion thereof so stored,
for the period from the date on which the said plant or portion becomes due and is ready for shipment up to the date on which it is actually
shipped .

No interest on any dues
No interest shall be payable by the UIVN Limited on amounts, due to contractors pending final settlement of claim. Further, no interest shall be
payable by UJVN Limited on any delayed amount / payment. No interest shall be payable on Earnest Money Deposit, Performance Security,
Security Deposit or any other withheld / retained amount.

No Claim Certificate:

The Contractor will submit a “No Claim Certificate” to Engineer / UIVN Limited before Release of Performance Security.

[Format of “No Claim Certificate” is enclosed]
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28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

Provisional sums

In any case where the contract price includes a provisional sum to be provided by the contractor for meeting the expenses of extra work or for work to be
done or materials to be supplied by a sub-contractor, such sum shall be expended or used, either wholly or in part, or be not used at the discretion of the
Engineer and entirely as he may decide and direct. If no part or only a part thereof be used, then the whole or the part not used, as the case may be, shall
be deducted from the contract price. If the sum used is more than such provisional sum the contractor shall pay the excess. In the case of material,
supplied or work done by a sub- Contractor, the total of the net sum paid to the sub-contractor on account of such material or works and a sum equal to
10 percent of net sum allowed as contractor’s profit shall be deemed to be the sum used. None of the work or articles to which such sum of money refers
shall be done or purchased without the written order of the Engineer. The Contractor shall allow the sub-contractor every facility for the supply of
materials or execution of their several works simultaneously with his own, and shall, within fourteen days after the engineer has requested him in writing
so to do, pay the dues of such Sub-Contractors on account of such materials or works : PROVIDED ALWAYS that the contractor shall have no
responsibility with regard to such works or articles unless he shall have previously approved the sub-contractor and/or the_material or plant to be
supplied.

Certificates of Engineer

Every application to the Engineer for a certificate must be accompanied by a detailed invoice (in duplicate) setting forth in the order of the Schedule of
prices, particulars of the plant supplied and the certificates as to such plant as is in the reasonable opinion of th¢ Engineer, in accordance with the
Contract shall be issued within fourteen days of the application for the same as is reasonably necessary on communication with the site.

The Engineer may, by any certificate, make any correction or modification in any previous certificate which shall have beemyissued by him.and payments
shall be regulated and adjusted accordingly.

Certified not to effect rights of the Purchaser or contractor

No certificate of the Engineer on account, nor any sum paid on account by the Purchaser, nor any extefision of time granted under clause 31 shall affect
or prejudice the rights of the Purchaser against the Contractor, either under this Agreement or under the law, or relieve the Contractor of his obligations
for the due performance of the contract, or be interpreted as approval of the work or of the material supplied. No cettificate of the Engineer shall create
liability on the purchaser to pay for any alternation, amendments, variations or additions not ordered in writing by the Engineer, or absolve the Contractor
of his liability for the payment of damages whether due, ascertained, or certified or not ‘or of any sum against the/payment of which he is bound to
indemnify the Purchaser nor shall any such certificate nor the acceptance by him of any sum paidhen account or.otherwise affect or prejudice the rights of
the Contractor against the Purchaser, under this agreement or under the law.

Suspension of works

The purchaser shall pay to the Contractor all reasonable expenses, incurred by the contractor by reason of suspension of the work or delay in shipment by
order in writing of the Purchaser or the Engineer unless such suspension or delay shall be due to some default on the part of the Contractor or Sub-
Contractor.

Extension of time for completion

The time given to the Contractor for dispatch, delivery, erection or completion, as the case may be, shall be reckoned from the date of receipt by the
Contractor of the order, together with all necessary information and drawings, to enable the work to be put in hand. In all cases in which progress shall be
delayed by strikes, lockouts, fire accidents, defective materials,’delays, in approval of drawings or any cause whatsoever beyond the reasonable control of
the Contractor, and whether such delays or impediment shall occur before or aftet the time or extended time, for despatch, erection or completion, a
reasonable extension of time shall be granted.

Force Majeure

Neither party shall be considered to be in default orin bféach,of his‘obligations under the Contract to the extent that performance of such obligations is
prevented by any circumstances of Force Majeuré which'arise after the date of the Letter of Acceptance or the date when the Contract becomes effective,
whichever is the earlier.

For purposes of this Clause, “Force Majeur€” means'an event or situation beyond the control of the Supplier that is unforeseeable, or unavoidable, and its
origin is not due to negligence or lack of care,on theypart of theySupplier. Such events may include, but not be limited to, acts of the Purchaser in its
sovereign capacity, wars or revolutions, fires, floods; epidemics/pandemics, quarantine restrictions, and freight embargoes.

If a Force Majeure situation arises, the'Supplier shall'promptly notify the Purchaser in writing of such condition and the cause thereof. Unless otherwise
directed by the Purchaser in writing, the Supplier shall continue to perform its obligations under the Contract as far as is reasonably practical, and shall
seek all reasonable alternatiye means'for performance not prevented by the Force Majeure event.

Price reduction clause

If the Contractor shall fail{in the due performance of his Contract within the time fixed by the Contract or any extension thereof, the Contractor agrees to
accept a reduction of the ‘Contract price by half percent per week reckoned on the contract value of such portion only of the plant as cannot, in
consequence of the'delay, be used commereially and efficiently during each week between the appointed or extended time, as the case may be, and the
actual time of@cceptance under clause 354and such reduction shall be in full satisfaction of the Contractor’s liability for delay but shall not in any case
exceed 10 pér eent of the contract value of such portion of the plant.

Test on completion

Whenever possible all tests shall be carried out before shipment. Should , however , it be necessary for the final test as to performance and guarantees to
be held over until plantis erected at site , they shall be carried out in the presence of the Contractor’s representative within one month of completion of
erection. If the result of these tests shall not come within the margin specified, the tests shall, if required, be repeated within one month from the date the
plant is ready for re-test, and the Contractor shall re-pay to the Purchaser all reasonable expenses to which he may be put by such tests.

Rejection of defective plant

If the completed plant, or any portion thereof, before it is taken over under clause 35 be found to be defective, or fails to fulfill the requirements of the
Contract, the Engineer shall give the Contractor notice setting forth particulars of such defects of failure, and the Contractor shall forthwith make the
defective plant good, or alter the same to make it comply with the requirements of contract. If the Contractor fails to do so within a reasonable time the
Purchaser may reject and replace, at the cost of the contractor, the whole or any portion of the plant, as the case may be, which is defective, or fails to
fulfill the requirements of the Contract. Such replacement shall be carried out by the purchaser within a reasonable time and a reasonable price, and
where reasonably possible to the same specification and under competitive conditions. In case of such replacement by the Purchaser the Contractor shall
be liable to pay to the Purchaser the extra cost, if any, of such replacement delivered and /or erected as provided for in the original Contract, such extra
cost being the ascertained difference between the price paid by the purchaser, under the provisions above mentioned, for such replacement and the
Contract price for the plant so replaced and also to repay any sum paid by the Purchaser to the contractor in respect of such defective Plant. If the
Purchaser does not so replace the rejected plant within a reasonable time, the contractor shall be liable only to repay to the Purchaser all moneys paid by
the Purchaser to him in respect of such plant.

In the event of such rejection, the Purchaser shall be entitled to the use of the plant in a reasonable and proper manner for a time reasonably sufficient to
enable him to obtain other replacement plant. During the period the rejected plant is used commercially the Contractor shall be entitled to a reasonable
sum as payment for such use.

Taking over

Where the specification calls for performance tests before shipment and these have been successfully carried out, the plant shall be accepted and taken
over when it has been satisfactorily put into operation on site, or within one month of its being ready to be put into operation whichever shall be the
earlier and the Engineer shall forth issue a Taking over Certificate.

In the event of final or any outstanding tests being held over until the plant is erected, such Taking over Certificate shall be issued subject to the results of
such final or outstanding tests which shall be carried out in accordance with clause 33.

When the Specification calls for tests on site the plant shall be taken over and the Taking-over Certificate issued immediately after such tests have been
satisfactorily carried out.
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If for any reason other than the default of the Contractor such last-mentioned tests on site shall not be carried out within one month of notice by the
Contractor to the Purchaser of the plant being ready for test the plant shall be deemed to have been taken over as on the last day of such period and
payments due to the Contractor on taking over shall be made , but nevertheless the Contractor shall, if called upon so to do by the Purchaser , but at
Purchaser’s expense ,make the said tests during the maintenance period and accept as aforesaid under the same obligation as specification Clause 33.
The Engineer shall not delay the issue of any Taking over Certificate contemplated by this clause on account of minor deficiencies of material or
defects in the plant which don’t materially affect the commercial use thereof, provided that the Contractor shall undertake to make good the same in due
course.
Maintenance
Up to defect liability period, commencing from the date on which the plant is taken over is deemed to have been taken over under clause 35 (called “the
maintenance period”), the Contractor shall remain liable to replace any defective parts that may develop in plant of his own manufacture or those of his
sub-contractors approved under clause 6, under conditions provided for by the Contract under proper use and arising solely from faulty design, materials
or workmanship : PROVIDED ALWAYS that such defective parts as are not repairable at the site and are not essential in the meantime to the
maintenance in commercial use of the plant, are promptly returned to the Contractor’s works at the expense of the Contracter unless otherwise arranged.
If it becomes necessary for the Contractor to replace or renew any defective parts of the plant under this clause, the provisions of the first\paragraph of
this clause shall apply to the parts of the plant so replaced or renewed until the expiration of six months from the daté of such replacement or renewal or
until the end of the above mentioned period of the twelve months whichever may be the later. If any defects be not#emedied within @reasonable time, the
Purchaser may proceed to do the work at the Contractor’s risk and expense, but without prejudice to any otherrights which the purchaser may have
against the Contractor in respect of such defects.
The repaired or new parts will be delivered in accordance with clause 10. The Contractor shall bear reasenable cost of minor repairs ‘carried out on his
behalf at site.
At the end of the maintenance period the Contractor’s liability shall cease. In respect of goods not covered by the first paragraph of this clause, the
Purchaser shall be entitled to the benefit of any guarantee given to the Contractor by the original supplierior manufacturer of such goods.
Regulations of Local Authorities
The Purchaser shall , throughout the continuance of the Contract and in respect of all matters arising in the performance thereof , serve all notices and
obtain all consents , way-leaves, approval and permission required in connection with the regulations and by-laws_of any local or other authority which
shall be applicable to the works.
All works shall be executed in accordance with the Indian Electricity Rules, 1956 and any statutory modifications thereof, wherever are applicable, unless
otherwise agreed to in writing by the Engineer.
DISPUTE AVOIDANCE AND RESOLUTION (DAR)
Dispute Resolution Mechanism:
Application for bringing any claim shall include the nature of dispute, reason for bringing the ¢laim; amount of claim with detailed justification for claim
amount with the relevant supporting documents. The contractor shall be required to provide all supporting documents to the Engineer In-Charge and
satisfy him about the claim.
Any claim notification shall be submitted to the Engineer In-Charge within Fifteen (15)'days and claim shall be raised within Ninety (90) days from the
day when the Contractor became aware of the event and circdmstance giving rise to the claim.
Engineer In-Charge shall give its decision in writing within Thisty (30) days of claim’being referred to it. If the contractor dissatisfied with the Engineer
In-Charge’s decision or if the Engineer In-Charge fails to give theydecision within the stipulated time of Thirty (30) days, the Contractor may approach
internal mechanism for dispute resolution by givingsapriétwritten notice to the Engineer In-Charge.
Engineer In-Charge of the contract shall be required to give reasons for accépting or rejecting a claim and to substantiate his reasons with the help of
relevant documents wherever possible.
There shall be no provision for arbitrationdin the comtract. Internal & External mechanisms of dispute resolution shall be the available mode of dispute
resolution. If the dispute is not resolved through internal mechanismg then external mode of dispute resolution by Civil Court/Commercial Court shall be
available to the parties.
Internal mechanism for dispute resolution
When dispute arises
In case the cause of disputefis eitherattributed to the Contractor or not justified in the facts, Employer shall communicate in writing to the Contractor
with relevant facts and provisions of the Contract.
Employer shall give a fair, ¢chance to the Contractor to take remedial measures within a specified time limit, failing which; the actions shall be taken by
Employer within the purviewiof the Contract.
In case the causesof dispute/default is being attributed to Employer, Employer shall first verify the information and examine the same in light of the
relevant contractual provisions andyif the €laim of the contractor is legitimate, Employer shall take remedial measures within reasonable time and act
upon it withoutany delay whatsoever.
Employer and the contractor shall approach with an intention of resolving the dispute at Negotiation/Conciliation through Conciliator or ESC/DRB level
itself and it will be:made mandatory that until, and unless there is some reasonable ground, the decision of Conciliator or ESC/DRB shall be honoured by
both the parties.
In cases, where statutes provide for mandatory process of mediation/ conciliation, such as under Section 12A of the Commercial Courts Act, 2015 and
Section 18 of MSME Deyelopment Act, 2006, the procedure provided by such Statute shall be followed and in those cases the provisions of this internal
mechanism for dispute resolution through conciliation shall not apply.
Negotiation/Mutual Consultation
If the dispute is not resolved at Engineer In-Charge level, the claim shall be referred to next higher authority within Fifteen (15) days from the date of the
claim is denied by Engineer In-Charge and a meeting shall be convened at the next higher level in the Employer wherein authorized representatives of
both parties shall discuss all issues.
All the issues shall be discussed and parties will try to negotiate with a view to reconcile the disputes and look for solutions.
The process shall be completed within sixty (60) days. However if any party is not satisfied with the decision, the aggrieved party to the case, in next
fifteen (15) days from the date of recommendation/decision by the said higher authority, may refer its claim for conciliation by sole conciliator OR
Expert Settlement committee (ESC).
Conciliation by Conciliator/Expert Settlement Committee (ESC)
If negotiation does not resolve the dispute between the parties, dispute shall be referred to Conciliation by Sole Conciliator or ESC to resolve the
dispute through conciliation. Aggrieved party, within a period of fifteen (15) days from the date of failure to resolve the same through mutual
consultation/negotiation, shall notify the other party in writing about such a dispute it wishes to refer for Conciliation. Such Invitation for
Conciliation shall contain sufficient information as to the dispute to enable the other party to be fully informed as to the nature of the dispute, amount
of the monetary claim, if any, and apparent cause of action.
The Sole conciliator or one of the members of ESC shall be appointed by the Employer. For appointing a sole conciliator consent of the other party
shall be taken. For 2 member ESC, 1 member will be nominated by the each party. For 3 member ESC, one member will be nominated by the each
party and the third member will be nominated by the above two nominated members.
The Sole conciliator / members of ESC shall be nominated as per eligibility criteria laid down under section 43 of Arbitration & Conciliation Act
1996 & subsequent amendment or from the panel of experts approved by Employer.
If Conciliator/ESC is not appointed until the request for Conciliation is initiated, Engineer In-Charge will initiate the case for appointment of
Conciliator or ESC within a week from receiving the proposal for conciliation. After appointment of Conciliator/ESC by the Employer, Engineer In-
Charge will notify the same to the other party.
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vi.

vii.

viii.

ix.

xi.

xii.

xiii.

xiv.

XV.

XVi.

XVil.

Vil.

40.2

40.3

The party seeking conciliation shall submit their claim to the appointed Conciliator/ESC, with a copy of claim to other party within a period of

fourteen (14) days from the date of appointment of Conciliator/ESC.

The other party shall submit their counter claim to the Conciliator/ESC, with a copy of counter claim to first party, within a period of fourteen (14)

days from the date of receiving the claim of first party.

Parties may file their rejoinder/additional documents, if any in support of their claim/counterclaim within next fifteen (15) days. No documents shall

be allowed thereafter, except with the permission of Conciliator/ESC.

Depending on the volume of work and the claim amount involved, conciliator/ESC shall be free to take assistance of persons with the requisite

technical know-how during the conciliation proceedings.

The parties shall file their claim and counterclaim in the following format
a. Chronology of the dispute.

b. Brief of the contract.

c. Brief history of the dispute.

d Issues.

S. No. Description of Claims / Counter Claims . Relevant Contract Clanse
Amount (in INR)

e. Details of Claim(s)/Counter Claim(s)

f. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract.

g. Other relevant information with respect to claim/dispute.

Note: Statement of claims shall be restricted to maximum limit of 20 pages.

The parties shall be represented by their in-house employees. No party shall be allowed to bring any advocate or outside
consultant/advisor/agent to contest on their behalf. Ex-officers of Employer who have handled the ‘subject matter in any capacity shall not
be allowed to attend and present the case before Conciliator/ESC on behalf of contractor. However, ex-employees of parties may represent
their respective organizations. Parties shall not claim any interest on claims/counter-claims from the date of nétice invoking Conciliation till
execution of settlement agreement, if so arrived. In case, parties are unable to reach a settlement, fio,interest shall be claimed by either party
for the period from the date of notice invoking Conciliation till the datesef.recommendations by Conciliator/ESC and thirty (30) days
thereafter in any further proceeding.

Conciliator/ESC will conclude its proceedings in maximum 10 meetings and give its recommendations within 90 days to 180 days from its
first meeting depending upon the claim amount & documentation invelved. Conciliator/ESC shall give its recommendations to both the
parties recommending possible terms of settlement.

Conciliator/ESC may grant variation in the time limits meftioned for various steps to be taken by either party during proceedings of
Conciliation, based on genuine reasons/grounds. Employér may extend the time/number of meetings, in exceptional cases, if Conciliator
requests for the same with sufficient reasons.

Fee of conciliator/ESC shall be decided by Employet, subject to'condition thatit will not exceed the fee schedule given in the Arbitration &
Conciliation Act 1996 & subsequent amendment. The, cost ofConciliation proceedings including but not limited to fees for
Conciliator/Chairman & members of ESC, costitowards Air/Train/Cartravel, Local transport, fooding & lodging, conference facility etc., as
per convenience of conciliator/ESC members, shall'be paidyas. determined by Employer from time to time and shall be paid equally by both
the parties to the dispute.

If the parties reach an agreement during the conciliation proceedings a Settlement Agreement under section 73 of the Arbitration &
Conciliation Act 1996 & subsequént,amendment, will be signed within fifteen (15) days of contractor's acceptance and same shall be
authenticated by the Conciliator/ESC." Pasties shall be free to terminate Conciliation proceedings at any stage as provided under the
Arbitration & Conciliation Act 1996 & subsequent amendment.

The parties shall keep confidential all matters relating to the Conciliation proceedings. Parties shall not rely upon them as evidence in
arbitration proceedings.orcourt procecdings.

In the event conciliation process'does not bear a fruitful result, the aggrieved party, may refer the claim to Dispute Resolution Board (DRB)
within fifteen (15) days from the date of conclusion of such Conciliation process or within fifteen (15) days of knowledge of such failure of
conciliation.

If the party initiating Conciliation does not receive any reply within thirty (30) days from the date for Conciliation request, it shall be
treated asfrejectioniof the'request for conciliation by the other party and the aggrieved party shall have right to refer the claim to Dispute
Resolution Board (DRB)/ ExtérnalsMechanism for Dispute Resolution.

Line¢ of action for decision making, in case of decision by Conciliator/ESC:

During the cenciliation process, if it appears to the conciliator/ESC that there exist elements of settlement, which may be acceptable to both
parties, it shall formulate terms of possible settlement & submit it to the parties for their observation.

Once settlement agreement shall be finalized & agreed by both the parties, the draft agreement proposed to be signed by Engineer In-
Charge on behalf of Employer shall require prior approval and the same be submitted with detailed justification for approval by Employer.
Approval of the payment shall be granted by Employer.

After signing of settlement agreement, provision under section-74 of Arbitration & Conciliation Act 1996 & subsequent amendment, will
apply.

Engineer In-Charge as per provision of settlement agreement shall take necessary action and agreed payment shall be released.

No dues and other details shall be obtained from the contractor towards full and final settlement of the claim under the agreement, prior to
release of payment.

All provision of arbitration and conciliation Act 1996 as amended time to time shall be applicable in totality.

External Mechanism for Dispute Resolution

In case the dispute could not be resolved through internal mechanism for dispute resolution, the dispute has to be adjudicated externally
through litigation in a Court of law. The Jurisdiction of the court in case of civil suit will be the District court of the project area and in case
of commercial suit will be Commercial Court at Dehradun.

General norms applicable to Conciliator/ESC Chairman & members:
Following general norms shall be kept in mind while finalizing nomination for Conciliator/Chairman & members of ESC or DRB:
The person of general reputation of fairness, integrity and capable to apply objectivity in arriving at settlement of disputes;

The person must be impartial and neutral and avoid entering into any financial business or other relationship that is likely to affect
impartiality or might reasonably create an appearance of partiality or bias amongst the parties;

The person should not involve in any legal proceeding and avoid any potential conflict connected with any dispute to be arbitrator by him;
The person should not have been convicted or an offence involving moral turpitude or economic offence;

The person shall be conversant with the Constitution of India, principles of natural justice, equity, common and customary laws,
commercial laws, labour laws, law of torts, making and enforcing the arbitral awards;
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The person should possess robust understanding of the domestic and international legal system on arbitration and international best
practices in regard thereto;

The person should be able to understand key elements of contractual obligations in civil and commercial disputes and be able to apply legal
principles to a situation under dispute and also to apply judicial decisions on a given matter relating to arbitration; and

The person should be capable of suggesting, recommending or writing a reasoned and enforceable arbitral award in any dispute which
comes before him for adjudication.

Employer may form its own panel of experts with above eligibility criteria for nomination as Conciliator/Chairman & members of ESC or DRB.

40.4

41.

42.

43.

44.

Fee for Conciliator/Chairman & members of ESC:

Subjected to provisions of section 11(14), 31(8) and 31(A) of Arbitration & Conciliation Act 1996 & subSequent amendment,, the
Arbitrators may be paid fees as per “The Fourth Schedule” of The Arbitration and Conciliation (Amendment) A€t2015. The fee structure of
schedule is detailed ahead:

Sum in Dispute Model Fee

Up to Rs. 5 Lakhs Rs. 45,000/-

Above Rs.5 Lakhs to Rs. 20 Lakhs Rs. 45,000/-plus 3.5% of the claimiamount over and abgve Rs. 5 Lakhs.

Above Rs. 20 Lakhs and up to Rs. 1 Crore Rs.97,500/- plus 3% of the claim amount over and above Rs. 20 Lakhs.

Above Rs. 1 Crore and up to Rs. 10 Crore Rs. 3,37,500/- plus 1% ‘of the,claim amount evér and above Rs. 1 Crore.

Above Rs. 10 Crore and up to Rs. 20 Crore Rs. 12,37,500/- plus 0.75% of the claim anount over and above Rs. 10 Crore.
Above Rs. 20 Crore ;{z.e 111?6278?235/_ g(l)uf ;01(}51?) ofthe claim'amount over and above Rs. 20 Crore with

a. The above fee may also be allowed for Conciliator/Chairman and members of ESC or DRB.
The above fee shall be shared equally by both the parties. The above fees exclude taxes which will be paid additionally.
Each party shall be responsible for making arrangements fot the travel andistay etc. of the member of ESC or DRB appointed by it. As
regards the expenditure related to sole Conciliator/Chairman of ESC or DRB; the,expenses incurred on fee, his travel, boarding/lodging etc.
shall be shared equally by both the parties.
Banning/Debarring/Blacklisting of the Bidders/ Contractors
i Indulging in unfair / Corrupt practice in tender process
i Indulging in bid rigging or collusive bidding
iii. Subcontracting of whole or part of sdpply/ work Without permission of Employer/UJVN Ltd
iv.  Tampering with downloaded biddogument form the website:
v.  Non submission of tender fee,and earnest money.
Note: Blacklisting policy of UJVN Lidois available on website of UJVN Ltd. i.e. www.ujvnl.com
Construction of contract
The Contract shall in all respéets,be construedyand operate as a Contract as defined in the Indian Contract Act, 1872, and all payments
thereunder shall be made in rupees unless otherwise specified.
Any Plant, Equipment, Matesial, etc. issueditoithe fabrication / maintenance / other contractors must be issued only after due execution of an
“Indemnity Bond” infavour of UFVN Limited for an amount equal to the market value of such Plant, Equipment, Material, etc being issued
to be decided by the Engineer-in -Charge.
Termination of Contract
The contract shall be terminated any time in case it is found that the supply is not being made to the satisfaction of Engineer Incharge. Under
such condition the complete, supply will be got done through any other agency and all such excess expenditure / loss to UIVN Limited will
be debatable / chargeable to théicontractors account.
Termination / Cancellation of Contract for Default
Without prejudice to any other remedy for breach of contract, such as removal from the list of enlisted contractor, by written notice of default
sent to the Contractor, the contract may be terminated in whole or in part, if:

i) The contractor has seriously or repeatedly breached the contract, including:
a) Failure to complete the work within the time period(s) specified in the contract, or any extension thereof granted;
b) Failure to obey instructions in relation to his progress or defective work, material or plant;
c) Breach of the prohibition against sub-contracting;
d) Failure to supply sufficient and suitable constructional plant, temporary works, labour and material as proposed in the work
programmers;
e) Substantial suspension of work for more than the specified days without authority from the engineer and failure to proceed
with the work within the specified days of receipt of notice from the engineer;
f) Failure to comply with the requirements regarding JVs.
ii) The contractor has committed fraud,
iii) The contractor fails to perform any other obligation under the contract within the period specified in the contract or any extension
thereof granted;
iv) If the contract is terminated in whole or in part, recourse may be taken to any one or more of the following actions:
a) Forfeiture of the performance security;
b) upon such terms and in such manner as it deems appropriate, taking over the site and to complete the works himself or with

another contractor (risk Purchase) and use the contractor’s materials, equipment, temporary works as he/ they think proper.
In small value contracts, instead of Risk Purchase, a fixed percentage recovery may be provided in the BD; and
c) However, the contractor shall continue to fulfill the contract to the extent not terminated.
Termination of Contract for Insolvency
If the contractor becomes bankrupt or becomes otherwise insolvent or undergoes liquidation or loses substantially the technical or financial
capability (based on which he was selected for award of contract), at any time, the contract may be terminated, by giving a written notice to
the contractor, without compensation to the contractor, provided that such termination will not prejudice or affect any right of action or
remedy which has accrued or will accrue thereafter to Procuring Entity.
Termination of Contract by Other Mean
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If the contract termination/ fore closure is triggered on account of orders by Courts, Govt. of India and/or Govt. of Uttarakhand, no claim of

contractor whatsoever due to such termination or/fore closure of contract shall be payable by the UIVN Limited and no correspondence in
this regard shall be entertained.
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SECTION-3: SPECIAL CONDITIONS OF CONTRACT

POLYPOXY PROTECTIVE COATING WORKS ON INTAKE GATES OF MACHINE NO.3 AGAINST

TENDER SPECIFICATION: - 14/EE/MPH/2025-26

These Special Conditions shall be read and construed along with Section -2 General Conditions of Contract
modified by the provisions hereof. But if there be any conflict or inconsistency between the provisions hereof
and these contained in General Conditions of Contract then these conditions shall prevail.

1.

SCOPE OF THE TENDER

The scope of the tender shall be “Polypoxy protective coating works on Intake Gates of Machine
no.3 at Mohammadpur Power House” As per specifications, in accordanceswith the Technical
Specifications as well as providing other services specified under Special Conditions of Contract.

QUALITIES

All material and consumables items should be of excellent quality and make, in accordance, of bill of
material and completely free from defects. Work should be carried out in most efficient manner with
highly skilled workman

All material which is to be dismantled will be handed over to contractor by, UJVNL.

All quantity provided in the contract are tentative and if any material required to complete the work
shall be provided by contractor free of cost.

The working tools and plant, vehicles, accommodations.or any other facility shall not be provided by
the UJVN Ltd. and shall be arranged by the contractor at his own cost.

The contractor shall be solely responsible for any, accident duringithe work, loss of T&P & stock
whatsoever and compensation for any loss and accident during'execution of work shall be the entire
responsibility of the contractor.

In case any work is required to be dene ‘in, the way, other than what has been provided in the
Agreement the approval for the same’shall be obtained from the Engineer In — Charge before doing
the work.

Contractor is at his liberty to atrange transit\insurance at his own cost, however all losses during
transportation and up to handing over, at site after testing; commissioning shall be in the scope of
contractor.

The Contractor shall be responsible for handling the material from date of receipt and up to the time
of taking over the material at site.

After completion.ef work allimaterial drawn in excess of the actual requirement shall be handed over
by the contractor to the'authorized representative of UJVN Ltd. If the material is not returned by the
contractor within a month same shall be recovered from pending bills/ security of the contractor.
Income Tax shallbe deducted from the contractor bill as per Govt. rules.

PRICES: -The ratesishould be firm and should be quoted FOR Site, Mohammadpur Power House,
inclusive of freight, transit risk insurance etc. Taxes, duty & other Govt. levies etc as applicable shall
be paid /deducted as legally applicable. Rates are not subjected to variation on any account. No
increase in'the prices shall be admissible under any circumstances.

LEVY OF PENALTY/LD: -

a) In case of delay beyond the scheduled completion period or in works of the value up to Rs. 10
Lakh, Penalty @ 1.0% (+GST) per week of the contract value shall be deducted from the bills of
contractor subject to maximum of 10%(+GST) of the contract value.

b) For the work of value above Rs. 10 Lakh, maximum 10% (+GST) of contract value shall be
imposed in case the contractor fails to carry out the maintenance work on any day or fails to
complete the job within stipulated time, a penalty @ 0.5% (+GST) per week of the contract value
may be imposed and deducted from bills.

DATE OF START: - Date of start of above supply/work shall be the date of handing over of site.

COMPLETION PERIOD: - The above work covered under the scope of work shall be carried out
within 18 days from the date of start during canal closure period. Any delay is the responsibility of
contractor. Supply/work shall be carried out under the supervision of Assistant Engineer/ Junior
Engineer, concern.

Defects Liability Period: 3 months from date of completion of work.

Taxes: Taxes shall be paid / deducted as per rules applicable.
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10.

11.

12.

14.

15.

16.

17.
18.

19.

20.

VARIATION IN QUANTITY: The work will have to be completed in all respect. In case, if the
variation in quantity is required due to any reason, the variation in quantities may be allowed as per
rule. The contractor shall be bound to carry out the work at the rate already provided in the agreement
and shall apply in respect of the work to be executed due to plus or minus (+) Variation.

PAYMENT: 100% payment for the work with 100% applicable taxes shall be made after satisfactory
completion of work and check at site, subjected to rising of invoice and submitting a performance
bank guarantee of a Nationalized / Scheduled Bank towards faithful performance of the work/supply
carried out by him. The bank guarantee shall be pledged in favor of Dy. General Manager; HGC,
UJVNL, Pathri and shall remain with him for a period of Twelve (12) months from.the date of start of
work/supply in all respect by Contractor. In case the Contractor does not deposit/bank guarantee then
this amount shall be deducted from the bills to be made to the contractor and shall be kept towards
performance guarantee

PERFORMANCE GUARANTEE.

The successful tenderer shall be required to furnish performance guarantee in form of EDR/FDR/BG
issued by any Nationalized/ Scheduled Bank (Other than Co-operative and Regional Rural Bank)
equal to 10 % (Ten Percent) of value of contract in the given format at the time of signing of contract.

Performance guarantee shall be valid for nine (9) months from théydate of expiry of Defect Liability
Period.

The bank guarantee shall be pledged in the favor of/Dy. General Managet, HGC, Pathri, Bahadrabad
UJVN, Limited Haridwar and shall remain with him for a period of\12 months from the date of start
of work/supply in all respect by Contractor.

CONTRACT PERFORMANCE SECURITY.

Performance guarantee submitted as per, Clause, for submission of performance guarantee shall also
work as contract performance security till'the period 60’days beyond the contractual period and shall
be forfeited as per GCC.

REJECTION/TERMINATION OF €CONTRACT OF WORK:

In case the work entrustedto,the contractor,as per specification, is not completed in time or quality of
work is poor, the Engineer-In-Chatge have the right to execute the work in total or part thereof
through other agencies. In'suchicases,,the contractor shall not claim any sort of payment for the work
so rejected by the Engineer-In-Charge due to bad quality or delay in completion of the work. Actual
expenses incutred along with the 10% penalty shall be deducted from the contractor’s bill. The said
work contract can be terminated without assigning any reason at any time with a notice of one month
period and'nhe damages, there upon, shall be claimed by the contractor.

Notice to the Contractor:

Any notice to be given to the contractor as the purchaser thinks fit, may be posted to his address or to
duly authorized/ representative and such posting of notice shall be deemed to have been
acknowledged.

The successful bidder with his team working in the premises of UJVN Ltd. should be aware of
provisions of Quality, Environment and other standards adopted by UJVN Ltd. and must comply with
all the requirements necessary against those standards

The bidder must comply with all the applicable statutory and regulatory requirements.
The bidder should continue to adopt best practices for ensuring the quality output with improved
environmental and health & safety conditions relevant in context of UI'VN Ltd.

EPF DETAILS: - FIRM SHALL SUBMIT EPF CHALLANS, PAYMENT CONFIRMATION
RECEIPT AND ECR OF EMPLOYEE WITH THE BILL ALONG WITH THE CERTIFICATE OF
EPF COMPLIANCE.

INSPECTION, TESTING AND INSTALLATION Test certificate(s) if any of the original item /
equipment manufacturer(s) shall be submitted by the contractor along with the material. Any item if
found to be of inferior quality, shall be replaced by the contractor free of cost. Inspection of the
material shall be carried out at our stores after receipt of material.

Page 20 of 53



NIT No. 14/EE/MPH/2025-26

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

Cow

ARBITRATION All disputes arising out of touching or relating subject matter of the agreement shall
be subjected to the jurisdiction of local courts of Haridwar and High court of Judicature at Nainital
only or as per GCC.

The contractor shall be solely responsible for any accident during the supply/work whatsoever and
compensation for any loss and accident during supply/work of item shall be the entire responsibility
of the contractor. UIVN Limited shall not be responsible for any accidental or death compensation.

Work shall be carried out under the supervision of Assistant Engineer (MM&C)/JE(MM), MPH.

DAMAGE TO THE UJVN LTD. EQUIPMENT/PROPERTY: The contactor shall be responsible, for
any damage to the UJIVN Ltd. equipment/ property by the negligence of the staffengaged by him'and
in that case the cost will be recovered from the Contractor during supply.

INSURANCE OF WORKERS: The insurance of the persons engaged by the contractor shall be
carried out by him as per factory act and workmen’s compensationsact. Details ‘of such insurance
shall be furnished by the Contractor to the Assistant Engineer AMM&C), Moehammadpur Power
House, UJVN Ltd. will not be responsible for any compensation whatsoever in case of accident etc.

SAFETY OF CONTRACTORS WORKMEN:

The contractor should exercise all care and take all necessary safety measures before execution of the
work.

The contractor should abide by Factories Act as amended time to time.

The contractor to carry out all electrical works as per IE Rules.

Contractor should take all necessary safetyprecautionsyand should also use safety equipments (such
as Fall protection device, safety ladders; Jhula, Rope, Safety Belt, Safety Helmet, Roof top Walk
ladder, Safety net, Lifeline etc. to“be brought by) the contractor) for man and equipment
employed/issued for the work and will be “solely’ responsible for any loss/damage to the
man/equipment due to any reasons during the'execution of work.

All the equipments to be brought by the contractors shall be standard/ISI marked.

Work on Height above 3.00 mt.

(a)  The person must useproper safety helmet and other safety equipments.

(b)  The person must use safety.belt tied to a rigid overhead support.

(c)  Self-supporting ladder\should be used. In case non-feasibility of use of self-supporting
ladderaluminum or weeden/bamboo ladder including extension ladder can be used. But this
must be tied at both ends or should held in position by 2 persons.

(d)  The Work In charge / Supervisor of the contractor must obtain ensure that all the safety
equipmentiare in working condition.

(e) While werkingrat height above 3 meters the work in-charge/supervisor of the contractor must
be present on the spot & supervise the work.

(g)  Contractor should engage skilled and experience person for the work, unskilled person shall
not be engaged.

The contractors who are going to execute the work at height as stated above should make
arrangement for group Insurance for persons who will be executing the work to cover
compensation charges an eventuality of any accident, if occurred.

The contractor who is not abiding the aforesaid instructions completely or partly, his work will be
short closed/terminated including the action of black listing. No compensation on account of this will
be payable by the UNVNL.

LABOUR LICENCE: The Contractor shall ensure the labour license for execution of work as per
existing rules. No female labour shall be employed after darkness. No person below the age of
eighteen years shall be employed.

SUPPLY OF TOOLS AND PLANTS: The Contractor shall make his own arrangement for ordinary
and special T&P at his own cost. UJVNL shall provide Electricity free of cost at Mohammadpur
Power House during execution of work.

TRANSPORTATION OF MAN AND MATERIAL: The Contractor will make his own arrangement
for transportation of Man and material to work site.

ESCALATION OF RATES No escalation of rates over the finally accepted rates for execution of the
work/supply shall be allowed during the Contract.
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31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.
43.

44,

VALIDITY OF RATES: The rates quoted by the tenderer shall remain valid for three (03) calendar
months from the date of opening of tender.

INSPECTION: During execution of work, inspection may be carried out by Engineer-in-charge or his
representative.

COMPLETENESS OF CONTRACT: Those dimensions, tolerance and finishing which may not have
been specifically mentioned in the specification but which are necessary for successful fitting of
supply shall be deemed to be included in this contract and supply shall be completed without any
extra charge by the Contractor.

CONSUMABLES: All consumables used for the execution of work will bearranged by the
Contractor.

The Contractor shall be required to continue the work in extended shift§ to complete, the /job
expeditiously.

All the necessary work should be carried out to the satisfaction of Engineef=in- charge. However even
after completion of work contractor shall continue to be responsibleffor all theworks,catried out by
him.

FIRE: All the works to be carried out in the work place premises, makes it utmost essential to make
protective measures against fire hazard and accidents. All' the, equipment/parts to be repaired/
renovated are to be compulsorily covered, with asbestos sheets/clothsyetc. /Adequate no. of proper
type of fire extinguishers in work area would also be keptiby the Contractor if possible.

SECURITY: -Contractor shall have total responsibility for all equipment and material in his custody,
stored, loose, semi-assembled and/or erected by him at site., The Contractor shall make suitable
security arrangements to ensure the protection of all materials, equipment and works from theft, fire,
pilferage and any other damages and losS. All material ofith€ Contractor shall enter and leave the
project site only with the written permission of'the Engineer in the prescribed manner.

The Contractor while carrying out the work should ensure safety of already erected equipments &
shall also ensure safety & security of their,manpower.

Any delay in completion of work beyond the schedule date, beside the penalty levied in terms of
GCC will be treated as ufhsatisfactory performance of the firm and may be taken into account for
deciding subsequent contractunder\UJVNL.

The Contractor will observe all rules and regulation of factory act, labour act, compensation act,
safety rules and.othentelevantact/rules which are currently applicable.

The general condition of UJVN Ltd. shall also be applicable.

Work/supply shall be executed in such a manner so that completion of work shall be done in
optimum possible time.

SUBLETING OF. CONTRACT
Contractor shall not, assign or sublet contract.

Executive Engineer (M&Q)
Mohammadpur Power House
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SECTION-4: TECHNICAL SPECIFICATIONS
TECHNICAL SPECIFICATION FOR POLYPOXY PROTECTIVE COATING WORKS ON INTAKE
GATES OF MACHINE NO.3 AT MOHAMMADPUR POWER HOUSEAGAINST TENDER
SPECIFICATION NO. 14/EE/MPH/2025-26

Scope of work: Scope of work covers Providing & application of protective coating work over the
surface of 4 Nos Intake gates of Unit no. 03 at Mohammadpur Power House as given
hereunder: -

2.0 Technical Specification of Work: The details of the work are as given below.
Scope of work shall consider polysulphide based epoxy resin protective coating astdetailed below:

1. The work will include removal of rust, deposited stuck silt and other contaminants by solvents or
other mechanical methods followed by removal of any dust residues_and drying of surface by
compressed clean air or by vacuum to obtain a clean smooth surface thereafter doing surface
preparation by Sand/Grit Blasting as per SA 2.5 standards making roughness in range of 60 — 70
Microns for application of Polyprime R or equivalent primer to achieve maximum adhesion
followed by application of the first coat of the polysulphide based,epoxy resins protective coating
(prepared by mixing of Base and Catalyst in Ratio 1:1 by volume then allowed to mature for
specified time before application) and then allowed to cufefor, 12 hours minimum before application
of second coat application of paint .

2. Surface Cleaning & Surface Preparation shall be done by Sand/grit blasting or mechanical power
and hand tools including Labour & Consumable Material (Grinding/ Wire/ Flap Wheels, Emery
Paper, Rustolene, Paint Remover, Old Dhoti, Degreasing Agents etc).

3. The T&P for cleaning & coating wotks,shall be arranged by the Contractor i.e. Sand/grit blasting
machine of suitable capacity to wotk with air pressure of 7kg/sq.cm. Hoses for blasting machine,
coating Guns with adequate hose length. Brushes of required size as per requirement, Arrangement
of proper lighting at workplace, 1frequired andyaccessories for the same in adequate quantity, safety
equipment as per requirementy,clectrical/pneumatic grinder with grinding wheel/ wire/ Flap wheels
in adequate quantity.

4. The contractor shall also provide consumables, cotton Waste, old dhoti, cleaner solvents, gun
nozzles, emery paper, wire brush, degreasing agents, thinner necessary for completion of work and
housekeeping etc.

5. Coating of outer surface area of 4Nos. Intake gates along with associated structure with
polysulphide-based, epoxy resin protective coating of 400-500-micron thickness to provide a
flexible, elastomerie, crack bridging, water and chemical resistant coating for superior adhesion,
corrosion protection and high chemical resistance.

6. Any other work not specified above but required for proper completion of work shall be carried
out by the contractor without any extra cost.

7. Electricity required for the work shall be provided free of cost by the UJVNL at a single point.

8. Transportation of man/material/tools etc shall be in the scope of contractor and UJVNL will not
provide any transport for transferring of man and material to the site.

9. Mobile crane, scaffolding, ladder, safety harness, compressor, lighting arrangement etc. required
for proper completion of work shall be in the scope of contractor.

10. PROPERTIES OF PROTECTIVE COATING.
Chemical type — Polysulphide based epoxy resin
b. Mixed density [g/cc] - 1.45+0.05 ASTM D 1575

Page 23 of 53



NIT No. 14/EE/MPH/2025-26

c. Application life [minutes] - 60 Minutes ASTM D 2471
d. Adhesion strength [N/mm?] - >2 ASTM D 4541

e. Curing time Tack free full cure- 6-8 hours 7 days

f. Re-coating, [hours] - 10-12

g. Coverage - 2.0 m2/L for 500 microns DFT

h. Application temperature, [°C]- 5 to 35

1. Service temperature, [°C] - 5 to 70

j. Tolerance [%] - 5 to 10 % for all values.

11. COATING PROCEDURE TO BE FOLLOWED

The surface should be free from dust, dirt, curing compounds, oil etc. Clean the surface theroughly
to remove all loosely adhering particles by a light mechanical grinder or sand blasting/Grit blasting.
Before applying primer and final coating, the surface shall be thoroughlysdry. Dryness of surface
can be assured by blower or any other means. The prepared surface shall be coated with.one coat of
primer Polyprime R or equivalent and the coating shall be applied when, the primer is in a tacky to
semi-tacky condition. The coating shall be applied within 12 hours of application of the primer. If
the primer surface is left open for more than 12 hours, then a fresh'ceat of primermust be reapplied.

Mix part A (resin) and part B (hardener) separately for a minute using.a slow.speed drill fitted with a
paddle to remove any sediment. Then add part B into/the part A pail and mix thoroughly for 2-3
minutes to achieve a uniform consistency & apply immediately after mixing within its pot life.

Application of first coat shall be done with a brush, roller, or airless spray (nozzle size 0.4-0.6 mm
@2500 psi pressure). On vertical surfaces, the'ceating shall'besapply at a wet film thickness of 200-
250 microns in a single coat.

Application of second coat 200-250 microns shall beapplied only when the previous coat dries off
completely (8-10 hours). After applicationithe coating must be back rolled to reduce surface
irregularities and to improve bonding,

Terms & Conditions:

The work shall be done as pemsatisfaction of Engineer-in-charge, Mohammadpur Power House.

1. Electricity (if required) shall be provided free of cost with the permission of Engineer-in-
charge, Mohammadpur Power House.

2. The contractor'shall deploy the sufficient skilled manpower for carrying out the work.
Any other work mot mentioned above but required for satisfactory completion of the
above work shall be done by the Contractor free of cost.

3. Slippage of any activity will be viewed as the unsatisfactory performance of the Contractor.

4. The Contractor/will abide by all rules and regulations of factory act, labour act,
compensation/act, safety rules, industrial unrest and other relevant act/rules which are
currently applicable.

5. The general conditions of the contract shall also be applicable.

Work shall be executed in such a manner so that completion of work shall be done in the
optimum possible time.

7. The contractor must take care of the installed equipment.
8. Contractor shall not assign or sublet contract.
No accommodation shall be provided for the contractor or his labour.

EE(M&G)
Mohammadpur Power House
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nfasure @ Olice oaderNO~ [22/030WE D)0 01 Dafe-29-(ox
To be received on the letter head of Contractor

Certificate for EPF Compliance

Following Employees had worked during the billing period in UJVN Limited against the
following agreement:-

1 | Agreement No. ]
2 [ Work |
3 | Bill No. & Date |
4 | Billing Period From B To |
S.No. | Name of Employee | UAN No. S;;:Z EPF | Remark

— —

It is certified that EPF of the aforesaid employees has been duly deducted and deposited/will
be deposited with EPF authorities within prescribed time. Copy of EPF-ECR (Electronic
Challan cum return) for the M/o............... is enclosed. It is also confirmed that, any liability
raised from EPF authorities on UTVNL against aforesaid agreement shall be borne by us.

Date : - (Signature of Contractor)

Contractor’s employees worked in UTVNL premises during billing period have been checked
and verified from Attendance Register maintained in this office and all the aforesaid
employees were found in EPF-ECR forthe m/o ................... as submitted by contractor.

Date : (Engineer in charge)

Contractor’s employees worked in UTVNL premises during billing period have been checked
and verified from the copy of Attendance Register maintained in EE office and all the
aforesaid employees were found in EPF-ECR for the m/o ................... as submitted by
contractor.

Date : (DDO)
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SECTION-5: SCHEDULE OF PRICES & QUANTITY

SCHEDULE OF PRICE & QUANTITY FOR POLYPOXY PROTECTIVE COATING WORKS

ON INTAKE GATES OF MACHINE NO.3 AT MOHAMMADPUR POWER HOUSEAGAINST

TENDER SPECIFICATION NO. 14/EE/MPH/2025-26

o . Unit Rate Amount
SI. No Description Qty Unit (INR) (INR)
1 Polysulphide  based epoxy  resin | 265.3 | Square
(Polypoxy) protective coating works over Metre

the surface of all Intake gates of Unit no.
03 as per attached technical specifications

Total (Rs)

Amount mention in words

Signature of
Tenderer
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SECTION-6: FORMS

Annexure

FORMAT FOR BID VALIDITY AGREEMENT BETWEEN THE TENDERER AND UJVN

LIMITED
(On a non-judicial stamp of Rs.100/- and revenue stampyof Re.1/-)
AGREEMENT
Tender invited by: UJVN Limited
Tender for: e
Tender Notice NO.: oot e e e e

Name of tenderer: ... B e

IN CONSIDERATION of the UJVN Limitedshaving treated the tenderer to be an eligible person whose
tender may be considered the tenderer hereby agrees to the conditions that the proposal in response to the
above invitation shall not be withdeiawn within 90 days from the date of opening of the tender; also to the
condition that if thereafter the'tenderer does withdraw his proposal within the said period the Earnest Money
deposited by him / her'may be forfeited to the UIVN Limited, at the discretion of UJVN Limited.

Signed this on day of 20

Witness: Signed by
1.

Tenderer
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Annexure
FORMAT FOR LETTER OF ACCEPTANCE / AWARDOF CONTRACT
Letter of Award of Contract
Confidential
Tender No.
Contract No:
Contract Title:
To,
M/ s. [Insert name & address]
Sub: Award of contract for contract title:i[insert contract title]
Reference: Your offer no. Jinsert offer number] against our tender no. [insert tender no] opened on

[insert date ofOpening of tender]
Dear Sir/ Madam
I am directed to inform\you that after evaluating the bid documents submitted by you on [enter date] UJVN
Limited is pleasedito.inform you that you have been selected as the successful bidder for the supply / work of
[enter description]. Thextotalypurchase / work price shall be [enter amount] as indicated in your financial bid

submitted on {enter date], in accordance with the procedures intimated in the relevant bid documents.

You/ your authorized representative(s) are requested to be personally present at [insert address] for the
signing of the contract by [enter date].

In this respect, we also request you to submit the performance security of [insert amount of Rupees in words]
by [insert date]. Security deposit being [insert percentage] percent of the total cost =Rs.......cccccceeevvevivecreennnnne

You are requested to execute necessary agreement within seven days from the date of issue of this letter in
the enclosed agreement form on a non-judicial stamp paper of prescribed amount.

Acceptance of any Bank Guarantee(s) submitted by you will be subject to its confirmation by the issuing
bank through SFMS and manual (Hard Copy / Post) mode.

This notification concludes the legally binding contract between you and the UJVN Limited, till issue of a
formal contract.

Yours truly,
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[Authorised Officer

For

UJVN Limited]
Date:

Place:

Enclosure: Agreement Form along with the schedule of delivery
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Annexure

AFFIDAVIT / UNDERTAKING*

1/ we, the undersigned, do hereby certify that all the statements made in the required attachments to Tender

No.

1.

for supply / work of are true and correct.

The undersigned understand(s) and agree(s) that further qualifying information maysbe requested,
and agrees to furnish any such information at the request of the UJVN Limited.

The undersigned binds himself with all the stipulations of the Bidding Document'including period of
completion, provision of adequate equipment, personnel and other resourcesaequired for completion
within the stipulated completion period and agrees to augment them, if found necessary, for timely
completion of the Project / Work, as desired by the Engineer / UJVN Lamited:

The undersigned also hereby certifies that our proprietopship / firm, / “company M/s
.................................. has not been black-listed / debarred / banned by Government of India /
any State Government / Semi-Government Department / Organization /" Gevernment Corporation /
PSU / Local Body at any stage of bidding in any tender / procurement process / in execution of
supply / works.

If any false document is found enclosed by us, our firm M/sn.... ... may be debarred by UJVN Ld.
As per rules & regulations, along with forfeiture of Earnest Money deposit.

I / we, the undersigned confirm that the bid shall beyvalid for\Three (3) Months from the opening date of
technical bid.

(Signed by an Authorized Officer of the Rroprietorship / Firm / Company)

Title of Officer

Name of Firm

Date:

Place:

* To be executed on a non-judicial stamp paper of requisite value.
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Annexure
FORMAT FOR NO CLAIM CERTIFICATE
(On proprietorship / firm / company letterhead of the contractor / supplier)
To,
(Contract Executing Officer)
Procuring Office of UIVN Limited
NO CLAIM CERTIFICATE
Sub: Contract Agreement No. dated for theywork / supply of
[enter description of work / “Wsupply] against Tender
No.
We have received the sum of Rs. /- (RUPECES ..oelidheeeerieerieeeiebre st only) in full and

final settlement of all the paymentsdue tonus for the work / supply of
[enter description of work / Supply] under the above mentioned
contract agreement, between us and UJVN'Limited. We hereby unconditionally, and without any
reservation whatsoever, certify that with this payment; we shall have no claim whatsoever, of any
description, on any account, against’UJV N Limited, against aforesaid contract agreement executed
by us. We further declare unequivocally, that with this payment, we have received all the amounts
payable to us, and have no dispute of any description whatsoever, regarding the amounts worked out
as payable to us and received by us; and that we shall continue to be bound by the terms and
conditions of the contract agreement; as regards performance of the contract.

Yours faithfully,

Signatures‘of contractor or

Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)

Date: ..o

Place: .....cccoceeuennee
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Annexure
Form of Bank Guarantee
(For depositing Earnest Money in case the amount for deposit exceeds Rs. 5000/-)
To,
Sir,
WHEREAS, MESSETS ...ccuteuieeeieiirieieseeieeeeseereeeeeeeeneeneeneenes a Company incorperated under the Indian
Companies Act having its registered office at ........ccoceeveevevrveriennnen. a firm registered under the Indian Partnership’ Act

and having its business office at.............c.coeitiiiiiiiiiineeees

partners carrying on business under the firm’s name and style of Messers................... At which is registered
partnership firm (hereinafter called “the Tenderer”) has/have inl response to youryTender Notice against specification

number , offered to supply and/ or ‘execute the works as contained in the Tenderer’s letter
NO.oooiiiiiiiiciicvedated

AND WHEREAS the Tenderer is required to furnish to 'you a Bank Guarantee for the sum of Rs.
.................................................................................................. as hEarnest Money against the Tenderer’s offer as
aforesaid:

AND WHEREAS WE ..o e Bttt et se e e ssesaesseseeneas (name of the Bank),
have, at request of the Tenderer, agree to,give you this guarantee as hereinafter contained:

NOW THEREFORE, in consideration,of the promises we, the undersigned, hereby covenant that the aforesaid
tender of the Tenderer shall remain opén, for acceptance by you during the period of validity as mentioned in the tender
or any extension thereof a§ you'and the Tenderer may subsequently agree and if the Tenderer shall, for any reason back
out, whether expressly or impliedly, from his said tender during the period of its validity or any extension thereof as a
aforesaid we hereby guarantee to ‘you the payment of the sum of RS.....cccomniniiiiiiniiininnn on demand
notwithstanding thesexistence of any dispute between the UJVN Ltd. and the Tenderer in this regard and we hereby
further agree as'follows -

a) That you, may without affecting this guarantee grant time or other indulgence to or negotiate further with the
Tenderer in,regard/to the conditions contained in the said tender and thereby modify these conditions or add
these to any further conditions as may be mutually agreed upon between you and the Tenderer.

b) That the guarantee herein before contained shall not be affected by any change in the constitution of the
Tenderer.
c) That this guarantee commences from the date thereof and shall remain in force till the Tenderer, if his tender is

accepted by you, furnishes the security as required under the said specifications and executes a formal
agreement as therein provided or till four months after the period of validity or the extended period of validity,
as the case may be, of the tender, whichever is earlier.

d) That the expressions ‘The Tenderer’ and ‘the Bank’ and ‘the UJVN Limited’ herein used shall, unless such
and interpretation is repugnant to the subject or context include their respective successors and assigns.
e) That any account settled between you and the Tenderer shall be conclusive evidence against us of the amount

due hereunder and shall not be questioned by us.

Yours faithfully

Page 32 of 53



NIT No. 14/EE/MPH/2025-26

FORM OF BANK GUARANTEE FOR SECURITY
CLAUSE 3.0 OF GCC

(For depositing security in case the amount for deposit exceeds Rs. 5000. Bank guarantee should be on a Non-
Judicial Stamp Paper of Rs. 100.00 at present.)

In consideration of the UIVN Limited, Dehradun (hereinafter called ‘The Nigam’) having agreed to exempt
................................................. (hereinafter called ‘The Contractor’) from the demand
under the terms and condltlons of agreementdated . . ......... .... madebetween . ......... 4. .. ... 00
................. and UJVN Limited for........................ hereinafter calledsthe said ‘Agreement’ of
security deposit for the due fulfillment by the said contractor(s) of the terms any conditions contained inhthe/said
agreement on production of bank guarantee forRs. ........... (Rupees ...t i
....... only)we ...................................Bank (Ltd.) (hereinafter referred to,as ‘The'Bank’) do
hereby undertake to pay the Nigam an amount not exceeding Rs. .................... against any loss or damage caused to
or suffered or would be caused to or suffered by the Nigam by reason of any breach by said contractor(s) of any of the
terms and conditions contained in the said agreement.

2 W Bank (Ltd.) do hereby undertake to pay the,amounts due and payable
under this guarantee without any demur merely on demand from the Nigam stating that the amount claimed is due by
way of loss or damage caused to or would be caused to or sufferedsby,the Nigam/by reason of any breach by the said
contractor of any of the terms and conditions contained in the said agreement or by reason of the contractor(s) failure to
perform the said Agreement. Any such demand made on bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding of Rs..............oooiiiiiiint.

3. We o Bank (Ltd.) further agree that the guarantee herein contained
shall remain in full force and effect during the period‘that would be taken for the performance of the said agreement and
that it shall continue to be enforceable till all the dues ofithe Nigam under or by virtue of the said agreement have been
fully paid and its claims satisfied or discharged ortillysthe Nigam or their only authorized officer certifies that the terms
and conditions of the said agreement have fullysand properly. carried out by the said contractor (s) and accordingly
discharges the guarantee.

4. We oo Bank (Ltd.) further agree with the Nigam that the Nigam shall have
the fullest liberty without our consent and without affecting in any manner of obligations hereunder to vary any of terms
and conditions of the said agreement or to,extend time of performance by the said contractor (s) from time to time or to
postpone for any time or from timeito time any, of the powers exercisable by the Nigam against the said contractor(s) and
to forbear or enforce any of the terms and conditions relating to the said Agreement and we shall not be relieved from
our liability by reason oflany such variation or extension (s) being granted to the said contractor or for any forbearance,
act or omission on‘thepart of.the Nigam or any indulgence by the Nigam to the said contractor(s) or any such matter or
thing whatsoever which under the,Law relating to sureties would, but for this provision, have effect of so relieving us.

5. W Bank (Ltd.) lastly undertake not to revoke this guarantee during its
currency except withithe previous consent of the Nigam in writing.

6. Notwithstanding anything contained above, the liability of the guarantor hereunder is restricted to said sum of
Rs. oo, and this‘guarantee shall expire on theday ......................ooeenie. of 20 ......... Unless a claim under

the guarantee is filed with the guarantor within six months of such date, all claims shall lapse and the guarantor shall be
discharged from the guarantee.

7. We o (Name of Bank) lastly undertake to pay to the Nigam any money so
demanded not withstanding any dispute or disputes raised by the contractor (s)/supplier(s) in any suit or proceeding,
pending before any Court or Tribunal relating to arbitration thereto or liability under this present being absolute and
unequivocal. The payment so made by us under this Bond shall be a valid discharge of our liability for payment
thereunder and the contractor (s)/ supplier(s) shall have no claim against us for making such payment.
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Proforma for Performance Bank Guarantee

THIS DEED OF GUARANTEE MADE ON THE ............... day of ..o 20, e By the
.................................... (hereinafter called ‘the Guarantor’) of the one PART IN FAVOUR OF the UJVN Limited
(hereinafter called the Purchaser of the other part

WHEREAS in accordance with the contract agreement dated the .............. day of
..................... 20.................(hereinafter called ‘the said Contract) entered in to between the purchaser and Messers
........................................ a company within the meaning of the companies act and having its registered office at
............................................... (hereinafter called ‘the Contractor’) the Contractor agrees to supplys erecty, test &
commission (strike off which is not applicable) to the Purchaser the ..........ccccc....... as provided in the)said
Contract.

AND WHEREAS the payment terms under the Contract provide that in order to take 100% payment of the
Contract value the contractor shall furnish to the purchaser a Bank Guarantee in the’sum, of 10% value of each
consignment dispatched valid for ............c.ccen....

AND WHEREAS instead of furnishing separate guarantees as aforesaid the Contractor wishes to furnish

one guarantee as sum of 10% value of the Contract valid for ... ... and)\ reckoned from the
date......cocoveineininenns
NOW THIS DEED WITNESSES AS FOLLOWS

1. In consideration of the promises the Guarantor hereby undertakes that the €ontractor shall duly supply, erect,

test and commission (strike off which is not applicable) the.aferesaid matetial of the correct quality and strictly
in accordance with the said contract failing which the guarantor shall pay to the Purchaser on demand such
amount or amounts as the Guarantor may be called, upon to ‘pay to”the maximum aggregate of Rs.
......................... being 10% of the Contract value,

2. The Guarantor shall pay to the Purchaser on démand the sum under clause 1 above without demur and without
requiring the Purchaser to invoke any legal(remedy, that may\be available to it to compel the guarantor to pay
the same or to compel such performance by‘the Contractor. Provided that where the Guarantor considers the
demand of the Purchaser unjustifiedgit,shall neverthelessypay the same though under protest to the Purchaser
and shall not with-hold payment ofi that'account.

3. This guarantee shall come into force the date hereof and shall remain valid for 12 (Twelve) calendar months
from the date of the Commissioning.... of the. last consignment of goods despatched which date despatch
according to the Contract is the .. beeeeeeferiiiiieee day of .ot e, if however, the

period of the Contract is for-any reason extended thereby extending the said date and upon such extension, if
the Contractor fails to furnish a fresh or renewed bank guarantee for the extended period, the Guarantor shall

pay to the Purchaser the said sum of RS..........ccooovvviieiiiiiiiniiineiieee. or such lesser sum as the Purchaser may
demand.

4. The guarantee herein,contained shall not be effected by any change in constitution of the Guarantor or of the
Contractor.

5. Any account settled between the Contractor and the Purchaser shall be conclusive evidence against the
Guarantor of\the amount due and shall not be questioned by the Guarantor.

6. The neglect or forbearance of the Purchaser in enforcement of payment of any moneys the payment whereof is

intended to behereby secured or the giving of time by the Purchaser for the payment thereof shall in no way
relieve the Guarantor of its liability under this deed.

7. The Purchaser and the Contractor will be at liberty to carry out any modifications in the said Contract during
the time of the said contract and any extension thereof, notice of which modifications to the guarantor is hereby

waived.

8. The expressions ‘The Purchaser’ and ‘The Guarantor’ and ‘The Contractor’ shall unless there be any thing
repugnant to the subject or context include their respective successors and assigns.

9. Notwithstanding anything contained above, the liability of the Guarantor hereunder is restricted to the said sum
Of RSueiiiiiie e, and this guarantee shall expire on the ..........cceceevenennnnne. day of oo
200 ... unless a claim under the guarantee is filled with the Guarantor within six months of such date, all
claims shall lapse and the Guarantor shall be discharged from the guarantee.
IN WITNESS WHEREOF
For and on behalf of the Guarantor has signed this deed on the day and year first above written.
Witness :
L.

Signed by
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(For and on behalf of Guarantor)

Page 35 of 53



NIT No. 14/EE/MPH/2025-26

Form of Agreement

(Referred to in clause 3 of GCC)

THIS AGREEMENT made on the day of 20

BETWEEN (hereinafter referred to as “the Contractor”)
of the one part AND the UJVN Limited (hereinafter called “the purchaser”) of the other part;

WHEREAS the purchaser is about to erect and maintain the...................../ .
(hereinafter called “the works”) and for the purpose requires the plants and machinery mentioned and specified in,e€rtain
general conditions, specifications, schedules, drawings, form of tender, covering letter and schedule’of prices which, for
the purpose of identification, have been signedby ....................... on ‘behalf “of the Contractor
and ... (the Engineer or the Purchaser) on behalf of the
Purchaser all of which are deemed to from part of this Contract as though separately setiout herein and are included in
the expression “Contract” whenever herein used.

AND WHEREAS the Purchaser has accepted the tender of the Contractor for the supply and delivery of the
said plant and machinery for the sum of . ... ... .. .. .

upon the terms and subject to the conditionshereinafter mentioneds which shall form an integral part of this
agreement.

NOW THESE PRESENT WITNESSES and the, parties, hereto hereby agree and declare as follows, that is to
say, in consideration of the payment to b¢ made tonthe Contractor by the Purchaser as hereinafter mentioned, the
Contractor shall fully provide the said plantiand machinery for'the said works on the terms and conditions mentioned in
the Contract.

AND in considesationyof the due'\provisions of the said plant and machinery by the Contractor and due
performance of his part of contract,ithe Purchaser does hereby for himself, his successors or assigns covenant with the
Contractor that he, the Purchaser, his'successors or assigns will pay to the Contractor the said sumof ....... ........

or stch other sum\as may be become payable to the Contractor under the provision of the Contract, such
payments to be made at such time and in such manner as is provided by this contract.

IN WITNESS, WHEREOF the parties hereto have signed this Deed hereunder on the dates respectively
mentioned against the signatures of each.

Signed Signed
(for and on behalf of the Purchaser) (Contractor)
(date) (date)
in the presence of in the presence of

Page 36 of 53



NIT No. 14/EE/MPH/2025-26

SECTION-6: SAFETY MANUAL

CONTENTS
Chapter 1-GENERAL
1.1 General
1.2 Enforcement of Safety Regulations
1.3 Contractor's Special Responsibilities

1.4 Important Safety Rules
1.5 Accident Reports

Chapter 2-CONSTRUCTION

2.1 Scaffolds

2.2 Platforms, Gangways and Runs

23 Ladders

2.4 Openings, Dangerous Corners, Break or Edges and Sloping Surfaces
2.5 Welding and Cutting

2.6 Painting

Chapter 3-PLANT AND MACHINERY
3.1 Tools

32 Drills

33 Ropes, Chains and Slings

34 Conveyors and Cableway

35 Light Equipment

3.6 Lifting Appliances

3.7 Boilers and Compressors

3.8 Heavy Machinery

Chapter 4-MISCELLANEOUS
4.1 Storage of Materials
4.2 Atmosphere in Confined Places

43 Preventiofifrom Drowning

4.4 Fire Prevention and Pretection
4.5 First Aid and Medical Care
4.6 Personal Protective Equipment
4.7 Miscellancous

Page 37 of 53



NIT No. 14/EE/MPH/2025-26

1.1

CHAPTER I
GENERAL
GENERAL:

The Engineers at site shall at all times exercise reasonable and proper safety precautions for the safety of the people at all works under their control, in
accordance with instructions contained in this Manual. They shall also ensure strict compliance of the same by their subordinates. Also, they shall see
that the contractors executing works under their control adopt stipulated safety measures and adequately protect their workers.

In addition to instructions contained in this manual the safety regulations contained in the below mentioned ISI codes shall also apply wherever the
provisions in the ISI codes are exhaustive in nature:

I.S. SAFETY CODES:

XN R BN~

123

1.4

3764 1992 Excavation work

4756 1978 Tunnelling Work (first revision)

7293 1974 Working with Construction Machinery

7969 1975 Handling & Storage of building materials

4081 1991 Blasting and related drilling operations.

3696 1987 Scaffolds & ladders (Pt. I (Pt. I) Scaffolds)
3696 1999 Scaffolds & ladders (Pt. IT (Pt. 1) ladders)

4138 1977 Working in compressed air (Ist revision)

818 1968 Safety and health protection in electric gas in welding and cutting'operations.
4912 1978 Safety requirements for floor and wall openings Railway andtée Boards.
5121 1969 Piling & other Deep foundations
4130 1991 Demolition of Buildings (Ist revision)

5916 1970 Construction involving use of hot bituminous materials.

3016 1982 Fire protection in welding and cutting operations.

ENFORCEMENT OF SAFETY REGULATIONS:

General Managers/Chief Engineers, Superintending Engineers, Executive Engineers, Supervisors and.all other officials in charge of execution

of work at the various organisational levels in the project shall ensure strict enforcement of safety regulations in the execution of works.

To assist the executive and supervisory staff of the project in spelling outsthe safety programmes and regulations prescribed in the Manual, a

separate safety unit should be included in the project staff. This unit should consist of'a Safety Engineer of the rank of Executive Engineer or

Senior Assistant Engineer and a number of safety inspectors to assist him. The number of safety, inspectors will depend on the magnitude and

distribution of work. The safety engineer will be directly responsible to the, General Manager or other Engineer-in-Charge of the project in

keeping him informed of the compliance or otherwise of all safety regulationsiand standards by the various executives, supervisory staff and

contracting firms and assist him in maintaining safe standards of working.

The detailed duties of the safety staff shall be as under:

a)  To look into all procedures and practices and examine temporary. structuresythe failure of any of which may result in an accident.

b) To go around the works regularly and advise the contractors and'the department as to the measures to be taken to ensure safety of the
works whether under the contractors or undes.the department.

¢)  To see that the rules and regulations laid<down in the'safety manual are observed. Non-compliance with these regulations if any, should
be brought to the notice of the Safety Engineer.

d)  To develop and execute programmes for the training of supervisory personnel in the application and observance of safety practices.

e) To receive and analyse reports of all accidents and fireés,and initiate corrective actions warranted by the situations.

f)  To conduct safety education and propaganda.

g)  To recommend revisions of additions to theisafety manual on safety measures in the light of project experience.

h)  To prepare safety posters, signs, displays, leaflets, bulletins, etc., and display them on neat attractive bulletin boards. Cartoons may also
be displayed.

i) Suggestions from¢the workersimay also be obtained by means of suggestion boxes which may be kept at various places.

j)  Make certain that all Central Government, State Government or local laws and ordinance are complied with

A Project Safety Commiittee shall be constituted under the Chairmanship of General Manager of the Project, and shall have members from

amongst the Senior Officers, Safety Engineer and representative of the contractor. The number of the members may vary and shall be decided

by the General Manager according to the magnitude of the work and jobs involved. This Committee would meet from time to time, generally

supervisethe Safety arrangements;advise and give suggestions to the Safety Engineer, and consider the reports of the safety engineer.

CONTRACTORS' SPECIAL RESPONSIBILITIES:

The contractors, shall at all times exercise reasonable and proper precautions for the safety of the people on the works and shall comply with

the provisions oficurrent safety laws, building and construction codes of the State Governments as may be applicable. All machinery and

equipment and othersources of physical hazards shall be guarded in accordance with the requirements of this manual and regulations or laws

of the State Governments of the Government of India.

In order to supervise’the work from point of view of safety, the contractor shall provide a full time Safety Engineer who shall report and be

responsible to the Safety Engineer of the Nigam, an executive or his designated representative and shall be responsible for coordinating the

safety Programmes

The contractor shall provide all necessary fencing and lights to protect the public from accidents and shall be bound to bear all the expenses of

defence of every suit, action & other proceedings at Law that may be brought by any person for injury sustained owing to neglect of the above

precautions and to pay any damages and costs which may be awarded in any such suit, action & proceedings to any such persons or which

may with the consent of the contractor be paid to compromise any claim by any person.

IMPORTANT SAFETY RULES:
i)  Each employee shall be provided initial indoctrination regarding safety by the contractor so as to enable him to conduct his work in a
safe manner.

ii)  No employee shall be given a new assignment of work unfamiliar to him without proper introduction as to the hazards incident thereto,
both to himself and his fellow employees.

iii)  Under no circumstances shall an employee hurry or take unnecessary chances when working under hazardous conditions.

iv) Employees must not leave naked fires unattended. Smoking shall not be permitted around fire prone areas and adequate fire fighting
equipment shall be provided at crucial locations.

v)  Employees under the influence of any intoxicating beverage, even to the slightest degree should not be permitted to remain at work.

vi) There shall be a suitable arrangement at every worksite for rendering prompt and sufficient first aid to the injured under the guidance of
a Medical officer.

vii) The staircases and passageways, shall be adequately lighted.

viii) The employees when working around moving machinery, must not be permitted to wear loose garments. Safety shoes are recommended
when working in shops or places where materials or tools are likely to fall. Only experienced workers shall be permitted to go behind
guard rails or to clean around energized or moving equipment.

ix) The employees must use the standard protection equipment intended for each job. Each piece of equipment shall be inspected and after
it is used.
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1.5 ACCIDENT REPORTS:

1.5.1 Monthly reports on prescribed proforma of all accidents shall be promptly submitted to the Safety Engineer of the Nigam, with a copy to
the Engineer-in-Charge giving such data as may be prescribed by the contracting officer.

152 On the occurrence of any accident a report should be made to the Safety Engineer of the Nigam with a copy to the Engineer-in-Charge

within 12 hours of the occurrence of the accident. In case of fatal accidents or those which are so serious that they are likely to result in the
death of any workman, a report should be made immediately to the Engineer-in-Charge of the work.

1.53 The following sample forms (specimens attached at the end of this Chapter) may be used for reporting accidents and keeping relevant
statistics:
INJURY REPORT-PRELIMINARY
(To be submitted immediately after the accident)
(N.B.)-Answers to all the items should be precise and definite.

1. Name of the person injured
2. Sex, Adult/Minor
3. Department/Project/Division
4. Designation
5. Regular/Work Charged/ Muster-Roll /Contractor's employee
6.  Date & hour of accident
7.  Cause of accident
8.  Fatal, serious or minor
Signature with designation of Reporting Officer
To

Medical Officer
. Nature of injury
10. Period of estimated disablement.

Signature of MedicalOfficer.
Distribution:
1. Engineer-in-Charge
2. Safety Engineer

C. INJURY REPORT-DETAILED
Project............ Date of Report........... 4.
Section-I Name............. Age......oooo. Occtipation

Who was injured? Employer...How lorig employed. .

Salary or wage....Dates of previgus injuries

Remarks.............iihe i
Section-1I Date of injufy: . . .- Time
Time & Place Exact place where injury occurred.......................

Section-III Describe injuryin. .....o.ooooenenen..
Name & Severity of injury....co......ooooiiiiiiiiiiiiinen

Did injury result in death or
Probable permanent disability...............

Yes/ No.
Return to work ................co
Date ofdeath ....................coieie
Section-IV (Description of Accident which caused the injury)

Section-V  Type of Accident (Check one)
Fall of person- Same level
Falls of persons-One level to another
Flips (Causing strains not falls)
Struck by flying, rolling, sliding object
Stepping in or on object
Strains or sprains-lifting
Struck by or cut by hand tools
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Other injuries from handling objects.

Burning or scalding

Electric shock or flash Explosions

Caught in or between

Striking against object

Struck by or run over by vehicle

Buried or partially buried by collapse of sides or fall of material
Drowning or suffocation

Poisoning, Infection

Other Describe.......................

Section VI (Supervisor/Foreman's Statement)
I have personally investigated this accident, and concur in the analysis of causes given below:
Recommendation for prevention...........................

Remarks. ...

Signature of Foreman or other Immediate Superior.
Causes of the Accident
(To be completed by the Safety Engineer)

For one cross (x) in the appropriate box in Section 7, Mechanical causesyand onécross (x)iin Section 8, Personal causes, Select the cause in
each Section which could have been most readily removed and the removal of which would‘have helped most to prevent the accident. In addition to
marking the appropriate box, describe briefly but exactly the causes selected. Secondary or contributing,causes may be indicated by drawing a circle
in the appropriate box.

Section VII Improper guarding......................
(Unguarded, inadequately guarded, guard remoyed etc.)

Defective substances or equipment.......
(Broke, poorly designed, slippery, defective brakes.etc.)

Hazardous arrangement..............cooii i B e (Unsafely piled material, poor labour, poor house-
keeping, loose rock etc.)

Improper illumination...4&..........0000

Improper ventilation............c0 0. 0.
(poor, dusty, gassy, highthumidity, excessively hot etc.)

Improper dress or appeal......o..........
(Goggles, gloves; shoes, hard hat respirator etc.)

No mechanical cause Insufficient data to classify

Section VIII (Personal Causes)
Injured persong Other person

Physical or mental defect....................
(Poor eye sight, arm amputated, deaf, epilepsy, etc)

Lack of knowledge or skill..................
(Unable to read, poor training, etc.)

Wrong attitude.............ccooevieninnt.
(Deliberate, chance-taking, disregard for instructions, etc.)

No Personal causes Insufficient data to classify

Section IX (Supervisory Fault)
Was Inadequate or faulty supervision or foremen ship a cause or contributing cause of this accident?

(Yes or No)
EXPlain ..o
Section X (Corrective Action)
‘What has been done to prevent the occurrence of similar accidents in the
FULUIE? . e
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This Report submitted by.............cocoveiiiiiiiiiinn.

2.1.8
2.19

2.1.10

2.1.11

2.1.12

2.1.13
2.1.14

2.1.15

2.1.16

2.1.17

2.1.18

2.1.19

2.1.20
2.1.21
2.1.22

(Safety Engineer)

Approved.........coviiiiinn.
(Construction Engineer or Superintendent)

CHAPTER 2
CONSTRUCTION

SCAFFOLDS:

Scaffolds of proper type shall be provided for all work that cannot be done from the ground or from part of a permanent structure or from a

ladder or other available means of support and safe means of access shall be provided to every place at which workers are required'to work.

Every scaffold and every part thereof including supports shall be of good construction, of suitable and sound material and of adequate

strength for the purpose of which it is used and it shall be properly maintained. Construction and dismantling of evety scaffold shall be

under the supervision of a competent person. Boards and planks used for the floors shall be of uniform thicknessybutt jointed, closely laid,
and securely fastened in place.

Every scaffold shall be securely supported or suspended and shall, where necessary be sufficiently and properly strutted or braced to.€nsure

stability. The use of cross braces or framework, as means of access to the working surface shall not be permitted.

All scaffolds or working platforms of any nature shall be securely fastened to the building or strueture, or if independent of the building

shall be braced or guyed to prevent sway.

SUSPENDED SCAFFOLDS:

i)  Outriggers or other means of supports of suspended scaffolds shall be of adequate lengthhand strength, (not more than 2m length
unless specified by the Engineer-in-Charge) properly constructed, installed and securely fixed by anchor bolts or other equivalent
means.

ii)  Ropes chains, or other means of suspension shall be of good construction, soundumaterial, adequatestrength and free from patent
defects and properly secured. The ropes and chains shall have a factor of safety of:8.

iii)  The platform shall not be less than 45 cms wide and points of suspension not more than 3'metrés,apart and so arranged or secured that
at the working position the edge is as close as practicable to the working face.when persons have to work in a sitting position.

iv)  All rolling scaffolds shall be equipped with a positive locking deyice to preventaccidental movement of the scaffolds. These shall be
periodically tested.

v)  Suspended scaffolds shall be tested as frequently as may be necessary to ensure that minimum safety factors are maintained. The test
will be made by raising the working surface 30 cms above the ground and loading it with at least three times the maximum weight
that will be imposed upon it.

Skips, buckets, baskets and similar equipment shall only‘be used for work of short'duration when use of suspended scaffold is unreasonable

and shall be used under the supervision of a responsible person. The skip, bucket or basket shall be at least 75 cm deep.

Trestle scaffolds shall not be of more than three tiers andithe working platformyshall not be more than 4.5 metres above the ground or floor

or other surface upon which the scaffold is erected, and no trestle scaffold shall be erected on a suspended scaffold.

Men shall not be allowed to work from scaffolds duting stormsior high winds.

If scaffolds are to be used to a great extent or for a,long period'ofitime; a regular plank stairway, wide enough to allow two people to pass,

shall be erected. Such stairways shall have hand railsion both sides.

When work is being performed above a scaffold platform a protective overhead covering shall be provided for the men working on the

scaffold.

Whenever workmen have to avork or constantly,pass under a scaffold on which men are working a screen or other protection shall be

provided to catch any falling material. Such protection shall extend outside the scaffold properly in order to catch any material falling off

the edges of scaffold platforms. 12 mmwireymesh netting of No. 18 gauge or better may be used for this purpose.

Side screens shall begrrovidedion scaffolds erected along passageways or other thorough fares.

On high scaffolds a/netting or equivalent guard'shall be provided for the space between toe-boards and railings.

During dismantling of scaffolds necessary precautions shall be taken to prevent injury to persons due to fall of loose materials, bracings and

other members of the scaffold shall'not be removed prematurely while dismantling, the entire scaffold shall be maintained stable and rigid

so as to avoid the danger of collapse! Nails from the planking and various members of the scaffold shall be carefully removed and all
material carefully piled.

PLATFORMS, GANGWAYS AND RUNS:

All working platforms, gangways and runs from which workers are liable to fall more than 2 meters shall be:

a)  Of adequate width depending upon the type of work done and closely boarded, planked or plated. For platforms the width shall not
be less than,60 cas. For gangways and runs the minimum width shall be 45 cms but when such gangways or runs are used for passage
of materials theswidth shall not be less than 60 cms.

b)  Provided with suitable guard rails of adequate strength to a height of 1 metre above the working surface and toe-boards of at least 20
cms in height to prevent fall of persons, materials or tools.

Every platform gangway run or stairs shall be kept free from any unnecessary obstruction, material or rubbish and from any projecting rails,

and when they become slippery appropriate steps shall be taken by way of sanding, cleaning or otherwise to remedy the defect.

Each supporting member used in the construction of runways, platforms, ramps and scaffolds shall be securely fastened and braced. The

supporting member shall be placed on a firm, rigid, smooth foundation of nature that will prevent lateral displacement. The thrust-out

members from which a scaffold is suspended shall be sufficiently strong and shall extend at least 30 cms outside the platform being
suspended and have a stop block or bolt at the outer end.

PLATFORMS:

The minimum uniformly distributed design load per sq. metre of platforms shall be 300 kgs. In case of stone masonry it shall be 450 kg per

sq. metre. Any concentrated load at any point in the span shall not exceed the designed uniformly distributed load. A factor of safety of 4

shall be adopted. Planking shall not be less than 30 mm thick.

A scaffold platform plank shall not project beyond its end-supports to a distance exceeding four times the thickness of the plank unless it is

effectively secured to prevent tipping.

Cantilever of scaffold planks shall be avoided. Ledgers or putlogs should be erected to support the ends of such planks.

Where planks are butt jointed, two parallel putlogs must be used, not more than 10 cms apart, giving each plank sufficient support.

The following minimum widths of platforms for various types of scaffolds are recommended:

a)  Where platform is not more than 2 meters above the ground or solid floor:

i)  For painters, decorators and similar work men.......... 30 cms
ii)  For other types (Men and Tools only)......... 50 cms
b)  Where platform is more than 2 metres above the ground or solid floor;
i)  For men, tools & materials ....... 120 cms
ii)  For men, tools, material & vehicles ...... 150 cms
GANGWAYS AND RUNS:
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2.1.23 All planks forming a gangway or run shall be so fixed and supported as to prevent undue or unequal sagging.

2.1.24 No gangway or run the slope of which exceeds 1 vertical to 1!/, horizontal shall be used.

2.1.25 Where the slope of a gangway or run renders additional foot-hold necessary, and in every case where the slope is more than 1 vertical to 4
horizontal, there shall be provided proper stepping laths which shall:

i) be placed at suitable intervals, and
ii) be of the full width of the gangway or run except that they may be interrupted over a width of not more than 10 cms to facilitate the
movement of borrows.

2.2 LADDERS:

221 Every ladder and step-ladder shall be of good construction, sound material and adequate strength. These shall be inspected at least one a
fortnight and observations recorded.

a)  No ladder with defective or missing rung or with any rung which depends for its support solely on nails, spikes or othersimilar fixing
shall be used.
b)  Wooden ladders should not be pained as point covers up defects but linseed oil or clear varnish should be useds

222 The use of ladders for other than a means, of access should be eliminated as far as possible.

223 Whenever a platform is 1-5 meters or more above the ground, a ladder or stairway shall be provided, one for‘each successive platform.
Safe access from and to ladders or stairs must be provided at all platforms.

224 Every ladder used for a vertical height of more than 9 metres shall be provided with an intermediate landing and yvertical distance between
two successive landing places shall not exceed 9 metres. All intermediate landings shall be providedswith suitable guard railsito ‘a height of
at least 1 metre above the landing place.

225 Where a ladder is used as a means of communication or as a working place the ladder shall rise, or adequate hand-hold shall be provided, to
a height of at least 1 metre above the place of landing of the highest rung to be reached by the feet of any person working on the ladder, as
the case may be, or if that is not possible to the greatest practicable height.

2.2.6 When using a ladder or a step ladder, the user should always face the ladder. The transportation of materials by ladders should be reduced
to the minimum. Tools and materials should wherever practicable, be pulled up with a rope.

227 Ladders should not be placed in front of doors opening towards the ladders or againstiwindowssashes. Stepladders should be opened out
fully before use. Two ladders should be spliced together to provide access to a greater height than‘when,a single ladder is used.

228 When permanent or portable ladders are used, the upper ends shall extend 110/¢ms above the platform. Portable ladders shall be securely
fastened at the bottom and top.

229 All ladders shall be periodically inspected. The stability of ladders should be tested before usingrit.

2.2.10 A ladder should not be placed upon a box, barrel or other movable insecure object.

22.11 Portable ladders should be in a safe position before being climbed. Theislipping of a ladder at either end should be carefully guarded
against, especially where the supporting surfaces are smooth or vibrating. Tf necessary/a person shall be stationed at the base of the ladder
to prevent it from slipping.

2.3 OPENING, DANGEROUS CORNERS, BREAKS.OR EDGES & SLOPPING SURFACES:

23.1 Every accessible opening through which any person is liable to fall'a depth of more than 12 metres or to fall into any liquid or material so
as to involve risk of drowning or of serious injury shall be provided with guard rails 1 metre above the edge and toe boards at least 20 cms
high or a covering to prevent fall of persons£ools ormaterials‘through the opening.

232 Every dangerous corner, break or a edge0r any structure which is accessible to any person shall be provided with guard rails of adequate
strength and, if necessary, with the toe boards.

233 Any person employed on a sloping(surface of a vertical fall of more than 2 metres shall be provided with suitable ladders or crawling
boards properly secured and a suitable'working, platform fitted with suitable guard rails and in case it is impracticable or inappropriate to
provide such ladders, crawling boards or working platforms, suitable safety belt of sound material and in good condition with a rope of
adequate strength and length enabling the wearer to attach himself to a secure anchorage shall be supplied, or where the wearer cannot so
attach himself, a second person shall'attach ‘or hold the rope in a secure manner.

24 WELDING AND CUTTING:

24.1 All welding and cutting shall be done by workmen who are thoroughly trained in the work or by trainees under competent supervision.
Shields shall be placed around the work to protect persons from glare.

242 Welding and cutting shall be not done in the immediate proximity of flammable materials.

243 Welders and helpers shall wear non-combustible helmets and gloves during welding operations they should be careful to keep out of the
line of sparks and hotimetaland they should wear clothing free from grease, gasoline, oil and other flammable materials.

244 Oxygemand acetylene eylinders or container shall never be permitted in small spaces of compartments where welding operations are in
progress.

245 A helper shall,always be at hand to shut off the gas in case of an accident when the welder is working in a space from where escape is
difficult.

24.6 All welding operatiofis should be carried out in a well-ventilated space. Where any considerable amount of welding is to be done, an
exhaust system for carrying away the fumes should be installed. If brass, bronze or zinc is to be welded, a suitable respirator should be
worn if exhaust system is not installed.

24.7 All torches, regulators, cylinders and other such equipments shall be of an approved design, regularly inspected and kept in good condition.
Defective apparatus and equipment shall be removed services, replaced or repaired and re-inspected before again being placed in service.
Repairs shall be made only by persons thoroughly familiar with such apparatus.

248 Welders and helpers shall wear suitable eye-protective devices during welding and cutting operations. Eyes exposed to welding or flashes
should be washed with Rose water for better relief.

FIRE PROTECTION:
249 To avoid fire hazards the following additional precautions should be observed on all oxy-acetylene cutting and welding:
a)  Keep hose and cylinder valves free from grease, oil, dust and dirt.
b)  Keep cylinders away from stoves, furnaces and other sources of heat.
¢)  Only 'Gas Lighter' be used to light the torch.
d)  Avoid use of oxy-acetylene flame in confined spaces.
e) Clean thoroughly with steam all containers that have been used for storage of flammable liquids, or wash with hot water and soda, and
ventilate thoroughly before welding and cutting.
f)  When testing for leaks use only soap water and watch for bubbles.
g) Valve protection caps shall be in place when cylinders are not in use.
h)  All employees shall be made familiar with the location and proper use of fire extinguishers in their area of work.
GAS CYLINDERS:
Due care shall be taken while loading and unloading oxygen/acetylene gas cylinders.
2.4.10 Gas cylinders shall be kept up right in approved safe places where they cannot be knocked over, and well separated from radiators, furnaces

and combustible materials. These safe places shall be painted with appropriate warning signs. Empty cylinders should be marked
"EMPTY" and the valves closed. Loaded and empty cylinders should be kept in separate places.
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24.11

24.12

24.13

24.14

2.4.15

2.4.16

24.17

24.18

2.4.19

2.4.20

2421

2422

2423

2424

2.4.25

2.4.26

2427

2428

2.4.29

2.4.30

2431

2432
2433

25
251

Oxygen cylinders shall not be stored in close proximity to acetylene cylinders or other fuel gas inside the building and in no circumstances
either oxygen or acetylene cylinders shall be stored under direct rays of sun or in places where excessive rise of temperature is likely to
oceur.

Tempering with or attempting to repair safety devices or valves of gas cylinders shall be prohibited and if trouble is experienced in any

cylinder, a report shall be sent to the supplier forthwith describing the character of the trouble and particulars of the cylinder.

When acetylene cylinders are coupled, approved flash arrestors shall be inserted between each cylinder and the coupler block or between

the coupler block and the regulator and only cylinder of approximately equal capacity shall be coupled.

Cylinders found to have leaky valves or fittings which the closing of the valve will not stop shall be taken into the open way from any

source of ignition, and slowly drained of gas.

Electric magnets or direct slings shall not be used for handling cylinders and only special cradles shall be used.

HOSES AND TORCHES

The hose shall be specially designed for use on cutting and welding operations. Special care shall be taken to avoid intérchange of oxygen

and acetylene hoses, as the mixture of these gases is highly explosive. Some coloured code should always be used on each gas-red for fuel

gas and black for oxygen. Glycerine shall be used for lubricating valves.

Some manufactures dust the inside of the hoses with fine talc, new hoses shall, therefore, be thoroughly cléaned on the, interior before

attaching to the torch. Compressed air shall never be used to clean hoses as it may contain oil from the compressor. Oxygenishall be used

to clean oxygen hoses and acetylene shall be used to clean acetylene hoses.

Torches that leak at any connection get hot, or flash black shall not be used. Copper or brass wire shall, befused toyclean the tips.

Hardwood sticks may also be used.

GAS WELDING AND CUTTING OPERATIONS:

The gas cylinders shall not be used unless fitted with the following: high pressure gauge on cylinder, reducing valve withspressure regulator

and safety relief device, low pressure gauge for indicating pressure on the torch. The fuel gas and,oxygen cylinder shall have left hand and

right hand threads respectively so, that they cannot be interchanged.

Cylinder valves shall be opened only with hand wheels or tools, specially designed for that purpose and, left in place while cylinders are in

use. Cylinder valves shall be closed when not in use.

Since an explosion may occur oxygen/acetylene gas cylinders and fittings shall be kept'away from oily or greasy substance and shall not be

handled with oily hands or gloves. A jet of oxygen shall not be directed at oil surfaces, greasy clothes; or within a fuel oil other storage

tank or vessel.

Under no circumstances shall acetylene be used at a pressure exceeding 1.1 kg per'sq. cmy, Oxygen pressure should always be such that

acetylene does not flow back into the oxygen cylinder, as oxy-acetylene:mixture is highly explesives.

After attaching the regulator and before opening the cylinder valve, the operator should see that the adjusting screw of the regulator is

released. Oxygen should not be permitted to enter the regulator suddenly, The cylinder valve should be opened slowly.

Oxygen and acetylene hoses shall be tapped or clamped togéther at 1 meter interyals. Tape shall never be used to make repairs to hoses.

Oxygen or acetylene cylinders shall never be placed where they can be contactéd by electric wires or with ground wires of electrical

equipment. If electric arc welding is being done in theé same vicinity, such precautions as necessary must be observed to make sure that the

oxygen-acetylene gas equipment does not come in contraet with electric are welding equipment.

Closed tanks or containers shall never be welded until they are thoroughly cleaned, dried out and ventilated and it has been determined that

they contain no explosive or harmful fumes,

No smoking shall be permitted by workmen or welders, while handling’gas cylinders.

ELECTRIC ARC WELDING AND CUTTING:

The flash from electric are weldingds much more severe than that from oxy-acetylene welding, therefore, the welder shall have adequate

eye protection and all persons workingy,in thel\immediateivieinity should wear suitable coloured goggles unless the work is completely

shielded.

Welding shall not be done in the presence,of any person not amply protected from the flash. Persons should never look at an electric are

with the naked eye; to do so may cause'serious eye mjury.

Only heavy-duty eleefric cableswith unbroken insulation shall be used, and all connections shall be water-proof. All connections shall be

checked before welding is started, and frequentinspection shall be made during welding operations.

When it is necessaty, to couple several lengths of cable for use as a welding circuit and occasional coupling or uncoupling is necessary,

insulated cable connectors shall be used on both the ground line and electrode holder line.

Frames of all'€lectric welding machines operated from power circuits shall be effectively grounded.

When the operator has occasion to leave his work or stop work for any appreciable time, the power supply switch in the equipment should

be opened and the unit shut down.

PAINTING:

Packages containing paints, varnishes, lacquers or other volatile painting materials shall be kept tightly closed when not in actual use, and

shall be placed where they will not be exposed to excessive heat, sparks, flame, or direct rays of the sun.

FIRE HAZARD:

Most paint materials are highly combustible, and every precaution should be taken to eliminate danger from fire.

(a)  No attempt should be made to heat paint materials except by placing containers in air, or water at moderate temperature. Dirty
wiping rags, paint scrapings and paint saturated debris, which always involve the hazard of spontaneous combustion or ignition from
other sources, should not be allowed to accumulate but should be collected and disposed of at frequent intervals.

(b)  Smoking, open flame, exposed heating elements, and other source of ignition of any kind should not be permitted in paint stores or
area where spray painting is done.

(c)  Fire extinguishers of appropriate capacity shall always be at hand where flammable paint materials are being mixed, used or stored.
Sandpails or extinguishers of the carbon dioxide and carbon tetrachloride type are generally effective.

PROTECTION FROM DUST AND FUMES:

Apart from its explosiveness, air laden with dust or fumes may cause suffocation or other respiratory injury and may also have toxic effects

through the skin or alimentary system. In painting, the dust comes chiefly from operations preparatory to painting such as sand blasting,

scaling, scraping and brushing. Injurious fumes are given off when volatile paint materials are being mixed or applied specially when they
are sprayed, Dust and fume nuisance is most dangerous in constricted spaces. Coal tar paint fumes are particularly obnoxious.

a)  Workmen must be provided with an ample supply of fresh air. If natural circulation is not adequate, artificial ventilation shall be
provided. Ventilation shall be sufficient to carry away harmful accumulations of dust and fumes or workmen shall wear approved type
respirators.

b)  Spray-painting operations shall be so confined as not to contaminate the air where other men are working. Spray gun operators
should be required to wear clothing, which fits snugly at the ankles, neck and wrists and should wear gloves, goggles and respirators.

HANDLING PAINT MATERIALS:

Serious harm may result if the skin is exposed to prolonged contact with paint materials. Injury may take the form of burns or toxic effects

resulting from absorption into or through the skin. It is well be avoid the use of pain solvents for cleaning the skin. These materials are not

only injurious themselves, but they also carry poisonous ingredients of the pain into the pores of the skin. There area a number of protective
creams which may be applied to the skin before exposure to paint substances, and which wash off easily in warm soapsuds, taking paint off
with them. The use of protective creams by all painters is recommended.
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Food shall never be placed where it might be exposed to fumes or dust from paint. Painters should clean their hands before eating.
CREOSOTE

2.5.5 Creosote is a lumber preservative and is closely related to carbolic acid. Extreme care is required to prevent contact with the skin or eyes, as
it will cause severe burns. Protective cream or jellies should be used on exposed skin surface when engaged in handling creosoted
materials. Affected parts of the body should be washed immediately, and in most cases the services of a physician should be secured.

CHAPTER 3
PLANT AND MACHINERY

3.1 TOOLS
HAND TOOLS:

All hand tools shall be kept in good conditions and used only for the purpose for which designed.

3.1.1 Tools having mushroomed/heads, spilt or defective handles, worn parts, or other defects that will, impair their strength or render them
unsafe for use, shall be removed from service and shall not be reissued until the necessary repairs have been made.

3.1.2 All sharp tools shall be kept in sheaths, shields, tool chests, or other containers when not in.actual use, to protéct the tools, the workers and
other persons.

3.13 Tools shall not be left on scaffolds, ladders or overhead working spaces when not is use. When werk is being performed overhead on
scaffolds or ladders, containers shall be used to hold tools and prevent them fromfailing.

3.14 The practice of throwing tools from one location to another, from ong' employee to another,or dropping them to lower levels, shall not be
permitted. When it is necessary to pass tools or material under the above conditions, suitable ‘containers and/or ropes shall be used.

3.1.5 Sharp-edged or pointed tools shall be carried in workmen's pockets.

3.1.6 Only non-sparking tools shall be used in location where sources of ignition may cause a fire or explosion.

PNEUMATIC AND POWER TOOLS:

3.1.7 (a) Hand tools and portable power tools should be inspected frequently forwern-out parts and connections. The sudden cessation of
operation or the 'Kicking' or 'bucking' or such<a tool mayicause a serious accident especially when the operator is at an elevation
exposed to the danger of falling.

(b) In using heavy tools, it is best to support them where possible, from some detached object or support in order to safeguard the
operator's feet. ,

(¢) Loose clothings with free ends should be worn by operators, of portable electric drills, reamers, etc. Neither should gloves be worn.
Smooth overalls should be worn with the jumper tucked in.

(d) All tools should be laid flat whén not in‘use. Theyishould never be kept standing on the nozzle or cutting edge.

PNEUMATIC TOOLS:

3.1.8 Pneumatic tools shall be used only by employees familiar with and properly instructed in their use.

3.1.9 Pneumatic tools shall be kept in'goed operating €ondition thoroughly inspected at regular intervals and particular attention given to control
and exhaust valves, hose connections, die clips on hammer, and the chucks of reamers and drills.

3.1.10 Safety clips or retainérs shall be installed‘on pneumatic impact tools to prevent dies and tools from being accidentally expelled from the
barrel.

3.1.11 Pressure shall be shut off and exhausted from the line before disconnecting the line from any tool or connection.

3.1.12 Safety lashing shall beiprovided at connection between tool and hose.

3.1.13 Air hose shall be,suitable to safely withstand the pressure for which it is intended. Leaking or defective hose shall be removed from
services

3.1.14 Hosefshall not be laid over ladders, steps, scaffolds or walkways in such a manner as to create a tripping hazard.

3.1.15 The use of compressed air for blowing direct from hands, face or clothing is prohibited.

POWER TOOLS:

3.1.16 Power actuated teols shall be used only by persons who have been trained and instructed in their safe use.

3.1.17 Such supervision andssafeguards as are necessary to prohibit their use by unauthorised persons shall be provided.

3.1.18 In electrically operated tools a three-conductor cord shall be used so that a ground wire may be taken off the tool.
Even a slight electric shock may result in a sudden jump on the part of the operator resulting in a bad fall or a severe bump or fracture.

3.1.19 Connecting cord should have oil resistant rubber insulation. Protection against kinking should be provided by the use of the short coiled
steel spring or rubber protecting tube securely fastened in place at the motor end. Care should be taken to see that strain on the wires is not
transmitted to the connection at the terminal or binding post.

(i) Never oil an electric motor to excess. This oil may prove harmful to cord insulation.
(ii)) When a motor is in storage, coil the card in a free coil, not around the motor.

(iii) Inspect cord frequently.

(iv) Do not lay cord on oily or chemically saturated floor while the tool is in use.

(v) Never pull on the cord when it is kinked or pinched.

(vi) Do not lower or lift the tools with the cord; use a small rope.

(vii) Do not leave the cord where a car or truck might run over it.

3.1.20 Premature starting of the motor presents a major hazard. Wherever possible, select tools that are equipped with safety devices to guard
against this danger.

3.1.21 The use of power actuated tools is prohibited in explosive or flammable atmospheres.

JACKS:

3.1.22 Maximum working load shall be permanently marked on a jack and it shall be provided with a positive stop to prevent over travel unless
this is impracticable in which case the jack shall carry a warning that a stop has not been provided. Every jack shall be thoroughly
examined at suitable intervals depending upon service conditions.

STORAGE BATTERY:
3.1.23 Care shall be exercised in handling acids.
3.1.24 When preparing electrolyte the acid must be added slowly to the water until the solution has the proper specific gravity. Never bring an

open flame near or allow sparks to shower on a storage battery as the gases produced are explosive under certain conditions.
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3.1.25 Ordinary baking soda will prevent skin and eye burns, if used with water immediately after contact with the acid or electrolyte. If soda is
not available, a weak solution of ammonia or plain clear water can be used.

3.2 DRILLS:

321 All drilling equipment shall be kept in good working order. Safe handling and lifting methods should be used.

322 Drills shall be stopped before greasing the machinery or moving parts.

323 Crown blocks shall be mounted securely and should be inspected frequently for loose connections.

324 Dirillers should be required to block all finished drill holes over 10 cms in diameter before moving to a new location.

325 When using compressed air drills as well as other compressed air driven equipment the hose connections should be made only after the
pressure has been released.

3.2.6 Electrically operated drills and all other electrically driven equipment should be provided with specially insulated power transmission
cables with water-proof connections.

327 The use of gas engine or petrol engine driven drills underground shall be prohibited. If used on open air work the engine shall be kept in

good operating condition, and the operator shall be trained in the use of the tool, including necessary precautions 16 avoid burns from the
engine. The engine shall be stopped while filling the fuel tank.

3.3 ROPES, CHAINS AND SLINGS:

3.3.1
332

334
335
33.6

3.3.10
3.3.11

3.3.12

33.13

The use of ropes, cables and chains shall be in accordance with the safe usage recommended by the manufaeturer.

No chain or rope shall be used unless:

(a) Itis of good construction, sound material, adequate strength and free from patent defects.

(b) Safe working load is plainly marked on it or an identification number is marked on it and the safe.working lead corresponding to this
number is entered in a register maintained by the person-in-charge.

CHAINS:

All chains in continuous use shall be inspected once a month. Each chain shall be measured forlength at eachiinspection. If a stretch of

2.7 cms in 1 metre is found, it shall be inspected for cracks. Any link that shows evidence of a crack or cross-section reduction by wear,

nicks or cuts shall be removed. The reduced link section shall never be less than twosthirds of the original section.

No chain shall be used which has been broken and mended with a bolt, nor shall the end of the chain be boltedsto the chain to form a loop.

Chains shall never be knotted, nor shall they be shortened by twisting the chain.

Before any strain is put on the chain, it shall be inspected to see that all links are lined up so that the pullds through the long diameter of the

link.

All chains except those mentioned below shall be annealed once a year (6 months for,]2mm bar chains and below) when in continuous use.

This work shall only be attempted by competent men having the proper facilities for suchywork. The particulars of annealing or heat

treatment and tests shall be entered in the register maintained for the\purpose. It 'is recommended that all chains be returned to the

manufacturer for annealing. Chains that need not be annealed are:

Bridle chains attached to derricks or masts;

ii)  Chains made of malleable cast iron;

iii)  Plate link chains;

iv)  Chains of Steel; and

v)  Pitched chains.

FIBRE ROPES: ,

Manila, sisal or hemp ropes are commonly used. For all normal use pure manila rope which is hard but pliant should be used. Sisal rope is

2 to 3 times as strong as manila rope, but its fibre are hard and stiff and have a tendency to splinter. Hemp ropes are as strong as manila

ropes, but they are more soft.

The weight, breaking strength and safe' working) strength withra factor of safety of 8 of standard manila rope(3 strand) are given in the table

below( The values are only suggestive):

TABLE 5.1
Diameter (mm) Weightper feet (kgs) Strength(Kgs)
Breaking Working

6 0.97 270 35

12 0.110 1200 150
18 0.250 2500 310
25 0.400 4080 510
32 0.625 6100 770
40 0.890 8400 1050
50 1.610 14060 1760
65 2.485 21090 2630
75 3.600 29030 3630

When a table of strengths is not available an approximation of the working strength of rope may be obtained by squaring the numerator of
the diameter in eights and multiplying by 13. This gives strengths somewhat lower than those given in the table (e.g. if the dia of rope is
3/4" the dia in eights will be 6/8" and working load will be found to (6)*x 13 Ibs or 468 Ibs).
Fibre ropes should be regularly inspected for wear and tear while in use to make sure that they are in good condition.
Fibre ropes should be protected from abrasion by padding when drawn over square corners or sharp rough surfaces. Frozen rope or wet
rope subjected to acids or excessive heat should not be used. Ropes having dark or pinkish brown colouration on them due to exposure to
acids shall not be used.
Suitable care should be taken while uncoiling, using and storing the fibre ropes. Sheaves should have a diameter not less than 36 times the
diameter of the rope.
WIRE ROPES
Wire ropes have almost superseded fibre ropes and chains for hoisting and haulage purposes.
(a) Standard hoisting rope consists of 6 by 19 wire strands and a fibre core made of iron, cast steel mild plow steel, plow steel or special

plow steel.
(b) The breaking strength of standard wire hoisting rope is shown in the following tabulation (The values are only suggestive):

TABLE 5.2
Breaking Strength (Tons)
(*Factor of Safety=8 for working out safe working strengths)

| Dia (mm) | Weight | Iron | Cast | Mild Plow Steel | Plow Steel Special Plow Steel |
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33.14
3.3.15
3.3.16
33.17
3.3.18
33.19
3.3.20
3.3.21
3.3.22
3.3.23
33.24

33.25

3.3.26

3.3.27
3.3.28

3.3.29
3.3.30

(kg/m) Steel

1 2 3 4 5 6 7

6 0.115 - 2.1 2.3 2.5 2.9

10 0.36 2.05 - - - -
12.5 0.60 3.57 7.7 8.5 9.4 10.8

25 2.40 13.70 29.5 33.0 36.5 42.0
37.5 5.40 29.70 65 72.5 80.5 92.5

50 9.60 51.80 114 127.0 140.0 161.0

(c) Extra flexible hoisting rope, for use with smaller sheaves and drums, such as are usually found in derricks, consiststof 8,by 19 wire
stands and one fibre core. The breaking strength of this rope is approximately 87 per cent of the standard wire hioisting rope given in
the preceding tabulation.

(d) Special flexible hoisting rope consists of 6 by 37 wire stands and one fibre core. It is extremely flexible,and is'specially adapted to
high-speed service on cranes or where sheaves are small. The breaking strength of special flexible hoisting repe is approximately the
same as that of standard wire hoisting rope.

Wire rope or cables shall be inspected by a competent person at the time of installation and once each week thereafter when in use:

No wire shall be used in hoisting or lowering if in any length of 8 diameters the total number of visible broken wires exceeds, 10 per cent of

the total number of wires or the rope shows signs of excessive wear, corrosion or other defect.whichvin the opinion of the person who

inspects it renders it unfit for use.

Wire rope removed from service shall be plainly marked or identified as being unfit for furtheruse on cranes, hoists or other load carrying

service and stored separately.

Wire ropes should be carefully uncoiled; coiled or used to prevent kinking; kinked strands damage, the rope permanently. Even slight

burning of rope reduces its load capacity because of drying out of lubrication.

Thimbles of proper size should always he used when a loop is formed at the end of a wire'rope.

Socketing, splicing and seizing of cables shall be performed by qualified persons.

Connections, fittings, fastenings, parts etc. used in connection with ropes and.cables shall'be of good quality and of proper size and strength

and shall be installed in accordance with recommendations of the manufacturer.

Drum sheaves and pulleys shall be smooth and free from surface defect such as cracks, kinks, destrands etc. Drums, sheaves or pulleys

having eccentric bores or cracked hubs, spokes or flanges shall be removed from service.

The ratio between rope diameter and sheave diameter should never be less than 27.% Good practice favours a ratio of 45. Grooves of

sheaves or drums should be 2mm larger than nominal rope diameter.

Running lines of hoisting equipment located within 2 metres of the ground or'working level shall be boxed off or otherwise guarded, the

operating area restricted.

Hooks, shakles, rings and pad eyes, U Bolts and otherfittings shall be of proper size and those showing excessive wear or that have been

bent, twisted or otherwise damaged shall be removed fromiservice.

Slings, their fittings and fastenings, when in use.shall be inspecting daily,by a qualified person for evidence of overloading, excessive wear

or damage. Slings found to be defective shall be removedsfiom service.

Slings shall be of proper construction and‘size for the load to be'hoisted. Slings should not be attached to load as to provide an angle of less

than 60° between sling leg and the hogizontaly, The efficiency varies with the angle of sling as follows:

TABLE 5.3
Angle (Degree) Efficiency (Percent) Angle (Degree) Efficiency (Percent)
90 100 50 76
80 98 45 71
70 94 40 64
65 91 35 57
60 87 30 50
55 82 5 8.5

Single leggedrand reeved slings shallibe avoided as far as possible except for small or unyielding leads under competent supervision.
Slinging’should be dene only by a erew trained for the purpose. Accidental over loading out of ignorance is frequently the cause of fatal
injuri€s. For all normal practice’2°0r 4 part sling should be used.

Suitable protection shall be provided between the sling and sharp unyielding surfaces of the load to be lifted.

The maintenance, repair and testing of slings shall be done only by qualified persons. Proper storage shall be provided for slings while not
in use.

3.4 CONVEYORS AND CABLEWAYS

3.4.1

342

343

3.44

345

3.4.6

3.4.7

All conveyors shall be regularly inspected, repair and maintained.

BELT CONVEYORS:

Belt conveyors shall not be overloaded to the point where material fall of the belt. The walkway along the belts shall be kept free of
materials. Where the walkway is one metre or more above the ground, a standard guard rail shall be installed.

Oilers shall never attempt to clean rollers while the belt is in motion. All oil and grease cups shall be so located that the oiler can service
the cups without exposing himself to danger.

The following are the maximum allowable speeds of conveyor belts carrying sand, gravel and earth:

TABLE 5.4
Width of Belt Cms SPEED (Mtrs per minute)
40 or less 80
40 to 60 130
60 or more 180

If the materials include abrasive lumps such as crushed rock, the speed should be reduced by 15 meters per minute on narrow belts and by
30 meters per minute on wide belts of 60 cms or more in width.

Where trippers are used to control the discharge from belt, a device for throwing the propelling mechanism into neutral gear shall be
installed at each end of the runway.

Whenever the belt crosses over a travelled way, either public or private, trays shall be installed to catch all spillage from the belt. The trays
and their supports shall be of ample strength to support a heaped load of wet materials and estimated weight of the cleaning crew. The
trays shall not be so allowed to fill and patrolmen shall be particularly alert to prevent any spillage on travel ways.

Crossovers or underpasses with proper safeguards shall be provided for passage over or under all conveyors as necessary. Crossing over or
under conveyors except where safe passageways are provided is prohibited.
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3438

3.4.9

3.4.10

3.4.11

3.4.12

3.4.13

3.4.14

3.4.15

3.4.16

3.4.17

3.4.18

3.4.19
3.4.20

All conveyor systems shall be equipped with such emergency signal devices that will provide reasonable safe control at all times. A system
of signals to indicate the stopping or starting of belt shall be installed.

On all conveyors where reversing or runaway presents a hazards "anti-runaway" or "backup" stops or other safeguards shall be installed to
protect persons and property from injury and damage.

Riding on conveyors shall be prohibited.

Baffles shall be placed across belts installed on steep grades to prevent material from rolling or bouncing off. The baffles shall be placed at
intervals of about 30 metres on level belts.

Where conveyors are operated in tunnels, pits and similar enclosures, ample room shall be provided to allow safe access way and operating
space for all workmen. Tunnels, pits and similar enclosures shall be provided with adequate drainage, lighting, ventilation and emergency
controls including escape ways where it is necessary for person to work in or enter such areas.

All openings to hoppers, chutes, bins etc., shall be protected to prevent unauthorised entry or persons from stepping or falling into them.
CABLEWAYS:

While all cables shall be carefully inspected everyday special care shall be taken in the inspection of the button lin¢ at the buttons, where all
grease shall be removed and the cable examined for broken wires and abrasions. Button line failures generally occur at the buttons, due to
the impact of the carriers, and abrasion caused by the rebound of the carriers when they strike the buttons. Rubber and steel ferrules should
be installed on each end of the buttons as shock absorbers.

Breaking of cable occasionally results in fatalities or serious injuries. Button line failures are sometimes caused by/jamming of the carriers
when they are picked up by the carriage, thus putting more strain on the line than it was designed to.withstand. On,some cableway systems,
one end of the button line is anchored to a counter weight, which maintains a constant predetermined tension in the,line. Jamming of the
carriers causes a lifting of the counterweight. A limit switch can be installed above the nermal travel of the counterweight, which will
sound an alarm in operator's booth.

In night operations, clearance lights shall be installed on high blocks or other high points under cableway to assist the operator in
maintaining proper clearance over such points.

Hoist rope failures are most serious. Regular inspection and recording of all repairs and pesformance is extremicly necessary. Unloading of
buckets should be slow so that the cable does not surge. Heavy surges cause hoist repe to twine around main cable and get excessive
grinds. Sometimes the rope slips out of the pulley in the fall blocks and strands get severely damaged:

Hoist ropes must be replaced immediately on damage.

Carriers should be of such design that they do not slip.

Where any cableway passes above any place on a site of operation where persons employed habitually work or pass and are liable to be
injured by objects falling from such cableway, appropriate screens shall be provided or other Steps shall, so far as is reasonably practicable,
be taken to protect such persons from being so injured.

3.5 LIGHT EQUIPMENT

3.5.1
352

353

354
3.55
3.5.6

3.5.7
358
359

3.5.10
3.5.11

3.5.12
3.5.13

3.5.14
3.5.15
3.5.16
3.5.17

3.5.18

3.5.19
3.5.20

3521
3.5.22

3.5.23
3.5.24
3.5.25

3.5.26

WORKING MACHINERY:

Safe means shall be provided for the removal of sawdast, chipsand shavings from all woodworking machinery.

A mechanical or electrical power control shall be provided on eachymachine, in a protected position, to prevent accidental starting and to
enable the operator to cut off the power without leaving his position at the point of operation.

Circular ripsaws shall be provided with hood guardy,splitter ‘and anti-kick-back device. All circular saws shall be provided with hood
guards.

The peripheral length of circular saws and cutters beneath tables shall be guarded or sides of table enclosed.

All planners and jointers shall be guarded and have cylindrical heads with throats in the cylinder.

All swing cut off and radial saws or similar machines, which are drawn across a table shall be equipped with limit stops to prevent the
cutting edge of the tool from extending beyond the edge oftable.

Band saw bladders shall be fully enclosed exceptiat.point of operation.

The use of cracked, bent or otherwise defective partsisuch as saw blades, cutters and knives is prohibited.

A push stick, block of other'safe means shall be used in all close operations on saws, jointers and other machines having high speed cutting
edges.

GRINDING WHEELS:

All grinding wheels shall be protected by hoods.

New wheelsimust;to inspected carefully to see that they have not been damaged in transit.

Suspending the wheeland tapping it/with a light wooden mallet will reveal any cracks.

Newwheels should be carefully fitted on the spindles.

Wheels should be tested frequently for balance and if out of round shall be 'trued-up' by a competent workman. If after being 'trued-up', if a
wheel is still out of balance, it shall be discarded for use as a power operated wheel.

Wheels used in wet grinding shall never be left standing in water as the water soaked portion may throw the wheel out of balance.

Wheels designed fordiand operation shall never be used on power-operated grinders.

Grinding on the site of the wheel in hazardous and shall not be permitted.

Direct current motors shall not be used for operating grinding wheels unless equipped with some approved device to prevent over speeding
if the shunt field circuit should be accidentally broken.

When any person is wholly or mainly employed on a grinding wheel and substantial quantities of dust are given off during grinding, such
grinding shall not be performed without a hood or other appliance so constructed, arranged, placed and maintained as substantially to
intercept the dust throw off and a duct of adequate size so arranged as to be capable of carrying away the dust by means of a fan or other
efficient means.

METAL WORKING MACHINERY:

Lathes, punch presses, shapers, milling machines and other metalworking tools shall be fully shielded or guarded.

Point of operation guards shall never be made inoperative by plugging the switch buttons or otherwise interfering with the operation of the
guards.

Chain hoists or other power lifting devices shall be provided to light heave objects to the operating table of the machine.

Cleaning the hands with cutting oil or compound is dangerous and should be prohibited as small particles of metal in the oil may penetrate
the skin.

Operators shall never wear gloves, lose clothing, loose sleeves or ties.

Articles made of cellubid or other flammable material shall not be worn.

Every machine shall have a brush conveniently placed for the operator to brush shavings or bits or metal from the machine. The bare hand
should never be used for this purpose.

Goggles suitable for the work shall be worn and safety shoes are recommended.

3.6 LIFTING APPLIANCES

3.6.1

GENERAL:

Every lifting appliance and every part thereof including all working gear and all plant or gear used for anchoring or fixing such appliances
shall:

(a) be of good mechanical construction, sound material, adequate strength and free from patent defects;
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3.6.2

3.63

3.6.4

3.6.5

3.6.6

3.6.7

3.6.8

3.69

3.6.10
3.6.11
3.6.12
3.6.13

3.6.14

3.6.15

3.6.16

3.6.17
3.6.18

3.6.19

3.6.20

3.6.21
3.6.22
3.6.23
3.6.24
3.6.25
3.6.26

3.6.27

3.6.28

3.6.29

3.6.30

3.7

(b) be properly maintained; and

(c) as far as construction permits, be inspected at least once every week by a competent person and a report of the result of inspection
entered in a register maintained for the purpose.

Every lifting appliance or part thereof during the course of erection, working or dismantling shall be properly supported and all the fixing

and anchoring arrangements shall be adequate and secure.

TRAVELLING:

When lifting appliances with travelling and slewing motions are used, there shall be 2 metres clear distance between any part of the

appliance in its extreme position and any guardrails or fencing or other fixtures; provided that if it is impracticable to maintain this distance,

all reasonable steps shall be taken to prevent the access of any person to such guardrail, fencing or fixture.

Where minimum clearance of 2 metres from nearby structures is not possible, suitable warnings like peal of gongs should be sounded

before crane commences to move.

A minimum distance of 2 metres must be maintained between the boom and all power lines of feeds during the travelling operation of a

mobile crane.

Under no circumstances an attempt should be made to raise electric wires by a person other than the employeeyof the Electricity

Department.

PLATFORMS AND CABINS:

Platforms for persons driving or operating the cranes or for signallers shall be provided with safe means of accessjand the floors of such

platforms shall be close planked or plated and be of sufficient area for persons employed thereon.

The driver of every power driven lifting appliance shall be provided with a suitable cabin for proteetion. from the weather and it should be

so constructed as to afford ready and safe access to parts of the lifting appliance in the cabin which required periodic inspections and

maintenance and it shall not be so placed that it prevents the driver from having clear and unséstricted view oftall lifting0perations outside

the cabin.

DRUMS AND PULLEYS:

Every chain or rope which terminates at the winding drums of lifting appliances shallbe properly secuted thereto and at least two drums of

such chains or rope shall remain on the drum in every operation.

Drums or pulleys of lifting appliances shall be of suitable diameter in relation to the sizes of chains or wire/ropes used round them.

BREAKES, CONTROLS AND SAFETY DEVICES:

Every crane, crab and winch shall be provided with an efficient brakes’or brakes and dogs or pawls or other safety devices which will

prevent the fall of the load when suspended, and by which load can be gffectively controlled whilst being lowered.

While a load is suspended from a crane, hoist or derrick, the operator shall not leave his pesition at the control until the load has been

lowered to the ground.

Side pulls shall not be made with cranes or derricks. The crane or derrick boom shall be directly over the load to be lifted.

Riding on loads, hooks, hammers, materials hoists, or buckets shall not be permitted. JLoads, booms and buckets shall not be swung over

the head of the workmen.

CRANES WITH DERRIKING JIBS:

On every crane having a derricking jib there shall be provided and maintained an effective interlocking arrangement of sound construction

between the derricking clutch and the pawl sustaining the derricking drum except where:

(a) The hoisting drum and the derricking'drumivare.independently driven;

(b) The mechanism driving the derrieking drum is self-looking.

STABILITY:

Mobile lifting appliances shall not be used ot soft or uneven surface or on a slope in circumstances in which the stability of appliance is

likely to be effected unless adequate preeautions, are taken to.ensure its stability.

No fixed crane shall be used ualess it is securely anchored or adequately weighted as to secure stability.

Every travelling jib crane on rails shall be;provided with guards to remove any loose material from the track, which shall be provided with

effective stops at the end.

When the stability ofthe craneis secured by means of removable weights a diagram or notice indicating the position and amount of such

weights shall be fixed on the cranéwhere it canwreadily be seen.

COMPETENT PERSONS FOR'OPERATION:

Lifting appliance shall,not be operated except by a person trained and competent to operate that appliance except that for the purpose of

training it.shall' be,permissible for any person to operate the appliance provided such a person is under the direct supervision of a competent

person./Operators shall have,the following additional qualifications:

i) Beable to read and understand the signs, notices, operating instructions and signal code used.

ii)  Bemot less than 2] years of age.

iii) Must have had a physical examination within one year to determine that they have no deficiencies of eyesight or hearing or they are
not subjectito epilepsy, heart failure, or similar ailments that would be detrimental to safe operation of equipment.

If the person operating a lifting appliance has no clear view of the load, there shall be appointed signallers to give signals to the operator.

The crane operator should recognize signals from only one person designated as signalman.

Every crane operator and rigger should be made familiar with the rules and regulations for crane operators and standard crane signals for

the safe operation of the crane.

TESTING AND EXAMINATION:

All lifting appliance shall be tested and thoroughly examined one in every period of four years and thoroughly examined once every year

by a competent person.

Any lifting appliance, to which any substantial alteration has been carried out, shall not be taken into use unless it is tested and thoroughly

examined by a competent person.

Results of all tests and thorough examinations shall be entered in a register to be maintained by the occupier.

MARKING OF SAFE WORKING LOADS:

The safe working load or safe working loads and a means of identification shall be plainly marked:

i) upon every crane, crab and which, and;

i) upon every pulley block, gin wheel, shear legs or derrick pole or mast used in the raising or lowering of any load.

Every crane fitted with a derricking jib shall:

i) have plainly marked upon it the safe working loads at various radii of the jib and the maximum radius at which the jib may be worked;
and

ii) be fitted with an accurate indicator, clearly visible to driver, showing the radius of the jib at any time and the safe working load
corresponding to the radius.

No jib crane with fixed or derricking jib shall be used unless it is fitted with an automatic load indicator which gives an efficient sound

signal when the load lifted is in excess of safe working load at that radius, provided that if the requirements of clauses 27 and 28 are

compiled with, fitting of an automatic load indicator shall not be required.

The lifting appliance, shear legs or derrick pole or mast or any part thereof shall not be loaded beyond the safe working load except for the

purpose of testing when it may be loaded to such amount as may be decided by a competent person for carrying out such tests.

BOILERS AND COMPRESSORS:
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BOILERS:

All steam boilers shall comply with provision of Boiler Regulations.

UNFIRED PRESSURE VESSELS:

Other pressure vessels shall comply with the provisions of rules framed under section 31 of Factories Act, 1948.

AIR COMPRESSORS:

Air Compressors should not be operated at speeds greater than those listed by the manufacturer, as explosions of compressors are
sometimes due to excessive speeds.

Compressors should be securely anchored to firm foundation as the sudden and frequent variations in load cause considerable vibration and
impose severe shocks upon the equipment.

At a pressure of 8 kgs per square cms as the temperature in an air cylinder may reach 200 degrees C., which is sufficient to volatilise. The
lubricating oil shall, therefore, have high flash points.

Every air compressor shall be equipped with an automatic mechanism so arranged that the compressor will automatically stop its air
compressing operation before the discharge pressure exceeds the maximum safe working pressure allowable on thedweakest portion of the
system to which the compressor is attached.

AIR RECEIVERS:

Under no circumstances should a receiver be installed without a pressure guage, and a relief or safety valye so proportionediand adjusted
that the pressure will never exceed the maximum allowable working pressure of the tank by more than six“pexcent.

A drain pipe should be installed at the lowest point of every compressed air tank or receiver.

No stop valve should be placed in the air line between the compressor and the air receiver unless_spring loaded safety valves are installed
between the compressor and the stop valve.

Gauge and valves shall be regularly inspected.

Air receiver shall be drained and cleaned of oil and water every six months or more often if so speeified by State laws.

The manhole or hand hole shall be opened every six months and the inside of the receiver checked:

When operating under dusty conditions, the relief valve shall be checked at least evety,month.

HEAVY MACHINERY:

INSPECTION:

Before any machinery or mechanized equipment is put into use on the job, it shall be inspected’by a competent person and determined to be

in safe operating condition. Continued periodic inspection shall be imade atssuch intervals as necessary to ensure its safe operating

condition and proper maintenance.

Any machinery or equipment found to be in an unsafe operating condition shall be tagged at the-operator's position, labelled "Out of order"'

"Do not Use", and its use prohibited until unsafe conditions have been rectified.

Inspections or determinations shall be made to ensure that clearance and load capacities are safe for the passage or placing of any

machinery or equipment, before permitting passage or placément.

OPERATIONS:

Machinery and mechanized equipment shall be operated only by qualified and,authorised personnel.

Riding on equipment by unauthorized personnel is prohibited.

Getting off or on any equipment while it is in motion is prohibited.

Machinery or equipment requiring an operator shallnot,be permitted to run unattended. Where practicable, equipment left unattended shall

be locked to prevent starting by unauthorized persons.

Machinery and equipment shall not be operated in a position where any part of the machine, suspended loads or lines can be brought closer

than 3 metres from exposed high voltage lines\unless the,current has been shut off and positive means taken to prevent the lines from being

energized. A notice of this requirémentishall beyposted at operator's position.

When rubber-tyred vehicles equipped with beom,or ginpoles are being operated in the vicinity of power lines, a chain shall be attached to

the metal frame with the loose andidragging on the ground.

Machinery or equipment shall not be‘operated in a manner that will endanger person or property nor shall the safe operating speeds or loads

be exceeded.

An operator shall not be permitted,to operate any machinery or equipment for more than 8 hours in any one day without a consecutive 8

hours interval of rest.

Operators and all workmen in the immediate vicinity shall avoid use of loose clothing, large open sleeves, bulky trousers etc.

No personshall'take restor sleep near a parked machine.

While going from one place,to another, it shall be ensured that the culverts, etc. to be crossed are strong enough to take the heavy load

passifig over.

GUARDING, SAFETY DEVICES:

(i) Every, moving part of prime mover, headrace and tailrace of every water wheel and water turbine and stock bar which projects
beyond thehead stock of a lathe shall be securely fenced.

(ii) Unless they are‘in such position of such construction as to be safe to every person as they would be if they were securely fenced,
every part of'an electric generator, a motor or rotary converter; and every part of transmission machinery and every dangerous part of
any other machinery shall be securely fenced.

(iii) The fencing to be provided in (i) & (ii) shall be of substantial construction regardless of whether the machinery they are guarding are
in use or not.

All hot surfaces of equipment, including exhaust pipes, or other lines which may be subject to high temperatures, exposed to contact by

persons or which create a fire hazard, shall be suitably guarded or insulated.

Fuel tanks shall be located in a manner which will not allow spills or overflows to run into engine, exhaust or electrical equipments.

No guard, safety appliance, or device shall be removed from machinery or equipment, or made ineffective except for the purpose of making

immediate repairs, lubrication or adjustments and only after the power has been shut off. All guards and devices shall be replaced

immediately after completion or repairs and adjustments.

Suitable protection against the elements, falling or flying objects, swinging loads, and similar hazards shall be provided where appropriate

for operation of all machinery or equipment. All glass used shall be "Safety Glass".

A warning device or services of a signalman shall be provided where there is danger to persons from moving equipment, swinging loads,

buckets boom etc.

All machinery or equipment not equipped to prevent over-loading or excessive speed shall have safe load capacities and/or operating speed

pasted at the operators position.

Stationary machinery and equipment shall be placed on a firm foundation and properly secured in place before being operated.

REPAIRS AND MAINTENANCE:

Except for testing, trial or adjustment which must necessarily be done while the machinery is in motion, all machinery and equipment shall

be shut down and positive means taken to prevent its operation while repairs or manual lubrications are being made.

Any guard or safety device removed or ineffective shall be replaced or resorted to safe operating condition immediately after completion of

work, which required its removal.

All repairs on machinery, equipment, or parts thereof which are suspended or held apart by use of slings, hoists, or jacks, shall also be

substantially blocked or cribbed before men are permitted to work underneath or between them.
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3.8.26 Heavy machinery, equipment, or parts thereof which are suspended or held apart by use of slings, hoists or jacks, shall also be substantially
blocked or cribbed before men are permitted to work underneath or between them.
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CHAPTER 4
MISCELLANEOUS
STORAGE OF MATERIALS:

All materials in bags, containers or bundles stored in tiers shall be stacked, blocked, interlocked, and limited in height so that it is stable and
otherwise secured against sliding or collapse.

Inflammable liquids and grease shall be stored in a'NO SMOKING' area and properly separated from other stored materials.

Used lumber shall have all nails withdrawn before it is stacked for storage.

In withdrawing sand, gravel, and crushed stone from frozen stockpiles, no overhanging shall exist at any time.

Materials dumped against walls or partitions shall not be stored to a height that will endanger the stability or exceed the resting strength of
such walls and partitions.

Persons working in hoppers or on high piles of loose material shall be equipped with life lines and safety belts.

ATMOSPHERE IN CONFINED PLACES:

In every working place where persons are required to work in a confined place, adequate ventilation by the circulation of fresh air shall be
provided an no person shall be allowed to enter any place where there is reason to apprehend that the atmosphere is poisonous or
asphyxiating unless the person wears a suitable breathing apparatus and is equipped with life line held by aperson stationed for the purpose
in safe place.

When workers are employed in sewers and manholes which are in use, it shall be ensured that the manholescovers are opened and
ventilated at least for an hour before the workers are allowed to get into the manholes and the manheoles so opened shall be,cordoned off
with suitable railing and provided with warning signals or boards to prevent accidents to the public.

There shall also be provided in a suitable position and readily available sufficient and appropriate rescue apparatus including:

i)  Suitable breathing apparatus;

ii)  Suitable reviving apparatus; and

iii)  Suitable safety belts of sound material with ropes of adequate length and strength.

All such equipment and apparatus shall be in charge of a competent person conversant with their use and hefshall be available at all time
while any person is working in the confined place. All such equipment shall be properly maintained, tested and examined at intervals of
not more than one month.

4.3 PREVENTION FROM DROWNING:

43.1

432

433

4.4

44.1
442

443

444
445

4.4.6
4.4.7
4438
449
4.4.10
44.11

44.12

4.4.13

44.14

44.15

Where adjacent to the site of any operation there is water, into which a person employed, in the course of his employment, is liable to fall
with risk of drowning, suitable rescue equipment shall be provided and maintained in an efficient state and steps shall be taken for the
prompt rescue of any such person in danger of drowning.

The rescue equipment shall include life saving skiffs properly maintained with life vests and life buoys of approved type with 16 metres of
10mm rope attached.

Life preservers, vests or belts shall be worn by all persons while working:

(a) On floating pipeline, pontoons, rafts, float stages etc;

(b) On open deck-floating plant not equipped with bulwarks, gnardrails or other life lines;

(c) On structures extending over or adjacent to water except where proper'guardrail or safety belts and life lines are provided;

(d) Working alone at night where there are/potential.drowning hazards regardless of other safeguards provided and;

(e) In skiffs, small boats or launches exeépt when inside of enclosed cabin or cockpit.

Life preservers or working vests shall have'a buoyangy of at least 7.5 kgs. When new and shall be removed from service when buoyancy
decreases below 5.75 kgs.

Walkways and structures extending over or immediatelyjadjacent to water shall be provided with ring buoys of 7.5 kgs buoyancy at
intervals of not more than 60 metres.

FIRE PREVENTION AND PROTECTION:

FIRE PREVENTION:

All construction areas’and storage yards should be kept clean and well arranged.

A clear space of 15/metres aroundithe outer boundary of sawmills and lumber storage area may be provided. All lumber should be stored
in sections with firebreaks with a distance of 15 metres between consecutive sections.

All combustible wasteymaterial, wood scalings, soiled rags etc. shall be removed daily and burden in suitable burning areas. The saw mill
and lumberyardishall bekept free from accumulation of combustible debris.

Fires, welding, flamecuttingshall in'general not permitted in combustible areas. Fires and open flame devices shall not be left unattended.
SmoKing, shall be prohibited in all flammable material storages viz. carpentry, pain shops garages, services stations etc. "No smoking"
signs should be posted on all such areas.

Accumulations of flammable liquids on floors, walks etc. should be prohibited. All spills of flammable liquids shall be cleaned up
immediately.

Smoke pipes from Diesel Engines passing through roof of combustible material e.g. in compressor stations at dam site and quarry shall be
insulated by asbestos. All joints of smoke pipe should be riveted, welded or otherwise securely fastened together and supported to prevent
accidental displacement or separation. The joints should not be leaky.

Flammable liquids, lubricants etc. should be handled and transported in safety containers and drums which can be kept tightly capped.
Petrol or other flammable liquids with a flash point below 100°F shall not be used for cleaning purposes.

Oxygen cylinders shall not be stored with combustible materials.

All electric installations should be properly earthed. Repairs should not be made on electrical circuits until the circuit has de-energized.
FIRE FIGHTING ARRANGEMENTS;

Fire extinguishers and fire buckets, painted red, shall be provided at all fire hazardous locations viz. Batching and Mixing Plant, which
Houses, Workshops. Store yards, Saw-Mill, Switch Gear Room, Compressor Stations, Office establishments etc. The extinguishers shall
be inspected serviced and maintained in accordance with manufacturer's instructions. The inspections shall be evidenced by notations on
tag attached to the extinguisher.

Where building and establishments are located in or near cities or towns, definite arrangements shall be made to ensure protection by the
established municipal fire department In more isolated locations, it will be necessary to provide for and install complete fire fighting
facilities including provision for fire tenders commensurate with the number, size and importance of buildings, equipments, or supplies to
be protected.

Full reliance should never be placed on portable hand extinguishers as all of these have a very limited capacity. Water, in ample amounts
and under adequate pressure, should always be available for fire fighting.

Where a group of buildings are located beyond the range of protection from a public water supply, the installation of water system for
private fire protection may be warranted. The following design factors should be considered in the planning of a private water supply. The
standard fire stream is recognized as 1155 litres per minute. Multiple streams of 1155 litres must be provided for protection of important
groups of buildings. While the daily domestic consumption is basis used in the design of a domestic type of water system, additional
capacities should be provided for use during fire emergencies. For example, two standard fire streams (2310 litres per minute) discharged
for 1/2 hour amount to 69,300 litres of water. Therefore, additional water storage for fire use must be provided. A loop system of hydrants
from two directions with a reduction of friction losses and a resultant higher water pressure for fire-fighting purposes. No underground
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pipes that are a part of the system should be smaller than 15 cms in diameter and valves should be provided for shutting of the domestic
connection outside of all building served. Hydrants should not be over 120m apart and so located that not less than two hose streams
concentrate on any building. Hydrants in cold climate should be designed and installed to prevent freezing. Two 60mm outlets with
standard 5 hose thread should be used for all private hydrants. It is good practice to provide hose houses at hydrants in a private water
supply system. The houses should be equipped with a minimum of 60 metres of 60mm hose and accessories, including axes, spanner,
wrench and other tools.

Excavation facilities and fire exit may be provided at all locations featuring the hazards.

Siren or other suitable fire alarm arrangement shall be made on all projects. Warning signs may be posted at all locations featuring fire
hazards.

All staff shall be conversant with the use of all types of fire extinguishing apparatuses.

Demonstrations and training in fire fighting shall be conducted at sufficient intervals to ensure that sufficient personnel are familiar with
and are cable of operating firefighting equipment.

FIRST AID AND MEDICAL CARE:

At every work site suitable arrangement for rendering prompt and efficient first aid to injured persons shall be maintained under, the
guidance of the Medical Officer in charge of the project.

First aid appliances including an adequate supply of sterilised dressings and sterilised cotton wool shall be maintainedyin a readily
accessible place. The appliances shall be kept in good order and they shall be placed under the charge of‘a responsible person‘who shall be
readily available during working hours. The minimum requirements of the first aid kit shall be as under:

10 cms compressed bandage - 12 Nos.

5 cms compressed bandage - 12 nos.

2.5 cms adhesive plaster - 1reel

1 metre triangular bandage - 3 Nos.

Spirit Ammonia Aromatic - 1 bottle (4 ounces)

Tannic acid jelly - 1 tube

Tineture iodine - 1 bottle (2 ounces)
Tourniquet - 1 No.

Foreceps - 1 No.

When purchasing first aid kits, dust proof containers should be specifieds

Where work sites are remote from regular hospitals an indoor ward/in charge of a Medical Officer with such nursing staff as may be

necessary shall be provided with one bed for every 250 workers.

Adequate identification and directional markers shall be provided to readily denote location of all first aid stations and hospitals.

An ambulance shall be provided to transport seriously injured persons to the hospital.

Small crews working at a distance from the project headquarters or from the main body of workmen shall be equipped with standard first-

aid kits and at least one man in each crew shall have had first aid training.

Adequate lighting, heat, water and ventilation shall be‘provided in,the first aid,station and/or hospital.

The Medical Officer in charge of the project should betresponsible, for issuing special instruction indicating certain 'do's and 'don'ts' on

subjects like sunstroke, heat exhaustion, sanitation, out-break,of epidemics étc.

PERSONAL PROTECTIVE EQUIPMENT:

The following safety equipment shall be pfovided'to workers asirequired and their use enforced:

Rubber boots; hard toe safety boots; hard'hats; safety belts; goggles for stone or metal grinders, stone chippers, gas welding aprons;

respirator shields; manila ropes andslings forlife linesjgloves; flashlights; battery lamps, magazine shoes; safety nets; boatswains chairs;

helmets, life and ring buoys.

Items of personal wear shall be'maintained inyserviceable condition and shall, before being reissued to other employees or returned to stores

be cleaned, sterilized, inspected and,repaired, if necessary.

Loose and frayed clothing, hand rings, loose watch chains etc. shall not be worn around moving machinery or other sources of

entanglement.

The use of personal safety equipment as occasioned by the type of work being performed has been indicated in relevant places of this

Manual.

MISCELLANEOUS

SECURITY OF LOADS

Every réceptacle used, for raising ordowering stone, bricks, tiles, slates, or other objects shall be so enclosed, constructed or designed as to

prevent the accidental fall of such objects.

All gears, tools, goods or loose material shall be properly loaded into the bucket or receptacle in which they are being raised or lowered and

if necessary, properly secured or effective precautions shall be taken by enclosure or otherwise to prevent their fall.

PROJECTING NAILS:

No timber or matetial'with projecting nails shall be used in any work in which they are a source of danger to such persons.

DANGER FROM COLLAPSE OF STRUCTURE:

When any work is carried on which is likely to affect the security or stability of a building or structure or any part thereof and endanger any

persons employed, all practicable precautions shall be taken by shoring or otherwise to prevent collapse of the building of structure or fall

of any part thereof and thus remove the cause of danger to such structures and the persons employed.

HANDLING OF CORROSIVE MATERIALS:

For persons engaged in handling of corrosive materials adequate equipment shall be provided.

Where in connection with any grinding, cleaning, spraying or manipulation of any material there is given off any dust or fume of such

character and to such extent as is likely to be injurious to the health of persons employed, all practical measures shall be taken by securing

adequate ventilation or by the provisions and use of suitable respirators or otherwise to prevent inhalation of such dust and fume.

LEAD COMPOUNDS AND OTHER POISONOUS SUBSTANCES;

Men below the age of 18 years and women shall not be employed on the work of painting with products containing lead in any form.

Wherever men above age of eighteen years reemployed on the work of lead painting, the following precautions shall be taken:

(a) No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface having lead
paint dry rubbed and scrapped.

(c) Overalls shall be supplied to the workmen and adequate facilities shall be provided to enable the working painters to wash during the
cessation of work.

(d) While lead, sulphate of lead, or product containing these pigments shall not in painting operation, except in the form of pastes or
paints ready for use.

(e) Cases of lead poisoning and suspected lead poisoning shall be immediately notified, and shall be subsequently verified by a member
appointed by the competent authority of project.

(f) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to working painters.

Lead compounds shall not be used in the form of a spray in the interior painting of the structures.

Road work:
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Workers employed on mixing asphalt materials shall be provided with protective footwear and protective goggles.
Stonebreakers shall be provided with protective goggles and protective clothing and seated at sufficient safe distance from each other.
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