
Repair of damaged false ceiling and other associated works of 

Dharasu Power House Complex, MB-II HEP, Chinyalisaur, 

Uttarkashi. 

 

        NIT-18/ EE(Civil) / MB-II / Chinyalisaur / 2025-26 

 

P a g e 1 of 81 

  
UJVN LIMITED 

 
(A Govt. of Uttarakhand Enterprises) 

 
 
 
 
 
 
 
 
 

STANDARD BID DOCUMENT FOR ALL CIVIL O&M WORKS  

TENDER DOCUMENT 
 

  

1 Officer Inviting Tender Executive Engineer (Civil), UJVN Ltd, MB-II, 
Chinyalisaur. 

2 Name of the Work Repair of damaged false ceiling and other 
associated works of Dharasu Power House 
Complex, MB-II HEP, Chinyalisaur, 
Uttarkashi. 3 Completion Time of the Work 09 months 
 

4 Tender No 18/EE(Civil)/MB-II/Chinyalisaur/2025-26 
 

5 Estimated cost of the Work Rs. 19,52,921.00 (Rupees Nineteen lacs 
Fifty Two  Thousand Nine Hundred & 
Twenty One only) excluding GST. 

6 Cost of Tender Document Rs 1180.00 Only (Inclusive GST) 
Transaction charges extra as applicable 

7 Earnest Money Rs 50,000.00 (Fifty Thousand only) in favour 
of DGM (CM-BV), UJVN Limited, Maneri, 
Uttarkashi. 

8 Starting Date for Downloading of 
Bid document 17:00 hrs of 01.09.2025 

 
9 

Last Date of downloading Bid 
Document 

17:00hrs of 22.09.2025 

10 Last Date of off-line submission 
Documents in original 

11:00 hrs of 23.09.2025 at Dehradun & 
Chinyalisaur. 

11 Opening date of Bid (part-I techno 
commercial Bid) 

11:00 hrs of 24.09.2025 

12 Name of Contractor/Firm 
Submitting the Tender with 
Address 
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SECTION-I 
 

 NOTICE INVITING TENDER 
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NOTICE INVITING TENDER for Offline 
 

Tenders are invited for & on behalf of the UJVN Ltd (“the Employer”) from the interested bidders in Single Stage two bid 

systems i.e “Techno-commercial Bid and Financial/Price Bid” for the work “Repair of damaged false celling and other 

associated works of Dharasu Power House Complex, MB-II HEP, Chinyalisaur, Uttarkashi.” 

” 

 
1. Completion Time 

The entire Works under the Contract shall have to be completed in all respects within 09 months from the date of start of 

work/procurement.  
 

2. Availability of Tender Document 
The Tender documents may only be downloaded online from nigam website“www.ujvnl.com.Tender Documents are 
available on “www.ujvnl.com” from 17:00 hrs of 01.09.2025 upto 17:00 hrs of 22.09.2025 
 

3. Submission of Tenders 

4. Sealed Bids subscribed, with bid number and name of work shall be submitted in two separate sealed envelopes on or 
before 23.09.2025 upto 11:00 AM. 
Part I:  Techno-Commercial Bid 
Part II: Financial Bid 
 

 

The Bid document must reach in the office of EE (Civil), MB-II, Civil, (Chinyalisaur)&  Office of PRO , Ujjwal, Dehradun up 
to due date and time as mentioned in bid notice.   
If the due date of receipt of Bids as aforesaid is declared holiday/strike/ bunch / on any account, Bids would be received up 
to same time on the next working day. Bids received late on account of any reason whatsoever and telegraphic/fax Bids & 

incomplete Bids will not be entertained. 
 

Last date of tender Document submission in original is 11:00 hrs of 23.09.2025. 
 

5.   EARNEST MONEY DEPOSIT  
Part I:  Techno-Commercial Bid of the tender must be accompanied with Earnest Money Rs. 50,000.00 valid up to Six 
months from the date of opening of tender, failing of which tender shall not be considered. Earnest Money shall be 

deposited by the Bidder in form of FDR/CDR/TDRissued form any branch of nationalised bank/ scheduled bank & duly 
pledged in favor of“DGM(CM-BV),UJVN Ltd,Maneri,Uttarkashi.” payable at uttarkashi.”NO FIRM SHALL BE 
EXEMPTED FROM DEPOSITING EARNEST MONEY ON ANY GROUND WHATSOEVERUNTIL SPECIFIED IN 
TENDER DOCUMENT. 
 

6.   Opening of Tender 
Part I :  Techno-Commercial Bid of Tenders will be encrypted / opened by the officer inviting tender (OIT)on 24.09.2025 
at 11:00 hrs in the presence of authorized representative(s) of the Bidders who choose to remain present. If the due date 

of opening of Tenders as aforesaid is declared holiday/strike/ bundh/ on any account, Tenders would be opened on the 
next working day at the same time.  
Part II:Financial Bid/Price Bid of tenders will be opened on a date as decided by officer inviting tender(OIT) after opening 

and evaluation of Part-I.The opening date of Part-II will be communicated to Bidder by telephone/ e-mail.  
 

7.  Tender Validity Period 

Tender shall be valid for a period of 120 days from the date of submission of Tender. 

8.   Cost of Tender Document 
The cost of Tender document is Rs. 1180/-only (including GST), which is non-refundable and the payment against the 

cost of Tender document will be in the form of bank draft issued from a scheduled bank drawn in favor of “DGM(CM-
BV),UJVN Ltd,Maneri Uttarkashi” payable at Uttarkashi.”accompanied with Part I :  Techno-Commercial Bid of Tenders. 
In case issuing bank is other than PNB, transaction charge shall be borne by the bidder and value of DD shall be inclusive 
of such transaction charges. 
 

9.   Whom to Contact 
For any further information on the Tender, the Bidder may contact to the officer inviting tender (OIT),UJVN Ltd, 
Office Address:- 

Executive Engineer (Civil),MB-II, Chinyalisaur. 
Mob. No. (Office): 09456590469, 

10.  The undersigned shall have the right to reject all or any of the Tenders without assigning any reason and shall not be 
bound to accept the lowest or any other Tender or to give any reason for such decision. 

 

11. Tenders for part of work shall not be accepted. 
 

12. UJVN Ltd has no responsibility regarding failure of communication/ internet problem and consequent upon problems 
encountered by bidder. 

 
 
For & On behalf of UJVN Ltd 
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NOTICE INVITING TENDER 
(For publishing in News papers only) 

 
 
 

 
 
 

 

 

 

 

 
 

 
 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 
 

 

 

 

 
 

 

 
 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

UJVN Limited 
 H .O.: „UJJWAL‟, Maharani Bagh, GMS Road, Dehradun-248006 

             Telephone: 0135-2763808 ; Fax- 0135- 2763508 
        CIN NO. U40101UR2001SGC025866 

      Website : www.ujvnl.com 

Tender Notice 

Office of the Executive Engineer (Civil), MB-II, Chinyalisaur (Uttarkashi) 
invites sealed tender from interested parties. Brief summary of tender is 
given below: 
Tender No:  18/ EE(Civil) / MB-II / Chinyalisaur / 2025-26 

Name of work: Repair of damaged false celling and other associated 
works of Dharasu Power House Complex, MB-II HEP, Chinyalisaur, 
Uttarkashi. 

Estimated Cost:  Rs. 19,52,921.00(excluding  GST) 

Date of availability of bid document on website 01.09.2025 from 5:00PM 

Last date for submission of tender 23.09.2025upto 11:00AM 

For fuller & further detail, kindly visit our website. The tender documents 
can be download from the Nigam‟s website “www.ujvnl.com” 

 
Executive Engineer (Civil), MB-II, Chinyalisaur. 

“Avoid wasteful use of Electricity” 

 

;wtsoh,ufyfeVsM 

eq[;ky; ßmTtoyÞegkjkuhckx] th0,e0,l0jksM] nsgjknwu&248006 

nwjHkk’k la0 0135&2763808] ,oaQSDl u0 0135&2763508 

          lh0vkbZ0,u0 l0 &U40101UR2001SGC025866  

osclkbZV&www.ujvnl.com                                                                                                     

fufonklwpuk 

 
dk;kZy; vf/k”kklh vfHk;Urk ¼flfoy½] eusjh Hkkyh&AA] fpU;kyhlkSM+ bPNqd 

fufonknkrkvksa ls eqgjcUn fufonk vkeaf=r djrk gSA fufonk dk laf{kIr fooj.k 

fuEuor gS% 

fufonk la[;k 18@vf/k-vfHk- ¼flfoy½@ ,ech&AA@fpU;kyhlkSM+@2025&26  

dk;Z dkuke% eusjh Hkkyh f}rh; pj.k ifj;kstuk ds /kjklw ikoj gkml d‚EIysDl] 

fpU;kyhlkSM+] mÙkjdk'kh esa {kfrxzLr Q‚Yl lhfyax dh ejEer ,oa vU; lEcfU/kr 

dk;ZA 

vuqekfur ykxr :.19,52,921.00 ¼GST vfrfjDr½ 

osclkbZV ij fufonk izi= dh miyC/krk dh frfFk% 01.09.2025 lka; 5%00 ctsls 

fufonk tek djus dh vfUre frfFk% 23.09.2025 izkr% 11%00 ctsrd 

vU; tkudkjh gsrq d`Ik;k gekjh osclkbZV ns[ksaA fufonk izi= fuxe dh osclkbZV 

www.ujvnl.com ls MkmuyksM fd;s tk ldrs gSA 

 

vf/k”kklh vfHk;Urk ¼flfoy½] ,e-ch-&AA] fpU;kyhlkSM+ 

“fctyh ds n`:iz;ksx ls cps” 

 

http://www.ujvnl.com/
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Instructions to Bidder (ITB) 
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Section-II 

Instructions to Bidder (ITB) 

A. General 

 
1. Scope of Tender 
 

1.1 The UJVN LTD. Hereinafter referred to as Employer invites Tenders for the work as mentioned in Notice Inviting 

Tender “SECTION-I”   and referred to as “the Works”.  
 
1.2 The successful Bidder will be required to complete the Works in the period as mentioned in Notice Inviting Tender 

“SECTION-I”   for Completion specified in the Schedule-B in accordance with Conditions of Contract. 
 
1.3 Throughout these documents, the terms “Tender” and “Bid” and their derivatives (Tenderer /Bidder, Tender/Bid, 

Tendering/bidding, etc.) are synonymous.(a bidder may be aindividual  person, Private Entity or a Government 
owned entity, a firm or a company fulfilling the Pre-Qualification Criteria.) 

 
2.  Eligible Bidder 
 

2.1  The tenders are limited to those Firms, companies/ JV‟s/Individual Bidders, who meet minimum qualification 
requirements as stipulated in the sub-clause 3 of this Section.Bidders shall provide such evidence of their 
continued eligibility to the Employer as the latter shall reasonably request. Bidders should not be under a 
declaration of ineligibility for corrupt and fraudulent practices by the Employer, any Government institution or 
Public Sector Undertaking in India in accordance with Sub-clause 31. 

 
3.  Qualification of the Bidder 
 
3.1 All Bidder shall provide in, Qualification information (tender form), a preliminary description of the proposed work 

method and schedule, including drawings and charts, as necessary. 
 
3.2 A firm that is a Bidder (either individually or as a JV member) shall not participate in more than one Bid. This 

includes participation as a Subcontractor in particular Bids. Such participation shall result in the disqualification of 
all Bids in which the firm is involved. 

 
3.3 All Bidders shall include the following information and documents with their Tenders in Qualification 

Information unless otherwise stated in the ITB:  
 

(a)  copies of original documents defining the constitution or legal status, place of registration, and principal place 
of business; Council of Architecture Registration Certificate, written power of attorney of the signatory of the 
Tender to commit the Bidder ( This is in  the case of a registered firm or company)  
 
(b)  Total monetary value of works performed for each of the last seven financial years; 

 
(c)  Experience in works of a similar nature during last seven financial years and details of works in progress or 

contractually committed with certificates from the concerned officer not below the rank of Executive Engineer or 
equivalent 
 
(d)  Evidence of ownership of major items of equipment or evidence of arrangement of possessing them on 
hire/lease/buying as defined therein.  
 
(e)  Detail of man power resources.  
 
(f)  Reports on the financial standing of the Bidder, such as Balance sheet and Profit & Loss statements duly 
certified by the Charted Accountant for the past three years accompanied with auditor's reports;  
 
(g)  Information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the 
parties concerned, the disputed amount, and the matter;. 
 

3.3.1.  To qualify for award of the Contract, each Bidder should have minimum following Techno- Commercial eligibility:  
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Commercial Eligibility:  

 
i. Average Annual Financial turnover during the last 3 years, ending 31

st
 March of the previous financial year, 

should be at least 30% of the estimated cost. 

ii.Financial standing should be established throughITR of last 3 years, Annual Reports (Balance Sheet &Profit 

&Loss account along with notes of accounts)of last three financialyears duly certified by a Chartered Accountant. 

All certificates by a Chartered accountant must bear UDIN (Unique Document Identification Number)  
 
 Technical Eligibility: 
 

Experience of having successfully completed similar works as Prime contractor in Govt. department or Govt. 
Organization or PSU or PPP mode or Public Limited Company during last 7 years ending last day of month 
previous to the one in which  tenders are invited should either be of the following-  

 
I. Three similar completed works each costing not less than the amount equal to 40% of the estimated cost  

OR 
 

II. Two similar completed works each cost less than the amount equal to 50% of the estimated cost  
OR 

 
III. One similar completed work costing not less than the amount equal to 80% of the estimated cost.  

Here, similar nature means; “Civil maintenance work of Non-residential building in Hydro electric 
Project.” 

 
 

3.3.2. Following are the desired Documents for consideration of prequalification criteria: 
 
  (a) Without submission of following, Bid shall not be processed further: 

  i. Earnest money in desired shape 

 ii. Tender cost in form of Demand Draft 

 Iii. Non- judicial stamp paper of Rs. 100/- with proper signature on revenue stamp by the Bidder for 

validity of tender in a prescribed Format-II“ Form of Declaration” under section  SECTION-VI

 FORMAT of tender document  

  iv.Duly signed Form of Application in a prescribed Format-I“ Form of Application” under section 

 SECTION-VI FORMAT of tender document 

  v. Declaration regarding litigation or Arbitration during last five years. 

  vi. Declaration regarding eligibility and not being blacklisted or debarred. 

  vii. Power of Attorney in favour of the individual/ person legally authorizes to sign the bid and 

 contract. 

vii. Declaration affirming that information furnished in the bid is correct to the best of knowledge and 

belief of the bidder. 
 

 
(b)  Each Bidder must produce self attested copy of following documents for consideration of  

Prequalification criteria 
i. The PAN Number of Bidder 
ii. Valid GST certificate  
iii. EPF registration 
iv. Audited Balance sheet and Profit & Loss statements duly certified by the Charted Accountant for the past 

three years ending 31
st
 March of the previous financial year. Auditor‟s reportsin support of turnover must 

be enclosed, if applicable. 
v. Documentary proof regarding positive net worth and profit before tax.(For high Value tender worth Rs 

One Core and above). 
vi. TDS certificates of last financial year  issued from employers where bidder has performed the contracts  

(If bidder is unable to produce audited balance sheet of last financial years owing to under process, in 
that case TDS certificate shall be considered for turn-over purpose). 

vii. Experience Certificates in support of past experience. Without producing experienced/ performance 
certificate technical eligibility shall not be considered. Also, it is the sole responsibility of bidder to 
establish „same nature of work‟ as stipulated in Clause 3.3.1 

 

3.4  JV will be allowed for value of Tender more than Rs 1.00 Cr, In case of JV,Bidder shall submit all relevant 
documents desired for Bidding. For detail seen Appendix of ITB .each partner of Joint Venture should meet the 
qualification Criteria in proportion to his interest in the Joint Venture. However each partner of joint venture must 
have minimum share more than 26%. 
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3.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 
 

(i) made misleading or false representations in the forms, statements, declarations and attachments submitted in 
proof of the qualification requirements; and/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate 
delays in completion, litigation history, or financial failures etc. 

(iii) Participated in the previous Tendering for the same work and had quoted unreasonably high or low Tender 
prices and could not furnish rational justification for it to the Employer.  

  
3.6 The bidderor any individual member in case of JV must not be banned/delisted/ blacklisted/debarred from business 

by any PSU/Govt. Department on the date of submission of bid. If bidder submits false statement regarding 
banning/delisting/blacklisting/debarring, such bidders shall be debarred from the participation and no 
correspondence shall be entertained in this regard. In addition to this, the bidder shall be penalized/ 
debarred/blacklisted etc In the event of subsequent blacklisting of the bidders, work shall not be awarded to such 
bidders. 
 

3.7 Preference to Start-ups, Micro and Small Enterprises of Uttarakhand-The preference to Start-ups, Micro and 

Small Enterprises of Uttarakhand/Other States for the work shall not be applicable. 
 

4. Cost of Tendering 
 

The bidder shall bear all costs associated with the preparation and submission of his Tender, and the Employer will, 
in no case, be responsible or liable for those costs. 

 

5. Site Visit/Familiarizations with Nature of Work 

 

5.1 The Bidder, in his own interest and cost, should inspect and examine the site and get familiarize with nature of work 

and satisfy them, before submitting their tender, in respect of the site conditions which may influence or affect the work 
or cost thereof under the Contract. It is the responsibility of Bidder to visit the site along with site Engineers of UJVN Ltd 
and get familiarized with the site conditions.  

  
Following information will be beneficial while bidding for financial bid 

 
a) Site conditions including access to the site, existing and required roads and other means of transport/ 

communication for use by him in connection with the works; 
 
 b) The type of equipment and facilities needed, preliminary to, for and in the performance of the work 
 
 c) All other information pertaining to and needed for the work including information as to the risks, contingencies and 

other circumstanceswhich may influence or affect the work or the cost thereof under this contract. 
 

 d) Source and extent of availability of suitable materials including water etc. and labor (skilled and un-skilled) required 
for work and Laws and Regulations governing their use and employment; 

 
 e) Geological, meteorological, topographical and other general features of the site and its surroundings as are 

pertaining to and needed for the performance of the work; 
 
 f) The limit and extent of surface and sub-surface water to be encountered during the performance of the work and the 

requirement of drainage and pumping; 
 
 g) The type of equipment and facilities needed, preliminary to, for and in the performance of the work;  
 
 h) All other information pertaining to and needed for the work including information as to the risks, contingencies and 

other circumstances which may influence or affect the work or the cost thereof under this contract. 
 
 
5.2 The Bidder should note and bear in mind that the Employer shall bear no responsibility for the lack of acquaintance of the 

site and other conditions or any information relating thereto, on their part.  The consequences of the lack of any 
knowledge, as aforesaid, on the part of the Bidder shall be at their risk and cost and no charges or claims whatsoever 
consequent upon the lack of any information, knowledge or understanding shall be entertained or payable by the 
Employer. 
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B. Tender Document 

 

6. Contents of Tender Document 
 
6.1 The set of Tender documents comprises the documents listed below and addendum issued in accordance with 

Clause 8 of ITB. 

SECTION-I    Notice Inviting Tender  

SECTION-II    Instructions to Bidder (ITB) 

SECTION-III   General Conditions of Contract,   

SECTION-IVSpecial Conditions of Contract 

SECTION-V   Schedules 

SECTION-VIFormat 

SECTION-VII   Bill of Quantity 

SECTION-VIII   Technical Specifications 

SECTION-IXSafety Manual 

SECTION-X Tender Drawing, if any. 
 
6.2 The Bidder is expected to examine carefully all instructions, Forms, Bill of Quantities, qualification information and 

other schedules, General and Special conditions of contract, technical specifications and drawings in the Tender 
Documents. Failure to comply with the requirements of Tender Documents shall be at the Bidder‟s own risk. 
Pursuant to clause 22 hereof, Bidders, which are not substantially responsive to the requirements of the Pre 
qualification Documents, shall be rejected. 

 
7.      Clarification of Tender Documents 
 

7.1 A prospective Bidder requiring any clarification of the Tender documents may notify the Employer in writing at the 

Employer‟s address indicated in the Notice Inviting Tender. The Employer will respond to any request for 
clarification received earlier than7daysprior to the deadline for submission of Tenders 

 
7.2 The Bidder is requested to submit any question in writing or by cable so as to reach the Employer not later than 

one week before the pre-bid meeting. 
 
7.3 Any modifications in the Tender documents listed in Clause 6.1 of ITB, which may become necessary, shall be 

made by the Employer exclusively through the issue of an Addendum pursuant to Clause 8 of ITB. 
 
8.        Amendment of Tender Documents 
 

8.1 a. Before the deadline for submission of Tenders, the Employer may issue addendum/corrigendum/cancellation 

notice. All such notices shall be publish in the nigam web site www.ujvnl.com” Office notice boards and 

through News-Papers and such form the part of the bidding documents 
 b. The system shall generate a mail to those bidders who have already uploaded their tenders (in case of e- 

tendering)   and those bidders if they wish can modify their tender  
 

8.2 Any addendum/corrigendum thus issued shall be part of the Tender documents. 
 

8.3 To give prospective Bidder reasonable time in which to take an addendum into account in preparing their Tenders, 

the Employer shall extend, as necessary, the deadline for submission of Tenders, in accordance with Clause 18 of 
ITT. 

 
C.   Preparation of Tenders 
 

9.      Language of Tender 
 

  All documents relating to the Tender shall be in English language. 
 

10.    Documents Comprising the Tender 
 

10.1 The Tender submitted by the Bidder shall be in two separate parts:  
 

 
 
 

http://www.ujvnl.com/


Repair of damaged false ceiling and other associated works of 

Dharasu Power House Complex, MB-II HEP, Chinyalisaur, 

Uttarkashi. 

 

        NIT-18/ EE(Civil) / MB-II / Chinyalisaur / 2025-26 

 

P a g e 11 of 81 

 
 
 
 
Part I This shall be named “Techno-Commercial Bid” and shall comprise the following documents: 

 
 

1. Earnest Money as mentioned in Para 3 of NIT. 

2. Tender Cost as mentioned in Para 7 of NIT. 

3 
Non- judicial stamp paper of Rs. 100/- with proper signature on revenue stamp by the Bidder in a 
prescribed Format-II “Form of Declaration” under section SECTION-VI FORMAT of tender 
uploaded document 

4 
Duly signed Form of Application in a prescribed Format-I “Form of Application” under section 
SECTION-VI FORMAT of uploaded tender document 

5 Self attested copy of GST Certificate  

6 
 

Self attested copy of EPF  Certificate  

7 
 

Self attested copy PAN Number Certificate. 

8 
 

Self attested Documents regarding proof of requisite turn over as Para 3.3.1 of ITB 

9 
Self attested Documents regarding proof of  past experience carried out by the Bidder in past in 
UJVNL and/ or in other organization 

10 Any other document which Bidder thinks to be submitted for his prequalification 

11. Declaration regarding litigation or Arbitration during last five years. 

12. Declaration regarding eligibility and not being blacklisted or debarred 

13 
Power of Attorney in favour of the individual/ person legally authorizes to sign the bid and 
contract. 

Part II. Itshall be named “Financial Bid” and shall comprise the Priced Bill of Quantities for items specified in 

Section-VII “Bill of Quantities”.  
 
10. 2 Each part shall be separately sealed and marked in accordance with Sealing and Marking instructions in clause 17 

of ITT. 
 

10.3 The following documents, which if not submitted with the Tender, will be deemed to be part of the Tender. 
 

Section Particulars 

I Notice inviting tender 

II Information and Instructions to Bidder 

III 
General Condition of Contract 

IV 
Special Condition of Contract 

VIII 
Technical Specifications 

IX 
Safety manual 

X 
Tender Drawings 

11.      Tender Prices 
 
11.1 The Contract shall be for the whole Work, as described in Clause 1.1 of ITB, based on the Priced Bill of Quantities 

submitted by the Bidder. 
 
11.2 The Bidder shall adopt the Item Rate Method or Percentage Rate Method for Priced Bill of Quantities as specified 

in Section-VII. 
  
 Item Rate Method requires the Bidder to quote rates and prices for all items of the works described in the Bill of 

Quantities. The item for which no rate or price is entered by the Bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. Corrections, if any, 
shall be made by crossing out, initialling, dating and rewriting. 
If the bidders quote NIL charges, then the bid shall not be accepted. 

  
 Nothing shall be added or subtracted in percentage after entering the rates against item of work, 
 
 Percentage Rate Method requires the Bidder to quote a percentage above /below/ at par of the rates specified in 

the Bill of Quantities. 
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11.3 All duties, taxes (except GST), royalties and other levies payable by the Contractor under the Contract, shall 

herein be included in the rate prices and the total tender price submitted by the Bidder.  
 
 
 
12.       Currencies of Tender and Payment 
 

 The rates and the prices shall be quoted by the Bidder entirely in Indian Rupees. 
 
13.       Tender Validity 
 
13.1 Tenders shall remain valid for a period of 120 days after the deadline date for Tender submission specified in 

Clause 18 of ITB. 
 
13.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the Bidder 

may extend the period of validity for a specified additional period.  The request and the Bidder‟s responses shall 
be made in writing or by cable.  A Bidder may refuse the request without forfeiting his Earnest Money.  A Bidder 
agreeing to the request will not be required or permitted to modify his Tender, but will be required to extend the 
validity of his earnest money for a period of the extension, and in compliance with Clause 14 of ITB in all respects. 

 
14.      Earnest Money Deposit (EMD) 
 
14.1 The Bidder shall furnish, as part of the Tender, Earnest Money, for the amount specified in the NIT. 

 
14.2  Any Tender not accompanied by an acceptable Earnest Money shall be rejected by the Employer as non-

responsive.  
 
14.3 The Earnest Money of unsuccessful Bidder will usually be returned within 28 days of the award of works to the 

successful Bidder. But if not returned in due time, no claim from contractor‟s side shall be entertained.  
 
14.4 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and 

furnished the required Performance Security / initial security Deposit. EMD, in later stage may be converted into 
Performance Security / Initial Security Deposit; if so then contractor has to extend validity of EMD up to a period as 
specified for Performance Security Deposit / initial security Deposit   

 
14.5  The Earnest Money may be forfeited:  

 
a) if the Bidder withdraws the Tender after Tender opening (techno-commercial Tender) during the 

period of Tender validity; 
or 

 
b) If, the employer rejects the tender under corrupt and fraudulent practice as per Sub-Clause 31 of ITB.  

or 

 
c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. Sign the Agreement; or  
ii. Furnish the required Performance Security Deposit.  

15.      Alternative Proposals by Bidder 

 
Bidder shall submit offers that comply with the requirements of the Tendering documents, including the Bill of 
Quantities and the basic technical design as indicated in the drawings and specifications. Alternative proposals will 
be rejected considering their proposal as non-responsive. 

 
16.      Format and Signing of Tender 
 
16.1 The Bidder shall submit one set of the tender comprising of the documentsas described in Clause 10 of ITB. 

16.2 The Tender shall be typed or written in indelible ink and shall be signed on each page by a person or persons duly 

authorized to sign on behalf of the Bidder. All pages of the Tender where entries or amendments have been made 
shall be initialed by the person or persons signing the Tender. The unsigned Tender shall not be considered and 
shall liable to be rejected forthwith by Employer. To avoid any discrepancies Bidder should quote the rates in 
figure and words of English language also  

 
a)  If the tender is submitted by an individual, it shall be signed by the proprietor above his full name and 

with its current business address. 
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b)  If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above his full name and 
full name of his firm with its name and current business address. 

 
c)  If the tender is submitted by a firm in partnership, it shall be signed by all the partners of the firm above their 

full names and current business addresses, or by a partner holding the power of attorney for the firm for 
signing the tender, in which case a certified copy of the power of attorney shall accompany the tender.  A 
certified copy of the partnership deed duly registered and current business address of all the partners of the 
firm shall also accompany the tender. 

 
d)  If the tender is submitted by a limited company or a limited corporation, it shall be signed by a duly 

authorized person holding the power of attorney or any other legally valid document for signing the tender, 
in which case a certified copy of the power of attorney or any such legally valid document shall accompany 
the tender.  Such limited company or corporation may be required to furnish satisfactory evidence of its 
existence before the contract is awarded. 

 
e)  If the tender is submitted by a Joint Venture/ consortium of firms, one of the partners shall be nominated as 

the lead Partner who shall submit complete information pertaining to each partners in the Joint Venture/ 
consortium and shall be authorized to receive instructions and incur liabilities for and on behalf of the Joint 
Venture/ consortium during pre-award/post award (if awarded) and this authorization shall be evidenced in 
the Joint Venture Agreement submitted with the tender signed by legally authorized signatories of all the 
partners. The tender and in case of successful tender, the agreement shall be signed by all partners of the 
Joint Venture/ consortium so as to be legally binding on all partners. All partners of the Joint Venture/ 
consortium shall be liable jointly and severally for the execution of the contract in accordance with the 
contractual terms and a statement to this effect shall be included in the Joint Venture Agreement copy of 
which shall be submitted with the tender.   

 
f)   All witnesses and sureties shall be persons of status and their full names, occupations and addresses shall 

be stated below their signatures. Each page of the Tender Documents shall be signed by the Bidder.  
 

16.3 The Tender shall contain no overwriting, alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the Bidder, in which case such corrections shall be 
made by scoring out the cancelled portion, writing the correction and initialling and dating it by the person or 
persons signing the Tender. 

D.   Submission of Tenders (For e-tendering please see clause-32 of ITB) 

17.       Sealing and Marking of Tenders 

17.1 for offline submission of documents, theBidder shall submit the documents required inan envelope, superscripted 
as Part-I “Techno-.commercial Bid”.The contents of the Techno-commercial shall be as specified in clause 

10.1of ITB. 

17.2 The envelope containing the Technical Tenders shall 

a) be addressed to the authority inviting tender  
b) bear the name and Tender No. of the Work as mentioned in Tender Notice  

 
17.3 In addition to the identification required in Clause 17.1 and 17.2,the envelope shall indicate the name and address 

of the Bidder to enable the Tender to be returned unopened, in case it is declared late, pursuant to Clause 19 of 
ITB, or is declared non-responsive pursuant to Clause 20 of ITB.  

 
18.      Deadline for Submission of Tenders 
 
18.1 Off line submission of documents must be received by the Employer/ Authority inviting tender at the address 

specified in the Tender Form not later than the date and time indicated in the Tender Form. In the event of the 
specified date for the submission of Tenders being declared a holiday for the Employer, the Tenders will be 
received up to the specified time on the next working day. 

 
18.2 The Employer/ Authority inviting tender may, in the exceptional circumstances and at its discretion, extend the 

deadline for submission of Tenders by issuing an amendment in accordance with Clause 8 of ITT, in which case 
all rights and obligations of the Employer and the Bidder previously subject to the original deadline will then be 
subject to the new deadline. 

 
19.      Late Tenders 

Any Tender received by the Employer after the deadline prescribed in Clause 18 of ITT will be returned unopened 
to the Bidder. 
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E.  Tender Opening and Evaluation 

 
20.           Tender Opening 
  
20.1    The Employer/ Authority inviting Tender will open the Tenders received (except those received late) in the 

presence of the Bidder/Bidder‟s representatives who choose to attend at the time, date and place specified in the 
Tender issue Form. In the event of the specified date for the opening of Tenders being declared a holiday for the 
Employer, the Tenders will be opened at the appointed time and venue on the next working day. 

20.2 The envelope, superscripted as Part-I “Techno-.commercial Bid” shall be opened first and if the cost of the 

Tendering documentsand EMD is not there, or incomplete, the remaining Tender documents will not be 
processed, and Tender will be rejected. 

 
20.3 In all other cases, the amount of Earnest Money, forms and validity shall be announced. Thereafter, the Bidder‟ 

names and such other details as the Employer may consider appropriate, will be announced by the Employer at 
the opening. 

 
20.4 Evaluation of the techno-commercial bid with respect to Tender security, qualification information and other 

information furnished in Part-I “Techno-.commercial Bid” of the Tender pursuant to Clause 10.1 of ITB, shall be 
taken up and a list will be drawn up of the responsive Bidders whose financial Tenders are eligible for 
consideration.  

 
20.5 For submission of documents for timely evaluation of tenders, 06 days time will be provided by UJVN Limited for 

furnishing of the document by the Tenderers. 

If the desired document is not provided by the Tenderers within 06 days, 03 days additional period shall be 
provided. If the desired document still not provided by the Tenderers, after giving 06 days and 03 days additional 
time, then tender/tenders will be treated as non responsive and no further correspondence shall be entertained by 
UJVN Limited in this regard.  .        

 
20.6 The Employer/ Authority inviting Tender shall inform the Bidder, whose techno-commercial Tenders are found 

responsive, date, time and place of opening of financial bid. In the event of the specified date being declared a 
holiday for the Employer/ Authority inviting Tender, the Tenders will be opened at the specified time and venue on 
the next working day. Bidder or their representative may choose to attend the meeting of opening of financial 
Tenders 

 
20.7   The Employer/ Authority inviting tender at his discretion will open Part-I “Techno-.commercial Bid” and evaluate 

the tender completely including checking for responsiveness. Part-II “Financial Bid” ofTender will be opened 
after evaluation of Part-I, the date of opening of Part-II “Financial Bid” shall be informed to the responsive bidder 

by email/telephone. 
 
20.8 At the time of the opening of the Part-II “Financial Bid”, the names of the Bidder whose Tenders were found 

responsive in accordance with clause 20.4 of ITB will be announced. The financial Tenders of only responsive 
Bidders whose financial Tenders are eligible for consideration, will be opened. The remaining Tenders of the 
bidders will not be opened. The responsive Bidder‟ names, the Tender prices, the total amount of each Tender, 
and such other details as the Employer may consider appropriate will be announced by the Employer at the time 
of Tender opening. Any Tender price which is not read out and recorded, will not be taken into account in Tender 
Evaluation 

 
21.    Process to be Confidential 
 

Information relating to the examination, clarification, evaluation, and comparison of Tenders and recommendations 
for the award of a contract shall not be disclosed to Bidder or any other persons not officially concerned with such 
process until the award to the successful Bidder has been announced. Any attempt by a Bidder to influence the 
Employer‟s processing of Tenders or award decisions may result in the rejection of his Tender 

 
22.       Examination of Tenders and Determination of Responsiveness 
 

22.1  During the detailed evaluation of “Techno-commercial Bid” of Tenders, the Employer will determine whether 

each Tender:  
(a) Meets the eligibility criteria defined in Clauses 2 and 3;  
(b)  Has been properly signed;  
(c) Is accompanied by the required EMD and cost of tender document; and  
(d)  is substantially responsive to the requirements of the Tendering documents. During the detailed 

evaluation of the „Financial Bid” of Tenders, the responsiveness of the Tenders will be further determined 
with respect to the remaining Tender conditions, i.e., Price-Bid of bill of quantities, technical specifications 
and drawings. 
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22.2  A substantially responsive “Tender” is one which conforms to all the terms, conditions, and specifications of the 

Tendering documents, without material deviation or reservation. A material deviation or reservation is one: 
 

(a)  Which affects in any substantial way the scope, quality, or performance of the Works; or  
(b) Which limits in any substantial way, the Employer‟s rights or the Bidders obligations under the   Contract; or  
(c) Whose rectification would affect unfairly the competitive position of other Bidder presenting substantially 

responsive Tenders or  
(d)  Which is inconsistent with the Tendering documents? 

 
22.3 If a “Tender” is not substantially responsive, it will be rejected by the Employer/Authority inviting tender, and may 

not subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 
 
23.   Correction of Errors 
 
23.1  In the Price-Bid of Bill of Quantities the rates shall be written both in words and in figures.  Bidder shall also show the 

total on each page and the Grand Total of the whole Contract. Corrections, if any, shall be made by crossing out, 
initialing, dating and rewriting.   

 
23.2   If on check, there are found to be differences between the rates given by the contractor in words and figures or in the 

amount worked out by him in the Bill of Quantities and General Summary, the same shall be adjusted in accordance 
with the following rules;. 

 
a) In the event of a discrepancy between description in words and figures quoted by a Bidder, the description in 

words shall prevail. 
b) In the event of an error occurring in the amount column of Bill of Quantities as a result of wrong multiplication of 

unit price and quantity, the unit price shall be regarded as firm and multiplication shall be amended on the basis of 
the price.      

c) All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
d) The totals of various sections of Bill of Quantities amended shall be carried over to the General Summary and the 

tendered sum amended accordingly.  The tendered sum so altered shall, for the purpose of tender, be substituted 
for the sum originally tendered and considered for acceptance instead of the original sum quoted by the Bidder. 
Any rounding off of quantities in Price Bid of Bill of Quantities or in General Summary by the Bidder shall be 
ignored. 

 
24.       Evaluation and Comparison of Tenders 
 

24.1    The Employer will evaluate and compare only the Tenders determined to be substantially responsive in 
accordance with Clause 22. 

 
24.2 In evaluating the Price-Bid of Tenders, the Employer will determine for each Tender the Evaluated Tender Price by 

adjusting the Tender Price bymaking anycorrection for errors pursuant to Sub-clause 23; 
     

24.3 Tender rates quoted by Bidders in Priced BOQ shall remain unaltered.  
 
24.4 If the Tender, which results in the lowest Evaluated Tender Price, is seriously unbalanced or front loaded in 

relation to the Engineer's estimate of the items of work to be performed under the contract, the Employer may ask 
the Bidder to produce detailed rate analysis for any or all items of the Bill of Quantities, as per standard norms 
giving breakup of number of Labor/material/machine hours; consumables etc. and rates for such components, to 
demonstrate the internal consistency of those prices with the construction methods and schedule proposed. The 
rate analysis furnished by such lowest Bidder shall be evaluated on various aspects such as technical and 
payment schedule. Taking into consideration the schedule of estimated contract payments, the Employer shall re-
schedule the payment to protect the Employer against financial loss in the event of default of the successful 
Bidder under the contract.If the detailed rate analysis furnished by such lowest Bidder is not found technically 
sound enough, the employer/ authority inviting tender may reject such tender and proceed for next lowest tender. 

 
 

F.  Award of Contract 
 
 26.     Award Criteria 
 

Subject to Clause 28 of ITB, the Employer will award the Contract to the Bidder whose Tender has been 
determined: 

i. to be substantially responsive to the Tendering documents and who has offered the lowest evaluated Tender 
price, provided that such Bidder has been determined to be (a) eligible in accordance with the provisions of 
Clause 2 of ITB, and (b) qualified in accordance with the provisions of Clause 3 of ITB; and (c) the evaluated 
Tender Price is within a reasonable variation of the estimated amount of Work. 

27.     Employer‟s Right to accept any Tender or Reject any or all Tenders 
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Notwithstanding Clause 26 above, the Employer reserves the right to accept or reject any tender, and to cancel 
the Tendering process and reject all Tenders, at any time prior to the award of Contract, without thereby incurring 
any liability to the affected Bidder or any obligation to inform the affected Bidder or Bidder of the grounds for the 
Employer‟s action. 

Employer/ Authority Inviting Tender reserve the right to relax the eligibility criteria for tenders for any or all the work 
as per requirement. 

 
 
28.      Notification of Award and Signing of Agreement. 
 
28.1 The Bidder whose Tender has been accepted will be notified of the award by the Employer prior to expiration 

of the Tender validity period through the “Letter of Acceptance”, which will state the sum that the Employer will 
pay to the Contractor in consideration of the execution, completion by the Contractor as prescribed by the 
Contract. 

 
28.2. The notification of award will constitute the formation of the Contract until the Formal Agreement is signed 

pursuant to clause 28.3 of ITB and further subject only to the furnishing of a performance security deposit and 
additional performance security deposit, if any in accordance with the provisions of Clause 29 of ITB. 

 
28.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be 

signed by the Employer and the successful Bidder after the performance security deposit is furnished. 
 
28.4  Upon furnishing by the successful Bidder of the Performance Security deposit, the Employer will return the 

Earnest Money of the other Bidder informing that their Tenders have been unsuccessful. 
 
29.       Performance Security Deposit 
 
29.1 Within maximum28days or as per time limit given by Engineer-in-charge after receipt of the Letter of 

Acceptance, the successful Bidder shall deliver to the Employer a Performance Security of 5% percent of the 
Contract Price, plus additional security for unbalanced Tenders in accordance with Clause 3 of General 
Conditions of Contract, valid till end of Defect Liability Period  

 

29.2    The performance security deposit and additional performance security deposit, if any shall be in the form of a 
FDR/CDR/TDRissued form any branch of nationalised bank/ scheduled duly pledged in favour of “DGM(CM-
BV),UJVNL,Maneri,Uttarkashi. 

 
29.3   Failure of the successful Bidder to comply with the requirements of Clause 29.1.shall constitutes sufficient 

grounds for cancellation of the award and forfeiture of the Earnest Money.  He will also be debarred from 
participating in Tenders invited by the Project for one year or more. 

 
30.      Advances 

See Clause 13 of General condition of Contract.. 
 
31.  Corrupt or Fraudulent Practices 
 

The Employer requires the Bidder/contractors under this contract observe the highest standard of ethics 
during the procurement and execution of this contract. In pursuance of this policy, the Employer: 
 
(a) defines, for the purpose of these provisions, the terms set forth as follows: 
 

(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process or in contract execution; and 

 
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a procurement process 

or the execution of a contract to be detriment to the Employer, and includes collusive practice among 
Bidder (prior to or after Tender submission) designed to establish Tender prices at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open competition. 

 
(b) Will reject a proposal for award of work if he determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question. 
 
(c) Will declare a Bidder ineligible, either indefinitely or for a stated period of time, to be awarded a 

contract/contracts if he at any time determines that the Bidder has engaged in corrupt or fraudulent 
practices in competing for, or in executing, the contract.  

 
(d) Canvassing in any form is strictly prohibited and in case any Bidder is found doing the same his tender shall 
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be summarily rejected. 
 
(e) In case it is found that the tenderer has submitted false information, fabricated information or incorrect 

information related to pre-qualification criteria of the tender then the tender will be rejected and the tenderer 
will be debarred to participate in other tenders of UJVN Ltd:- 

 
(i) First time for one year  
(ii) andfor seven years for repetitionin submission of false information, fabricated information or 
 incorrect information related to pre-qualification criteria in any tender of UJVN Ltd.. 

 
32. Exclusive Clauses for E-Tendering 
 
32.1.      Guide Lines Regarding Participation in E-Tendering: 
 

a. PORTAL REGISTRATION: The contractor/bidder intending to participate in the bid is required to register in the 

portal using his/ her active personal/official  email id as his /her Login id and attach his /her valid digital signature 
certificate(DSC) to his/her unique Login id. She/he will enter relevant information as asked for about the firm/ 
contractor. 
 
This is a one-time activity for registering in the portal 

 
b. LOGIN TO THE PORTAL: The contractor/ bidder are required to type his/ her Log-In id and password. The 

system will again ask to select DSC and confirm it with the password of DSC as a second stage 
authentication. For each Login, a user‟s DSC will be validated against its date of validity and also against the 
Certification Revocation List (CRL) of respective CA stored in system database. The system checks the 
unique Login ID, password & DSC combination and authentication the login process for use of the portal. 
 

c. DOWNLOADING OF BID:  The bidder can download the tender of his choice and save it in his system to 

undertake necessary preparatory work off-line and upload the complete tender at his convenience before the 
closing date and time of submission.The document downloaded from website should not be tempered, and if 
any such tempering is established before or after the opening of bids, the bidder shall be debarred for a 
minimum one (01) yearfrom participating in the tenders issued by UJVN Ltd. 
 

d. CLARRIFICATION ON BID: The bidder may ask question on-line in the e-procurement portal using his/her 

DSC, provided the questions are raised within the period of seeking clarification as mentioned in the tender 
call notice/ bid         ( refer clause 7.1 of “Instructions To Bidder”).The Officer inviting the tender will clarify 

queries related to the tender. 
 

e. PREPARATION OF BID: 

i) The bids may consist of general arrangements, drawings or typical or any other drawings to the work 
for which bid has been invited. Bidder may down load these drawings and take out the print for detail 
study and preparation of his bid. Any other drawings and documents pertaining to the works 
available with the officer Inviting tender will be open for inspection by the bidders 
 

ii) The bidder shall go through the bid carefully and list the documents those are asked for submission 
(refer clause 3.3.2 & 10.1 of “Instructions toBidder”). He shall prepare all documents including 

cost of Tender document, EMD, Declaration Form, Price Bid etc and store in the system. 
 

 
f.   PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 

i) The bidder shall furnish, as part of his Bid, a Bid Security (Earnest Money Deposit) for the amount 
mentioned under NIT. The bidder shall scan all the written/ printed pages of the Bid Security 
(EMD) and upload the same in portable document format (PDF) to the system in designated place 
of the technical bid  Furnishing scanned copy of such documents is mandatory otherwise his/ her 
bid shall be declared as non responsive and liable to rejection. 
 

ii)  The validity period of the EMD or Bid Security shall be as mentioned in the bid document. Any 
bid not accompanied by due Bid Security and not secured as indicated in the bid document shall 
be rejected as non-responsive.  
 

iii) The fixed Deposit Bank Guarantee or any other form as mentioned in detailed NIT in respect of 
EMD / Bid Security and the Bank Draft in respect of Cost of Tender are to be scanned and 
uploaded in PDF format along with the bid. 

 
iv) The bidder shall provide the cost of bid and the Bid security in sealed cover superscripting the 

name of the work/Supply for which the instruments are intended and the Officer Inviting Tender 
(OIT). The original FD‟s/& DD‟s towards EMD & Tender cost respectively shall be physically 
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produced before the Officer Inviting the Bid or the concerned authorized officer of the 
department by Registered Post/ Speed Post or any other delivery system upto last date and time 
of submission as stipulated in Notice Inviting Tender. 
 

v)  Officer Inviting the Tender (OIT) or other concerned officer authorized to receive the original Bid 
Security/EMD and Bid Cost shall not be responsible for any postal delay and/or non receipt of the 
original copy of the Bid Security on or before specified date and time. Non submission of Bid 
Security and Bid Cost within the designated period will sufficient to declare the bid as non-
responsive and liable to rejection  

 
 
 

32.2  SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender condition and prepare the required documents 
accordingly. 
 

b. Bidders should not be permitted to alter and modify their bids after expiry of the deadline for receipt 
of bids. 
 

c. The Protected Bill of Quantities (BOQ) uploaded by Officer Inviting the Tender is the authentic BOQ. 
Any alteration/deletion/manipulation in BOQ shall lead to cancellation Bid. 

 
d. The Bidder shall upload the scanned copy/copies of document in support of eligibility criteria and 

qualification information in prescribed format in PDF to the portal in the designated locations of 
Technical Bid. 

 
e. The Bidder shall write his name in the space provided in the specified location in the Protected Bill of 

Quantities (BOQ) published by the Officer Inviting Tender. The Bidder shall type rates in figure only 
in rate column of respective items without leaving any blank cell in the rate column in case of item 
rate tender and type percentage excess or less up to one decimal place only in case of percentage 
rate tender. 

 
f. The Bidder shall log on to the portal with his/her DSC and move to the desired tender for uploading 

the documents in appropriate place one by one simultaneously checking the documents. 
(i) Bids cannot be submitted after due date and time. The Bids once submitted cannot be viewed, 

retrieve or corrected. The bidder should ensure the correctness of the bid prior to uploading and 
take printout of the system generated summary of submission to confirm successful uploading of 
bid. The bids cannot be opened even by the OIT /Opener before the due date & time of opening. 
 

(ii) Each process in the e-Procurement is time stamped and the system detect the time of login of 
each user including the Bidder. 

 
(iii) The bidder should ensure clarity/ legibility of the document updated by him to the portal. 

 
(iv) The system shall require all the mandatory forms and fields filled up by the contractor during the 

process of submission of the bid/tender. 
 

(v) The bidder should check the system generated confirmation statement on the status of the 
submission. 

 
(vi) The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 

failure in the network. 
 

(vii) The Tender Inviting Officer is not responsible for any failure malfunction, or breakdown of the 
electronic system used during the e-procurement process. 

 
(viii)  The bidder is required to upload documents and Bill of Qualities duly filled in. It is not necessary 

on the part of the bidder to upload the drawings and other bid documents (after signing) while 
uploading his bid. It is assumed that the bidder has referred all the drawings and documents 
upload by the Officer Inviting the Bid. 

 
(ix) Seeking any revision of rates or backing out of the bid claiming for not having referred to any or 

all the documents provided in the Bid by the Officer Inviting the Bid will be constructed as plea to 
disrupt the bidding process and in such cases the Bid Security shall be forfeited. 

 
(x) The bidder will not be able to submit his bid after expiry of the date & time of submission of Bid 

(server time). The date & time of Bid Submission shall remain unaltered even if the specified 
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date of submission of bids declared as a holiday for the Officer Inviting the Bid. 
 

 32.3  SECURITY OF BID SUBMISSION: 

a. All bid uploaded by the bidder to the portal will be encrypted. 
  b.   The encrypted bid can only be decrypted/opened by the authorized openers after the due date and 
time. 

  
 32.4  RESUBMISSION AND WITHDRAWAL OF BIDS: 

a. Resubmission of bid bythe bidders for any number of times before the final date and time of 
submission is allowed. 
 

b. Resubmission of bid shall require uploading of all documents including price bid afresh. 
c. Bid submitted after the predefined times of receipt will not be considered. Which inbuilt in the system. 

 
d. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction 

of internet or traffic or power failure etc. 
 

e. The bidder can withdraw his bid before the closure date & time of receipt of the bid by uploading 
scanned copy of a letter addressing to the Officer Inviting Tender citing reasons for withdrawal. Bids 
once submitted not be allowed to withdraw after the closing date & time. 

 
 32.5   OPENING OF THE BID: 

a. Bid opening date & time is specified during tender creation or can be extended through corrigendum. 
Bids cannot be opened before the specified date &time. 
 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 
 

c. The bidders and guest users can view the summary of opening of bids from any system. Contractor 
are not required to be present during the bid opening at the opening location if they so desire. 

d. In the event of the specified date of bid opening being declared a holiday for the Officer Inviting the 
Bid, the bids will be opened at the specified time on the next working day. 

 
e. In case bids are invited for more than one package the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”. 
 

f. During bid opening the covers containing original financial instruments towards Cost of Bid Security 
in the form specified in the NIT/ ITT valid for the period stated in the bid, received after last date of 
receipt of bid and before opening of the bids shall be opened and declared. The OIT/Opener shall 
continue opening of other documents if he is satisfied about the appropriateness of the Cost of Bid 
and Bid Security. 

 
g. Combined Bid Security for more than one work is not acceptable. 

 
h- Negotiation with bidder after bid opening must be severely discouraged. However, in   exceptional 

circumstances may be sorted to only with the lowest evaluated responsive bidder. 
 

i- On transfer of a Bid opening Officer, he may be allowed to open the bid from his new location. 
Further action on bid document shall be taken by the new incumbent of the post. 

 32.6      EVALUATION OF BIDS: 

a. All the opened bids shall be downloaded and printed for taking up evaluation. The OIT/Openers shall 
on each page of the documents downloaded and furnish a certificate that the documents as 
available in the portal for the tender have been downloaded. 

b. The OIT/Evaluators shall take up evaluation of bids with respect to the qualification information and 
other information furnished subject to confirmation of the Bid Security, the issuing institutions 

c. After receipt of confirmation of the Bid Security, the bidder may be asked in writing to clarify on the 
document provided in the Technical Bid, if necessary, with respect to any doubts or illegible 
documents. The Officer Inviting Tender may ask for any other document of historical nature during 
Technical evaluation of the tender. Provided in all such cases, furnishing of any documents in no 
way alters the Bidder‟s price Bid. Non submission of legible documents may render the bid non 
responsive. 
 

d. The bidders will respond in not more than seven days of issue of the clarification letter, failing which 
the bid of the bidder will be evaluated on its own merit. 

 
e. Technical evaluation of all bids shall be carried out as per information furnished by bidders. But 

evaluation of Bids does not exonerate bidders from checking their original documents at later date. If 
the bidder ifs found to have misled the evaluation through wrong information, action as per relevant 
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clause of NIT/ITT shall be taken against the Bidder/Contractor. 
 

f. The OIT/Evaluators will evaluate bids and finalize list of responsive bidders. 
g. The Financial bids of the technically qualified bidders shall be opened on the due date of opening. 

The OIT/Openers shall log on to the system in sequence and open the financial bids 
i) The Financial Bid will be opened on the notified date & time in the presence of bidders or their 

authorized representative who wish to be present. 
ii) At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive 

will be opened.  
iii) The qualified bidder‟s name, bid prices, item wise rates, total amount of each item in case of 

item rate and percentage above or less in case of percentage rate tenders will be announced. 
iv) Procurement Officer-Openers shall sign on each page of the downloaded BOQ and the 

ComparativeStatement and furnish a certificate to that respect. 
v) Bidder can witness principal activities and view the documents/summary reports for that 

particular work by logging on to the portal with the DSC from anywhere. 
h. Name of Successful bidder and contract amount shall be mentioned in the departmental notice board 

/ bulletin / website. 
 

            
 

 
 
 

EE(Civil), MB-II, Chinyalisaur, Uttarkashi. 
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APPENDIX TO ITB 
 

Clause: 3.4: JOINT VENTURE: (Applicable for the work of more than Rs 1.00 Cr) 
   

1. Guidelines for Participation of Joint Venture Firms in Bidding 

 
A. Separate identity/name shall be given to the Joint Venture firm. 
 

B. Number of members in a JV firm shall not be more than two. 
 

C. A member of JV firm shall not be permitted to participate either in individual capacity or as a member of another JV 
firm in the same tender. 

 

D. The tender form shall be purchased and submitted only in the name of JV firm and not in the name of any 
constituent member. 

 

E.The joint venture firm shall be required to submit Earnest Money Deposit (EMD) along with the tender in terms of 
the provisions contained in NIT 

 

F. One of the members of the JV firm shall be its Lead Member who shall have a majority (at least 51%) share of 
interest in the JV firm. The other members shall have a share of not less than 26%. In case of JV firm with 
foreign member (s), the lead member has to be an Indian firm with a minimum share of 51%. A copy of 

Memorandum of Understanding (MOU) executed by the JV members shall be submitted by the JV firm along 
with the tender. The complete details of the members of the JV firm, their share and responsibility in the JV firm 
etc. particularly with reference to financial, technical and other obligations shall be furnished in the MOU. Format 
for MOU for JV is placed at SECTION VI: FORMATS- JV-1, JV-2 & JV-3 

 

G. Once the tender is submitted, the MOU shall not be modified/altered/terminated during the validity of the tender. In 
case the Bidder fails to observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall liable to 
be forfeited.  

 

H. Approval for change of constitution of JV firm shall be at the sole discretion of the UJVN Ltd. The constitution of the 
JV firm shall not be allowed to be modified after submission of the tender/ bid by the JV firm except when 
modification becomes inevitable due to succession laws and in any case the minimum eligibility criteria should 
not get vitiated. However, the Lead Member shall continue to be the Lead Member of the JV firm. Failure to 
observe this requirement would render the offer invalid. 

 

I. Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be altered during the 
currency of contract except when modification become inevitable due to succession laws etc. and in any case 
the minimum eligibility criteria should not get vitiated. Failure to observe the stipulation shall be deemed to be 
breach of contract with all consequential penal action as per contract condition. 

 

J. On award of contract to a JV firm, a single Performance Guarantee shall be required to be submitted by the JV firm 
as per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization 
Advance, Machinery Advance etc., shall be accepted only in the name of the JV firm and no splitting of 
guarantees amongst the members of the JV firm shall be permitted. 

 

 K. On issue of LOA (Letter of acceptance) an agreement among the members of the JV firm (to whom the work has 
been awarded) shall be executed. This JV agreement shall be submitted by the JV firm to the UJVN Ltd before 
signing the contract agreement for the work. In case the Bidder fails to observe/comply with this stipulation, the 
full Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken against partners 
of the JV and the JV. This joint Venture Agreement shall have, inter-aliafollowing clauses: 

i. Joint and Several Liability: Members of the JV firm to which the contract is awarded, shall be jointly and severally liable to 
the UJVN Ltd for execution of the project in accordance with GeneralConditions,Special Conditions and Technical 
Specifications of the Contract,. The JV members shall also be liable jointly and separatelyfor loss, damages caused to 
the UJVN Ltd during the course of execution of the contract or due to non-execution of the contract or part thereof. 

ii. Duration of the joint Venture Agreement: It shall be valid during the entire currency of the contract including the period of 
extension if any and the defect liability period after the work is completed. 

iii. Governing Laws: The Joint Venture Agreement shall in all respect be governed by and interpreted in accordance with 
Indian Laws. 

 

L.Authorized Member: Joint venture members shall authorize one of the members on behalf of the Joint Venture Firm 
to deal with the tender, sign the agreement or enter into contract in respect of the said tender, to receive 
payment, to witness joint measurement of work done, to sign measurement books and similar such action in 
respect of the said tender/contract. All notices/correspondences with respect to the contract would be sent only 
to this authorized member of the JV Firm. 

 
M. No member of the Joint Venture Firm shall have the right to assign or transfer the interest right or liability in the 

contract without the written consent of the other members and that of the UJVN Ltd in respect of the said 
tender/contract. 

 

N. Documents to be enclosed by the JV firm along with the tender. 
i. In case one or more of the members of the JV Firm is/are partnership firm(s), following 
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Documents shall be submitted: 
 a. Notary certified copy of the Partnership Deed  
b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of appropriate value (in 

original) 
c. Power of Attorney (duly registered as per prevailing law) in favour of one of the partners of partnership firm to sign 

the JV Agreement on behalf of the partnership firm and create liability against the firm. 
 

ii. In case of one or more members is/are Proprietary Firm or HUF, the following documents shall be enclosed: 
Affidavit on Stamp Paper of appropriate value declaring that his/her Concern is a Proprietary Concern and he/she is 

sole proprietor of the Concern OR he/she is in position of „KARTA‟ of Hindu Undivided Family (HUF) and he/she 
has the authority, power and consent given by other partners to act on behalf of HUF. 

 

 iii. In case one or more members is/are limited companies, the following documents shall be submitted: 
a. Notary certified copy of resolutions of the Directors of the Company, permitting the company to enter into a JV 

agreement, authorizing MD or one of the Directors or Managers of the Company to sign MOU. JV Agreement, 
such other documents required to be signed on behalf of the Company and enter into liability against the 
company and/or do any other and on behalf of the company. 

 b. Copy of Memorandum and Articles of Association of the Company authorizing the person to do/act mentioned in 
thepara (a) above. 3 Signature of the Tenderer c. Power of Attorney (duly registered as per prevailing Law) by 
the Company authorizing the person to do/act mentioned in the Para (a) above. 

 
iv. All the members of the JV shall certify that they have not been black listed or debarred by UJVN ltd or any other 

Ministry/Department/PSU of the Govt. of India/State Government from participation in tenders/contract on the 
date of opening of bids either in their individual capacity or  as members of the JV or the JV firm in which they 
were/are members. 

 

O. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be adjudged based on 

satisfactory fulfillment of the following criteria: 
 
 a. Technical Eligibility criteria: 
 

 Value of a completed work done by a Member in JV Firm shall be reckoned only to the extent of the concerned 
member‟s share in that JV Firm for the purpose of satisfying his/her compliance to the technical eligibility criteria 
in the tender under consideration. 

 

 b.Commercial Eligibility Criterion: 
 

Financial capacity of a Member in JV Firm shall be reckoned only to the extent of the concerned member‟s share in 
that JV Firm for the purpose of satisfying his/her compliance of the commercial eligibility criteria in the tender 
under consideration.  

 
 2. FILLING AND SUBMISSION OF JV FIRM: 
 In case of Joint Venture: 
  
(a) Number of members in a JV firm shall not be more than two partners.  
 
(b)Submit MoU or Joint Venture Agreement, as per Form given in FORMAT JV-3 

 
(c)The JV shall nominate a Representative through Power of Attorney as per FORMAT JV-1 who shall have the 

authority to conduct all business for and on behalf of and all the Parties of the JV during the bidding process and, 
in the event of JV is awarded the contract, during contract execution. Submit Power of Attorney by individual 
partners to lead partner as per FORMAT JV-2. 

 
 3. In case the Joint Venture is the successful Bidder, contract shall be executed by JV partner  
Agreed FORMAT JV-3. 
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SECTION III 
 

 
GENERAL CONDITIONS OF CONTRACT
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SECTION -III 
 

GENERAL CONDITIONS OF CONTRACT 

 
 
CLAUSE-1: DEFINITIONS: 

 
In the contract, the following expression shall, unless the context otherwise requires, have the meanings thereby respectively 
assigned to them: 
 

(i) Contract: means the document forming the tender, acceptance thereof and the formal agreement executed 

between the UJVN LTD and the Contractor, together with documents referred to therein.  

(ii) Contract Price: means the amount arrived at by multiplying the quantities shown in the Bill of Quantities by 

the respective item rates as allowed and included in the Letter of Acceptance.  

(iii) Contractor: means the successful Bidder who is awarded contract to perform the work covered under these 

tender documents and shall be deemed to include the contractor's successors, executors, representatives or 
assigns.  

(iv) Employer: means the UJVN LTD. having its registered office at “Ujjwal”, GMS Road, Maharani Bagh, 

Dehradun, and Pin-248006 and includes therein legal representatives, successors and assignees. 

(v) Day: means a calendar day beginning and ending at midnight. 

(vi) Tender Drawings: means the drawings referred to in the Specifications and/or appended with the tender 

document.   

(vii) Construction Drawing: means such drawings approved in writing by the Engineer-in-Charge/ Employer and 

issued for actual construction of the Works from time to time by the Engineer-in-Charge. 

(viii) Tender: means the Letter of Tender and all other documents which the Contractor submitted with the Letter 

of Tender, as included in the Contract. 

(ix) Drawing:  means and shall include Tender drawing and Construction Drawing. 

(x) Engineer-in-Charge/Engineer: means the Engineering   Officer nominated by the Employer or its duly 

authorized representative to direct, supervise and be In-charge of the works for the purpose of this contract. 

(xi) Letter of Award or Acceptance: means a letter from the Employer/Engineer-in-Charge conveying the 

acceptance of the tender/offer subject to such reservations as may have been stated therein. 

(xii) Specifications: means the Technical specification of the Works included in the Contract and any 

modification thereof or addition thereto made under Clause 18 or submitted by the Contractor and approved 
by the Engineer. 

(xiii) Schedules: means the document(s) entitled schedules, completed by the Contractor and submitted with 

the Letter of Tender, as included in the Contract. Such document may include the Bill of Quantities, data, 
lists and schedules of rates and /or prices.  

(xiv) Sub-Contractor:  means any person named in the Contract as a Subcontractor for a part of the Works or 

any person to whom a part of the Works has been subcontracted with the consent of the Employer and the 
legal successors in title to such person, but not any assignee of any such person. 

(xv) Contractor‟s Representative: means the person named by the Contractor in the Contract or appointed 

from time to time by the contractor (Contractor Representative) who act on behalf of the Contractor.  

(xvi) Contractor‟s Personnel: means Contractor‟s representative and all personnel whom the Contractor 

utilizes on Site, who may include the staff, labor and other employees of the contractor and of each 
Subcontractor; and any other personnel assisting the Contractor in execution of the Works. 

(xvii) Cost :  means all expenditure properly incurred or to be incurred, whether on or off the Site, including 

overhead and other charges properly allocable thereto but does not include any allowance for profit. 

(xviii) Bill of Quantities or Schedule of Quantities & Price:  means the price and complete bill of quantities 

forming part of the Contract. 

(xix) Time for  Completion : means the time for completing the execution of and passing the Tests on 

Completion of the Works or any Section or part thereof as stated in the Contract (or as extended under 
Clause 39) calculated from the Commencement Date. 

(xx) Plant: means machinery, apparatus and like intended to form or forming part of Works.  

(xxi) Permanent works:  means the permanent works to be executed (including Plant) in accordance with the 

Contract. 
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(xxii) Temporary works: means all temporary works of every kind (other than Contractor's Equipment) required 

in or about the execution and completion of the Works and the remedying of any defects therein. 

(xxiii) Contractor‟s Equipment :  means all appliances and things of whatsoever nature (other than Temporary 

Works) required for the execution and completion of the Works and the remedying of any defects therein, 
but does not include Plant, materials or other things intended to form or forming part of the Permanent 
Works. 

(xxiv) Site: means the land and/or other places, on or through which the works are to be executed including any 

other lands or places which may be allotted for the purpose of the contract. 

(xxv) Urgent Works: means any urgent measures, which in the opinion of the Engineer-in-Charge, become 

necessary at the time of execution and/or during the progress of work to obviate any risk of accident or failure 
or to obviate any risk of damage to the structure, or required to accelerate the progress of work or which 
become necessary for security or for any other reason the Engineer-in-Charge may deem expedient. 

(xxvi) Week: means seven consecutive calendar days. 

(xxvii) Work or Works: means Permanent Works and/or Temporary Works to be executed in   accordance with the 

Contract. 

(xxviii) Date of Start: means the date to commence work at site. 

(xxix) Tests on Completion: means the tests which are specified in the Contract or agreed by both Parties and 

to be carried out before the Work or a section (as the case may be) is taken over by the Employer. 

(xxx) Defects Notification Period and Unfulfilled Obligations: means the period for notifying defects in the 

Works or a Section (as the case may be) under Sub-Clause 43 (Defects Liability Period), with any 
extension under Sub-Clause 42.1. Further, unfulfilled obligation means, contractor shall have to complete 
the work and rectifying the defects, if any, under clause 56.   

(xxxi) Final Payment Certificate: means the payment certificate issued under Sub -Clause 42.1  

(xxxii) Interim Payment Certificate: means a payment certificate issued under Clause45, other than Final 

Payment Certificate. 

(xxxiii) Retention Money: means the accumulated retention moneys which the Employer retains under Sub- 

Clause 45.2  

(xxxiv) Employer‟s Equipment: means the apparatus, machinery and vehicles (if any) made available by the 

Employer for the use of the Contractor in the execution of the Works, as stated in the Specification; but 
does not include Plant which has not been taken over the Employer. 

(xxxv) Force Majeure: is defined in Clause 32 [Force Majeure]. 

(xxxvi) Performance Security: means the security ( or securities, if any) Clause 3 [Performance Security] 

 
CLAUSE-2: INTERPRETATIONS: 

 
2.1 Words imparting the singular only shall also include the plural; he includes her and vice versa unless this is repugnant 

to the context.  Unless specifically defined, words shall have normal meaning under the language of Contract. 
 
2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or construction thereof of the Contract. 
 
2.3  Any error in description, quantity or price in Bill of Quantities or any omission there from shall not vitiate the Contract 

or release the Contractor from execution of the whole or any part of the Works comprised therein according to 
drawings and Specifications or from any of his obligations under the Contract. 
 

2.4 Relevant and Important pre-contract documents shall form the part of the Contract. Pre Contract document shall 
include bidding document such as Notice Inviting Tenders, Instruction to Bidders, Bid Data Sheet, Qualification 
Criteria, etc. These documents will also include communications in the form of letters, communications in form of 
letters, minutes of meetings, and e-mails between the bidders and the Employer seeking clarifications about the 
Project/bid conditions.  

2.5 Detailed  drawings  shall  be  followed  in  preference  to  small  scale drawings (sketch drawings) and figured 
dimensions in preference to scaled dimensions.  In the case of discrepancy between the Letter of acceptance issued 
by Employer, Special Conditions of Contract, Technical Specifications, General Conditions of Contract, the Tender 
Drawings and/or Bill of Quantities and other documents of Contract the following order of precedence shall prevail: 
a) Agreement 

b) Letter of acceptance issued by Employer; 
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c) Price Bid 

d) Special Conditions of Contract 

e) Technical Specifications 

f) General Conditions of Contracts  

g) Tender Drawings; 

h) Safety Manual. 

i) Any other document forming part of the Contract 

 
CLAUSE-3: SECURITY DEPOSIT: 

 
     The Security Deposit shall comprise of following  
 
(i) Performance Security: Initial Security Deposit to be furnished by the Contractor at the time of entering in agreement 

towards performance Guarantee. 

 
(ii) Security Deposit/Retention Money: Retention Money to be recovered from Interim bills/ final bills of the Contractor 

towards security deposit for defect liability period 

The Contractor within 28 days from the date of issue of Letter of Acceptance (LOA) or a period stipulated in LOA, shall furnish 
a initial security deposit for performance as perclause 3.2 in form of FDR/CDR/TDR of any nationalised bank or any 
other form demanded by Employer/authority entering in agreement, duly pledged in favour of “DGM (CM-
BV),UJVNL,Maneri,Uttarkashi. and valid during concurrency of contract period and shall only be released after successful 

completion of work. 
 
     3.2 Performance security shall be deposited as per following formulae: 
(i)Percentage Rate Contracts: The performance Security shall be provided by the contractor to the Employer not later 

than the date specified in the letter of acceptance and shall be issued for an amount of 5% of the Contract Price or the 
estimated cost of the work, whichever is higher, in the form of FDR/CDR/TDR acceptable to the Employer issued form any 
branch of nationalised bank/ scheduled bank duly pledged in favour of “DGM(CM-BV),UJVNL,Maneri,Uttarkashi.The 

performance security shall be valid till the defect liability period. The Employer may increase the Performance Security to a 
level sufficient to protect it against the possibility of financial loss, if the lowest evaluated bid is below the estimated cost of 
the work.  The additional performance security shall be valid till the completion period of the work. The amount of additional 
performance security shall be worked out as follows. 
 

a. Up to 5% below the Estimated Cost: No Additional Performance Security. 
b. From 5% below to 15% below the Estimated Cost, an Additional Performance Security of 0.5% of the 

estimated cost for every 1% below the estimated cost, 

a. For more than 15% below the estimated cost, an Additional Performance Security of 1% of the estimated 
amount for every 1% below the estimated cost. 

 
Note: 
1. If the percentage below is not a whole number, any percentage above 0.5% shall be rounded off to next higher 
whole number and any percentage below 0.5% shall be rounded off to immediate lower whole number. 
2. The Performance Security as applicable shall be refunded to the contractor after defect liability period and 
Additional Performance Security as applicable shall be refunded to the contractor after issuance of completion 
certificate. 
 

(ii) Item Rate Contracts: The performance Security shall be provided by the contractor to the Employer not later than 

the date specified in the letter of acceptance and shall be issued for an amount of 5% of the contract price or the 
estimated cost of the work, whichever is higher, in the form acceptable to the Employer from reputable local banks 
including scheduled banks or nationalized banks acceptable to the Employer. The performance security shall be valid 
till the defect liability period. The Employer may increase the Performance Security to a level sufficient to protect it 
against the possibility of financial loss, if the lowest evaluated bid is below the estimated cost of the work.  The 
additional performance security shall be valid till the completion period of the work. The amount of additional 
performance security shall be worked out as follows. 
 

a. No Additional performance security for Item Rates up to 5% below the Estimated Item rate, 
 

b. An Additional performance security of 10% of the estimated cost of items,    for Item Rates from 5% to 15% 

below the estimated rate, 
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c. An Additional performance security of 15% of the estimated cost of items, for Item Rates more than 15% below 

the estimated rate. 
 

Note: 
The Performance Security as applicable shall be refunded to the contractor after defect liability period and 
Additional Performance Security as applicable shall be refunded to the contractor after issuance of completion 
certificate  
 

3.1 Security Deposit/Retention Money shall be deducted by the Engineer-in-Charge from the all interim bills/final bill 

of the Contractor @ 5% (five percent) of the total value of each bill of the work done (including those of price 
variation) towards security deposit.  Security deposit thus retained shall only be released after expiry of defects 
liability period and the Engineer I/C has certified that all Defects notified by the Engineer I/C to the contractor 
before the end of this period have been corrected. 

 

3.4        If the Contractor expressly requests in writing, he will be permitted to convert the amount of Security/Retention Money 
deducted from his interim bills/final Bill into CDR/FDR/TDRbut shall be pledged in favor of DGM(CM-
BV),UJVNL,Maneri,Uttarkashi. 

 

3.5         All compensation or  other  sums  of  money payable by the Contractor to the Employer  under the terms of this 
Contract or any other contract or on any other account whatsoever, may be deducted from Security  Deposit .Also in 
the event of the contractor's Security Deposit being reduced by reasons of such deductions, as aforesaid, the 
Contractor shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge, make good the deficit in 
Security Deposit. 

 
3.6   If any occasion arises under the Contract due to which the periods of validities of FDR/CDR/TDRas may have been 

furnished by the Contractor from time to time, are required to be extended/renewed, the Contractor shall get the 
validity periods of such guarantees extended/renewed, and furnish these to the Engineer- in- Charge one month 
before the expiry date of the aforesaid Guarantees originally furnished, failing which the existing FDR/CDR/TDRshall 

be invoked by the Engineer – in – charge. Also in case of any deficit in securities on any account as might occur or is 
noticed, the Contractor shall forthwith recouped/replace the same with acceptable Security Deposit. 

 
3.7  FDR/CDR/TDRas aforesaid shall be valid till the date of expiry of Defects Liability Period under the Contract (Clause 

43). 
 

 
CLAUSE-4: REFUND OF SECURITY DEPOSIT: 

 

The Security Deposit amount shall, on demand, shall be returned to the contractor after expiry of Defects Liability 
Period (Clause 43). 
 
 

CLAUSE-5: SUFFICIENCY OF TENDER: 

 
5.1     The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and of the 

rates and prices stated in the Bill of Quantities, all of which shall, except insofar as it is otherwise provided in the 
Contract, cover all his obligations under the Contract and all matters and things necessary for the proper execution 
and completion of the Works and the remedying of any defects therein. 

 
5.2    If, however, during the execution of the Works the Contractor encounters physical obstructions or physical conditions, 

other than climatic conditions on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an 
experienced Contractor, the Contractor shall forthwith give notice thereof to the Engineer-in-Charge.  On receipt of 
such notice, the Engineer-in-Charge shall, if in his opinion such obstructions or conditions could not have been 
reasonably foreseen by an experienced contractor shall determine, and shall notify the Contractor accordingly, with 
approval of the Employer.  Such determination shall take account of any instruction which the Engineer-in-Charge 
may issue to the Contractor in connection therewith, and any proper and reasonable measures acceptable to the 
Engineer-in-Charge which the Contractor may take in the absence of specific instructions from the Engineer-in-
Charge. 

 
CLAUSE-6: CONTRACT DOCUMENTS: 

 
6.1      The Contract shall be signed in one original and attested photocopy shall be issued to contractor. The language of the 

contract shall be English. 
  
6.2     The Contractor shall furnish free of charge, 10 true copies of the Contract to the Employer. 
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6.3 One copy of Contract shall be kept by the contractor on the Site in good order and the same shall at all reasonable 
time be available for inspection and use by the Engineer-in-Charge, his representatives or by other Inspecting 
Officers. 

6.4  None of these Documents shall be used by the Contractor for any purpose other than that of this contract.   
 
Clause 7: LIFE-SAVING APPLIANCES AND FIRST-AID EQUIPMENT:  

 
The Contractor shall provide and maintain upon the works sufficient, proper and efficient life-saving appliances 
and first-aid equipment in accordance with the requirement of ILO Convention   No.62. The appliances and 
equipment shall be available for use at all time. 

 
CLAUSE-8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 

 
8.1       The duties of the representative of the Engineer-in-Charge are to watch and supervise the works/supply and to test 

and examine any materials to be used or workmanship employed in connection with the works/supply.   
 
8.2      The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of the powers and 

authorities, vested in the Engineer-in-Charge and shall furnish to the contractor a copy of all such written delegation 
of powers and authorities.  Any written instruction or written approval given by the representative of the Engineer-in-
Charge to the contractor within the terms of such delegation shall bind the contractor and the Employer as though it 
has been given by the Engineer-in-Charge. 

 
8.3        Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall be without prejudice 

to the power of the Engineer-in-Charge thereafter to disapprove such work or materials and to order the pulling down, 
removal or breaking up thereof. The Contractor shall, at his own expense, again carry out such works as directed by 
the Engineer-in-Charge. 

 
8.4       If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge, he will be entitled 

to refer the matter to the Engineer-in-Charge who shall thereupon confirm, reverse or vary such decision and the 
decision of the Engineer-in-Charge in this regard shall be final and binding on the contractor. 

 
CLAUSE-9: ASSIGNMENT AND SUB- Contracting: 

 
9.1 The Contractor shall not sub-contracts, transfer or assigns the whole or any part of the work/trade under the Contract.  

Provided that the Engineer-in-Charge may, at his discretion, approve and authorize the Contractor to sub-let any part 
of the Work/trade, which, in his opinion, is not substantial, after the Contractor submits to him in writing the details of 
the part of the work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together with his past 
experience in the said work/trade and the form of the proposed sub-contract. Nevertheless any such approval or 
authorization by the Engineer-in-Charge shall not relieve the Contractor from his any or all liabilities, obligations, 
duties and responsibilities under the Contract. The Contractor shall also be fully responsible to the Employer for all 
the acts and omissions of the sub-contractor, his employees and agents or persons directly employed by the 
Contractor.  However, the employment of piece rate workers and purchase of material shall not be construed as 
sub-letting.   Request for sub- contracting shall contain. 

 
a) Contractor‟s certification regarding the financial soundness of the proposed Sub-contractor for the 

work/trade; 

b) its scope and estimated value in relation to the Contract Price; 

c) experience of the Sub-contractor, in the related areas of work/trade; 

d) the manpower, equipment, material and other resources available with the Sub-contractor for the 
work/trade; 

e) Domicile of the Sub-contractor and particulars of its other existing operations or contracts if any, in India. 

9.2 The subcontracting of the entire work will be treated as assignment, and subcontracting entire work or part of it 
without prior-approval shall be treated as breach of the contract. 

9.3 The assigning of complete work to other agency without permission from Engineer-In Chargewill be strictly 
prohibited. 

9.4 The Engineer-in-charge at his discretionmay withdraw the permission even after issuance of approval for 
assigning the work from contractor.Once an approval is so withdrawn, the contractor will immediately remove the 
subcontractor. 

9.5 Direct payment to the sub contractor, if any shall be solely on the discretion of Engineer in Charge which shall be 

final & binding to all parties. 
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CLAUSE-10: FACILITIES TO OTHER CONTRACTORS: 

 
10.1     The Contractor shall, in accordance with the requirements of the work as decided by the Engineer-in-Charge, afford 

all reasonable facilities to other contractors engaged contemporaneously on separate contracts and for departmental 
labor and labor of any other properly authorized authority or statutory body which may be employed at the site for 
execution of any work not included in the Contract or of any contract which the Employer may enter into in connection 
with or ancillary to the works. In all matters of conflict of interest, the Engineer-in-Charge shall direct what 
compromise should be made and his decision shall be final and binding on the parties. 

 
10.2     If, however, pursuant to Sub-Clause 10.1 the Contractor shall, on the written request of the Engineer-in-Charge: 

(a) Make available to any such other contractor, or to the Employer or any such authority, any roads or ways 
the maintenance of which is the responsibility of the Contractor, 

(b) Permit the use, by any such, of Temporary facilities or Contractor's Equipment on the Site, or 

(c)  Provide any other service of whatsoever nature for any such,  

The Engineer-in-Charge shall determine the payment admissible to the Contractor at the cost of other contractors 
or Employer as the case may be. 

CLAUSE-11: CHANGES IN CONSTITUTION: 

 
Where the Contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge shall be obtained 
before any change is made in the constitution of the firm.  Where the Contractor is an individual or a Hindu undivided 
family business concern, such approval, as aforesaid, shall likewise be obtained before the Contractor enters into any 
partnership firm which would have the right to carry out the work undertaken by the Contractor.  If prior approval as 
aforesaid is not obtained, the Contract shall be deemed to have been assigned in contravention of Clause 38 thereof 
and the same action will be taken and the same consequences shall ensure as provided for in the said Clause 38. 

 
CLAUSE-12:  POSSESSION AND USE OF SITE:  
 
12. 1    Save in so far as the Contract may prescribe: 

(a) the extent of portions of the Site of which the Contractor is to be given possession from time to time, 

(b) the order in which such portions shall be made available to the Contractor, and, subject to any requirement in 
the Contract as to the order in which the Works shall be executed, the Employer will give to the Contractor 
possession of 

(c) so much of the Site, and 

(d) such access as, in accordance with the Contract, is to be provided by the Employer as may be required to 
enable the Contractor to commence and proceed with the execution of the Works in accordance with the 
programmed referred to in Clause 14, if any, and otherwise in accordance with such reasonable proposals as 
the Contractor shall, by notice to the Engineer.  The Employer will, from time to time as the Works proceed, 
give to the Contractor possession of such further portions of' the Site as may be required to enable the 
Contractor to proceed with the execution of the Works in accordance with such programmed or proposals, as 
the case may be. 

 
12.2 If the Contractor suffers delay from failure on the part of the Employer to give possession in accordance with the 

terms of Sub-Clause 12. 1, the Engineer-in-Charge shall, determine any extension of time to which the Contractor 
is entitled under Clause39. The contractor shall be responsible to arrange the land for Contractor's infrastructure 
works namely field office(s), colony, workshop(s), stores, magazines for explosives in isolated locations, assembly 
yard, and access thereto over routes as may be required for execution of the Works at his own cost and Employer 
shall not be responsible for making available the same.   

 
12.3 The Contractor shall provide at his own cost all temporary pathways/roads required    at site or to quarries or borrow 

areas and shall alter, adopt and maintain the same as required from time to time and shall bear all expenses and 
charges for special or temporary way leaves required by him in connection with access to the site and shall take up 
and clear them away and make good all damages done to the site as and when no longer required and as and when 
ordered by the Engineer-in-Charge. 

 
CLAUSE-13: ADVANCES AND RECOVERY THEREOF:   

 
Advances for Initial Mobilization, Preliminary, Enabling and Ancillary Works 

 

No mobilization advance shall be given by Employer to contractor for the contract. 
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12.1.1 Recoveries 

Department will have full power to recover the any type of due/all the dues of contractors from retained money, RA 
bills/FDRS‟s  of same contractor available with the department irrespective of the purpose of taking FDR‟Sor retaining 
money from the contractor. If the security for the contract fails to suffice, then recovery from the other contracts of the 
same contractor may be made. 
 
 
 

13.1.3.  ADVANCE FOR CONSTRUCTION EQUIPMENT: 

 
No advance for construction equipment shall be paid by the Nigam. 

 
CLAUSE-14: COMMENCEMENT OF WORK: 

 
14.1  The Contractor shall commence the Work(s) immediately after the issue of Letter of Acceptance and shall proceed 

with the same with the expedition and without delay as may be expressly sanctioned or ordered by the Engineer in- 
charge.  If the Contractor commits default in the commencement of work as stipulated in the Letter of Acceptance, 
the Engineer-in-Charge shall without prejudice to any other right or remedy be at liberty to cancel the Contract and 
forfeit the earnest money. 

 
14.2 Contractor shall follow a mutually agreed planning & scheduling to complete the work/trade within stipulated time 

frame.  However, it shall not relieve the Contractor of any of his duties, obligations or responsibilities under the 
Contract. 

 
CLAUSE-15: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS AND ORDERS, 

ETC: 

15.1 The Contractor shall execute the Works/trade in the most substantial and workmanlike manner and both as regards 
material and otherwise in every respect in strict conformity with the Specification. The Contractor shall also conform 
exactly, fully and faithfully to the designs, drawings, Specifications and instructions in writing in respect of the work, 
duly signed by the Engineer-in-Charge issued from time to time.  The Contractor shall take full responsibility for the 
adequacy of all the site operations and methods of construction. 

 
The Contractor shall give prompt notice to the Engineer-in-Charge, with a copy to the Employer, of any error, 
omission, fault or other defect in the design of or Specifications for the Works which he discovers when reviewing 
the Contract or executing the Works. 

 
15.2 The Contractor shall be entitled to receive, the documents set forth herein during the performance of the Contract: 
 

a.   Construction drawings and revisions thereto   1 sets 
 
b.  Specifications or revisions thereof other than 1 set 
Standardprinted Specifications/available in Nigam website. 
 
c.    Explanations, instructions etc.    1 copy 

 
Such further drawings, explanations, modifications and instructions, as the Engineer-in-Charge may issue to the 
Contractor from time to time in respect of the Work, shall be deemed to form integral part of the Contract and the 
Contractor shall to carry out the Work accordingly. 

 
15.3    The Contractor shall give notice to the Engineer-in-Charge, whenever planning or execution of the Works/Trade is 

likely to be delayed or disrupted unless any further drawing or instruction is issued by the Engineer-in-Charge 
within a reasonable time.  The notice shall include details of the drawing or instruction required and of why and by 
when it is required and of any delay or disruption likely to be suffered if it is late. 

 
15.4    If, by reason of any failure or inability of the Engineer-in-Charge to issue, within a time reasonable in all the 

circumstances, any drawing or instruction for which notice has been given by the Contractor in accordance with 
Sub-Clause 15.3, the Contractor suffers delay then the Engineer-in-Charge shall, after approval of the Employer 
determine any extension of time to which the Contractor is entitled under Clause 39. 

 
15.5 In the case of any class of work for which there is no specification in the contract such work/Trade shall be carried 

out in accordance with the detailed specification (latest) published I. S. I. New Delhi and in the event of there being 
no detailed specifications for the same, the work shall be carried out in all respects in accordance with the 
instruction and requirements of the Engineer-in-charge / Engineer of the Contract. 

 
CLAUSE-16: SETTING-OUT THE WORKS: 
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16.1  The Engineer-in-Charge shall establish/indicate the Bench Marks and convey the same in writing to Contractor   
immediately after Letter of Acceptance.  Engineer in-charge shall be responsible   for correctness of such data / 
bench marks conveyed to the Contractor. 

 
16.2  The Contractor shall be responsible for the true and proper setting out of all the work (in relation to the 

afore-mentioned Bench Marks) for the correctness of the location, grades, dimensions and alignment of all 
components of the work; and for the provisions of all instruments, appliances, materials and labor required in 
connection therewith.  If at any time during the progress of work, any error shall appear or arise in the location, 
grades, dimensions, or alignment of any part of the Work, the Contractor on being required to do so by the Engineer-
in-Charge shall, subject to Clause 16.1 hereof, at his own expense, rectify such error to the satisfaction of the 
Engineer-in-Charge. 

 
16.3    The Contractor shall afford all reasonable facilities and assistance to the   Engineer-in-Charge for checking the 

setting out and lines and grades established by the Contractor. The checking of any setting out or of any line and 
grade by the Engineer-in-Charge shall not in any way relieve the contractor of his responsibility for the correctness 
thereof. 

 

CLAUSE-17:  URGENT WORKS: 
 

If any part of work/ trade (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) 
becomes necessary, the contractor shall execute the same as may be directed.  

 
CLAUSE-18:  DEVIATIONS:  
 

18.1 The Engineer-in-Charge shall have powers to make any deviations in the original specifications or drawings or 
designs of the works or any part thereof that are, in his opinion, necessary at the time of or during the course of 
execution of the Works.  For the aforesaid purpose or for any other reason, if it shall, in the opinion of the Engineer-
in-Charge, be desirable, he shall also have the powers to make Deviations, such as (i) Variations (ii) Extra Item (iii) 
Additions/Omissions and (iv) Alterations or Substitutions of any kind. No such Deviations in the specifications or 
drawings or designs or Bill of Quantities, as aforesaid, shall in any way vitiate or invalidate the Contract and any such 
Deviations which the Contractor may be directed to do shall form integral part of the Contract as if originally provided 
therein and the Contractor shall carry out the same on the same terms  & conditions in all respects on which he 
agreed to do the works under the contract subject to clause18.2.1.i and ii 

 
18.2.1  Variation in Quantities:  
 

The rates for such items of work as are required to be executed due to Deviations, as stated in sub clause 18.1 
above shall be payable in the manner as stated hereunder  

 
i)  If the rates for the additional, altered or substituted item of work are specified in the Bill of Quantities of contract of 

the work, the contractor is bound to carry out the additional, altered or substituted item of work at the same rates 
as specified in the Bill of Quantities of contract of the work. 
 

ii) However, the quoted rates hold well for all plus or minus variation in any item of work up to any extent.  
18.2.2 Extra Item: 

 

i)   If the rates for the additions, altered or substituted item of work are not specifically provided in the Bill of 
quantities of contract for the work, the rates of such items of work as far as practicable shall be derived from 
the quoted rates of analogous item(s) in the Bill of Quantities. 

  
ii)  In case, where analogous items are not available in the bill of quantities then such items of work shall be carried 

out at the rates approved in the current PWD SoR/ CPWD DSR with minus or plus percentage which the total 
tendered amount bears to the estimated cost of entire work put to tender. 

 
(iii)  If the rates for altered, additional or substituted item of work cannot be determined in the manner specified in 

para (i)& (ii) above, then the contractor shall submit analysis of rates on the basis of prevailing market rates. The 
Engineer-in-Charge shall examine the rate analysis submitted by the Contractor and fix the rates accordingly 
whose decision shall be conclusive, final and binding on the Contractor and which shall be approved by 
competent authority of employer and pay to the contractor accordingly. But under no circumstances, the 
contractor shall suspend the work on the plea of no settlement of rates of items, falling under this clause. 

 
iv) Over and above the cost of labor, material arranged by the Contractor and ownership & operational cost of plant 

and machinery, an element to cover the Contractor‟s overheads, profits, and supervision charges shall be as per 
prevailing rates of CPWD/SOR-Uttarakhand. 

 
The rates under sub-clause (i), (ii) & (iii) shall be worked out by the Engineer-in- charge and the contractor and after 
approval of employer shall be payable to contractor.  
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18.3 Provided further that if Additions/Omissions and Alterations or Substitutions of any kind to the work shall have the 
effect of increasing or decreasing the total value of this contract workup to any extend for minus or plus variation 
then no price adjustment shall be applicable  

 
18.4 If requested by the Contractor, the Time for Completion of the Works shall, in the event of any deviation resulting in 

additional cost over the Contract Price, be extended in the proportion which the altered, additional or substituted work 
bears to the original Contract Price plus such further additional time as may be considered reasonable by the 
Engineer-in-Charge. 

 
18.5  Under no circumstances, the Contractor shall suspend the work on account of no settlement of rates of such 

Deviated items and time extension. 
 
18.6 Provided that no deviation, instructed to be done by the Engineer – in – charge pursuant to Clause 18.1 shall be valid 

under Clause 18.2 unless within   15 days of the date of such instruction before the commencement of  execution of 
deviated items, notice shall have been given either ;  

a) By the Contractor to the Engineer-in-charge of an intention to Claim extra payment or varied rate or price or  

b) By Engineer-in-charge to the Contractor of his intention to vary a rate or price for the deviated items. 

CLAUSE-19: CONTRACTOR'S SUPERVISION: 
 

19.1 The Contractor shall appoint at his own expense adequate number of personnel with sufficient experience to 
supervise the Works. The name of authorized site representative shall be intimated in writing to the Engineer-in-
charge. 

 
The contractor or his authorized representatives present at the site(s) shall superintend the execution of the works 
with such additional assistance in each trade, as the work involved shall require and considered reasonable by the 
Engineer-in-Charge. Directions/instructions given by the Engineer-in-Charge to the Contractor's authorized 
representatives shall be considered to have the same force as if these had been given to the Contractor himself. 
 

CLAUSE-20: INSTRUCTIONS AND NOTICES: 
 

20.1 Except as otherwise provided in this Contract, all notices to be given on behalf of the Employer and all other actions 
to be taken on its behalf may be given or taken by the Engineer-in-Charge or any officer for the time being entrusted 
with the functions, duties and powers of the Engineer-in-Charge. 

 
20.2   All instructions, notices and communications etc. under the contract shall be given in writing and any such oral 

orders/instructions given shall be confirmed in writing and no such communication which is not given or confirmed in 
writing shall be valid. 

 
Either party may change a nominated address to another address by prior notice to the other party.  

 
20.4  The Engineer-in-Charge shall communicate or confirm the instructions to the Contractor in respect of the execution of 

work in a `Work Site Order Book' maintained in the office of the Engineer-in-Charge or his representative and the 
Contractor or his authorized representative shall confirm receipt of such instructions by signing the relevant entries in 
this book.  If required by the Contractor, he shall be furnished a certified true copy of such instruction(s). 

 
CLAUSE-21:  CONSTRUCTION EQUIPMENT: 

 
21.1 The Contractor shall provide and install all necessary construction equipment and machinery required for the 

execution of the Works under the Contract, at his cost and shall use such methods and appliances for the purpose of 
all the operations connected with the Work covered by the Contract which shall ensure the completion of Work(s) 
within the specified Time for completion. 

 
21.2 Schedule of construction equipments asper SECTION –V SCHEDULE: C 

 
21.3      The Contractor shall not remove construction equipment, except for purpose of removing it from one part of the site 

to another, without written consent of the Engineer-in-charge. 
 
 Provided always that any such approval of Construction equipment schedule in 21.2 shall not absolve the Contractor 

of his obligations for due execution of the Works within the Time for Completion as per the Contract. 
 
CLAUSE-22: PATENT RIGHTS: 

 
The Contractor shall indemnify the Employer, its representatives or its employees against any action, claim or proceedings 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties or 
other charges which may be payable in respect of any article or material or part thereof included in the Contract. In the event 
of any claim being made or action being brought against the Employer or any agent, servant or employee of the Employer in 
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respect of any such matters as aforesaid, the Contractor shall immediately be notified thereof.  Provided that such indemnity 
shall not apply when such infringement has taken place in complying with the specific directions issued by the Employer, but 
the Contractor shall pay any royalties or other charges payable in respect of any such use, the amount so paid being 
reimbursed to the Contractor only if the use was the result of any drawings and/or specifications issued after submission of the 
tender. 
 
CLAUSE-23: MATERIALS:  

  
23.1.1 Contractor has to arrange all material, labor and T&P etc. required for proper completion of work in due time. Delay in 

arrangement of material shall not be excused and suitable penalty as per Schedule-A or as decided by Engineer-in-

charge, shall be imposed against the contractor. All material shall be approved from Engineer –in-charge prior to its 
delivery at site. 

23.2 Subject to clause 31.2, the Contractor shall at his own expense provide/arrange all materials required for the bonfire 
use on work under the Contract except those listed and specified in Schedule `A' under SECTION- V SCHEDULE.  
The quantity of such materials as stipulated in the aforesaid Schedule `A' to be issued by the Employer will be that 

as may be actually required for the work and shall be subject to the terms and conditions as set forth in the sub-
clause 23.4 ibid. 
 

23.3 All materials to be provided by the Contractor shall be in conformity with the Specifications laid down in the Contract 
and the Contractor shall furnish from time to time proof and samples, at his cost, of the materials as may be specified 
by the Engineer-in-Charge for his approval before use in the Works. The Engineer-in-Charge shall also have powers 
to have such tests, in addition to those specified in the Contract, as may be required and the contractor shall carry out 
the same. The cost of materials consumed in such tests and also expenses incurred thereon shall be borne by the 
contractor in all cases except when the materials are agreed to be issued by the Employer under the contract and 
also where such tests which are in addition to those provided in the Contract.  
 
The Engineer reserves the right to waive any off the test requirements if found necessary to expedite the work or 
to conform to the latest and best practices as may be shown by standards prescribed by trade organizations, 
manufacturers or engineering societies. The Contractor would also arrange for the test of the material issued by 
the Nigam. However, the cost of these tests shall be borne by the Nigam. 

 
23.3 The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine any materials 

intended to be used in or on the works, either on the site or at factory or workshop or other place(s) where such 
materials are assembled, fabricated, manufactured, or at any place where these are lying or from where these are 
being obtained.  For this purpose, the contractor shall afford such facilities as may be required for such inspection 
and examination.  

 
23.4  For the materials listed under SECTION- V :Schedule:A, which the Employer has agreed to issue to the Contractor 

for use in the work under the Contract, the Contractor shall, before 90(ninety) days of the requirement in accordance 
with the agreed phased programme of the construction of work(s), send a requisition in writing to the Engineer-in-
Charge.  The issue of such materials shall be subject to the following terms and conditions: 

 
(i) All materials issued by the Employer to the contractor for use in the work shall vest in the Employer and the 

Contractor shall hold all such items of materials as mere custodian in trust on behalf of the Engineer-in-
Charge. 

 
(ii) All costs, such as loading, transportation, unloading, and storage etc. whatsoever as may be required for the 

following activities shall be borne by the Contractor: 
 

(a) From the place/point of issue by the Employer to the ultimate use for/in the works and/or 
 
(b) in connection with the return of materials by the Contractor to the Employer stores, wherever necessary 

under the provisions of the Contract.  
 
(iii) The Contractor shall maintain an account of receipt and use of materials issued by the Employer each day 

and submits the same monthly to the Engineer-in-Charge in the form as may be prescribed by Engineer-in-
Charge for the purpose of check and accounting.  The Contractor shall also, from time to time, render proper 
account of all materials issued by the Employer.  

23.5 Material used at site shall be as per Technical Specification and direction of Engineer-in-charge and if found 
defective the same shall not be allowed to used at site and contractor has to remove the defective material  from 
site at its own cost within three days of such direction issued from Engineer-in-charge. 

23.6 SAFETY REQUIREMENT 

23.6.1 General  
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The provisions detailed here in under are supplementary to safety requirements as stipulated in Central, State or 
local bodies laws, rules, regulations etc. applicable for the time being and as amended from time to time. Where 
the provisions conflict with the aforementioned laws etc. by reasons of amendment or any other causes, the 
stipulations of the aforementioned laws etc. shall govern. 

23.6.2 Safety Provision 

The contractor shall arrange for the safety in his operation as required including the provisions in the safety 
Manual published by the Central Water and Power Commission New Delhi (January 1962 edition) as amended 
form time to time. In case the contractor fails to make such arrangements the Engineer-In-Charge shall be entitled 
to cause them to be provided and to recover the cost thereof from the contractor. 

23.6.3 Explosive 

All operations involving in procurement handling, storage, transportation and use of explosives in surface as well 
as underground work shall be performed by the contractor in accordance with all applicable Central, State 
Municipal laws in ordinances as required by the Chief Controller of Explosives, Agra/Nagpur, Government of 
India/Explosive Act 1983 or as amended time to time. 

 

CLAUSE-24: POWER SUPPLY:  

 
Electricity connection if required will have to be arranged by contractor at its own cost. He shall also arrange at its 
own cost for temporary lighting for his work area. In case any rerouting of such distribution lines is needed to facilitate 
work at site contractor shall do at its own cost. However if required necessary support will be provided by employer 
for Electricity connection if requested by contractor. 
 

CLAUSE-25: SUPPLY OF WATER: 

 
 The Contractor shall make his own arrangements for water required for and in connection with the work at its own 

cost.  It shall be the responsibility of the contractor to satisfy himself that the water arranged by him is fit for 
construction & consumption & he shall adequately treat such water whenever it is not found fit for the said purposes. 

 
CLAUSE-26: WATCHING AND LIGHTING: 

 
The contractor shall provide and maintain at his own expense towards lights, guards, fencing and watching when and 
where necessary or as required by the Engineer-in-Charge for the protection of the works or for the safety and 
convenience of those employed on the works or the public. 

 
 
CLAUSE-27: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 

 
27.1 Subject to any provisions to the contrary contained in the Contract, the Contractor shall have the options to carry out 

the works continuously during night, Sunday or holidays, without any additional cost to Employer. However, doing so, 
labor rules shall be followed by contractor. 

 

27.2 For a particular work, if it is stipulated in tender document that contracted work is to be performed in night also and 

accordingly period of completion is worked out, in that case it is mandatory to perform work day and night to complete 
the work on or before due date of completion. No extra payment shall be made to contractor for arrangement of all 
resources required for work in day and night; it shall be considered that all such expenses are included in rates 
quoted by contractor during bidding.However doing so, labor rules and safety of workers, T&P and employees of 
contractor and employer shall be ensured by contractor by all such arrangements. 

 
CLAUSE-28: SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OF NUISANCE:  

 
28.1     The   Contractor   shall, throughout the execution   and completion of the Works and remedying of any defects therein 

have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so far as the same is 
under his control) and the Works (so far as the same are not completed or occupied by the Employer) in an orderly 
state appropriate to the avoidance of danger to such persons. 

 
28.2    The Contractor shall endeavor to protect from damage, the trees marked by the Engineer-in-Charge at the site of 

work or in the lands licensed to him for use under the contract. Where necessary, the contractor shall provide at his 
expense temporary fencing to protect such trees/ site drainage as per site requirement. No tree shall be cut unless 
authorized by Engineer-in-Charge in writing to do so. 

 
28.3     The contractor shall at no time, cause or permit any nuisance on the site or cause any thing which shall cause 

unnecessary disturbance or inconvenience to the public in general and owners/tenants/occupants of adjacent 
properties. 

 
CLAUSE-29: LABOUR:  
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29.1     The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and quality to 

ensure workmanship of the degree specified in the Contract.  
 

29.2      During continuance of the Contract, the Contractor and his sub-contractors shall abide at all times by all existing 
labour enactments and rules made there under, regulations, notifications and bye laws of Stateor Central 
Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed 
or notification that may be issued under any labour law in future either by the Stateor the Central Government or 
the local authority.  The Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the law enforcing authority on account of contravention by the Contractor or his Sub-contractor of any 
of the provisions of any Act or rules made there under, regulations or notifications including amendments. 

29.3 The employees of the Contractor and his sub-contractor in no case shall be treated as the employees of the 
Employer at any point of time. In case of any accident, damaged claimed by labour or his family members shall be 
borne by contractor under the provision of labour laws 

 
29.4 Contractor shall resolve all disputes between him and labour/ labours without involving UJVN limited. 
 
29.5 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and quality to 

ensure workmanship of the degree specified in the Contract. The Contractor shall not employ in connection with the 
works any person who has not completed Eighteen years of age. The Contractor is encouraged, to the extent 
practicable and reasonable, to employ staff and labour with appropriate qualifications and experience from the 
region of the project. Unskilled labour shall be recruited from local region only. 

 
29.6     The  Contractor  shall  furnish  and  deliver  fortnightly  to  the  Engineer-in-Charge,  a distribution return of the 

number and description by trades of the works of people employed on the works.  The contractor shall also submit on 
the 4

th
 and 19

th
 of every month to the Engineer-in- charge a true statement showing in respect of the second half of 

the preceding month and the first half of the current month. 
 

(i) The accidents that occurred during the said fortnight showing the circumstances under which they happened and the 
extent of damage and injury caused by them, and 
 

(ii) The number of female workers who have been allowed maternity benefit as provided in the Maternity Benefit Act, 
1961 or Rules made there under. 

 
29.7  The Contractor shall ensure to obtain the EPF code number from the concerned authorities before start of work 

and will not engage any sub-contractor who does not possess EPF code number.   

29.8   During continuance of the Contract, the Contractor and his sub-contractors shall abide at all times by all existing 
labour enactments and rules made there under, regulations, notifications and bye laws of State or Central 
Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed 
or notification that may be issued under any labour law in future either by the State or the Central Government or 
the local authority.  The Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention by the Contractor of any of the provisions of any 
Act or rules made there under, regulations or notifications including amendments. If the Employer is caused to pay 
or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/acts/rules/regulations including amendments, if any, on the part of the 
Contractor, the Engineer/Employer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and his sub-contractor in no case shall be treated as the employees of the 
Employer at any point of time. 
 
Salient features of some of the major labour laws that are applicable to construction industry are given below. 
 
(i) Workmen Compensation Act 1923 as amended by Amendment Act No.65 of 1976. 

The Act provides for compensation in case of injury or death by accident arising out of and during the 
course of employment. 

(ii) Payment of Gratuity Act 1972 

Gratuity is payable to an employee under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more or on death or on retirement or superannuation   at the 
rate of 15 days wages for every completed year of service.  The Act is applicable to all establishments 
employing 10 or more employees. 

 
(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS-71/EPS-95. 
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The Contractor is required to possess PF Code from the concerned Regional Provident Fund Commission. 
The benefits payable under the Act are: 

 (a) Pension or family pension on retirement or death as the case may be. 

 (b) Deposit linked insurance on the death in harness of the worker. 

 (c) Payment of PF accumulation on retirement/death etc. 

(iv) Maternity Benefit Act  1961 (Amended) 

The Act provides for leave and some other benefits to women employees in case of confinement or 
miscarriage etc. 

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as amended. 

The Act provides for certain welfare measures and wages to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required to be provided by the Principal 
Employer by Law and recover the same from the Contractor from any amount/monies due to him. The 
principal employer is required to take Certificate of Registration and the Contractor is required to take a 
License from the designated Officer.  The Act is applicable to the establishments of contractor if they 
employ 20 or more contract labour. 

(vi) Minimum Wages Act 1948 (Amended) 

The Contractor is to pay not less than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act.. 

(vii) Payment of Wages Act 1936 (Amended) 

It lays down as to by what date the wages are to be paid, when it will be paid and what deductions can be 
made from the wages of the workers. 

(viii) Equal Remuneration Act 1979 

The Act provides for payment of equal wages for work of equal nature to male and female workers and 
not for making discrimination against Female employees in the matters of transfers, training and 
promotions etc. 

(ix) Payment of Bonus Act 1965 and Amendment Act No.43 of 1977 and No.48 of 1978 and any 
amendments thereof.  

The Act is applicable to all establishments employing 20 or more workmen. The Act provides for 
payments of annual bonus subject to a minimum of 8.33 % of wages and maximum of 20 % of wages to 
employees drawing Rs. 3,500/- P.M. or less. The bonus to be paid to employees getting Rs. 2,500/- PM 
or above up to Rs. 3,500/- PM shall be worked out by taking wages as Rs 2,500/- p.m. only. All amounts 
of Bonus are required to be paid within eight months of closing of financial year. The Act does not apply 
to certain establishments, classes of employees. The newly set up establishments are exempted for five 
years in certain circumstances.  

 (x) Industrial Disputes Act 1947(Amended) 

The Act lays down the machinery and procedure for resolution of industrial disputes, in what situations a 
strike or lock-out becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 

It is applicable to all establishments employing 100 or more workmen (employment size reduced by some 
of the States and Central Government to 50).  The Act provides for laying down rules governing the 
conditions of employment by the Contractor on matters provided in the Act and get the same certified by 
the designated Authority. 

(xii) Trade Unions Act 1926 

The Act lays down the procedure for registration of trade unions of workmen and employers.  The trade 
unions registered under the Act have been given certain immunities from civil and criminal liabilities. 

(xiii) Child Labour (Prohibition and Regulation) Act 1986 

The Act prohibits employment of children below 14 years of age in certain occupations and processes 
and provides for regulation of employment of children in all other occupations and processes.  
Employment of child labour is prohibited in Building and Construction Industry. 

(xiv) Inter-State Migrant Workmen‟s (Regulation of Employment and Conditions of Service) Act 1979 
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The Act is applicable to an establishment, which employs 5 or more inter-state migrant workmen through 
an intermediary (who has recruited workmen in one state for employment in the establishment situated in 
another state).  The inter-state migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as housing, medical aid, traveling expenses 
from home up to the establishment and back, etc. 

(xv) The Factories Act 1948 

The Act lays down the procedure for approval of plans before setting up a factory, health and safety 
provisions, welfare provisions, working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of power engaged in 
manufacturing process. 

 
(xvi) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications   thereof and rules made 

there under from time to time. 
(xvii) The Building and other Construction workers (Regulation of Employment and Conditions of Service) Act 

1996 and the Cess act of 1996:- All the establishments who carry on any building or other construction 
work and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such 
establishment are required to pay cess at the rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer of the establishment is required to provide safety measures at 
the building or construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the work place etc. The Employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by the Government. 

 
              Any other act governing the deployment of labour in the work area will be considered 
 
29.9   The Engineer-In-Charge shall on a report having been made by an authorized Inspecting Officer as defined in the 

Contract Labour (Regulation and Abolition) Act and Rules or on his own in his capacity as Principal Employer, have 
the power to deduct from the amount due to the Contractor any sum required or estimated to be required for making 
good the loss suffered by worker(s) by reasons of non-fulfillment of the conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions made by him from wages which are not justified by the terms of the 
contract  or non-observance of the relevant Acts and Rules with amendments made from time to time. If the 
Employer makes payment to Contractor‟s labour due to non-payment of wages to labour by the Contractor, the 
Employer shall recover the amount thus paid plus 15% towards interest and administration charges from the next 
Interim Bill of the Contractor. 

 
29.10   The Contractor shall indemnify the Employer against any payments to be made under and for observance of the 

Regulations, Laws, Rules as stipulated in clause 29.4 above without prejudice to his right to claim indemnity from his 
sub-contractors. In the event of the Contractor‟s failure to comply with the provisions of sub-clause 29.4 or in the 
event of decree or award or order against the Contractor having been received from the competent authority on 
account of any default or breach or in connection with any of the provisions of sub-clause 29.4 above, the Engineer-
in-Charge, without prejudice to any other right or remedy under the Contract, shall be empowered to deduct such 
sum or sums from the bills of the Contractor or from his Security Deposit or from other payments due  under this 
contract or any other Contract to satisfy within a reasonable time the provisions of the various 
Acts/Laws/Rules/Codes as mentioned under sub-clause 29.4 above, on the part of the Contractor under the Contract 
on behalf of and at the expenses of the Contractor and make payment and/or provide amenities/facilities/services 
accordingly. In this regard, the decision of the Engineer-In-Charge shall be conclusive and binding on the contractor. 

 
29.11    The Contractor shall at his own expense comply with or cause to be complied with the Provisions/Rules provided for 

welfare and health of Contract Labour in the Contract Labour (Regulation & Abolition) Act and other relevant Acts and 
Rules framed there under or any other   instructions   issued by the Employer in this regard for the protection of 
health and for making sanitary arrangements for workers employed directly or indirectly on the works.  In case, the 
Contractor fails to make arrangements as aforesaid, the Engineer-In-Charge shall be entitled to do so and recover 
the cost thereof from the Contractor. 

 
29.12   The Contractor shall at his own expense arrange for the safety provisions as required by the Engineer-in-Charge, in 

respect of all labour directly or indirectly employed for performance of the Works and shall provide all facilities in 
connection therewith.  In case the Contractor fails to make arrangements and provide necessary facilities as 
aforesaid, the Engineer-In-Charge shall be entitled to do so and recover the cost thereof from the Contractor.  But this 
will not absolve the Contractor of his responsibility or otherwise thereof. 

 
29.13    In  the  event  of any injury, disability or death of any workmen in or about the work employed by the Contractor either 

directly or through his sub-contractor, Contractor shall at all times indemnify and save harmless the Employer against 
all claims, damages and compensation under the Workmen Compensation Act, 1923 as amended from time to time 
or in other law for the time being in force and rules there under from time to time and also against all costs, charges 
and expenses of any smooth action by proceedings arising out of such accidents or injury, disability or death of a 
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workmen and against all sum or sums which may with the consent of the Contractor be paid to compromise or 
compound any claim in this regard.  If any award, decree or order is passed against the Contractor for recovery of 
any compensation under the Workmen Compensation Act, 1923, for any injury, disability or death of a workman by 
any competent court, the said sum or sums shall be deducted by the Engineer-in- charge from any sum then due or 
that may become due to the Contractor or from his Security Deposit or sale thereof in full or part under the Contract 
or any other contract with the Employer towards fulfillment of the said decree, award or orders. 

 
29.14 Provided always that the Contractor shall have no right to demand payments/claims whatsoever on account of his 

compliance with his obligations under this clause and Labour Regulation except those specifically mentioned in the 
clause 46 pertaining to Price Adjustment/Variation. 

 

29.15 Contractor must be well versed with all existing labour rules,laws, regulations, byelaws and notifications of State or 
Central Government or local authority. Here state or local authority means where work is being executed within the 
Geographical boundaries. 

 
CLAUSE-30: REMOVAL OF CONTRACTOR'S MEN:  

 
The Contractor shall employ on the execution of the Works only such persons who are skilled and experienced in 
their respective trades and the Engineer-in-Charge shall be at liberty to object to and instruct  the contractor to 
remove from the works any persons employed by the Contractor on the execution of the works who, in the opinion of 
the Engineer-in-Charge, misconducts himself or is incompetent or negligent in the proper performance of his duties.  
The contractor shall forth-with comply with such requisition and such person shall not be again employed upon the 
works without permission of the Engineer in- charge.  Any person so removed shall be replaced immediately. 

 
CLAUSE-31: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, FOSSILS ETC: 

 
31.1 Materials of any kind obtained from excavation on the site shall remain the property of the Employer and shall be 

disposed off as directed by the Engineer-in-Charge. 
 
31.2      However, if any of the materials thus obtained from excavation on the site is such as can be used in the execution of 

the work under the contract, the contractor will be allowed to use the same free of cost (except that any amount of 
royalty, levies are paid by the Contractor) for the aforesaid purposes provided the same is found suitable and is 
approved by the Engineer-in-Charge. 

 
31.3    Fossils, coins, articles of value, structures and other remains or things of geological or archeological interest 

discovered on the site shall be the absolute property of the Employer.  The Contractor shall take reasonable 
precautions to prevent his labour or any other person from removing or damaging any such article or thing and shall 
immediately upon the discovery thereof and before removal acquaint the Engineer-in-Charge with such discovery 
and carry out the Engineer-in-Charge's directions as to the disposal of the same at the expense of the Employer. 

 
CLAUSE-32: FORCE MAJEURE: 

 
32.1      The term "Force Majeure" shall herein mean riots (other than among the contractor's employees), Civil Commotion 

(to the extent not insurable), war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of God, such 
as earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not caused by 
Contractor's negligence and other such causes over which the Contractor has no control and are accepted as such 
by the Engineer-in-Charge, whose decision shall be final and binding.  In the event of either party being rendered 
unable by force Majeure to perform or any obligation required to be performed by them under this contract, the 
relative obligation of the party affected by such Force Majeure shall be treated as suspended for the period during 
which such Force Majeure cause lasts, provided the party alleging that it has been rendered unable as aforesaid, 
thereby shall notify within 10 days of the alleged beginning and ending thereof giving full particulars and satisfactory 
evidence in support of such cause. 

 
32.2    On occurrence of Force Majeure, the liability of either party shall be dealt with, in accordance with the provisions of 

sub-clause 34.2 
 
32.3     There should be a request for extension of time arising out of "Force Majeure" the same shall be considered in 

accordance with clause 39. 
 
CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATIONS THEREOF  

 
33.1   If the Contractor or his labour or sub-contractor, injure, destroy or damage roads, fence enclosures, water pipes, 

cables, buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which 
they may be working or in the areas continuous to the premises on which the work or any part of it is being executed 
or if any damage is caused during the progress of work, the Contractor shall upon receipt of a notice in writing in that 
behalf from the Engineer-in-Charge, make the same good at his costs. 
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33.2    If it appears to the Engineer-in-Charge or his representative at any time during construction or reconstruction or prior 

to the expiration of the Defects Liability period that any work has been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the Contractor for execution of the Works are unsound or of 
a inferior quality, or otherwise not in accordance with the Contract, or that any defect, shrinkage or other faults found 
in the work arising out of defective or improper materials or workmanship, the Contractor shall, upon receipt of a 
notice in writing from the Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified in 
whole or in part, as the case may be, and/or remove the materials/articles so specified and provide other proper and 
suitable materials at his own expense. 

 
33.3.1 If the Contractor fails to rectify, make good or remove and reconstruct the work as notified herein above, the 

Engineer-in-Charge shall have power to carry out such damages, defects or imperfections by any means or through 
any other agency or by himself at the risk and cost of the Contractor.  In such a case the value of such 
rectification/replacement, reconstruction through such agencies shall be recovered from the Contractor from any 
amount due to him.  The decision of Engineer-in-Charge in this regard shall be final and binding on the contractor. 

 
CLAUSE-34: CONTRACTOR'S LIABILITY AND INSURANCE: 

 
34.1     From commencement to completion of the Work(s) as a whole, the Contractor shall take full responsibility for the care 

thereof and for taking precautions to prevent loss or damage.  He shall be liable for any damage or loss that may 
happen to the Works or any part thereof and to the Employer‟s Plant, Equipment and Material (hired or issued to the 
Contractor). Any such loss or damage shall be restored in good order and condition and in conformity in every 
respect with the requirements of the Contract and instructions of the Engineer-in-Charge. 

 
34.2     i) Neither party to the Contract shall be liable to the other in respect of any loss or damage which may occur or arise 

out of "Force Majeure" to the Works or any part thereof or to any material or article at site but not incorporated in the 
Works or to any person or anything or material whatsoever of either party provided such a loss or damage could not 
have been foreseen or avoided by a prudent person and the either party shall bear losses and damages in respect of 
their respective men and materials.  As such liability of either parties shall include claims/compensation of the third 
party also. 

 
     ii)  Provided, however, in an eventuality as mentioned in sub clause 34.2 (i) above, the following provisions shall also 

have effect: 
 
            (a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with the erection and 

completion of the works under and in accordance with the Contract; and  
 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, re-execute the works lost or 
damaged, remove from the site any debris and so much of the works as shall have been damaged and carry the 
Employer‟s T&P, Equipment, Material etc, to the Employer‟s stores.  The cost of such re- execution of the works, 
removal of damaged works and carrying of Employer‟s store shall be ascertained in the same manner as for 
deviations and this shall be paid separately to the Contractor. 

 
Provided always that the Contractor shall, at his own cost, repair and make good so much of the loss or damage as 
has been by any failure on his part to perform his obligations under the Contract or not taking precautions to 
prevent loss or damage or minimize the amount of such loss or damage.   

 
34.3      The   Contractor   shall   indemnify   and keep indemnified the Employer against all losses and claims for death, 

injuries or damage to any person or any property whatsoever which may arise out of or in consequence of the 
construction and maintenance of works during the Time for Completion and also against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto, and such 
liabilities shall include claims/compensations of the third party. 

 
34.4     After the issuance of Letter of Acceptance the Contractor shall, without in any way limiting his obligations and 

responsibilities under this condition, insure and pay all costs and maintain the insurance premium throughout the 
period of Contract and defects liability period with the coverage as  
 
(i) for new and renovation/ modernization/up gradation work where new structures are to be built up following 

insurance will be maintained by contractor throughout the period of contract and defects liability period : 
 

(a) the Contractor's Equipment  brought at the Site by the Contractor in terms of Clause 21 of GCC., and 
 

(b) the contractor's workmen and third part liability ( property and lives) 
 
(c) Constructed Structures whether completed or incomplete. 
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(ii) for repair and maintenance work, where existing structures are to be repaired and maintained following 
insurance will be maintained by contractor throughout the period of contract and defects liability period 

 

(a)   The Contractor's Equipment brought at the Site by the Contractor in terms of Clause 21 of GCC., and 
 

(b)   The contractor's workmen and third part liability (property and lives) 
 
 
34.5 If the Contractor receives instructions from the Employer to insure against War Risk, such insurance if available shall 

be effected, at the cost of the Employer. 
 
34.6 The Employer shall not be liable for in respect of any damages or compensation payable to any workman or other 

person in the employment of the Contractor or any subcontractor. 
 
34.7 The Contractor shall insure against such liability and shall continue such insurance during the whole of the time 

and that any persons are employed by him on the Works.   
 
34.8 The Contractor shall at his own expense arrange for the safety provisions as laid down in Safety Manual of the 

Employer in respect of the works covered under this Contract.  In case, the Contractor fails to comply with the 
provisions of the safety manual, the Engineer-in-Charge shall be entitled to and make the necessary arrangement at 
the risk and cost of the Contractor.  This will, however, not absolve the Contractor of his overall responsibility to 
execute the works under the Contract. 

 
34.9 The Contractor shall avail „Group personal accident insurance policy‟ covering all the personnel employed by the 

Contractor for execution for Works complying requirement of Workmen Compensation Act 1923 as amended by 
Amendment Act No. 65 of 1976 or amended from time to time  

 
CLAUSE 35: SUSPENSION OF WORKS:  

 
35.1    The contractor shall on the order of the Engineer in- charge suspend the progress of the works or any part thereof for 

such time or times and in such manner as the Engineer-in-Charge may consider necessary and shall during such 
suspension properly protect and secure the work so far as is necessary in the opinion of the Engineer in- charge.  If 
such suspension is: 

 
(a)  Provided for in the Contract, or 
 

(b)  Necessary for the proper execution of the Works or by reason of weather conditions or by some default on the 
part of the Contractor, or 

 

(c)  Necessary for the safety of the Works or any part thereof. 
 

The Contractor shall not be entitled to extra costs (if any) incurred by him during the period of suspension of the 
works 
 

35.2     If the progress of works or any part thereof is suspended on the order of the Engineer-in-Charge for more than three 
months at a time the contractor may serve a written notice on the Engineer-in-Charge requiring permission within 15 
days from the receipt thereof to proceed with the Works or that part thereof in regard to which progress is suspended 
and if such permission is not granted within that time the Contractor by a further written notice so served may (but is 
not bound to) elect to treat the suspension where it affects part only of the Works as an omission of such part or 
where it affects  the whole of the Works as an abandonment of the Contract by the Employer. 

 
 

CLAUSE 36: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR REDUCTION IN 
SCOPE OF WORK: 

 
36.1     If at any time after acceptance of the tender the Employer decides to abandon or reduce the scope of the WorksTrade 

for reason whatsoever and hence does not require the whole or any part of the Works to be carried out, the Engineer-
in-Charge shall give notice in writing to that effect to the Contractor, and the contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the works. 

 
(a) Any expenditure incurred on preliminary works/ trade, e.g. temporary access roads, temporary labour huts, staff 

quarters and site office; storage accommodation workshop, installation and dismantling of Construction 
Equipment (batching plant, crushing plant) and water storage tanks. 

 
(b)  i) The Employer shall have the option to take over Contractor‟s materials or any part thereof, either brought to site 

or of which the Contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to 
the Work), provided, however, the Employer shall be bound to take over the material or such portions thereof 
as the Contractor does not desire to retain.  The cost shall, however, take into account purchase price, cost of 
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transportation and deterioration or damage which may have been caused to materials whilst in the custody of 
the Contractor. 

 
ii) For Contractor's materials not retained by the Employer, reasonable cost of transporting such materials from 
Site to Contractor's permanent stores or to his other Works, whichever is less.  If materials are not transported 
to either of the said places, no cost of transportation shall be payable. 

 
(c) If any materials issued by the Employer are rendered surplus, the same except normal wastage for the materials 

used in the works   shall be returned by the Contractor to the Employer. 
 
(d) Reasonable compensation for transfer of T&P from Site to Contractor's permanent stores or to his other works 

whichever is less.  If T&P are not transported to either of the said places, no cost of outward transportation shall 
be payable. 

 
36.2    The Contractor shall, if required by the Engineer in- charge, furnish to him books of account, wage books, time sheets 

and other relevant documents as may be necessary to enable him to certify the reasonable amount payable under this 
condition. 

 
36.3 If the contract termination/ fore closure is triggered on account of orders by Courts, Govt. of India and/or Govt. of 

Uttarakhand or due to natural calamity, no claim of contractor whatsoever due to such termination or/fore closure of 
contract shall be payable by the UJVN Limited and no correspondence in this regard shall be entertained. 

 
 
CLAUSE-37: TERMINATION OF CONTRACT ON DEATH: 

 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, or if the Contractor is 
a partnership concern and one of the partners dies, then, unless the Engineer-in-Charge is satisfied that the legal 
representatives of the individual Contractor or of the proprietor of the proprietary concern and in the case of partnership, 
the surviving partners are capable of carrying out and completing the contract, the Engineer-in-Charge shall be entitled 
to terminate the Contract as to its uncompleted part without the  Employer  being in any way liable to payment of any 
compensation whatsoever on any account to the estate of the deceased Contractor and/or to the surviving partners of 
the Contractor's firm on account of termination of the Contract.  The decision of the Engineer-in-Charge that the legal 
representatives of the deceased Contractor or the surviving partners of the Contractor's firm cannot carry out and 
complete the Works under the Contract shall be final and binding on the parties.  In the event of such termination, the 
UJVN Ltd shall not hold the estate of the deceased Contractor and/or the surviving partners of the Contractors firm 
liable for damages for not completing the Contract. Provided that the power of the Engineer in- charge of such 
termination of contract shall be without prejudice to any other right or remedy, which shall have accrued or shall accrue 
to him under the Contract. 

 
CLAUSE-38: DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL OR IN PART: 

 
38.1   If the Contractor: 

 
i)   fails or refuses to comply with the conditions of the contract or with the instructions, decision of the Engineer-in-

Charge and does not remedy it or take any effective steps to remedy it immediately  after a notice in writing is given 
to him by the Engineer-in-Charge; or 

 
ii)  fails to prosecute or complete the Works or any item of Works with such diligence and such number of skilled and 

unskilled labour, plant and equipment as in the opinion of the Engineer-in-Charge will ensure its as per construction 
programme and within the time specified in Schedule 'B' or any extended time under the Contract and does not 

complete the Work(s) or any item of Work(s) within the period specified in a notice given in writing by the Engineer-in-
Charge. In such event, the Engineer-in-Charge may communicate by written notice to the contractor his decision to 
terminate the Contractor‟s right to proceed with the entire work or such part of the work on which there has been 
delay; or 

 
iii)is engaged in corrupt or fraudulent  practices in competing for or in the execution of the Contract.  For the purpose of 

this clause 

a) „Corrupt Practice‟ means offering, giving, receiving or soliciting of anything of value to influence the action of a 
public official in the procurement or execution of Contract. 

b) „Fraudulent Practice‟ means mis-representation of fact (or as per clause 31 of ITB) in order to influence the 
tendering process or the execution of a Contract and includes collusive practice among bidders (prior to or after 
bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the employer of 
the benefits of free and open competition.  

iv)  being an individual, or if a firm, any partner thereof, shall at any time be adjudged insolvent or have a receiving order 
or order for administration of his estate made against him or shall take any proceedings for liquidation for the purpose 
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of amalgamation or reconstruction under any insolvency Act for the time being in force or make any conveyance or 
assignment of his effective or composition or arrangement for the benefit of his creditors or purport as to do, or if any 
application be made under any insolvency Act for the time being in force for the sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors; or 

 
v)    being a company shall pass a resolution or the Court shall make an order for the liquidation of its affairs or a receiver 

or manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the Court 
or debenture holders to appoint a receiver or manager; or 

 
vi)   Suffers an execution being levied on his goods; or 
 
vii)  Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not being 

incorporated in the work shall not be deemed to be subletting) or attempts to assign, transfer or sublet the entire 
works or any portion thereof without the prior written approval of the Engineer-in-Charge. 

 
In all above events, a notice will be served by registered post/email to contractor by the Engineer-in-charge stating 
the either of the reason from i) to vii). The Engineer-in-Charge, after the expiry of a period of 14(fourteen) days from 
the date of receipt of notice by the contractor, shall have powers to terminate the Contract in full or in part as 
aforesaid without prejudice to any other right or remedy which shall have accrued or shall accrue of which 
cancellation notice in writing to the Contractor under the hand of the Engineer- in charge shall be conclusive 
evidence. 

viii)   
 

 
38.3  if the contract is terminated in whole or in part, recourse may be taken to any one or more of the following actions: 

a)  Forfeiture of the performance security; 
b)  upon such terms and in such manner as it deems appropriate, taking over the site and to complete the 

works himself or with another contractor (risk Purchase) and use the contractor‟s materials, equipment, 
temporary works as he/ they think proper.  

c)  However, the contractor shall continue to fulfill the contract to the extent not terminated. 
 
38.2  The Engineer-in-Charge shall, on such termination of the contract, have powers to take possession of the site of work 

or in part the contract as well as the land/premises allotted to the contractor for his preliminary, enabling and ancillary 
works and any materials, constructional equipment, implements, stores, structures etc. thereon. The Engineer-in-
Charge shall also have powers to carry out the incomplete work by any means or by himself at the risk and cost of 
the contractor.  In such a case, cost of the work done through such agencies shall be paid to the Debatable agency 
and the Contractor shall pay the excess amount, if any, incurred in completing the work as aforesaid, as stipulated 
under sub clause 38.4 hereunder. 

 
38.3  On termination of the Contract in full or in Part, the Engineer-in-Charge may direct that a part or whole of such plant, 

equipment and materials, structures be removed from the site of the work as well as from the land/premises allotted 
to the contractor for his preliminary, enabling and ancillary works, within a stipulated period.  If the Contractor shall fail 
to do so within the period specified in a notice in writing by the Engineer-in-Charge, the Engineer-in-Charge may 
cause them to be sold, holding the net proceeds of such sale to the credit of the Contractor, which shall be released 
after completion of works and settlement of amounts under the Contract. 

 
38.4 If the expenses incurred or to be incurred by the UJVN Ltd for carrying out and completing the incomplete work or 

part of the same, as certified by the Engineer-in-Charge, are in excess of the value of the work credited/to be credited 
to the Contractor, the difference shall be paid by the Contractor to the Employer.  If the Contractor fails to pay such 
an amount, as aforesaid, within 14(fourteen) days of receipt of notice in writing from the Engineer-in-Charge, the 

Engineer-in-Charge shall recover such amount from any sums due to the Contractor on any account under this or 
any other contract or from his Security Deposit or otherwise. 

 
38.5  The Engineer-in-Charge shall have the right to sell any or all the Contractor's unused materials, constructional 

equipment, implements, temporary buildings/structures etc. and apply the proceeds of sale thereof towards the 
satisfaction of any sums due from the Contractor under the Contract and if thereafter there may be any balance 
outstanding from the Contractor, the Engineer-in-Charge shall have powers to recover the same as debt. 

 
38.6   All decisions/actions of the Engineer-in-Charge under this clause, as aforesaid, shall be conclusive and binding on 

the contractor. 
 
38.7 Termination of contract by other mean 

If the contract termination/ fore closure is triggered on account of orders by Courts, Govt. of India and/or Govt. of 
Uttarakhand or due to natural calamity or due to reason beyond the control of UJVN Ltd, no claim of contractor 
whatsoever due to such termination or/fore closure of contract shall be payable by the UJVN Limited and no 
correspondence in this regard shall be entertained. 
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CLAUSE-39: TIME FOR COMPLETION AND EXTENSIONS: 

39.1Time for Completion allowed for execution of the Works/ trade as specified in notice inviting tender. 
 
39.2    However, if the work is delayed on account of: 
 

i)    Delay in handing over of site to the Contractor as per clause 12; or    

ii)   Increase in the quantum of work to be done under the contract as per clause 18; or 

iii)  Suspension of work /trade as per clause 35; or 

iv)  Rebuilding of work as per clause 34; or 

v)   "Force Majeure" as per clause 32 or 

vi) Any other cause which, in the opinion of the Engineer-in-Charge is beyond the Contractor's control;  

Then, immediately upon the happening of any such event as aforesaid, the Contractor shall inform the Engineer- in 
charge within fourteen days (14 days) accordingly, but the Contractor shall nevertheless use constantly his best 
endeavors to prevent and/or make good the delay and shall do all that may be required in this regard. The Contractor 
shall request, in writing, for extension of time, to which he may consider himself eligible under the Contract, within 
fourteen days (14 days) of the date of happening of any such events as indicated above. 

 
39.3 In any such case as may have arisen due to any of the events, as aforesaid, and which shall be brought out by the 

Contractor in writing, the Engineer-in-Charge may give a fair and reasonable extension of Time on prescribed format 
as per Format IVfor Completion of work  with a condition that  the contractor shall give no claim certificate due to time 
extension of the contract/work, after taking into consideration the nature of the work delayed and practicability of its 
execution during the period of extension.  Provided in the event of non-receipt of a request for such extensions from 
the Contractor for reasons whatsoever, the Engineer-in-Charge may, at his sole discretion and with due regard to the 
event, grant fair and reasonable extension of time sue-motto. 

  
Such extensions, if admissible, shall be communicated to the Contractor by the Engineer-in-Charge in writing.   

 
Provided that Engineer- in – charge is not bound to make any determination unless the Contractor has;  

a) within 14 days  after such  event has first arisen notified  the Engineer-in-charge  and 

b) Within 28 days or such other reasonable time as may be agreed by the Engineer – in – charge detailed 
particulars of any extension of Time for Completion to which the Contractor may consider himself entitled.  

39.4 In case, if Engineer –in Charge finds the proposal of time extension is due to default of contractor, the extension of 
time may be granted by Engineer-in charge with penalty as per clause  40. 

 
CLAUSE-40: LIQUIDATED DAMAGE/COMPENSATION FOR DELAY: 

 
40.1  If the Contractor fails to complete all items of work(s) /trade in respect of any of the sub-group/group and/or work as a 

whole, as the case may be and as specified in NIT or any extended period under Clause 39 as may be allowed, 
liquidated damage shall levied at a rate 0.05 % (plus GST) of the value of thecontract value per dayof delay subject 
to a maximum of 10% (plus GST) of contract value. 

 
40.2 The Employer/Purchaser without prejudice to all its other remedies under the contract may deduct from the payable 

Contract Price the amount of Liquidity damage (Plus GST) as calculated in above manner. 
 
40.3 Once the maximum of Liquidity damage is reached, the Employer/Purchaser may terminate the contract pursuant to 

clause 38 of GCC (default by the contractor and termination of contract in full or in Part). 
 
CLAUSE-41: INSPECTION AND APPROVAL: 

 
41.1 All works / items of supply embracing more than one process shall be subject to examination and approval at each 

stage thereof and the Contractor shall give due notice to the Engineer-in-Charge or his authorized representative, 
when each stage is ready.  In default of such notice, the Engineer-in-Charge shall be entitled to appraise the quality 
and extent thereof and the decision of the Engineer-in-Charge in this regard shall be final and binding.  

 
41.2     No work/ item of supply shall be covered or put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination of foundations before 
permanent work is placed thereon.  The Contractor shall give due notice to the Engineer-in-Charge or his authorized 
representative whenever any such work or foundation is ready for examination and the Engineer in- charge or his 
representative shall, without unreasonable delay, unless he considers it unnecessary and advises the Contractor 
accordingly, examine and measure such work or such foundations.  In the event of the failure of the contractor to give 
such notice, he shall, if required by the Engineer-in-Charge, uncover such work at the Contractor's expense. 
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41.3 The Engineer-in-Charge or his representative shall have powers at any time to inspect and examine any part of the 
works and Contractor shall give such facilities as may be required for such inspection and examination. 

 
41.4 The Contractor shall uncover any part of the works/ item of supply and/or make opening in or through the same as 

the Engineer-in- charge may from time to time direct for his verification and shall reinstate and make good such part 
to the satisfaction of the Engineer-in-Charge.  If any such part has been covered up or put out of view after being 
approved by the Engineer-in-Charge and is subsequently found, on uncovering, to be executed in accordance with 
the contract, the expenses of uncovering and/or making openings in or through, reinstating and making good the 
same, shall be borne by the Employer.  In any other causes all such expenses shall be borne by the Contractor. 

41.4.1 Work executed by the firm /contractor under this bid shall be subject to third party inspectionand firm shall be liable 
to adhere direction of such third party/quality testing and shall make good executed work as per requirement of 
test, at his own cost. Engineer-in-charge as per its own assessment, shall have right to enforce penalty on the 
contractor, if any deviation from quality standard is noticed during and after the execution/completion of the work 
till release of performance guarantee against the contract. Any penalty imposed on the contractor on the basis of 
third party inspection/quality test report shall be recovered from the any amount payable to the contractor. 

41.4.2 There shall also be a Project Monitoring system for high value works (Contracts exceeding Rs. 100 Lakh shall be 
treated as high Value contracts). 

 
CLAUSE-42: COMPLETION CERTIFICATE: 

 
42.1    The work shall be completed to the entire satisfaction of the Engineer-in-Charge and in accordance with the time 

specified in NIT or any extended period under Clause 39 as may be allowed.  As soon as the Works under the 
Contract is completed as a whole, the Contractor shall give notice of such completion to the Engineer-in-Charge.  
The Engineer-in-Charge, within two week of receipt of such notice, shall inspect the work and shall satisfy himself 
that the Work(s) has been completed in accordance with the provisions of the Contract and then issue to the 
Contractor a certificate of completion indicating the date of completion.  Ifin the notice of Engineer-in-Charge  there 
are defects in the Works or the Works are not considered to be complete, he shall issue a notice in writing to the 
Contractor to rectify/replace the defective work or any part thereof or complete the work, as the case may be, within 
such time as may be notified and after the Contractor has complied with as aforesaid and gives notice of completion, 
the Engineer-in-Charge shall inspect the work and issue the completion certificate in the same manner as aforesaid. 

 
42.2     No certificate of completion shall be issued as stipulated under 42.1 above nor Work be considered to be completed 

unless the Contractor shall have removed from the work site and/or premises all his belongings/temporary 
arrangements brought/made by him for the purpose of execution of the work and clean the site and/or premises in all 
respects and made the whole of the site and or premises fit for immediate occupation/use to the satisfaction of the 
Engineer-in-Charge.  If the Contractor fails to comply with the above mentioned requirements on or before the date of 
completion of the Work, the Engineer-in-Charge, may, as he thinks fit and at the risk and cost of the Contractor, fulfill 
such requirements and remove/dispose of the Contractor's belongings/temporary arrangements, as aforesaid, and 
the Contractor shall have no claim in this respect except for any sum realized by the sale of Contractor's 
belongings/temporary arrangements less the cost of fulfilling the said requirements and any other amount that may 
be due from the Contractor.  If the expenditure on the aforesaid account exceed the amount realized by sale of such 
Contractor's belongings/temporary arrangements than the Contractor shall on demand, pay the amount of such 
excess expenditure. 

 
CLAUSE-43: DEFECTS LIABILITY PERIOD: 

 
43.1      The "Defect Liability Period" for the entire work under the Contract from the certified date of completion as per clause 

42 is as  

 a) Defect liability period for repair and maintenance work will be 12 months from date of completion or one 

Monsoon season whichever is later as per clause-42 of GCC. 
  

43.2 If during the Defects Liability Period any portion of the Works/ item of supply is found defective or deficient in any 
manner and is repaired/rectified/replaced pursuant to the defects liability provisions of the Contract, the Defects 
Liability Period for such portion of the Works, shall, notwithstanding anything to contrary contained herein, be 
operative for a further period of 6 months from the date of such repair/rectification/ replacement but shall not in any 
case be operative for more than 18 months from the date of completion stated in the Completion Certificate. 

 
CLAUSE-44: MEASUREMENTS: 

 
44.1   The Engineer-in-Charge shall except as otherwise stated ascertain and determine by measurement, the value of 

work/ trade done in accordance with the Contract. 
 
44.2    Notwithstanding any provision in the relevant standard method of measurement or any general or local custom, 

measurement of work done under the Contract shall be taken in accordance with the procedure set forth in the 
Technical Specifications or Bill of Quantities under the Contract.  In the case of items of work, which are not covered 
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by the Technical Specifications or Bill of Quantities, measurement shall be taken in accordance with the relevant 
standard methods of measurements laid down by the Bureau of Indian Standards (BIS). 

 
44.3       Measurement shall be taken jointly by the Engineer in- charge or his representative and by the Contractor or his 

authorized representative. 
 
44.5    Before taking measurement of any works, the Engineer in- charge or his representative, shall give a reasonable 

notice to the Contractor.  If the Contractor fails to attend or send an authorized representative for measurement after 
such a notice or fails to countersign or to record the objection within a week from the date of taking the 
measurements, then in that event the measurements taken by the Engineer in- charge shall be taken to be correct 
and final measurements of such work. 

 
44.6     The Contractor shall, without extra charge, provide assistance with every appliance, labour and other appliances (the 

odo lite, level etc.) and things necessary for measurement. 
 
44.7    Measurement shall be signed and dated by both parties on the Site on completion of measurement.  If the Contractor 

objects to any of the measurements recorded by the representative of the Engineer-in-Charge a note to that effect 
shall be made in the measurement book against the item objected to and such note shall be signed and dated by 
both parties engaged in taking the measurement. The decision of the Engineer-in-Charge on any such dispute or 
difference or interpretation shall be final and binding on the contractor in respect of all contract items, substituted 
items, extra items and deviations. Provided that items of work which are not susceptible to measurement at the later  
date must be measured jointly and signed accordingly by both the parties at the time of execution  of such items. 

 
 

 

CLAUSE- 45  PAYMENTS            

A No payment will be made against advance payment by Employer to contractor  

 B:PAYMENT ON ACCOUNT: 
 

45.1      Running Account / Interim bills shall be submitted by the Contractor monthly on or before the date fixed by the 
Engineer-in-Charge for the work executed.  The Engineer-in-Charge shall then verify the bills with reference to the 
measurements recorded in the measurement book(s). 
 

45.2    Payment on account for amount admissible shall be made on the Engineer-in-Charge certifying the sum to which the 
contractor is considered entitled by way of interim payment for the work executed, after deducting there from the 
amounts already paid, the security deposit and such other amounts as may be withheld/deductible or recoverable in 
terms of the Contract. 

 
45.3 Payment of the Contractor's bills shall be made by the Employer within 60 days from the date of submission of the bill 

subject to the acceptance of the Engineer in- charge. 
 
45.4 Payments due to the Contractor shall be made by crossed cheque or through RTGS/ NEFT as per the bank account 

detail provided by the contractor. 
 
45.5 Any interim bills given relating to work done or materials delivered, may be modified or corrected by any subsequent 

interim bills or by the final bill.  No certificate(s) of the Engineer-in-Charge supporting an interim payment shall itself 
be conclusive evidence that any work or materials to which it relates is/are in accordance with the Contract. 

 
45.6 Thereshould be a request for extension of Time for completion, pending its consideration; interim payments shall 

continue to be made as provided herein. 
 
45.7      In case of disputed items for which payment has been with held, the Engineer-in-charge will intimate to the 

Contractor in writing the details of such disputed items.  The Contractor shall submit in writing the clarifications / 
modifications in regard to these disputed items to the Engineer-in-charge.  After receipt of such clarifications / 
modifications and acceptance thereof by the Engineer-in-charge payment on receipt of such disputed items shall be 
released within 30 days thereafter. 

 
45.8     With respect to material and Plant brought by the Contractor to the Site for incorporation in the Permanent Works, 

the Contractor shall receive a credit in the month in which these materials and Plant are brought to the Site and be 
charged a debit in the month in which they are incorporated in the Permanent Works, both such credit and debit to be 
determined by the Engineer-in-Charge in accordance with the following provisions: 

  
(a) no credit shall be given unless the following conditions  shall have been met  to the Engineer-in-Charge‟s 

satisfaction: 
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(i) The materials and Plant are in accordance with the Specifications for the Works. 

(ii) the materials and Plant have been delivered to the Site  and are properly stored and protected  
against loss, damage, or deterioration; 

(iii) The Contractor‟s record of the requirements, order, receipts and use  of materials and Plant are kept 
in a form approved  by the Engineer-in-charge, and such records are available for inspection by the 
Engineer-in-charge. 

(iv) The Contractor has submitted a statement of his cost of acquiring  and delivering  the materials and 
Plant  to the Site, together  with such documents as may be required for the purpose of evidencing 
such cost; 

(v) The materials are to be used within a reasonable time. 

 
(b)  The amount to be credited to the Contractor shall be the equivalent of 75 percent of the Contractor‟s 

reasonable cost of materials and Plant delivered to the Site, as determined by the Engineer-in-Charge after 
review of the documents listed in sub-para (a)(iv) above; However for perishable material such as lime, 
cement, sand, aggregate, stone, Timber etc. shall not be credited to contractor to pay such amount. Bricks, 
rolled steel joists, reinforced steel, GI roofing sheets etc shall be considered imperishable material for which 
contractor may be credited such amount. 

 
(c) The amount to be debited to the Contractor for any materials and Plant incorporated into the Permanent 

Works shall be equivalent to the credit previously granted to the Contractor for such materials and Plant 
pursuant to Sub-Clause (b) above, as determined by the Engineer-in-Charge.  

 
45.9          All interim/progress payments before final payment shall be regarded as provisional payments only and not as 

payment for work actually completed and shall not preclude defective /imperfect/incomplete work to be removed. 
Any interim/progress payment will not be considered as an admission by the employer of due performance of the 
contract or any part thereof by the contractor nor shall it preclude, determine or affect in any way the powers of 
the Purchaser/Employer under these conditions or in any other way vary or affect the contract. 

 
45.10 No claim Certificate 

       The contractor will submit a „No Claim Certificate‟ to Engineer-in-Charge/UJVN Ltd before  
(i) Final payment under the contract 
(ii) Release of Performance Security 
(iii)  Release of Bank Guarantee in lieu of Performance Security 
(iv) In lieu of time extension, variation and extra item 
 

45.11 INTERMEDIATE/RUNNING ACCOUNT PAYMENT: 

 
From each Intermediate/RA Bill shall be processed for payment with following deductions/recoveries/Retention 

 
(a) Ninety Five percent (95%) of the running bill value shall be paid on regular interval after satisfactory performance 

of work. Deducted amount 5% towards security deposit shall only be refunded to contractor after completion of 
Defect liability period. (Clause 3.3 General Condition of Contract) 

(b) In case, item or its part(s) executed at site found unsatisfactory, an amount may be retained by Engineer-In-
Charge from running bill(s) or final bill. The retention money shall only be released unless the Engineer-In-Charge 
is satisfied that unsatisfactory item of work has been replaced in its best way 

(c) From each running bill/final bill following deductions are mandatory- 
 

i. Tax Deduction at Source towards Income tax, GST &Labourcess etc. at the rate prevailed concurrency of 
contract. 

ii. Deduction towards royalty as per the government rules and guidelines. 
iii. Any other deductions towards new statutory taxes/duties if levied in future OR change in tax/duties/levies rate 

as stipulated in Appendix of Clause-47; shall be governed by clause 47.1 & 47.2 of General Condition of 
Contract. 

 
(d) Recovery against material issued to contractor, if any, at a rate stipulated in Schedule-A 

 
(e) Retention in lieu of time extension till time extension not granted by the Engineer-In Charge of UJVNL at a rate as 

per Clause-40 of GCC  
 

(f) Before making first payment, contractor is required to submit his PAN/TIN/GST & EPF number to payment unit of 
UJVNL. 

 
No Interest on Any Dues: 
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No interest shall be payable by UJVN Ltd on amounts due to contractors pending final settlement of claim. Further 
no interest shall be payable by UJVN Ltd on any delayed amount /payment/Earnest money deposit/ Performance 
security/ Security deposit/or any other withheld/retained amount.  

a. No claim for delayed payment due to dispute etc. – The Contractor agrees that no claim for interest or 

damages will be entertained or payable by the UJVN Limited in respect of money or balances which may 
be lying with the UJVN Limited owing to any disputes, differences or misunderstandings between the 
parties or in respect of any delay or omission on the part of the Engineer-in-charge in making intermediate 
or final payments or in any other respect whatsoever. 

b. Interest on money due to the contractor – No omission on the part of the Engineer-in-charge to pay the 

money due upon the measurement or otherwise shall vitiate or make void the contract, nor shall the 
contractor be entitled to interest upon any guarantee or payments in arrears nor upon any balance which 
may on the final settlement of his accounts be due to him.” 

CLAUSE-46: PRICE ADJUSTMENT:          
 

Consideration ofConsumer Price Index (CPI) and Whole Sale Price index (WPI) are not applicable to this contract 
and as suchno escalation of rates over the finally accepted rates for execution of the work shall be allowed during the 
entire contract period or extension thereof. However variation in rates (increased or decreased) due to variation in 
quantities of individual item of work shall be governed by Clause-18 “DEVIATION” of GCC. 

 
CLAUSE-47: TAXES, DUTIES AND LEVIES ETC: 

 
47.1    All existing customs duty, Import duty, business taxes, Income tax, labourcessor any other tax or  duty or levy such 

as Octroi, Royalty that may be levied in accordance with laws and regulation in force the last date of submission of 
price bid that the Contractor has to pay on the Contractor‟s equipment, plant, materials and supplies (permanent, 
temporary and consumables) acquired for the purpose of the Contract and for the services performed under the 
Contract shall be payable by the  Contractor, and the Employer shall not entertain any claim in this regard.  The rate 
quoted by the Contractor shall be deemed to be inclusive of all such taxes, duties, levies, royalty etc except GST 
which shall be paid extra as applicable.. Any statutory variation in the rate of aforesaid taxes, if any, during the 
continuation of the Contract including extension thereof shall be account for to the employer and contractor. 

 
47. 2 "However, if a New Tax or Duty or Levy, other than those existing on 28 days before the date of submission of price 

bid i.e. _____________ (date to be entered in Agreement)is imposed in India under a statute or law during the 
continuation of the Contract and the Contractor becomes legally liable there under to and actually pays the same for 
bonafide use on the Works contracted, then the Contractor shall immediately inform the Engineer-in-Charge in this 
regard. The Employer will reimburse the same to the Contractor on production of satisfactory proof of payment, 
provided that the amount thus claimed is not paid under Price variation clause 46 of General Conditions of the 
Contract. Changes in the rate of deductions towards advance tax rates of Income Tax or any other tax payable to 
appropriate authorities shall not be construed as a change in the rate(s) of taxes and will not be subject to 
adjustment. 

 
47.3  The Contractor‟s staff and labor will be liable to pay personal income taxes in respect of such of their salaries and 

wages as are chargeable under the laws and regulations for the time being in force, and the Contractor shall 
perform such duties in regard to such deductions thereof as may be imposed on him by such laws and regulations. 

 
47.4  Taxes will be deducted as per statutory laws applicable at the time of payment against the contract. . The contractor 

shall be liable to pay input credit if any, to the employer as per the prevailing GST rules & regulations. 
 
CLAUSE-48: PAYMENT OF FINAL BILL: 
 

48.1 The final bill shall be submitted by the Contractor within one month of the date fixed for completion of the Work or of 
the date the Certificate of Completion furnished by the Engineer-in-Charge. No further claim in this regard unless as 
specified herein under shall be entertained.  Payment shall be made within 3 months, of the submission of Final bill.  

If there shall be any dispute about any item or items of the work then the undisputed item or items only shall be paid 
within the said period of three months.  The Contractor shall submit a list of the disputed items within thirty days from 

the disallowance thereof and if he fails to   do so, his claim shall be deemed to have been fully waived and absolutely 
extinguished. Provided further the Employer shall not be liable to the Contractor for any matter or thing arising out 
of or in connection with the Contract or execution of the Works, unless the Contractor shall have included a claim 
in respect thereof in his Final Bill. 

 

48.2 While paying the final Bill, following deductions shall be made: 
 

From each Intermediate/RA Bill shall be processed for payment with following deductions/recoveries/Retention 
 

(a) Ninety Five percent (95%) of the running bill value shall be paid on regular interval after satisfactory performance 
of work. Deducted amount 5% towards security deposit shall only be refunded to contractor after completion of 
defect liability period (Clause 3.3 General Condition of Contract). 
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(b) In case, item or its part(s) executed at site found unsatisfactory, an amount may be retained by Engineer-In-
Charge from running bill(s) or final bill. The retention money shall only be released unless the Engineer-In-Charge 
is satisfied that unsatisfactory item of work has been replaced in its best way. 
 

(c) From each running bill/final bill following deductions are mandatory- 
 

i. Tax Deduction at Source towards Income tax, GST &Labourcess etc. at the rate prevailed concurrency of 
contract. 

ii. Deduction towards royalty as per the prevailing government rules. 
iii. Any other deductions towards new statutory taxes/duties if levied in future OR change in tax/duties/levies rate 

as stipulated in Appendix of Clause-47; shall be governed by clause 47.1 & 47.2 of General Condition of 
Contract. 

(d) Recovery against material issued to contractor, if any, at a rate stipulated in Schedule-A 

 
(e) Retention in lieu of time extension till time extension not granted by the Engineer-In Charge of UJVNL at a rate as 

per Clause-40 of GCC. 
 

(f) In case extension sought by the contractor is rejected by the Engineer-In-Charge, whole retention amount in lieu 
of time extension will be withheld on account of clause 40-GCC. 

 
CLAUSE-49: OVER PAYMENT AND UNDER PAYMENT: 
 

49.1     Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or under this 
Contract against the Contractor, the same may be deducted by the Employer from any sum then due or which at any 
time thereafter may become due to the Contractor under this Contract and failing that under any other contract with 
the Employer or from any other sum whatsoever due to the contractor from the Employer or from his security deposit, 
or he shall pay the claim on demand. 

 

49.2      The Employer reserve the right to carry out post- payment audit and technical examination of the final bill including 
all supporting vouchers, abstracts, etc.  The Employer further reserves the right to enforce recovery of any 
overpayment   when detected, notwithstanding the fact that the amount of the final bill may be included by one of the 
parties as an   item of dispute before an arbitrator appointed under clause 55 of this Contract and notwithstanding the 
fact that the amount of the final bill figures in the arbitration award. 

 
49.3    If as a result of such audit and technical examination any overpayment is discovered in respect of any work done by 

the Contractor or alleged to have been done by him under the Contract, it shall be recovered by the Employer from 
the Contractor by any or all of the methods prescribed above, and if any under-payment is discovered, the amount 
shall   be duly paid to the Contractor by the Employer. 

 
49.4    Provided that the aforesaid right of the Employer to adjust overpayments against amounts due to the Contractor 

under any other contract with the Employer shall not extend beyond the period of two years from the date of payment 
of the final bill or in case the final bill is a MINUS bill, from the date the amount payable by the Contractor under the 
MINUS final bill is communicated to the Contractor. 

 
49.5    Any sum of money due and payable to the Contractor (including the security deposit returnable to him) under the 

Contract may be withheld or retained by way of lien by the Engineer-in-Charge or Employer against any claim of the 
Employer or such other person or persons in respect of payment of a sum of money arising out of or under any other 
contract made by the Contractor with the Engineer-in-Charge or Employer or with such other person or persons. 
 
The sum of money so withheld or retained under this clause by the Engineer-in-Charge or Employer will be kept 
withheld or retained as such by the Engineer in- Charge or Employer or till his claim arising out of in the same 
Contract or any other contract is either mutually settled or determined by the arbitrator under Clause 54 hereof, or by 
the competent court. 
 

CLAUSE-50: CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL: 

 
50.1    All doCuments, correspondence, decisions and orders concerning the Contract shall be considered as confidential 

and/or restricted in nature by the Contractor and he shall not divulge or allow access to them by any unauthorized 
person. 

 
50.2    The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with this 

Contract have noted that the Indian Official Secret Act, 1923 (XIX of 1923) applies to them and shall continue so to 
apply even after the execution of such Works under the Contract. 

 
CLAUSE-51: LAWS GOVERNING THE CONTRACT: 

 
Unless otherwise hereinafter provided, this Contract shall be construed, interpreted and governed by laws of India. 
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CLAUSE-52 :DISPUTE AVOIDANCE & RESOLUTION MECHANISM: 
52.1.1 If any dispute, difference or controversy shall at any time arise between the contractor on the one hand and the 

Engineer-in-Charge on the other touching out of this the contract, or as to the true construction, meaning, and 
intent or any part or condition of, or payment for the same,  or as to the true intent, meaning, interpretation, 
construction or effect of the clauses of the contract, specifications or drawings any of them, or as to anything to be 
done, committed or suffered in pursuance of the contract or specifications, or as to the mode of carrying the 
contract into effect, or as to the breach or alleged breach of the contract,  or as to obviating or compensating for 
the commission of any such breach, or as to any other matter or thing, whatsoever connected with or arising out of 
the contract, and whether before or during the progress or after the completion of the contract, such question, 
difference or dispute shall be referred for adjudication to the  „Dispute Resolution Mechanism‟ elaborated herein 
under. 

 
52.1.2 Any dispute arising out at any time between the contractor on the one hand and the Engineer-in-Charge on the 

other within four-corners of the contract and not resolved at the Engineer-in-Charge in that case such question, 
difference or dispute shall be referred for adjudication in following order: 

 

i. Negotiation/ Mutual Consultation 
ii. Conciliation by Sole Conciliator } 

Internal Mechanism for Dispute 
Resolution 

 
52.1.3 PROCEDURE FOR CLAIMS: 

52.1.3.1 Except as otherwise provided in any other provision of the Contract, if the Contractor intends to claim any 
additional payment pursuant to any Clause of these Conditions or otherwise, he shall give claim notification to the 
Engineer-in-charge, within 15 days from the day when Contractor became aware of the event and circumstances 
giving rise to the claim has first arisen. 

 
52.1.3.2 Upon the happening of the event referred to in Sub-Clause 52.1.3.1, the Contractor shall keep such contemporary 

records as may reasonably be necessary to support any claim he may subsequently wish to make. Without 
necessarily admitting the Employer's liability, the Engineer-in-Charge shall, on receipt of a notice under Sub- 
Clause 52.1.3.1, inspect such contemporary records and may instruct the Contractor to keep any further 
contemporary records as are reasonable and may be material to the claim of which notice has been given. The 
Contractor shall permit the Engineer-in-Charge to inspect all records kept pursuant to this Sub-Clause and shall 
supply him with copies thereof as and when the Engineer-in-charge so instructs. 

 
52.1.3.3 Within 90 days from the day when Contractor became aware of the event and circumstances giving rise to the 

claim has first arisen under Sub-Clause 52.1, the Contractor shall send to the Engineer-in-Charge an account, 
giving detailed particulars of the amount claimed and the grounds upon which the claim is based. For further 
clarification Engineer-in-Charge may ask more documentary proof/ accounts regarding claimed amount, and 
contractor within a 14 (fourteen days) shall send further documents /accounts to the Engineer-in-Charge. 
 
Further, where the event giving rise to the claim has a continuing effect, such account shall be considered to be an 
interim account and the Contractor shall, at such intervals as the Engineer-in-Charge may reasonably require, 
send further interim accounts giving the accumulated amount of the claim and any further grounds upon which it is 
based. In cases where interim accounts are sent to the Engineer-in-Charge, the Contractor shall send a final 
"account within 30 days of the end of the effects resulting from the event. The Contractor shall, if required by the 
Engineer-in-Charge to do so, also send the copy of all accounts to the Employer which has sent to the Engineer-
in-Charge pursuant to this Sub-Clause. 

 
52.1.3.4 The Contractor shall be entitled to have any interim payment certified by the Engineer-in-Charge pursuant to 

Clause 52.1.3.1 such amount in respect of any claim as the Engineer-in-Charge, may consider due to the 
Contractor provided that the Contractor has supplied sufficient particulars to enable the Engineer-in-Charge to 
determine the amount due. If such particulars are insufficient to substantiate the whole of the claim, the Contractor 
shall be entitled to payment in respect of such part of the claim as such particulars may substantiate to the 
satisfaction of the Engineer-in-Charge. The Engineer-in-Charge shall notify the Contractor of any determination 
made under this Sub-Clause. 

 
52.1.4    SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE WITHOUT 

REFERENCE TO ACTUAL LOSS: 

              All sums payable by way of compensation under any of these conditions shall be considered as reasonable 
compensation without reference to the actual loss or damage sustained and whether or not damage shall have 
been sustained. 

52.2   DISPUTE RESOLUTION BY INTERNAL MECHANISM 

  Any dispute arising out at any time between the contractor on the one hand and the Engineer-in-Charge on the 
other within four-corners of the contract and could not be resolved at the Engineer-in-Charge level, shall first be 
resolved through Internal Mechanism for Dispute Resolution set by the Employer. This mechanism is basically 
conciliation in nature whereby dispute between the parties is resolved out of the court with amicable dispute 
settlement process. With the assistance of the negotiator / conciliator who acts as a neutral third party. 
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52.2.1 DISPUTE RESOLUTION BY NEGOTIATION/CONCILIATION 

i. If the dispute is not resolved at Engineer-in-Charge level, the claim shall be referred to concerned 
GMwithin 15 days from the date the claim is denied by Engineer in Charge on the request of contractor 
through written communication and a meeting will be convened at GM level in UJVN Ltd. wherein 
authorized representatives of both parties shall discuss all issues. At this level, parties shall put up their 
views and documentary proof related to work within contractual obligation and clauses binding to both 
parties. Both parties should try to negotiate with a view to reconcile the disputes and look for solutions. 
The higher authority shall try to bring both parties on a consensus solution and record the deliberation in 
detail.  

ii. The process shall be completed in 60 days. However if any party is not satisfied with the decision, the 
aggrieved party to the case, in next 15 days from the date of decision by the said higher authority 
through written communication, may refer its claim for conciliation by sole conciliator. 

If negotiation does not resolve the dispute between the parties the aggrieved party, within a period of 15 days from 
the date of failure to resolve the same through mutual consultation, shall notify the other party in writing about 
such a dispute it wishes to refer for conciliation. 

 
52.2.2 DISPUTE RESOLUTION BY CONCILIATOR 

I. Commencement of Conciliation  

i. If negotiation at the level of UJVNL higher authority does not resolve the dispute between the parties and 
engagement of a third party seems inevitable to amicably solve the disputes, the dispute shall be referred to 
Conciliation by Sole Conciliator under provision of Part-III of Arbitration & Conciliation Act 1996& subsequent 
amendment.  

ii. The party initiating conciliation shall send to the other party a written invitation to such invitation for 
Conciliation containing sufficient information of the dispute to enable the other party to be fully informed as to 
the nature, amount of the claim, if any, and apparent cause of action. 

iii. If the party initiating Conciliation does not receive any reply within thirty days from the date for Conciliation 
request, or within such other period as specified in the request, it shall be treated as rejection of the request 
for conciliation by the other party and the aggrieved party shall have right to take any alternative action 
available under the contract. 

iv. If the other party rejects the invitation, there will be no Conciliation proceedings. 
v. During concurrency of Conciliation proceedings, either of the parties shall not invoke the disputes in any other 

forum or Court of law. 
 

II. Appointment of Sole Conciliator  

i. The Sole conciliator shall be appointed from the empanelled members of UJVN Ltd.  
 

ii. The members may be empanelled as per eligibility criteria laid down under section 43 of Arbitration & 
Conciliation Act 1996 & subsequent amendment or from the panel of experts approved by UJVNL.  
 

iii. Aggrieved party, within a period of 15 days from the date of failure to resolve the same through mutual 
consultation, shall notify the other party in writing about such a dispute it wishes to refer for Conciliation. 
Such Invitation for Conciliation shall contain sufficient information as to the dispute to enable the other 
party to be fully informed as to the nature of the dispute, amount of the monetary claim, if any, and 
apparent cause of action. 
 

iv. If Conciliator is not appointed until the request for Conciliation is initiated, Engineer in charge will initiate 
the case for appointment of Conciliator within a week from receiving the proposal for conciliation. After 
appointment of Conciliator by competent authority of UJVN Limited, Engineer in charge will notify the 
same to the other party. 

 
v. The contractor will submit his consent for the appointed Sole Conciliator as per provision of Arbitration & 

Conciliation Act 1996 & subsequent amendment.  

III. Fee of the Conciliator 

Fee of conciliators as approved by UJVNL, subject to condition that it will not exceed the fee schedule 
given in the Arbitration & Conciliation Act 1996 & subsequent amendment. The cost of Conciliation 
proceedings including but not limited to fees for Conciliator, cost towards Air/Train/Car travel, Local 
transport, fooding& lodging, conference facility etc., as per convenience of conciliator, shall be paid as 
determined by UJVNL from time to time and shall be paid equally by the parties to the dispute.  

 

  IV. Submission of Claim to the Conciliator 
 

i. The party seeking conciliation shall submit dispute issues with and related doCuments to Conciliator with a 
copy of claim to other party within a period of 14 days from the date of appointment of Conciliator. 
Preferably the aggrieved part shall provide statement of disputes in the following format: 
a. Chronology of the dispute.  
b. Brief of the contract.  
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c. Brief history of the dispute.  
d. Issues. 

S. No. 
Description of Claims / 

Counter Claims 
Amount 

(in foreign currency/ INR) 

Relevant 
Contract 
Clause 

    
 

e. Details of Claim(s)/Counter Claim(s) 
f.       Basis/Ground of claim(s)/counter claim(s)       (along with relevant clause of contract). 
g. Other relevant information with respect to claim/dispute. 
h. The legal basis for the claim, whether based on a term of the Contract or otherwise, and if based on a 

term of the Contract, clearly identifying the specific term 
i. The facts relied upon in support of the Claim in sufficient detail to permit verification 
j. Details of the amount claimed and how it has been calculated 
 
Note: Statement of claims shall be restricted to maximum limit of 20 pages. 

 

ii. The parties shall be represented by their in-house employees. No party shall be allowed to bring any 
advocate or outside consultant/advisor/agent to contest on their behalf. Ex-officers of UJVNL who have 
handled the subject matter in any capacity shall not be allowed to attend and present the case before 
Conciliator on behalf of contractor. However, ex-employees of parties may represent their respective 
organizations. Parties shall not claim any interest on claims/counter-claims from the date of notice 
invoking Conciliation till execution of settlement agreement, if so arrived. In case, parties are unable to 
reach a settlement, no interest shall be claimed by either party for the period from the date of notice 
invoking Conciliation till the date of recommendations by Conciliator and 30 days thereafter in any further 
proceeding. 

 

V.   Conciliation Proceedings 
 

i.  All the conciliation proceedings shall be governed by Arbitration and Conciliation Act 1996 and 
subsequent Amendment, if any. However, the conciliator does not have the right to enforce its decisions. 
Conciliation is an informal process to resolve dispute between parties with a „Round –Table‟ discussion 
where Conciliator is allowed to discuss issues in dispute, develop all alternatives to help the parties bring 
them in a mutually agreed out come 

ii. During the conciliation process, if it appears to the conciliator that there exists an element of settlement, 
which may be acceptable to both parties, he/she shall formulate terms of possible settlement & submit 
them to parties for their observation. Conciliator may communicate to parties orally or in writing. 
Conciliator may meet and discuss the issues with the parties together or with each of them separately 

 
iii. Conciliator will conclude its proceedings in maximum 10 meetings, and give its recommendations within 

90 days to 180 days of its first meeting depending upon the claim amount &documentation involved. 
Conciliator will give its recommendations to both the parties recommending possible terms of settlement. 

 
iv. Conciliator may grant variation in the time limits mentioned for various steps to be taken by either party 

during proceedings of Conciliation, based on genuine reasons/grounds. Managing Director, UJVNL may 
extend the time/number of meetings, in exceptional cases, if Conciliator requests for the same with 
sufficient reasons. 

v.  The parties shall keep confidential all matters relating to the Conciliation proceedings. Parties shall not 
rely upon them as evidence in arbitration proceedings or court proceedings. 

 
vi. Parties are free to terminate Conciliation proceedings at any stage as provided under the Arbitration & 

Conciliation Act 1996 & subsequent amendment 

vii. If the parties reach to a mutual consensus during the conciliation proceedings, a Settlement Agreement 
under section 73 of the Arbitration & Conciliation Act 1996 & subsequent amendment will be drafted 
within 15 days of contractor's acceptance and same shall be authenticated by the Conciliator. Provided 
that draft settlement agreement is approved by competent authority of UJVNL. 
Once settlement agreement between Engineer in-charge on behalf of UJVN Ltd and contractor is 
finalized & agreed by both party, the settlement agreement shall be signed by both parties (between 
Engineer in-charge on behalf of UJVN Ltd and contractor) 

 
52.3. APPEAL AGAINST CLAIM / SETTLEMENT 
 

Each party who is not satisfied with the said conciliation process/settlement agreement may appeal to court of Law.  
The appellant court in case of civil suit will be the District court of the project area and in case of commercial suit will 
be Commercial Court at Dehradun. 

 
CLAUSE 53: BREAKUP OF LUMP SUM ITEMS 
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For the purposes of statements submitted in accordance with Sub-Clause 45, the Contractor shall submit to the 
Engineer-in-Charge, a break-up for each of the lump sum items contained in the Tender.  Such break-ups shall be 
subject to the approval of the Engineer-in-Charge. 

 
CLAUE 54:  DEFECTS LIABILITY PERIOD & UNFULFILLED OBLIGATIONS 
 

The Contract shall not be considered as completed until a Defects Liability Certificate shall have been signed by the 
Engineer-in-Charge and delivered to the Contractor, stating the date on which the Contractor shall have completed 
his obligations to execute and complete the Works and remedy any defects therein to the Engineer-in-Charge's 
satisfaction.  The Defects Liability Certificate shall be given by the Engineer-in-Charge within 28 days after the 
expiration of the Defects Liability Period.  
Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer shall remain liable for 
the fulfillment of any obligation incurred under the provisions of the Contract prior to the issue of the Defects Liability 
Certificate which remains unperformed at the time such Defects Liability Certificate is issued and, for the purposes of 
determining the nature and extent of any such obligation, the Contract shall be deemed to remain in force between 
the parties to the Contract. 

 

Clause 55: ENVOIRNMENTAL AND ECOLOGICAL BALANCE 
  

The Contractor shall be required to ensure that there shall be no indiscriminate felling of trees by him or his 
labourers or their family members and he will be solely responsible for their acts in this regard.  The Contractor 
shall try to maintain ecological balance by preventing deforestation, water pollution and defacing of natural 
landscape in the vicinity of work areas.  The Contractor shall so conduct his construction operations as to prevent 
an unnecessary destruction of, scarring or defacing the natural surroundings in the vicinity of the work area.  In 
order to maintain the ecological balance, the Contractor shall specifically observe the following instructions: 

 

a) Where unnecessary destruction, scarring, damage or defacing may occur as a result of the Contractor's operation, 
the same shall be repaired, replanted or otherwise corrected at the Contractor's expense.  The Contractor will 
prevent scattering of rocks and other debris outside the work areas.  All work areas shall be smoothed and graded 
in a manner to conform to the natural appearance of the landscape as directed by the Engineer-in-Charge. 

 

b) All trees and shrubs, which are not specifically required to be cleared or removed for construction purposes, shall 
be preserved and shall be protected from any damage that may be caused by the Contractor's construction 
operation and equipment.  The removal of trees or shrubs will be permitted only after prior approval by the 
Engineer-in-charge.  Special care shall be exercised where trees or shrubs are exposed to injuries by construction 
equipment, blasting, and excavating, dumping, chemical damage or other operation and the Contractor shall 
adequately protect such trees by use of protective barriers or other methods approved by the Engineer-in-Charge.  
Trees shall not be used for anchorage. 

 

c) The Contractor's construction activities shall be performed by methods that will prevent entrance or accidental 
spillage of solid matter contaminants, debris and other objectionable pollutants and wastage into river.  Pollutants 
and wastes shall be disposed of in a manner and at sites approved by the Engineer in-Charge. The Contractor 
shall fully comply with Water (Prevention and Control of Pollution) Act, 1974 section -33(A). 

 

d) In the Conduct of construction activities and operation of equipment, the Contractor shall utilize such practicable 
methods and devices as are reasonably available to control, prevent and otherwise minimize air pollution. The 
contractor shall fully comply with Air (Prevention and Control of Pollution) Act, 1981 section -31(A). 

e) Burning of materials resulting from clearing of tree, bush, combustible construction materials and rubbish may be 
permitted only when atmospheric conditions for burning are considered favorable. 

f) Separate payment will not be admissible to the Contractor for complying with the provisions of this clause and all 
costs shall be deemed to have been included in the ITEM OF RATE mentioned in the Bill of Quantities.  If any 
provision(s) is not complied with, within a reasonable time even after issue of a notice in this respect, the 
necessary actions would be carried out by the Engineer-in-charge at the cost of the Contractor. 

Clause 56: GENERAL 
 

56.1 Save and except as expressly provided elsewhere in this Contract all costs, expenses, charges and liabilities for the 
completion of the Works in accordance with the Contract and/or for the due and faithful performance and/or the 
fulfillment of all of the Contractor‟s obligations under the Contract including furnishing of bank guarantees to the 
Employer pursuant to the Contract shall be to the account of and be borne by the Contractor and shall be deemed to 
be included in the unit rates provided for in the Bill of Quantities and the Employer shall not be liable in any manner 
whatsoever therefore. 

56.2 Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or under this 
contract against the Contractor, the same may be deducted by the Employer from any sum then due or which at any 
time thereafter may become due to the Contractor under this Contract and failing or under any other contract 
between the Employer and the Contractor or from any other sum whatsoever due to the Contractor from the 
Employer or from his Security Deposit or he shall pay the claim on demand. 

 
Clause: 57: Banning/Debarring of the Bidders/ Contractors 
 

57.1 Indulging in unfair / corrupt practice in tender process 
  57.2  Indulging in bid rigging or collusive bidding 
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57.3   Subcontracting of whole or part of supply/ work without permission of Employer/UJVN Ltd 
57.4 Tampering with downloaded bid document form the website. 

 
In case it is found that the tenderer has submitted false information, fabricated information or incorrect information 
related to pre-qualification criteria of the tender then the tender will be rejected and the tenderer will be debarred to 
participate in other tenders of UJVN Ltd 
 

(i) First time for one year  
(ii) and for seven years for repetitionin submission of false information, fabricated information or 
 incorrect information related to pre-qualification criteria in any tender of UJVN Ltd.. 
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SECTION IV 
 

SPECIAL CONDITIONS OF CONTRACT 
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SPECIAL CONDITION OF CONTRACT 
 

These special conditions shall be read and construed along with General Condition of Contract modified by the provisions 
hereof. But if there be any conflict or inconsistency between the Special Condition and General Conditions then special 
conditions shall prevail.  
 
SCOPE OF WORK:  The scope of work will cover the “Repair of damaged false ceiling and other associated works of 
Dharasu Power House Complex, MB-II HEP, Chinyalisaur, Uttarkashi.” 

 
1. GENERAL: 

1.1 Scope of this tender covers the work in totality for which tendering is intended. Items of work mentioned in bill of 

quantity (Section VII) form the work in general. Each individual item shall be executed as per technical 
specification or as per the direction of Engineer-In- Charge in such a way that it completes the work in proper way. 
Scope of work will remain in existence until unless the work for which tendering is intended, is completed properly 
as per General condition of contract, Special condition of contract and technical specification. A prior visit to site is 
essential before submitting the tender. 

1.2  After receiving LOI, contractor shall authorize his site representative, who will be responsible to contractor and will 

keep close liaison with the concerned J.E/A.E for taking day to day instructions at site whether verbal or in writing, 
regarding emergency work or routine work. 

1.3 All materials used in above tender should be approved by the E/I of the work before taking into use 

1.4  Contractor or his authorized representative shall keep close liaison daily with concerned J.E. /A.E. for taking day to 

day   instructions progress/complaints pertaining to the work 

1.5   Contractor has to follow the labor rules, other rules applicable for this type of work and statuary rules laid by 

GOUK/GOI. 

The scope of work stipulated above is not confined to particular site, on requirement or in emergent situation, 
contractor may be asked to execute the work at other site within eight Kms from the site under scope of tender 

2.  EXCLUSIVE:  

2.1  Under Scope of this work contractor has to execute the work of “Repair of damaged false ceiling and other 

associated works of Dharasu Power House Complex, MB-II HEP, Chinyalisaur, Uttarkashi.” for The year 2025-26” 
as & when asked by the E/I. 

2.2  A tentative list of required T&P is at Schedule C. 

2.3 It is the sole responsibility of the contractor to follow the statuary rules and laws regarding labour and mining. In 
case the violation of laws, if any penalty or punishment is imposed by the law enforcing bodies, UJVNL shall not 
bear such penalty or punishment. 

2.4 During execution of work, material or items samples such as cement, fine aggregate, coarse aggregate, steel , 
concrete, epoxy etc. if required, may be collected and referred to laboratory test by Engineer-in-Charge  and bill 
thus raised by concerning laboratory shall be paid by contactor or deducted from Contractor‟s bill. 

2.5 The contractor shall have to submit latest challan of EPF in each bill and shall record on each bill a certificate that 
he has paid up to date wages of his labors and has deposited up to date EPF thereof.  

2.6 All the equipment machines deployed should be in good working condition. 

2.7 Rates offered by the contractor should be inclusive of all taxes (excluding GST which shall be paid extra as 
applicable) applicable as per the statuary rules of GoU/GoI. 

2.8 Contractor will be responsible for safety of machines, staff and structure etc. 

2.9 The work shall be carried out as per C.P.W.D or P.W.D specifications/specification mentioned in PWD S.O.R and 
to the entire satisfaction of Engineer-In Charge. 

2.10 Contractor shall be responsible for mobilization and demobilization of man, material, equipment and all other 
necessary resources to ensure timely completion of the work. 

2.11 No escalation shall be paid by the Nigam. 

2.12 All arrangement for execution of work shall be made by the contractor including arrangement for storage of 
material, camp office/residences etc. 
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B. ELECTRICITY:  

  The electricity connection for the work shall be arranged by the contractor and all expenditure in this regard shall 
be borne by the contractor himself. 

C. WATER: For construction work water shall be arranged by contractor on his own cost. If not provided departmentally, 

however if used from Nigam source the same shall be charged @ 1.5% of the items of works executed by/with 
cement. 

D. MATERIAL& T&P : 

All T&P as well as material including cement and steel shall be arranged by contractor. However, on exigency 
Cement and steel may be provided to the contractor and issue rates as mentioned in „Schedule-A‟ shall be 

deducted from contractor‟s bill. However, in case in non-issuance of any material from UJVNL, contractor shall not 
claim any compensation.  

E.TERMS & CONDITIONSOF PAYMENT 
 
  1. PRICES: 

a. Prices shall be firm during the currency of the contract as specifically indicated in contract Document. 

b. The Bidder shall quote his rates for all items required for complete work. The rate quoted by the contractor shall 

be deemed to be  inclusive of all such taxes & duties levies, royalty and  incidental charges and shall also 
include cost towards boarding, lodging and transportation of contractor‟s staff and labour, which shall be the 
responsibility of the contractor only etcexcept GST which shall be paid extra as applicable.(refer clause -47 of 
GCC) The above charges shall remain firm during the continuation of the Contract and changes, if any shall be 
governed by clause-47.1 & 47.2 of GCC 

c. Royalty from each RA bill shall be deducted as per „prevailing government rules. 

d. Rate of each item of work shall only payable to contractors after completion of work as per site requirement/ as 
per technical specification or as per direction of Engineer In- charge or his representative, otherwise clause 4 of 

SCC shall be imposed on contractor. 

2. PENALITY:   
a.     Liquidated damage shall be as per charged as per Clause -40 of GCC. 
 

b. If any day, it is found at site that contractor has deployed lesser material / man power and machinery at site 
which is unable to perform the work within time frame then penalty shall be imposed by Engineer –In – 
Charge on his discretion, penalty thus imposed shall be charged from contractor‟s forthcoming bill.  
 

c. In case contractor fails to achieve desired progress as per Schedule-B, Liquidated Damage may be imposed 

accordingly. 
 

3. REMOVAL OF DEFECTIVE MATERIAL: 

Material used at site shall be as per Technical specification and direction of Engineer –In – Charge  and if found 
defective the same shall not be allowed to use at site and Contractor has to remove the defective  material from 
site at his own cost within three days of such direction issued by Engineer –In – Charge. 

  4. PAYMENT 

All intermediate/Running account and final payment shall be processed as per Clause-45 & 48. 

 

F.TERMS AND CONDITIONS OF PRICE BID:  
 a. Bidders are advised to go through General condition/special condition/ Schedules/Technical specification/safety 

manual/ tender Drawing before quoting their rates. A prior site visit is also advisable 

b. Quantity of work may vary up to any extent on either side and no extra rate shall be paid towards variation of quantity. 

c. Rates quoted shall be inclusive of cartage, loading, unloading, insurance during transportation etc and other 

miscellaneous expenditures.  

d.  The rate quoted shall be considered exclusive of GST & inclusive of all other taxes & duties such as royalty, I.T., 
excise duty, LabourCess, EPF & insurance of laborsetc at prevailing rates at the time of submission of „FINANCIAL 
BID‟. 

 e. All work shall be carried out as per technical specification and as per instructions of Engineer-in-charge. 

f.   Bidder has to enter only percentage rate basis in Bill of Quantity. Lump- Sum rates shall not be considered in any 

case and tender shall be rejected without giving any reason. 
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g. Bidder shall not write anything on Bill of Quantity except rate. After quoting rates on bill of quantity nothing shall be 

added or deducted by the bidder from quoted rates, such practice shall not be accepted and only quoted rates shall 
be considered for bidding 

Note: Only price bid submitted on-line shall be entertained. Hard copy or Scanned copy of price bid shall not be 
accepted. Bidders are advised not to submit their price bid with Part-I Techno- Commercial bid in case of e-
tender. 

 
G. GENERAL: 

In case of any discrepancy in terms and conditions, order of precedence shall prevail as per clause -2 of General 
Condition of Contract. However, if interpretation of any term and condition is not cleared from General Condition of 
Contract, Special Condition of Contract, Price Bid, Technical Specification; decision of Engineer- In- Contract shall be 
final and binding to contractor.  

 
 

 

 

 

 

 

Signature of Contractor      EE(Civil),MB-II,Chinyalisaur 
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SECTION V 
 

SCHEDULES 
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SCHEDULE-A 

ISSUE OF DEPARTMENTAL MATERIALS TO THE CONTRACTOR 

(Refer Clause 23 of General Conditions of Contract)  

     

Sl. Particulars of materials to Unit 
 Penal 

recovery Rate Place of issue. 

No. be issued.   (Rs.)   

 
 

   

     

     

     

     

 No material shall be issued.    

     

     

  NIL   

  
 

  

     

     

     

     

     

     

     

     

Note:     

Remarks:    Penal recovery rate in case of excess consumption of materials (cement, steel and explosives) shall be at 
least 25% more than the prevailing stock issue rates at the time of invitation of bids. Depending upon time required for 
award works as well as duration of construction period for the work in question the escalation factor shall be duly 
accounted for while working out the penal recovery rate.  
 
Penal recovery rate shall be filled in by the Project at the against each of the material to be issued free of cost by the 
Employer and the above remarks be deleted in the Bid doCument. 

Please note that no material shall be issued to the contractor/bidders as indicated in Clause 23 of General 
Conditions of the Contract. The contractor has to arrange himself all material, power etc. at his own cost. 
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SCHEDULE-B 
 

 
 

PERIOD OF COMPLETION AND INTERMEDIATE MILESTOE 

 
(See Clause-39 of GCC) 

 
  

(Tentative Construction schedule shall be submitted by the Contractor showing completion of work in 12 Months) 
 

.
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SCHEDULE-C 
 

LIST OF PLANT & MACHINERY REQUIRED 

(See Clause 21 of GCC) 

The key equipments for construction of works and field 
testing laboratory are: 

For Construction of above Proposed Works 
(Tentative) 

   

   

   

   

   

   

   

   

   

   

   
 

 
NOTE: Above list is tentative. Any additional plant & machinery required for proper completion of work shall be 
arranged by contractor on his own cost, no additional payment shall be paid to contractor. 
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SCHEDULE-D 

SCHEDULE OF STANDARD CONSUMPTION OF MATERIAL 

 

SI. 
No. Item 

Unit No. of 
cement 

bag 

Sand in 
Cum 

Bricks 
in Nos, 

Stone/Ball
ast Cum. 

A 

1. 

2. 

3. 

4. 

5. 

Its Class Brick Work in cement mortar 

1:3 Mix 

1:4 Mix 

1:5 Mix 

1:6 Mix 

1:8 Mix 

 

Cum 

Cum 

Cum 

Cum 

 

2.65 

1.90 

1.58 

1.33 

0.94 

 

0.27 

0.27 

0.27 

0.27 

0.27 

 

460 

460 

460 

460 

460 

 

- 

- 

- 

- 

- 

B 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

Cement Concrete 

1:1:2 

1:1.5:3 

1:2:4 

1:3:6 

1:4:8 

1:5:10 

1:6:12 

 

Cum 

Cum 

Cum 

Cum 

Cum 

Cum 

Cum 

 

11.00 

7.80 

6.00 

4.25 

3.20 

2.50 

2.25 

 

0.40 

0.44 

0.46 

0.48 

0.51 

0.50 

0.48 

 

- 

- 

- 

- 

- 

- 

- 

 

0.80 

0.85 

0.90 

0.92 

0.95 

0.95 

0.95 

C 

1. 

2. 

3. 

4. 

5. 

6. 

 

7. 

 

 

8. 

Cement Plaster 12mm thick. 

1:2 Mix 

1:3 Mix 

1:4 Mix 

1:5 Mix 

1:6 Mix 

20mm thick Cement Plaster. (1:2 Mix) in DADO. 

 20mm thick marble flooring 1:2 Cement mortar cover 

15mm base coat & top coat 5mm. 

Rough cast finish plaster. 

Extra material for rough phase plaster. 

3mm thick floating coat of neat cement 

 

Sqm 

Sqm 

Sqm 

Sqm 

Sqm 

Sqm 

 

Sqm 

 

 

Sqm 

 

0.19 

0.16 

0.11 

0.09 

0.08 

0.28 

 

0.32 

 

 

0.09 

 

0.015 

0.015 

0.015 

0.015 

0.015 

0.019 

 

0.019 

 

 

- 

 

- 

- 

- 

- 

- 

- 

 

- 

 

 

- 

 

- 

- 

- 

- 

- 

- 

 

- 

 

 

- 

D 

1. 

2. 

3. 

4. 

5. 

Damp Proof Course. 

20mm thick DPC with 1:2 Mix. 

20mm thick DPC with 1:1.5:3 Mix. 

40mm thick DPC with 1:2:4 Mix. 

25mm thick DPC in 1:1.5:3. 

40mm thick DPC in 1:1.5:3. 

 

Sqm 

Sqm 

Sqm 

Sqm 

Sqm 

 

0.28 

0.20 

0.26 

0.247 

0.40 

 

0.019 

0.011 

0.018 

0.011 

0.022 

 

- 

- 

- 

- 

- 

 

- 

0.021 

0.036 

0.023 

0.042 

E 
1. 
2. 
3. 
4. 
5. 

Cement Pointing 
1:2 Mix 
1:3 Mix 
1:4 Mix 
Raised Pointing on brickwork in 1:2 C.M. 
Drip course in 1:2 Mix (25x12mm section) 

 
Sqm 
Sqm 
Sqm 
Sqm 
R.M. 

 
0.045 
0.035 
0.027 
0.107 
0.005 

 
0.003 
0.003 
0.003 
0.004 
0.010 

 
- 
- 
- 
- 
- 

 
- 
- 
- 
- 
- 
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F 
1. 
 
2. 
 
3. 
 
4. 
5. 
6. 
 
 
7. 
 
8. 
 
9. 

Flooring 
25mm thick 1:2:4 in flooring over 75mm cc 1:4:8 
including rendering etc. complete. 
25mm thick CC 1:2:4 flooring without base concrete 
40mm thick CC 1:2:4 flooring without base concrete 
Flat brick soiling 1:6 without top pointing. 
BOE flooring 1:6 without top pointing. 
Mosaic flooring including 6mm mosaic 25mm CC 1:2:4 
and 75mm CC 1:4:8 complete. 
20mm Mosaic dado complete with plaster 1:2 Mix. 
Top coat 5mm thick white cement over 15mm thick 1:2 
cement mortar. 
6mm thick white glazed tiles flooring & skirting in 1:3 
cement mortar. 
½” thick white glazed tile flooring in 1:3 Mix. 
75mm thick CC 1:3:6 in Apron with rendering in 1:2 
mix. 

 
Sqm 

 
Sqm 

 
Sqm 

 
Sqm 
Sqm 
Sqm 

 
 

Sqm 
 

Sqm 
 

Sqm 

 
0.45 

 
0.21 

 
0.30 

 
0.09 
0.13 
0.55 

 
 

0.30 
 

0.23 
 

0.35 
 

 
- 
 
- 
 

0.018 
 
- 
- 
- 
 
 
- 
 

0.019 
 
- 

 
- 
 
- 
 
- 
 
- 
- 
- 
 
 
- 
 
- 
 
- 

 

 
- 
 
- 
 

0.036 
 
- 
- 
- 
 
 
- 
 
- 
 
- 

G. R.B. work in 1:3 Mix. Cum 3.60 0.33 420 - 

H. 
1. 
2. 
3. 

Stone work  
R.R. 1:6 
R.C.R. 1:6 
R.C.R. 1:4 

 
Cum 
Cum 
Cum 

 
1.40 
1.24 
1.85 

 
0.30 
0.25 
0.25 

 
- 
- 
- 

 
1.00 
1.25 
1.25 

I. 
1. 
2. 

White Washing 
Cement washing 
Cement washing in 1:2 (Cement & Lime) 

 
Sqm 
Sqm 

 
0.008 
0.002 

 
0.64 
0.62 

 
- 
- 

 
- 
- 

J. 
1. 
2. 

Block Masonry 
Masonry in CC 1:4:8 laid in 1:6 C.M. 
Masonry in CC 1:3:6 laid in 1:6 C.M. 

 
Cum 
Cum 

 
4.40 
5.60 

 
- 
- 

 
- 
- 

 
0.91 
0.88 

K. Laying of Kota stone Sqm 0.11 0.08 - - 

 
NOTE:  
1. However, on later stage as per mix design, consumption of material may be varied for which contractor shall not 

make any claim whatsoever. 
2. The above consumption includes wastage up to 2% (Two Percentage). 

3. The cement consumption is 5% (Five percentages) less in case use of shingle in place of broken graded stone 
aggregate. 
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FORMAT-I 

APPLICATION FOR TENDER 

To 
 _____________________________ 
 _____________________________ 
 _____________________________ 
  
 
1. I/We have read and examined the following tender documents relating to “-----------------------------------------------------

----------------------------------------------” (Name of work) 
 

SECTION-I    Notice Inviting Tender  
SECTION-II    Instructions to Bidder (ITT) 
SECTION-III   General Conditions of Contract,   
SECTION-IV Special Conditions of Contract 
SECTION-V   Schedules 
SECTION-VI Form and Proforma 
SECTION-VII   Bill of Quantity 
SECTION-VIII   Technical Specifications 
SECTION-IX  Safety Manual, if any 
SECTION-X Tender Drawing, if any. 

 

2. I/We hereby tender for execution of the works referred to in the documents mentioned in paragraph above upon the 
terms and conditions contained of referred to in the aforesaid documents and in accordance to all respects with the 
specifications, designs, drawings and other details given there in and at the rates contained in “Bill of Quaintly” and 
within the period(s) completion as given in SECTION-I    Notice Inviting Tender  and subject to such terms and 
conditions as stipulated in contract. 

 

3. I/We agree to keep this tender open for acceptance for 120 days after the deadline date for Tender submission 
and also agree not to make any modifications in its terms and conditions of our own accord. 

 

4. A sum of Rs………………..………………… (Rupees…………………. 
…………………………………………………………………………………   only) is hereby forwarded in form of FDR 
from Scheduled Bank of India as earnest Money.  I/We agree that if I/We fail to keep the validity of tender open, as 
aforesaid, or make any modifications in the terms and condition of my/our tender of our own accord and/or  fail to 
commence the execution of the works as provided in the documents referred in paragraph above, after the 
acceptance of our tender, I/We shall become liable for forfeiture of  my/our earnest money, as aforesaid and  the 
Employer shall without prejudice to any other right of remedy, be at liberty to forfeit the said earnest money 
absolutely.  

  

5. I/We agree to abide by and fulfill all the terms and conditions and provisions of the above mentioned tender 
documents. 

 

6. I/We certify that the Tender submitted by me/us is strictly in accordance with the terms, conditions, specifications 
etc. as contained in your tender documents referred in paragraph 1) above and it does not contain any deviations 
to the aforesaid documents. It is further certified that information furnished in the Tender submitted by us correct to 
the best of our knowledge and belief. 
 

(Signature of person duly sign the Tender on behalf of the Bidder along with seal of company/Firm) 
 

                                                                                              Signature ______________________________ 
 

                                                                                               Designation ______________________________ 
 

                                                                                                   Date____________________________________ 
                                               
                                                                                                   Name of Company/Firm _____________________ 

         _______________________________________ 
                                                                                              

                                                                                               Address _________________________________ 
                                                                                                             _________________________________ 

                                                                              
        Telephone No. ____________________________ 

    Fax No. __________________________________ 
                                 e- mail  __________________________________ 
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FORMAT-II 

FORM OF DECLARATION 

((To be furnish in stamp paper of Rs 100/-) 

M/s_____________________________________(name of Bidder) having its registered office at 
_____________________________________________ (hereinafter referred to as “The Bidder”) having carefully studied 
all the documents,, specifications, drawings etc. pertaining to the Work for “-----------------------------------------------------------” 
(name of work), the local and site conditions and having undertaken to execute the said works. 
 

DO HEREBY DECLARE THAT: 

1. The Bidder is familiar with all the requirements of the Contract. 

2. The Bidder has not been influenced by any statement or promise of any person of the Employer but only the Contract 

Documents. 

3. The Bidder is financially solvent. 

4. The Bidder is experienced and competent to perform the contract to the satisfaction of the Employer. 

5. The Bidder is familiar with all the general and special laws, acts, ordinances, rules and regulations of the Municipalities, 

District, State and Central Government of India that may affect the work, its performance or personnel employed therein. 

6. The Bidder hereby authorizes the Employer to seek reference from the bankers of Bidder for its financial position. 

7. The Bidder undertakes to abide by all labour welfare legislations. 

8. The statement submitted by the Bidder is true and correct. 

9. After submitting the tender, if it is found at later stage that Bidder has submitted any wrong/ false document to 

influence the tender then UJVN Ltd. has right to make any suitable legal action against the Bidder and forfeit the bid 

security/EMD or any sum payable to Bidder. 

10. The Bidder is agree to extend the validity of rates entered in the BoQ “Priced Bid” for a period of 120 days after the 

deadline date for Tender submission.( a separate certificate in this respect will be provided by the Bidder). 

11. The Bid, consisting of the “Technical Bid and the Price Bid”, shall be valid for  period of 120 days in accordance with 

the Bidding Documents, and it shall remain binding upon the Bidder and shall be accepted to bidder at any time before 

expiration of that period. The proposal in response to the above invitation shall not be withdrawn within 120 days from 

the date of the opening of the tender, also to the condition that if thereafter Bidder withdraws his proposal within said 

period, the earnest money deposited by the Bidder shall be forfeited by the UJVN Ltd. in the discretion of the later.” 

 
Certified that I/we have visited the site and get familiarized with nature of WORK/ SUPPLY and site 
conditions.I/we will not make any claim regarding damage to WORK/SUPPLY, T&P, labouretc and will be fully 
responsible to complete the WORK/SUPPLY as per General condition/special condition/Bill of Quantity/Technical 
specification/ as per instructions of Engineer-In-Charge. 
 

 

 

 

Signature  

Dated _________                                                                    

         For and behalf of Bidder 

 

 

 

 

 

 

 

 
 



Repair of damaged false ceiling and other associated works of 

Dharasu Power House Complex, MB-II HEP, Chinyalisaur, 

Uttarkashi. 

 

        NIT-18/ EE(Civil) / MB-II / Chinyalisaur / 2025-26 

 

P a g e 67 of 81 

 
          FORMAT-III 

FORM OF AGREEMENT 

This agreement made the ------------------------ between ------------------------------------------------ (herein after referred to as the 

Contractor of the one part and the UJVN Ltd of the other. 

 
 WHEREAS the UJVNL is about to construct the “………………………………………….” (hereinafter called the works) 

mentioned, enumerated or referred to in certain General Conditions Specifications, Schedules, Drawing, Form of tender, 
Covering letter and Schedule of Prices which for the purpose of identification have been signed by:  
_____________________________ on behalf of……………… (Contractor) and 
_______________________________________(The Engineer-in-charge of the UJVNL) on behalf of Managing Director 
UttarakhandJalVidyut Nigam Ltd and all of which shall from part of this contract as through separately set out herein and 
are included in the expression (Contract) wherever herein used. 
 

AND WHEREAS the UJVNL has accepted the tender of the Contractor for the provisions and execution of the said 
work for the sum of Rupees ________onlyupon the terms and subject to the conditions hereinafter mentioned. 

 
NOW PRESENT WITNESS and the parties hereto hereby agree and declare as follows:- 

That is to say, in consideration of the payments to be made to the Contractor by the UJVNL as hereinafter mentioned the 
Contractor shall duly provide the plan for the said works and things in the Contract mentioned or described or which are 
limited there form or therein respectively or may be reasonably necessary for the completion of said works within and at the 
time and in the manner and subject to the terms, and conditions and stipulations mentioned in the said contract. 

 And in consideration at the due provisions, erection, execution consideration and completion of the said works and 
maintenance thereof, as aforesaid the UJVNL will pay to the Contract the said sum of Rupees _______ only or such other 

sums as may be become payable to the Contractor under the provisions of this contract such payments to be made at such 
time and in such manner as is provided of the contract. 
 

In WITNESS WHEREOF the parties hereto have signed this deed hereunder on the dates respectively mentioned 
against the signatures of each. 
 

Signed       Signed 

 

 

 
(For and on behalf of the UJVNL)       by(date) (Contractor) 

 

 

in the presence of and of       in the presence of and of (date) 
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FORMAT-IV 

 
PROFORMA OF TIME EXTENSION CASE  

 

S No Particulars Details 

1 Name of work   

2 Agreement No & Date.   

3 Value of Agreement  

4 Name of contractor /Firm  

5 Date of Start as per Agreement  

6 Due date of completion as per Agreement  

7 Actual date of completion  

8 Date of application of Time extension from 
contractor 

 

9 Amount of work done upto date of application by 
Contractor in Rs and in % 

 

10 Date up to which extension already sanctioned 
already sanctioned, if any 

 

a) First time Extension Sanctioned, if any  

b) Second time Extension Sanctioned, if any  

11 Amount of work done up to last sanctioned 
extensions in Rs and in % 

 

12 Date upto which Time extension is demanded at 
present  

 

13 Justification in support of time extension  

14 No Claim certificate  

 
15. Brief particular of work to be executed during time extension 
 

Value of work as per Agreement Value of work executed during the 
period specified in the agreement. 

Approx. Value of work to be executed 
during extension period. 

   

 
16. Whether there will be any loss or financial liability arise to the Nigam 
     Due to proposed extension                                       …………………… 
 

 
(Signature of contractor) 
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FORMAT-V 

 
NO CLAIM CERTIFICATE 

 
 It is to certify that grant of time Extension for the work upto ………………..for work named as  

“…………………………………………………………………………”(Name of work) against agreement no ………………  shall 

not form  basis of any extra claim what so ever.    

 

       Sign of Contractor   

(                                    )                                    

  Name of Firm   
 
Note: As per clause 39.3 of GCC no claim due to time extension of the contract/work will be admissible. 
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FORMAT JV-1  

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF JOINT VENTURE (JV) PARTNERS 
POWER OF ATTORNEY*(Not Applicable) 

 (To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant stamp Act. The 
stamp paper to be in the name of the company who is issuing the Power of Attorney.) 

Know all men by these present, we ………………………… do hereby constitute, appoint and authorize 

Mr/Ms………………………………….who is presently employed with us and holding the position of …………..as our 

attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in connection with or incidental to 

our bid for the work of including signing and submission of all documents and providing information/ responses to UJVN Ltd 

representing us in all matters, dealing with UJVN Ltd in all matters in connection with our Tender for the said project.  

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of Attorney 

and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to have been done by 

us. Dated this the ………………………day of…………………20xx. 

Signature of the attorney  

Signature of the attorney is attested 

(Signature of authorized signatory)  

(by the authorized signatory of the company)(Signature 

and Name in Block letters of Signatory) 

 Seal of Company  

Witness: 

Witness 1:          Witness 2: Name :

           Name : Address : 

          Address : Occupation :  

           

Occupation : Notes: i) To be executed by all the partners individually, in case of a Joint Venture. 

 ii) The made of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by 

the applicable law and the charter documents of the executant(s) and when it is so required the same should be 

under common seal affixed in accordance with the required procedure. 

iii) In case of incorporated companies, the common seal of the company has to be embossed on all pages
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 FORMATJV-2  

FORMAT FOR POWER OF ATTORNEY TO LEAD PARTNER OF JOINT VENTURE (JV) 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant stamp Act. The 

stamp paper to be in the name of the company who is issuing the Power of Attorney) 

POWER OF ATTORNEY Whereas UJVN Ltd has invited Tender for the work of Whereas, the members of the Joint 

Venture comprising of M/s……………………………………..M/s……………………………..and M/s……………………………, 

are interested in submission of bid for the work …………………………(insert name of 

work……………………………………….. in accordance with the terms and conditions contained in the bidding documents. 

Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead Partner, with all 

necessary power and authority to do, for and on behalf of the Joint Venture, all acts, deeds and things as may be 

necessary in connection with the Joint Venture‟s bid for the project, as may be necessary in connection the Joint Venture‟s 

bid for the project. NOW THIS POWER OF ATTORNEY WITNESSETH THAT: We, 

M/s…………………………………………………., hereby designate M/s…………………………, being one of the partners of 

the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of the Joint Venture, all or any of the acts, deeds 

or things necessary or incidental to the Joint Venture‟s Tender for the contract, including submission of Tender, 

participating in conferences, responding to queries, submission of information/doCuments and generally to represent the 

Joint Venture in all its dealings with UJVN Ltd any other Government Agency or any person, in connection with the contract 

for the said work until culmination of the process of Tendering till the contract agreement is entered into with the UJVN Ltdl 

and thereafter till the defect liability period. We hereby agree to ratify all acts, deeds and things lawfully done by lead 

member, our said attorney pursuant to this power of attorney and that all acts deeds and things done by our aforesaid 

attorney shall and shall always be deeded to have been done by us/ Joint Venture. Dated this the ………………………day 

of………………20xx 

Signature of the attorney  

Signature of the attorney is attested  

(by the authorised signatory of the company) 

 

Notes: 
 i) To be executed by all the partners individually, in case of a Joint Venture. 
 ii) The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the 
applicable law and the charter documents of the executant(s) and when it is so required the same should be under 
common seal affixed in accordance with the required procedure. iii) In case of incorporated companies, the common seal of 
the company has to be embossed on all pages.  
 
 
(Name in Block letters of Executants) 
 
Seal of Company 
 
 Witness 1:           Witness  2:   
Name :        Name :  
Address :       Address :   
Occupation :                    Occupation : 
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FORMAT JV-3  

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) FOR JOINT VENTURE PARTICIPATION BETWEEN 

M/s……………………………..having its registered office at………………… (hereafter referred to as 
…………………………………………………………………………………………….) acting as the Lead Partner of the first part. 
And M/s……………………………………………having its registered office at………………………………….(hereafter 
referred to as „……………………………..‟) in the capacity of a Joint Partner of the other part. The expressions 
of……………………..and ………………………………shall whatever the context admits, mean and include their respective 
legal representatives, successors-in-interest and assigns and shall collectively be referred to as “the Parties” and 
individually as “the Party” WHEREAS; UJVN Ltd (hereinafter referred to as “Client”) has invited bids for……………..(insert 
name of 
work)…………………………………………………………………………………………………………………………………………
… ………………….” 

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1. The following documents shall be deemed to form and be read and construed as an integral part of this MOU. i) Notice 
for bid, and ii) Tender document iii) Any Addend urn / Corrigendum issued by (Southern Railway Mechanical organization) 
iv) The Tender submitted on our behalf jointly by the Lead partner. 

 2. The „Parties‟ have studied the documents and have agreed to participate in submitting a „Tender‟ jointly. 

 3. The name of the Joint Venture firm shall be______________________________. 

 4. M/s…………………………….. Shall be the lead member of the JV for all indents and purpose and shall represent the 
Joint Venture in its dealing with Client. For the purpose of submission of Tender proposals, the parties agree to nominate 
…………………….. as the leader duly authorized to sign and submit all doCuments and subsequent clarifications, if any, to 
the Client. However, M/s…………….. Shall not submit any such proposals, clarifications or commitments before securing 
the written clearance of the other partner which shall be expeditiously given by M/s………………. to 
M/s……………………… 

 5. The „Parties‟ have resolved that the distribution of share and responsibilities is as under: 

 a) Lead Partner share……………………….%;  

Responsibilities.i)………………. 

 ii)………………. 

 iii)…………………… 

b) Joint Venture Partner‟s share…………………..%  
Name…………………………………………….  
Responsibilities  i)………………..  

ii)………………..  
iii)……………….. 

C) Joint Venture Partner‟s share………………………..%  
Name……………………………………………. 

 Responsibilities 
   i)………………..  

ii)……………….. 
   iii)……………….. 

 
 6. JOINT AND SEPARATELYL RESPONSIBILITY The Parties undertake that they shall be jointly and separately liable to 
the client in the discharge of all the obligations and liabilities as per the contract with the client and for the performance of 
contract awarded to their JV. 
 
7. ASSIGNMENT AND THIRD PARTIES The parties shall co-operate throughout the entire period of this MOU on the basis 
of exclusively and neither of the parties shall make arrangement or enter into agreement either directly or indirectly with any 
other partly or group of parties on matters relating to the Project except with prior written consent of the other party.  
 

8. EXECUTIVE AUTHORITY The said Joint Venture through its authorized representative shall receive instructions, 
payments from the client. The management structure for the project shall be prepared by mutual consultations to enable 
completion of project to quality requirements within permitted cost and time. 
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9. GUARANTEES AND BONDS Till the award of the work, the lead partner shall furnish Earnest Money and all other 
bonds/guarantees to the Client on behalf of the Joint Venture, which shall be legally binding on all the partners of the Joint 
Venture. 
10. INDEMNITY Each party hereto agrees to indemnify the other party against its respective parts in case of breach / 
default of the respective party of the contract works of any liabilities sustained by the Joint Venture. 
11. For the execution of the respective portions of works, the parties shall make their own arrangements to bring the 
required finance, plants and equipment, materials, manpower and other resources.  
12. DOCUMENTS & CONFIDENTIALITY Each party shall maintain in confidence and not use for any purpose related to 
the Project all commercial and technical information received or generated in the course of preparation and submission of 
the bid. 
 
12. DISPUTE AND ARBITRATION Any dispute, controversy or claim arising out of or relating to this agreement shall be 
settled in the  between the parties as per  procedure  laid in Clause -54 & 55 of GCC 
 
 13. VALIDITY This MOU/ JV Agreement shall remain in force till the occurrence of the earliest to occur of the following 
unless by mutual consent, the parties agree in writing to extend the validity for a further period. 
a. The Tender submitted by the joint venture is declared unsuccessful, or  
b. Cancellation / shelving of the project by the client for any reasons prior to award of work. 
c. Execution of detailed JV agreement by the parties, setting out detailed terms after award of work by the client.  
 
14. This MOU is drawn in……..number of copies with equal legal strength and status. One copy is held by M/s……. and the 
other by M/s………………….. & M/s…………….. and a copy submitted with the proposal.  
 
15. This MOU shall be construed under the laws of India. 
 
16. NOTICES Notice shall be given in writing by registered mail or commercial courier or Faxto the following Fax numbers 
and addresses. 

 
Lead Partner          Other Partner ………………….                                                                                     
……………………….. 
 (Name and Address)         (Name and Address) 
 Fax no: ………         Fax no……..    
 
IN WITNESS WHERE OF THE PARTIES, have executed this MOU the day, month and year first before written. 
 
M/s…………………….                                                                          M/s………………………..                            
………………                                                                                         ………………………                                           (Seal)
         (Seal)  
 
Witness:  
1…………………………     (Name & Address)  
2…………………………    (Name & Address) 
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SECTION VII 
 

BILL OF QUANTITIES 
 

 
(Price bid shall be submitted  in Separate Envelop) 
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PART –II: FINANCIAL-BID 
 

BILL OF QUANTITY 

(This part shall be submitted in separate envelope as “Part-II FINANCIAL BID”) 
 

Name of Work: - Repair of damaged false ceiling and other associated works of Dharasu Power 

House Complex, MB-II HEP, Chinyalisaur, Uttarkashi. 

 

S.N. Name of Item 
Unit Quantity Rate  Amount 

 (In Rs.)  

1 Earthwork in excavation for structures as per drawing and 
technical specifications Clause 305.1 including setting out, 
construction of shoring and bracing, removal of stumps and 
other deleterious material and disposal upto a lead of 50 m, 
dressing of sides and bottom and backfilling in trenches 
with excavated suitable material.Ordinary soil Upto 3 m 
depth. 

Cum 4.50 514.20 2,313.90 

2 Providing and laying cement concrete of specified grade  
up to floor five level, excluding the cost of centering, 
shuttering and finishing:1:2:4 (1 Cement : 2 coarse sand 
(zone-III) : 4 graded stone aggregate 20 mm nominal size) 

Cum 1.13 8385.76 9,475.91 

3 Centering and shuttering including strutting, propping etc. 
and removal of form for : Foundations, footings, bases of 
columns, etc. for mass concrete 

Sqm 7.50 332.33 2,492.48 

4 Brick work with common burnt clay machine moulded 
perforated bricks of class designation 12.5 conforming to 
IS: 2222 in superstructure above plinth level up to floor five 
level in cement mortar 1:6 (1 cement : 6 coarse sand) : 
With F.P.S.(non modular) bricks 

Cum 1.61 7881.27 12,688.84 

5 Steel work in built up tubular (round, square or rectangular 
hollow tubes etc.) trusses etc., including cutting, hoisting, 
fixing in position and applying a priming coat of approved 
steel primer, including welding and bolted with special 
shaped washers etc. complete. Hot finished welded type 
tubes 

Kg 100.00 164.75 16,475.00 

6 Steel work welded in built up sections/ framed work, 
including cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer using structural steel 
etc. as required. In gratings, frames, guard bar, ladder, 
railings, brackets, gates and similar works 

Kg 117.80 146.27 17,230.61 

7 Providing and fixing on wall face unplasticised Rigid PVC 
rain water pipes conforming to IS : 13592 Type A, including 
jointing with seal ring conforming to IS : 5382, leaving 10 
mm gap for thermal expansion, (i) Single socketed 
pipes.110 mm diameter 

RM 6.00 319.83 1,918.98 

8 12 mm cement plaster of mix : 1:4 (1 cement: 4 fine sand) Sqm 9.00 294.11 2,646.99 

9 Painting with synthetic enamel paint of approved brand and 
manufacture of required colour to give an even shade : Two 
or more coats on new work over an under coat of suitable 
shade with ordinary paint of approved brand and 
manufacture 

Sqm 30.00 191.74 5,752.20 

10 Deployment of unskilled Labour for 8Hrs in a day including 
all T&P for misc.work which may be required . 

Day 20.00 627.75 12,555.00 

11 Providing and laying APP (Atactic Polypropylene Polymer) 
modified prefabricated five layer, 3 mm thick water proofing 
membrane, black finished reinforced with glass fibre matt 
consisting of a coat of bitumen primer for bitumen 
membrane @ 0.40 litre/sqm by the same membrane 
manufactured of density at 25°C, 0.87 - 0.89 kg/litre and 
viscocity 70 - 160 cps. Over the primer coat the layer of 
membrane shall be laid using butane torch and sealing all 

Sqm 100.00 455.47 45,547.00 
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joints etc., and preparing the surface complete. The vital 
physical and chemical parameters of the membrane shall 
be as under : Joint strength in longitudinal and transverse 
direction at 23°C as 350/300 N/5 cm. Tear strength in 
longitudinal and transverse direction as 60/80N. Softening 
point of membrane not less than 150°C. Cold flexibility shall 
be upto -2°C when tested in accordance with ASTM, D - 
5147. The laying of membrane shall be got done through 
the authorised applicator of the manufacturer of membrane 
: 3 mm thick 

12 Providing and applying integral crystalline slurry of 
hydrophilic in nature for waterproofing treatment to the RCC 
structures like retaining walls of the basement, water tanks, 
roof slabs, podiums, reservior, sewage & water treatment 
plant, tunnels / subway and bridge deck etc., prepared by 
mixing in the ratio of 5 : 2 (5 parts integral crystalline slurry : 
2 parts water) for vertical surfaces and 3 : 1 (3 parts integral 
crystalline slurry : 1 part water) for horizontal surfaces and 
applying  the same from negative (internal) side with the 
help of synthetic fiber brush. The material shall meet the 
requirements as specified in ACI- 212-3R-2010 i.e by  
reducing permeability of concrete by more than 90% 
compared with control concrete as per DIN 1048 and 
resistant to 16 bar hydrostatic pressure on negative side. 
The crystalline slurry shall be capable of self-healing of 
cracks up to a width of 0.50mm. The work shall be carried 
out all complete as per specification and the direction of the 
engineer-in-charge. For vertical surface two coats @ 0.70 
kg per sqm 

Sqm 48.00 400.76 19,236.48 

13 Providing and applying integral crystalline slurry of 
hydrophilic in nature for waterproofing treatment to the RCC 
structures like retaining walls of the basement, water tanks, 
roof slabs, podiums, reservior, sewage & water treatment 
plant, tunnels / subway and bridge deck etc., prepared by 
mixing in the ratio of 5 : 2 (5 parts integral crystalline slurry : 
2 parts water) for vertical surfaces and 3 : 1 (3 parts integral 
crystalline slurry : 1 part water) for horizontal surfaces and 
applying  the same from negative (internal) side with the 
help of synthetic fiber brush. The material shall meet the 
requirements as specified in ACI- 212-3R-2010 i.e by  
reducing permeability of concrete by more than 90% 
compared with control concrete as per DIN 1048 and 
resistant to 16 bar hydrostatic pressure on negative side. 
The crystalline slurry shall be capable of self-healing of 
cracks up to a width of 0.50mm. The work shall be carried 
out all complete as per specification and the direction of the 
engineer-in-charge.For horizontal surface one coat @1.10 
kg per sqm. 

Sqm 40.00 307.46 12,298.40 

14 Painting with aluminium paint of approved brand and 
manufacture to give an even shade .Two or more coats on 
new work 

Sqm 100.00 124.41 12,441.00 

15 Engaging carpenter/mason for 8hrs in a day including all 
T&P. 

Day 10.00 763.88 7,638.80 

16 Engaging painter/electrician/plumber/welder for 8hrs in a 
day including all T&P. 

Day 10.00 694.13 6,941.30 

17 Demolishing cement concrete manually/ by mechanical 
means including disposal of material within 50 metres lead 
as per direction of Engineer - in - charge. Nominal concrete 
1:3:6 or richer mix (i/c equivalent design mix) 

Cum 1.20 2062.92 2,475.50 

18 Dismantling old plaster or skirting raking out joints and 
cleaning the surface for plaster including disposal of 
rubbish to the dumping ground within 50 metres lead. 

Sqm 30.00 46.31 1,389.30 
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19 Disposal of moorum/building rubbish/ malba/ similar 
unserviceable, dismantled or waste material by mechanical 
transport including loading, transporting, unloading to 
approved municipal dumping ground for lead upto 10 km for 
all lifts, complete as per directions of Engineer-in-charge 

Cum 22.40 418.73 9,379.55 

20 Dismantling aluminium/ Gypsum partitions, doors, windows, 
fixed glazing and false ceiling including disposal of 
unserviceable material and stacking of serviceable material 
within 50 meters lead as directed by Engineerin- charge. 

Sqm 454.50 47.75 21,702.38 

21 Providing and fixing powder coated aluminium work 
(minimum thickness of powder coating 50 micron) 
consisting of tee/ angle sections, of approved make 
conforming to IS : 733 in frames of false ceiling including 
aluminium angle cleats with necessary C.P. brass/ stainless 
steel sunk screws, aluminium perimeter angles fixed to wall 
with stainless steel rawl plugs @ 450 mm centre to centre 
and fixing the frame work to G.I. level adjusting hangers 6 
mm dia. with necessary cadmium plated machine screws 
all complete as per approved architectural drawings and 
direction of the Engineer-in-charge (level adjusting hangers, 
ceiling cleats and expansion hold fasteners to be paid for 
separately).  

Kg 100.00 692.50 69,250.00 

22 Providing and fixing 6 mm dia. G.I. level adjusting hangers 
(upto 1200 mm length), fixed to roof slabs by means of 
ceiling cleats made out of G.I. flat 40x3 mm size 60 mm 
long and stainless steel expandable dash fastener of 12.5 
mm dia and 50 mm long, complete as per direction of 
Engineerin- charge.  

Each 150.00 69.87 10,480.50 

23 Providing and fixing mineral fibre false ceiling tiles at all 
heights of size 595X595 mm of approved texture, design 
and pattern. The tiles should have Humidity Resistance 
(RH) of 99%, Light Reflectance ≥ 85%, Thermal 
Conductivity k = 0.052 - 0.057 w/m K, Fire Performance as 
per (BS 476 pt - 6 &7)in true horizontal level suspended on 
interlocking T-Grid of hot dipped all round galvanized iron 
section of 0.33 mm thick (galvanized @120 gsm) 
comprising of main T runners of 15x32 mm of length 3000 
mm, cross T of size 15x32 mm of length 1200 mm and 
secondary intermediate cross T of size 15x32 mm of length 
600 mm to form grid module of size 600x600 mm 
suspended from ceiling using galvanized mild steel item 
(galvanised@80gsm) 50 mm long 8 mm outer diameter M-6 
dash fasteners, 6 mm diameter fully threaded hanger rod 
up to 1000 mm length and L-shape level adjuster of size 
85x25x2 mm, spaced at 1200 mm centre to centre along 
main „T‟. The system should rest on periphery walls 
/partitions with the help of GI perimeter wall angle of 
size24x24X3000 mm made of 0.40 mm thick sheet, to be 
fixed to the wall with help of plastic rawl plug at 450 mm 
centre to centre & 40 mm long dry wall S.S. screws. The 
exposed bottom portion of all T-sections used in false 
ceiling support system shall be pre-painted with polyester 
baked paint, for all heights. The work shall be carried out as 
per specifications, drawings and as per directions of the 
engineer-in-charge. With 16 mm thick beveled tegular 
mineral fibre false ceiling tile (NRC 0.55 to 0.60) 

Sqm 454.50 1977.63 8,98,832.84 

24 Providing and fixing double scaffolding system (cup lock 
type) on the exterior side, up to seven story height made 
with 40 mm dia M.S. tube 1.5 m centre to centre, horizontal 
& vertical tubes joining with cup & lock system with M.S. 
tubes, M.S. tube challies, M.S. clamps and M.S. staircase 
system in the scaffolding for working platform etc. and 
maintaining it in a serviceable condition for the required 
duration as approved and removing it there after. The 
scaffolding system shall be stiffened with bracings, runners, 
connection with the building etc wherever required for 

Sqm 150.00 286.65 42,997.50 
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inspection of work at required locations with essential 
safety features for the workmen etc. complete as per 
directions and approval of Engineer-in- Charge. The 
elevational area of the scaffolding shall be measured for 
payment purpose. 

25 Providing and fixing anodized aluminum grill (anodized 
transparent or dyed to required shade according to IS: 1868 
with minimum anodic coating of grade AC 15) of approved 
design/pattern, with approved standard section and fixed to 
the existing window frame with C.P. brass/ stainless steel 
screws @ 200 mm centre to centre, including cutting the 
grill to proper opening size for fixing and operation of 
handles and fixing approved anodised aluminium standard 
section around the opening, all complete as per equirement 
and direction of Engineer-in-charge. (Only weight of grill to 
be measured for payment).  

Kg 200.00 540.97 1,08,194.00 

26 Providing and fixing fly proof stainless steel grade 304 wire 
gauge, to windows and clerestory windows using wire 
gauge with average width of aperture 1.4 mm in both 
directions with wire of dia. 0.50 mm all complete. With 12 
mm mild steel U beading 

Sqm 200.00 1040.68 2,08,136.00 

27 Filling the gap in between aluminium/ stone/ wood frame 
and adjacent RCC/Brick/ Stone/ wood/ Ceramic/ Gypsum 
work by providing weather/ structural non sag elastomeric 
PU sealant over backer rod of approved quality as per 
architectural drawings and direction of Engineer-in-charge 
complete, complying to ASTM C920, DIN 18540-F & ISO 
11600 Upto 5 mm depth and 5 mm width  

RM 200.00 125.51 25,102.00 

28 Filling the gap in between aluminium/ stone/ wood frame 
and adjacent RCC/Brick/ Stone/ wood/ Ceramic/ Gypsum 
work by providing weather/ structural non sag elastomeric 
PU sealant over backer rod of approved quality as per 
architectural drawings and direction of Engineer-in-charge 
complete, complying to ASTM C920, DIN 18540-F & ISO 
11600, Upto 10 mm depth and 10 mm width 

RM 200.00 170.30 34,060.00 

29 Filling the gap in between aluminium/ stone/ wood frame 
and adjacent RCC/Brick/ Stone/ wood/ Ceramic/ Gypsum 
work by providing weather/ structural non sag elastomeric 
PU sealant over backer rod of approved quality as per 
architectural drawings and direction of Engineer-in-charge 
complete, complying to ASTM C920, DIN 18540-F & ISO 
11600, Upto 20 mm depth and 20 mm width 

RM 200.00 307.80 61,560.00 

30 Providing and fixing 15 mm thick false ceiling tiles at all 
heights with integral densified calcium silicate reinforced 
with fibre and natural filler false ceiling tiles of Size 595x595 
mm of approved texture, design and patterns having NRC 
(Noise Reduction coefficient) of 0.50 (minimum) as per IS 
8225:1987, Light reflectance of 85% (minimum). Non 
combustible as per BS:476 (part-4), fire performance as per 
BS:476 (part 6 &7), humidity resistance of 100%, thermal 
conductivity < 0.043 W/m K as per ASTM 518:1991,in true 
horizontal level on the existing frame work consisting of T-
sections and Lsections suitably fixed according to tile size 
as per direction of Engineer-in-charge. 

Sqm 180.00 1509.49 2,71,708.20 

    Total 19,52,920.66 
    Say 19,52,921.00 

 

Terms & Conditions  
1 The work shall be carried out as per detailed CPWD/Uttarakhand PWD specification.  
2 All quantities are tentative and Variation in individual item may be allowed up-to any extent.  
3 The contractor or his authorized representative will keep close liaison with the J.E./A.E. concerned for taking day 

to day instructions regarding work or otherwise.  
4 All materials used at site in above tender should be approved by the E/I of the work before taking into use  
5 The old and damaged scrap of M.S. Work, GI Pipe, G.I wire will be property of Contractor and recovered @ RS. 

20.00 per Kg from the bill of contractor.  
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6 Old and damaged shutters and chaukhats will be property of contractor; Shutters shall be deducted @ Rs. 60.00 
per Sqm and chaukhats @ Rs. 30.00 per Rm from contractor's bill.  

7 Scrap of old Bib cock/stop cock etc. will be property of contractor recovery of Rs. 25.00/ per bib cock/ stop cock 
shall be made from contractor's bill.  

8 Royalty on sand, stone etc. will be deducted from contractor bill as per existing rules of Govt. of Uttarakhand.  
9 Cement shall be arranged by the contractor itself.  

10 The above rate shall be considered including of all Govt. Taxes such as I.T. and Vat etc. and E.P.F. & Insurance 
of Labours also but excluding GST.  

11 Special condition will prevail in case of any dispute.  

 
 

 
My/Our rates are …………………. %……………………………..( in words above/below/at par) of the 

estimated rate of all items of work mention above. 
 
 
 
 
 

Signature of contractor      Executive Engineer (Civil)               
      MB-II,Chinyalisaur 
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SECTION VIII 
 

TECHNICAL SPECIFICATIONS 
 

(Technical specification is as per prevailing IS Codes / CPWD guidelines and is available on 
UJVNL website i.e. www.ujvnl.com.However, these specifications can also be collected from 
the office of tender inviting authority within the 15 working days from publication of the NIT.) 
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SECTION IX 
 

Safety Manual 
 

(All safety norms as mentioned in Clause 23.6 of General Conditions of Contract shall be 
strictly adhered to during actual execution of the Works) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


