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ENERGY EFFICIENCY SERVICES LIMITED 
(A JV of PSUs of Ministry of Power, Govt. of India) 

Core-3, 5th & 6th Floor, SCOPE Complex, 
Lodhi Road, New Delhi-110003. 

 
SUPPLY CHAIN MANAGEMENT DEPARTMENT 

 
OPEN TENDER 

 

SECTION-1 
 
 

DETAILED INVITATION FOR BIDS (IFB) 
 

FOR 
 

Name of Work: - Design, Manufacture, Supply, Transport, Installation, Testing and 
Commissioning of Off Grid Solar Photovoltaic Water Pumping Systems of 10 HP in selected States 
on PAN India basis, including complete system warranty and its repair and maintenance for 5 Years 
under MNRE off-grid and decentralized solar PV applications scheme on behalf of State Nodal 
Agencies (SNAs). 
 
NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS /Phase-1/10HP/Off Grid/192012030 
Dated:- 20.12.2019 
 
EESL invites E-bids from interested bidders for the aforesaid work(s) under Single-stage Two-envelope 

Bidding Process THROUGH E-TENDERING*. For details about the IFB, please refer to the details that 

follow. Any amendment(s)/corrigendum/clarification(s) with respect to this Tender shall be uploaded on the 
E-Procurement website only. The bidders should keep themselves updated by regularly visiting the E-

Procurement website of EESL for any amendment/corrigendum/ clarification in regard to this Tender. 
 

 
For & on Behalf of EESL 

 

 

Vivek Tariyal 

Engineer Tech (SCM) 

 

   

 
*The bids for E-tenders will be submitted online on the web site https://eesl.eproc.in. Oral, telephonic, 
telegraphic bids or those submitted in hard copies/physical form will not be entertained.  In case, anything to 
the contrary is mentioned anywhere in the Tender, the same should be ignored. 
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BID DETAILS 
 

NIT/Bid Document No. NIT/Bid Document No.:  EESL/06/2019-20/KUSUM/SWPS/Phase-
1/10HP/Off Grid/192012030 Dated:- 20.12.2019 

Bidding Document Cost ₹25,000/- (Rupees Twenty Five Thousand Only) (non-refundable and non-
adjustable) 

Earnest Money Deposit 

(EMD)/ 
Bid Security 

Bidder shall submit EMD as mentioned below against each cluster/state. 

 

Cluster 
No. States EMD Value (INR) 

1 
Chattisgarh 20400000 

Total 20400000 

2 
Madhya Pradesh 25500000 

Total 25500000 

3 
Rajasthan 25500000 

Total 25500000 

4 

Tamil Nadu 17850000 

Karnataka 1020000 

Telangana 1020000 

Kerala 102000 

Puducherry 51000 

Total 20043000 

5 

Haryana 15300000 

Punjab 4590000 

Gujarat 4080000 

Goa 51000 

Chandigarh 51000 

Dadra & Nagar Haveli 51000 

Daman & Diu 51000 

Delhi 51000 

Total 24225000 

6 

Bihar 2550000 

Jharkhand 10200000 

West Bengal 714000 

Odisha 2550000 

Total 16014000 

7 
Maharashtra 30600000 

Total 30600000 

8 
Uttar Pradesh 15300000 

Total 15300000 

9 

Arunachal Pradesh 56100 

Assam 785400 

Manipur 56100 

Meghalaya 1907400 
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Mizoram 224400 

Nagaland 56100 

Sikkim 56100 

Tripura 1458600 

Total 4600200 

10 

Himachal Pradesh 1907400 

Uttarakhand 336600 

Jammu & Kashmir 1122000 

Total 3366000 
 

Note: 
a) Bidder has to submit the total EMD amount for the clusters he wishes 

to participate. The EMD shall be state wise so that it can be released 

when LoA/LoE is placed by the respective implementing agency and 

respective CPG for that state have been submitted by the successful 

bidder to respective implementing agency. For example, if bidder 

quotes for Cluster 10, then bidder shall submit three EMDs valued 

₹19,07,400, ₹3,36,600 and ₹11,22,000 respectively for Himachal 

Pradesh, Uttarakhand and Jammu & Kashmir. 

b) If bidder wants to participate in more than one cluster, then EMD shall 

be cumulative total of EMD required for respective cluster. For 

example, if bidder wishes to participate in Cluster 1 and 2, then he 

shall submit total EMDs of amounts mentioned above against Cluster-

1 and Cluster-2. 

c) Bidder shall submit EMD, as mentioned above however on E-

Procurement portal total amount of EMD (for all clusters) is being 

displayed. 

(EMD to be valid up to 225 days from the date of techno-commercial bid 

opening).  

Document Sale Date & 

Timing,  i.e., Last date & 
time for downloading RfP 

from website 

 

From 20-12-2019 (Friday)  to  10-01-2020 (Friday) (up to 1400 IST) 

Online Bid Submission 

Period 

From 20-12-2019 (Friday)  to  10-01-2020 (Friday) (up to 1430 IST) 

Pre-bid Meeting 01-01-2020 (Wednesday), 1500 Hrs IST, at following address:- 

Energy Efficiency Services Limited  

Core-3, 6th Floor, 

SCOPE Complex, 

Lodhi Road, New Delhi-110003 

Techno-commercial E-bid 

Opening Date & Time 

10-01-2020 (Friday), at 1500 hrs. IST, online, at following address:- 

Energy Efficiency Services Limited  
Core-3, 6th Floor, 

SCOPE Complex, 

Lodhi Road, New Delhi-110003 

Bid Validity Duration 180 days from the date of opening of techno-commercial bid. 



 

NIT/Bid Document No.:  EESL/06/2019-20/KUSUM/SWPS/Phase-
1/10HP/Off Grid/192012030 Dated:- 20.12.2019 

SECTION-1 

(IFB) 
Page 4 of 6 

 
 

Bid Documents Sections in 

this Tender 

Section-2 – Information to Bidders (ITB). 

Section-3 – General Conditions of Contract (GCC). 

Section-4 – Technical Specification and Special Conditions of Contract (SCC). 
Section-5 – Measurement and Verification. 

Section-6 – Forms & Procedures. 

Contact Person(s) for 
Technical Queries 

(copy of the query to be 
marked to Contracts Dept. 
as well) 

Sh. Anil K Dabhade (AGM-Solar), Sh. Gaurav Kapoor (AM-Tech) 
Energy Efficiency Services Ltd. 

E-mail- adabhade@eesl.co.in, gkapoor@eesl.co.in   

Contact Person(s) for 

Tender-related Queries 

Shri Prashant Kumar (GM – SCM),  Ms Anjana Manager (SCM), Shri Vivek 

Tariyal, (Engineer - SCM)  

Energy Efficiency Services Ltd. 

E-mail: pkumar3@eesl.co.in, anjana@eesl.co.in  vtariyal@eesl.co.in 

RfP to be addressed to Chief General Manager(SCM), 

Core-3, 6th Floor, 
SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

1.0 All the bids must be accompanied by EMD, as mentioned above. Bids not accompanying the 
Bidding Document Cost and EMD, or those accompanied by these instruments of inadequate 
value, shall not be entertained and in such cases, the bids shall not be opened. 
 
The EMD could, at the bidder’s option, be in the form of a Pay Order / Banker’s Cheque/DD in 

favour of “Energy Efficiency Services Limited” payable at New Delhi or in the form of a Bank 

Guarantee (BG) strictly as per format at Attachment-2 in Section-6. The BG must be issued only 

by any of the banks named in Annexure-I of the Attachment-2. The EMD must remain valid for a 

duration of 45 days beyond the original bid validity duration of 180 days, i.e., 225 days from date 

of techno-commercial bid opening. If any extension in bid validity is sought by EESL, the bidder 

may be asked to extend the validity of EMD, which the bidder shall have to do without any cost 

implications to EESL. 

 

The EMD must reach the following address in a sealed envelope superscribed “EMD and Bidding 
Document Fee for NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-
1/10HP/Off Grid/192012030 Dated:- 20.12.2019” before the submission date & time mentioned 

above. 
 

Chief General Manager (SCM), 

Energy Efficiency Services Limited 

Core-3, 6th Floor, 

SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

The details of the instruments of Bidding Document Cost and the EMD (DD/BG, etc. as 

applicable) have to be entered online in relevant fields/columns of the module while submitting the 

E-bid. It must be ensured by the bidder that the original instruments towards Bidding Document 

Cost and EMD are received by EESL before opening time of the techno-commercial bids for 

verification of the details of the same as given online by the bidder. Failure to comply with this 

would render the bid liable for rejection and the bid will not be opened online. EESL will not be 

mailto:adabhade@eesl.co.in
mailto:gkapoor@eesl.co.in
mailto:pkumar3@eesl.co.in
mailto:anjana@eesl.co.in
mailto:vtariyal@eesl.co.in
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responsible for any delay, loss or non-receipt of Bidding/RfP Document Cost or EMD sent by 

post/courier. 

 
Any relaxation/exemption sought by bidders shall only be considered in accordance with relevant 

clauses Section-2 (ITB) regarding submission/payment of EMD and Bidding Document Cost and 

shall be subject to fulfilment of conditions defined in the said clauses. Since all the conditions 

explained in the said clauses for seeking exemption from submission of Bidding Document Cost 

and EMD are self-explanatory, bidders should ascertain about their fulfilment of all conditions and 

submit their bid accordingly. If at any stage, it is found that false information is furnished or non-

compliance of any of the conditions defined at the said clauses, the bid/offer shall be considered as 

non-responsive and would not be considered for further evaluation. Bidder seeking exemption 

from submission of the Bidding Document Cost and the EMD has to mandatorily submit/upload 

the scanned copy of their valid original registration certificate(s) as asked for in the relevant, 

clause along with other relevant documents as part of their online bid. 

 

2.0 EESL reserves the right to cancel / withdraw the IFB without assigning any reason whatsoever 

and in such a case, no bidder / intending bidder shall have any claim arising out of such action. 

 

3.0 The subject procurement will be done through e-tendering. The NIT is available on the website 

https://eesl.eproc.in  or could be viewed after following the link of ‘e-Tendering’ on EESL's 

website's Home Page, i.e., http://eeslindia.org from where the bidders registered with EESL 

(registration process is explained at the Home Page) will be able to download the Tender 

documents and submit their bids online. The Tender submission, Tender closing and opening will 

be done electronically and online. 
 

NOTE: EESL has appointed M/s. C1 India Pvt. Ltd., NOIDA as implementation agency for carrying 
out e-Procurement. Also, as per IT ACT 2000, use of Digital Signature Certificate (DSC) is 
mandatory for participating in the E-tendering process. New bidders should register on the website 
https://eesl.eproc.in by payment of one-time registration fee of Rs. 5,000/- through DD in favour of 
“Energy Efficiency Services Limited”. 
 
Bidders are requested to visit “e-Tendering” section at EESL website, www.eeslindia.org for instructions 
and registration on E-tendering portal. 
Steps for Registration on EESL’s E-Procurement Portal 

(i) Open portal by entering URL https://eesl.eproc.in in internet explorer. 
(ii) Download and read ‘System Requirement Manual’ and Registration Manual from our e-

tendering portal https://eesl.eproc.in  

(iii) Click on ‘Login/Sign Up’ link and then Registration link for new registration. 
(iv) Fill all mandatory fields and click on submit button. 

(v) Login with the user id and password you have created. You will be redirected to a page where 
you have to enter your challenge phrase which is received in your registered email id. 

(vi) Register your class-III Signing and Encryption Digital Signature Certificate (DSC). 
(vii) Fill all mandatory fields of Common Info form and upload scan copy of your DD (in favour of 

“Energy Efficiency Services Limited”, Noida) in PDF format of INR 5,000/ - and click on save 

and send the original DD to EESL, New Delhi office, Covering Letter on your letter head pad 

and print out of page regarding registration of approval (automatically generated on screen).  

(viii) Also read the instructions given under E-tendering link available at home page of EESL 

website www.eeslindia.org. 

 
Note: Online registration shall be done on e‐tendering website, i.e.,  https://eesl.eproc.in  & in 

general,  activation  of  registration  may  take  24  hours  subject  to  the  submission  of  original DD. It is 

sole responsibility of the bidder to register in advance. 

https://eesl.eproc.in/
https://eesl.eproc.in/
https://eesl.eproc.in/
http://www.eeslindia.org/
https://eesl.eproc.in/
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A. Digital Signature Certificate: 
It is mandatory for all the bidders to have class-III Digital Signature Certificate (DSC) with signing and 
Encryption certificate (in the name of person who will sign the BID) from any of the licensed Certifying 

Agency (Bidders can see the list of licensed CAs from the link www.cca.gov.in ) to participate in e-

tendering of EESL. 

 

B. EESL Global Support Telephones and e-mail id 
Contact Details: +91-124-4302033/36/37, +91-8826814007 

eeslsupport@c1india.com, sandeep.bhandari@c1india.com 
***** 

http://www.cca.gov.in/
mailto:eeslsupport@c1india.com
mailto:sandeep.bhandari@c1india.com
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SECTION-2 

INSTRUCTIONS TO THE BIDDER (ITB) / CONSORTIUM OF BIDDERS 
 

Name of the Work: Procurement of 100 MWp solar PV module (325 Wp and above) for the 

state of Maharashtra. 
 

NIT/Bid Document No : EESL/06/2019-20/Procurement-of-Solar-PV-

modules/192012029 Dated:- 05-12-2019 

 
 

A. The Bidding Documents  

1.1 The bidding documents include the following 

 

Section-1 Invitation for Bids (IFB)  

Section-2 Instructions to Bidder / Consortium of Bidders 

Section-3 General Conditions of Contract 

Section-4 Special Conditions of Contract explaining in detail technical specifications, scope of 

work for supply/supply and installation & Commissioning/Consultancy, drawings, documents in support of bidder’s qualifications (Qualifying Requirement), and Online 

Price Bid format. 

Section-5 Measurements and Verification 

Section-6 Forms & Procedure 

Attachment 1: Format of Bid Form. 

Attachment 2: Format for submitting BG format in lieu of EMD. 

Attachment 3: Format for Power of Attorney. 

Attachment 4: Format for Certificate regarding acceptance of important terms 

and conditions. 

Attachment 5: Format for Deviations Statement. 

Attachment 6: Format for submission of Contract Performance Guarantee 

(CPG). 

Attachment 7: Form of acceptance of Fraud Prevention Policy. 

Attachment 8: Not Applicable 

Attachment 9: Not Applicable 

Attachment 10: Format for RTGS/NEFT payments. 

 

The bidder is expected to examine all the instructions, forms, terms, specifications and other information 

in the bidding documents. Failure to furnish all information required by the bidding documents or 

submission of a bid not substantially responsive to the bidding documents in every respect will be at the bidder’s risk and may result in rejection of bid. 

Definitions In the “Bid / Tender / Contract Document” as herein defined where the context  
so admits, the following words and expression will have the following meaning: 

 

1. “Affiliate” shall mean a company that either directly or indirectly 

i) controls or 

ii) is controlled by or 

iii) is under common control with 
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a Bidding Company (in the case of a single company) and “control” means ownership by one company  
2. "B.I. S" shall mean specifications of Bureau of Indian Standards (BIS); 

3. “Bid / Tender” shall mean the Techno Commercial and the Price Bid submitted by the Bidder along 
with all documents/credentials/attachments, formats, etc., in response to this Bid Document, in 

accordance with the terms and conditions hereof. 

4. “Bidder / Tenderer” shall mean Bidding Company submitting the Bid. Any reference to the Bidder 
includes Bidding Company including its successors, executors and permitted assigns jointly and 

severally, as the context may require”; 
5. “Bid Security” shall mean the unconditional and irrevocable bank guarantee/ demand draft to be 

submitted along with the Bid by the Bidder under ITB Clause 2.4 of this Bid; 

6. “Bidding Company” shall refer to such single/consortium company that has submitted the Bid in 

accordance with the provisions of this Bid; 

7. “Bid Deadline” shall mean the last date and time for submission of Bid in response to this Bid as 
specified in Bid information Sheet and as specified in ITB Clause 3.2 of this Bid document including 

all amendments thereto; 

8. “Bid Document” shall mean all Definitions, Sections, Layouts, Drawings, Photographs, Formats   &   

Annexures etc. as provided in this bid including all the terms and conditions hereof. 

9. “Chartered Accountant” shall mean a person practicing in India or a firm whereof all the partners 

practicing in India as a Chartered Accountant(s) within the meaning of the Chartered Accountants 

Act, 1949; 

10. “Competent Authority’’ shall mean Managing Director (MD) of EESL himself and/or a person or 

group of persons nominated by MD for the mentioned purpose herein; 

11. “Company” shall mean a body incorporated in India under the Companies Act,1956; 
12. "Contract" means the agreement entered into between the Employer and the Contractor, as 

recorded in the Contract Form signed by the parties, including all the attachments and appendices 

thereto and all documents incorporated by reference therein; 

13. "Contract Price / Contract Value" shall mean the sum accepted or the sum calculated in accordance 

with the prices accepted in Bid and/or the Contract rates as payable to the Contractor for the entire 

execution and full completion of the Work (Price for Supply, Transportation (including loading, 

unloading and transfer to Site), Insurance including change order. 

14. “Completion of Work” means that the Project/Works have been completed operationally and 
structurally and Commissioning has been attained as per Technical Specifications. 

15. “Commissioning” means successful operation of the Project/Works by the Contractor, for the 

purpose of carrying out Guarantee Test(s). 

16. “Contract Document" shall mean collectively the Bid Document, Design, Drawings, and 

Specifications, Annexures, agreed variations, if any, and such other documents consisting the bid 

and acceptance thereof; 

17. “Contractor’s Equipment” means all plant, Works, equipment, machinery, tools, apparatus, 
appliances or things of every kind required in or for installation, completion and maintenance of 

Works that are to be provided by the Contractor, but does not include plant and equipment, or 

other things intended to form or forming part of the Works. 

18. “Day” means calendar day; 
19. “Defect Liability Period” means the period of validity of the warranties given by the Contractor 

(commencing at Completion of the Project/Works, during which the Contractor is responsible for 

defects with respect to the Project/Works. 

20. “Employer” or “EESL” shall mean Energy Efficiency services Limited, New Delhi. 
21. “Eligibility Criteria” shall mean the Eligibility Criteria as set forth in Section 3: Technical& Special 

Conditions of Contract of this BID; 

22. “Engineer-in-Charge” shall mean the person designated from time to time by the Employer and 

shall include those who are expressly authorized by him to act for and on his behalf for operation 

of this Contract; 

23. “Effective Date” means the date from which the Time for Completion shall be determined; 
24. “GCC” means the General Conditions of Contract contained in this section;  

25. “GHI” shall mean Global Horizontal Irradiation. 

26. "Goods" means permanent plant, equipment, machinery, apparatus, articles and things of all kinds 

to be provided and incorporated in the Works by the Contractor under the Contract but does not include Contractor’s Equipment; 
27. “Guarantee Test(s)” means the test(s) specified in the Technical Specification to be carried out to 

ascertain whether the Project/Works is able to attain the functional requirements specified in the 

Technical Specifications. 
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28. “The Government” means the Government of India. 
29. "IEC" shall mean specifications of International Electro-technical Commission; 

30. "EESL" shall mean Energy Efficiency Services Limited; 

31. “Mobilization" shall mean establishment of adequate infrastructure by the Contractor at Site comprising of construction equipment’s, aids, tools tackles, offices  with  facilities  such  as  power,  

water,  communication  etc.  including manpower comprising of Engineers, Supervising personnel 

and an adequate  strength  of  skilled,  semi-skilled  and  un-skilled  workers,  who  with  the  so  

established infrastructure shall be in a position to commence execution of Work  at site(s), in 

accordance with the agreed Time Schedule of Completion of Work. 

32. "O&M/  AMC"  shall  mean  Operation  &  Maintenance(O&  M)/  Annual Maintenance Contract 

(AMC) of the supplied equipments; 

33. “Parent Company” shall mean a company that holds paid-up equity capital directly or indirectly in 

the Bidding Company, as the case may be; 

34. “Price Bid” shall mean separate Envelope, containing the Bidder’s Quoted Price as per the format 

prescribed in Section-4 (Technical & Special Conditions of Contract) of this BID; 

35. “Qualified Bidder” shall mean the Bidder(s) who, after evaluation of their Techno Commercial Bid 
as per Eligibility Criteria set forth in Section 3: Technical& Special Conditions of Contract of this 

BID stand qualified for opening and evaluation of their Price Bid;  

36. “SNA” shall mean State Nodal Agency. 
37. “SCC” means the Special Conditions of Contract. 
38. “Statutory Auditor” shall mean the auditor of a Company appointed under the provisions of the 

Companies Act, 1956 or under the provisions of any other applicable governing law; 

39. “Services” means all those services ancillary to the supply of the Works, to be provided by the 
Contractor under the Contract; e.g. transportation(including loading, unloading and transfer to 

Site) and provision of marine or other similar insurance, inspection, expediting, Site preparation 

works (including the provision  and use of Contractor’s Equipment and the supply of all civil, structural and construction materials 

required),installation,/Pre-commissioning, commissioning,  carrying  out  guarantee  tests, 

operations,  maintenance,  the provision  of  operations  and  maintenance  manuals,  training  of  Employer’s personnel and one or two persons from the beneficiaries groups are imparted trainings 

etc. 

40. “Successful Bidder(s) / Contractor(s)” shall mean the Bidder(s) selected by Employer pursuant to 

this Bid i.e. on whom award is made. They are also called as implementing partner which includes 

Consultants also. 

41. “Site” means the Land and other places upon which the Works are to be installed, and such other 
land or places as may be specified in the Contract as forming part of the Site. The details of the Site 

are as contained in Section 3: Technical& Special Conditions of Contract of this BID. 

42. “Sub-Contractor” means any person or firm or Company (other than the Contractor) to whom any 
part of the Work has been entrusted by the Contractor, with the written consent of the Engineer-

in-Charge, and the legal representatives, successors and permitted assigns of such person, firm or 

company. 

43. “Standards” shall mean the standards mentioned in the technical specification of the goods and 
equipment utilized for the Work or such other standard which ensure equal or higher quality and 

such standards shall be latest issued by the concerned institution like Bureau of Indian 

standards(BIS), MNRE, etc. 

44. “Time for  Completion”  means  the  time  within  which  Completion  of  the Project/Works is to be 
attained in accordance with the stipulations in the SCC and the relevant provisions of the Contract; 

45. “Work” means the “Goods” to be supplied and installed, as well as all the “Services” to be carried 
out by the Contractor under the Contract; 

46. “Wp” shall mean Watt Peak. 

47. Third Parties means to which employer has awarded some work and consultant may be required 

to co-ordinate with third parties as per scope of work. 

48. Agreed Remuneration means the fee to which consultant is entitled as per their quoted and agreed 

price according to the contract. 

49. Consultant: The consultant shall be the professional undertaking or the professional individual 

named in the contract who is appointed by the employer to perform the services.  

Interpretations 

1. Words comprising the singular shall include the plural & vice versa 



 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 

 
NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off 

Grid/192012030 Dated:- 20.12.2019 
SECTION - 2 (ITB) Page 8 of 38 

 
 
 
 
 

2. An applicable law shall be construed as reference to such applicable law including its amendments or 

re-enactments from time to time. 

3. A time of day shall save as otherwise provided in any agreement or document be construed as a 

reference to Indian Standard Time. 

4. Different parts of this contract are to be taken as mutually explanatory and supplementary to each 

other and if there is any differentiation between or among the parts of this contract, they shall be 

interpreted in a harmonious manner so as to give effect to each part. 

5. The table of contents and any headings or sub headings in the contract has been inserted for case of 

reference only & shall not affect the interpretation of this agreement. 

1.2       Clarification on Bidding Documents   

 

A prospective Bidder requiring any clarification to the bidding documents may notify the EESL in writing 

or by post or by telex or telefax) at the EESL’s mailing address indicated below. The EESL will respond in 
writing to any request for clarification or modification of the bidding documents that it receives no later 

than ten (10) days prior to the deadline for submission of bids prescribed by the EESL. Written copies of the EESL’s response (including an explanation of the query but not identification of its source) will be sent 

to all prospective Bidders that have received the bidding documents. 

 

The address of EESL, for communication: 

 

Chief General Manager (Supply Chain Management), 

Energy Efficiency Services Limited, 

C/o Floor 5th and 6th, Core 3 

Scope Complex, Lodhi Road, 

New Delhi-110003 

Email: abhattacharya@eesl.co.in  

 

The Bidder is advised to visit and examine the site where the facilities  are  to be  installed and  its 

surroundings  and  obtain  for  itself  on  its  own  responsibility all  information  that  may  be  necessary  

for  preparing  the  bid  and  entering  into  a contract  for supply and  installation  of  the  facilities. The 

costs of visiting the site shall be borne by the bidder fully.  

 

EESL will also facilitate the bidder and any of its personnel or agents for getting  permission from the 

authorities, where actual work is to be executed,  to enter upon its premises and lands for the purpose of 

such inspection, but only upon the express condition that the Bidder, its personnel and agents will release 

and indemnify the EESL and also the authorities , where work is to be executed, and its personnel and  

agents  from  and  against  all  liability  in  respect  thereof  and  will  be  responsible for  death  or  personal  

injury,  loss  of  or  damage  to  property  and  any  other  loss, damage,  costs  and  expenses  incurred  as  a  

result  of  the  inspection. 

 

Whenever the bidder is silent about the acceptance of RfP/IFB conditions such as bank guarantee, warranty 

period, liquidated damages, certification of relation clause no.2.13 [Conflict of Interest] etc. it shall be 

presumed that the bidder has accepted and certified RfP/IFB conditions and no further correspondence 

seeking specific confirmation about acceptance of these conditions shall be made. 

 

The Bidder shall be deemed to have examined the Bid document, to have obtained his own information in 

all matters whatsoever that might affect carrying out the Works in line with the Technical specifications 

and Scope of Work specified in the document at the offered rates and to have satisfied himself to the 

sufficiency of his Bid. The bidder shall be deemed to know the scope, nature and magnitude of the work 

and requirement of materials, equipment, tools and labour involved, local and national wage structures and 

as to what all works he has to complete in accordance with the Bid documents irrespective of any defects, 

omissions or errors that may be found in the Bid documents. 

1.3 Amendment to bidding documents 

 

At any time prior to the deadline for submission of bids, the EESL may, for any reason, whether at its own 

initiative, or in response to a clarification requested by a prospective Bidder, amend the bidding documents.  

 

mailto:abhattacharya@eesl.co.in
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The amendment will be notified in writing or by cable to all prospective bidders who have purchased the 

bidding documents and will be binding on them. Bidders are required to immediately acknowledge receipt 

of any such amendment, and it will be assumed that the information contained therein have been taken 

into account by the Bidder in its bid.  

 

In order to afford prospective Bidders reasonable time in which to take the amendment into account in 

preparing their bid, the EESL may, at its discretion, extend the  deadline  for  the  submission  of  bids. 

1.4 Cost of tender Documents 

 

Interested bidder/consortium of bidders may download the RfP/ Tender documents from the website 

www.eeslindia.org or may purchase the detailed RfP from the EESL office, address of which is given above 

at 1.2, between 0900 hrs. and 1730 hrs. on working days on payment of amount as mentioned in Section-

1. The payment would be accepted in the form of crossed Demand Draft (DD)/Pay Order/Banker’s Cheque, 
drawn from any Scheduled Bank, payable at par at NOIDA, in favour of “Energy Efficiency Services Limited”. 
 

While submitting the bid (in case tender documents are downloaded from EESL website), bidder shall 

submit Tender Document Cost as mentioned in Section-1 in the form of DD/Pay Order/Banker’s Cheque in 
favour of “Energy Efficiency Services Limited” payable at NOIDA along with the bid. However, bidders who 

directly purchase the tender documents from EESL can do so by payment of requisite bid document fee at 

EESL office in the form of DD/Pay order or Banker’s Cheque. 
B. Preparation of Bids 

2.1 Procedure for Submission of Bid/RfP. 

 

Single Stage Single Envelope Bidding Process: 

  

The Bidder or Consortium of bidders should submit hard copy of the offer, i.e. Techno Commercial and 

Price Bid together in a single sealed envelope superscripted with Bid/RfP number and date, content of 

envelope, name of work and Bid opening date. Bid-Form, Power of Attorney, Certificate regarding 

acceptance of important terms and conditions, Deviations Statement, Form of acceptance of Fraud 

Prevention Policy, etc. as per format defined in Section-6 (Forms & Procedures) shall also be submitted in 

the same envelope. 

 

Single Stage Two Envelope Bidding Process: 

 

The Bidder shall seal the proposal in one outer and two inner envelopes labeled as Envelope-I and 

Envelope-II.  Two Envelopes should contain the details of the offer as follows: 

 

Envelope-I should contain (This envelope appear ONLINE in dynamic form in case of E-tenders) 

 

i. Tender Document Cost in the form of DD/Pay Order/Banker’s Cheque (wherever 

applicable). 

ii. Bid Security/Earnest Money Deposit in the form of Banker’s Cheque/Demand Draft/Pay order in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as 
prescribed format as Attachment-2 of Section-6 (Forms & Procedures). (Only EMD and 

Bid document fee related document to be submitted by post in sealed envelope 

super-scribed with RfP/Tender reference in case of e-tender). 

iii. Power of attorney to sign the bid as Attachment-3 of Section-6 (Forms & Procedures).  

Bidders to use their own format. 

iv. Certificate regarding acceptance of important terms and conditions as per ITB Clause No. 

4.6 as Attachment-4 of Section-6 (Forms & Procedures). 

v. Letter of the bidder submitting the bid in the form as stipulated in the bid document, i.e., 

as per Bid Form as Attachment-1 of Section-6 (Forms & Procedures). 

vi. Deviation statement as per Attachment-5 of Section-6 (Forms & Procedures). 

vii. Form of acceptance of EESL fraud prevention policy as per Attachment-7 of Section-6 

(Forms & Procedures). 

viii. Techno-commercial bid as indicated in bid document. Documentary evidence regarding bidder’s qualifications to perform the contract as required in qualifying Requirement. 

http://www.eesl/
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Envelope-II should contain Price Bid, to be submitted in 2nd inner sealed envelope, shall comprise of: 

(In case of E-tender Price bid is to be submitted ONLINE) 

i. Price Bid in the format prescribed in the tender document. 

 

The entire two separately sealed envelopes will then be placed in one outer envelope, sealed and marked 

properly and submitted to the EESL office on or before the deadline for submission of the bid. Every 

envelope (2 inner and 1 outer) should be super-scribed with Bid/RfP number and date, content of envelope 

i.e. bid security/price bid etc., name of work and Bid opening date.  

 

Single Stage Three Envelope Bidding Process: 

The Bidder shall seal the proposal in one outer and three inner envelopes labeled as Envelope-I, Envelope-

II and Envelope-III.  Three Envelopes should contain the details of the offer as follows: 

 

Envelope-I should contain (This envelope appear ONLINE in dynamic form in case of E-tenders). 

 

i. Bid document fee/cost of tender documents inform of DD/Pay order or banker’s cheque 
[wherever applicable]. 

ii. Bid Security fees/Earnest Money Deposit in form of Banker’s Cheque/Demand Draft/Pay order in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as 

prescribed format [attachment 2 of section - 6, Forms& Procedure].  (Only EMD and Bid 

document fee related document to be submitted by post in sealed envelope 

superscripted with RfP/Tender reference in case of e-tender) 

iii. Letter of the bidder submitting the bid in the form as stipulated in the bid document i.e., 

as per Bid Form as attachment 1 of section - 6, Forms& Procedure. 

iv. Power of attorney to sign the bid as attachment 3 of section - 6, Forms & Procedure.  

Bidders to use their own format. 

v. Certificate regarding acceptance of important terms and conditions as per ITB clause 4.6 

as attachment 4 of section – 6 (Forms& Procedures). 

vi. Form of acceptance of EESL fraud prevention policy as per attachment 7 of section-6 

(Forms & Procedures). 

 

Envelope-II i.e. Techno commercial Proposal of the bid, to be submitted in 2nd inner sealed envelope, shall 

comprise of: (This envelope appear ONLINE in dynamic form in case of e tenders) 

 

i. Deviation statement as per attachment 5 of section - 6, Forms & Procedures. 

ii. Techno-commercial bid as indicated in bid document. Documentary evidence regarding bidder’s qualifications to perform the contract as required in qualifying Requirement. 
 

Envelope-III should contain Price Bid, to be submitted in 3rd inner sealed envelope, shall comprise of: (In 

case of e tender Price bid is to be submitted ONLINE) 

 

i. Price Bid in the format prescribed in the tender document.  

 

The entire three separately sealed envelopes will then be placed in one outer envelope, sealed and marked 

properly and submitted to the EESL office on or before the deadline for submission of the bid. Every 

envelope (3 inner and 1 outer) should be superscripted with Bid/RfP number and date, content of envelope 

i.e. bid security/price bid etc , name of work and Bid opening date.  

 

Copy of Bid/RfP should be a complete document and should be bound as a volume separately.  The 

document should be page numbered and appropriately flagged and contain the list of contents with page 

numbers. The deficiency in documentation may result in the rejection of the Bid. All pages of the bid are to 

be signed by the authorized signatory (authorized through power of attorney) and must be having official 

seal of the bidder. 

 

Bids not accompanied by cost of tender documents/ Bid Security Fees or EMD etc. shall be out-rightly 

rejected and treated as non-responsive. Further, their price-bid will be not be opened. 

For tenders received in unsealed/unstapled/open condition or without any superscription, resulting in 

opening of tender before due date, the risk and responsibility of losing confidentiality shall rest with the 

tenderer (applicable for manual tender only)  
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2.2 Cost of Bid/ RfP 

 

The Bidder or Consortium of bidders shall bear all costs associated with the preparation and submission of 

its Bid/RfP, including cost of presentation for the purposes of clarification of the bid, if so desired by the 

EESL. EESL will in no case be responsible or liable for those costs, regardless of the conduct or outcome of 

the tendering process. 

2.3 Language of Bids 

 

The proposal prepared by the bidder/consortium of bidders and all correspondence and documents 

relating to the Bid/RfP exchanged by the bidder/consortium of bidders and EESL, shall be written in 

English language, provided that any printed literature furnished by the bidder/consortium of bidders may 

be written in another language so long the same is accompanied by an English translation in which case, 

for purposes of interpretation of the bid, the English translation shall govern. 
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2.4 Bid Security/Earnest Money Deposit (EMD) (To be submitted Offline before bid submission 

time) 

 

Amount of Bid Security: Bid Security/Earnest Money deposit as mentioned in Section I is to be submitted.  

 

The bidder shall furnish, as part of its bid, a bid security in a separate envelope (ITB Clause 2.1). The bid security shall, at the bidder’s option, be in the form of a Banker’s cheque, Demand Draft in favor of “Energy Efficiency Services Limited” or a bank guarantee as per format in section VI. Bid security/EMD shall remain 

valid for a period of 45 days beyond the original bid validity period. If there is any extension in bid validity 

period, then EESL may ask the bidder to extend the validity of bid security. 

 

Any bid not accompanied by an acceptable bid security, shall be rejected by EESL as being non-responsive 

and returned to the bidder without being opened. The bid security of a consortium must be in the name of 

all the partners in the consortium submitting the bid. If lead partner is mentioned in case of consortium, 

then bid security can be in the name of lead partner. 

 

The bid securities of unsuccessful bidders will be returned as promptly as possible after the award is made 

to lowest evaluated technically acceptable bidder. 

 

The bid security of the successful bidder will be returned when the bidder has signed the contract 

agreement, and has furnished the required performance security.  

 

Please note that: 

 

1. Following benefits will be given to Start ups and MSEs in this tender: - 

 

  All MSEs notified as per GFR 2017 clause no. 1.10.4 and as notified below shall be exempted from 

payment of Tender Document Fee and Bid Security/ Earnest Money Deposit. For claiming this 

exemption, MSE must, along with their offer, provide proof of their being registered as MSE 

(indicating the terminal validity date of their registration) for the item tendered, with any agency 

mentioned in the notification of Ministry of MSME, indicated below: - 

(a) District Industries Centers; 

(b) Khadi and Village Industries Commission; 

(c) Khadi and Village Industries Board; 

(d) Coir Board; 

(e) National Small Industries Corporation; 

(f) Directorate of Handicraft and Handloom; 

(g) Udyog Aadhar Memorandum issued by Ministry of MSE; or 

(h) Any other body specified by the Ministry of MSME. 

 

1. For claiming the above exemption for Start-ups, a valid certificate of Start-up recognized by ‘Department of Industrial Policy & Promotion (DIPP)’ along with Business eligibility certificate or 
any other document issued by Govt/Recognized institute is required in support of product/ 

service item being tendered. 

 

2. Purchase Preference to MSEs: Subject to meeting terms and conditions stated in the tender 

document including but not limiting to prequalification criteria, 25% of the total quantity of the 

tender is earmarked for MSEs registered with above mentioned agencies/bodies for the tendered 

item. Out of the 25% target of annual procurement from micro and small enterprises 4% & 3% 

shall be earmarked for procurement from micro and small enterprises owned by Scheduled Caste 

(SC) & Scheduled Tribe (ST) entrepreneurs & Women entrepreneurs respectively. In the event of 

failure of such MSEs to participate in the tender process or meet the tender requirements and L1 

price 4% & 3% sub targets so earmarked shall be met from other MSEs. 

 

Type of tender Price quoted by MSE How the tender shall be finalized  

Can be split L1 Full Order on MSE subject to tender evaluation 

condition 

Can be split Not L1 but within L1+15% 25% order on MSE subject to matching L1 price 

Cannot be L1 Full Order on MSE 
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split 

Cannot be 

split 

Not L1 but within L1+15% Full Order on MSE subject to matching L1 price 

 

2.1 Where the tendered quantity can be split: In a bid, if prices quoted by participating Micro and 

Small Enterprises (MSEs) fall within the price band of L1+15%, such MSE shall also be allowed to 

supply 25% of the total tendered quantity by bringing down their prices to L1 prices. In case of 

more than one such MSE (L1+15%) the supply shall be shared proportionately (to tendered 

quantity), subject to the condition that such MSEs match the L1 price. Further, 4% out of above 

25% shall be from MSEs owned by SC/ST entrepreneurs & 3% out of above shall be from MSEs 

owned by women entrepreneurs. This quota is to be transferred to the general category MSEs in 

case of NON-availability of MSEs owned by SC/ ST entrepreneurs & Women entrepreneurs 

respectively. 

  

2.2 Where the tendered quantity cannot be split/divide: In case of tender item is non-split able or 

non-dividable, etc.: MSE quoting price within price band L1+15% may be awarded for 

full/complete supply of total tendered value to MSE, considering spirit of Public Procurement 

Policy, 2012 for enhancing the Govt. Procurement from MSE. 

 

2.3 MSE owned by SC/ST is defined as: 

a. In case of proprietary MSE, proprietor(s) shall be SC /ST 

b. In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the 

enterprise. 

c. In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 

 

2.4 MSE owned by Women is defined as: 

a. In case of proprietary MSE, proprietor(s) shall be Women 

b. In case of partnership MSE, The Women partners shall be holding at least 51% shares in the 

enterprise. 

c. In case of Private Limited Companies, at least 51% share shall be held by Women promoters. 

If bidder does not provide appropriate document or any evidence to substantiate the above, then 

it will be presumed that he does not qualify for any preference admissible under the Public 

Procurement Policy, 2012. 

 

3. For relaxing the PQ/QR conditions regarding prior turnover and prior experience for MSEs and 

start-ups, the prior turnover and prior experience will be as under subject to their meeting of 

quality and technical specifications: - 

        

 

Category of 

tender 

Past experience Average Turn 

Over 

Award Philosophy 

Can be split as per 

tender conditions 

25% of total 

experience as 

required for general 

bidders 

25% of total ATO 

as required for 

general bidders 

(a) If MSE is L1, order 

will be given as per split 

criteria in order of ranking as 

defined in the tender 

document which could be 

greater than 25%. The 

treatment for award will be 

same for MSE as general 

bidder. 

 

(b) If MSE is other than 

L1 bidder, then the split 

criteria as per tender 

condition will be followed 

subject to price matching 

with L1 bidder in order of 

ranking treating the MSE 

bidder(s) at par with the 

general bidder. In such event 
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also, order(s) going to MSE 

bidder(s) could be greater 

than 25%. If order(s) going to 

MSE bidder(s) is/are less 

than 25% after the matching 

of rates with L1 bidder by 

adopting the tender split 

criteria, then the clause of 

purchase preference for 

award to MSE bidder(s) up to 

25% of the tendered quantity 

subject to matching L1 rates 

will be followed to make the 

total quantity going to MSE 

bidder(s) @ 25%; provided 

the rates are within L1+15% 

range. In such cases, 

remaining quantity after 

award of 25% to MSE 

bidder(s) shall be distributed 

amongst other eligible 

bidders in the pre-declared 

split ratio. If order(s) going to 

MSE bidder(s) is less than 

25% and also MSE bidder(s) 

not meeting the condition of 

purchase preference clause 

i.e. quoted rates not within 

L1+15% range, then the 

order(s) quantity going to 

MSE bidder(s) in such cases 

shall be less than 25% which 

will be in line with the tender 

conditions. 

 

(c) If MSE is in the range 

of L1+15% and not getting 

the order after splitting and 

award is going to all non MSE 

bidder(s), then in such event 

25% will be awarded to MSE 

bidder(s) who fall in the 

range of L1+15% subject to 

price matching and 

remaining 75% will be 

awarded as per the tender 

conditions to general bidders 

subject to matching L1 rates. 

 

(d) If after splitting MSE 

bidder(s) are getting order 

for more than or equal to 

25%, then other MSE 

bidder(s) will not be 

awarded any work under 

purchase preference clause 

even if they fall in the range 

of L1+15%. However, they 

will be considered for award 

of work as any other general 
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bidder as per tender 

conditions subject to 

matching of rates in order of 

ranking. 

 

(e) If MSE bidder is a 

single resultant vendor, then 

the quantity that would be 

considered for award to such 

bidder will be as defined in 

the pre-declared split ratio to 

L-1 bidder in the tender 

condition; provided the 

quoted rates of the bidder are 

found reasonable by EESL. 

However, EESL reserves the 

right to award 100% 

quantity to such MSE bidder 

provided the MSE bidder has 

got ATO which is 

corresponding to the 

cumulative applicability for 

100% order value. In case, 

where ATO of the MSE bidder 

is less than what is required 

for 100% cumulative order 

value, then work may be 

awarded to such MSE bidder 

in proportion to the ATO. For 

exp: If ATO of MSE bidder is 

56% of the cumulative ATO 

requirement of 100% order 

value, then maximum 56% 

work may be awarded to the 

MSE bidder. However, in 

such case EESL reserves the 

right to award appropriate 

quantity based on the 

existing requirement and 

such decision will be taken by 

EESL which will be binding 

on the bidder. EESL may take 

consent from the bidder for 

award of such quantity 

(which is over and above the 

quantity to be allotted to L-1 

bidder as per pre-declared 

split ratio) before award. 

Cannot be split as 

per tender 

conditions 

25% of total 

experience as 

required for 

general bidders 

85% of total ATO 

as required for 

general bidders 

(a) If MSE is L1, 100% 

order will be given to MSE. 

 

(b) If MSE is within the 

range of L1 + 15%, 100% 

order will be given to MSE 

subject to price matching with 

L1 bidder. 

 

(c) If MSE is not L1 and 

not in range of L1 + 15%, no 

work will be given to MSE. 
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4. Start-ups are also covered under 25% purchase preference from procurement basket of MSEs as 

defined in point (3) above, provided that participating Start-ups submit all the relevant 

documents pertaining to MSEs as defined in point (1) above and documents for start-ups as 

defined in point (2) above. 

 

 # whereas, startup means an entity, incorporated or registered in India:  

i Not prior to seven years, however for Biotechnology Startups not prior to ten years,  

ii With annual turnover not exceeding INR 25 crore in any preceding financial year, and  

iii Working towards innovation, development or improvement of products or processes or 

services, or if it is a scalable business model with a high potential of employment generation 

or wealth creation  

iv Provided that such entity is not formed by splitting up, or reconstruction, of a business 

already in existence. Provided also that an entity shall cease to be a Startup if its turnover for 

the previous financial years has exceeded INR 25 crore or it has completed 7 years and for 

biotechnology startups 10 years from the date of incorporation/ registration. 

 

 Note: For Start-up firms, Gazette Notifications dated: 17-Feb-2016, G.S.R. 180 (E), and subsequently 

issued notifications will be considered. 

 

 NOTES: - 

a) In case where tender quantity can be split and MSE bidder is already getting order more than 

25% of the tender value, no additional purchase preference is required to be given in that 

tender. 

b) In case MSE bidder is already getting order for less than 25% of the tender quantity, purchase 

preference to this and other MSE vendor (together) shall be given only up to the differential 

quantity to make total as 25% to MSE vendor subject to L1+15% and price matching.  

c) Public Procurement policy is meant for procurement of goods produced and services 

rendered by Micro and Small Enterprises. The preference to MSEs is not applicable for works 

contracts where supply of goods not produced by MSEs is also involved. 

d) The eligibility of MSE bidders for any other benefits/relaxations for MSE bidders indicated in Tender documents shall be as indicated in the above “Tender conditions for Benefits/Preference for Micro & Small Enterprises (MSEs).” 

e) If bidder submits EMD/bid security fees and also MSE certificate along with the offer, then the 

bidder will be treated as general bidder and no relaxation will be given to such bidders pertaining to MSE’s. 
f) The registration certificate must be valid as on bid closing date of the tender. Bidder shall 

ensure validity of certificate in case bid closing date is extended. The MSEs who have applied 

for registration or renewal of registration with any of the above agencies/bodies, but have 

not obtained the valid certificate till the end date of bid submission, are not eligible for any 

exemption/preference and will not be considered. Such offers will be treated as offers 

received without EMD and out rightly rejected. 

g) Traders, resellers, distributors and agents will not be considered for availing benefits under 

PP Policy 2012 for MSEs. 

2.5 Power of Attorney  

 

Power of Attorney as attachment 3 in first envelope: A power of attorney duly authorized by a notary public, 

indicating that the person(s) signing the bid has/have the authority to sign the bid and thus the bid is 

binding upon the bidder during the full period of its validity in accordance with ITB clause 2.10.   

2.6 Certificate Regarding Acceptance of Important Conditions  

 

Certificate Regarding Acceptance of Important Conditions as attachment 4 is to be submitted in first 

envelope. 

 

No deviation, other than mentioned in Deviation statement, is permitted by the EESL, to the provisions of 

the bidding documents listed in ITB sub-clause 4.6. The Bidders are advised that while making their bid 

proposals and quoting prices, these conditions may appropriately be taken into consideration. Bidders are 

required to furnish a certificate indicating their compliance to the provisions relating to the clauses listed 
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in ITB sub-clause 4.6 in Attachment 4. Attachment 4 for acceptance of important conditions duly signed 

and stamped by the bidder is to be furnished in a separate sealed first envelope/Online. Any bid not 

accompanied by such certificate in a separate sealed first envelope/such certificate Online shall be rejected 

by the EESL and returned to the Bidder without being opened. 

2.7 Deviations,  

 

Deviations, if any, from the terms and conditions of bidding documents or technical specifications shall be 

listed only in Attachment 5 to the bid. The Bidder shall also provide the additional price, if any, for 

withdrawal of the deviations. However, the attention of the bidders is drawn to the provisions of ITB sub-

clause 4.6 regarding the rejection of bids that are not substantially responsive to the requirements of the 

bidding documents.  

 

Bidders may further note that except for the deviations listed in Attachment 5, the bid shall be deemed to 

comply with all the requirement in the bidding documents and the bidders shall be required to comply with 

all such requirements of bidding documents and technical specifications without any extra cost to the EESL 

irrespective of any mention to the contrary, anywhere else in the bid, failing which the bid security of the 

bidder may be forfeited. 

 

At the time of award of contract, if so desired by the EESL, the bidder shall withdraw these deviations listed 

in Attachment-5 at the cost of withdrawal stated by him in his bid. In case the bidder does not withdraw 

the deviations proposed by him, if any, at the cost of withdrawal stated in the bid, his bid will be rejected 

and bid security forfeited. 

2.8 Bid prices 

 

Unless otherwise specified in the technical specifications, bidders shall quote for the entire facilities on a “single responsibility” basis such that the total bid price covers all the contractor’s obligations mentioned 
in or to be reasonably inferred from the bidding documents in respect of the design, manufacture, including 

procurement and subcontracting (if any), delivery, construction, installation, survey cost,  monitoring and 

verification cost and completion of the facilities including supply of mandatory spares or spares to be supplied during warranty (if any). This includes all requirements under the contractor’s responsibilities 
for testing, pre -commissioning and commissioning of the facilities and, where so required by the bidding 

documents, the acquisition of all permits, approvals and licenses, etc.; the operation, maintenance and 

training services and such other items and services as may be specified in the bidding documents, all  in 

accordance with the requirements of the General Conditions of Contract and Technical Specification. 

 

Bidders are required to quote the price for the commercial, contractual and technical obligations outlined 

in the bidding documents. If a Bidder wishes to make a deviation to the provisions of the bidding 

documents, such deviations shall be listed in Attachment 5 of its bid. The bidder shall also provide the 

additional price, if any, for withdrawal of the deviations, pursuant to ITB sub-clause 2.7. 

 

Bidders shall give a breakdown of the prices in the manner and detail called for in the price schedules.  

2.9 Price Basis 

  

Price basis of the price quoted shall be on F.O.R (Free on Road) destination basis for site. Price mentioned 

in the quotation must be firm. Hence prices in Letter of Award shall be firm and not subject to escalation 

till the execution of the complete order and its subsequent amendments accepted by the bidder even 

though the completion / execution of the order may take longer time than the delivery period specified and 

accepted in the Letter of Award. 

 

Statutory variation in applicable taxes & duties (other than excise duty) shall only  be on account of 

Employer in case bidder has shown the rates of present taxes in their bid and other prices quoted by the 

Bidder shall be fixed during the Bidder’s performance of the Contract and not subject to variation on any 

account. Even in case prices asked in Bid price Schedule are quoted as inclusive of taxes , tax rates shall 

be shown separately. Bidders shall quote all prices in Indian Rupees only. 

2.10 Period of Validity of Bid 
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Bids shall remain valid for a period of 90 days after the closing date prescribed by the EESL for the receipt 

of bids. A bid valid for a shorter period may be rejected by the EESL as being non responsive.  In exceptional circumstances, the EESL may solicit the bidder’s consent to an extension of the bid validity period. The request and response thereto shall be made in writing thro’ letters/ e-mails .If the bidder accepts to prolong 

the period of validity, the bid security/EMD shall also be suitably extended. A bidder may refuse the request 

for Bid Validity Extension without forfeiting its bid security. A bidder granting the request will not be 

required nor permitted to modify its bid.  

2.11 Format and Signing of Bid 

 

The original copy of the bid, consisting of the documents listed in ITB sub-clause 1.1 shall be typed or 

written in indelible ink and shall be signed by the bidder or a person or persons duly authorized to bind 

the bidder to the contract. The authorization shall be indicated by written power of attorney accompanying 

the bid and submitted as Attachment 3 to the bid under ITB sub-clause 2.5. All pages of the bid, except for 

un-amended printed literature, shall be initialed by the person or persons signing the bid.  

 

Any interlineations, erasures or overwriting shall only be valid if they are initialed by the signatory to the 

bid.  

2.12 Contents of the RfP/Bid  

 

The Bidder or consortium of bidders is expected to examine all instructions, forms, terms & conditions and 

scope of work in the RfP/bid documents.  Failure to furnish all information required or submission of an 

RfP/bid document not substantially responsive to the RfP/bid document in every respect will be at the bidder’s risk and may result in the rejection of the RfP/bid.  
 

2.13 Conflict of Interest 

 EESL’s policy requires that a bidder participating in a procurement/contract process under EESL financed 

projects shall not have a conflict of interest. All bidders found to have a conflict of interest shall be ineligible 

for award of contract. 

A. Bidder may be considered to have a conflict of interest in a bidding process if: 

a) it, or any of its affiliates, has been engaged by EESL to provide consulting services for the preparation 

or implementation of a project, and participates in a bidding to provide goods, works, or non-

consulting services resulting from or directly related to such consulting services. Or 

b) it submits more than one bid in a bidding process, either individually or as a partner in a joint venture, 

except for permitted alternative bids. This will result in the disqualification of all bids in which the 

bidder is involved. However, this does not limit the inclusion of a firm as a subcontractor in more than 

one bid and the participation of a bidder as a subcontractor in another bid in certain types of 

procurement/contract, if permitted by the EESL’s bidding documents; or 

c) it (including its personnel or sub-contractors) has a business or family relationship with a member of a EESL’s staff (or of the project implementing staff, or of a recipient of a part of the loan) who: are 
directly or indirectly involved in the preparation of the bidding documents or specifications of the 

contract, and/or the bid evaluation process of such contract; or would be involved in the 

implementation or supervision of such contract unless the authority inviting tenders shall be informed 

of the fact/ such relationship at the time of submission of the tender and the conflict stemming from 

such relationship has been resolved in a manner acceptable to the EESL throughout the procurement 

process and execution of the contract. EESL may in its discretion reject the tender or rescind the 

contract.; or 

d) it does not comply with any other conditions that may be specified in the Company’s Standard Bidding 
Documents relevant to the specific procurement process. 

2.14 Disclaimer 

 

EESL and/or its officers, employees disclaim all liability from any loss or damage, whether foreseeable or 

not, suffered by any person acting on or refraining from acting because of any information including 

statements, information, forecasts, estimates or projections contained in this document or conduct 

ancillary to it whether or not the loss or damage arises in connection with any omission, negligence, default, 

lack of care or misrepresentation on the part of EESL and/or any of its officers, employees. 
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2.15 Authorized Signatory (Bidder or Consortium of bidders) 

 

The bidder or consortium of bidders as used in the RfP/ bid document shall mean the one who has signed 

the bid/RfP document forms. The bidder or consortium of bidders should be the duly authorized 

representative of the bidder/consortium of bidders, for which a certificate of authority/power of attorney 

will be submitted along with the offer. This should clearly define the authority provided to the authorized 

representative.  Complete offer, all certificates and documents (including reply to any clarifications sought 

and any subsequent correspondences) shall be furnished and signed on all pages by the authorized 

representative. 

The power of attorney or authorization, or any other document consisting of adequate proof of the ability 

of the signatory to bind the bidder or consortium of bidders shall be annexed to the bid as attachment 3 in 

envelope 1. EESL may reject outright any proposal not supported by adequate proof of the signatory’s 
authority. 

 

2.16 Consortium related conditions 

 

The bidder shall have the option to submit the proposal either alone or along with other partner companies. 

Prerequisites for bidder have been specified in qualifying requirement and other parts of the tender 

document. The lead partner shall be the sole point of contact for all purposes of the Contract. The lead 

partner will have the prime and sole responsibility for the execution of the scope of work. Any 

information/clarification submitted to the lead partner by EESL will mean that the same has been conveyed 

to all partners. However, the partner companies should not be involved in any major litigation that may 

have an impact of affecting or compromising the delivery of services as required under this contract. The 

bidder or any of the partner companies should not have been black-listed by any Central / State 

Government or Public Sector Undertakings. If at any stage of tendering process or during the currency of 

the contract, any suppression / falsification of such information is brought to the knowledge, EESL shall 

have the right to reject the proposal or terminate the contract, as the case may be, without any 

compensation to the tenderer & forfeiture of bid security/EMD/CPG. 

2.17 Contact details of the Bidder or Consortium of bidders 

 

Bidder or Consortium of bidders who wants to receive EESL's response to queries should give their contact 

details to EESL. The Bidder or Consortium of bidders should send their contact details in writing at the 

EESL's contact address.  

2.18 Inspection / Checking / Testing 

 

All materials / Equipment manufactured by the bidder/consortium of bidders against the Letter of Award 

shall be subject to inspection, check and/or test by the EESL or his authorized representative at all stages 

and place, before, during and after the manufacture. All these tests shall be carried out in the as per 

technical specifications and bidder shall submit the relevant test reports. If upon delivery the material / 

equipment  does not meet the specification, the materials / equipment shall be rejected and returned to the 

bidder for repairs / modification etc. or for replacement. In such cases all expenses including the to-and-

fro freight, repacking charges, any other costs etc. shall be to the account of the bidder. 

2.19 Removal of Rejected Goods and Replacement 

 

If upon delivery, whether inspected and approved earlier or otherwise, the material/equipment is not in 

conformity with the specification, the same shall be rejected by EESL or duly authorized representative and 

notification to this effect will be issued to the bidder normally within 7 days from the date of receipt of the 

material at the work/site/office. 

 

The bidder shall arrange removal of the rejected items within 15 days from the date of notification. In the 

event, the bidder fails to lift the materials within the said 15 days, EESL shall be at liberty to dispose off 

such rejected items in any manner as it may deemed fit. All expenses incurred on storage, disposal etc. shall 

be recoverable from the bidder. 

2.20 Access to Bidders Premises 
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EESL and/or its authorized representative shall be provided access to bidder and/or his sub- bidder's 

premises, at any time during the pendency of the Order, for expediting, inspection, checking, etc. of work, 

if it is felt by EESL.  

2.21 Taxes, Levies and Duties 

  

Prices of items shall be quoted as per instruction contained in SCC. However, in general, prices shall be 

inclusive of sales tax, transportation, insurance, levies, service tax and any other duties payable including 

entry tax/octroy etc, (wherever applicable) on FOR destination/site basis. All taxes and duties shall be 

clearly indicated. Bidder is to arrange on its own to deliver the material at site. No road permit is provided 

by EESL. 

For hiring of consultant/consultancy work also service tax shall be quoted exclusive of basic price. 

However, rates of such taxes consider while preparing the offer should invariably be mention in the offer 

so that any variation in taxes (except excise duty) can be paid as actual. 

2.22 Terms of Payment 

 

The payment will be made by EESL to the bidder in accordance with the terms and conditions specified in 

section 4 of special conditions of contract of tender document/agreed upon during negotiation and 

reproduced in Letter of Award.  

 

2.23 Delivery Schedule 

 

Time will be the essence of order and no variation shall be permitted in the delivery time/delivery schedule 

mentioned in the order unless agreed by EESL without levy of LD. Tentative time schedule is enclosed in 

the RfP/ bid document. Delivery of the equipment/material described shall be deemed to constitute 

acceptance of this order and terms and conditions by the bidder at the price specified.  

2.24 Source of Supply 

 

The bidder shall ensure that the indigenous capacity is utilized to the fullest extent possible in execution of 

this order. Where the imports are unavoidable, all such items shall be imported by the bidder in time 

against his own import license without affecting the contractual delivery schedule. 

2.25 Patent Indemnity  

 

Royalties and fees for patents covering material/equipment or processes used in executing the work shall 

be to the account of the bidder. The bidder shall satisfy all demands that may be made at any time for such 

royalties and fees and he alone shall be liable for damages, infringement and shall keep EESL indemnified 

in that regard in the event of any equipment/ material or part there of supplied by the bidder is involved 

in any suit or other proceedings held to constitute infringement and its used is enjoyed, the bidder shall, at 

his own expenses, either procure for EESL the right to continue the use of such equipment/material replace 

it with a non-infringing material / equipment or modify it so it become non- infringing.  

 

Tenderer shall agree to indemnify the EESL or/and hold it/them harmless from against all claims, liability, 

loss, damage or expense including counsel fees arising from or by reasons of an action or claimed trade 

mark patent or copyright infringement or any litigation based thereon with respect to any part of the 

quoted items and such obligation shall survive acceptance of and payment for the items. 

2.26. Force Majeure 

 

Bidder shall not be considered in default if delay in delivery occurs due to causes beyond his control such 

as acts of God, natural calamities, civil wars, strikes, fire, frost, floods, riot. Only those causes which have 

duration of more than 7 days shall be considered cause of force/ calendar majeure. A notification to this 

effect duly certified by local chamber of commerce/ statutory authorities shall be given by the bidder to 

EESL by registered/speed post letter. In the event of delay due to such causes, the delivery schedule will be 

extended for a length of time equal to the period of force majeure or at the option of EESL, the order may 

be cancelled. Such cancellation, would be without any liability whatsoever on the part of EESL. In the event 

of such cancellation, the bidder shall refund any amount advanced or paid to the bidder by EESL and deliver 

back any materials issued to him by the Purchaser and release facilities, if any provided by the Purchaser. 
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2.27 Limitation of Liability  

 

Except in cases of criminal negligence or willful misconduct, the  Implementing Partner  shall  not  be  liable  

to  the  EESL,  whether  in contract, tort, or otherwise, for any indirect or consequential  loss or  damage,  

loss  of  use,  loss  of  production,  or  loss  of  profits  or interest costs, provided that this exclusion shall not 

apply to any obligation  of  the  Implementing Partner  to  pay  liquidated  damages  to  the EESL andthe 

aggregate liability of the Implementing Partner to the EESL, whether under the Contract, in tort or 

otherwise, shall not exceed the total Contract Price, provided that this limitation shall not apply to any 

obligation of the Implementing Partner to indemnify the EESL with respect to patent infringement or as 

specified in SCC. 

 

2.28 Statutory Compliance/ Certification regarding Cyber Security Products 

 

A certificate (in the format at Attachment-13 of Section-6) is to be submitted by the bidders that the items 

offered meet the definition of domestically manufactured/produced Cyber Security Products as per MeitY 

notification vide File no. 1(10)/2017-CLES dt. 02.07.18. The above certificate shall be on Company’s 
letterhead and signed by Statutory Auditor or Cost Auditor of the Company 

 

C. Submission of Bids  

3.1 Sealing and Marking of Bids 

 

The Bidder shall seal the original copy of the bid in envelope duly marking the envelopes as "ORIGINAL 

BID". All envelopes must be super-scribed with name of work, RfP No., envelope no., content of envelope 

and date and bid opening date. The envelopes shall then the sealed in an outer envelope which should also 

be super scribed with name of work, RfP/ bid document no./package no.  and date and bid opening date. 

3.2 Deadline for submission of bids 

 

Bids must be received by the EESL at the address specified as under and the bids will be opened at the same 

address as per timings stated in IFB and as repeated below. 

 

Chief General Manager (Supply Chain Management), 

Energy Efficiency Services Limited, 

Floor 5th and 6th, Core 3 

Scope Complex, Lodhi Road 

New Delhi-110003 

Email: abhattacharya@eesl.co.in 

 

Date of submission of bids: As mentioned in Section I 

Date of bid opening: As mentioned in Section I  

Bids must be received at the address specified above but no later than the time and date stated as above. In 

the event of the specified date for submission of bids being declared a holiday for the EESL, the bids will be 

received up to the appointed time on the next working day.  

 

The EESL may, at its discretion, extend this deadline for submission of bids by amending the bidding 

documents in accordance with ITB Sub-Clause 1.3, in which case all rights and obligations of EESL and 

bidders will thereafter be subject to the deadline as extended.  

 

No bid may be withdrawn in the interval between the bid submission deadline and the expiration of the bid 

validity period specified in ITB Clause 2.10. Withdrawal of a bid during this  interval  may  result  in  the  bidder’s  forfeiture  of its  bid  security,  pursuant  to  ITB  Sub-Clause  2.4. 

3.3 Late Bids: 

 

Any bid received by the EESL after the bid submission deadline prescribed by the EESL, pursuant to ITB 

Clause 3.1& 3.2, will be rejected and returned in unopened condition. 
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D.  Bid Opening and Evaluation 

4.1 Bid Opening Process 

 

The EESL will open all bids in the presence of bidders' representatives who choose to attend the opening at the time, on the date and at the place specified in the NIT. Bidders’ representatives shall sign a format as 
proof of their attendance. In the event of the specified date for the opening of bids being declared a holiday 

for the EESL, the bids will be opened at the appointed time on the next working day.  

 Bidders’ names, bid prices, discounts, the presence or absence of requisite bid security and other such 
details as the EESL, at its discretion, may consider appropriate, will be announced at the opening. Late bids 

pursuant to ITB clause 3.2, and/or bids not accompanied by the "Certificate regarding acceptance of 

important conditions" as per Attachment-4 in a separate sealed envelope pursuant to ITB sub-clause 2.6, 

and/or bids not accompanied by requisite bid security in a separate sealed envelope pursuant to ITB clause 

2.4, will be rejected and returned unopened to the bidder.  

 

Bids that are not opened and read out at bid opening will not be considered for further evaluation, 

regardless of the circumstances.  

 

The EESL will prepare minutes of the bid opening.  

4.2    Clarification on Bids 

 

During bid evaluation, the EESL may, at its discretion, ask the bidder for a clarification of its bid. The request 

for clarification and the response shall be in writing, and no change in the price or substance of the bid shall 

be sought, offered or permitted. The address for communication will be same as ITB clause 1.2. 

4.3    Preliminary Examination of Bids. 

 

The EESL will examine the bids to determine whether they are complete, whether any computational errors 

have been made, whether required sureties have been furnished, whether the documents have been 

properly signed, and whether the bids are generally in order.  

4.4.   Arithmetical errors rectification process 

 

Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit price 

and the total price, which is obtained by multiplying the unit price and quantity, or between sub totals and 

the total price, the unit or subtotal price shall prevail, and the total price shall be corrected. If there is a 

discrepancy between words and figures, the amount in words will prevail. If the Bidder does not accept the 

correction of errors, its bid will be rejected and the bid security will be forfeited in accordance with ITB 

Sub-Clause 2.4.  

 

The EESL may waive any minor informality, nonconformity or irregularity in a bid that does not constitute 

a material deviation, whether or not identified by the bidder in Attachment 4 to its bid, and that does not 

prejudice or affect the relative ranking of any bidder as a result of the technical and commercial evaluation, 

pursuant to ITB clauses 4.7 and 4.8.  

4.5.   Preliminary Evaluation 

 

 Prior to the detailed evaluation, the EESL will determine whether each bid is of acceptable quality, is 

generally complete and is substantially responsive to the bidding documents. For purposes of this 

determination, a substantially responsive bid is one that conforms to all the terms, conditions and 

specifications of the bidding documents without material deviations, objections, conditionality’s or 
reservations. A material deviation, objection, conditionality or reservation is one (i) that affects in any 

substantial way the scope, quality or performance of the contract; (ii) that limits in any substantial way, inconsistent with the bidding documents, the EESL’s rights or the successful bidder’s obligations under the 
contract; or (iii) whose rectification would unfairly affect the competitive position of other bidders who are 

presenting substantially responsive bids.  
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4.6.   Acceptance of Important Condition 

 

No deviation, whatsoever, is permitted by the EESL to the provisions relating to the following clauses 

(Important Conditions). Party is to submit the following as attachment 4 in envelope 1:  

 

Governing Laws      -  Clause 7 of ITB 

 

Settlement of Disputes    -  Clause 17 of ITB 

 

Terms of payment    -  Clause 1.0 of SCC 

 

Performance Security    -  Clause 5.9 of ITB 

  

Taxes and Duties     -  Clause 8 of ITB 

 

Completion Time Guarantee   -  Clause 9 of ITB 

 

Defects Liability     -  Clause 10 of ITB 

 

Functional Guarantee    -  Clause 11 of ITB 

 

Patent Indemnity     -  Clause 2.25 of ITB 

  

Limitations of Liability    -  Clause 2.27 of ITB 

 

Statutory Compliance/ Certification regarding  -  Clause 2.28 of ITB 

Cyber Security Products 

 

Project information, Estimation,   -  As per Tables in price bid 

Assumptions and conditions  

for Evaluation      

 

Bidders are required to furnish a certificate as per Attachment 4, indicating their compliance to the 

provisions of the above clauses in a separate sealed envelope. In case the certificate as per Attachment-4 

duly signed and stamped by the bidder, is not furnished along with the bid in a separate sealed envelope, 

the bid shall be rejected and returned to the bidder without being opened 

 

At the time of award of contract, if so desired by the EESL the bidder shall withdraw the deviations listed 

in attachment 5 at the cost of withdrawal stated by him, in his bid. In case the bidder does not withdraw 

the deviations proposed by him in attachment 5 to his bid, if any; at the cost of withdrawal stated in his bid, 

his bid will be rejected and security will be forfeited. 

 

The EESL's determination of a bid's responsiveness is to be based on the contents of the bid itself without 

recourse to extrinsic evidence. If a bid is not substantially responsive, it will be rejected by the EESL, and 

may not subsequently be made responsive by the bidder by correction of the nonconformity.  

4.7.   Technical Evaluation  

 

The EESL will carry out a detailed evaluation of the bids previously determined to be substantially 

responsive in order to determine whether the technical aspects are in accordance with the requirements 

set forth in the bidding documents. In order to reach such a determination, the EESL will examine and 

compare the technical aspects of the bids on the basis of the information supplied by the bidders, taking 

into account the following factors:  

 

a) Overall completeness and compliance with the technical specifications and drawings; deviations from 

the technical specifications as identified in Attachment 5 to the bid; suitability of the facilities offered 

in relation to the environmental and climatic conditions prevailing at the site; and quality, function 

and operation of any process control concept included in the bid. The bid that does not meet minimum 
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acceptable standards of completeness, consistency and detail will be rejected for non- responsiveness. 

 

b) Achievement of specified performance criteria by the facilities as per scope of work 

 

c) Type, quantity and long-term availability warranty spare parts and also mandatory and recommended 

spare parts and maintenance services  

 

d) Any other relevant factors, if any, listed in the tender document, or that the EESL deems necessary or 

prudent to take into consideration. 

4.8.   Commercial Evaluation  

 

The comparison shall be of the FOR site price of domestically manufactured plant and equipment including 

type test charges, if any and mandatory spares, warranty spares plus applicable sales tax & duties as well 

duties and taxes paid/payable on components and raw materials incorporated or to be incorporated in the 

plant and equipment including mandatory spares/warranty spares plus the cost of loading, unloading, local 

transportation, insurance covers, installation and commissioning, civil work other services required under 

the contract including service tax and surcharge, if any plus any survey cost, monitoring and verification 

cost, distribution cost, scrap disposal cost, annual maintenance cost, any services as per scope of work, administrative charges and statuary agencies cost including service tax and surcharge, if any. The EESL’s 
comparison will also include the costs resulting from application of the evaluation procedures described in 

ITB sub-clause 4.9. However, the price of recommended spare parts or optional spares or services, if asked 

in the bid, shall not be considered for evaluation of bids. 

 The EESL’s evaluation of a bid will take into account, in addition to the bid prices indicated in price 

schedules in section 4 along with the corrections pursuant to ITB sub-clause 4.3, the following costs and factors that will be added to each bidder’s bid price in the evaluation using pricing information available to 
the EESL, in the manner and to the extent indicated in ITB sub-clause 4.9 and in the technical specifications:  

 

a) The cost of all quantifiable deviations and omissions from the contractual and commercial 

conditions and the technical specifications as identified in Attachment 5 to the Bid.  

 

b) Compliance with the time schedule called for and evidenced as needed in a milestone schedule 

provided in the bid.  

 

c) The functional guarantees of the facilities offered as per scope of work.  

 

d) The extra cost of work, services, facilities etc, required to be provided by the EESL of third parties.  

 

4.9.   Evaluations of Deviations: 

 

Pursuant to ITB Sub-Clause 4.8, the following evaluation methods will be followed:  

a) Technical and Commercial Deviations  

 

The evaluation shall be based on the evaluated cost of fulfilling the contract in compliance with all 

commercial, contractual and technical obligations under this bidding document. In arriving at the evaluated 

cost, the price for withdrawal of deviations shown in Attachment 5 to the bid will be used if necessary. If 

such a price is not given in Attachment-5, the EESL will make its own assessment of the cost of such a 

deviation for the purpose of ensuring fair comparison of bids.  

b) Time schedule (program of performance)  

 

The plant and equipment covered by this bidding are required to be transported/ shipped and installed, 

and the facilities are to be completed within the period as mentioned below. 

 

Completion of all facilities/work: As per year/months in SSC. 
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The above date will be the effective date specified in the contract agreement. Bidders are required to base 

their prices on the time schedule or, where no time schedule is given, on the completion date(s) given 

above. No credit will be given for earlier completion. 

 

The master network and the key milestone dates will be discussed with the successful bidder and agreed 

upon in pre-award discussion before issuance of Letter of Award. Engineering drawing and data 

submission schedule shall also be discussed and finalized before the issuance of Letter of Award. 

 

After the Letter of Award, the contractor shall plan the sequence of work manufacture, supply, installation 

to meet the above stated dates of successful completion of facilities and shall ensure all work, manufacture, 

shop testing, inspection and shipment of the equipment in accordance with the required sequence. 

c) Functional Guarantees of the facilities  

 

Bidders shall state the functional guarantees (e.g. performance, efficiency, consumption) of the proposed 

facilities in response to the technical specifications. In case a minimum (or a maximum, as the case may be) 

level of functional guarantees is specified in the technical specifications for the bids to be considered 

responsive, bids offering plant and equipment with such functional guarantees less (or more) than the 

minimum (or maximum) specified shall be rejected.  

 

d) Work, services, facilities etc., to be provided by the EESL  

 

Where bids include the undertaking of work or the provision of services or facilities by the EESL in excess 

of the provisions allowed for in the bidding documents, the EESL shall assess the costs of such additional 

work, services and/or facilities during the duration of the contract. Such costs shall be added to the bid 

price for evaluation. 

4.10.  Illustrative Method of Evaluation 

          Any Bidder (INR) 

1. Quoted bid price without taxes and duties   

    (After considering arithmetical errors)  

 

i) Ex works including Excise duty price including      N1 

 Type test Charges/Lab Test charges + inland transportation  

 including inland Transit insurance etc. For equipment and spares 

 

ii) Prices for dismantling and/or installation     N2 

 

iii)  Prices for additional Warranty, if any       N3 

 

iv) Total Price          N(N1+N2+N3) 

     

 

2. Taxes and Duties          

 

i) CST/VAT       T1 

ii) Service Tax       T2 

iii) Total         T(T1+T2) 

 

3. Cost Compensation 

i) Technical Cost Compensation       TCC 

   ii) Commercial Cost Compensation      CCC 

   iii) Total          TCC+CCC 

 

4. Adjustments for Functional Guarantees     X 

 

5. Final Evaluated Bid Price       N+T+TCC+CCC+X  
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4.11.   Contacting the Employer 

 

Subject to ITB Clause 20, no Bidder shall contact the Employer on any matter relating to its bid, from the 

time of the opening of bids to the time the contract is awarded. 

 

Information relating to the examination, evaluation and comparison of bids and recommendations for the 

award of contract shall not be disclosed to bidders or any other persons not officially concerned with such 

process until the award to the successful bidder has been announced. Any effort by a Bidder to influence the Employer in the Employer’s bid evaluation, bid comparison or contract award decisions may result in 

rejection of the Bidder’s bid.   
E.  Award of Contract 

5.1.   Post qualification  

 

In the absence of pre-qualification, the EESL will determine to its satisfaction whether the bidder selected 

as having submitted the lowest evaluated responsive bid/or bidder giving highest return to EESL, as the 

case may be, as mentioned in special condition of contract is qualified to satisfactorily perform the contract 

in terms of the qualifying requirements stipulated in IFB/NIT and section 3. 

 The determination will take into account the bidder’s financial, technical and production capabilities, in 
particular its contract, work in hand, future commitments and current litigation. It will be based upon an 

examination of the documentary evidence of the bidder’s qualifications submitted by the bidder in RfP 
forms in section IV to the bid, as well as such other information as the EESL deems necessary and 

appropriate.  

 

An affirmative determination will be  a  prerequisite  for  award  of  the  contract  to the bidder. A negative determination will result in rejection of the bidder’s bid, in which event the EESL will proceed to the next 
lowest evaluated bid/next bid giving highest return to EESL to make a similar determination of that 

bidder’s capabilities to perform satisfactorily. 
 

The capabilities of the vendors and subcontractors proposed in section 3, if permitted, to the bid to be used 

by the lowest evaluated bidder or bidder giving highest return to EESL as per SCC will also be evaluated for 

acceptability. Their participation should be confirmed with a letter of intent between the parties, as needed. 

Should a vendor or subcontractor be determined to be unacceptable, the bid will not be rejected, but the 

Bidder will be required to substitute an acceptable vendor or subcontractor without any change to the bid 

price. 

 

The Employer reserves the right to assess the capacity and capability of the bidder/ his collaborator to 

satisfactory execute the contract. Such assessment shall include but not be limited to the evaluation of 

adequacy of facilities, services, resources, design / engineering capability and financial capability 

5.2.   Award criteria 

 

Subject to ITB Clause 5.5, the EESL will award the contract to the successful Bidder whose bid has been 

determined to be substantially responsive and  to  be  the lowest  evaluated  technically acceptable bid or 

bid offering highest return to EESL as the case may be as per tender documents and special conditions of 

contract,  further provided  that the Bidder is  determined  to  be  qualified  to  perform  the  contract  

satisfactorily. 

 

Except for the deviations listed in Attachment-5, the bidder would be required to comply with all the 

requirements of bidding documents without any extra cost to EESL failing which his bid security will be 

forfeited. Further, the EESL may request the bidder to withdraw any or all of the deviations listed in 

Attachment – 5 to the winning bid, at the price shown for the deviation in Attachment 5 to the bid. In case 

the bidder does not withdraw the deviations proposed by him, if any, at the cost of withdrawal stated in 

the bid, his bid will be rejected and bid security forfeited. 

 

The mode of contracting with the Successful Bidder will be as per stipulation  

briefly indicated below: 

(i) First Contract: For supply of plant and equipment. 
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(ii) Second Contract: For providing all services i.e. inland transportation for delivery at site, 

inland transit insurance, unloading, storage, handling at site, installation (including 

civil. Structural steel work & allied work, if applicable) insurance covers other than 

inland transit insurance, erection,  

testing  &commissioning,  conducting  Guarantee  tests  in respect of all the Goods 

supplied under the ‘First Contract’ and all other 

 

(iii) Services as specified in the Contract Documents. 

 

The above Contracts will contain a cross-fall breach clause specifying that breach of one Contract will 

constitute breach of the other Contract which will confer a right on the Employer to terminate the other 

Contract also at the risk and the cost of the Contractor 

5.3.   Quantity Variation 

 

The EESL reserves the right to vary the quantity of any of the spares and maintenance equipment upto +/- 

20% and/or delete any items of spares altogether at the time of Award of Contract. Successful bidder, on 

whom award is made, is to supply this quantity variation at same price and terms and conditions of 

contract.  

5.4.   Additions / Alterations / Modifications 

 

EESL reserves the right to make minor additions/alterations/modifications to the quantity of the items to 

the extent of +/- 20% in the Letter of Award. The bidder shall supply such quantities also at the same rate 

as originally agreed to and incorporated in the Letter of Award. However EESL may increase this quantity, 

if required.  

5.5.   EESL’s  right  to  accept  any  bid  and  to  reject  any  or  all  bids 

 

The  EESL  reserves  the  right  to  accept  or  reject  any  bid,  and  to  annul  the bidding  process  and  reject  

all  bids  at  any  time  prior  to  award  of  contract, without  thereby assigning any reason thereof and 

incurring  any  liability  to  the  affected  Bidder  or  bidders  or  any obligation  to  inform  the  affected  

Bidder  or  bidders  of  the  grounds  for  the EESL’s action. 
5.6.   Letter of Intent / Letter of Award 

 

Prior  to  the  expiration  of  the  period  of  bid  validity,  the  EESL  will  notify  the successful bidder  in  

writing by issuing Letter of Intent or Letter of Award either through telefax/ scanned e-mail or though 

registered/speed post/couriered  letter,  that  its  bid  has  been  accepted. The letter of award will constitute 

the formation of the contract. In case, bidder does not return the duplicate copy of LOA with duly signed 

and acceptance within 10 days, then the LOA will be deemed to be accepted by the successful bidder, on 

whom award is made. 

 

The bidder shall return duplicate copy of the LoI/LoA/contract and the other enclosed documents duly 

signed as a token of acceptance, within 15 days from the date of receipt of this order. Bidder is to make two 

original copies of contract containing Contract agreement at top, and then Letter of award, techno 

commercial offer, copy of price bid and copy of all tender documents are to be placed. Three more copies 

of the contract to be submitted by the bidder in addition to two original at bidder’s own cost. Total five 
copies of contract including two originals copies are to be submitted. This is to be done  on instructions of 

Contract deptt. 

 Upon the successful bidder’s furnishing of the performance security pursuant to ITB Clause 5.9, the EESL 

will promptly notify each unsuccessful bidder and will discharge its bid security.  

5.7.   Cancellation 

 

EESL reserves the rights to cancel the order in the part or in full by giving one week advance notice thereby 

if- 

 The bidder fails to comply with any of the terms of the order. 
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 The bidder becomes bankrupt or goes in to liquidation.  

 The bidder makes general assignment for the benefit of the creditors and any receiver is 

appointed for the property owned by the bidder. 

5.8.   Modifications 

 

This order constitutes an entire agreement between the parties hereto. Any modifications to this Order 

shall become binding only upon the same being confirmed in writing duly signed by both the parties.  

 

Signing the Contract Agreement 

 

At the same time as the EESL notifies the successful Bidder that its bid has been accepted, the EESL will 

send the bidder the contract agreement provided in the bidding documents, incorporating all agreements 

between the parties.  

 

Within twenty-one (21) days of receipt of the contract agreement, the successful bidder shall sign and date 

the contract agreement and return it to the EESL. Contract agreement will contain agreement on stamp paper, bid documents and bidder’s offer etc.  
5.9.   Performance security 

 

Within twenty-eight (28) days after receipt of the letter of award, the successful bidder shall furnish the 

performance security for ten percent (10%) of the contract price or as specified in tender documents and 

in the form provided in the section "Forms and Procedures" of the bidding documents or in another form 

acceptable to the EESL. 

 

In case Joint Deed(s) of Undertaking by the Contractor along with his associate(s)/collaborator(s) form 

part of the Contract, then, unconditional Bank Guarantee(s) from such associate(s)/collaborator(s) for 

amount(s) specified in Bid  

 

Failure of the successful Bidder to comply with the requirements of ITB Clause 5.7 or Clause 5.8 shall 

constitute sufficient grounds for the annulment of the award and forfeiture of the bid security, in which 

event the EESL may make the award to the next lowest evaluated bidder or call for new bids.  

5.10.   Corrupt or Fraudulent practices:   

 

The EESL requires that bidders observe the highest standard of ethics during the procurement and 

execution of such contracts. In pursuance of this policy, the EESL: defines, for the purposes of this provision, 

the terms set forth below as follows:  

a. i) "corrupt practice" means the offering, giving, receiving or soliciting of anything of value to influence 

the action of a public official in the procurement process or in contract execution; and 

 

ii) "fraudulent practice" means a misrepresentation of facts in order to influence a procurement process 

or the execution of a contract to the detriment of the EESL, and includes collusive practice among 

bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the EESL of the benefits of free and open competition;  

 

b) will reject a proposal for award if it determines that the bidder recommended for award has engaged 

in corrupt or fraudulent practices in competing for the contract in question;  

 

c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract 

if it at any time determines that the firm has engaged in corrupt  or  fraudulent  practices  in  competing  

for,  or in  executing,  a  contract  of  the  EESL. 

 

5.11 Ineligibility for Future Tenders 

 

Notwithstanding the provisions specified in ITB sub clause 2.4 and ITB sub clause 5.7 and 5.8, if a bidder 

after having been issued and letter of award, either does not sign the contract agreement pursuant to ITB 

clause 5.7 or does not submit an acceptable performance security pursuant to ITB clause 5.9, such bidder 
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may be considered ineligible for participating in future tenders of EESL for a period as may be decided by 

the EESL. 

 

Successful bidder is to submit interchangeability certificate for its product supplied for replacement 

during warranty and maintenance period and even when it is purchased from open market. In case 

due to change in technology, the supplied product is not available during warranty/ maintenance 

period than the improved version of product can be used in warranty/ maintenance period with same 

or improved technical parameters or the combination thereof after written communication of 

Engineer in Charge at same cost& terms and conditions. Successful Bidder, on whom letter of award 

has been placed, has also to confirm that the prices of improved version of product is not lesser than 

the original product or its parts in comparison. 

 

Note: Special Terms and Conditions will prevail upon the instruction to Bidders. 

6.0 Liquidated Damages  

 

In case of any delay in the execution of the order beyond the stipulated time schedule including any 

extension permitted in writing, EESL reserves the right to recover from the bidder a sum equivalent to 

0.5% of the value of the delayed equipment installation/unexecuted portion of work for each week of delay 

and part thereof subject to a maximum of 5% of the total value of the contract.  

 

Alternatively, EESL reserves the right to purchase and distribute equipment/ material from elsewhere at 

the sole risk at the cost of successful bidder/contractor and recover all such extra cost incurred by EESL in 

procuring the material from resources available including EMD/Bid Security/encashment of Bank 

Guarantee or any other sources etc. Further, if any extra cost is incurred by EESL due to delay in work 

completion by the party beyond the completion time as per P.O./L.O.A., the same shall also be recovered from party’s invoice/EMD/BGs etc. 

 

Alternatively, EESL may cancel the order completely or partly without prejudice to his right under the 

alternatives mentioned above.  

7.0 Governing Law 

 

The Contract shall be governed by and interpreted in accordance with laws in force in India. The Courts of 

Delhi shall have exclusive jurisdiction in all matters arising under the Contract. 

8.0 Tax and Duties 

 

8.1 Except as otherwise specifically provided in the Contract, the Implementing Partner shall bear and 

pay all taxes, duties, levies and charges assessed on the Implementing Partner, its Sub Implementing 

Partners or their employees by all municipal, state or national government authorities in connection 

with the Facilities in and outside of the country where the Site is located. 

 

8.2 Notwithstanding above Sub-Clause 8.1 above, the EESL shall bear and promptly reimburse all customs 

and import duties, if imposed in future, on the Plant and Equipment including Type Test and 

mandatory spares supplied from abroad and specified in Price Schedule (and on spare parts to be 

supplied from abroad and specified in Schedule, when awarded) and that are to be incorporated into 

the Facilities, by the law of the country where the Site is located. However, if the plant and  equipment  are  shipped  in  Shipper’s  containers,  then  the  custom duty  levied  on  the  cost  of  empty  containers  

shall  be  borne  and  paid/ reimbursed by the Implementing Partner. The EESL shall also bear and 

pay/ reimburse to the Implementing Partner/Assignee of Foreign Implementing Partner (if  

applicable) Sales Tax (but not the surcharge in lieu of Sales Tax), Local Tax including Entry Tax / Octroi 

(if applicable) in respect of direct transactions between the EESL and the Implementing Partner, if 

imposed on the Plant and Equipment including Type Test and Mandatory Spares manufactured within the EESL’s country and specified in Price (and also on locally supplied spares quoted when awarded) 

to be incorporated in the Facilities, by the law of country where the site is located. For this purpose, 

the Ex-works price if quoted in foreign currency and so incorporated in the contract, shall be 

converted to Indian Rupees as per the TT buying exchange rates established by State Bank of India 

prevailing on the actual date of Ex-works (India) dispatch. 
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All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s account and no 
separate claim in this regard will be entertained by the EESL. 

 

8.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing Partner in 

the country where the Site is located, the EESL shall use its best endeavors to enable the Implementing 

Partner to benefit from any such tax savings to the maximum allowable extent.  

 

8.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Contract Price and 

Terms of Payment of the Contract Agreement is based on the taxes, duties, levies and charges 

prevailing at the date seven (7) days prior to the last date of bid submission in the country where the Site is located (hereinafter called “Tax” in this Sub-Clause 8.4). If any rates of Tax are increased or de-

creased, a new Tax is introduced, an existing Tax is abolished, or any change in interpretation or 

application of any Tax occurs in the course of the performance of Contract, which was or will be 

assessed on the Implementing Partner in connection with performance of the Contract, an equitable 

adjustment of the Contract Price shall be made to fully take into account any such change by addition 

to the Contract Price or deduction there-from. However, these adjustments would be restricted to 

direct transactions between the EESL and the Contractor/assignee of Foreign Implementing Partner 

(if applicable). These adjustments shall not be applicable on procurement of raw materials, 

intermediary components etc. by the Implementing Partner/assignee and also not applicable on the 

bought out items dispatched directly from sub-vendor’s works to site. 
 

9.0 Completion Time Guarantee: 

 

If the Successful bidder, on whom award is made/Implementing Partner/Consultant fails to attain 

Completion of the Facilities or any part thereof within the Time for Completion or any extension thereof 

under ITB Clause 2.23, the Successful bidder, on whom award is made/Implementing Partner/Consultant 

shall pay to the EESL liquidated damages in the amount computed at the rates specified in the SCC.   The aggregate amount of such liquidated damages shall in no event exceed the amount specified as “Maximum” in the SCC.  Once the “Maximum” is reached, the EESL may consider termination of the Contract.  
 

Such payment shall completely satisfy the Successful bidder, on whom award is made/Implementing 

Partner/Consultant obligation  to attain Completion of the Facilities or the relevant part thereof within the 

Time  for  Completion  or  any  extension  thereof  under  ITB Clause 2.23. The Implementing Partner shall 

have no further liability whatsoever to the EESL in respect thereof. 

 

However, the payment of liquidated damages shall not in any way relieve the Successful bidder, on whom 

award is made/Implementing Partner/Consultant from any of its obligations to complete the Facilities or 

from  any  other  obligations  and  liabilities  of  the  Implementing Partner  under  the Contract. 

10.0 Defect Liability 

 

10.1 The Successful bidder, on whom award is made/Implementing Partner/Consultant warrants that the 

Facilities or any part thereof shall be free from defects in the design, engineering, materials and 

workmanship of the Plant and Equipment supplied and of the work executed, wherever applicable. 

 

10.2 The Defect Liability Period shall be eighteen (18) months from the date of Completion of the Facilities 

(or any part thereof) or twelve (12) months from the date of Operational Acceptance of the Facilities 

(or any part thereof), whichever first occurs, unless specified otherwise in the SCC. 

 

If during the Defect Liability Period any defect should be found in the design, engineering, materials and 

workmanship of   the Plant and Equipment supplied  or  of  the  work  executed  by the Implementing 

Partner, the Implementing Partner shall promptly, in consultation and agreement with the EESL regarding 

appropriate remedying of the  defects,  and  at its cost, repair, replace or otherwise make good (as the 

Implementing Partner shall, at its discretion, determine) such defect  as  well as any damage to the Facilities 

caused by such defect.  The Implementing Partner shall not be responsible for the repair, replacement or 

making good of any defector of any damage to the Facilities arising out of or resulting from any of the 

following causes: 

 

 improper operation or maintenance of the Facilities by the EESL 
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 operation of the  Facilities  outside  specifications  provided  in  the Contract. 

 

 Normal wear and tear. 

 

10.3 The EESL shall give the Successful bidder, on whom award is made/Implementing Partner a notice 

stating the nature of any such defect together with all available evidence thereof, promptly following 

the discovery thereof. The EESL shall afford all reasonable opportunity for the Implementing Partner 

to inspect any such defect.  

 

10.4 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the Site to 

enable the Implementing Partner to perform its obligations.  

 The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and 

Equipment or any part of the Facilities that are defective if the nature of the defect, and/or any damage 

to the Facilities caused by the defect, is such that repairs cannot be expeditiously carried out at the 

Site.  

 

10.5 If the repair, replacement or making good is of such a character that it may affect the efficiency of the 

Facilities or any part thereof, the EESL may give to the Implementing Partner a notice requiring that 

tests of the defective part of the Facilities shall be made by the Implementing Partner immediately 

upon completion of such remedial work, whereupon the Implementing Partner shall carry out such 

tests.  

 

If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or making 

good (as the case may be) until that part of the Facilities passes such tests. The tests in character shall in 

any case be not less than what has already been agreed by the EESL and the Implementing Partner for the 

original equipment/part of the Facilities.  

 

10.6  If the Implementing Partner fails to commence the work necessary to remedy such defect or any 

damage to the Facilities caused by such defect within a reasonable time (which shall in no event be 

considered to be less than fifteen (15) days), the EESL may, following notice to the Implementing 

Partner, proceed to do such work, and the reasonable costs incurred by the EESL in connection 

therewith shall be paid to the EESL by the Implementing Partner or may be deducted by the EESL from 

any monies due to the Implementing Partner or claimed under the Performance Security.  

 

10.7 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of 

such defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be 

extended by a period equal to the period during which the Facilities or such part cannot be used by 

the EESL because of any of the aforesaid reasons.Upon correction of the defects in the Facilities or any 

part thereof by repair/ replacement, such repair/replacement shall have the Defect Liability Period 

extended by a period of twelve (12) month from the time such replacement/ repair of the Facilities or 

any part therof.  

 

10.8 In addition, the Implementing Partner shall also provide an extended warranty for any such 

component of the Facilities and during the period of time as may be specified in the SCC. Such 

obligation shall be in addition to the defect liability specified under ITB Clause 10.2 or as specified in 

SCC.  

11.0 Functional Guarantees 

 

11.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts 

thereof shall attain the Functional Guarantees as specified in the Contract Agreement, subject to and 

upon the conditions therein specified. 

 

11.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional 

Guarantees specified in the Contract Agreement are not met either in whole or in part, the 

Implementing Partner shall, within a mutually agreed time, at its cost and expense make such changes, 

modifications and/or additions to the Plant or any part thereof as may be necessary to meet such 

Guarantees. The Implementing Partner shall notify the EESL upon completion of the necessary 

changes, modifications and/or additions, and shall seek the EESL's consent to repeat the Guarantee 
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Test.  If the specified Functional Guarantees are not established even during the repeat of the 

Guarantee Test, the EESL may at its option, either  

 

 Reject the Equipment and recover the payments already made, or 

 Terminate the Contract and recover the payments already made, or 

 Accept the equipment after levy of liquidated damages in accordance with the provisions 

specified in the Contract Agreement. 

12.0 Inspections and Tests 

 

12.1.  Inspection of Goods: The Employer or its representative shall have the right to inspect and/or to 

test the Goods to confirm their conformity to the Contract specifications at no extra cost to the 

Employer. (SCC and the Technical Specifications shall specify what inspections  and  tests  the  

Employer  requires  and  where  they  are  to  be conducted). The Employer shall notify the 

Contractor in writing in a timely manner of the identity of any representatives retained for these 

purposes. 

12.2  The inspections and tests may be conducted on the premises of the Contractor or  its  

subcontractor(s),  at  point  of  delivery  and/or  at  the  Goods  final destination.   If   conducted 

on the premises   of   the   Contractor   or   its subcontractor(s), all reasonable Works and 

assistance, including access to drawings and production data shall be furnished to the inspectors 

at no cost to the Employer. 

12.3  Should any inspected or tested Goods fail to conform to the specifications, the Employer may 

reject and the Contractor shall either replace the rejected Goods or make alterations 

necessary to meet specification requirements free of cost to the Employer. 

12.4  The Employer's right to inspect, test and, where necessary, reject the Goods after the  arrival at 

Site shall in no way be limited or waived by reason of the Goods having previously been 

inspected, tested and passed by the Employer or its Representative prior to the Goods shipment. 

12.5  Nothing in GCC Clause 6 shall in any way release the Contractor from any warranty or other 

obligations under this Contract. 

12.5  Manuals and Drawings 

12.6  Before the Goods and Services are taken over by the Employer, the Contractor shall supply 

operation and maintenance manuals together with drawings of the goods and equipment. These 

shall be in such detail as will enable the Employer to operate, maintain, adjust and repair all parts 

of the equipment as stated in the specifications. 

12.7  The manuals and drawings shall be in the English ruling language and in such form and numbers 

as stated in the contract. 

12.8  Unless and otherwise agreed, the goods and equipment shall not be considered to be 

completed for the purpose of taking over until such manuals and drawings have been supplied 

to the Employer. 

12.9  It shall be the obligation of the Contractor to train and familiarize the designated person by 

the Employer in regard to the operation manual and drawings. 

13.0 Insurance 

 

The Goods supplied under the Contract shall be fully insured in Indian Rupees against loss or damage 

incidental to manufacture or acquisition, transportation, storage and delivery. For delivery of goods 

at site, the insurance shall be obtained by the Contractor, for an amount not less than the Contract Price 

of the goods from “warehouse to warehouse” (final destinations) on “All Risks” basis including War risks 

and strikes. 

14.0 Transportation, Demurrage Wharfage, Etc. 

 

Contractor is required under the Contract to transport the Goods to place of destination defined as 

Site. Transport to such place of destination in India including insurance, as shall be specified in the 

Contract, shall be arranged by the Contractor, and the related cost shall be included in the Contract Price. 

Successful bidder, on whom letter of award is placed, is to ensure all safety guidelines, rules and 

regulations, labour laws etc. Successful bidder indemnify EESL for any accident, injury met by its 

labour, employee or any other person working for him. Any compensation sought by its labour, 

employee or any other person working for him shall be paid by successful bidder as per settlement 

solely. EESL has no role to play in this matter 
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15.0 Warranty 

 

15.1  The Contractor warrants that the Goods supplied under this Contract are new, unused, of the 

most recent or current models and that they incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. The Contractor further warrants that all 

Goods supplied under this Contract shall have no defect arising from design, materials or 

workmanship (except  when  the  design  and/or  material  is  required  by  the  Employer's 

Specifications) or from any act or omission of the Contractor, that may develop  under normal use 

of the supplied Goods in the conditions prevailing in the country of final destination. 

15.2  This  warranty  of  all  the  Works  shall  remain  valid  for 2  year  after  the Commissioning. The 

Contractor shall, in addition, comply with the performance  

and/or guarantees specified under the Contract. If for reasons attributable to  

the Contractor, these guarantees are not attained in whole or in part, the  

Contractor shall: 

 

15.3   make such changes, modifications, and/or additions to the Goods or any part thereof 

as may be necessary in order to attain the contractual guarantees specified in the Contract at its 

own cost and expense and to carry out further performance tests in accordance with SCC Clause 

2;  

OR 

15.4  pay liquidated damages to the Employer with respect to the failure to meet the contractual 

guarantees. 

 

15.5.  The Employer shall notify the Contractor in writing of any claims arising under this warranty. 

 

15.6  Upon receipt of such notice, the Contractor shall, within the period of 15 days and with all 

reasonable speed, repair or replace the defective Goods or parts thereof, free of cost at the 

ultimate destination. The Contractor shall take over the replaced parts/goods at the time of their 

replacement. No claim whatsoever shall lie on the Employer for the replaced parts/goods 

thereafter. In the event of any  correction  of  defects  or  replacement  of  defective  material  

during  the Warranty period, the Warranty for the corrected or replaced material shall be 

extended to a further period. 

 

15.7  If the Contractor, having been notified, fails to remedy the defect(s) within 15 days, the 

Employer may proceed to take such remedial action as may be necessary, at the Contractor's 

risk and expense and without prejudice to any other rights which the Employer may have 

against the Contractor under the Contract. The performance guarantee and liquidated damaged 

be entitled to be recovered without prejudice to other rights of the Employer. 

16.0.  Termination for Default 

 

16.1  The Employer may, without prejudice to any other remedy for breach of contract, by 

written notice of default sent to the Contractor, terminate the Contract in whole or part: 

16.2  if the Contractor fails to deliver any or all of the Goods and complete the Work within the 

period(s) specified in the Contractor within any extension thereof granted by the Employer 

pursuant to GCC Clause 20; or 

16.3  if the Contractor fails to perform any other obligation(s)/duties under the Contract. 

16.4  If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices 

in competing for or in executing the Contract. 

16.5  In the event the Employer terminates the Contract in whole or in part, pursuant to GCC Clause 22.1, 

the Employer may procure, upon such terms and in such manner as it deems appropriate, Goods 

or Services similar to those undelivered,  and the Contractor shall be liable to the Employer for 

any excess costs for such similar  Goods  or  Services.  However, the Contractor shall continue 

the performance of the Contract to the extent not terminated. 

17.0. Settlement of Disputes  

 

17.1 Adjudicator 
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17.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the Implementing Partner 

in connection with or arising out of the Contract, including without prejudice to the generality of 

the foregoing, any question regarding its existence, validity or termination,  or  the  execution  of  

the  Facilities—whether  during  the progress of the Facilities or after  their completion and 

whether before or after the termination, abandonment or breach of the Contract—the parties shall 

seek to resolve any such dispute or difference by mutual consultation.   If the parties fail to resolve 

such a dispute or difference by mutual consultation, then the dispute shall be referred in writing 

by either party to the Adjudicator, with a copy to the other party.  

 

17.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of 

a dispute being referred to it. If the Adjudicator has done so, and no notice of intention to 

commence arbitration has been given by either the EESL or the Implementing Partner within fifty-

six (56) days of such reference, the decision shall become final and binding upon the EESL and the 

Implementing Partner. Any decision that has    become final and binding shall be implemented by 

the parties forthwith. 

 

17.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing Partner agree that 

the Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; 

another retired Judge of High Court/Supreme Court of India shall be jointly appointed by the EESL 

and the Implementing Partner as adjudicator under the Contract. Failing agreement between the 

two within twenty eight  (28)  days,  the  new  retired  judge  of  High  Court/Supreme Court of 

India shall be appointed as the Adjudicator under the Contract at the request of either party by the 

Appointing Authority specified in the SCC. The adjudicator shall be paid fee plus reasonable 

expenditures incurred in the execution of its duties as adjudicator under the contract. This cost 

shall be divided equally between the EESL and the Implementing Partner. 

 

 

17.2  Arbitration 

 

17.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s decision, or if 
the Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to 

it, then either the EESL or the Implementing Partner may, within  fifty-six  (56) days of such 

reference, give notice to the other party, with a copy for information to the Adjudicator, of its 

intention to com- mence arbitration, as hereinafter provided, as to the matter in dispute, and no 

arbitration in respect of this matter may be commenced unless such notice is given. 

 

17.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given, in 

accordance with Sub-Clause 17.2.1, shall be finally settled by arbitration. Arbitration may be 

commenced prior to or after completion of the Facilities. 

 

17.2.3 Any dispute submitted by a party to arbitration shall be heard by an arbitration panel composed 

of three arbitrators, in accordance with the provisions set forth below.  

 

17.2.4 The EESL and the Implementing Partner shall each appoint one arbitrator, and these two 

arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If the two 

arbitrators do not succeed in appointing a third arbitrator within twenty-eight (28) days after the 

latter of the two arbitrators has been appointed, the third arbitrator shall, at the request of either 

party, be appointed by the Appointing Authority for arbitrator designated in the SCC.  

 

17.2.5 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has 

named its arbitrator, the party which has named an arbitrator may request the Appointing 

Authority to appoint the second arbitrator.  

 

17.2.6 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator shall 

terminate in accordance with the provisions of applicable laws as mentioned in ITB Clause 7 

(Governing Law) and a substitute shall be appointed in the same manner as the original arbitrator.  

 

17.2.7 Arbitration proceedings shall be conducted (i) in accordance with the rules of procedure 

designated in the SCC, (ii) in the place designated in the SCC, and (iii) in the language in which this 

Con-tract has been executed.  
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17.2.8 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration, if 

there is no such majority) shall be final and binding and shall be enforceable in any court of 

competent jurisdiction as decree of the court. The parties thereby waive any objections to or claims 

of immunity from such enforcement.  

 

17.2.9 The arbitrator(s) shall give reasoned award.  

 

17.3  Notwithstanding any reference to the Adjudicator or arbitration herein, 

 

 the parties shall continue  to  perform  their  respective  obligations under the Contract 

unless they otherwise agree 

 the EESL shall pay the Implementing Partner any monies due to the Implementing 

Partner. 

 

18.0 MSME Bidder 

 

Are you registered as MICRO, SMALL or MEDIUM Enterprise under MSMED Act 2006?  

If YES, 

A) Please indicate relevant category with copy 

of documentary proof issued by the concerned authorities: B) Does your firm fall under MSE’s owned by SC/ST 

Entrepreneurs. If so, enclose a copy of documentary evidence: 

 

IN ADDITION TO ABOVE FOLLOWING WILL ALSO BE APPLICABLE FOR CONSULTANCY/PROJECT 

MANAGEMENT CONTRACT SERVICES.  

19.0 THIRD-PARTY CONSULTANCY SERVICES 

 

The Employer (EESL) is obliged, at its own expense, to make the necessary provision for the performance 

of those services by third parties commissioned by it, as described in Special Conditions of Contract  

20.0 SCOPE OF SERVICES  

 

20.1  The Consultant shall deliver the Services in full and on time. 

20.2  The Services to be performed by the Consultant encompass all the part services described and 

explained in Special Conditions of Contract, Terms of Reference plus Tender Documents and The 

Consultant's bid. Furthermore, the Consultant must deliver all the standard and special services as 

defined intender RfP. 

20.3  The Consultant shall work together with third parties wherever commissioned by the Employer. 

The Employer is not responsible for these third parties or their performance, when the work is 

assigned to consultant to co-ordinate with them. In addition, the Consultant must comprehensively 

coordinate their services with its own services, as far as possible. 

20.1  STANDARD AND SPECIAL SERVICES 

20.1.1 In addition to the Services specified explicitly in the Contract, the Consultant shall also perform all 

other services, if necessary, that are not listed under the contractual services, but are customarily 

required in order to properly discharge the contractual obligations ("standard services"). The 

standard services shall be fully compensated through the Agreed Remuneration in the contract. 

20.1.2  "Special Services" are services that are not included under the contractual or standard services, 

but must necessarily be delivered by the Consultant in order to properly perform its duties under 

the Contract, because the external circumstances of service delivery have changed unexpectedly, 

or because the Employer has suspended the Services Force Majeure or because the Employer, with 

the prior consent of EESL, requires services that were not included in the invitation to tender but 

are necessary.  

  No extra cost is payable to fulfill the standard and / or special services. 
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20.2  DUE DILIGENCE 

20.2.1 Except where otherwise stipulated in this Contract, or otherwise legally stipulated within the 

country or within another legal system (including the legal system in the Consultant's jurisdiction) 

by provisions that impose higher demands than this Contract, when performing its obligations 

under this Contract the Consultant shall exercise due diligence and provide the Services in 

compliance with professional practice and to the recognized quality standards, in accordance with 

current scientific and generally accepted engineering standards. The Consultant must document 

its work, the progress of the Project and the decisions it takes in an appropriate form that is 

acceptable to the Employer, bearing in mind the requirements of tender/RfP/Letter of Award. 

20.3  REPORTING 

20.3.1 The Consultant shall inform the Employer promptly of all extraordinary circumstances that arise 

during the performance of the services and of all matters requiring EESL approval. The consultant 

is to make reports as defined in scope of work and submit the same as per timelines defined in the 

contract. 

20.4  STAFFING 

20.4.1 The Consultant shall employ the staff specified in bid [Staffing Schedule] to implement 

performance of the Services. The list of designated key staff and any changes to it shall require the 

prior written approval of the Employer. 

20.4.2 The Employer may require the Consultant to terminate the contract of, or replace, any staff 

member who fails to meet the requirements as per contract. Any such demand must be submitted 

in writing to the Consultant stating the reasons for it. 

20.4.3 If staff employed by the Consultant need to be replaced, the Consultant shall ensure that the staff 

member in question is replaced promptly by an individual who possesses at least equivalent 

qualifications. 

20.4.4 If any one of the Consultant's staff falls ill for more than one month and this jeopardizes the 

performance of this Contract by the Consultant, the Consultant shall replace this staff member with 

another staff member who possesses at least equivalent qualifications. 

20.4.5 Staff shall only be replaced after prior approval by the Employer, such approval not to be 

unreasonably withheld. The exchange, replacement, or planned dispensation of replacement (as 

exception to existing rules) of key staff specified by name shall require the prior approval of EESL. 

20.4.6 If the Consultant must terminate the contract of, or replace, any staff during the Contract period, 

the costs thus accrued shall be borne by the Consultant, except where staff are removed or replaced 

at the Employer's request. In this case, the Employer shall meet the costs of replacing the staff 

member, unless the staff member in question does not meet the requirements.  

20.5  CONTACT PERSON OF THE CONSULTANT 

 

20.5.1 The Consultant shall appoint for the exercise ofall rights and obligations arising from this Contract 

a natural person as its contact person for the Employer under this Contract.  

 

20.5.2 The Consultant shall specify and provide respective contact data to the Employer - for an individual 

at the Consultant's place of business who can be reached at any time in cases of emergency or crisis 

as well as a deputy of the Consultant. The Consultant shall notify the Employer without delay of 

any change of elected person or their contact data. 

21.0 INDEPENDENCE OF THE CONSULTANT 

 

21.1  The Consultant undertakes that neither the Consultant nor any enterprise associated with the 

Consultant shall bid for the Project as manufacturer, supplier, or building contractor. This 

prohibition also applies to any bidding for any further consulting services, insofar as such 

consulting services might lead to a restriction of competition or a conflict of interests. Any violation 

of this stipulation may lead to the immediate cancellation of this Contract and require the 

reimbursement of any and all costs incurred by the Employer up to the time of such violation as 

well as compensation for any and all losses and damages incurred by the Employer as a result of 

such cancellation. 

22.0 COMMENCEMENT AND COMPLETION 
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22.1.1 The Consultant shall begin performing the Services on the prescribed date on which execution of 

the Contract shall take place, but not earlier than and without undue delay after the Contract has 

come into force. The Consultant shall deliver the Services in accordance with the time schedule in 

the bid [Time Schedule for the Performance of the Services defined in SCC], and shall complete the 

Services within the Completion Period, subject to any further extensions to this Contract accorded 

by employer. 

22.1.2 In relation to optional services (if any), the Consultant shall commence delivery of the optional 

services not earlier than upon receipt of notification from the Employer,  

22.1.3 Any change to the time schedule [Time Schedule for the Performance of the Services] due to a 

reasonable request by either party shall be mutually agreed upon in writing. 

23.0 FORCE MAJEURE 

 

In addition to Force Majeure defined in clause 2.26, following will also be applicable for consultancy work. 

 

23.1 In the event of Force Majeure, the contractual obligations, as far as affected by such event, shall be 

suspended for as long as performance remains impossible due to the Force Majeure, provided that one 

party to the Contract receives notification of the Force Majeure event from the other party within two 

weeks after its occurrence and both the parties agree for that to be a force majeure. Any and all liability 

of the Consultant for damages arising due to its absence caused by the Force Majeure is excluded. 

 

23.2 In the event of Force Majeure, the Consultant shall be entitled to an extension of the Contract equal to 

the delay caused by such Force Majeure. If the performance of the Services is rendered permanently 

impossible by the Force Majeure, both parties to this Contract shall be entitled to terminate the 

Contract on mutual agreement basis only. 

23.3 In case of suspension or termination of the Contract due to Force Majeure, the Services performed up 

to the time of the Force Majeure and all necessary expenditure (which is evidenced) of the Consultant 

arising from the discontinuing of the Services shall be invoiced on the basis of contractual prices 

subject to employer agreement with the work. Neither party shall make any further claims. 

24.0 SUSPENSIONS OR TERMINATION 

 

24.1 The Employer may fully or partially suspend the Services or terminate this Contract after serving 

written notice of at least 30 days. In this event, the Consultant must immediately take all measures 

necessary to ensure that the Services are discontinued and the expenditure minimized. The Consultant 

shall hand over all reports, drafts and documents to be drawn up by the date in question to the 

Employer. In case of termination Force majeure shall apply mutatis mutandis. 

24.2 If the Consultant fails to meet its contractual obligations without sufficient reason; in accordance 

with the Contract; or on time, the Employer may serve a notice upon the Consultant and request it to 

duly perform its Services. If the Consultant fails to remedy the performance deficit within a period of 

21 days of having been called upon to do so by the Employer, the Employer shall be entitled, after this 

period has elapsed, to terminate the Contract by written notice. 

24.3 If the termination of the Contract is due to a default on the part of the Consultant, the Consultant shall 

be entitled to demand the Agreed Remuneration for the Services performed until the date of 

termination but not yet remunerated. The Employer shall be entitled to demand compensation for the 

direct damages caused by the default. 

25.0 REMUNERATION OF THE CONSULTANT 

 

The Consultant shall receive the remuneration agreed in the Special Conditions and bid price schedule for 

performing the Services owed under this Contract, subject to the conditions listed therein and the 

conditions below.  

26.0 TERMS OF PAYMENT 

 

Except where otherwise agreed in the Special Conditions, the Employer shall pay the Consultant's 

remuneration as follows: 

(a) Advance payment, due within 30 days of award of Contract upon presentation of an 

invoice against equivalent advance bank guarantee, if mentioned in SCC. 

(b) Payments based on deliverables as per tender/SCC or as agreed upon in amendments. 
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(c) The final payment shall be made after the Services have been performed in full and 

confirmation had been provided by the Employer to that Consultant. 

27.0 METHOD OF PAYMENT 

 

Payment shall be made according to the conditions set out in the Special Conditions or as agreed upon. 

28.0 INSURANCE AGAINST LIABILITY AND DAMAGES 

 

The Consultant is advised to take out insurance for the period of the Contract, on the terms specified in 

the Special Conditions, including, but not limited to, the following: 

a) Professional liability insurance; 

b) Personal liability insurance; 

c) Equipment insurance covering loss of or physical damage to all equipment acquired, 

used, provided or paid for by the Employer within the context of this Contract; and 

d) Motor vehicle third party liability insurance and motor vehicle comprehensive 

insurance for the vehicles acquired in connection with this Contract. 

 

EESL will not be responsible in case any accident/ mis-happenings with consultant employee or contract 

person and for any equipment damage or theft occurs and in no case EESL shall pay for it.  

 

In case of any contradiction in ITB and SCC, then SCC will prevail. 

LIST OF ACRONYMS 

EMD:    Earnest Money Deposit 

EoI:       Expression of Interest 

SCC:     Special Conditions of Contract 

INR:      Indian Rupees 

IST:       Indian Standard Time 

LED:     Light Emitting Diodes 

LoI:       Letter of Intent 

LoA: Letter of Acceptance  

MoU:     Memorandum of Understanding 

MoP:      Ministry of Power 

RECL:    Rural Electrification Corporation Ltd 

EESL: Energy Efficiency Services Ltd 

O&M:     Operation & Maintenance 

RfP:       Request for Proposal 

R&M:     Repair & Maintenance 

SD:        Security Deposit 

CPG: Contract Performance Guarantee 

FTL: Fluorescent Tube Light 

SVL: Sodium Vapor Lamp  

PMA:  Project Management Agency 
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A. Contract and Interpretation 

 

1. Definitions 

 

1.1 The following words and expressions shall have the meanings hereby assigned to them:  

 “Contract” means the Contract Agreement entered into between the EESL  and  the 

Implementing Partner, together with the Contract Documents referred to therein; they shall 

constitute the Contract, and the term “the Contract” shall in all such documents be construed 

accordingly. 

 “Contract Documents” means the documents listed in Article. 1.1 (Contract Documents) of the 

Form of Contract Agreement (including any amendments thereto).  

 “GCC” means the General Conditions of Contract hereof.  

 “SCC” means the Special Conditions of Contract.  
 “Day” means calendar day of the Gregorian calendar.  

 “Month” means calendar month of the Gregorian calendar. 

 “Employer” means EESL, New Delhi/Noida and includes the legal successors or permitted 

assigns of the EESL. 

 

 “Project Manager” means the person appointed by the EESL in the manner provided in GCC 

Sub-Clause 17.1 (Project Manager) hereof and named as such in the SCC to perform the duties 

delegated by the EESL. 

 

 “Contractor or Implementing Partner” means the person(s) whose bid to perform the 

Contract has been accepted by the EESL and is named as such in the Con- tract Agreement, and 

includes the legal successors or permitted assigns of the Implementing Partner. 

 “Contractor or Implementing Partner’s Representative” means any person nominated by the 

Implementing Partner and approved by the EESL in the manner provided in GCC Sub- Clause 17.2 

(Implementing Partner’s Representative  and Construction Manager) hereof to perform the 

duties delegated by the Implementing Partner. 

 

 “Sub Contractor or Sub Implementing Partner,” including vendors, means any person to whom 

execution of any part of the Facilities, including preparation of any design or supply of any 

Plant and Equipment, is sub-contracted directly or indirectly by the Implementing Partner, 

and includes its legal successors or permitted assigns. 

 

 “Adjudicator” means the person or persons named as such in the SCC to  make  a decision on 

or to settle any dispute or difference between the EESL and the Implementing Partner referred 

to him or her by the parties pursuant to GCC Sub-Clause 6.1 (Adjudicator) hereof. 
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 “Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract 

Agreement, subject to such additions and adjustments thereto or deductions there from, as 

may be made pursuant to the Con-tract. 

 

 “Facilities” means the Plant and Equipment to be supplied and installed, as well as all the 
Installation Services to be carried out by the Implementing Partner under the Contract. 

 “Plant and Equipment” means permanent plant, equipment, machinery, apparatus, articles and 
things of all kinds to be provided and incorporated in the Facilities by the Implementing 

Partner under the Contract (including the spare parts to be supplied by the Implementing 

Partner under GCC Sub-Clause 7.3 here-of), but does not include Implementing Partner’s 
Equipment. 

 “Installation Services” means all those services ancillary to the supply of the Plant and 

Equipment for the Facilities, to be provided by the Implementing Partner under the Contract; 

e.g., transportation and provision of marine or other similar insurance, inspection, expediting, 

Site preparation works (including the provision and use of Implementing Partner’s Equipment 
and the supply of all construction materials required), installation, testing, pre-commissioning, 

commissioning, operations, maintenance, the provision of operations and maintenance 

manuals, training of EESL's Personnel etc. 

 “Contractor or Implementing Partner’s Equipment” means all plant, facilities, equipment, 

machinery, tools, apparatus, appliances or things of every kind required in or for installation, 

completion and maintenance of Facilities that are to be provided by the Implementing Partner, 

but does not include Plant and Equipment, or other things intended to form or forming part of 

the Facilities. 

 “Site” means the land and other places upon which the Facilities are to be installed, and such 
other land or places as may be specified in the Contract as forming part of the Site. 

 “Effective Date” means the date from which the Time for Completion shall be determined as 
stated in Article 3 (Effective Date for Determining Time for Completion) of the Form of 

Contract Agreement. 

 “Time for Completion” means the time within which Completion of the Facilities as a whole (or 

of a part of the Facilities where a separate Time for Completion of such part has been 

prescribed) is to be attained in accordance with the stipulations in the SCC and the relevant 

provisions of the Contract. 

 “Completion” means that the Facilities (or a specific part thereof where specific parts are 
specified in the SCC) have been completed operationally and structurally and put in a tight and 

clean condition, and that all work in respect of Pre-commissioning of the Facilities or such 

specific part thereof has been completed; and Commissioning has been attained as per 

Technical Specifications. 
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“Pre-commissioning” means the testing, checking and other requirement specified in the 

Technical Specifications that are to be carried out by the Implementing Partner in preparation 

for Commissioning as provided in GCC Clause 24 (Completion) hereof. 

 Commissioning” means trial/initial operation of the Facilities or any part thereof by the 

Implementing Partner, which operation is to be carried out by the Con tractor as provided in 

GCC Sub-Clause 25.1 (Commissioning) hereof, for the purpose of carrying out Guarantee 

Test(s). 

 “Guarantee Test(s)” means the test(s) specified in the Technical Specifications to be carried 

out to ascertain whether the Facilities or a specified part thereof is able to attain the 

Functional Guarantees specified in the Technical Specifications in accordance with the 

provisions of GCC Sub Clause 25.2 (Guarantee Test) hereof. 

 Operational Acceptance” means the acceptance by the EESL of the Facilities (or any part of the 

Facilities where the Contract provides for acceptance of the Facilities in parts), which certifies 

the Implementing Partner’s fulfilment of the Contract in respect of Functional Guarantees of 

the Facilities (or the relevant part thereof) in accordance with the provisions of GCC Clause 28 

(Functional  Guarantees)  hereof and shall include deemed acceptance in accordance with GCC 

Clause 25 (Commissioning and Operational Acceptance) hereof. 

 “Defect Liability Period” means the period of validity of the warranties given by the 

Implementing Partner commencing at Completion of the Facilities or a part thereof, during 

which the Implementing Partner is responsible for  defects with respect to the Facilities (or the 

relevant part thereof) as provided in GCC Clause 27 (Defect Liability) hereof. 

 

2. Contract Documents 

 

2.1 Subject to Article1.2 (Order of Precedence) of the Contract Agreement all documents 

forming part of the Contract (and all parts thereof) are intended to be correlative, 

complementary and mutually explanatory. The Contract shall be read as a whole. 

 

2.2 The Contract will be signed in three originals and the Implementing Partner shall be 

provided with one signed original and the rest will be retained by the EESL. 

 

2.3 The Implementing Partner shall provide free of cost to the EESL all the engineering data, 

drawing and descriptive materials submitted with the bid, in at least five (5) copies to form a 

part of the Contract immediately after Notification of Award/ letter of Award. 

 

2.4 Subsequent to signing of the Contract, the Implementing Partner at his own cost shall provide 

the EESL with at least five (05) true copies of Contract Agreement within thirty (30) days after 

signing of the Contract. 

 

3. Interpretation 

 

3.1 Language 

 

3.1.1 Unless the Implementing Partner is a national of the EESL’s country and the EESL and 

the Implementing Partner agree to use the local language, all Contract Documents, all 

correspondence and communications to be given, and all other documentation to be prepared 
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and supplied under the Contract shall be written in English, and the Contract shall be construed 

and interpreted in accordance with that language. 

 

3.1.2 If any of the Contract Documents, correspondence or communications are prepared in any 

language other than the governing language under GCC Sub-Clause 3.1.1 above, the English 

translation of such documents, correspondence or communications shall prevail in matters of 

interpretation. 

 

3.2 Singular and Plural 

The singular shall include the plural and the plural the singular, except where the context 

otherwise requires. 

 

3.3 Headings 

The headings and marginal notes in the General Conditions of Contract are included for ease of 

reference, and shall neither constitute a part of the Contract nor affect its interpretation. 

 

3.4 Persons 

Words importing persons or parties shall include firms, corporations and government entities. 

 

3.5 Inco terms 

Unless inconsistent with any provision of the Contract, the meaning of any trade term and the 

rights and obligations of parties there under shall be as prescribed by Incoterms. 

 

Inco terms means international rules for interpreting trade terms published by the International 

Chamber of Commerce (latest edition), 38 Cours Albert 1er, 75008 Paris, France. 

 

3.6 Construction of the Contract 

 

3.6.1 The Contracts to be entered into between the EESL and the successful bidder shall be as 

under: 

 

i) First Contract: For Ex-works (India) supply of plant and equipment and accessories by 

bidder including mandatory spares and spares to be supplied during warranty  

ii) Second Contract: for providing all services i.e. loading, inland/air/shipment 

transportation for delivery at site, inland/air/shipment transit insurance, unloading, 

storage, handling at site, installation, insurance covers other than inland transit insurance, 

testing, commissioning and conducting Guarantee tests in respect of all the equipments 

supplied under the 'First Contract' and all other services including civil works, if any,  as 

specified in the Contract Documents including sales tax and duties as a sked in price bid in 

section IV. It will also cover cost for Repair and Maintenance and equipments and/or 

additional warranty, where ever asked for, supplied under the 'First Contract' and all other 

services including civil works, if any, as specified in the Contract Documents. All items in 

second contract must be quoted including service tax.  

iii) Third Contract: For providing all services including Awareness programme for 

public/stake holders/workshops/printing brochure and other materials, Survey cost, 

Monitoring and verification cost, scrap disposal cost, arrangement of office at both sites 

and Statuary agencies cost including service tax. 
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All the above Contracts will contain a cross-fall breach clause specifying that breach of one 

Contract will constitute breach of the other Contracts which will confer a right on the 

Employer to terminate the other Contracts also at the risk and the cost of the contractor 

/Implementing Partner for the Project, for which awards have been made. 

In case, value of second contract viz transportation, insurance is lower or the supply cost 

includes transportation, insurance etc than three contract may be merged in two contract. 

Arbitration: 1. Appointing authority for adjudicator: MD, EESL 

 2. The place of arbitration shall be: New Delhi 

Prices are to be quoted as Firm during currency of contract. No price adjustment is 

allowed. 

General: 

1. In case of investment partner, A project manager is to be deputed from their side 

for co-coordinating activities. 

2. Word Implementing Partner for any Project used in General Conditions of contract 

includes persons of Investment partner, executing and implementing agencies etc 

3. Notification of award means Letter of Intent and Letter of award 

 

3.6.2 The award of separate Contracts shall not in any way dilute the responsibility of 

the Implementing Partner for the successful completion of the Facilities as per 

Contract Documents and a breach in one Con-tract shall automatically be 

construed as a breach of the other Contract(s) which will confer a right on the 

EESL to terminate the other Contract(s) also at the risk and the cost of the 

Implementing Partner.  

 

3.7 Entire Agreement  

 

Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement 

between the EESL and Implementing Partner with respect to the subject matter of 

Contract and supersedes all communications, negotiations and agreements (whether 

written or oral) of parties with respect thereto made prior to the date of Contract.  

 

3.8 Amendment 

 

No amendment or other variation of the Contract shall be effective unless it is in 

writing, is dated, expressly refers to the Contract, and is signed by a duly authorized 

representative of each party here to.  

 

  3.9 Independent Contractor or Implementing Partner 

   

The Implementing Partner shall be an independent Implementing Partner performing 

the Contract. The Contract does not create any agency, partnership, joint venture or 

other joint relationship between the parties here to.  

 

Subject to the provisions of the Contract, the Contractor or Implementing Partner shall 
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be solely responsible for the manner in which the Contract is performed. All 

employees, representatives or Sub Contractor or Sub Implementing Partners engaged 

by the Implementing Partner in connection with the performance of the Contract shall 

be under the complete control of the Implementing Partner and shall not be deemed to 

be employees of the EESL, and nothing contained in the Contract or in any subcontract 

awarded by the Implementing Partner shall be construed to create any contractual 

relationship between any such employees, representatives or Sub Contractor or Sub 

Implementing Partners and the EESL. 

 

3.10 Joint Venture or Consortium  

 

If the Implementing Partner is a joint venture or consortium of two or more firms, all 

such firms shall be jointly and severally bound to the EESL for the fulfilment of the 

provisions of the Contract and shall designate one of such firms to act as a leader with 

authority to bind the joint venture or consortium. The composition or the constitution 

of the joint venture or consortium shall not be altered without the prior consent of the 

EESL.  

 

3.11 Non-Waiver  

 

3.11.1Subject to GCC Sub-Clause 3.11.2 below, no relaxation, forbearance, delay or 

indulgence by either party in enforcing any of the terms and conditions of the Contract 

or the granting of time by either party to the other shall prejudice, affect or restrict the 

rights of that party under the Contract, nor shall any waiver by either party of any 

breach of Contract operate as waiver of any subsequent or continuing breach of 

Contract. 

 

3.11.2Any waiver of a party’s rights, powers or remedies under the Contract must be in 

writing, must be dated and signed by an authorized representative of the party granting 

such waiver, and must specify the right and the extent to which it is being waived. 

 

3.12 Severability 

If any provision or condition of the Contract is prohibited or rendered invalid or 

unenforceable, such prohibition, invalidity or unenforceability shall not affect the 

validity or enforceability of any other provisions and conditions of the Contract. 

 

3.13 Country of Origin “Origin” means the place where the materials, equipment and other supplies for the 

Facilities are mined, grown, produced or manufactured, and from which the services 

are provided. 

 

4. Notices 

 

4.1Unless otherwise stated in the Contract, all notices to be given under the Contract 

shall be in writing, and shall be sent by personal delivery, airmail post, special courier, 

cable, telegraph, telex, facsimile or Electronic Data Interchange (EDI) to the address of 

the relevant party set out in the Contract Coordination Procedure to be finalised 

pursuant to GCC Sub-Clause 17.2.3.1, with the following provisions. 

 



Page | 7 

4.1.1Any notice sent by cable, telegraph, facsimile or shall be confirmed within two (2) 

days after despatch by notice sent by airmail/ post or special courier, except as otherwise 

specified in the Contract. 

 

 4.1.2Any notice sent by airmail post or special courier shall be deemed (in the absence of   

evidence of earlier receipt) to have been delivered ten (10) days after despatch.  In 

proving the fact of despatch, it shall be sufficient to show that the envelope containing 

such notice was properly addressed, stamped and conveyedto the postal authorities or 

courier service for transmission by airmail or special courier. 

 

 4.1.3Any notice delivered personally or sent by telegraph, facsimile shall be deemed to 

have been delivered on date of its despatch. 

 

4.1.4Either party may change its postal, cable, telex, facsimile or EDI address or addressee for receipt of such notices by ten (10) days’ notice to the other party in writing.  

 

4.2Notices shall be deemed to include any approvals, consents, instruction orders and 

certificates to be given under the Contract. 

 

5. Governing Law 

 

5.1The Contract shall be governed by and interpreted in accordance with laws in force in 

India. The Courts of Delhi shall have exclusive jurisdiction in all matters arising under the 

Contract. 

 

6. Settlement of Disputes  

 

6.1 Adjudicator 

6.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the 

Implementing Partner in connection with or arising out of the Contract, including without 

prejudice to the generality of the foregoing, any question regarding its existence, validity 

or termination, or the execution of the Facilities—whether during the progress of the 

Facilities or after their completion and whether before or after the termination, 

abandonment or breach of the Contract—the parties shall seek to resolve any such 

dispute or difference by mutual consultation.  If the parties fail to resolve such a dispute 

or difference by mutual consultation, then the dispute shall be referred in writing by 

either party to the Adjudicator, with a copy to the other party. 

 

6.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight 

(28) days of a dispute being referred to it. If the Adjudicator has done so, and no notice of 

intention to commence arbitration has been given by either the EESL or the Implementing 

Partner within fifty-six (56) days of such reference, the decision shall become final and 

binding upon the EESL and the Implementing Partner. Any decision that has  become final 

and binding shall be implemented by the parties forthwith. 

 

6.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing 

Partner agree that the Adjudicator is not fulfilling its functions in accordance with the 

provisions of the Contract; another retired Judge of High Court/Supreme Court of India shall 

be jointly appointed by the EESL and the Implementing Partner as adjudicator under the 

Contract. Failing agreement between the two within twenty eight (28) days, the new retired 

judge of High Court/Supreme Court of India shall be appointed as the Adjudicator under 

the Contract at the request of either party by the Appointing Authority specified in the SCC. 
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The adjudicator shall be paid fee plus reasonable expenditures incurred in the execution of 

its duties as adjudicator under the contract. This cost shall be divided equally between the 

EESL and the Implementing Partner. 

 

6.2 Arbitration 

 

6.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s 
decision, or if the Adjudicator fails to give a decision within twenty-eight (28) days of a 

dispute being referred to it, then either the EESL or the Implementing Partner may, within 

fifty-six (56) days of such reference, give notice to the other party, with a copy for 

information to the Adjudicator, of its intention to com- mence arbitration, as hereinafter 

provided, as to the matter in dispute, and no arbitration in respect of this matter may be 

commenced unless such notice is given. 

 

6.2.2 Any dispute in respect of which a notice of intention to commence arbitration has 

been given, in accordance with GCC Sub-Clause 6.2.1, shall be finally settled by arbitration. 

Arbitration may be commenced prior to or after completion of the Facilities. 

 

In case the Contractor is a Public Sector Enterprise or a Government Department 

 

6.2.3 In case the Contractor is a Public Sector Enterprise or a Government Department, the 

dispute shall be shall be referred for resolution in Permanent Machinery for 

Arbitration(PMA) of the Department of Public Enterprise, Government of India. Such 

dispute or difference shall be referred by either party for Arbitration to the sole Arbitrator 

in the Department of Public Enterprises to be nominated by the Secretary to the 

Government of India in-charge of the Department of Public Enterprises. The award of the 

Arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make a further reference for setting aside or revision of the 

award to the Law Secretary, Department of Legal Affairs, Ministry of Law & Justice, 

Government of India. Upon such reference the dispute shall be decided by the Law 

Secretary or the Special Secretary/Additional Secretary, when so authorized by the Law 

Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the 

dispute 

will share equally the cost of arbitration as intimated by the Arbitrator. 

 

In case the Contractor is not a Public Sector Enterprise or a Government Department 

 

6.2.4 In all other cases, any dispute submitted by a party to arbitration shall be heard by an 

arbitration panel composed of three arbitrators, in accordance with the provisions set 

forth below. 

 

6.2.5 The Employer and the Contractor shall each appoint one arbitrator, and these two 

arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If 

the two arbitrators do not succeed in appointing a third arbitrator within twenty-eight 

(28) days after the latter of the two arbitrators has been appointed, the third arbitrator 

shall, at the request of either party, be appointed by the Appointing Authority for 

arbitrator designated in the SCC. 

 

6.2.6 If one party fails to appoint its arbitrator within forty-two (42) days after the other 
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party has named its arbitrator, the party which has named an arbitrator may request the 

Appointing Authority to appoint the second arbitrator. 

 

6.2.7 If for any reason an arbitrator is unable to perform its function, the mandate of the 

Arbitrator shall terminate in accordance with the provisions of applicable laws as 

mentioned in GCC Clause 5(Governing Law) and a substitute shall be appointed in the 

same manner as the original arbitrator. 

 

6.2.8 Arbitration proceedings shall be conducted in accordance with The Arbitration and 

Conciliation Act, 1996 and its subsequent thereof. The venue of arbitration shall be New 

Delhi. 

 

6.2.9 The decision of a majority of the arbitrators (or of the third arbitrator chairing the 

arbitration panel, if there is no such majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction as decree of the court. The parties 

thereby waive any objections to or claims of immunity from such enforcement. 

 

6.2.10 The arbitrator(s) shall give reasoned award. 

 

Notwithstanding any reference to the Adjudicator or arbitration herein, 

 

the parties shall continue to perform their respective obligations under the Contract unless 

they otherwise agree 

 

the Employer shall pay the Contractor any monies due to the Contractor. 

 

B. Subject Matter of Contract 

 

7. Scope of Facilities  

 

7.1 Unless otherwise expressly limited in the Technical Specifications, the Implementing 

Partner’s obligations cover the provision of all Plant and Equipment and the performance of all 

Installation Services required for the design, the manufacture (including procurement, quality 

assurance, construction, installation, associated civil works, Precommissioning and delivery) of 

the Plant and Equipment and the installation, completion, commissioning and performance 

testing of the Facilities in accordance with the plans, procedures, specifications, drawings, 

codes and any other documents as specified in the Technical Specifications. Such specifications 

include, but are not limited to, the provision of supervision and engineering services; the 

supply of labour, materials, equipment, spare parts (as specified in GCC Sub-Clause 7.3 below) 

and accessories; Implementing Partner’s Equipment; construction utilities and supplies; 

temporary materials, structures and facilities; transportation (including, without limitation, 

unloading and hauling to, from and at the Site); and storage, except for those supplies, works 

and services that will be provided or performed by the EESL, as set forth in Appendix 6 (Scope 

of Works and Supply by the EESL) to the Contract Agreement. 
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7.2 The Contractor or Implementing Partner shall, unless specifically excluded in the Contract, 

perform all such work and/or supply all such items and materials not specifically mentioned 

in the Contract but that can be reasonably  inferred from the Contract as being required for 

attaining Completion of the Facilities as if such work and/or items and materials were 

expressly mentioned in the Contract. 

 

7.3 In addition to the supply of Mandatory Spare Parts if asked and warranty spares included 

in the Contract, the Implementing Partner agrees to supply spare parts required for the 

operation and maintenance of the Facilities. However, the identity, specifications and 

quantities of such spare parts and the terms and conditions relating to the supply thereof are 

to be agreed between the EESL and the Implementing Partner, and the price of such if asked 

spare parts shall be that given in Price Schedule which shall be added to the Contract Price. 

The price of such spare parts shall include the purchase price there for and other costs and 

expenses (including the Implementing Partner’s fees) relating to the supply of spare parts. The 

prices of spares covered under the Price Schedule shall be kept valid for a period as specified 

in SCC. 

 

7.3.1 The Contractor / Implementing Partner agrees that the spare parts recommended by 

him for 3 years operation and quoted in price Schedule shall be supplied by him at the same 

terms and conditions as are otherwise applicable to this Contract. Further, the Implementing 

Partner also agrees to supply spare parts required for the operation and maintenance of the 

Facilities as per provision of subsequent paragraphs of this Sub-Clause.  

 

7.3.1.1 All the spares for the equipment under the Contract will strictly conform to the 

Specification and other relevant documents and will be identical to the corresponding main 

equipment/components supplied under the Contract and shall be fully interchangeable. 

 

7.3.1.2 All the mandatory spares covered under the Contract shall be produced along with the 

main equipment as a continuous operation and the delivery of the spares will be effected along 

with the main equipment in a phased manner and the delivery would be completed by the 

respective dates for the various categories of equipment as per the agreed network. In case of 

recommended spares the above will be applicable provided the orders for the recommended 

spares have been placed with the Implementing Partner prior to commencement of 

manufacture of the main equipment.  

 

7.3.1.3 The Implementing Partner will provide the EESL with the manufacturing drawings, 

catalogues, assembly drawings and any other document required by the EESL so as to enable 

the EESL to identify the recommended spares. Such details will be furnished to the EESL as 

soon as they are prepared but in any case not later than six months prior to commencement of 

manufacture of the corresponding main equipment.  

 

7.3.1.4 To enable the EESL to finalise the requirement of recommended spares which are 

ordered subsequent to placement of order for main equipment/plant, in addition to necessary 

technical details, catalogue and such other information brought-out herein above, the 

Implementing Partner will also provide a justification in support of reasonableness of the 

quoted prices of spares which will, inter-alia, include documentary evidence that the prices 

quoted by the Implementing Partner to the EESL are not higher than those charged by him 
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from other customers in the same period.  

 

7.3.1.5 In addition to the spares recommended by the Implementing Partner, if the EESL 

further identifies certain items of spares, the Implementing Partner will submit the prices and 

delivery quotation for such spares within thirty (30) days of receipt of such request with a 

validity period of six (6) months for consideration by the EESL and placement of order for 

additional spares if the EESL so desires.  

 

7.3.1.6 The quality plan and the inspection requirement finalised for the main equipment will 

also be applicable to the corresponding spares.  

 

7.3.1.7 The Contractor or Implementing Partner will provide the EESL with all the addresses 

and particulars of his sub-suppliers while placing the order on vendors for 

items/components/equipment covered under the Contract and will further ensure with his 

vendors that the EESL, if so desires, will have the right to place order for spares directly on 

them on mutually agreed terms based on offers of such vendors.  

 

7.3.1.8 The Contractor or Implementing Partner shall guarantee the long term availability of 

spares to the EESL for the full life of the equipment covered under the Con-tract. The 

Implementing Partner shall guarantee that before going out of production of spare parts of the 

equipment covered under the Contract, he shall give the EESL atleast 2 years advance notice so 

that the latter may order his bulk requirement of spares, if it so desires. The same provision 

will also be applicable to Sub-Implementing Partners. Further, in case of discontinuance of 

manufacture of any spares by the Contractor and/or his Sub- Contractor or Implementing 

Partner, Implementing Partner will provide the EESL, two years in advance, with full 

manufacturing drawings, material specification and technical information including 

information on alternative equivalent makes required by the EESL for the purpose of 

manufacture/procurement of such items. 

 

7.3.1.9 The prices of all future requirements of item of spares beyond 3 years operational 

requirement will be derived from the corresponding ex-works price at which the order for 

such spares have been placed by EESL as a part of mandatory spares or recommended spares, 

or from the rates of mandatory spares or recommended spares as quoted by/ negotiated with 

the Implementing Partner. Ex-works order price of future spares shall be computed in 

accordance with the price adjustment provisions covered under the main Contract excepting 

that the base indices will be counted from the scheduled date of Commissioning of the last 

equipment under the main project and there will be no ceiling on the amount of variation in 

the prices. The above option for procuring future recommended spares by the EESL shall 

remain valid for the period of 5 years from the date of Commissioning of the equipment.  

 

7.3.1.10 The Implementing Partner will indicate in advance the delivery period of the items of 

spares, which the EESL may procure in accordance with above sub-clause. In case of 

emergency requirements of spares, the Con-tractor would make every effort to expedite the 

manufacture and delivery of such spares on the basis of mutually agreed time schedule.  

 

7.3.1.11 In case the Implementing Partner fails to supply the mandatory, recommended or 

long term spares in the terms stipulated above, the EESL shall be entitled to purchase the same 

from the alternate sources at the risk and the cost of the Implementing Partner and recover 
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from the Implementing Partner, the excess amount paid by the EESL over the rates worked on 

the above basis. In the event of such risk purchase by the EESL, the purchases will be as per 

the Works and Procurement Policy of the EESL prevalent at the time of such purchases and the 

EESL at his option may include a representative from the Implementing Partner in finalising 

the purchases.  

 

7.3.1.11 It is expressly understood that the final settlement between the par-ties in terms of 

relevant clauses of the Contract Documents shall not relieve the Implementing Partner of any 

of his obligations under the provision of long term availability of spares and such provisions 

shall continue to be enforced till the expiry of 5 years period reckoned from the scheduled date 

of Commissioning of the Plant and Equipment unless other-wise discharged expressly in 

writing by the EESL. Further, the provisions pertaining to long term availability of spares shall 

be ex-tended beyond 5 years applicability period mentioned hereinabove if so desired by the 

EESL and at the mutually acceptable escalation formula.  

 

 

7.3.1.13 The Implementing Partner shall warrant that all spares supplied will be new and in 

accordance with the Contract Documents and will be free from de-fects in design, material and 

workmanship and shall further guarantee as under: 

 

(i) For 3 years operational spares (both mandatory and recommended) 

 

a) For any item of spares ordered or to be ordered by the EESL for 3 years 

operational requirement of the plant which are manufactured as a continuous 

operation together with the corresponding main equipment/component, the 

Defect Liability Period will be twelve (12) months from the scheduled date of 

commercial operation of main equipment/ plant under the Contract. 'Commercial 

Operation' shall mean the conditions of operation in which the complete 

equipment covered under the Contract is officially declared by the EESL to be 

available for continuous operation at different loads upto and including rated 

capacity. Such declaration by the EESL, however, shall not relieve or prejudice the 

Implementing Partner any of his obligations under the Contract. In case of any 

failure in the original component/equipments due to faulty designs, materials and 

workmanship, the corresponding spare parts, if any, supplied will be replaced 

without any extra cost to the EESL unless a joint examination and analysis by the 

EESL and the Implementing Partner of such spare parts prove that the defect found 

in the original part that failed, can safely be assumed not to be present in spare 

parts. Such replaced spare parts will have the same Defect Liability as applicable to 

the replacement made for the defective original part/component provided that 

such replacement for the original equipment and the spare replaced are again 

manufactured together. The discarded spare parts will become the property of the 

Implementing Partner as soon as they have been replaced by the Implementing 

Partner.  

 

b) For the item of spares ordered or to be ordered by the EESL for 3 years operational 

requirement of the plant, which with the written approval of the EESL, are not 

manufactured as a continuous operation will be warranted for 7000 hrs of trouble 

free operation if used within a period of eighteen (18) months reckoned from the 
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date of delivery at site. However, if such spare parts are put to use after eighteen 

(18) months of the delivery at Site then the guarantee of such spares will stand 

valid till the expiry of thirty six (36) months from the scheduled date of 

Commissioning of equipment/plant covered under the contract or 7000 hrs of 

trouble free operation after such spares are put in service, whichever is earlier. 

 

c) For long term requirement 

 

For item of spares that may be ordered by the EESL to cover requirements beyond 3 

years of Initial Operation of the plant, the warranty will be till the expiry of 7000 hrs of 

trouble free operation if used within a period of eighteen (18) months from the date of 

delivery at site. For item of spares that may be used after eighteen (18) months from 

the date of delivery at site, the warranty period will be 12 months from the date they 

are put to use or 7000 hrs of trouble free operation, whichever is earlier. In any case 

the defect liability of spares will expire at the end of forty eight (48) months from the 

date of their receipt at site.  

 

(ii) The Defect Liability of spares covered in para (b) & (c) above, that are not used 

within 18 months from the respective date of the delivery at Site will, however, 

be subject to condition that all such spares being stored/maintained/preserved 

in accordance with Implementing Partner's standard recommended practice, if 

any, and the same has been furnished to the EESL.  

 

8. Time for Commencement and Completion 

 

8.1 The Implementing Partner shall commence work on the Facilities from the date of Notification 

of Award and without prejudice to GCC Sub-Clause 26.2 hereof, the Implementing Partner shall 

thereafter proceed with the Facilities in accordance with the time schedule specified in Appendix 4 

(Time Schedule) to the Contract Agreement or / and as mentioned in special conditions of 

contract. 

 

 

8.2 The Implementing Partner shall attain Completion of the Facilities (or of a part where a separate 

time for Completion of such part is specified in the Contract) within the time stated in the SCC or 

within such extended time to which the Implementing Partner shall be entitled under GCC Clause 

40 (Extension of Time for Completion) hereof. 

 

9. Contractor orImplementing Partner’s Responsibilities  
 

9.1 The Contractor or Implementing Partner shall design, manufacture (including associated 

purchases and/or  subcontracting),  install and complete the Facilities  with due care and diligence 

in accordance with the Contract. 

 

9.2 The Contractor or Implementing Partner confirms that it has entered into this Contract on the 

basis of a proper examination of the data relating to the Facilities (including any data as to boring 

tests) provided by the EESL, and on the basis of information that the Contractor or Implementing 

Partner could have obtained from a visual inspection of the Site (if access thereto was available) 

and of other data readily available to it relating to the Facilities as at the date twenty-eight (28) 

days prior to bid submission.  The Implementing Partner acknowledges that any failure to 
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acquaint itself with all such data and information shall not relieve its responsibility for properly 

estimating the difficulty or cost of successfully performing the Facilities. 

 

9.3 The Implementing Partner shall acquire in its name all permits, approvals and/or licenses 

from all local, state or national government authorities or public service undertakings in the 

country where the Site is located that are necessary for the performance of the Contract, including, 

without limitation, visas for the Contractor or Implementing Partner’s and Sub Contractor or 

Implementing Partner’s personnel and entry permits for all imported Implementing Partner’s 
Equipment. The Implementing Partner shall acquire all other permits, approvals and/or licenses 

that are not the responsibility of the EESL under GCC Sub-Clause 10.3 hereof and that are 

necessary for the performance of the Contract. 

 

9.4 The Implementing Partner shall comply with all laws in force in the country where the 

Facilities are installed and where the Installation Services are carried out. The laws will include all 

national, provincial, municipal or other laws that affect the performance of the Contract and bind 

upon the Implementing Partner. The Implementing Partner shall indemnify and hold harmless the 

EESL from and against any and all liabilities, damages, claims, fines, penalties and expenses of 

whatever nature arising or resulting from the violation of such laws by the Contractor or 

Implementing Partner or its personnel, including the Contractor or Sub Implementing Partners and 

their personnel, but without prejudice to GCC Sub Clause 10.1 hereof. 

 

9.5 Any Plant, Material and Services that will be incorporated in or be required for the Facilities 

and other supplies shall have their origin as specified under GCC Clause 3.13 (Country of Origin). 

 

10. EESL’s Responsibilities 

 

10.1 The EESL shall ensure the accuracy of all information and/or data to be supplied by the EESL as 

described in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract, except when 

otherwise expressly stated in the Contract. 

 

10.2 The EESL shall be responsible for acquiring and providing legal and physical possession of the 

Site and access thereto, and for providing possession of and access to all other areas reasonably 

required for the proper execution of the Contract, including all requisite rights of way, as specified 

in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement. The EESL 

shall give full possession of and accord all rights of access thereto on or before the date(s) 

specified in Appendix 6. 

 

10.3 The EESL shall acquire and pay for all permits, approvals and/or licenses from all local, state or 

national government authorities or public service undertakings in the country where the Site is 

located which such authorities or undertakings require the EESL to obtain them in the EESL’s 
name, are necessary for the execution of the Contract (they include those required for the 

performance by both the Implementing Partner and the EESL of their respective obligations under 

the Contract), including those specified in Appendix 6 (Scope of Works and Supply by the EESL) to 

the Contract Agreement. 

 

10.4 If requested by the Implementing Partner, the EESL shall use its best endeavours to assist the 

Implementing Partner in obtaining in a timely and expeditious manner all permits, approvals and/or 

licenses necessary for the execution of the Contract from all local, state or national government 

authorities or public service undertakings that such authorities or undertakings require the 

Contractor or Implementing Partner or Sub Contractor or Implementing Partners or the personnel 

of the Contractor or Implementing Partner or Sub Contractor or Implementing Partners, as the 

case may be, to obtain. 
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10.5 Unless otherwise specified in the Contract or agreed upon by the EESL and the Implementing 

Partner, the EESL shall provide sufficient, properly qualified operating and maintenance 

personnel; shall supply and make available all raw materials, utilities, lubricants, chemicals, 

catalysts other materials and facilities ; and shall perform all work and services of whatsoever 

nature, to enable the Implementing Partner to properly carry out Precommissioning, 

Commissioning and Guarantee Tests, all in accordance with the provisions of Appendix 6 (Scope 

of Works and Supply by the EESL) to the Contract Agreement at or before the time specified in the 

program furnished by the Contractor or Implementing Partner under GCC Sub- Clause 18.2 

(Program of Performance) hereof and in the manner there-upon specified or as otherwise agreed 

upon by the EESL and the Contractor or Implementing Partner.  

 

10.6 The EESL shall be responsible for the continued operation of the Facilities after Completion, in 

accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating the Guarantee Test(s) 

for the Facilities, in accordance with GCC Sub-Clause 25.2. 

 

10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause 

10 shall be the responsibility of the EESL save those to be incurred by the Implementing Partner 

with respect to the performance of Guarantee Tests, in accordance with GCC Sub-Clause 25.2. 

 

C. Payment 

 

11. Contract Price 

 

11.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms of Payment) of 

the Form of Contract Agreement. 

 

11.2 The Contract Price shall be adjusted in accordance with provisions of Appendix-2 (Price 

Adjustment) to the Contract Agreement, if applicable. It will be mentioned in SCC. 

 

11.3 Subject to GCC Sub-Clauses 9.2, 10.1 and 35 (Unforeseen Conditions) hereof, the 

Implementing Partner shall be deemed to have satisfied itself as to the hereof, correctness and 

sufficiency of the Contract Price, which shall, expect as otherwise provided for in the Contract, 

cover all its obligations under the Contract. 

 

12. Terms of Payment 

 

12.1 The Contract price shall be paid as specified in Appendix 1 (Terms and Procedures of 

Payment) to the Contract Agreement. The procedures to be followed in making application for and 

processing payments shall be those outlined in the same Appendix 1.  

 

12.2 No payment made by the EESL herein shall be deemed to constitute acceptance by the EESL 

of the Facilities or any part(s) thereof. 

 

12.3 The currency or currencies in which payments are made to the Implementing Partner under 

this Contract shall be specified in Appendix 1 (Terms and Procedures of Payment) to the Contract 

Agreement, subject to the general principle that payments will be made in the currency or 

currencies in which the Contract Price has been stated in the Contract. 

 

 

13. Securities 
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13.1 Issuance of Securities 

The Implementing Partner shall provide the securities specified below in favour of the EESL at the 

times, and in the amount, manner and form specified below. 

 

13.2 Advance Payment Security 

 

13.2.1 The Implementing Partner shall, within twenty-eight (28) days of the notification of 

contract award, provide a security in an amount equal to the advance payment calculated in 

accordance with Appendix 1 (Terms and Procedures of Payment) to the Contract Agreement, and 

in the currency or currencies of the contract, with a initial validity of up to ninety (90) days 

beyond the schedule date of Completion of the Facilities in accordance with GCC Clause24. 

However, in case of delay in completion of facilities under the package, the validity of the security 

shall be extended by the period of such delay. 

 

13.2.2 The security shall be in the form of an unconditional bank guarantee as per the proforma 

provided in Section VII (Forms and Procedures)- Form of Advance Payment Security. The 

Advance payment Security shall be reduced prorata every three (3) months after First Running 

Account Bill/Stage Payment under the Contract based on the value of equipment/facilities 

received. The cumulative amount of reduction at any point of time shall not exceed seventy five 

percent (75%) of the advance corresponding to cumulative value of the respective equipment 

Facilities supplied and received as per a certificate issued by the Project Manager and the balance 

of 25% released after ninety (90) days beyond the Completion of those Facilities. It should be 

clearly understood that reduction in the value of security for advance shall not in any way dilute 

the Implementing Partner's responsibility and liabilities under the Contract including in respect of 

the Facilities for which the reduction in the value of security is allowed. 

 

13.3 Contract Performance Security 

 

13.3.1 The Implementing Partner shall, within twenty-eight (28) days of the Notification of Award, 

provide securities for the due performance of the Contract for ten percent (10%) of the Contract Price 

of all the Contracts, with a initial validity upto ninety (90) days beyond the end of scheduled Defect 

Liability Period of the last equipment covered under the package. If the EESL accepts to enters into 

'Second Contract' and/or 'Third Contract' with the Assignee of a foreign Implementing Partner, 

pursuant to GCC Sub-Clause 3.6, the said Assignee, in addition to the Contract Performance 

Securities to be provided by the foreign Implementing Partner for ten percent (10%) of the value 

of all the Contracts i.e. First Contract, Second Contract and Third Contract, shall provide within 

twenty eight (28) days of the Notification of Award, separate Contract Performance Security(ies) 

equivalent to ten percent (10%) of the value of Contract(s) entered into with the Assignee, for the 

due performance of Contract, with a intial validity up to ninety (90) days beyond the end of 

Scheduled Defect Liability period of the last equipment covered under the package. However, in 

case of delay in completion of the defect liability period, the validity of all the contract 

performance securities shall be extended by the period of such delay. 

 

13.3.2 The performance security shall be denominated in the currency or currencies  of  the Contract, 

or in a freely convertible currency acceptable to the EESL, and shall be in the form of unconditional 

bank guarantee provided in Section-VII (Forms and Procedures)-Form of Performance Security of 

the bidding documents. 

 

13.3.3 Unless otherwise stipulated in SCC, the security shall be reduced pro rata to the Contract 

Price of a part of the Facilities for which a separate time for Completion is provided, twenty one (21) 
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months after Completion of the Facilities or where relevant part thereof, or fifteen (15) months after 

Operational Acceptance of the Facilities (or the relevant part thereof), whichever occurs first; 

provided, however, that if the Defects Liability Period has been extended on any part of the Facilities 

pursuant to GCC Sub-Clause 27.8 hereof, the Implementing Partner shall issue an additional  

security in an amount proportionate to the Contract Price of that part. The security shall be returned 

to the Implementing Partner immediately after its expiration, provided, however, that if the 

Implementing Partner, pursuant to GCC Sub-Clause 27.10, is liable for an extended warranty 

obligation, the performance security shall be extended for the period and up to the amount agreed 

upon or as specified in the SCC. 

 

14. Taxes and Duties 

 

14.1 Except as otherwise specifically provided in the Contract, the Implementing Partner shall bear 

and pay all taxes, duties, levies and charges assessed on the Implementing Partner, its Sub 

Implementing Partners or their employees by all municipal, state or national government 

authorities in connection with the Facilities in and outside of the country where the Site is located. 

 

14.2 Notwithstanding GCC Sub-Clauses 14.1 above, the EESL shall bear and promptly reimburse all 

customs and import duties, if imposed in future, on the Plant and Equipment including Type Test 

and mandatory spares supplied from abroad and specified in Price Schedule (and on spare parts to 

be supplied from abroad and specified in Schedule, when awarded) and that are to be 

incorporated into the Facilities, by the law of the country where the Site is located. However, if the 

plant and equipment are shipped in Shipper’s containers, then the custom duty levied on the cost 

of empty containers shall be borne and paid/reimbursed by the Implementing Partner. The EESL 

shall also bear and pay/reimburse to the Implementing Partner/Assignee of Foreign 

Implementing Partner (if applicable) Sales Tax (but not the surcharge in lieu of Sales Tax), Local 

Tax including Entry Tax / Octroi (if applicable) in respect of direct transactions between the EESL 

and the Implementing Partner, if imposed on the Plant and Equipment including Type Test and 

Mandatory Spares manufactured within the EESL’s country and specified in Price (and also on 
locally supplied spares quoted when awarded) to be incorporated in the Facilities, by the law of 

country where the site is located. For this purpose, the Ex-works price if quoted in foreign 

currency and so incorporated in the contract, shall be converted to Indian Rupees as per the TT 

buying exchange rates established by State Bank of India prevailing on the actual date of Ex-works 

(India) despatch. 

 

All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s 
account and no separate claim in this regard will be entertained by the EESL. 

 

14.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing 

Partner in the country where the Site is located, the EESL shall use its best endeavours to enable 

the Implementing Partner to benefit from any such tax savings to the maximum allowable extent.  

 

14.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 

(Contract Price and Terms of Payment) of the Contract Agreement is based on the taxes, duties, 

levies and charges prevailing at the date seven (7) days prior to the last date of bid submission in the country where the Site is located (hereinafter called “Tax” in this GCC Sub-Clause 14.4). If any 

rates of Tax are increased or de-creased, a new Tax is introduced, an existing Tax is abolished, or 

any change in interpretation or application of any Tax occurs in the course of the performance of 

Contract, which was or will be assessed on the Implementing Partner in connection with 

performance of the Contract, an equitable adjustment of the Contract Price shall be made to fully 
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take into account any such change by addition to the Contract Price or deduction there-from, as 

the case may be, in accordance with GCC Clause 36 (Change in Laws and Regulations) hereof. 

However, these adjustments would be restricted to direct transactions between the EESL and the 

Contractor/assignee of Foreign Implementing Partner (if applicable). These adjustments shall not 

be applicable on procurement of raw materials, intermediary components etc. by the 

Implementing Partner/assignee and also not applicable on the bought out items despatched 

directly from sub-vendor’s works to site.  
 

D. Intellectual Property 

 

15. Copyright 

 

15.1The copyright in all drawings, documents and other materials containing data and information 

furnished to the EESL by the Implementing Partner herein shall remain vested in the Implementing 

Partner or, if they are furnished to the EESL directly or through the Implementing Partner by any 

third party, including suppliers of materials, the copyright in such materials shall remain vested in 

such third party. The EESL shall however be free to reproduce all drawings, documents and other 

material furnished to the EESL for 

the purpose of the contract including, if required, for operation and maintenance of the facilities. 

 

16. Confidential Information  

 

16.1 The EESL and the Implementing Partner shall keep confidential and shall not, without the 

written consent of the other party hereto, divulge to any third party any documents, data or other 

information furnished directly or indirectly by the other party hereto in connection with the 

Contract, whether such information has been furnished prior to, during or following termination of 

the Contract. Notwithstanding the above, the Contractor or Implementing Partner may furnish to 

its Sub Contractor or Implementing Partner(s) such documents, data and other information it 

receives from the EESL to the extent required for the Sub Contractor or Implementing Partner(s) 

to perform its work under the Contract, in which event the Implementing Partner shall obtain 

from such Sub Contractor or Implementing Partner(s) an undertaking of confidentiality similar to 

that imposed on the Implementing Partner under this GCC Clause16. 

 

16.2 The EESL shall not use such documents, data and other information received from the 

Implementing Partner for any purpose other than the operation and maintenance of the Facilities.  

Similarly, the  Implementing Partner shall not use such documents, data and other information 

received from the EESL for any purpose other than the design, procurement of Plant and 

Equipment, construction or such other work and services as are required for the performance of the 

Contract. 

 

16.3 The obligation of a party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not 

apply to that information which 

 

(a) now or hereafter enters the public domain through no fault of that party. 

 

(b) can be proven to have been possessed by that party at the time of disclosure and which was not 

previously obtained, directly or indirectly, from the other party hereto 

 

(c) Otherwise lawfully becomes available to that party from a third party that has no obligation 

of confidentiality.  
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16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of 

confidentiality given by either of the parties hereto prior to the date of the Contract in 

respect of the Facilities or any part thereof.  

 

16.5 The provisions of this GCC Clause 16 shall survive termination, for what-ever reason, of the 

Contract.  

 

E. Work Execution 

 

17. Representatives 

 

17.1 Project Manager 

 

If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective 

Date, the EESL shall appoint and notify the Implementing Partner in writing of the name of the 

Project Manager. The EESL may from time to time appoint some other person as the Project 

Manager in place of the person previously so appointed, and shall give a notice of the name of such 

other person to the Implementing Partner without delay. The EESL shall take reasonable care to 

see that no such appointment is made at such a time or in such a manner as to impede the 

progress of work on the Facilities. The Project Manager shall represent and act for the EESL at all 

times during the currency of the Contract. All notices, instructions, orders, certificates, approvals 

and all other communications under the Contract shall be given by the Project Manager, except as 

herein otherwise provided. 

 

All notices, instructions, information and other communications given by the Implementing 

Partner to the EESL under the Contract shall be given to the Project Manager, except as herein 

otherwise provided. 

 

17.2 Contractor’s representative & Construction Manager 

 

17.2.1 If the Implementing Partner’s Representative is not named in the Contract, then within 
fourteen (14) days of the Effective Date, the Implementing Partner shall appoint the Implementing 

Partner’s Representative and shall request the EESL in writing to approve the person so 

appointed. If the EESL makes no objection to the appointment within fourteen (14) days, the 

Implementing Partner’s Representative shall be deemed to have been approved. If the EESL 

objects to the appointment within fourteen (14) days giving the reason therefor, then the 

Implementing Partner shall appoint a replacement within fourteen (14) days of such objection, 

and the foregoing provisions of this GCC Sub-Clause 17.2.1 shall apply thereto. 

 

17.2.2 The Implementing Partner’s Representative shall represent and act for the Implementing 

Partner at all times during the currency of the Contract and shall give to the Project Manager all 

the Implementing Partner’s notices, instructions, information and all other communications under 
the Contract. 

 

All notices, instructions, information and all other communications given by the EESL or the 

Project Manager to the Implementing Partner under the Contract shall be given to the 

Implementing Partner’s Representative or, in its absence, its deputy, except as herein otherwise 
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provided. 

 

The Implementing Partner shall not revoke the appointment of the Implementing Partner’s 
Representative without the EESL’s prior written con-sent, which shall not be unreasonably 

withheld. If the EESL consents thereto, the Implementing Partner shall appoint some other per-

son as the Implementing Partner’s Representative, pursuant to the procedure set out in GCC Sub-

Clause 17.2.1 

 

17.2.3 The Implementing Partner’s Representative may, subject to the approval of the EESL 

(which shall not be unreasonably withheld), at any time delegate to any person any of the powers, 

functions and authorities vested in him or her. Any such delegation may be revoked at any time. 

Any such delegation or revocation shall be subject to a prior notice signed by the Implementing 

Partner’s Representa-tive, and shall specify the powers, functions and authorities thereby 

delegated or revoked. No such delegation or revocation shall take effect unless and until a copy 

thereof has been delivered to the EESL and the Project Manager. 

 

Any act or exercise by any person of powers, functions and authorities so delegated to him or her 

in accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an act or exercise by the 

Implementing Partner’s Representative. 
 

17.2.3.1 Notwithstanding anything stated in GCC Sub-clause 17.1 and 17.2.1 above, for the purpose 

of execution of contract, the EESL and the Implementing Partner shall finalise and agree to a 

Contract Co-ordination Procedure and all the communication under the Contract shall be in 

accordance with such Contract Co-ordination Procedure. 

 

17.2.4 From the commencement of installation of the Facilities at the Site until Operational 

Acceptance, the Implementing Partner’s Representative shall appoint a suitable person as the construction manager (hereinafter referred to as “the Construction Manager”). The Construction 
Manager shall supervise all work done at the Site by the Implementing Partner and shall be 

present at the Site throughout normal working hours except when on leave, sick or absent for 

reasons connected with the proper performance of the Contract. When-ever the Construction 

Manager is absent from the Site, a suitable person shall be appointed to act as his or her deputy.  

 

17.2.5 The EESL may by notice to the Implementing Partner object to any representative or person 

employed by the Implementing Partner in the ex-ecution of the Contract who, in the reasonable 

opinion of the EESL, may behave inappropriately, may be incompetent or negligent, or may 

commit a serious breach of the Site regulations provided under GCC Sub-Clause 22.3. The EESL 

shall provide evidence of the same, whereupon the Implementing Partner shall remove such 

person from the Facilities.  

 

17.2.6 If any representative or person employed by the Implementing Partner is removed in 

accordance with GCC Sub-Clause 17.2.5, the Con-tractor shall, where required, promptly appoint a 

replacement.  

 

18. Work Program 

 

18.1 Contractor or Implementing Partner’s Organization 

The Implementing Partner shall supply to the EESL and the Project Manager a chart showing the 
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proposed organization to be established by the Implementing Partner for carrying out work on 

the Facilities. The chart shall include the identities of the key personnel together with the curricula 

vitae of such key personnel to be employed within twenty-one (21) days of the Effective Date.  The 

Implementing Partner shall promptly inform the EESL and the Project Manager in writing of any 

revision or alteration of such an organization chart. 

 

18.2 Program of Performance 

Within twenty-eight (28) days after the date of notification of award of Contract, the 

Implementing Partner shall prepare and submit to the Project Manager a detailed program of 

performance of the Contract, made in the form of PERT Network and showing the sequence in 

which it proposes to design, manufacture, transport, assemble, install and pre-commission the 

Facilities, as well as the date by which the Implementing Partner reasonably requires that the EESL 

shall have fulfilled its obligations under the Contract so as to enable the Implementing Partner to 

execute the Contract in accordance with the program and to achieve Completion and Acceptance of 

the Facilities in accordance with the Contract. The program so submitted by the Implementing 

Partner shall accord with the Time Schedule included in Appendix 4 (Time Schedule) to the 

Contract Agreement and any other dates and periods specified in the Contract.  The Implementing 

Partner shall update and revise the program as and when appropriate or when required by the 

Project Manager, but without modification in the Times for Completion given in the SCC and any 

extension granted in accordance with GCC Clause 40, and shall submit all such revisions to the 

Project Manager. 

 

18.3 Progress Report 

The Contractor or Implementing Partner shall monitor progress of all the activities specified in the 

program referred to in GCC Sub-Clause 18.2 (Program of Performance) above, and supply a progress 

report to the Project Manager every month. 

 

The progress report shall be in a form acceptable to the Project Manager and shall also indicate: (a) 

percentage completion achieved compared with the planned percentage completion for each 

activity; and (b) where any activity is behind the program, giving comments and likely 

consequences and stating the corrective action being taken. 

 

18.4 Progress of Performance  

 If at any time the Implementing Partner’s actual progress falls behind the program referred to in 

GCC Sub-Clause 18.2 (Program of Performance), or it becomes apparent that it will so fall behind, 

the Implementing Partner shall, at the request of the EESL or the Project Manager, prepare and 

submit to the Project Manager a revised program, taking into account the prevailing 

circumstances, and shall notify the Project Manager of the steps being taken to expedite progress 

so as to attain Completion of the Facilities within the Time for Completion under GCC Sub-Clause 

8.2 (Time for Commencement and Completion), any extension thereof entitled under GCC Sub-

Clause 40.1 (Extension of Time for Completion), or any ex-tended period as may otherwise be 

agreed upon between the EESL and the Implementing Partner.  

 

18.5 Work Procedures  

The Contract shall be executed in accordance with the Contract Documents and the procedures 

given in the section on Forms and Procedures of the Contract Documents.  

 

If agreed between the EESL and the Implementing Partner, the Implementing Partner may execute 

the Contract in accordance with its own standard project execution plans and procedures to the 

extent that they do not conflict with the provisions contained in the Contract. 
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18.6 Maintenance of Records of Weekly Progress Review meeting at Site 

 

The Contractor shall be required to attend all weekly site progress review meetings organised by 

the 'Project Manager' or his authorised representative. The deliberations in the meetings shall 

interalia include the weekly program, progress of work (including details of manpower, tools & 

plants deployed by the Contractor vis-a-vis agreed schedule), inputs to be provided by Employer, 

delays, if any and recovery program, specific hindrances to work and work instructions by 

Employer. The minutes of the weekly meetings shall be recorded in triplicate in a numbered 

register available with the Project Manager or his authorised representative. These representative 

and the Contractor and one copy of the signed records shall be handed over to the Contractor. 

 

19. Subcontracting 

19.1 Appendix 5 (List of Approved Sub Implementing Partners) to the Contract Agreement 

specifies major items of supply or services and a list of approved Sub-Implementing Partners 

against each item, including vendors. Insofar as no Sub Implementing Partners are listed against any 

such item, the Implementing Partner shall prepare a list of Sub Implementing Partners for such 

item for inclusion in such list. The Implementing Partner may from time to time propose any addition 

to or deletion from any such list. The Implementing Partner shall submit any such list or any 

modification thereto to the EESL for its approval in sufficient time so as not to impede the progress 

of work on the Facilities. Such approval by the EESL for any of the Sub Implementing Partners shall 

not relieve the Implementing Partner from any of its obligations, duties or responsibilities under the 

Contract. 

 

19.2 The Implementing Partner shall select and employ its Sub Implementing Partners for such 

major items from those listed in the lists referred to in GCC Sub-Clause 19.1.  

 

19.3 For items or parts of the Facilities not specified in Appendix 5 (List of Approved Sub 

Implementing Partners) to the Contract Agreement, the Implementing Partner may employ such 

Sub Implementing Partners as it may select, at its discretion.  

 

20. Design and Engineering 

 

20.1 Specifications and Drawings 

 

20.1.1 The Implementing Partner shall execute the basic and detailed design and the engineering 

work in compliance with the provisions of the Contract, or where not so specified, in accordance 

with good engineering practice. 

 

The Implementing Partner shall be responsible for any discrepancies, errors or omissions in the 

specifications, drawings and other technical documents that it has prepared, whether such 

specifications, drawings and other documents have been approved by the Project Manager or not, 

provided that  such  discrepancies, errors or omissions are not because of inaccurate information 

furnished in writing to the Implementing Partner by or on behalf of the EESL. 

 

20.1.2 The Implementing Partner shall be entitled to disclaim responsibility for any design, data, 

drawing, specification or other document, or any modification thereof provided or designated by 

or on behalf of the EESL, by giving a notice of such disclaimer to the Project Manager. 
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20.2 Codes and Standards 

Wherever references are made in the Contract to codes and standards in accordance with which 

the Contract shall be executed, the edition or the revised version of such codes and standards 

current at the date twenty-eight (28) days prior to date of bid submission shall apply unless 

otherwise specified.  During Contract execution, any changes in such codes and standards shall be 

applied after approval by the EESL and shall be treated in accordance with GCC Clause 39 

(Changes Originating from Implementing Partner). 

 

20.3 Approval/Review of Technical Documents by Project Manager, where ever applicable 

 

20.3.1 The Implementing Partner shall prepare (or cause its Sub Implementing Partners to 

prepare) and furnish to the Project Manager the documents listed in Appendix 7 (List of 

Documents for Approval or Review) to the Contract Agreement for its approval or review as 

specified and as in accordance with the requirements of GCC Sub-Clause 18.2(Program of 

Performance). 

 

Any part of the Facilities covered by or related to the documents to be approved by the Project Manager shall be executed only after the Project Manager’s approval thereof. 
 

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project Manager’s approval, but not to those furnished to the Project Manager for its review only. 

 

20.3.2 Within twenty one (21) days after receipt by the Project Manager of any document requiring 

the Project Manager’s approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager 

shall either return one copy thereof to the Implementing Partner with its approval endorsed 

thereon or shall notify the Implementing Partner in writing of its disapproval thereof and the 

reasons therefor and the modifications that the Project Manager proposes. 

 

20.3.3 The Project Manager shall not disapprove any document, except on the grounds that the 

document does not comply with some specified provision of the Contract or that it is contrary to 

good engineering practice.  

 

20.3.4 If the Project Manager disapproves the document, the Implementing Partner shall modify the document and resubmit it for the Project Manager’s approval in accordance with GCC Sub-

Clause 20.3.2. If the Project Manager approves the document subject to modification(s), the 

Implementing Partner shall make the required modification(s), and upon resubmission with the 

required modifications the document shall be deemed to have been approved.  

 

The procedure for submission of the documents by the Implementing Partner and their approval 

by the Project Manager shall be discussed and finalised with the Implementing Partner.  

 

20.3.5 If any dispute or difference occurs between the EESL and the Implementing Partner in 

connection with or arising out of the disapproval by the Project Manager of any document and/or 

any modification(s) thereto that cannot be settled between the parties within a reasonable period, 

then such dispute or difference may be referred to an Adjudicator for determination in accordance 

with GCC Sub-Clause 6.1 (Adjudicator) hereof. If such dispute or difference is referred to an 

Adjudicator, the Project Manager shall give instructions as to whether and if so, how, performance 

of the Contract is to proceed. The Implementing Partner shall proceed with the Contract in 
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accordance with the Project Manager’s instructions, provided that if the Adjudicator upholds the 
Implementing Partner’s view on the dispute and if the EESL has not given notice under GCC Sub-

Clause 6.1.2 hereof, then the Implementing Partner shall be reimbursed by the EESL for any 

additional costs incurred by reason of such instructions and shall be relieved of such 

responsibility or liability in connection with the dispute and the execution of the instructions as 

the Adjudicator shall decide, and the Time for Completion shall be extended accordingly.  

 20.3.6 The Project Manager’s approval, with or without modification of the document furnished by 
the Implementing Partner, shall not relieve the Implementing Partner of any responsibility or 

liability imposed upon it by any provisions of the Contract except to the extent that any 

subsequent failure results from modifications required by the Project Manager.  

 

20.3.7 The Implementing Partner shall not depart from any approved document unless the 

Implementing Partner has first submitted to the Project Manager an amended document and obtained the Project Manager’s approval thereof, pursuant to the provisions of this GCC Sub-

Clause 20.3. 

 

If the Project Manager requests any change in any already approved document and/or in any 

document based thereon, the provisions of GCC Clause 39 (Change in the Facilities) shall apply to 

such request. 

 

 

21. Procurement 

 

21.1 Plant and Equipment 

Subject to GCC Sub-Clause 14.2, the Implementing Partner shall manufacture or procure and 

transport all the Plant and Equipment in an expeditious and orderly manner to the Site. 

 

21.2 EESL-Supplied Plant, Equipment, and Materials 

If Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement provides that the 

EESL shall furnish any specific items of machinery, equipment or materials to the Implementing 

Partner, the following provisions shall apply: 

 

 21.2.1 The EESL shall, at its own risk and expense, transport each item to the place on or near the 

Site as agreed upon by the parties and make such item available to the Implementing Partner at the 

time specified in the program furnished by the Implementing Partner, pursuant to GCC Sub-Clause 

18.2 (Program of Performance),unless otherwise mutually agreed. 

 

21.2.2 Upon receipt of such item, the Implementing Partner shall inspect the same visually and 

notify the Project Manager of any detected shortage, defect or default. The EESL shall immediately 

remedy any shortage, defect or default, or the Implementing Partner shall, if practicable and 

possible, at the request of the EESL, remedy such shortage, defect or default at the EESL’s cost and 
expense. After inspection, such item shall fall under the care, custody and control of the 

Implementing Partner. The provision of this GCC Sub-Clause21.2.2 shall apply to any item 

supplied to remedy any such shortage or default or to substitute for any defective item, or shall 

apply to defective items that have been repaired. 

 

21.2.3 The foregoing responsibilities of the Implementing Partner and its obligations of care, 

custody and control shall not relieve the EESL  of liability for any undetected shortage, defect or 

default, nor place the Implementing Partner under any liability for any such shortage, defect or 

default whether under GCC Clause 27 (Defect Liability) or under any other provision of Contract. 
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21.3 Transportation 

 

21.3.1 The Implementing Partner shall at its own risk and expense transport all the Plant and 

Equipment and the Implementing Partner’s Equipment to the Site by the mode of transport that 

the Implementing Partner judges most suitable under all the circumstances. 

 

Packing Material 

The Contractor shall ensure that all the plant and equipment are suitably packed and protected to 

prevent damage or deterioration during its transportation to site, handling and storage at site till 

the time of its installation. The ownership of all such packing material (except empty shipper's 

containers on which the customs duty has been paid by the Contractor) shall stand transferred to 

the Employer upon dispatch of the plant and equipment and endorsement of dispatch documents 

in favour of the Employer. 

 

21.3.2 Unless otherwise provided in the Contract, the Implementing Partner shall be entitled to 

select any safe mode of transport operated by any person to carry the Plant and Equipment and 

the Implementing Partner’s Equipment. 
 

21.3.3 Upon despatch of each shipment of the Plant and Equipment and the Implementing Partner’s 
Equipment, the Implementing Partner shall notify the EESL by telex, cable, facsimile or Electronic 

Data Interchange (EDI) of the description of the Plant and Equipment and of the Implementing 

Partner’s Equipment, the point and means of dispatch, and the estimated time and point of arrival 
in the country where the Site is located, if applicable, and at the Site. The Implementing Partner shall 

furnish the EESL with relevant shipping documents to be agreed upon between the parties. 

 

21.3.4 The Implementing Partner shall be responsible for obtaining, if necessary, approvals from 

the authorities for transportation of the Plant and Equipment and the Implementing Partner’s 
Equipment to the Site. The EESL shall use its best endeavors in a timely and expeditious manner to 

assist the Implementing Partner in obtaining such approvals, if requested by the Implementing 

Partner. The Implementing Partner shall indemnify and hold harmless the EESL from and against 

any claim for damage to roads, bridges or any other traffic facilities that may be caused by the 

transport of the Plant and Equipment and the Implementing Partner’s Equipment to the Site. 
 

 

21.4 Customs Clearance 

The Implementing Partner shall, at its own expense, handle all imported Plant and Equipment and 

Implementing Partner’s Equipment at the point(s) of import and shall handle any formalities for 

customs clearance, subject to the EESL’s obligations under GCC Sub-Clause 14.2, provided that if 

applicable laws or regulations require any application or act to be made by or in the name of the 

EESL, the EESL shall take all necessary steps to comply with such laws or regulations. In the event 

of delays in customs clearance due to fault of the EESL, the Implementing Partner shall be entitled 

to an extension in the Time for Completion, pursuant to GCC Clause 40. 

 

22. Installation 

 

22.1 Setting Out/Supervision/Labour 
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22.1.1 Bench Mark: The Implementing Partner shall be responsible for the true and proper 

setting-out of the Facilities in relation to bench marks, reference marks and lines provided to it in 

writing by or on behalf of the EESL.  

If, at any time during the progress of installation of the Facilities, any error shall appear in the 

position, level or alignment of the Facilities, the Implementing Partner shall forthwith notify the 

Project Manager of such error and, at its own expense, immediately rectify such error to the 

reasonable satisfaction of the Project Manager. If such error is based on incorrect data provided in 

writing by or on behalf of the EESL, the expense of rectifying the same shall be borne by the EESL. 

 

22.1.2 Implementing Partner’s Supervision: The Implementing Partner shall give or provide all 

necessary superintendence during the installation of the Facilities, and the Construction Manager 

or its deputy shall be constantly on the Site to provide full-time superintendence of the 

installation. The Implementing Partner shall provide and employ only technical personnel who are 

skilled and experienced in their respective callings and supervisory staff who are competent to 

adequately supervise the work at hand.  

 

22.1.3 Labour:  

 

(a) The Implementing Partner shall provide and employ on the Site in the installation of the 

Facilities such skilled, semi-skilled and unskilled labor as is necessary for the proper and 

timely execution of the Contract. The Implementing Partner is encouraged to use local 

labor that has the necessary skills.  

 

(b) Unless otherwise provided in the Contract, the Implementing Partner shall be responsible 

for the recruitment, transportation, accommodation and catering of all labor, local or 

expatriate, required for the execution of the Contract and for all payments in connection 

therewith.  

 

 

(c) The Implementing Partner shall be responsible for obtaining all necessary permit(s) 

and/or visa(s) from the appropriate authorities for the entry of all labor and personnel to 

be employed on the Site into the country where the Site is located.  

 

(d) The Implementing Partner shall at its own expense provide the means of repatriation to all 

of its and its Sub Implementing Partner’s personnel employed on the Contract at the Site to 
their various home countries. It shall also provide suitable temporary maintenance of all 

such persons from the cessation of their employment on the Contract to the date 

programmed for their departure. In the event that the Implementing Partner defaults in 

providing such means of transportation and temporary maintenance, the EESL may 

provide the same to such personnel and recover the cost of doing so from the 

Implementing Partner.  

 

(e) The Implementing Partner shall at all times during the progress of the Contract use its best 

endeavors to prevent any unlawful, riotous or disorderly conduct or behavior by or 

amongst its employees and the labor of its Sub Implementing Partners.  

 

(f) The Implementing Partner shall, in all dealings with its labor and the labor of its Sub 
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Implementing Partners currently employed on or connected with the Contract, pay due 

regard to all recognized festivals, official holidays, religious or other customs and all local 

laws and regulations pertaining to the employment of labor.  

 

 

 

22.2 Contractor,sImplementing Partner’s Equipment  
 

 22.2.1 All Contractors or Implementing Partners’ Equipment brought by the Implementing 

Partner onto the Site shall be deemed to be intended to be used exclusively for the execution of the 

Contract. The Implementing Partner shall not remove the same from the Site without the Project Manager’s consent that such Implementing Partner’s Equipment is no longer required for the 
execution of the Contract.  

 

22.2.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the 

Implementing Partner shall remove from the Site all Equipment brought by the Implementing 

Partner onto the Site and any surplus materials remaining thereon.  

 

22.2.3 The EESL will, if requested, use its best endeavours to assist the Implementing Partner in 

obtaining any local, state or national government permission required by the Implementing 

Partner for the export of the Implementing Partner’s Equipment imported by the Implementing 

Partner for use in the execution of the Contract that is no longer required for the execution of the 

Contract.  

 

22.3 Site Regulations and Safety  

 

The EESL and the Implementing Partner shall establish Site regulations setting out the rules to be 

observed in the execution of the Contract at the Site and shall comply therewith. The 

Implementing Partner shall prepare and submit to the EESL, with a copy to the Project Manager, 

proposed Site regulations for the EESL’s approval, which approval shall not be unreasonably 
withheld.  

 

Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of 

the Facilities, gate control, sanitation, medical care, and fire prevention.  

 

22.4 Opportunities for Other Implementing Partners  

 

22.4.1 The Implementing Partner shall, upon written request from the EESL or the Project 

Manager, give all reasonable opportunities for carrying out the work to any other Implementing 

Partners employed by the EESL on or near the Site.  

 

22.4.2 If the Implementing Partner, upon written request from the EESL or the Project Manager, 

makes available to other Implementing Partners any roads or ways the maintenance for which the 

Implementing Partner is responsible, permits the use by such other Implementing Partners of the 

Implementing Partner’s Equipment, or provides any other service of whatsoever nature for such 

other Implementing Partners, the EESL shall fully compensate the Implementing Partner for any 

loss or damage caused or occasioned by such other Implementing Partners in respect of any such 

use or service, and shall pay to the Implementing Partner reasonable remuneration for the use of 
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such equipment or the provision of such services. 

 

22.4.3 The Implementing Partner shall also so arrange to perform its work as to minimize, to the 

extent possible, interference with the work of other Implementing Partners. The Project Manager 

shall determine the resolution of any difference or conflict that may arise between the 

Implementing Partner and other Implementing Partners and the workers of the EESL in regard to 

their work.  

 

22.4.4 The Implementing Partner shall notify the Project Manager promptly of any defects in the 

other Implementing Partners’ work that come to its notice, and that could affect the Implementing 

Partner’s work. The Project Manager shall determine the corrective measures, if any, required to 

rectify the situation after inspection of the Facilities. Decisions made by the Project Manager shall 

be binding on the Implementing Partner.  

 
22.5 Emergency Work  
 
If, by reason of an emergency arising in connection with and during the execution of the Contract, 

any protective or remedial work is necessary as a matter of urgency to prevent damage to the 

Facilities, the Implementing Partner shall immediately carry out such work.  

 

 If the Implementing Partner is unable or unwilling to do such work immediately, the EESL may do 

or cause such work to be done as the EESL may determine is necessary in order to prevent damage 

to the Facilities. In such event the EESL shall, as soon as practicable after the occurrence of any 

such emergency, notify the Implementing Partner in writing of such emergency, the work done 

and the reasons therefor. If the work done or caused to be done by the EESL is work that the 

Implementing Partner was liable to do at its own expense under the Contract, the reasonable costs 

incurred by the EESL in connection therewith shall be paid by the Implementing Partner to the 

EESL. Otherwise, the cost of such remedial work shall be borne by the EESL.  

 

22.6 Site Clearance  

 

22.6.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the 

Implementing Partner shall keep the Site reasonably free from all unnecessary obstruction, store 

or remove any surplus materials, clear away any wreckage, rubbish or temporary works from the 

Site, and remove any Implementing Partner’s Equipment no longer required for execution of the 
Contract.  

 

22.6.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the 

Implementing Partner shall clear away and remove all wreckage, rubbish and debris of any kind 

from the Site, and shall leave the Site and Facilities clean and safe.  

 

Disposal of Scrap 

 

The Contractor shall with the agreement of the Employer promptly remove from the site any 

'Scrap' generated during performance of any activities at site in pursuance of the Contract. The 

term 'Scrap' shall refer to scrap / waste / remnants arising out of the fabrication of structural steel 

work and piping work at the project site in the course of execution of the contract and shall also 

include any wastage of cables during the termination process while installing the cables. 
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The ownership of such Scrap shall vest with the Contractor except in cases where the items have 

been issued by the Employer from its stores for their installation only without any adjustment to 

the Contract Price. The removal of scrap shall be subject to the Contractor producing the necessary 

clearance from the relevant authorities (Custom, Excise etc.), if required by the law, in respect of 

disposal of the scrap. The liability for the payment of the applicable taxes/duties shall be that of 

the Contractor. Harmful scrap shall be disposed as per environmental statuary or other guidelines 

at contractor or implementing partner own cost. 

 

The Contractor shall also indemnify to keep the Employer harmless from any act of omission or 

negligence on the part of the Contractor in following the statutory requirements with regard to 

removal/disposal of scrap. The Indemnity Bond shall be furnished by Contractor as per proforma 

enclosed in Section-VII (Forms and Procedure) as Form No. 14. Further, in case the laws require 

the Employer to take prior permission of the relevant Authorities before handing over the scrap to 

the Contractor, the same shall be obtained by the Contractor on behalf of the Employer. 

 

However scrap generated in say replacement of pumps (i.e. old pumps as scrap) or any other scrap 

which is owned by EESL as per contract agreement, the same shall be disposed by EESL and EESL 

will get the payment. Contractor or Implementing Partner will co-ordinate with EESL and the 

agency picking up the scrap, for scrap disposal. 

 

22.7 Watching and Lighting  

The Implementing Partner shall provide and maintain at its own expense all lighting, fencing, and 

watching when and where necessary for the proper execution and the protection of the Facilities, 

or for the safety of the owners and occupiers of adjacent property and for the safety of the public. 
 
 

22.8 Work at Night and on Holidays 

22.8.1 Unless otherwise provided in the Contract, no work shall be carried out during the night and 

on public holidays of the country where the Site is located without prior written consent of the EESL, 

except where work is necessary or required to ensure safety of the Facilities or for the protection 

of life, or to prevent loss or damage to property, when the Implementing Partner shall immediately 

advise the Project Manager, provided that provisions of this GCC Sub-Clause 22.8.1 shall not apply 

to any work which is customarily carried out by rotary or double-shifts. 

 

22.8.2 Notwithstanding GCC Sub-Clauses 22.8.1 or 22.1.3, if and when the Implementing Partner 

considers it necessary to carry out work at night or on public holidays so as to meet the Time for 

Completion and requests the EESL’s consent thereto, the EESL shall not unreasonably withhold 

such consent. 

 

 

23. Test and Inspection 

 

23.1 The Implementing Partner shall at its own expense carry out at the place of manufacture 

and/or on the Site all such tests and/or inspections of the Plant and Equipment and any part of the 

Facilities as are specified in the Contract. 

 

23.2 The EESL and the Project Manager or their designated representatives shall be entitled to attend 

the aforesaid test and/or inspection, provided that the EESL shall bear all costs and expenses 

incurred in connection with such attendance including, but not limited to, all traveling and board 

and lodging expenses. 
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23.3 Whenever  the  Implementing Partner  is ready to carry out any such test and/or inspection, 

the Implementing Partner shall give a reasonable advance notice of such test and/or inspection 

and of the place and time thereof to the Project Manager.  The Implementing Partner shall obtain 

from any relevant third party or manufacturer any necessary permission or consent to enable the 

EESL and the Project Manager (or their designated representatives)to attend the test and/or 

inspection 

 

23.4 The Implementing Partner shall provide the Project Manager with a certified report of the 

results of any such test and/or inspection. 

 

If the EESL or Project Manager (or their designated representatives)fails to attend the test and/or 

inspection, or if it is agreed between the parties that such persons shall not do so, then the 

Implementing Partner may proceed with the test and/or inspection in the absence of such 

persons, and may provide the Project Manager with a certified report of the results thereof. 

 

23.5 The Project Manager may require the Implementing Partner to carry out any test and/or 

inspection not required by the Contract, provided that the Implementing Partner’s reasonable 
costs and expenses incurred in the carrying out of such test and/or inspection shall be added to 

the Contract Price. Further, if such test and/or inspection impedes the progress of work on the 

Facilities and/or the Implementing Partner’s performance of its other obligations under the 
Contract, due allowance will be made in respect of the Time for Completion and the other 

obligations so affected.  

 

23.6 If any Plant and Equipment or any part of the Facilities fails to pass any test and/or 

inspection, the Implementing Partner shall either rectify or replace such Plant and Equipment or 

part of the Facilities and shall repeat the test and/or inspection upon giving a notice under GCC 

Sub-Clause 23.3.  

 

23.7 If any dispute or difference of opinion shall arise between the parties in connection with or 

arising out of the test and/or inspection of the Plant and Equipment or part of the Facilities that 

cannot be settled between the parties within a reasonable period of time, it may be referred to the 

Adjudicator for determination in accordance with GCC Sub-Clause 6.1 (Adjudicator).  

 

23.8 The Implementing Partner shall afford the EESL and the Project Manager, at the EESL’s 
expense, access at any reasonable time to any place where the Plant and Equipment are being 

manufactured or the Facilities are being installed, in order to inspect the progress and the manner 

of manufacture or installation, provided that the Project Manager shall give the Implementing 

Partner a reasonable prior notice.  

 

23.9 The Implementing Partner agrees that neither the execution of a test and/or inspection of 

Plant and Equipment or any part of the Facilities, nor the attendance by the EESL or the Project 

Manager, nor the issue of any test certificate pursuant to GCC Sub-Clause 23.4, shall release the 

Implementing Partner from any other responsibilities under the Contract.  

 

23.10 No part of the Facilities or foundations shall be covered up on the Site without the 

Implementing Partner carrying out any test and/or inspection required under the Contract. The 

Implementing Partner shall give a reasonable notice to the Project Manager whenever any such 

part of the Facilities or foundations are ready or about to be ready for test and/or inspection; such 
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test and/ or inspection and notice thereof shall be subject to the requirements of the Contract. 

 

23.11 The Implementing Partner shall uncover any part of the Facilities or foundations, or shall 

make openings in or through the same as the Project Manager may from time to time require at 

the Site, and shall reinstate and make good such part or parts. 

 

If any part of the Facilities or foundations have been covered up at the Site after compliance with 

the requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with the 

Contract, the expenses of uncovering, making openings in or through, reinstating, and making 

good the same shall be borne by the EESL, and the Time for Completion shall be reasonably 

adjusted to the extent that the Implementing Partner has thereby been delayed or impeded in the 

performance of any of its obligations under the Contract. 

 

 

24. Completion of the Facilities  

 

24.1 As soon as the Facilities or any part thereof has, in the opinion of the Implementing Partner, 

been completed operationally and structurally and put in a tight and clean condition as specified in 

the Technical Specifications, excluding minor items not materially affecting the operation or safety 

o the Facilities, the Implementing Partner shall so notify the EESL in writing. 

 

24.2 Within seven (7) days after receipt of the notice from the Implementing Partner under GCC Sub-

Clause 24.1, the EESL shall supply the operating and maintenance personnel specified in 

Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement, required for Pre 

commissioning of the Facilities or any part thereof. 

 

Unless otherwise specified in the Technical Specifications, the EESL shall also provide, within the 

said seven (7) day period, the raw materials, utilities, lubricants, chemicals, catalysts, facilities, 

services and other matters required for Pre commissioning of the Facilities or any part thereof. 

 

24.3 As soon as reasonably practicable after the operating and maintenance personnel have been 

supplied by the EESL and the raw materials, utilities, lubricants, chemicals, catalysts, facilities, 

services and other matters, if so specified in Appendix 6 (Scope of Works and Supply by the 

EESL)/ Technical Specifications, have been provided by the EESL in accordance with GCC Sub-Clause 

24.2, the Implementing Partner shall commence Pre commissioning of the Facilities or the relevant 

part thereof in preparation for Commissioning. 

 

24.4 As  soon  as all works in respect of Pre commissioning are completed and, in the opinion of 

the Implementing Partner, the Facilities or any part thereof is ready for Commissioning, the 

Implementing Partner shall commence Commissioning as per procedures stipulated in Technical 

Specifications, and as soon as Commissioning is satisfactorily completed, the Implementing Partner 

shall so notify the Project Manager in writing. 

 

24.5 The Project Manager shall, within fourteen (14) days after receipt of the Implementing 

Partner’s notice under GCC Sub-Clause 24.4, either issue a Completion Certificate in the form specified 

in the Forms and Procedures section in the bidding documents, stating that the Facilities or that part 

thereof have reached Completion as at the date of the Implementing Partner’s notice under GCC 

Sub-Clause 24.4, or notify the Implementing Partner in writing of any defects and/or deficiencies. 

 

If the Project Manager notifies the Implementing Partner of any defects and/or deficiencies, the 

Implementing Partner shall then correct such defects and/or deficiencies, and shall repeat the 
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procedure described in GCC Sub Clause 24.4. 

 

If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, 

the Project Manager shall, within seven (7) days after receipt of the Implementing Partner’s 
repeated notice, issue a Completion Certificate stating that the Facilities or that part thereof have 

reached Completion as at the date of the Implementing Partner’s repeated notice. 
 

If the Project Manager is not so satisfied, then it shall notify the Implementing Partner in writing of 

any defects and/or deficiencies within seven (7) days after receipt of the Implementing Partner’s 
repeated notice, and the above procedure shall be repeated. 

 

24.6 If the Project Manager fails to issue the Completion Certificate and fails to inform the 

Implementing Partner of any defects and/or deficiencies within fourteen (14) days after receipt of 

the Implementing Partner’s notice under GCC Sub-Clause 24.4 or within seven (7) days after 

receipt of the Implementing Partner’s repeated notice under GCC Sub-Clause 24.5, or if the EESL 

makes use of the Facilities or part thereof, then the Facilities or that part thereof shall be deemed 

to have reached Completion as of the date of the Implementing Partner’s notice or repeated notice, 
or as of the EESL’s use of the Facilities, as the case may be.  

 

24.7 As soon as possible after Completion, the Implementing Partner shall complete all 

outstanding minor items so that the Facilities are fully in accordance with the requirements of the 

Contract, failing which the EESL will undertake such completion and deduct the costs thereof from 

any monies owing to the Implementing Partner.  

 

24.8 Upon Completion, the EESL shall be responsible for the care and custody of the Facilities or 

the relevant part thereof, together with the risk of loss or damage thereto, and shall thereafter 

take over the Facilities or the relevant part thereof.  

 

 

 

 

25. Commissioning, Guarantee Test and Operational Acceptance 

 

25.1 Commissioning 

 
25.1.1 Commissioning of the Facilities or any part thereof shall be completed by the Implementing 
Partner as per procedures detailed in the Technical Specifications. 
 

The EESL shall, unless otherwise specified in  Appendix 6 (Scope of Works and Supply by the 

EESL)/ Technical Specifications, supply the operating and maintenance personnel and all raw 

materials, utilities, lubricants, chemicals, catalysts ,facilities, services and other matters required for 

Commissioning of the Facilities. 

 

25.2 Guarantee Test (where ever applicable) 

 

25.2.1 The Guarantee Test (and repeats thereof) shall be conducted by the Implementing Partner after 

Commissioning of the Facilities or the relevant part thereof to ascertain whether the Facilities or the 

relevant part can attain the Functional Guarantees specified in the Contract Documents. The 

Implementing Partner’s and Project Manager’s advisory personnel shall attend the Guarantee Test. 
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The EESL shall promptly provide the Implementing Partner with such information as the 

Implementing Partner may reasonably require in relation to the conduct and results of the 

Guarantee Test (and any repeats thereof). 

 

25.2.2 If for reasons not attributable to the Implementing Partner, the Guarantee Test of the 

Facilities or the relevant part thereof cannot be successfully completed within the period from the 

date of Completion specified in the SCC or any other period agreed upon by the EESL and the 

Implementing Partner, the Implementing Partner shall be deemed to have fulfilled its obligations 

with respect to the Functional Guarantees, and GCC Sub-Clauses 28.2 and 28.3 shall not apply.  

 

25.3 Operational Acceptance  

 

25.3.1 Subject to GCC Sub-Clause 25.4 (Partial Acceptance) below, Operational Acceptance shall 

occur in respect of the Facilities or any part thereof when  

 

(a) the Guarantee Test has been successfully completed and the Functional Guarantees are 

met; or  

(b) the Guarantee Test has not been successfully completed or has not been carried out for 

reasons not attributable to the Implementing Partner within the period from the date of 

Completion specified in the SCC or any other agreed upon period as specified in GCC Sub-

Clause 25.2.2 above, but successful Completion of the Facilities has been achieved; or  

(C) the Implementing Partner has paid the liquidated damages specified in GCC Sub-Clause 

28.3 hereof; and  

 

(d) any minor items mentioned in GCC Sub-Clause 24.7 hereof relevant to the Facilities or that 

part  thereof have been completed.  

 

25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the 

Implementing Partner may give a notice to the Project Manager requesting the issue of an 

Operational Acceptance Certificate in the form provided in the Bidding Documents or in another 

form acceptable to the EESL in respect of the Facilities or the part thereof specified in such notice 

as at the date of such notice.  

 

25.3.3 The Project Manager shall, after consultation with the EESL, and within forty five (45) days 

after receipt of the Implementing Partner’s notice, issue an Operational Acceptance Certificate.  
 

25.3.4 If within forty five (45) days after receipt of the Implementing Partner’s notice, the Project 
Manager fails to issue the Operational Acceptance Certificate or fails to inform the Implementing 

Partner in writing of the justifiable reasons why the Project Manager has not issued the 

Operational Acceptance Certificate, the Facilities or the relevant part thereof shall be deemed to 

have been accepted as at the date of the Implementing Partner’s said notice. 
 

25.4 Partial Acceptance  

 

25.4.1 If the Contract specifies that Completion and Commissioning shall be carried out in respect of 

parts of the Facilities, the provisions relating to Completion and Commissioning including the 

Guarantee Test shall apply to each such part of the Facilities individually, and the Operational 
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Acceptance Certificate shall be issued accordingly for each such part of the Facilities. 

 

25.4.2 If a part of the Facilities comprises facilities such as buildings, for  which no Commissioning or 

Guarantee Test is required, then the Project Manager shall issue the Operational Acceptance 

Certificate for such facility when it attains Completion, provided that the Implementing Partner 

shall thereafter complete any outstanding minor items that are listed in the Operational 

Acceptance Certificate. 

 

F. Guarantees and Liabilities 

 

26. Completion Time Guarantee 

 

26.1 The Implementing Partner guarantees that it shall attain Completion of the Facilities (or a part 

for which a separate time for completion is specified in the SCC) within the Time for Completion 

specified in the SCC pursuant to GCC Sub-Clause 8.2, or within such extended time to which the 

Implementing Partner shall be entitled under GCC Clause 40 (Extension of Time for Completion) 

hereof. 

 

26.2 If the Implementing Partner fails to attain Completion of the Facilities or any part thereof 

within the Time for Completion or any extension thereof under GCC Clause 40 (Extension of Time 

for Completion), the Implementing Partner shall pay to the EESL liquidated damages in the amount 

computed at the rates specified in the SCC.  The aggregate amount of such liquidated damages shall in no event exceed the amount specified as “Maximum” in the SCC. Once the “Maximum” is 
reached, the EESL may consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2. 

 

Such payment shall completely satisfy the Implementing Partner’s obligation to attain Completion of 

the Facilities or the relevant part thereof within the Time for Completion or any extension thereof 

under GCC Clause 40(Extension of Time for Completion). The Implementing Partner shall have no 

further liability whatsoever to the EESL in respect thereof. 

 

 

However, the payment of liquidated damages shall not in any way relieve the Implementing Partner 

from any of its obligations to complete the Facilities or from any other obligations and liabilities of 

the Implementing Partner under the Contract. 

 

Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the 

Implementing Partner to attain any milestone or other act, matter or thing by any date specified in 

Appendix 4 (Time Schedule) to the Contract Agreement and/or other program of work prepared 

pursuant to GCC Clause 18 (Program of Performance) shall not render the Implementing Partner 

liable for any loss or damage thereby suffered by the EESL. 

 

27. Defect Liability 

 

27.1 The Implementing Partner warrants that the Facilities or any part thereof shall be free from 

defects in the design, engineering, materials and workmanship of the Plant and Equipment 

supplied and of the work executed. 

 

27.2 The Defect Liability Period shall be eighteen (18) months from the date of Completion of the 

Facilities (or any part thereof) or twelve (12) months from the date of Operational Acceptance of 

the Facilities (or any part thereof), whichever first occurs, unless specified otherwise in the SCC. 
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If during the Defect Liability Period any defect should be found in the design, engineering, 

materials and workmanship of  the Plant and Equipment supplied or of the work executed by the 

Implementing Partner, the Implementing Partner shall promptly, in consultation and agreement 

with the EESL regarding appropriate remedying of the defects, and at its cost, repair, replace or 

otherwise make good (as the Implementing Partner shall, at its discretion, determine) such defect 

as well as any damage to the Facilities caused by such defect. The Implementing Partner shall not 

be responsible for the repair, replacement or making good of any defect or of any damage to the 

Facilities arising out of or resulting from any of the following causes: 

 

(a) improper operation or maintenance of the Facilities by the EESL 

 

(b) operation of the Facilities outside specifications provided in the Contract. 

 

(c)  Normal wear and tear. 

 

 

27.3 The Implementing Partner’s obligations under this GCC Clause 27 shall not apply to  
 

(a) any materials that are supplied by the EESL under GCC Sub- Clause 21.2 (EESL-Supplied 

Plant, Equipment and Materials), are normally consumed in operation, or have a normal life 

shorter than the Defect Liability Period stated herein. 

 

(b) any designs, specifications or other data designed, supplied or specified by or on behalf of the 

EESL or any matters for which the Implementing Partner has disclaimed responsibility 

herein. 

 

(c) any other materials supplied or any other work executed by or on behalf of the EESL, except 

for the work executed by the EESL under GCC Sub-Clause 27.7. 

 

27.4 The EESL shall give the Implementing Partner a notice stating the nature of any such defect 

together with all available evidence thereof, promptly following the discovery thereof. The EESL 

shall afford all reasonable opportunity for the Implementing Partner to inspect any such defect.  

 

27.5 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the 

Site to enable the Implementing Partner to perform its obligations under this GCC Clause 27.  

The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and 

Equipment or any part of the Facilities that are defective if the nature of the defect, and/or any 

damage to the Facilities caused by the defect, is such that repairs cannot be expeditiously carried 

out at the Site.  

 

27.6 If the repair, replacement or making good is of such a character that it may affect the 

efficiency of the Facilities or any part thereof, the EESL may give to the Implementing Partner a 

notice requiring that tests of the defective part of the Facilities shall be made by the Implementing 

Partner immediately upon completion of such remedial work, whereupon the Implementing 

Partner shall carry out such tests.  

 

If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or 

making good (as the case may be) until that part of the Facilities passes such tests. The tests in 

character shall in any case be not less than what has already been agreed by the EESL and the 

Implementing Partner for the original equipment/part of the Facilities.  
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27.7 If the Implementing Partner fails to commence the work necessary to remedy such defect or 

any damage to the Facilities caused by such defect within a reasonable time (which shall in no 

event be considered to be less than fifteen (15) days), the EESL may, following notice to the 

Implementing Partner, proceed to do such work, and the reasonable costs incurred by the EESL in 

connection therewith shall be paid to the EESL by the Implementing Partner or may be deducted 

by the EESL from any monies due to the Implementing Partner or claimed under the Performance 

Security.  

 

27.8 If the Facilities or any part thereof cannot be used by reason of such defect and/or making 

good of such defect, the Defect Liability Period of the Facilities or such part, as the case may be, 

shall be extended by a period equal to the period during which the Facilities or such part cannot 

be used by the EESL because of any of the aforesaid reasons. Upon correction of the defects in the 

Facilities or any part thereof by repair/ replacement, such repair/replacement shall have the 

Defect Liability Period extended by a period of twelve (12) month from the time such 

replacement/ repair of the Facilities or any part thereof.  

 

27.9 Except as provided in GCC Clauses 27 and 33 (Loss of or Damage to Property / Accident or 

Injury to Workers/Indemnification), the Implementing Partner shall be under no liability whatsoever 

and howsoever arising, and whether under the Contract or at law, in respect of defects in the 

Facilities or any part thereof, the Plant and Equipment, design or engineering or work executed 

that appear after Completion of the Facilities or any part thereof, except where such defects are the 

result of the gross negligence ,fraud, criminal or wilful action of the Implementing Partner. 

 

27.10 In addition, the Implementing Partner shall also provide an extended warranty for any such 

component of the Facilities and during the period of time as may be specified in the SCC. Such 

obligation shall be in addition to the defect liability specified under GCC Sub-Clause 27.2. 

 

28. Functional Guarantees 

 

28.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts 

thereof shall attain the Functional Guarantees specified in Appendix 8 (Functional Guarantees) to the 

Contract Agreement, subject to and upon the conditions therein specified. 

 

28.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional 

Guarantees specified in Appendix 8 (Functional Guarantees) to the Contract Agreement are not met 

either in whole or in part, the Implementing Partner shall, within a mutually agreed time, at its 

cost and expense make such changes, modifications and/or additions to the Plant or any part 

thereof as may be necessary to meet such Guarantees. The Implementing Partner shall notify the 

EESL upon completion of the necessary changes, modifications and/or additions, and shall seek 

the EESL's consent to repeat the Guarantee Test. If the specified Functional Guarantees are not 

established even during the repeat of the Guarantee Test, the EESL may at its option, either  

 

(a) Reject the Equipment and recover the payments already made, or 

 

(b) Terminate the Contract pursuant to GCC Sub-Clause 42.2.2 and recover the payments 

already made, or 

 

(c) Accept the equipment after levy of liquidated damages in accordance with the provisions 
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specified in Appendix-8(Functional Guarantees) to the Contract Agreement. 

 

28.3 In case the EESL exercises its option to accept the equipment after levy of liquidated damages, 

the payment of liquidated damages under GCC Sub-Clause 28.2, up  to the limitation of liability 

specified in the Appendix-8 (Functional Guarantees) to the Contract Agreement, shall completely 

satisfy the Implementing Partner’s guarantees under GCC Sub-Clause 28.2, and the Implementing 

Partner shall have no further liability whatsoever to the EESL in respect thereof. Upon the 

payment of such liquidated damages by the Implementing Partner, the Project Manager shall issue 

the Operational Acceptance Certificate for the Facilities or any part thereof in respect of which the 

liquidated damages have been so paid. 

 

29. Patent Indemnity 

 

29.1 The Implementing Partner shall, subject to the EESL’s compliance with GCC Sub-Clause 29.2, 

indemnify and hold harmless the EESL and its employees and officers from and against any and all 

suits, actions or administrative proceedings, claims, demands, losses, damages, costs, and 

expenses of whatsoever nature, including attorney’s fees and expenses, which the EESL may suffer 

as a result of any infringement or alleged infringement of any patent, utility model, registered 

design, trademark, copyright or other intellectual property right registered or otherwise existing at 

the date of the Contract by reason of: (a) the installation of the Facilities by the Implementing 

Partner or the use of the Facilities in the country where the Site is located; and (b) the sale of the 

products produced by the Facilities in any country. 

 

Such indemnity shall not cover any use of the Facilities or any part thereof other than for the purpose 

indicated by or to be reasonably inferred from the Contract, any infringement resulting from the use 

of the Facilities or any part thereof, or any products produced thereby in association or 

combination with any other equipment, plant or material snot supplied by the Implementing 

Partner, pursuant to the Contract Agreement. 

 

29.2 If any proceedings are brought or any claim is made against the EESL arising out of the matters 

referred to in GCC Sub-Clause 29.1, the EESL shall promptly give the Implementing Partner a 

notice thereof, and the Implementing Partner may at its own expense and in the EESL’s name 
conduct such proceedings or claim and any negotiations for the settlement of any such proceedings 

or claim. 

 

If the Implementing Partner fails to notify the EESL within twenty-eight (28) days after receipt of 

such notice that it intends to conduct any such proceedings or claim, then the EESL shall be free to 

conduct the same on its own behalf. Unless the Implementing Partner has so failed to notify the 

EESL within the twenty-eight (28) day period, the EESL shall make no admission that may be 

prejudicial to the defense of any such proceedings or claim. 

 

The EESL shall, at the Implementing Partner’s request, afford all available assistance to the 

Implementing Partner in conducting such proceedings or claim, and shall be reimbursed by the 

Implementing Partner for all reasonable expenses incurred in so doing. 

 

29.3The EESL shall indemnify and hold harmless the Implementing Partner and its employees, 

officers and Sub Implementing Partners from and against any and all suits, actions or administrative 

proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever nature, including attorney’s fees and expenses, which the Implementing Partner may suffer as a result of any 

infringement or alleged infringement of any patent, utility model, registered design, trademark, 

copyright or other intellectual property right registered or otherwise existing at the date of the 
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Contract arising out of or in connection with any design, data, drawing, specification, or other 

documents or materials provided or designed by or on behalf of the EESL. 

 

30. Limitation of Liability  

 

30.1 Except in cases of criminal negligence or wilful misconduct, 

 

(a) the Implementing Partner shall not be liable to the EESL, whether in contract, tort, or otherwise, 

for any indirect or consequential loss or damage, loss of use, loss of production, or loss of 

profits or 

interest costs, provided that this exclusion shall not apply to any obligation of the 

Implementing Partner to pay liquidated damages to the EESL and 

 

(b) the aggregate liability of the Implementing Partner to the EESL, whether under the Contract, 

in tort or otherwise, shall not exceed the total Contract Price, provided that this limitation 

shall not apply to any obligation of the Implementing Partner to indemnify the EESL with 

respect to patent infringement or as specified in SCC. 

 

 

G. Risk Distribution 

 

31. Transfer of Ownership 

 

31.1Ownership of the Plant and Equipment (including spare parts) procured in the country where 

the Site is located shall be transferred to the EESL when the Plant and Equipment are reached at 

site. 

 

31.2Ownership of the Implementing Partner’s Equipment used by the Implementing Partner and its 

Sub Implementing Partners in connection with the Contract shall remain with the Implementing 

Partner or its Sub Implementing Partners. 

 

31.3Ownership of any Plant and Equipment in excess of the requirements for the Facilities shall 

revert to the Implementing Partner upon Completion of the Facilities or at such earlier time when the 

EESL and the Implementing Partner agree that the Plant and Equipment in question are no longer 

required for the Facilities, provided quantity of any Plant and Equipment specifically stipulated in 

the Contract shall be the property of the EESL whether or not incorporated in the Facilities. 

 

31.4 Disposal of surplus material 
 

Ownership of any Plant and Equipment in excess of the requirements for the Facilities (i.e. surplus 

material) shall revert to the Contractor upon Completion of the Facilities and Guarantee Test or at 

such earlier time when the Employer and the Contractor agree that the Plant and Equipment in 

question are no longer required for the Facilities, provided quantity of any Plant and Equipment 

specifically stipulated in the Contract shall be the property of the Employer whether or not 

incorporated in the Facilities. The Contractor shall remove from the site such surplus material 

brought by him in pursuance of the Contract, subject to the Contractor producing the necessary 

clearance from the relevant authorities (Customs, Excise etc.), if required by law, in respect of re-

export or disposal of the surplus material locally. The liability for the payment of the applicable 

taxes/ duties, if any, on the surplus material so re-exported and/or disposed locally shall be that of 

the Contractor. 
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The Contractor shall also indemnify to keep the Employer harmless from any act of omission or 

negligence on the part of the Contractor in following the statutory requirements with regard to 

removal / disposal of surplus material. The Indemnity Bond shall be furnished by contractor as 

per proforma enclosed in Section-VII (Forms and Procedure) as Form No. 14. Further, in case the 

laws require the Employer to take prior permission of the relevant Authorities before handing 

over the surplus material to the Contractor, the same shall be obtained by the Contractor on behalf 

of the Employer. 

 

 

31.5 Notwithstanding the transfer of ownership of the Plant and Equipment, the responsibility for 

care and custody thereof together with the risk, of loss or damage thereto shall remain with the 

Implementing Partner pursuant to GCC Clause 32 (Care of Facilities) hereof until Completion of the 

Facilities or the part thereof in which such Plant and Equipment are incorporated. 

 

31.5 In case of two/three Contracts entered into between the EESL and the Implementing 

Partner as per GCC Sub-Clause 3.6 or where the EESL hands over his equipment to the 

Implementing Partner for executing the Contract, then the Implementing Partner shall at the 

time of taking delivery of the Equipment through Bill of Lading or other despatch documents 

furnish Trust Receipt for Plant, Equipment and Materials and also execute an Indemnity Bond 

in favour of the EESL in the form acceptable to EESL for keeping the equipment in safe custody 

and to utilise the same exclusively for the purpose of the said Contract. Proforma for the Trust 

Receipt and Indemnity bond. The EESL shall also issue a separate Authorisation Letter to the 

Implementing Partner to enable him to take physical delivery of plant, equipment and materials 

from the EESL. 

 

 

32 Care of Facilities 

 

32.1 The Implementing Partner shall be responsible for the care and custody of the Facilities or any 

part thereof until the date of Completion of the Facilities pursuant to GCC Clause 24 (Completion 

of the Facilities) or, where the Contract provides for Completion of the Facilities in parts, until the 

date of Completion of the relevant part, and shall make good at its own cost any loss or damage 

that may occur to the Facilities or the relevant part thereof from any cause whatsoever during 

such period. The Implementing Partner shall also be responsible for any loss or damage to the 

Facilities caused by the Implementing Partner or its Sub Implementing Partners in the course of 

any work carried out, pursuant to GCC Clause 27 (Defect Liability). Notwithstanding the foregoing, 

the Implementing Partner shall not be liable for any loss or damage to the Facilities or that part 

thereof caused by reason of any of the matters specified or referred to in paragraphs (a), (b) and (c) of 

GCC Sub-Clauses 32.2 and 38.1. 

 

32.2 If any loss or damage occurs to the Facilities or any part thereof or to the Implementing 

Partner’s temporary facilities by reason of  
 

(a) (insofar as they relate to the country where the Site is located) nuclear reaction, nuclear 

radiation, radioactive contamination, pressure wave caused by aircraft or other aerial 

objects, or any other occurrences that an experienced Implementing Partner could not 

reasonably foresee, or if reasonably foreseeable could not reasonably make provision for 

or insure against, insofar as such risks are not normally insurable on the insurance market 

and are mentioned in the general exclusions of the policy of insurance, including War Risks 



Page | 40 

and Political Risks, taken out under GCC Clause 34 (Insurance) hereof. 

 

(b) any use or occupation by the EESL or any third party (other than a Sub Implementing 

Partner) authorized by the EESL of any part of the Facilities.  

 

(c) any use of or reliance upon any design, data or specification provided or designated by or 

on behalf of the EESL, or any such matter for which the Implementing Partner has 

disclaimed responsibility herein, 

 

the EESL shall pay to the Implementing Partner all sums payable in respect of the Facilities 

executed, notwithstanding that the same be lost, destroyed or damaged, and will pay to the 

Implementing Partner the replacement value of all temporary facilities and all parts thereof lost, 

destroyed or damaged. If the EESL requests the Implementing Partner in writing to make good any 

loss or damage to the Facilities thereby occasioned, the Implementing Partner shall make good the 

same at the cost of the EESL in accordance with GCC Clause 39 (Change in the Facilities).  If the EESL 

does not request the Implementing Partner in writing to make good any loss or damage to the 

Facilities thereby occasioned, the EESL shall either request a change in accordance with GCC 

Clause 39 (Change in the Facilities),excluding the performance of that part of the Facilities thereby 

lost, destroyed or damaged, or, where the loss or damage affects a substantial part of the Facilities, 

the EESL shall terminate the Contract pursuant to GCC Sub-Clause 42.1 (Termination for EESL’s 
Convenience) hereof, except that the Implementing Partner shall have no entitlement to profit under 

paragraph (e) of GCC Sub-Clause 42.1.3 in respect of any unexecuted Facilities as at the date of 

termination. 

 

32.3 The Implementing Partner shall be liable for any loss of or damage to any Implementing Partner’s 
Equipment, or any other property of the Implementing Partner used or intended to be used for 

purposes of the Facilities, except (i) as mentioned in GCC Sub-Clause 32.2 (with respect to the 

Implementing Partner’s temporary facilities), and (ii) where such loss or damage arises by reason 

of any of the matters specified in GCC Sub-Clauses 32.2(b) and (c) and 38.1. 

 

32.3 With respect to any loss or damage caused to the Facilities or any part thereof or to the 

Implementing Partner’s Equipment by reason of any of the matters specified in GCC Sub-Clause 

38.1, the provisions of GCC Sub-Clause38.3 shall apply. 

 

33 Loss of or Damage to Property; Accident or Injury to workers; Indemnification 

 

33.1 Subject to GCC Sub - Clause 33.3, the Implementing Partner shall indemnify and hold 

harmless the EESL and its employees and officers from and against any and all suits, actions or 

administrative proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever 

nature, including attorney’s fees and expenses, in respect of the death or injury of any person or loss of 

or damage to any property (other than the Facilities whether accepted or not), arising in 

connection with the supply and installation of the Facilities and by reason of the negligence of the 

Implementing Partner or its Sub Implementing Partners, or their employees, officers or agents, 

except any injury, death or property damage caused by the negligence of the EESL, its 

Implementing Partners, employees, officers or agents. 

 

33.2 If any proceedings are brought or any claim is made against the EESL that might subject the 

Implementing Partner to liability under GCC Sub-Clause33.1, the EESL shall promptly give the 

Implementing Partner a notice thereof and the Implementing Partner may at its own expense and 

in the EESL’s name conduct such proceedings or claim and any negotiations for the settlement of 

any such proceedings or claim. 
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If the Implementing Partner fails to notify the EESL within twenty-eight (28) days after receipt of 

such notice that it intends to conduct any such proceedings or claim, then the EESL shall be free to 

conduct the same on its own behalf. Unless the Implementing Partner has so failed to notify the 

EESL within the twenty-eight (28) day period, the EESL shall make no admission that may be 

prejudicial to the defense of any such proceedings or claim. 

 

The EESL shall, at the Implementing Partner’s request, afford all available assistance to the 

Implementing Partner in conducting such proceedings or claim, and shall be reimbursed by the 

Implementing Partner for all reasonable expenses incurred in so doing. 

 

33.3 The EESL shall indemnify and hold harmless the Implementing Partner and its employees, 

officers and Sub Implementing Partners from any liability for loss of or damage to property of the 

EESL, other than the Facilities not yet taken over, that is caused by fire, explosion or any other 

perils, in excess of the amount recoverable from insurances procured under GCC Clause 34 

(Insurances), provided that such fire, explosion or other perils were not caused by any act or 

failure of the Implementing Partner. 

 

33.4 The party entitled to the benefit of an indemnity under this GCC Clause33 shall take all 

reasonable measures to mitigate any loss or damage which has occurred. If the party fails to take such measures, the other party’s liabilities shall be correspondingly reduced. 
 

34 Insurance 

 

34.1 To the extent specified in Appendix 3 (Insurance Requirements) to the Contract Agreement, 

the Implementing Partner shall at its expense take out and maintain in effect, or cause to be taken 

out and maintained in effect, during the performance of the Contract, the insurances set forth 

below inthe sums and with the deductibles and other conditions specified in the said Appendix. 

The identity of the insurers and the form of the policies shall be subject to the approval of the 

EESL, who should not 

Unreasonably withhold such approval. 

 

(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the Implementing Partner’s  or  Sub 

Implementing Partner’s  works or stores until arrival at the Site, to the Plant and Equipment 

(including spare parts therefor)and to the Implementing Partner’s Equipment. 
 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion of the 

Facilities, with an extended maintenance coverage for the Implementing Partner’s liability in 

respect of any loss or damage occurring during the Defect Liability Period while the Implementing 

Partner is on the Site for the purpose of performing its obligations during the Defect Liability 

Period. 

 

  (c )Third Party Liability Insurance  

Covering bodily injury or death suffered by third parties (including the EESL’s personnel) and loss 
of or damage to property occurring in connection with the supply and installation of the Facilities.  

 

(d) Automobile Liability Insurance  

Covering use of all vehicles used by the Implementing Partner or its Sub Implementing Partners 

(whether or not owned by them) in connection with the execution of the Contract.  
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  (e) Workers’ Compensation  
In accordance with the statutory requirements applicable in any country where the Contract or 

any part thereof is executed.  

 

 (f) EESL’s Liability  
In accordance with the statutory requirements applicable in any country where the Contract or 

any part thereof is executed.  

 

(g) Other Insurances  

Such other insurances as may be specifically agreed upon by the parties hereto as listed in the said 

Appendix 3.  

 

34.2 The EESL shall be named as co-insured under all insurance policies taken out by the 

Implementing Partner pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers’ Compensation and EESL’s Liability Insurances, and the Implementing Partner’s Sub 

Implementing Partners shall be named as co-insured’s under all insurance policies taken out by 

the Implementing Partner pursuant to GCC Sub-Clause 34.1 except for the Cargo Insurance During Transport, Workers’ Compensation and EESL’s Liability Insurances. All insurers’ rights of 

subrogation against such co-insured’s for losses or claims arising out of the performance of the 

Contract shall be waived under such policies.  

 

34.3 The Implementing Partner shall, in accordance with the provisions of Appendix 3 (Insurance 

Requirements) to the Contract Agreement, deliver to the EESL certificates of insurance (or copies 

of the insurance policies) as evidence that the required policies are in full force and effect. The 

certificates shall provide that no less than twenty-one (21) days’ notice shall be given to the EESL 

by insurers prior to cancellation or material modification of a policy.  

 

34.4 The Implementing Partner shall ensure that, where applicable, its Sub Implementing 

Partner(s) shall take out and maintain in effect adequate insurance policies for their personnel 

and vehicles and for work executed by them under the Contract, unless such Sub Implementing 

Partners are covered by the policies taken out by the Implementing Partner.  

 

34.5 The EESL shall at its expense take out and maintain in effect during the performance of the 

Contract those insurances specified in Appendix 3 (Insurance Requirements) to the Contract 

Agreement.  

 

34.6 If the Implementing Partner fails to take out and/or maintain in effect the insurances referred 

to in GCC Sub-Clause 34.1, the EESL may take out and maintain in effect any such insurances and 

may from time to time deduct from any amount due the Implementing Partner under the Contract 

any premium that the EESL shall have paid to the insurer, or may otherwise recover such amount 

as a debt due from the Implementing Partner. If the EESL fails to take out and/or maintain in effect 

the insurances referred to in GCC 34.5, the Implementing Partner may take out and maintain in 

effect any such insurances and may from time to time deduct from any amount due the EESL 

under the Contract any premium that the Implementing Partner shall have paid to the insurer, or 

may otherwise recover such amount as a debt due from the EESL. If the Implementing Partner fails 

to or is unable to take out and maintain in effect any such insurances, the Implementing Partner 

shall nevertheless have no liability or responsibility towards the EESL, and the Implementing 
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Partner shall have full recourse against the EESL for any and all liabilities of the EESL herein.  

 

34.7 Unless otherwise provided in the Contract, the Implementing Partner shall prepare and 

conduct all and any claims made under the policies effected by it pursuant to this GCC Clause 34, 

and all monies payable by any insurers shall be paid to the Implementing Partner as per the 

procedure outlined in GCC Sub- Clause 34.8 below. The EESL shall give to the Implementing 

Partner all such reasonable assistance as may be required by the Implementing Partner. With 

respect to insurance claims in which the EESL’s interest is involved, the Implementing Partner 

shall not give any release or make any compromise with the insurer without the prior written 

consent of the EESL. With respect to insurance claims in which the Implementing Partner’s 
interest is involved, the EESL shall not give any release or make any compromise with the insurer 

without the prior written consent of the Implementing Partner.  

 

34.8 (i) wherever total damages/loss of equipment/material, would occur, the Implementing 

Partner will be entitled to payment of all payments received from the underwriters except the 

following amounts:  

 

(a) The amount paid to the Implementing Partner under the Contract in respect of 

equipment/material damaged/lost (excluding the pro-rata initial advance) but including 

the entire amount of escalation, if any, already paid to the Con-tractor.  

 

(b) Custom Duties and other taxes and duties which have already been paid by the EESL.  

In the event the claim money settled, is less than the total of the amount in a & b above, then 

the entire claim money settled will be retained by the EESL and the Implementing Partner will 

forth-with pay the EESL the short fall amount between the claim money and the total of 

amounts as per a & b mentioned above. 

Subsequent payments, if any, due under the Contract shall be regulated by the relevant terms 

of payment. 

 

(II) In case of damage to any equipment/material during any stage, the Implementing Partner 

upon rectification of the damaged equipment to the satisfaction of the EESL shall be paid to the 

extent of full claims settled by the underwriters. 

 

 

 

35 Unforeseen Conditions  

 

35.1 If, during the execution of the Contract, the Implementing Partner shall encounter on the Site 

any physical conditions (other than climatic conditions) or artificial obstructions that could not 

have been reasonably foreseen prior to the date of the Contract Agreement by  an experienced 

Implementing Partner on the basis of reasonable examination of the data relating to the 

Facilities(including any data as to boring tests) provided by the EESL, and on the basis of 

information that it could have obtained from a visual inspection of the Site (if access thereto was 

available) or other data readily available to it relating to the Facilities, and if the Implementing 

Partner determines that it will in consequence of such conditions or obstructions incur additional 

cost and expense or require additional time to perform its obligations under the Contract that 

would not have been required if such physical conditions or artificial obstructions had not been 

encountered, the Implementing Partner shall promptly, and before performing additional work or 

using additional Plant and Equipment or Implementing Partner’s Equipment, notify the Project 
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Manager in writing of 

 

a) the physical conditions or artificial obstructions on the Site that could not have been 

reasonably foreseen. 

 

b) the additional work and/or Plant and Equipment and/or Implementing Partner’s 

Equipment required, including the steps which the Implementing Partner will or proposes 

to take to overcome such conditions or obstructions. 

 

c) the extent of the anticipated delay. 

 

d) the additional cost and expense that the Implementing Partner is likely to incur. 

 

On receiving any notice from the Implementing Partner under this GCC Sub-Clause35.1, the 

Project Manager shall promptly consult with the EESL and Implementing Partner and decide upon 

the actions to be taken to overcome the physical conditions or artificial obstructions encountered. 

Following such consultations, the Project Manager shall instruct the Implementing Partner, with a 

copy to the EESL, of the actions to be taken. 

 

35.2 Any reasonable additional cost and expense incurred by the Implementing Partner in 

following the instructions from the Project Manager to overcome such physical conditions or 

artificial obstructions referred to in GCC Sub-Clause 35.1 shall be paid by the EESL to the 

Implementing Partner as an addition to the Contract Price. 

 

35.3 If the Implementing Partner is delayed or impeded in the performance of the Contract because 

of any such physical conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the 

Time for Completion shall be extended in accordance with GCC Clause 40 (Extension of Time for 

Completion). 

 

 

36 Change in Laws and Regulations 

 

36.1 If, after the date seven (7) days prior to the date of Bid submission, in the country where the 

Site is located, any law, regulation, ordinance, order or by-law having the force of law is enacted, 

promulgated, abrogated or changed (which shall be deemed to include any change in interpretation 

or application by the competent authorities) that subsequently affects the costs and expenses of the 

Implementing Partner and/or the Time for Completion, the Contract Price shall be correspondingly 

increased or decreased, and/or the Time for Completion shall be reasonably adjusted to the extent 

that the Implementing Partner has thereby been affected in the performance of any of its 

obligations under the Contract. However, these adjustments would be restricted to direct 

transactions between the EESL and the Implementing Partner/Assignee of Foreign Implementing 

Partner (if applicable). These adjustment shall not be applicable on procurement of raw materials, 

intermediary components etc. by the Implementing Partner/Assignee of Foreign Implementing 

Partner and shall also not be applicable on bought out items despatched directly from sub-vendor 

works to site. Further, no adjustment of the Contract Price and/or payment or reimbursement of 

taxes, duties or levies shall be made on account of variation in or withdrawal of Deemed Export 

benefits. Notwithstanding the foregoing, such additional or reduced costs shall not be separately 

paid or credited if the same has already been accounted for in the price adjustment provisions 

where applicable, in accordance with the Appendix 2 to the Contract Agreement. 

 

37 Force Majure 
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37.1 “Force Majeure” shall mean any event beyond the reasonable control of the EESL or of the 

Implementing Partner, as the case may be, and which is unavoidable notwithstanding the 

reasonable care of the party affected. 

 

37.2 If either party is prevented, hindered or delayed from or in performing any of its obligations 

under the Contract by an event of Force Majeure, then it shall notify the other in writing of the 

occurrence of such event and the circumstances thereof within fourteen (14) days after the 

occurrence of such event. 

 

37.3 The party who has given such notice shall be excused from the performance or punctual 

performance of its obligations under the Contract for so long as the relevant event of Force Majeure 

continues and to the extent that such party’s performance is prevented, hindered or delayed. The 

Time for Completion shall be extended in accordance with GCC Clause 40 (Extension of Time for 

Completion). 

 

37.4 The party or parties affected by the event of Force Majeure shall use reasonable efforts to 

mitigate the effect thereof upon its or their performance of the Contract and to fulfill its or their 

obligations under the Contract, but without prejudice to either party’s right to terminate the 
Contract under GCC Sub-Clauses 37.6 and 38.5. 

 

37.5 No delay or non performance by either party hereto caused by the occurrence of any event 

of Force Majeure shall 

a) constitute a default or breach of the Contract 

 

b)   (subject to GCC Sub-Clauses 32.2, 38.3 and 38.4) give rise to any claim for damages or 

additional cost or expense occasioned thereby  

 

If and to the extent that such delay or non performance is caused by the occurrence of an event of 

Force Majeure. 

 

37.6 If the performance of the Contract is substantially prevented, hindered or delayed for a single 

period of more than sixty (60) days or an aggregate period of more than one hundred and twenty 

(120) days on account of one or more events of Force Majeure during the currency of the Contract, 

the parties will attempt to develop a mutually satisfactory solution, failing which the dispute shall 

be resolved in accordance with GCC Clause 6. 

 

37.7 Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of the 

EESL to make payments to the Implementing Partner herein. 

 

 

38 War Risks 

 

38.1 “War Risks” shall mean any of the following events occurring or existing  in or near the 

country (or countries) where the Site is located: 

 

a) war, hostilities or warlike operations (whether a state of war is declared or not), invasion, 

act of foreign enemy and civil war  

 

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, 

conspiracy, riot, civil commotion and terrorist acts, and 
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c) any explosion or impact of any mine, bomb, shell, grenade or other projectile, missile, 

munitions or explosive of war. 

 

38.2 Notwithstanding anything contained in the Contract, the Implementing Partner shall have no 

liability whatsoever for or with respect to 

a) destruction of or damage to Facilities, Plant & Equipment, or any part thereof 

 

b) destruction of or damage to property of the EESL or any third party 

 

c) injury or loss of life 

 

if such destruction, damage, injury or loss of life is caused by any War Risks, and the EESL shall 

indemnify and hold the Implementing Partner harmless from and against any and all claims, 

liabilities, actions, lawsuits, damages, costs, charges or expenses arising in consequence of or in 

connection with the same. 

 

38.3 If the Facilities or any Plant and Equipment or Implementing Partner’s Equipment or any 
other property of the Implementing Partner used or intended to be used for the purposes of the 

Facilities shall sustain destruction or damage by reason of any War Risks, the EESL shall pay the 

Implementing Partner for  

 

a) any part of the Facilities or the Plant and Equipment so destroyed or damaged (to the 

extent not already paid for by the EESL)  

b) replacing or making good any Implementing Partner’s Equipment or other property of the 
Implementing Partner so destroyed or damaged so far as may be required by the EESL, 

and as may be necessary for completion of the Facilities,  

c) replacing or making good any such destruction or damage to the Facilities or the Plant and 

Equipment or any part thereof.  

If the EESL does not require the Implementing Partner to replace or make good any such 

destruction or damage to the Facilities, the EESL shall either request a change in accordance 

with GCC Clause 39 (Change in the Facilities), excluding the performance of that part of the 

Facilities thereby destroyed or damaged or, where the loss, destruction or damage affects a 

substantial part of the Facilities, shall terminate the Contract, pursuant to GCC Sub-Clause 42.1 

(Termination for EESL’s Convenience). 
 

38.4 Notwithstanding anything contained in the Contract, the EESL shall pay the Implementing 

Partner for any increased costs or incidentals to the execution of the Contract that are in any way 

attributable to, consequent on, resulting from, or in any way connected with any War Risks, 

provided that the Implementing Partner shall as soon as practicable notify the EESL in writing of 

any such increased cost. 

 

38.5 If during the performance of the Contract any War Risks shall occur that financially or 

otherwise materially affect the execution of the Contract by the Implementing Partner, the 

Implementing Partner shall use its reasonable efforts to execute the Contract with due and proper 

consideration given to the safety of its and its Sub Implementing Partners’ personnel engaged in 
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the work on the Facilities, provided, however, that if the execution of the work on the Facilities 

becomes impossible or is substantially prevented for a single period of more than sixty (60) days 

or an aggregate period of more than one hundred and twenty (120) days on account of any War 

Risks, the parties will attempt to develop a mutually satisfactory solution, failing which the dispute 

will be resolved in accordance with GCC Clause 6.  

 

38.6 In the event of termination pursuant to GCC Sub-Clauses 38.3, the rights and obligations of 

the EESL and the Implementing Partner shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3, 

except that the Implementing Partner shall have no entitlement to profit under paragraph (e) of 

GCC Sub-Clause 42.1.3 in respect of any unexecuted Facilities as of the date of termination.  

 

H. Change in Contract Element 

 

39.1 Changes in the Facilities  

 

39.1.1 The EESL shall have the right to propose, and subsequently require, that the Project 

Manager order the Implementing Partner from time to time during the performance of the Contract 

to make any change, modification, addition or deletion to, in or from the Facilities (hereinafter called “Change”), provided that such Change falls within the general scope of the Facilities and does 

not constitute unrelated work and that it is technically practicable, taking into account both the 

state of advancement of the Facilities and the technical compatibility of the Change envisaged with 

the nature of the Facilities as specified in the Contract . 

 

39.1.2 The Implementing Partner may from time to time during its performance of the Contract 

propose to the EESL (with a copy to the Project Manager) any Change that the Implementing 

Partner considers necessary or desirable to improve the quality, efficiency or safety of the Facilities. 

The EESL may at its discretion approve or reject any Change proposed by the Implementing 

Partner. 

 

39.1.3 Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of 

any default of the Implementing Partner in the performance of its obligations under the Contract 

shall be deemed to be a Change, and such change shall not result in any adjustment of the Contract 

Price or the Time for Completion. 

 

39.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-

Clauses 39.2 and 39.3. 

 

39.2 Changes Originating from EESL 

If the EESL proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to the 

Implementing Partner a “Request for Change Proposal,” requiring the Implementing Partner to 

prepare and furnish to the Project Manager as soon as reasonably practicable a “Change Proposal,” which shall include the following:  

 

a) brief description of the Change 

b) effect on the Time for Completion 

c) estimated cost of the Change 

d) effect on Functional Guarantees (if any) 

e) effect on any other provisions of the Contract. 

 

39.2.2 The pricing of any Change shall, as far as practicable, be calculated in accordance with the 
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rates and prices included in the Contract. If the rates and prices of any change are not available in 

the Contract, the parties thereto shall agree on specific rates for the valuation of the Change. 

 

39.2.3 If before or during the preparation of the Change Proposal it becomes apparent that the 

aggregate effect of compliance therewith and with all other Change Orders that have already 

become binding upon the Implementing Partner under this GCC Clause 39 would be to increase or 

decrease the Contract Price as originally set forth in Article 2 (Contract Price) of the Contract 

Agreement by more than fifteen (15) percent, the Implementing Partner may give a written notice 

of objection thereto prior to furnishing the Change Proposal as aforesaid. If the EESL accepts the 

Implementing Partner’s objection, the EESL and the Implementing Partner shall agree on specific 

rates for valuation of the change.  

 

39.2.4 Upon receipt of the Change Proposal, the EESL and the Implementing Partner shall mutually 

agree upon all matters therein contained including agreement on rates if such rates are not 

available in the Contract or if the limit of 15% set forth in Clause 39.2.3 has been exceeded. Within 

fourteen (14) days after such agreement, the EESL shall, if it intends to proceed with the Change, 

issue the Implementing Partner with a Change Order.  

 

If the EESL is unable to reach a decision within fourteen (14) days, it shall notify the Implementing 

Partner with details of when the Implementing Partner can expect a decision. 

 

If the EESL decides not to proceed with the Change for whatever reason, it shall, within the said 

period of fourteen (14) days, notify the Implementing Partner accordingly. 

 

39.2.5 If the EESL and the Implementing Partner cannot reach agreement on the price for the 

Change, an equitable adjustment to the Time for Completion, or any other matters identified in the 

Change Proposal, the EESL may nevertheless instruct the Implementing Partner to proceed with the Change by issue of a “Pending Agreement Change Order.”  
 

Upon receipt of a Pending Agreement Change Order, the Implementing Partner shall immediately 

proceed with effecting the Changes covered by such Order. The parties shall thereafter attempt to 

reach agreement on the outstanding issues under the Change Proposal. 

 

39.3 Changes Originating from Implementing Partner 

 

39.3.1 If the Implementing Partner proposes a Change pursuant to GCC Sub-Clause 39.1.2, the 

Implementing Partner shall submit to the Project Manager a written “Application for Change Proposal,” giving reasons for the proposed Change and including the information specified in GCC 
Sub-Clause 39.2.1.  

 

Upon receipt of the Application for Change Proposal, the parties shall follow the procedures 

outlined in GCC Sub-Clauses 39.2.4 and 39.2.5 

 

40. Extension of Time for Completion 

 

40.1 The Time(s) for Completion specified in the SCC shall be extended if the Implementing Partner 

is delayed or impeded in the performance of any of its obligations under the Contract by reason 

of any of the following: 
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a) any Change in the Facilities as provided in GCC Clause 39 (Change in the Facilities) 

 

b) any occurrence of Force Majeure as provided in GCC Clause 37 (Force Majeure), unforeseen 

conditions as provided in GCC Clause 35 (Unforeseen Conditions), or other occurrence of any 

of the matters specified or referred to in paragraphs (a), (b) and (c) of GCC Sub-Clause 32.2  

c) any suspension order given by the EESL under GCC Clause 41 (Suspension) hereof or 

reduction in the rate of progress pursuant to GCC Sub-Clause 41.2 or 

 

d) any changes in laws and regulations as provided in GCC Clause 36 (Change in Laws and 

Regulations) or 

 

e) any default or breach of the Contract by the EESL, specifically including failure to supply 

the items listed in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract 

Agreement, or any activity, act or omission of any other Implementing Partners employed 

by the EESL or 

 

f) any other matter specifically mentioned in the Contract; 

 

by such period as shall be fair and reasonable in all the circumstances and as shall fairly reflect 

the delay or impediment sustained by the Implementing Partner. 

 

40.2 Except where otherwise specifically provided in the Contract, the Implementing Partner 

shall submit to the Project Manager a notice of a claim for an extension of the Time for 

Completion, together with particulars of the event or circumstance justifying such extension as 

soon as reasonably practicable after the commencement of such event or circumstance. As soon 

as reasonably practicable after receipt of such notice and supporting particulars of the claim, the 

EESL and the Implementing Partner shall agree upon the period of such extension. In the event 

that the Implementing Partner does not accept the EESL’s estimate of a fair and reasonable time 
extension, the Implementing Partner shall be entitled to refer the matter to the Adjudicator, 

pursuant to GCC Sub-Clause 6.1 (Adjudicator).  

 

40.3 The Implementing Partner shall at all times use its reasonable efforts to minimize any delay 

in the performance of its obligations under the Contract.  

 

41 Suspension 

 

41.1 The EESL/ Project Manager may, by notice to the Implementing Partner, order the 

Implementing Partner to suspend performance of any or all of its obligations under the Contract.  

Such notice shall specify the obligation of which performance is to be suspended, the effective 

date of the suspension and the reasons therefore. The Implementing Partner  shall there upon 

suspend performance of such obligation (except those obligations necessary for the care or 

preservation of the Facilities) until ordered in writing to resume such performance by the Project 

Manager/ EESL. 

 

If, by virtue of a suspension order given by the Project Manager/EESL other than by reason of the 

Implementing Partner’s default or breach of the Contract, the Implementing Partner’s performance 
of any of its obligations is suspended for an aggregate period of more than ninety (90) days, then at 

any time thereafter and provided that at that time such performance is still suspended, the 

Implementing Partner may give a notice to the Project Manager requiring that the EESL shall, within 

twenty-eight (28) days of receipt of the notice, order the resumption of such performance or 
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request and subsequently order a change in accordance with GCC Clause 39 (Change in the 

Facilities), excluding the performance of the suspended obligations from the Contract. 

 

If the EESL fails to do so within such period, the Implementing Partner may, by a further notice to 

the Project Manager, elect to treat the suspension, where it affects a part only of the Facilities, as a 

deletion of such part in accordance with GCC Clause 39 (Change in the Facilities) or, where it 

affects the whole of the Facilities, as termination of the Contract under GCC Sub-Clause 42.1 

(Termination for EESL’s Convenience). 
 

41.2 If  

a) the EESL has failed to pay the Implementing Partner any sum due under the Contract 

within the specified period, has failed to approve any invoice or supporting documents 

without just cause pursuant to Appendix 1 (Terms and Procedures of Payment) to the 

Contract Agreement, or commits a substantial breach of the Contract, the Implementing 

Partner may give a notice to the EESL that requires payment of such sum, requires approval 

of such invoice or supporting documents, or specifies the breach and requires the EESL to 

remedy the same, as the case may be.  If the EESL fails to pay such sum, fails to approve 

such invoice or supporting documents or give its reasons for withholding such approval, or 

fails to remedy the breach or take steps to remedy the breach within fourteen (14) days 

after receipt of the Implementing Partner’s notice or 

 

b) the Implementing Partner is unable to carry out any of its obligations under the Contract 

for any reason attributable to the EESL, including but not limited to the EESL’s failure to 
provide possession of or access to the Site or other areas in accordance with GCC Sub-

Clause 10.2, or failure to obtain any governmental permit necessary for the execution 

and/or completion of the Facilities; then the Implementing Partner may by fourteen (14) days’ notice to the EESL suspend performance of all or any of its obligations under the 

Contract, or reduce the rate of progress. 

 

41.3 If the Implementing Partner’s performance of its obligations is suspended or the rate of 
progress is reduced pursuant to this GCC Clause 41, then the Time for Completion shall be 

extended in accordance with GCC Sub-Clause 40.1, and any and all additional costs or expenses 

incurred by the Implementing Partner as a result of such suspension or reduction shall be paid by 

the EESL to the Implementing Partner in addition to the Contract Price, except in the case of 

suspension order or reduction in the rate of progress by reason of the Implementing Partner’s 
default or breach of the Contract.  

 

41.4 During the period of suspension, the Implementing Partner shall not remove from the Site 

any Plant and Equipment, any part of the Facilities or any Implementing Partner’s Equipment, 
without the prior written consent of the EESL.  

 

42 Termination 

 

42.1 Termination for EESL’s Convenience 

 

42.1.1 The EESL may at any time terminate the Contract for any reason by giving the 

Implementing Partner a notice of termination that refers to this GCC Sub-Clause 42.1.  

 

42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Implementing 
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Partner shall either immediately or upon the date specified in the notice of termination  

 

(a) cease all further work, except for such work as the EESL may specify in the notice of 

termination for the sole purpose of protecting that part of the Facilities already executed, 

or any work required to leave the Site in a clean and safe condition  

 

(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph 

(d)(ii) below  

 

(c) remove all Implementing Partner’s Equipment from the Site, repatriate the Implementing 

Partner’s and its Sub Implementing Partners’ personnel from the Site, remove from the 
Site any wreckage, rubbish and debris of any kind, and leave the whole of the Site in a 

clean and safe condition. 

 

(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause 

42.1.3, shall  

 

(i) Deliver to the EESL the parts of the Facilities executed by the Implementing Partner up to 

the date of termination  

 

(ii) to the extent legally possible, assign to the EESL all right, title and benefit of the 

Implementing Partner to the Facilities and to the Plant and Equipment as at the date of 

termination, and, as may be required by the EESL, in any subcontracts concluded between 

the Implementing Partner and its Sub Implementing Partners 

 

(iii) deliver to the EESL all non-proprietary drawings, specifications and other documents 

prepared by the Implementing Partner or its Sub Implementing Partners as at the date of 

termination in connection with the Facilities.  

 

42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, the EESL shall pay 

to the Implementing Partner the following amounts:  

 

(a) the Contract Price, properly attributable to the parts of the Facilities executed by the 

Implementing Partner as of the date of termination  

(b) the costs reasonably incurred by the Implementing Partner in the removal of the 

Implementing Partner’s Equipment from the Site and in the repatriation of the 

Implementing Partner’s and its Sub Implementing Partners’ personnel. 
 

(c) any amounts to be paid by the Implementing Partner to its Sub Implementing Partners in 

connection with the termination of any subcontracts, including any cancellation charges. 

 

(d) costs incurred by the Implementing Partner in protecting the Facilities and leaving the Site 

in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2  

 

(e) the cost of satisfying all other obligations, commitments and claims that the Implementing 
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Partner may in good faith have undertaken with third parties in connection with the 

Contract and that are not covered by paragraphs (a) through (d) above.  

 

 42.2 Termination for Contractor or Implementing Partner’s Default  
 

42.2.1 The EESL, without prejudice to any other rights or remedies it may possess, may terminate 

the Contract forthwith in the following circumstances by giving a notice of termination and its 

reasons therefor to the Implementing Partner, referring to this GCC Sub-Clause 42.2:  

 

(a) if the Implementing Partner becomes bankrupt or insolvent, has a receiving order issued 

against it, compounds with its creditors, or, if the Implementing Partner is a corporation, a 

resolution is passed or order is made for its winding up (other than a voluntary liquidation 

for the purposes of amalgamation or reconstruction), a receiver is appointed over any part 

of its undertaking or assets, or if the Implementing Partner takes or suffers any other 

analogous action in consequence of debt. 

 

 

(b) if the Implementing Partner assigns or transfers the Contract or any right or interest 

therein in violation of the provision of GCC Clause 43 (Assignment).  

 

(c) if the Implementing Partner, in the judgement of the EESL has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract.  

 

      For the purpose of this Sub-Clause:  

 

"corrupt practice" means the offering, giving, receiving or soliciting of any thing of value to 

influence  the action of a public official in the procurement process or in contract execution.  

 

"fraudulent practice" means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the EESL and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the EESL of the benefits of free and open 

competition.  

 

42.2.2 If the Implementing Partner 

 

(a) has abandoned or repudiated the Contract  

 

(b)  has without valid reason failed to commence work on the Facilities promptly or has 

suspended (other than pursuant to GCC Sub-Clause 41.2) the progress of Contract 

performance for more than twenty-eight (28) days after receiving a written instruction 

from the EESL to proceed 

 

(c) persistently fails to execute the Contract in accordance with the Contract or persistently 

neglects to carry out its obligations under the Contract without just cause  
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(d) refuses or is unable to provide sufficient materials, services or labor to execute and 

complete the Facilities in the manner specified in the program furnished under GCC Clause 

18 (Program of Performance) at rates of progress that give reasonable assurance to the 

EESL that the Implementing Partner can attain Completion of the Facilities by the Time for 

Completion as extended  

 

then the EESL may, without prejudice to any other rights it may possess under the Contract, give a 

notice to the Implementing Partner stating the nature of the default and requiring the 

Implementing Partner to remedy the same. If the Implementing Partner fails to remedy or to take 

steps to remedy the same within fourteen (14) days of its receipt of such notice, then the EESL 

may terminate the Contract forthwith by giving a notice of termination to the Implementing 

Partner that refers to this GCC Sub-Clause 42.2. 

 

42.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the 

Implementing Partner shall, either immediately or upon such date as is specified in the notice of 

termination,  

 

cease all further work, except for such work as the EESL may specify in the notice of termination 

for the sole purpose of protecting that part of the Facilities already executed, or any work required 

to leave the Site in a clean and safe condition 

 

(a) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph 

(d) below  

(b) deliver to the EESL the parts of the Facilities executed by the Implementing Partner up to 

the date of termination.  

(c) to the extent legally possible, assign to the EESL all right, title and benefit of the 

Implementing Partner to the Works. and to the Plant and Equipment as at the date of 

termination, and, as may be required by the EESL, in any subcontracts concluded between 

the Implementing Partner and its Sub Implementing Partners.  

(d) deliver to the EESL all drawings, specifications and other documents prepared by the 

Implementing Partner or its Sub Implementing Partners as at the date of termination in 

connection with the Facilities.  

 

42.2.4 The EESL may enter upon the Site, expel the Implementing Partner, and complete the 

Facilities itself or by employing any third party. The EESL may, to the exclusion of any right of the 

Implementing Partner over the same, take over and use with the payment of a fair rental rate to 

the Implementing Partner, with all the maintenance costs to the account of the EESL and with an 

indemnification by the EESL for all liability including damage or injury to persons arising out of 

the EESL’s use of such equipment, any Implementing Partner’s Equipment owned by the 
Implementing Partner and on the Site in connection with the Facilities for such reasonable period 

as the EESL considers expedient for the supply and installation of the Facilities.  

 

Upon completion of the Facilities or at such earlier date as the EESL thinks appropriate, the EESL 

shall give notice to the Implementing Partner that such Implementing Partner’s Equipment will be 
returned to the Implementing Partner at or near the Site and shall return such Implementing 

Partner’s Equipment to the Implementing Partner in accordance with such notice. The 
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Implementing Partner shall thereafter without delay and at its cost remove or arrange removal of 

the same from the Site. 

 

42.2.5 Subject to GCC Sub-Clause 42.2.6, the Implementing Partner shall be entitled to be paid the 

Contract Price attributable to the Facilities executed as at the date of termination, the value of any 

unused or partially used Plant and Equipment on the Site, and the costs, if any, incurred in 

protecting the Facilities and in leaving the Site in a clean and safe condition pursuant to paragraph 

(a) of GCC Sub-Clause 42.2.3. Any sums due to the EESL from the Implementing Partner accruing 

prior to the date of termination shall be deducted from the amount to be paid to the Implementing 

Partner under this Contract.  

 

42.2.6 If the EESL completes the Facilities, the cost of completing the Facilities by the EESL shall be 

determined.  

 

If the sum that the Implementing Partner is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, 

plus the reasonable costs incurred by the EESL in completing the Facilities, exceeds the Contract 

Price, the Implementing Partner shall be liable for such excess.  

 

If such excess is greater than the sums due to the Implementing Partner under GCC Sub-Clause 

42.2.5, the Implementing Partner shall pay the balance to the EESL, and if such excess is less than 

the sums due to the Implementing Partner under GCC Sub-Clause 42.2.5, the EESL shall pay the 

balance to the Implementing Partner.  

 

The EESL and the Implementing Partner shall agree, in writing, on the computation described 

above and the manner in which any sums shall be paid. 

 

42.3 Termination by Contractor or Implementing Partner 

 

42.3.1 If 

(a) the EESL has failed to pay the Implementing Partner any sum due under the Contract within 

the specified period, has failed to approve any invoice or supporting documents without just cause 

pursuant to Appendix 1 (Terms and Procedures of Payment) of the Contract Agreement, or 

commits a substantial breach of the Contract, the Implementing Partner may give a notice to the 

EESL that requires payment of such sum, requires approval of such invoice or supporting 

documents, or specifies the breach and requires the EESL to remedy the same, as the case may be. 

If the EESL fails to pay such sum, fails to approve such invoice or supporting documents or give its 

reasons for withholding such approval, fails to remedy the breach or take steps to remedy the 

breach within fourteen (14) days after receipt of the Implementing Partner’s notice, or  
 

(b) the Implementing Partner is unable to carry out any of its obligations under the Contract for 

any reason attributable to the EESL, including but not limited to the EESL’s failure to provide 
possession of or access to the Site or other areas or failure to obtain any governmental permit 

necessary for the execution and/or completion of the Facilities which the EESL is required to 

obtain as per provision of the Contract or as per relevant applicable laws of the country,  

then the Implementing Partner may give a notice to the EESL thereof, and if the EESL has failed to 
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pay the outstanding sum, to approve the invoice or supporting documents, to give its reasons for 

withholding such approval, or to remedy the breach within twenty-eight (28) days of such notice, 

or if the Implementing Partner is still unable to carry out any of its obligations under the Contract 

for any reason attributable to the EESL within twenty-eight (28) days of the said notice, the 

Implementing Partner may by a further notice to the EESL referring to this GCC Sub-Clause 42.3.1, 

forthwith terminate the Contract. 

 

42.3.2 The Implementing Partner may terminate the Contract forthwith by giving a notice to the 

EESL to that effect, referring to this GCC Sub-Clause 42.3.2, if the EESL becomes bankrupt or 

insolvent, has a receiving order issued against it, compounds with its creditors, or, being a 

corporation, if a resolution is passed or order is made for its winding up (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), a receiver is appointed over any 

part of its undertaking or assets, or if the EESL takes or suffers any other analogous action in 

consequence of debt.  

 

42.3.3 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the 

Implementing Partner shall immediately  

(a) cease all further work, except for such work as may be necessary for the purpose of protecting 

that part of the Facilities already executed, or any work required to leave the Site in a clean and 

safe condition  

 

(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph 

(d)(ii)  

 

(c) remove all Implementing Partner’s Equipment from the Site and repatriate the Implementing 

Partner’s and its Sub Implementing Partner’s personnel from the Site  
 

(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause 

42.3.4, shall  

 

(i) deliver  to the EESL the parts of the Facilities executed by the Implementing Partner up to the 

date of 

termination 

 

(ii) to the extent legally possible, assign to the EESL all right, title and benefit of the Implementing 

Partner to the 

Facilities and to the Plant and Equipment as of the date of termination, and, as may be required by 

the 

EESL, in any subcontracts concluded between the Implementing Partner and its Sub Implementing 

Partners 

 

(iii) deliver to the EESL all drawings, specifications and other documents prepared by the 

Implementing Partner or its Sub Implementing Partners as of the date of termination in 

connection with the Facilities. 

 

42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or42.3.2, the EESL shall pay to 
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the Implementing Partner all payments specified  in  GCC  Sub-Clause  42.1.3,  and  reasonable 

compensation for all loss or damage sustained by the Implementing Partner arising out of, in 

connection with or in consequence of such termination. 

 

42.3.5 Termination by the Implementing Partner pursuant to this GCC Sub-Clause 42.3 is without 

prejudice to any other rights or remedies of the Implementing Partner that may be exercised in lieu 

of or in addition to rights conferred by GCC Sub-Clause 42.3. 

 42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all work executed, 
Installation Services provided, any or all Plant and Equipment acquired (or subject to a legally 

binding obligation to purchase by the Implementing Partner and used or intended to be used for the 

purpose of the Facilities, up to and including the date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the EESL to the Implementing 

Partner, account shall be taken of any sum previously paid by the EESL to the Implementing Partner 

under the Contract, including any advance payment paid pursuant to Appendix 1 (Terms and 

Procedures of Payment) to the Contract Agreement. 

43. Assignment 

 

43.1 The Implementing Partner shall not, without the express prior written consent of the EESL, 

assign to any third party the Contract or any part thereof, or any right, benefit, obligation or 

interest therein or thereunder, except that the Implementing Partner shall be entitled to assign 

either absolutely or by way of charge any monies due and payable to it or that may become due 

and payable to it under the Contract. 

 

44. Bankruptcy 

 

If the Contractor shall become bankrupt or have a receiving order made against him or compound 

with his creditors, or being a corporation commence to be wound up, not being a voluntary 

winding up for the purpose only of amalgamation 

/ reconstruction, or carry on its business under a receiver for the benefit of its creditors or any of 

them, the Owner ill be at liberty : 

 

to terminate the contract forthwith by notice in writing to the liquidator or receiver or to any 

person in whom the contract may become vested & to act in the manner provided in GCC clause 42 

entitled "Termination" as though the last mentioned notice has been the notice referred to in such 

clause and the equipment and materials have been taken out of the contractor's hands. 

 

to give such liquidator, receiver or other person, the option of carrying out the contract subject to 

his providing a guarantee, for the due and faithful performance of the contract up to an amount to 

be determined by the Owner. 

 

45.Contractor Performance & Feedback and Evaluation System 

 

The Employer has in place an established 'Contractor Performance & Feedback System' against 

which the contractors performance during the execution of contract shall be evaluated on a 

continuous basis at regular intervals. In case the performance of the contractor is found 

unsatisfactory on any of the following four parameters, the contractor shall be considered 

ineligible for participating in future tenders for a period as may be decided by the Employer. 
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Financial Status 

 

Project Execution & Project Management Capability 

 

Engineering & QA Capability 

 

Claims & Disputes. 

 

46.Fraud Prevention Policy 

 

The contractor along with their associate/collaborator/sub-contractors/sub-vendors/ 

consultants/service providers shall strictly adhere to the Fraud Prevention Policy of EESL 

displayed on its tender website www.eeslindia.org 

 

The Contractor along with their associate/collaborator/sub-contractors/sub-vendors/ 

consultants/service providers shall observe the highest standard of ethics and shall not indulge or 

allow anybody else working in their organisation to indulge in fraudulent activities during 

execution of the contract. The contractor shall immediately apprise the Employer about any fraud 

or suspected fraud as soon as it comes to their notice. 
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SECTION-4 
TECHNICAL & SPECIAL CONDITIONS OF CONTRACT 

 
NOTE: THE TERMS & CONDITIONS STIPULATED HEREIN (I.E., IN SECTION-4) WILL 

SUPERSEDE ANY CONTRADICTORY/ SIMILAR/ OVERLAPPING TERMS & 
CONDITIONS IN ANY OTHER SECTION/PART OF THE TENDER. 

 

NOTE: 

Bidders are requested to select the NON PARTICIPATING ITEMS and click on DELETE option 

and then PROCEED. Bidders has to mandatorily declare the participating ITEMS against 

this tender as per Attachment No.12 attached in Section-6 of tender documents. Only price-

bid of the declared ITEMS in Attachment No.12 shall be opened subject to acceptance of 

technical bid. 

 
Name of Work: - Design, Manufacture, Supply, Transport, Installation, Testing and Commissioning of 
Off Grid Solar Photovoltaic Water Pumping Systems of 10 HP in selected States on PAN India basis, 
including complete system warranty and its repair and maintenance for 5 Years under MNRE off-grid and 
decentralized solar PV applications scheme on behalf of State Nodal Agencies (SNAs).  

 
NIT/Bid Document No.: - EESL/06/2019-20/KUSUM/SWPS /Phase-1/10HP/Off Grid/192012030 
Dated:- 20.12.2019 

 

 

BIDS ARE TO BE SUBMITTED AS FOLLOWS: - 
 

Envelope 1, 2 and 3 will appear online in dynamic form. No Manual/Hard Copy of documents need to be 
submitted for these envelopes apart from below mentioned documents. 

 
Envelope 1 (Pre-Qualifying documents) should contain following: 
a. Bid document fee in the form of Banker’s Cheque/ Demand Draft drawn in favor of “Energy Efficiency Services 

Limited” payable at New Delhi.  (To be submitted in hard copy/ manually in the tender-box on and before 
Technical E-Bid Opening Date & Time. Scanned Copy to be uploaded at E-tendering portal.) 

b. Bid Security Fee/Earnest Money Deposit as Attachment-2 by Banker’s Cheque / Demand Draft drawn in favor 
of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as per prescribed format in section 

6. (To be submitted in hard copy/ manually in the tender-box on and before Technical E-Bid Opening Date 
& Time. Scanned Copy to be uploaded at E-tendering portal) 

c. Letter of the bidder submitting the bid in the form as stipulated in the bid document i.e., as per Bid Form as 

Attachment-1 of section - 6, Forms& Procedures. (Scanned Copy to be uploaded at E- tendering portal) 
Duly filled and Signed by authorized signatory. 

d. Power of attorney to sign the bid as Attachment-3 of section 6, Forms & Procedure. Bidders to use their 
own format. (Scanned Copy to be uploaded at E-tendering portal). 

e. Certificate regarding acceptance of important terms and conditions as per ITB clause 4.6 as Attachment-4. 
Format enclosed in section 6. (Scanned Copy to be uploaded at E-tendering portal) Duly filled and Signed by 

authorized signatory. 

f. Form of acceptance of EESL fraud prevention policy and declaration as per Attachment- 7 of section 6, 

Forms & Procedure. (Scanned Copy to be uploaded at E-tendering portal)  Duly filled and Signed by 

authorized signatory. 

g. NEFT/RTGS Bank details as per Attachment-10 of section-6, forms and procedure. (Scanned Copy to be 
uploaded at E-tendering portal)  Duly filled and Signed by authorized signatory. 
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h. Self-Declaration for not been blacklisted by Central/State/UT Government or any Public sector entities duly 

signed and stamped at company’s Letter Head. (Scanned Copy to be uploaded at E-tendering portal. 
i. Declaration form for quoted Clusters and Type of Pump (as per format in Attachment -12) duly filled and 

Signed on Company’s Letter Head Pad with Company seal. (Scanned Copy to be uploaded at E-tendering 
portal). 

j. Certificate Regarding Compliance of Meity Notification Vide File No. 1(10)/2017-Cles Dt. 02.07.18 as per 
Attachment 13 of Section-6, Forms & procedures Duly filled Signed by authorized signatory (Scanned Copy 
to be uploaded at E-tendering portal). 

 
Envelope-II, i.e., Techno-Commercial Proposal of the Bid Should Contain (scanned copies of) the following: 

 

a) Deviation statement as per Attachment 5 of section - 6, Forms & Procedure. 

NOTE: EESL reserves the right to consider or disregard deviations, and reject bids in case of non- compliance. 
Bids containing material deviations from or reservation to the terms and conditions and specifications 
mentioned in the Tender will be treated as non-responsive and will not be considered further. 

b) Compliance to Technical Specification Defined at ANNEXURE-I with supporting documents. 

c) Techno-commercial bid as indicated in bid document, i.e., documentary evidences regarding bidder’s 
qualifications to perform the Contract, as required per the Qualifying Requirements (Attached at 
Annexure-II). 

d) Specific Confirmation from the Bidder to be Filled and attached as provided in ANNEXURE –IV. 
e) Attachment 14 to Attachment 17 
f) One complete set of RfP documents and subsequent amendments (if any), duly signed and stamped on each page. 
g) Duly Filled Format 1 and 2 as attached in the last of this section. Please note that in absence of these formats, 

bid may not be evaluated. 
 
Envelope-III should contain Price Bid (to be filled-up online) 
Since the bids are to be submitted through E-tendering mode, the prices are to be filled on e-tender portal only and 
bidders are requested not to submit the price bid in hard copy at EESL along with the documents. The same will 
not be entertained. 

 
1. Price Bid Sheet Format is prescribed at  ANNEXURE-V in the Tender document – only for illustration purpose 

(prices are to be filled on E-tender portal only). 
i. Price Bid in the format prescribed in the tender document  

 

2. Cost for Guarantee for period of 6-10 years as per Attachment-14 in Section-6 Forms and procedure (Bidder has to 
fill up separate form (provided in Attachment-14 of Section-6) and upload it in the portal ONLY along with 
Price Bid (i.e Envelope-III) 

 
 

Opening & Further Processing of the Bids 

Initially, Envelope-1 containing documents as stated above will be opened electronically. 

Envelope-2 will be opened electronically preferably on the same day of only those bidders who have submitted EMD 

and requisite documents in Envelope-1. 

In Envelope-3, Price Bid shall be opened subject to acceptance of Techno-Commercial Bid. 

Opening date will be intimated to all those bidders, who are found technically & commercially acceptable to EESL. 

Price-Bid of the technically disqualified bidders will not be opened. 
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Note- Unorganized/Un-labelled Bids are liable to be rejected. Bidder to enclose an index of pages with proper 
nomenclature for each document enclosed and inserted page no. on the documents to be submitted online at E-
tendering portal 
 

 

 

On behalf of EESL 

 

 

  Vivek Tariyal 

Engineer Tech (SCM) 
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1. INTRODUCTION 

Energy Efficiency Services Limited (EESL) is a joint venture of four National Public Sector Undertakings – NTPC 

Limited, Power Finance Corporation Limited, Rural Electrification Corporation Limited and POWERGRID 

Corporation of India Limited, set up under Ministry of Power, Government of India. EESL is a Super Energy Service 

Company (ESCO). It acts as the resource center for capacity building for State Distribution Companies (DISCOMs), 

Energy Regulatory Commissions (ERCs), State Development Authorities (SDAs), upcoming ESCOs, financial 

institutions, etc. 

Objectives 

 As a part of Implementation of "Off-grid and Decentralized Solar PV Applications Programme" during 

financial years 2019-20 and 2020-21 towards meeting the targets of the Jawaharlal Nehru National Solar 

Mission (JNNSM) main thrust was given on important applications especially relevant to rural development. 

 Under the above said program, MNRE is going to implement approximate 1.75 lakh Solar Photovoltaic Water 

Pumping Systems (SPWPS) through centralized procurement process on behalf of SNAs. 

Process: 

1. The procurement process will be done by EESL. 
2. Letter of Empanelment will be issued by respective SNAs. 

3. After issuance of Letter of Empanelment, the empaneled firm will take list of prospective beneficiaries from SNA 
and get the consent from beneficiaries in their favors. After submission of beneficiaries’ consent, SNA will issue 
Notice To Proceed to the empaneled firm for the installation of Solar Photovoltaic Water Pumping Systems 

(SPWPS). 

4. The empaneled firm shall co-ordinate with SNAs (Implementing Agency) for repair and maintenance of SPWPS 

for a period of five years from the date of award of LoE. 

 

2. SCOPE OF WORK 
The Scope of Work of a bidder shall include to Design, Manufacture, Supply, Erection, Testing and 

Commissioning of Stand-alone Off Grid Solar Photovoltaic Water Pumping Systems of 10 HP in selected 

states on PAN India basis including complete system warranty and its repair and maintenance for 5 Years under 

MNRE off- grid and decentralized solar PV applications scheme:   as per MNRE specifications and applicable 

BIS standards on behalf of SNAs for implementation after aggregating the demand from the States/UTs. 

 

The scope of work covers: 

 
A. Supply and Manufacture 

 
1. The selected vendor shall be responsible for design, supply, installation and commissioning of SPWPS along 

with 5 years of repair and maintenance. To ensure timely maintenance of SPWPS, apart from training a 

local person and making available necessary spare parts & tools in each block, the vendor shall have one 

authorized service center in each operational district and a help line(s) in English/Hindi or Regional 

language of the state where such SPWPS are installed. 

2. Each pump should be marked with Toll Free No. of successful bidder (Toll free no. shall be affix on 
controllers and shall be readable for 5 years.) operating in English/Hindi and Regional language of 

respective state and specific pump numbers and the Pump No. must have been captured by SNA’s Web 
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based Application (as per instruction of SNA) at the time of installation at site. During the time of PDI of 

each component, test report of equipment’s, warranty certificates and calibration certificates should be 

provided by the bidder. Also, bidder should submit module structure wind withstand capacity certificate 

from certified Architecture Engineer for wind speed of 150 Km/hour. Successful bidder has to submit the 

PDI request within one week from the date of clearance (site allocation) given by SNA’s. 

 
B. Installation & Commissioning 

 
1. Installation and commissioning solar photovoltaic water pumping systems of 10 HP shall be done by the 

successful bidder (s) as per the details provided by respective SNA. The vendors shall co-ordinate with 
respective SNAs for repair and maintenance of SPWPS for 5 yrs. 
 

2. Empaneled firm have to submit monthly consent of beneficiaries in their favors to SNA for which 

SNA’s will give Notice To Proceed and for this, empaneled firm shall complete the installation and 

Commissioning of SPWPS within 90 days of issuance of NTP for Cluster 1 to Cluster 8 as per Annexure 
VI. 
 
However, for, Clusters 9 and 10 as per Annexure VI, empaneled firm shall complete the installation and 

Commissioning of SPWPS within 120 days of issuance of such NTP. 
 

3. Bidder should conduct site survey and provide DPR (Daily Progress Report) as per the requirement 

of SNA’s. 
 

4. Action plan should be submitting to SNA’s including complete details of team, resources, service 

centers in each district within 30 days of acceptance of demand from SNA’s. 
 

5. Intimation to be given to SNA’s before one week of Pre-Dispatch inspection call and should submit 

complete warranty and test certificates of each lot at the time of inspection. 
 

6. Submission of installation reports as per the format given by SNA’s on weekly basis. 
 

7. Submission of completion reports of each district to SNA’s within one week of 100 % completion of 

work as per allocation in each district. 
 

8. Successful bidder should submit monthly and quarterly progress reports online to SNA’s. 
 

9. Bidder shall comply with all applicable regulatory and statutory norms. Bidder has to obtain 
approval/NOC (where ever required) from appropriate Govt. authority for implementing the project in 

each selected village. 
 

10. Successful bidder should have finalized sub-bidders and purchase order (P.O.) on all materials such as 

Solar PV module, structures, Pump, Controller, etc. within 30 days from the date of notification of 
award of Contract and unpriced P. O. copies will be submitted to SNA’s within 30days from date of 

issue of LOA. Successful bidder should commission minimum pumps/ quarter as defined in Scope of 
Work Clause B.2. Bidder has to obtain handing over certificates/ installation completion letters/certificates 

from respective village panchayats/ Local Govt. Bodies in parallel with installation (as per prescribed 

format and requirement of respective district administration else prescribed format of SNA’s may be 

adopted). 
 

11. Each SPWPS is to be provided with a colored metallic sticker duly riveted displaying required details as 

provided by SNA’s. 
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12. Successful bidder should submit the Certificate (as per prescribed format-to be provided by SNA) and 

photographs of each SPWPS installed which must show complete installation setup with beneficiary, 

Pump number etc.  
 

13. Successful bidder has to ensure working of minimum 95% of total installed SPWPS at any point of time. 
 

 
C. Technical Requirements and Testing 

 
1. Systems installed under this Programme should meet technical specification and construction standards 

as specified by BIS and MNRE from time to time as given in Annexure-I. Non- compliance will be 

taken seriously to the extent of blacklisting of the vendor. 

 
2. Only indigenously manufactured PV modules and Pumps should be used in the Programme. ‘Made in 

India’ to be mentioned on solar panels and pumps. 

 
3. Interpretation of the Guidelines: In case of any ambiguity in interpretation of any of the provisions of 

these guidelines, the decision of the Ministry shall be final. 
 

4. Review of Guidelines: The Guidelines would be reviewed by an Internal Review Committee Chaired by 

Secretary in MNRE and modifications therein would be incorporated by the Ministry. 
 

5. Systems installed under this Programme should also follow Office Memorandum F.No. 146/57/2018-P&C 
of Ministry of New &Renewable Energy, Government of India dated 11.12.2018 

 
 

D. Operation & Maintenance (O&M), Training, Awareness and sensitization: 
 

1. Successful bidder should keep necessary spare parts (min 2% of allotted quantity of each component of the 

complete system at the service center at each district and should ensure proper maintenance of SPWPS to 
5 years from the date of installation of each SPWPS. Bidder should also ensure to provide local training 

to local persons regarding proper maintenance of the SPWPS. Bidder should submit bi-weekly 
maintenance report to SNA’s as per prescribed format provided. Also should provide quarterly 

inspection report of the installation as per prescribed format provided by SNA’s. 
2. Any complaint registered/ service calls received should be attended at the earliest and the system should 

be repaired/ restored/ replaced within 3 days from the date of complaint received/informed to the bidder. 
3. The installation data should be punched in the Web Application Platform to be developed by SNA’s as per 

the terms and conditions provided by MNRE. 
4. The Ministry officials or designated agency may inspect the ongoing installation or installed plants. 

In case the installed systems are not as per standards, non-functional on account of poor quality of 

installation, or non-compliance of maintenance, the Ministry reserves the right to blacklist the vendor.  
5. Bidder has to submit an Operation, Instruction and Maintenance Manual, in English and the local 

language, should be provided with each solar photovoltaic water pumping system to the beneficiary. The 

following minimum details must be provided in the Manual: 
 Basic principles of Photovoltaic. 
 A small write-up (with a block diagram) on solar photovoltaic water pumping system - its 

components,  PV module,  electronics and expected performance. 
 A simple single line diagram (SLD) depicting the electrical circuits and control mechanism. 
 Type, Model number, Voltage & capacity of the motor, used in the system. 
 The make, model number, country of origin. 
 Significance of indicators. 
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 Clear instructions on regular maintenance and trouble-shooting of the solar photovoltaic water 

pumping system 
 Preventive maintenance schedule 
 Detail information about warranty coverage 
 DO's and DONT's. 
 Name and address of the contact person for repair and maintenance, in case of non- functionality of 

the solar photovoltaic water pumping system. 
 Description of frequent faults of PV module and pump and its remedy. 
 Minimum 10 hard copies (to be printed in booklet form) kept at each service center. Also, to be 

provided to SNA as and when required. 
 

6. The Operation & Maintenance (O&M) cost of the system is in-built in the system cost. The bidder shall 
provide repair and maintenance of the system for 5 years. 

7. Successful bidder shall do the preventive maintenance at the interval of every 4 months from the date of 
last SPWPS at each district and should submit the report in prescribed format to SNA’s. 

8. If complaint is not rectified within 3 days from the date of complaint received/informed to the bidder, in 

that case after 3 days INR 100 per pump/day penalty will be imposed, for first 3 days and thereafter Rs. 

500/ per pump/day shall be imposed till the SPWPS put back to satisfactory working condition. This 

amount shall be recovered from running bills or CPG of the bidder. 
9. Successful bidder shall submit the detailed report per district including local training, awareness and 

sensitization campaigns, Methodology for sustainable maintenance for further five years to the 

beneficiaries with relevant photographs. 
 

3. TECHNICAL SPECIFICATIONS 
 
Technical Specifications shall be as per Annexure-I 
 

4. QUALIFYING REQUIREMENTS 
 

Please refer Annexure-II for Qualifying Requirements 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

SPECIAL CONDITIONS WILL PREVAIL UPON THE INSTRUCTION TO BIDDERS AND OTHER 
TERMS AND CONDITIONS 

 

1 .  TERMS OF PAYMENT: 
 
Stage I: - 90% of the value of month-wise nos. of SPWPS installed at site and 100% applicable taxes there 
upon based on: 
 Submission of detailed work plan (Project Execution plan) with timeline for the lot supplied duly approved 

by SNA’s representative; 
 Submission of evidence in hard copy regarding completion of installation of SPWPS in good condition at 

site, duly verified and acknowledged by EIC, SNA and Farmer. 
 All the relevant Warranty and quality (performance test reports) of the lot to be submitted. 
 Signing of contract agreement between SNA and successful bidder. 
 Submission of Contract Performance Guarantee (CPG) as per relevant CPG clause to SNA 
 Submission of original supply Invoices/Bills duly verified/certified by EIC, SNA. 
 Submission of report supported with labelled photograph on completion of village community training, 

awareness/ sensitization, capacity building measures undertaken and development of entrepreneurship etc. in 

each village with relevant photographs. 
 Submission of installation report as per prescribed format of SNA. 
 Operation and Maintenance manual to be provided to each beneficiary 
 Submission of handing over certificates of solar photovoltaic water pumping system signed by Farmer and 

duly certified by SNA’s representative; 
 Performance report for 1 day after commissioning based on data received from remote monitoring system or 

data logger in cases, where internet services are not available. 
 An undertaking shall need to be submitted by the Contractor certifying that the civil work will withstand the 

wind speed of 150 km/hr in all weather conditions 
 Submission of Insurance certificate for first year. 

 
Stage II: - Balance 10% will be released in parts @ the rate of 2% per annum at the end of every year 
commencing from date of completion certificate. 

Note: -   

 SNA has the right to seek any additional documents / information / certification it deems fit prior to the 

release of any payment relevant to the SPWPS. 

 Payment will be made to the bidder within 30 Days after submission of Invoice complete in all respect i.e. 

with all the required documents and compliance of relevant terms & conditions of LOA duly accepted & 

certified by EIC, SNA  

 If the invoice is incomplete in any respect or if there is any non-compliance with relevant Terms & 

Conditions of LOA, payment due date shall start from the date of submission of all necessary documents 

provided relevant terms & conditions of LOA have been fulfilled. 

 Successful bidder shall do renewal of insurance certificate every year as per insurance clause. 

 

If the invoice is incomplete in any respect or if there is any non-compliance with relevant Terms & Conditions 
of LOA, payment due date shall start from the date of submission of all necessary documents provided 
relevant terms & conditions of LOA have been fulfilled. 
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PROCESS FOR RAISING INVOICE/BILL: 
 

 The successful Bidder’s request(s) for release of payment shall be made to the Engineer-In-Charge in 

writing, upon fulfillment of required obligations stipulated in the contract. 
 

 The successful Bidder shall submit the invoice in triplicate showing description, quantity, Unit rate and total 

amount with all supporting documents as per terms of the Contract. After due verification by Engineer-In-

Charge, SNA shall process the verified Bill (s)/Invoice (s) for release of payment. In case successful Bidder 
fails to submit the Invoice/Bill with all the required documents, SNA reserves the right to hold the payment 

against such Bills/Invoices. 
 

 The successful Bidder shall be responsible for submitting all the requisite documents for processing the Bill 

(s)/Invoice (s). The successful Bidder shall submit the Bills/Invoices for the work executed showing 

separately, GST and any other statutory levies in the Bill (s)/Invoice (s). 

 

Note: SNA has the right to seek any additional documents / information / certification it deems fit 
prior to be release of any installment. 

 
2 .  COMPLETION TIME: 

 
  Successful bidder should ensure to complete the project as per Clause B.2 and instruction of SNA’s. 
  The implementation work on ground should start within 15 days from the date of Notice To Proceed 

from SNA’s. 
  Successful bidder shall submit the unpriced P. O. copies of solar pumpsets, controllers and Solar PV 

modules to SNA within 30 days from the date of notification of award of Contract. (Not applicable in case 

bidders itself manufacturing all the items.) In case unpriced PO copies within 30 days not submitted, SNA’ s 

may, cancel the contract and award the same quantity to another bidder. 
  In order to achieve the target, suitable number of teams (one team with minimum of three members) must be 

deployed by the bidder. 
  Time Schedule includes the time required for mobilization as well as testing, rectifications if any, retesting 

and completion in all respects to the entire satisfaction of Engineer-in-charge designated by SNA’s. 
 
 

3 .  EVALUATION CRITERIA AND SELECTION OF BIDDERS 
 

3.1 The Tender Consists of 10 Clusters as indicated in Annexure-VI 

 

3.2 Each Cluster has six types of pumps as mentioned below: 

 10HP AC Submersible Water Filled Pump 

 10HP DC Submersible Water Filled Pump 

 10HP AC Submersible Oil Filled Pump 

 10HP DC Submersible Oil Filled Pump 

 10HP AC Surface Pump 

 10HP DC Surface Pump 

 

3.3 Bidder has an option to choose out of the 10 clusters for the ones he/she wishes to quote for. Bidder 
has to mandatorily submit declaration for Clusters it wishes to quote for (i.e. Attachment- 12 of Section-6) 
subject to fulfillment of cumulative qualifying requirements of quoted clusters. 
 

3.4 In any quoted cluster, bidders may quote for any type of pump which shall be declared in Attachement-12 of 
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Section-6. While quoting for any type of pump (Oil Filled/Water Filled/Surface Pump), it is mandatory to quote 

for both AC and DC type of pump under each quoted cluster. If a bidder fails to quote for both AC and DC type, 

his/her bid shall be out rightly rejected for that type of pump. 

 

3.5 A separate Attachment -14 has been given in Section-6 Forms and procedures for filling up of prices for repair 

& maintenance cost for the period of 6-10 years. Bidder has to quote these prices in Attachment-14 for 
quoted clusters and type of pumps which shall be uploaded ONLY along with the price bid. Quoting 
these rates is NOT mandatory and shall not be considered as part of price-bid evaluation. 

 

3.6 Price bids of all techno-commercially qualified bidders would be opened and L1 price would be decided for 

each line item separately. Selection of bidder will be done on techno-commercially acceptable and lowest cost 

basis for each line item (i.e type of pump for each cluster) Price bid of only those items (Cluster and Type of 
Pump) declared in Attachement-12 of Section-6 by the bidder shall be Opened. Price bid should be 

unconditional, failing which the bid shall be summarily rejected. The price to be quoted as per the prescribed 

format of price bid. Price will remain firm till One Year from the date of opening of price bid. 

 

3.7 Bidders can select the NON-PARTICIPATING Item and click on DELETE option to remove the item. Bidder 

has to mandatorily declare the participating Clusters and Type of pump against this tender as per Attachment 

No.12 in Section-6 of tender documents. 

 

3.8 Price Bids shall be opened for all the clusters simultaneously. 

 

3.9 SNA reserves the right to divert the awarded quantity of successful bidder to another empaneled bidder if the 

bidder does not perform within one month as per the schedule on the risk and cost of the bidder. 

 

3.10 SNA reserves the right for the variation of ±20% of awarded Quantity State wise. 

 

3.11 In view of the large tender quantity all eligible bidders will be empaneled cluster-wise subject to their 

quoted price within a range of (L1+10% of L1) price and acceptance of L1 rates with all other terms 
and conditions as per tender.  

 

3.12 In case the number of bidders within a range of (L1+10% of L1) price is less than five(5), a price bracket 

shall be extended to (L1+15% of  L1) so that enough numbers of bidders can be empaneled.  

 

3.13 Further, in case an empaneled party is not able to supply quantity allocated to them as per scheduled 
timelines, SNA reserves the right to shift the part/full quantity to another empaneled bidder, who has matched 

the price. 
 

3.14 Please note that in all cases Matching of Prices will be on total landed cost for complete scope of work. 

 

3.15 For MSEs and startups purchase preference clause shall be valid as per the government guidelines. Refer to 
Section-2 of this tender document. 

 
4 .  ADJUDICATOR 

 
Adjudicator under the contract shall be appointed by the Appointing Authority of SNA. If the bidder does not accept 

the Adjudicator proposed by SNA, it should so state in its bid form and make a counter proposal of an adjudicator. 

If on the day the contract agreement is signed, the SNA and contractor have not agreed on the appointment of 

adjudicator, the adjudicator shall be appointed, at the request of either party, by the MNRE. 
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5 .  ARBITRATION 
 
Arbitration shall be carried out as per Arbitration Act 1996 and its subsequent amendment. The Contract shall 

be governed by and interpreted in accordance with the laws in force in India. The Courts of respective cluster 

where programme is to be implemented shall have exclusive jurisdiction in all matters arising under the contract. 
 

6 .  CONTRACT PERFORMANCE GUARANTEE (CPG) 
 

Bidder shall submit a bank guarantee (BG) of 10% of the amount equivalent to the 10% of the value of total state -

wise allocation or 500 nos. of SPWPS, whichever is lower, to respective Implementing Agency’s with the validity 
of 1 year to be rolled over every year for the first five years. However, if total number of SPWPS is more than 10% 

of the value of total state-wise allocation or 500 nos. in the first list of consent of beneficiaries in bidder’s favor, 
bidder shall submit another CPG equivalent to differential value of order as per NTP. 

 

Illustration: 
For Chhattisgarh bidder has submitted the CPG equivalent to the order value of 500 nos of SPWPS to 

Implementing Agency (as 10% of state allocation i.e, 20000 is equal to 2000 which is higher than 500). After 

getting a list of beneficiaries, bidder submits consent of 1500 beneficiaries in his favor. In this case, bidder shall 

also submit a CPG of 10% of the amount equivalent to the 1000 (1500-500) nos. of SPWPS in addition to the 

previously submitted CPG equivalent to the order value of 500 nos of SPWPS to respective Implementing Agency 

to get NTP. 

 

In case, if consent of beneficiaries in bidder’s favor is less than the value of submitted CPG, Implementing Agency 
shall return the original CPG within 15 days of receiving the new CPG equivalent to total awarded quantity to the 

bidder. However, such request for return of the CPG equivalent to unawarded capacity shall be considered only 

after 12 months of issuance of LoA. 

 

Illustration: 
For any state, Bidder has submitted the CPG of 10% of the amount equivalent to the order value of 500 nos of 

SPWPS to Implementing Agency. However, in 12 months, bidder can only get 300 no.s of consent of beneficiaries 

in his favor. In this case, bidder can claim the return of CPG equivalent to the un-awarded capacity i.e, 200 (500-

300) after submitting the CPG equivalent to the 10% of the amount of awarded capacity i.e, 300 no.s of SPWPS. 

 
Any delay in submission of CPG shall be deemed as accruing of financial benefit to the supplier and SNA may 

take necessary interest penalty recovery action (interest @ SBI’s MCLR + 2 %) from the payments due to the 
supplier for the period of delay. However, this provision does not bind SNA in any way from proceeding against 

the supplier (including cancellation of the LOA, etc.) for non-compliance towards non-submission of the CPG. 
 

Bank guarantee shall be from any Nationalized Banks/other scheduled private banks as per list given in Section 6. 

SNA shall at his discretion have recourse to the said Bank Guarantee for the recovery of any or all amount due 
from the bidder in connection with the contract including of guarantee obligations. This shall include the 

recovery, if any, against the Penalties applicable during Repair and maintenance period as brought out under 
Liquidated Damages. 

 
7 .  EESL/SNA reserves the right for quantity variation up to +/-20% of total awarded work. 

 
8 .  Successful bidder, on whom letter of award is placed, is to ensure all safety guidelines, rules and regulations, labor 

laws etc. Successful bidder indemnifies SNA for any accident, injury met by its labour, employee or any other 
person working for him. Any compensation sought by its labour, employee or any other person working for him 

shall be paid by successful bidder as per settlement solely. SNA has no role to play in this matter. 
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9 .  Successful bidder is to submit interchangeability certificate for its product supplied for replacement during warranty 
and maintenance period and even when it is purchased from open market. In case due to change in technology, the 

supplied product is not available during warranty/ maintenance period than the improved version of product can be 
used in warranty/ maintenance period with same or improved technical parameters or the combination thereof after 

written communication of Engineer in Charge of SNA at same Cost & terms and conditions. Successful Bidder, 

on whom letter of award has been placed, has also to confirm that the price of improved version of product is 
not lesser than the original product or its parts in comparison. 
 

10 .  The Bidder shall be deemed to have examined the Bid document, to have obtained his own information in all 
matters whatsoever that might affect carrying out the Works in line with the Scope of Work specified in             

the document at the offered rates and to have satisfied himself to the sufficiency of his Bid. The bidder shall be 

deemed to know the scope, nature and magnitude of the work and requirement of materials, equipment, tools and 

labour involved, wage structures and as to what all works he has to complete in accordance with    the Bid 

documents irrespective of any defects, omissions or errors that may be found in the Bid documents. In case of 
non-performance of any bidder, work will be awarded to third party at the risk and cost of the existing bidder. 
 
 
 

11. INSURANCE 
 
The Goods supplied under the Contract shall be fully insured in Indian Rupees against loss or damage incidental to 

manufacture or acquisition, transportation, storage and delivery. For delivery of goods at site, the insurance shall be 
obtained by the Contractor, for an amount not less than the Contract Price of the goods from “warehouse to 

warehouse” (final destinations) on “All Risks” basis including War risks and strikes. The Comprehensive 

insurance of Solar Photo Voltaic Water Pumping System shall be provided for natural calamities, theft & burglary 
etc. during 5 years warranty period. 

  
12 .  TRANSPORTATION, DEMURRAGE, WHARFAGE, ETC.: 

 
Contractor is required under the Contract to transport the Goods to place of destination defined as Site. Transport 

to such place of destination in India including insurance, as shall be specified in the Contract, shall be arranged by 

the Contractor, and the related cost shall be included in the Contract Price. 
 

Subsequent to an order being placed against bidder’s quotation, received in response to this ‘enquiry’, if it is found 
that the materials supplied are not of the right quality or not in accordance with our specifications (required by us) 

or received in damaged or broken conditions, not satisfactory owing to any reason of which we shall be the sole 
judge, EESL/SNA shall be entitled to reject the materials, cancel the contract and buy our requirement from the 

open market / other sources and recover the loss, if any, from the supplier reserving to ourselves the right to 

forfeit the security deposit, furnished by the supplier against the contract. The supplier will make his own 
arrangements to remove the rejected material within a fortnight of instruction to do so. Thereafter material will 

lie entirely at the supplier’s risk and responsibility and storage charges, along with any other charges applicable, 
will be recoverable from the supplier. 

 

EESL/SNA reserve the right to accept or reject any quotation in full or in part without assigning any reason 

thereof. We also reserve the right to split and place order on more than one suppliers. 

 

The bidder should not have been black-listed by any Central / State Government or Public Sector 

Undertakings. If at any stage of tendering process or during the currency of the contract, any suppression / 

falsification of such information is brought to the knowledge, SNA/EESL shall have the right to reject the 

proposal or terminate the contract, as the case may be, without any compensation to the bidder & forfeiture of 
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bid security/EMD/CPG. 

 

13 .  Subsequent to an order being placed against bidder’s quotation, received in response to this ‘enquiry’, if it is found 
that the materials supplied are not of the right quality or not in accordance with our specifications (required by 

this tender document) or received in damaged or broken conditions, not satisfactory owing to any reason of which 

we shall be the sole judge, we shall be entitled to reject the materials, cancel the contract and buy our requirement 
from the open market / other sources and recover the loss, if any, from the bidder reserving to ourselves the right 

to forfeit the security deposit, furnished by the bidder against the contract. The bidder will make his own 
arrangements to remove the rejected material within a fortnight of instruction to do so. Thereafter material will lie 

entirely at the bidder’s risk and responsibility and storage charges, along with any other charges applicable, will be 

recoverable from the bidder. 
 

14 .  We reserve the right to accept or reject any quotation in full or in part without assigning any reason thereof. We also 

reserve the right to split and place order on more than one bidder. 
 

15 .  The bidder should not have been black-listed by any Central / State Government or Public Sector 

Undertakings. If at any stage of tendering process or during the currency of the contract, any suppression/ 

falsification of such information is brought to the knowledge, EESL/SNA shall have the right to reject the 

proposal or terminate the contract, as the case may be, without any compensation to the tenderer & forfeiture of 
bid security/EMD/CPG. 
 

16 .  Further SNA reserve the right to place a repeat order in case of urgency for equal to or more than ordered quantity in 

the Letter of Award for similar work. In case of poor performance/poor quality of material SNA reserves the right 

to short close / terminate the contract and award the work to third party at risk and cost of bidder. 
 

17 .  LIQUIDATED DAMAGES 
 

In case of any delay in the execution of the order or delay in maintenance beyond the stipulated time schedule 

decided including any extension permitted in writing, SNA’s reserves the right to recover from the bidder a sum 
equivalent to 0.5 % of the value of the delayed SPWPS installation or on the unexecuted portion of the work for 

each week of the delay and part thereof subject to a maximum of 5 % of the total value of the contract. 
 

Alternatively, SNA’s reserves the right to purchase of the material and completion of the works including 
maintenance from elsewhere at the sole risk and cost of the successful bidder/ contractor and recover all such extra 

cost incurred by SNA in procuring the material from resources available including encashment of the bank 

guarantee or any other sources etc. Further, if any extra cost is incurred by SNA’s due to delay in work completion 

by the party beyond the completion time as per PO/LOA, the same shall be recovered from the party’s Invoice/BG 

etc. 

 

Alternatively, SNA may cancel the order completely or partly without prejudice to his right under the alternatives 

mentioned above. 
 

 
18. PERIOD OF BID VALIDITY 

 

Bids shall remain valid for a period of 180 days after the closing date prescribed by the EESL for the receipt of bids. 
A bid valid for a shorter period may be rejected by the EESL as being non responsive.  In exceptional 

circumstances, the EESL may solicit the bidder’s consent to an extension of the bid validity period. The request 

and response thereto shall be made in writing thro’ letters/ e-mails. If the bidder accepts to prolong the period of 

validity, the bid security/EMD shall also be suitably extended. A bidder may refuse the request for Bid Validity 
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Extension without forfeiting its bid security. A bidder granting the request will not be required nor permitted to 

modify its bid. 
 

19. PRE-BID MEETING 
 

 The official representative of the Bidders may attend the pre-bid conference/meetings as per date, time and 

venue mentioned in Section-1. 

 The purpose of the meeting will be to clarify any issues regarding the bid process. 

 Record notes of the meeting including the text of the questions raised and responses given will be 

transmitted to all the bidders who were present at the meeting and will also be put on the web-site. The 

clarifications that could not be furnished during pre-bid conference will be separately communicated to all the 

purchasers of the RFP. 

 Non-attendance at the pre-bid meeting will not be a cause for rejection of a Bidder. 

 Based on the discussion in pre bid meeting, EESL/SNA reserved the right for modification in RFP. 

 Bidder(s) are requested to send the queries 3 days in advance from the date of pre bid to the contact points 

mentioned in Section 1 in the following format: 

 
 
 

 
Name of Tender 

 

 
Tender No. 

 

 
Tender ID 

 

 
Bid Opening Date 

 

 
Bidder’s Name 

 

Contact person from Bidder 
with address, e-mail and 
Contact No. 

 

 

Sr. No. 
Section No.  

Description as 
Per 

RFP 

 
Queries/ Clarification 

of the bidder 

 

Remarks Page No. 
Para No/ Clause No. 

 
1. 

Section No.    
Page No. 
Para No/ Clause No. 

 
2. 

Section No.    
Page No. 
Para No/ Clause No. 

 
3. 

Section No.    
Page No. 
Para No/ Clause No. 

 
20. Bid Security/Earnest Money Deposit (EMD): 

 
Amount of Bid Security: As per Section-1 (IFB) 
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The bidder shall furnish, as part of its bid, a bid security in a separate envelope. The bid security shall, at the 

bidder’s option, be in the form of a Banker’s cheque, Demand Draft in favor of “Energy Efficiency Services 

Limited” or a bank guarantee as per format at Attachment 2 of Section-6. Bid security/EMD shall remain valid for a 

period of 45 days beyond the original bid validity period of 180 days, i.e. 225 days from date of bid opening. If 

there is any extension in bid validity period, then EESL/SNA may ask the bidder to extend the validity of bid 

security. 
 

The details of EMD instrument has to be submitted in relevant field/column of online module. Tenders without 
Earnest Money Deposit is liable to be rejected. It should be ensured by the bidder that the original DD/ BG is 

received by EESL/SNA before opening time of techno-commercial bids for verification of the details of DD given 
online by the bidders. 

 

The tender submission, tender closing and opening will be done electronically and online. 

 

EESL will not be responsible for any delay, loss or non-receipt of Tender Document Cost sent by post/courier. The 
instrument should reach in original to EESL office before the Bid Opening date. Bids not accompanied with the 

requisite tender document cost may not be opened. 

 

The bid securities of unsuccessful bidders will be returned as promptly as possible after the award is made to lowest 

evaluated technically acceptable bidder. 

 
The bid security of the successful bidder will be returned when the bidder has signed the contract agreement, and 

has furnished the required performance security/CPG/BG to the respective SNA. 
 
The bid security may be forfeited if: 

 
a) If the bidder withdraws its bid during the period of bid validity as specified in the bid. 
b) If the bidder does not accept computational/arithmetical error correction made by EESL and as explained in 

“Financial Evaluation” section of the Bid/ RFP document. 
c) If the bidder does not accept assumptions, estimations etc. used for evaluation of bids as specified by 

EESL in tender documents and revision of his bid accordingly, in case other assumptions are used. If the 

bidder does not accept the sharing as specified in the bid. 
d) If the Bidder refuses to withdraw, without any cost to the EESL, any deviation not listed in Attachment-5 of 

Section-6 but found elsewhere in the bid; or 
e) In the case of successful bidder, if the bidder fails within the specified time limit: 

i) To sign the contract agreement within 15 days of placement of LoA. 
ii) To furnish the required performance guarantee, in accordance with the tender document. 
 

21. Statutory Compliance/ Certification regarding Cyber Security Products: 
 

A certificate (in the format at *Attachment-13 of Section-6) is to be submitted by the bidders that the items offered 

meet the definition of domestically manufactured/produced Cyber Security Products as per MeitY notification vide 

File no. 1(10)/2017-CLES dt. 02.07.18. The above certificate shall be on Company’s letterhead and signed by 

Statutory Auditor or Cost Auditor of the Company. 

 

'Cyber Security Products means a product or appliance or software manufactured/ produced for the purpose of 

protecting, information, equipment, devices computer, computer resource, communication device, and information 

stored therein from unauthorized access, use, disclosure, disruption, modification or destruction'. 
 

22. PRICE BASIS 
 

To be quoted as Firm at FOR Destination Basis. 
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23. WARRANTY AND MAINTENANCE: 
 

a. The complete Solar Photovoltaic Water Pumping System and display board / Name Plate (SNA’s will 

provide the details) shall be warranted and maintained for 5 years from the date of installation. 
b. The maintenance service provided shall ensure proper functioning of the system as a whole. All 

preventive/routine maintenance and breakdown/corrective maintenance required for ensuring maximum 

uptime shall have to be provided by the Contractor. 
c. Successful bidder, on whom letter of award is placed, is to ensure all safety guidelines, rules and 

regulations, labour laws etc. Successful bidder indemnifies SNA for any accident, injury met by its labour, 
employee or any other person working for him. Any compensation sought by its labour, employee or any 

other person working for him shall be paid by successful bidder as per settlement solely. SNA/EESL has no 

role to play in this matter. 
d. Local representative of bidder should meet governing authorities of each block and should submit the 

minutes of meeting to SNA’s on quarterly basis. 
 
 
 
 
 
 

24. COST OF TENDER DOCUMENTS 
 

Interested bidders  may view the tender  documents  at  https://eesl.eproc.in or  could be viewed  after 

following the link of ‘e-Tendering’ on EESL home page, i.e.  http://eeslindia.org from where the registered bidders 

[registration process is explained at EESL home page in “E-tendering” section] with EESL will be able to 

download the tender documents and submit their bids online. 

 

The cost of tender documents is Rs. 25,000/- (Rupees Twenty-Five Thousand Only-Nonrefundable and Non 
Adjustable) which shall be payable in the form of DD/Pay order or Banker’s Cheque in favour of “Energy 

Efficiency Services Limited” issued by any scheduled/nationalized bank payable in Noida/New Delhi (under this 

option the details of DD No. & Date, amount, bankers name etc. has to be submitted in relevant field/column of 

online module). Tenders without this cost are liable to be rejected. It should be ensured by the bidder that the 

original DD is received by EESL before opening time of techno-commercial bids for verification of the details of 

DD given online by the bidders. 

 
The tender submission, tender closing and opening will be done electronically and online. 

 
EESL will not be responsible for any delay, loss or non-receipt of Tender Document Cost sent by post/courier. The 

instrument should reach in original to EESL office before the Bid Opening date. Bids not accompanied with the 
requisite tender document cost may not be opened. 

 

 
 
 
 

https://eesl.eproc.in/
http://eeslindia.org/
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ANNEXURE-I 
 

A. TECHNICAL SPECIFICATIONS OF SOLAR WATER PUMPING SYSTEM 

 
General Specifications of SPV Pumping Systems shall be in accordance with prevailing guidelines 

of MNRE; however the specifications of some components are also mentioned as follows – 

 

1.   SCOPE 
 
 

These specification covers design qualifications and performance specifications for 

Centrifugal Solar Photo Voltaic (SPV) Water Pumping Systems to be installed on a suitable 

bore-well, open well, water reservoir, water stream, etc., and specifies the minimum standards 

to be followed under New Scheme for Farmers launched by Government of India on 8.3.2019. 
 

 

2.   TERMINOLOGY 
 
 

In addition to the terminology specified in 3 of IS 5120 and IEC 62253, the following shall 

also apply. 
 

 

2.1 Static Water Depth — It is the depth of water level below the ground level when the 

pump is not in operation. 
 

 

2.2 Draw-Down — It is the elevation difference between the depth of static water level and the 

consistent standing water level in tube well during operation of pump set. 
 

 

2.3 Submergence — It is the minimum height of water level after drawdown above the pump 

suction casing. 
 

 

2.4 Manometric Suction Lift — Manometric suction lift is the vacuum gauge/suction 

manometer reading in meter of water column when pump operates at suction lift. 
 

 

2.5 Static Suction Lift — Static suction lift/head is the vertical distance between sump 

water level and center of pump inlet. 
 

 

2.6 Daily Water Output — It is the total water output on a clear sunny day with three times 

tracking SPV panel, under the “Average Daily Solar Radiation” condition of 7.15 KWh / m2 

on the surface of SPV array (i.e. coplanar with the SPV Modules). 
 

 

2.7 Wire to Water Efficiency — It is the combined system efficiency of SPV 

Converter/Controller with Inbuilt MPPT mechanism, Pump set and piping. 
 

 

2.8 Pump Controller— Pump Controller converts the DC voltage of the SPV array into 
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a suitable DC or AC, single or multi-phase power and may also include equipment for MPPT, 

remote monitoring, and protection devices. 

 

2.9 Maximum Power Point Tracker (MPPT) — MPPT is an algorithm that is included in 

the pump controller used for extracting maximum available power from SPV array under a 

given condition. The voltage at which SPV array can produce maximum power is called 

'maximum power point' voltage (or peak power voltage). 

 
 

3.   CONSTRUCTIONAL  FEATURES 

3.1 General 
 

3.1.1 SPV Water Pumping System set uses the irradiance available through SPV array. The 

SPV array produces DC power, which can be utilized to drive a DC or an AC pump set 

using pump controller. 
 

 

3.2 A SPV Water Pumping system typically consists of: 
 
 

3.2.1 Pump Set 

Pump set may be of any one of the following types: 

i) Mono-set pump; 

ii) Open well submersible pump; 

iii) Submersible pump; 
 
 

3.2.2 Motor 

The motor of the pump set may be of the following types: 

i)  AC Induction Motor. 

ii)  DC Motor [PMSM/BLDC/SRM (with brush or brushless)]. 
 
 

3.2.3 SPV Controller See 2.8 

Note: Some controllers are inbuilt in the motors 
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Specifications of Controller/Drive for Solar Water Pumping 
Systems 

 

Sl. 

No. 

Requirement Specifications 

 
 
 

1. 

 

 

Controller Power 

Capacity 

to drive the Pump 

Controller Power Capacity should match to Solar Panels Power 

Capacity, not Pump Capacity. Example: For 5HP Project, As per MNRE 

Specs, Panels should be minimum 4800W, Controller capacity also 

should be minimum 4800W only. 

   

2. 
Point Tracking 

(MMPT) 

Should track power only and not Voltage at Maximum power point 

 

3. 
 

Enclosure 
The Controller must have IP65 protection or must be housed in a 

cabinet having at least IP65 protection. 

 

4. 
DC Circuit Breaker 

Disconnect Switch 

Should be between Solar panels and controller 

 
5. 

 
GSM/GPRS 

Controller shall be integrated with GSM/GPRS gateway with Geo 

tagging. GSM/ GPRS Charges to be included in the Costing till the end of 

Warranty period of the Pump set 

 
 
 

3.2.4 Provision for remote monitoring for the pumps must be made in the pump controller 

through an integral arrangement having following basic functions: 

 Controller must be assigned with a unique serial number and its live status must 

be observed remotely on online portal through login credentials. 

 Live status must indicate whether controller is ON/ OFF 

 The parameter i.e. the water output, water flow rate, in fault condition, array input 

voltage/ current, power and motor frequency should at logged at an interval of 10 

minutes 

 Controller must have a back up to store the data locally ( at least for 1 year) 
 

 

Requirements of Remote Monitoring System  

1. State Implementing Agency (SIA) will have a common SWPS (Solar Water Pumping System) 

Management platform for monitoring of operation and performance of SWPS installed under 

PM KUSUM Scheme. 

2. Remote Monitoring System (RMS) of SWPS should have following minimum features or 

modules: 

a. Solar System Performance: DC Voltage, DC current, AC output Current, Power, Drive 

frequency, Energy, etc. 

b. Pump Performance: Running Hours, Water Discharge (Output), etc. 

c. RMS Performance: %Device Connectivity, %Data Availability, etc.  

d. Geo Location: Real time latitude and longitude should be captured 

e. Events and Notifications: Faults related to Pump Operation, Solar generation, 

Controller/Drive faults like overload, dry run, short circuit, etc. 
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f. Consumer Management: Name, Agriculture details, Service No. Contact Details, etc. 

g. Asset Management: Ratings, Serial Number, Make, Model Number of Pump, Panel and 

Controller, Geo Location, IMEI number (of communication module) and ICCID (of 

SIM). 

h. Complaint and Ticket Management 

i. Consumer Mobile Application: Generation, Running Hours, Water Discharge, 

Complaint logging, etc. 

3. RMS provided by all bidder’s should connect to State Level Solar Energy Data Management 
platform, which will have interface with National Level Solar Energy Data Management 

platform. 

4. Communication Architecture should be as per following:   

a. Communication Connectivity: 
i. Pump Controller Connectivity: Communication between RMS and Pump 

Controller should be on UART/RS485 MODBUS RTU protocol to ensure 

interoperability irrespective of make and manufacturer 

ii. Remote Connectivity: RMS of SWPS should be using GSM/GPRS/2G/3G/4G 

cellular connectivity 

iii. Local Connectivity: Ethernet/Bluetooth/Wi-Fi connectivity to configure 

parameters, notifications, communication interval, set points etc. or to retrieve 

locally stored data   

iv. Sensor Connectivity: RMS should have provision for at least two 

Analog/Digital inputs with 0.1% accuracy to address the requirement of local 

sensors connectivity if required by SIA/Consumer for applications such as 

irradiation, flow meter for water discharge, moisture sensor for micro irrigation, 

etc. 

v. RMS should have provision to give remote On/Off command to pump through 

farmer mobile app.   

b. Communication Modes: 
i. Push Data on Event/Notification: such as pump on, pump off, protection 

operated, etc. 

ii. Push Data Periodically: important parameters of solar pump (as mentioned 

above) should be pushed to central server on configurable interval. Interval 

should be configurable for 60 sec or less. 

iii. Command On Demand : It should be possible to send commands via GSM or 

GPRS to RMS either to control pump operations or to update configuration 

 

c. Communication Protocol: RMS should provide data on MQTT protocol to establish 

communication with thousands of systems. 
 
d. Security: 

i. Communication between RMS and Server should be secured and encrypted 

using TLS/SSL/X.509 certificate etc. 

ii. As a part of IoT protocol, Authentication and Authorization should be 

implemented using token/password mechanism 

 
e. Message Format: RMS should provide data in a JSON message format as required by 

respective SNA 
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f. Data Storage: In case of unavailability of cellular network, RMS should store data 

locally and on availability of network it should push data to central Server. Local data 

storage should be possible for at least five years in case of unavailability of cellular 

network. 
 

g. Firmware Over-The-Air: RMUs should have Firmware Over-The-Air (FOTA) 

feature. Through FOTA one should be able to update – Display, Data logging interval, 

IP of the server, APN, Data logging parameters etc. Software updating should be 

possible with 2G and even without the presence of SD card. Software updating process 

and/or failure to update software shouldn’t disrupt pumping operations 
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3.3 Solar Photo Voltaic (SPV) Array 
 
 

3.3.1 SPV arrays contains specified number of same capacity, type and specification modules 

connected in series or parallel to obtain the required voltage or current output. The SPV 

water pumping system should be operated with a PV array minimum capacity in the range of 

900 Watts peak to 9000 Watts peak, measured under Standard Test Conditions (STC). 

Sufficient number of modules in series and parallel could be used to obtain the required 

voltage or current output. The power output of individual PV modules used in the PV array, 

under STC, should be a minimum of 300 Watts peak, with adequate provision for 

measurement tolerances. Use of PV modules with higher power output is preferred. 
 

 

3.3.2 Modules supplied with the SPV water pumping systems shall have certificate as per 

IS14286/IEC 61215 specifications or equivalent National or International/ Standards. STC 

performance data supplied with the modules shall not be more than one year old. 
 

 

3.3.3 Modules must qualify to IS/IEC 61730 Part I and II for safety qualification testing. 
 
 

3.3.4 The minimum module efficiency should be minimum 15 percent and fill factor shall be 

more than 70 percent. 
 

 

3.3.5 Modules must qualify to IEC TS 62804-1:2015 for the detection of potential-induced 

degradation - Part 1: Crystalline silicon (Mandatory in case the SPV array voltage is more 

than 600 V DC) 
 

 

3.3.6 In case the SPV water pumping systems are intended for use in coastal areas the solar 

modules must qualify to IEC TS 61701:2011 for salt mist corrosion test. 
 

 

3.3.7 The name plate shall conform the IS 14286/IEC 61215 
 
 

3.3.8 Module to Module wattage mismatch in the SPV array mismatch shall be within ± 3 

percent. 
 

 

3.3.9 Variation in overall SPV array wattage from the specified wattages shall be within zero 

percent to +10 percent. 
 

 

3.3.10 The PV Modules must be warranted for output wattage, which should not be less than 

90% of the rated wattage at the end of 10 years and 80% of the rated wattage at the end of 25 

years. 

 

3.3.11 The RFID must be inside of module lamination. The module laminate, but must be 

able to withstand harsh environmental conditions. 
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3.4 Motor-Pump Set 
 
 

3.4.1 The SPV water pumping systems may use any of the following types of motor pump 

sets: 

a)  Surface mounted motor-pump set 

b)  Submersible motor-pump set 
 
 

3.4.2 The “Motor-Pump Set” should have a capacity in the range of 1 HP to 7.5 HP and 

should have the following features: 

a)  The mono block DC/ AC centrifugal motor pump set with the impeller mounted 

directly on the motor shaft and with appropriate mechanical seals which ensures zero 

leakage. 

b)  The motor of the capacity ranging from 1 HP to 7.5 HP should be AC/DC. The suction 

and delivery head will depend on the site specific condition of the field. 

c)  Submersible pumps could also be used according to the dynamic head of the site at 

which the pump is to be used. 
 

 

3.4.3 The pump and all external parts of motor used in submersible pump which are in 

contact with water, should be of stainless steel of grade 304 or higher as required. The motor- 

pump set should have a 5 years warranty and therefore, it is essential that the construction of 

the motor and pump should be made using parts which have a much higher durability and do 

not need replacement or corrode for at least 5 years of operation after installation. 
 

 

3.4.5 The suction/ delivery pipe shall be of HDPE or uPVC column pipes of appropriate size, 

electric cables, floating assembly, civil work and other fittings required to install the Motor 

Pump set. In case of HDPE pipes the minimum pressure rating of 8 kg/sqcm-PE100 grade for 

pumps up to 3 HP, 10 kg/sqcm-PE100 grade for 5 HP pumps and further higher minimum 

pressure rating for above 5 HP as appropriate shall be used. 
 

 

3.5 Module Mounting Structures and Tracking System 
 
 

3.5.1 The PV modules should be mounted on metallic structures of adequate strength and 

appropriate design, which can withstand load of modules and high wind velocities up to 150 

km per hour. The raw material used and process for manufacturing of module mounting 

structure including welding of joints should conform to applicable IS. The module mounting 

structure should be hot dip galvanized according to IS 4759. Zinc content in working area of 

the hot dip galvanizing bath should not be less than 99.5% by mass. 
 

 

3.5.2 To enhance the performance of SPV water pumping systems arrangement for seasonal 

tilt angle adjustment and three times manual tracking in a day should be provided. In order to 

make structure rigid, the gap between Telescopic pattern supports should be minimal, further, 
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for bearing of center load of whole structure only pins should be used instead of threaded 

bolts. 
 

 

3.5.3 The general hardware for structure fitment should be either SS 304 or 8.8 grade. 

Modules should be locked with antitheft bolts of SS 304 Grade. Foundation should be as per 

the site condition, based on the properties of Soil. Foundation can be done either with the help 

of ‘J Bolt’ (refer IS 5624 for foundation hardware) or direct pilling, it should be decided as 

per the site and relevant IS i.e. IS 6403 / 456 / 4091 / 875  should be referred for foundation 

design. 
 

 

3.5.4 Details of Module Mounting Structure for different capacity of SPV pumps are attached 

at Annexure-A. These are indicative of minimum standards and an Implementing Agency 

may specify higher standards. 
 

 

3.6 SPV Controller 
 
 

3.6.1 Maximum Power Point Tracker (MPPT) shall be included to optimally use the power 

available from the SPV array and maximize the water discharge. 
 

 

3.6.2 The SPV Controller must have IP (65) protection or shall be housed in a cabinet having 

at least IP (65) protection. 
 

 

3.6.3 Adequate protections shall be provided in the SPV Controller to protect the solar powered 

pump set against the following: 

a)  Dry running; 

b)  Open circuit; 

c)  Accidental output short circuit; 

d)  Under voltage; 

e)  Reverse polarity; 

f) SPD to arrest high current surge 

 

3.6.4 A good reliable DC Circuit Breaker as per IS/IEC 60947-2 suitable for switching DC 

power ON and OFF shall be provided in the SPV Controller. 
 
 

3.6.5 All cables used shall be as per IS 694. Suitable size of cable shall be used in sufficient 

length for inter-connection between the SPV array to SPV Controller and the SPV Controller 

to solar powered pump set. Selection of the cable shall be as per IS 14536. 
 

 

3.6.6 Controller shall be integrated with GSM/GPRS Gateway with Geo tagging. GSM/ 

GPRS Charges to be included in the Costing till the end of Warranty period of the Pump set. 
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3.7 Earthing Arrangement 
 
 

3.7.1 Earthing of the motor shall be done as per IS 9283 in accordance with the relevant 

provisions of IS 3043. Separate earthing shall be provided for Controller, pump and SPV 

array. 
 

 

3.7.2 For safety purpose, it shall be ensured during installation that the earthing is capable of 

taking care of leakage current. 
 

 

3.7.3 In case of uPVC/HDPE pipes used as discharge pipe, a separate non-corrosive, low 

resistance conductor from motor earth terminal to control panel earth terminal shall be 

provided for earthing. 
 

 

3.7.4 A lightening arrestor shall be provided with every SPV Water Pumping System. 
 
 

3.8 Use of indigenous components 

It will be mandatory to use indigenously manufactured solar modules with indigenous mono/ 

multi crystalline silicon solar cells. Further, the motor-pump-set, controller and balance of 

system should also be manufactured indigenously. The vendor has to declare the list of 

imported components used in the solar water pumping system. 
 

 

4.   PERFORMANCE REQUIREMENTS 
 
 

4.1 Under the “Average Daily Solar Radiation” condition of 7.15 KWh / sq.m. on the surface 

of PV array (i.e. coplanar with the PV Modules), the minimum water output from a Solar PV 

Water Pumping System at different “Total Dynamic Heads” should be as specified below : 
 

 

For D.C. Motor Pump Set: 
 

 

i) 110 liters of water per watt peak of PV array, from a Total Dynamic Head of 10 

meter (Suction head, if applicable, maximum of 7 meter) and with the shut off head 

being at least 12 meter. 

ii) 55 liters of water per watt peak of PV array, from a Total Dynamic Head of 20 meter 

(Suction head, if applicable, up to a maximum of 7 meters) and with the shut off head 

being at least 25 meter. 

iii)  38 liters of water per watt peak of PV array, from a Total Dynamic Head of 30 

meters and the shut off head being at least 45 meter. 

iv)  23 liters of water per watt peak of PV array, from a Total Dynamic Head of 50 meter 

and the shut off head being at least 70 meter. 

v) 15 liters of water per watt peak of PV array, from a Total Dynamic Head of 70 

meters and the shut off head being at least 100 meter. 
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vi)  10.5 liters of water per watt peak of PV array, from a Total Dynamic Head of 100 

meters and the shut off head being at least 150 meter. 
 

 

The actual duration of pumping of water on a particular day and the quantity of water 

pumped could vary depending on the solar intensity, location, season, etc. 
 

Indicative performance specifications for the Shallow and Deep well SPV Water Pumping 

Systems are given in the Annexure B. 
 
 

For A.C. Induction Motor Pump Set: 
 

 

i) 99 liters of water per watt peak of PV array, from a Total Dynamic Head of 10 meter 

(Suction head, if applicable, maximum of 7 meters) and with the shut off head being 

at least 12 meter. 

ii) 49 liters of water per watt peak of PV array, from a Total Dynamic Head of 20 meter 

(Suction head, if applicable, up to a maximum of 7 meters) and with the shut off head 

being at least 25 meter. 

iii)  35 liters of water per watt peak of PV array, from a Total Dynamic Head of 30 meter 

and the shut off head being at least 45 meter. 

iv)  21 liters of water per watt peak of PV array, from a Total Dynamic Head of 50 meter 

and the shut off head being at least 70 meter. 

v) 14 liters of water per watt peak of PV array, from a Total Dynamic Head of 70 meter 

and the shut off head being at least 100 meter. 

vi)  9 liters of water per watt peak of PV array, from a Total Dynamic Head of 100 meter 

and the shut off head being at least 150 meter. 
 

 

The actual duration of pumping of water on a particular day and the quantity of water 

pumped could vary depending on the solar intensity, location, season, etc. 
 

Indicative performance specifications for the Shallow and Deep well SPV Water Pumping 

Systems are given in the Annexure C. 
 
 

5.   TESTS FOR HYDRAULIC AND ELECTRICAL PERFORMANCE OF 
PUMPSET 

5.1 The motor-pump set shall be tested independently for hydraulic and electrical 

performance as per the relevant IS specification including following test 

a)  Constructional requirements/features 

b)  General requirements 

c)  Design features 

d)  Insulation resistance test 

e)  High voltage test 

f) Leakage current test 
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5.2 Testing of SPV Water Pumping Systems shall be done as per procedure specified by the 

MNRE. 
 
 

6.   GUARANTEE OF PERFORMANCE 
 

6.1 The SPV Water Pumping Systems shall be guaranteed for their performance of the nominal 

volume rate of flow and the nominal head at the guaranteed duty point as specified in 7.1 under 

the “Average Daily Solar Radiation” condition of 7.15 KWh/m2 on the surface of SPV array 

(i.e. coplanar with the Photo Voltaic (PV) Modules). The actual duration of pumping of water 

on a particular day and the quantity of water pumped could vary depending on the solar 

intensity, location, season, etc. 
 

 

6.2 Solar Photo Voltaic Water Pumping Systems shall be guaranteed by the manufacturer 

against the defects in material and workmanship under normal use and service for a period of 

at least 60 months from the date of commissioning. 
 

 

6.3 Sufficient spares for trouble free operation during the Warrantee period should be made 

available as and when required 
 

 

7.   MARKING AND PARAMETERS TO BE DECLARED BY THE 
MANUFACTURER 

 

7.1 The motor pump-set and Controller used in SPV Water Pumping Systems shall be 

securely marked with the following parameters declared by the manufacturer: 

7.1.1 Motor Pump-set 

a)  Manufacturer's name, logo or trade-mark; 

b)  Model, size and SI No of pump-set; 

c)  Motor Rating (kW / HP); 

d)  Total head, m, at the guaranteed duty point; 

e)  Capacity (LPD) at guaranteed head; 

f)   Operating head range, m; 

g)  Maximum Current (A); 

j)   Voltage Range (V) and; 

k)   Type - AC or DC Pump set; & 

l)   Photo Voltaic (PV) Array Rating in Watts peak (Wp) 

7.1.2 Controller 

a)   Manufacturer's name, logo or trade-mark; 

b)  Model Number; 

c)   Serial Number; 

d)  Voltage Range; 

e)   Power Range in kW for Controller; and 

f) Current rating (A) 
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8.   OPERATION AND MAINTENANCE MANUAL 
 
 

8.1 An Operation and Maintenance Manual, in English and the local language, should be 

provided with the solar PV pumping system. The Manual should have information about solar 

energy, photovoltaic, modules, DC/AC motor pump set, tracking system, mounting structures, 

electronics and switches. It should also have clear instructions about mounting of PV module, 

DO's and DONT's and on regular maintenance and Trouble Shooting of the pumping system. 

Helpline number and Name and address of the Service Centre and contact number of authorized 

representative to be contacted in case of failure or complaint should also be provided. A 

warranty card for the modules and the motor pump set should also be provided to the 

beneficiary. 

 

9. OTHER ACCESSORIES: 
DELETED 

 

 

 

10. COMPREHENSIVE OPERATION AND MAINTENANCE 
i. The Contractor should provide 5 years comprehensive maintenance of the Solar 

Photovoltaic Water pumping system set, which shall include corrective 

maintenance as well as routine service visits during guarantee period. 
 

ii. The service personnel of the Supplier shall make routine maintenance visits 

monthly for the first year and quarterly thereon till the completion period of 

comprehensive maintenance. The report has to be maintained. Apart from the 

monitoring, regular periodical maintenance of system has to be done. The 

report has to be maintained in a prescribed table format in a register 

maintained at the site which should contain Month, Inspection Date, Action 

taken  against  the  Defects  found  in  the  System  and  Remarks  of  the 

representative of households along with signatures of both service Engineer 

and the farmer/ beneficiary. 
 

iii. The deputed personnel shall be in a position to check and test all the 

equipments regularly, so that preventive actions, if any, could be taken well in 

advance to save any equipment from damage. 
 

iv. Normal  and  preventive  maintenance  of  the  Solar  Photovoltaic  Water 

pumping systems such as cleaning of module surface, tightening of all electrical 

connections, changing of tilt angle of module mounting structure, cleaning & 

greasing of motor pump sets, changing filters etc. are also the duties of the 

deputed personnel during maintenance visits. 
 

v. During operation and maintenance period of the Solar Photovoltaic Water 

Pumping Systems, if there is any loss or damage of any component due to 
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miss  management  or  miss  handling  or  due  to  any  other  reasons 

pertaining to the deputed personnel, what-so-ever, the supplier shall be 

responsible for immediate replacement or rectification. The damaged 

component may be repaired or replaced by new component. 
 

vi. The maintenance shall include replacement of any component irrespective of 

whether the defect was a manufacturing defect or due to wear and tear. 
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Specifications for Dual Axis Manual Tracking Type 
 

Module Mounting Structure (MMS) for Solar Water Pumping System 

Annexure-A 
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Standard MMS for 4, 6 and 8 solar modules have been specified. These standard MMS may be used in 

combinations for different capacities of solar water pumping systems as follows: 

1.  Standard MMS of 4 Modules for 1 HP 
 

2.  Standard MMS of 6 Modules for 2 HP 
 

3.  Combination of standard MMS of 4 Modules and 6 Modules for 3 HP 
 

4.  Combination of two standard MMS of 8 Modules for 5 HP 
 

5.  Combination of three standard MMS of 8 Modules for 7.5 HP 
 

and so on…. 
 
 

 

Specifications of main parts used in MMS are given below: 
 

1.   Centre Shaft: - Centre shaft used in structure should be of minimum 139 OD with minimum thickness of 4 

mm with base plate minimum 10 mm thickness if used and foundation hardware should be as per IS 5624. For 

system without base plate i.e. direct pilling is should be as per the site condition based on the properties of 

Soil and refer (IS 6403 / 456 / 4091 / 875) for foundation design. 

2.  Rafters: - The Main and secondary rafter used in structure should be of either SHS & RHS pipe sections. 
 

3.  Purlin: - Mounting Purlins used in the structure should be made of Cold form steel section as per IS 1079 with 

minimum thickness of 2mm. 
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4.  Provision for Seasonal Tilt: - In one structure at least four telescopic supports (three may be used in MMS for 
 

4 modules) either round hollow sections or square hollow section to be provided to support the mounting 

structure. 

5.   Provision for Daily Tracking: - Provision for Daily tracking should be provided by the way of providing min. 
 

8 mm thick metal sheet with precision cut grooves. 
 

6.   Module Locking System: - Modules should be locked with antitheft bolts of SS 304 Grade. 
 

7.   General Hardware for Structure Fitment: - Either SS 304 or 8.8 grade hardware should be used for fitment. 
 

8.   Hot Dip Galvanizing: - All structure parts should be hot dip galvanized according to IS 4759. 
 

9.   Tolerance for fabrication:- Tolerance for fabrication of steel structure should as per IS 7215. 
 

10.Welding: - Welding should be done as per IS: - 822 & grade of welding wire should be (ER70S-6). 

 

 

 

The MMS design specified by the MNRE in the Technical Specification issued in 2019 shall be 

followed. However, in case of any change in MMS design having improved design features than 

MNRE specified design, the vendor shall submit a certificate to this effect from recognized 

structural engineering institutions like IIT Roorkee, IIT Madras, etc.
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4 Module MMS 
 

 

6 Module MMS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

8 Module MMS Side view 
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Raw material test certificates (MTC) of all types of raw material used in dual axis manual tracking type MMS as 

per appropriate IS code should be submitted along with dispatch documents. 

 

Tests to be performed on Dual Axis Manual Tracking Type MMS for Solar Water Pumping System: - 
 
 

1.  For ascertaining proper welding of structure part following should be referred. 

a.  Weld wire grade should be of grade (ER 70 S - 6) 

b.  D.P. Test (Pin Hole / Crack) (IS 822) 
 

2.  For ascertaining hot dip galvanizing of fabricated structure following should be referred: - 

a.  Min coating required should be as per IS 4759. 

b.  Testing of galvanized material. 
 

i.  Preece Test (CuSO4 Dip Test) (IS 2633) 
 

ii.  Mass of Zinc (IS 6745) 
 

iii.  Adhesion Test (IS 2629) 
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Part1 – Mail Column 

 
 

 

Notes: - 
1.   All Dimensions are in mm. 

2.   Main Column material grade should be YST - 240 as per: -IS: 1161 / 1239 & E250 as per: - IS: 1079 / 2062. 
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Part 2 – Top Plate 

 
 

 

 

 
 

 

Notes: - 
1.   All Dimensions are in mm. 

2.   Top Plate material grade should be YST - 240 as per: -IS: 1161 / 1239 & E250 as per: - IS: 1079 / 2062. 
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Part 3 – Main Tube 
 

 

Notes: - 

1.   All Dimensions are in mm. 

2.   Main Tube material grade should be YST - 240 as per: -IS: 1161 / 1239 & E250 as per: - IS: 1079 / 2062. 
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Part 4 – Side Tube 

 

 
 

 
 

 
 

 
 

Notes: - 

1.   All Dimensions are in mm. 

2.   Side Tube material grade should be YST - 240 as per: -IS: 1161 / 1239 & E250 as per: - IS: 1079 / 2062. 
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Part 5 – Purlin 

 
 

 
 

Notes: - 

1.   All Dimensions are in mm. 

2.   Mounting Purlin material grade should be E250 as per: - IS: 1079 / 2062 & IS: 811. 
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Part 6 – Clamp with Blade 

 
 

 

 

 
 
 

 
 
 
 
 
 
 

 

Notes: - 
1.   All Dimensions are in mm. 

2.   Clamp with Blade material grade should be as per: - IS: 1079 & E250 as per: - IS: 2062. 
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Part 7 – Supporting Pipes 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Notes: - 
1.   All Dimensions are in mm. 

2.   Supporting Pipes material grade should be YST - 240 as per: -IS: 1161 / 1239 & E250 as per: - IS: 1079 / 2062. 

 

  



 

NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off 

Grid/192012030 Dated:- 20-12-2019 

 

SECTION –4 Technical 

& SCC 
Page 42 of 92 

 

  



 

NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off 

Grid/192012030 Dated:- 20-12-2019 

 

SECTION –4 Technical 

& SCC 
Page 43 of 92 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  



 

NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off 

Grid/192012030 Dated:- 20-12-2019 

 

SECTION –4 Technical 

& SCC 
Page 44 of 92 

 

 



 

NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off 

Grid/192012030 Dated:- 20-12-2019 

 

SECTION –4 Technical 

& SCC 
Page 45 of 92 

 

ANNEXURE – B 
 

Indicative Technical Specifications of Shallow Well (Surface) Solar Pumping Systems with D.C. Motor Pump Set with Brushes or 

Brushless D.C. (B.L.D.C.) 

 
Description Model-I Model-II Model-III Model-IV Model-V Model-VI Model-VII 

Model- 
VIII 

Model-IX Model-X Model-XI Model-XII 
Model- 

XIII 

PV array 

(Wp) 

 

900 
 

1800 
 

2700 
 

2700 
 

4800 
 

4800 
 

4800 
 

6750 
 

6750 
 

6750 
 

9000 
 

9000 
 

9000 

Motor 

Pump-set 

capacity 

(HP) 

 
1 

 
2 

 
3 

 
3 

 
5 

 
5 

 
5 

 
7.5 

 
7.5 

 
7.5 

 
10 

 
10 

 
10 

Shut Off 
Dynamic 

Head 

(meters) 

 
12 

 
12 

 
12 

 
25 

 
12 

 
25 

 
45 

 
12 

 
25 

 
45 

 
12 

 
25 

 
45 

 

 
Water 

output * 

(Liters per 

day) 

 
99000 

(from a 

total head 

of 10 

meters) 

 
198000 

(from a 

total head 

of 10 

meters) 

 
297000 

(from a 

total head 

of 10 

meters) 

 
148500 

(from a 

total head 

of 20 

meters) 

 
528000 

(from a 

total head 

of 10 

meters) 

 
264000 

(from a 

total head 

of 20 

meters) 

 
182400 

(from a 

total head 

of 30 

meters) 

 
742500 

(from a 

total head 

of 10 

meters) 

 
371250 

(from a 

total head 

of 20 

meters) 

 
256500 

(from a 

total head 

of 30 

meters) 

 
990000 

(from a 

total head 

of 10 

meters) 

 
495000 

(from a 

total head 

of 20 

meters) 

 
342000 

(from a 

total head 

of 30 

meters) 

 
 

* Water output figures are on a clear sunny day with three times tracking of SPV panel, under the “Average Daily Solar Radiation” 

condition of 7.15 kWh/ sq.m. on the surface of PV array (i.e. coplanar with the PV Modules). 
 
Notes: 

1.   Suction head, if applicable, maximum 7 meters. 

2.   For higher or lower head / PV capacity, or in between various models; water output could be decided as per the clause 4 (i.e. 

Performance Requirements) specified earlier. 

3.   If submersible pumps are used in lieu of surface pumps, the water output must match that of the surface pumps as specified in 

this table. 
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ANNEXURE – B 
(Continue) 

 

Indicative Technical Specifications of Solar Deep well (submersible) Pumping Systems with D.C. Motor Pump Set with Brushes or 

Brushless D.C. (B.L.D.C.) 

 
 

Description 

 
Model-I 

 
Model-II 

 

Model- 
III 

 

Model- 
IV 

 
Model-V 

 

Model- 
VI 

 

Model- 
VII 

 

Model- 
VIII 

 

Model- 
IX 

 
Model-X 

 

Model- 
XI 

 

Model- 
XII 

 

Model- 
XIII 

 

Model- 
XIV 

PV array 

(Wp) 

 

1200 
 

1800 
 

3000 
 

3000 
 

3000 
 

4800 
 

4800 
 

4800 
 

6750 
 

6750 
 

6750 
 

9000 
 

9000 
 

9000 

Motor 

Pump-set 

capacity 

(HP) 

 
1 

 
2 

 
3 

 
3 

 
3 

 
5 

 
5 

 
5 

 
7.5 

 
7.5 

 
7.5 

 
10 

 
10 

 
10 

Shut Off 
Dynamic 

Head 

(meters) 

 
45 

 
45 

 
45 

 
70 

 
100 

 
70 

 
100 

 
150 

 
70 

 
100 

 
150 

 
70 

 
100 

 
150 

 
Water 

output * 

(Liters per 

day) 

45600 

(from a 

total head 

of 30 

meters) 

68400 

(from a 

total head 

of 30 

meters) 

114000 

(from a 

total head 

of 30 

meters) 

69000 

(from a 

total head 

of 50 

meters) 

45000 

(from a 

total head 

of 70 

meters) 

110400 

(from a 

total head 

of 50 

meters) 

72000 

(from a 

total head 

of 70 

meters) 

50400 

(from a 

total head 

of 100 

meters) 

155250 

(from a 

total head 

of 50 

meters) 

101250 

(from a 

total head 

of 70 

meters) 

70875 

(from a 

total head 

of 100 

meters) 

207000 

(from a 

total head 

of 50 

meters) 

135000 

(from a 

total head 

of 70 

meters) 

94500 

(from a 

total head 

of 100 

meters) 

 

* Water output figures are on a clear sunny day with three times tracking of SPV panel, under the “Average Daily Solar 

Radiation” condition of 7.15 kWh/ sq.m. on the surface of PV array (i.e. coplanar with the PV Modules). 
 

Notes: 
 

 

1.   For higher or lower head / PV capacity, or in between various models; water output could be decided as per the 

clause 4 (i.e. Performance Requirements) specified earlier. 

2.   If surface pumps are used in lieu of submersible pumps, the water output must match that of the submersible 

pumps as specified in this table. 
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ANNEXURE – C 

 

Indicative Technical Specifications of Shallow Well (Surface) Solar Pumping Systems with A.C. Induction Motor Pump Set 

 
Description Model-I Model-II Model-III Model-IV Model-V Model-VI Model-VII 

Model- 
VIII 

Model-IX Model-X Model-XI Model-XII 
Model- 

XIII 

PV array 

(Wp) 

 

900 
 

1800 
 

2700 
 

2700 
 

4800 
 

4800 
 

4800 
 

6750 
 

6750 
 

6750 
 

9000 
 

9000 
 

9000 

Motor 
Pump-set 

capacity 

(HP) 

 
1 

 
2 

 
3 

 
3 

 
5 

 
5 

 
5 

 
7.5 

 
7.5 

 
7.5 

 
10 

 
10 

 
10 

Shut Off 
Dynamic 

Head 
(meters) 

 
12 

 
12 

 
12 

 
25 

 
12 

 
25 

 
45 

 
12 

 
25 

 
45 

 
12 

 
25 

 
45 

 

 
Water 

output * 

(Liters per 

day) 

 
89100 

(from a 

total head 

of 10 

meters) 

 
178200 

(from a 

total head 

of 10 

meters) 

 
267300 

(from a 

total head 

of 10 

meters) 

 
132300 

(from a 

total head 

of 20 

meters) 

 
475200 

(from a 

total head 

of 10 

meters) 

 
235200 

(from a 

total head 

of 20 

meters) 

 
168000 

(from a 

total head 

of 30 

meters) 

 
641025 

(from a 

total head 

of 10 

meters) 

 
330750 

(from a 

total head 

of 20 

meters) 

 
236250 

(from a 

total head 

of 30 

meters) 

 
890000 

(from a 

total head 

of 10 

meters) 

 
441000 

(from a 

total head 

of 20 

meters) 

 
324000 

(from a 

total head 

of 30 

meters) 

 

 

* Water output figures are on a clear sunny day with three times tracking of SPV panel, under the “Average Daily Solar Radiation” 

condition of 7.15 kWh/ sq.m. on the surface of PV array (i.e. coplanar with the PV Modules). 
 
Notes: 

1.   Suction head, if applicable, maximum 7 meters. 

2.   For higher or lower head / PV capacity, or in between various models; water output could be decided as per the clause 4. (i.e. 

Performance Requirements) specified earlier. 

3.   If submersible pumps are used in lieu of surface pumps, the water output must match that of the surface pumps as specified in 
this table. 
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ANNEXURE – C  

(Continue) 
 

Indicative Technical Specifications of Solar Deep well (submersible) Pumping Systems with A.C. Induction Motor Pump Set 

 
 

Description 

 
Model-I 

 
Model-II 

 

Model- 
III 

 

Model- 
IV 

 
Model-V 

 

Model- 
VI 

 

Model- 
VII 

 

Model- 
VIII 

 

Model- 
IX 

 
Model-X 

 

Model- 
XI 

 

Model- 
XII 

 

Model- 
XIII 

 

Model- 
XIV 

PV array 

(Wp) 

 

1200 
 

1800 
 

3000 
 

3000 
 

3000 
 

4800 
 

4800 
 

4800 
 

6750 
 

6750 
 

6750 
 

9000 
 

9000 
 

9000 

Motor 
Pump-set 

capacity 

(HP) 

 
1 

 
2 

 
3 

 
3 

 
3 

 
5 

 
5 

 
5 

 
7.5 

 
7.5 

 
7.5 

 
10 

 
10 

 
10 

Shut Off 
Dynamic 

Head 
(meters) 

 
45 

 
45 

 
45 

 
70 

 
100 

 
70 

 
100 

 
150 

 
70 

 
100 

 
150 

 
70 

 
100 

 
150 

 
Water 

output * 
(Liters per 

day) 

42000 

(from a 

total head 

of 30 

meters) 

63000 

(from a 

total head 

of 30 

meters) 

105000 

(from a 

total head 

of 30 

meters) 

63000 

(from a 

total head 

of 50 

meters) 

42000 

(from a 

total head 

of 70 

meters) 

100800 

(from a 

total head 

of 50 

meters) 

67200 

(from a 

total head 

of 70 

meters) 

43200 

(from a 

total head 

of 100 

meters) 

141750 

(from a 

total head 

of 50 

meters) 

94500 

(from a 

total head 

of 70 

meters) 

60750 

(from a 

total head 

of 100 

meters) 

189000 

(from a 

total head 

of 50 

meters) 

126000 

(from a 

total head 

of 70 

meters) 

81000 

(from a 

total head 

of 100 

meters) 

 

* Water output figures are on a clear sunny day with three times tracking of SPV panel, under the “Average Daily Solar 

Radiation” condition of 7.15 kWh/ sq.m. on the surface of PV array (i.e. coplanar with the PV Modules). 
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Guidelines on 

Testing Procedure for Solar Photovoltaic Water Pumping System 
 
1   SCOPE 

 
These Guidelines lays down basis for testing set up and testing procedures for Solar Photovoltaic (SPV) water pumping system. The 

SPV water pumping system covered are centrifugal pumps of all types up to 10 HP capacity. 

 
2    REFERENCE STANDARDS 

 
The Indian and IEC Standards listed at Annex A contain provisions which, through reference in this text, constitute provision of this 

standard. Latest editions of the indicated standards should be considered. 

 
3   DEFINITION OF SYSTEMS AND PARAMETERS 

 
3.1   Systems 

 
3.1.1 Stand-Alone Solar PV Water Pumping System 

 
A Solar PV Water Pumping System in stand-alone operation is neither connected to the grid nor to battery bank and is comprised 

mainly of the following components and equipment: 

 
PV Modules, cabling, controller, motor pump-set and hydraulic piping. Combination of all these components shall be unique. Any 

change in combination will be treated as different model of pumping system. 

 
3.1.2 Motor-Pump Set 

 
The Motor-pump set consists of the pump (centrifugal pump) and the driving motor. 
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3.1.3 Controller 

 
The controller converts the DC power (DC voltage & Current) of the PV array into a high or low DC voltage power, or converts this 

DC power into single -phase or multi-phase alternating-current power (voltage or alternating current) suitably for driving the motor of 

Motor-pump set. 

 
NOTE — The Controller may also include equipment for MPPT, monitoring, metering and for protection purposes. 

 
3.2    Parameters 

 
Following parameter shall be referred during testing of SPV pumping system: 
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Table 1 – Parameters 

Parameter Symbol Unit 

(1) (2) (3) 

Array voltage (DC) Va V 

Array current (DC) Ia A 

Array open circuit voltage (DC) Voc V 

Array short circuit current (DC) Isc A 

Array maximum power point voltage(DC) Vmpp V 

Array maximum power point current (DC) Impp A 

Pressure as measured p kg/cm2
 

Flow rate Q Lps /Lpm /m3h 

Motor voltage DC or AC Vm V 

Motor current DC or AC Im A 

Motor voltage (multi -phase AC) V
rms 

V 

Motor current (multi -phase AC) I
rms 

A 

Power factor cosØ - 

AC frequency (or DC switching frequency) F Hz 

Motor speed N min–1 

Radiation Ee W/m2
 

Temperature T ºC 

 

4    TEST SET UP 

 
4.1 Test Set-Up 

Illustration(s) of test set-ups are shown in Figure 1 & Figure 2, and a block diagram of required 
test set-up is shown in Figure 3. All test set-ups shall conform to applicable model test set-ups 

referred above and the water level in the sump well, locations of throttle valve, flow meter and 

pressure gauge/sensor connections as indicated in the test set-up(s) shall conform to Figure 1, 

Figure 2 & Figure 3 accordingly. 

 
4.2   Precautions for Test Setup: 
Before initiating testing of SPV pump the following precautions must be followed: 

a)  In case of direct coupled pump-set, proper alignment of input pipe, output pipe and the 

sensors shall be ensured. 
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b)  Air tightness in suction line shall be ensured and the general layout of the system pipe work 

should be designed to avoid airlocks. 

c)  The offset pipe of suction line shall either be horizontal or inclined upward towards the 

pump and shall never be inclined downward towards the pump to avoid air trapping. 

d)  For the delivery head, a pressure gauge/sensor shall be connected to the delivery line with 

tapping as shown in Figures 1 or 2 or 3. The tapping shall be flush with the inside of the 

pipe and shall have its axis at right angles to the direction of flow. The pipe set up between 

the pump outlet and the pressure sensor should be the same diameter as the manufacturer’s 

outlet fitting. Sensor/gauge may be connected to the tapping point through a flexible hose. 

e)  Preferably, Digital Pressure sensor/gauges of suitable range need to be used for the 

measurement of head.  Care shall be taken to eliminate any leaks in the connecting pipes 

and to avoid the trapping of air in the connecting pipe or hose. 

f) It is assumed that over the normal operating range of the pump the pressure drop due to 

frictional losses between the pump outlet and the pressure sensor will be negligible and the 

kinetic energy component of the water at the pump outlet will be small compared to the 

increase in potential energy due to the increased pressure across the pump. 

g)  For instantaneous performance testing, pressure can be sustained by means of a simple gate 

valve in which a backpressure is sustained by restricting the flow. An automatic control 

valve(s) may be used to sustain a constant upstream pressure. Pressure may also be 

sustained by means of a pre-pressurized air chamber operating with a pressure maintaining 

valve at the outlet. A real water column may also be used. 

h)  A good quality digital flow meter with electrical output linearly proportional to flow rate 

shall be connected at the other end of the delivery pipe. The distance between the auto 

control valve and flow meter shell be minimum 1.5 meters to ensure laminar flow of water. 

i) After flow meter the end of the discharge pipe should be beneath the water surface to 

prevent splashing. This could cause a mixed water / air bubbles fluid entering the pump 

inlet and affecting its proper operation. If so then a vertical baffle or a similar arrangement 

shall be inserted in the tank between the pump intake and the return pipe such that water 

does not make any splash and avoid any bubbles when spread to the bottom of tank to reach 

the input pump. In this way any small bubbles will be excluded, as they will remain near 

the surface. Alternatively a large pipe can be placed around the pump with its top breaking 

the surface and an arch cut in its base to allow water entry. 

 
4.3 Priming Arrangement 
A non-return valve/ foot valve shall be used in suction line, further it may also require suction pipe 

need to be filled with water for priming purpose in case of surface pumps. 

 
4.4 PV Module Array Structures: 
For testing the SPV pump using the actual solar array, outdoor PV array structures with different 
module mounting capacity (4,6,8,10, etc.) should be used. The modules are mounted on the 

structures with tracking facility to optimize irradiance, power output and accordingly, the total 

quantity of water pumped in a day. 

 
4.5 Sun Simulator PV Module Tester: 
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To estimate the wattage of the PV modules under STC, a high precession (at least class AAA as 
per IEC 60904-9) sun simulator module tester is required in the pump testing lab. Alternatively, 

all PV modules should have STC testing certificate from an NABL accredited test laboratory and 

the date of testing should not be later than a year. In the STC testing, if the module is found 

degraded, the degraded data should be used. 

 
4.6 Simulator (Electrical) Testing 
Ideally, the SPV pump should be tested as per the site conditions where it is designed to operate. 

The details of outdoor testing are discussed in the next sessions. However, for testing under 

simulated conditions, a programmable Solar PV (SPV) array simulator capable of simulating a 

given solar PV array configuration (i.e. the number of modules, the type and the series / parallel 

combination), site radiation and temperature conditions shall be required for laboratory. 

Measurement equipment with acceptable accuracy and precision shall be used for detection and 

data logging of the parameters listed in Table 2. 

 

Table 2 – Core Parameters to be Measured and Recorded 
 

Parameter 
 

Symbol 
 

Unit 
Measurement 
Uncertainty 

(1) (2) (3) (4) 

SPV Array voltage Va V 1 percent 

SPV Array current Ia A 1 percent 

Pressure/head as measured p Kg/cm2
 2 percent 

Flow rate Q lps 2 percent 

Solar irradiance Ee W/m2
 2 percent 

4.7 Sump Well (Hydraulic Testing) 
For the performance testing of SPV pumps a sump well with sensors for sensing, monitoring and 

recording of pump parameters will be required. The details of the resources required are given 

below: 

a) Water tank / sump of required dimensions, 

b) PV Modules, Controller, Motor-pump set, and Other Accessories (Test Sample) 

c) Pressure transducer with data logging system 

d) Flow Meter with data logging system 

e) Suction pipe(s) (if applicable) 

f) Discharge pipe(s) 

g) Pyranometers and Temperature sensors with data logging system 

h) Auto control valves 

i) SPV array Simulator(s) for simulation of module arrays for testing 

j) SPV array for realistic testing 

k) Structure for mounting modules for realistic condition testing 

l) AAA class Sun simulator for testing of modules performance at STC 
Refer to the block diagram at Figure 3. 
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4.8 Constant Head Requirement 
Dynamic head variation during test shall be within limit as specified in column 2 of table 3 and 

the allowable variation in arithmetic average (from start of flow point to end of flow point refer 

figure 5) of dynamic head  shall be within value specified in column 3 of table 3. Any data with 

head variation during the test beyond the limit specified in column 2 of table 3 shall be treated as 

garbage data and shall not considered in calculations of daily water output. 

 

Table 3– Allowable variation in arithmetic average of dynamic head 

Required Dynamic 

head in (meters) 

Allowable variation in 

dynamic head during test 

Allowable variation in arithmetic 

average of dynamic head 

(1) (2)  (3) 

10 ± 15 % = ± 1.5 meter ± 0.5 meter  

20 ± 10 % = ± 2 meter ± 0.5 meter  

30 ± 10 % = ± 3 meter ± 0.7 meter  

50 ± 8 %  = ± 4 meter ± 0.8 meter  

70 ± 7 %   = ± 4.9 meter ± 0.8 meter  

100 ± 7 %   = ± 7 meter ± 1 meter  
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5.0   Test Procedure for Performance Evaluation of SPV Pumping System: 
There are three major profiles to be completed for comprehensive certification and 
qualification of a sample SPV water pump as per this standard. Two steps correspond to two 
simulation profiles, Hot & Cold. The third step corresponds to actual outdoor conditions 
testing using natural sun radiation.  The SPV water pump sample should attain or exceed the 

qualification bench marks set by MNRE for the specified model & design, in all the three 
profiles. Before executing the three profiles testing, it is necessary to conduct the following 

protections test on the sample: 

 
1.   Dry running: System must shut down within one minute/manufacturer specification in 

dry running condition (when water level goes below pump inlet). 

2.   Open circuit: System should not operate if any phase become open circuited, the 

controller shall be tripped within one minute/manufacturer specified time. 

3.   Short circuit: System should not operate if any two or all three phase short circuited. 

4.   Reverse polarity: System should not malfunction if polarity of input power is reverse. 

 
The performance testing of SPV Pumping System for the three procedures are discussed in 

following sections: 
 

 
 

5.1   Simulator Methods: 
 

Simulation methods are the easiest and fastest way of estimating SPV pump performance. 

However, in these methods actual PV array is not used, instead a PV array simulator is used. 

Here, a Programmable SPV array simulator capable of generating power output equal to 

actual SPV array under the given radiation and temperature conditions for given SPV array 

configuration (i.e. the number of modules, the type and the series / parallel combination) 

will be used. Although any radiation & temperature can be created, for the purpose of 

testing, two conditions one Hot summer day conditions (hot profile) and the other Winter 

day conditions (cold profile) shall be used. 
 

Hot & Cold Profiles: 
 

The typical Hot & Cold day profiles are shown Figure 4. These profiles of full day Solar 

irradiance and temperature shall be loaded in PV array simulator, sequentially one after 

the other. The simulator output is connected to the motor & pump through the pump 

controller and the profiles are run on real time basis. The performance parameters as given 

in table 2 are collected every minute for the entire duration of run time (per day). The total 

water output and output in liters /watt STC/ day can be estimated at desired constant 

head / dynamic head for complete duration of profiles. 
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Note: Per second data for hot and cold profile may be downloaded from MNRE/NISE 

website 

 
5.2   Outdoor Condition using sun radiation: 

 

To operate the motor-pump set using actual PV array, an array as per the Motor-pump 

set HP capacity to be designed. The STC wattage of all the PV modules is measured 

first, as per IEC 60904-1/ IS 12762-1 or clause number 11.6 of IEC 61215/ clause number 

10.6 IS1 4286.  .  The modules will then be installed on the structures, both in series and 

parallel combinations, as required, are connected and designed PV module array is 

created. The array output is connected to Motor & Pump through pump controller. Then 

using a PV Array tester measure the PV array output and different radiation intensities 

starting 100W/ m2  up to 1000 W/m2  (if possible), if 1000W/ m2 is not reached, 

calculate maximum power output at the maximum sun radiation that can be achieved (say 

900 or 800w/ m2). Always measure & record the instantaneous water flow rate at each of 

the radiation levels, against the PV array output power. A Table listing three parameters 

sun radiation, array Wattage output and water flow rate at each power output to be 

recorded. This data is most useful and will be used is subsequent calculations. This data 

can also be compared with data supplied by manufacturer. 

 
Per day water output test to be performed at desired constant dynamic head for complete day 

from dawn to dusk (sunrise to sunset). Irradiance shall be measured at coplanar to modules. 

Tracking may be done manually or automatically. Total flow shall be corrected at reference 

Average Daily Solar Radiation of 7.15 kWh/m2 on the surface of SPV array (i.e. coplanar with 

the SPV Modules). Results of the SPV pumping system obtained under outdoor condition shall 

be compared with data supplied by the applicant and also from the results obtained through 

simulator testing to assess the performance of the system. 
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NOTE:- 

- Handle PV modules carefully during installation. 

- PV modules to be free from dirt (sand, bird droppings etc.,) during test. 

- Install PV modules in shadow free access controlled area. 

- Tracking shall be minimum three time in a day for maximum performance 

- Pyrono-meter should be mounted co-planer with SPV modules. 

 
Recoding, measurement & logging of flow for the period of hot profile, cold Profile and 

Realistic condition need to be done. 
 
 

5.3   Remote Monitoring System Verification 
 

Provision for remote monitoring of the installed pumps must be made in the controllers 

through an integral arrangement and it should be capable of providing live status/parameters 

through online portal. 

 
6   MEASUREMENTS AND APPARATUS 

 
6.1   Solar Radiation Measurement 

 

Solar radiation at coplanar with Module surface shall be measured using pyranometer. 

Response time of pyranometer should not be more than 15 seconds. Interval between two 

readings should not be more than one minute for the calculation of average daily solar 

radiation. 

 
6.2   Measurement of Head 

 

6.2.1   Delivery Head 
 

Digital pressure gauge/sensor shall be used, also a data logging system must be used for 

calculation of average head through day. Interval between two readings should not be more 

than one minutes for the calculation of average head. Accuracy for pressure sensor shall be 

within ± 0.5 percent. 
 

6.2.2 Suction Head 
 

Suction head shall be kept constant by mean of vertical distance from sump water level to 

centre of pump impeller. Correction in head shall be applied as per atmospheric pressure at 

the testing place. 

Distance measuring scale or laser based sensors may also be used for suction head 

measurement. For reference a vacuum gauge/absolute pressure gauge/manometer may also be 

used, if used, then shall be of suitable range for measuring suction head and delivery 

heads. Instead of mounting gauges directly on the pipes, they may be placed on separate 

stand. 
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6.3   Measurement of Rate of Flow 
 

A good quality Magnetic flow-meter is desirable for flow measurement, data logging system 

must be used for calculation of cumulative water volume throughout the day. The maximum 

flow rate of flowmeters should be at least 1.5 times the maximum flow rate of pumps. 

Instrument can be selected as per 3.2 of IS 11346. Interval between two readings should not be 

more than one minutes for the calculation of cumulative flow. Accuracy for flowmeters shall 

be within ± 0.5 percent. 

 
7 CALIBRATION OF APPARATUS 

 
All measuring instruments are to be calibrated periodically as per 

requirement. 

 
8 STEP-WISE TEST PROCEDURE 

 
8.1 Per Day Water Flow Test of Submersible Pumps 

 
a) Install the Pump-set as per Figure 1. 

 
b) Connect Pump-set with controller as per manufacturer instruction 

 
c) Use Solar PV Array Simulator Or actual output from SPV array, for testing of 

pump-set at given profile. 

 
d) Connect controller with PV array Simulator or with actual SPV array output as 

per requirement of profile 

 
e) Input STC performance data of each module in the array, into simulator and invoke 

the desired profile and run the same. 

 
f) For realistic condition test, make array by mounting all SPV modules on 

structure(s) by connecting modules in series or parallel as per requirement. 

 
g) Start controller after connecting it with array or array simulator. 

 
h) Use head control valve or pre-pressurize tank to keep constant desired dynamic 

head. 
 

j) Record parameters as given in table 2 recording interval shall be ≤ 1 minute. 

 
8.2 Per Day Water Flow Test of Surface Pumps 

 
a)  Install pumps as per Figure 2 
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s 

b)  Maintain height to get desirable static suction head as per requirement 

 
c)  Install of foot valve or non-return valve as per manufacturer instructions; 

and d)  Follow steps (b) to (j) of para No. 8.1 

9 OBSERVATIONS 

 
The following observations of complete day profile shall be recorded in a test record 

sheet. These observations shall be used to derive pump characteristics: 

a)  Instantaneous Solar irradiation (W/m2), pyranometer  reading  

b)  Delivery gauge/sensor readings 

c)  Suction  gauge/sensor  readings  /  Distance  between  water  level  to  impeller  eye,  

(if applicable) 

d)  Gauge distance correction factor, Z 

e)  Calculate cumulative daily solar radiation coplanar with solar modules 

(kWh/m2), f)   Calculate total water discharge in a day at desirable constant head 

(Liters per Day) g)  Water output per day per watts peak (Liters/Wp) 

 
10   COMPUTATION OF TEST READINGS 

 
10.1   Computation of Total Head for Surface (Mono-set) Pumps 

 
Total Head H = HSSL + Hd + Z + ((Vd

2–V 2) / 2g) 
 

 

HSSL = Total Static suction Lift in meters of water column (measured by calibrated 

measuring tape or any distance measuring sensors) 

 
Hd = Delivery gauge/sensor reading in meters of water column 

 
Z =     Gauge distance correction factor for delivery gauge centre and inlet pipe 

centre in meters (refer figure 3).  If the delivery gauge centre is below the 

inlet pipe centre, Z is subtracted from the delivery gauge reading and if the 

delivery gauge centre is above inlet pipe centre, Z is added to the delivery 

gauge reading; the gauge distance correction factor shall never be applied to 

the suction vacuum gauge or mercury manometer reading irrespective of 

their positions: 

 
Vd = Velocity at delivery gauge/sensor connection, m/s; 

 

Vs = Velocity at suction gauge/sensor connection, m/s; 

and g = Acceleration due to gravity in m/s2. 



 

NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off 

Grid/192012030 Dated:- 20-12-2019 

 

SECTION –4 Technical 

& SCC 
Page 63 of 92 

 

 
The Total Static Suction Lift in surface pump (HSSL) 

 
HSSL = Height in meter from water level to impeller + Altitude correction in 

meter + water temperature correction in meter. 

 
10.1.1 Correction for Altitude 

 
Barometric pressure shall be recorded at test place. The difference between 

atmospheric pressure at the test place and 10.33 mWC (that is atmospheric pressure at 

MSL) shall be deducted from Static suction lift. 

 
10.1.2 Correction for Water temperature 

 
Static suction lift specified in below Table shall be increased or reduced as given 

below when water temperature is below or above 33°C. 

 
Table 4 – Correction for water temperature 

Hourly Average of 
Water Temperature 

°C 

Vapour pressure 
mWC 

Correction in Static suction lift 
above and below 33°C  water 

temperature mWC 

10 013 + 0.39 

15 0.18 + 0.34 

20 0.24 + 0.28 

25 0.33 + 0.19 

30 0.43 + 0.09 

33 0.52 0.00 

35 0.58 - 0.06 

40 0.76 - 0.24 

45 1.00 - 0.48 

50 1.28 - 0.76 
 

Suction head shall be adjusted minimum 3 time in a day as per average water 

temperature and barometric pressure, by adjusting water level of tank. 

Following formula can also be used on behalf of 

table 4 y = -0.0007 x2 + 0.0130 x + 0.3079 
 

Where y = Correction in Static suction lift x = Average of water temperature. 
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10.2   Computation of Total Head for Submersible Pump-sets 
 

Total head H = Hd + Z + ((Vd
2) / 2g) 

Where: 

Hd = Delivery gauge/sensor reading in meters of water column; 
Z  = Gauge distance correction factor for delivery gauge. Distance between 

gauge/sensor center to tank water level (refer figure 1). 

Vd = Velocity at delivery gauge/sensor connection in 

m/s; 

g = Acceleration due to gravity in m/s2. 

 
10.3 Total Water Per-Day 

 
Total per day water output shall be calculated by Integration (Sum) of flow rate with respect 

to time. Integration shall start from the time when pump set achieve desired constant head in 

morning time (start point refer figure 5) and end at the time when pump set unable to achieve 

desired constant head in evening time (End point refer figure 5). 

 
In case if Average Daily Solar Radiation found less than requirement then test shall be 

performed on next sunny day. 

 
10.4 Water Output Per Day Per Watt Peak 

 
Water output per day per watts peak (ltr/Wp) = Water output (Liters) per day at specified 

head / Array STC power in watts-peak 

 
10.5 Cumulative Daily Solar Radiation 

 
Cumulative Solar Radiation (kWh/m2) in a day= Average of instantaneous irradiance reading 

from 

Dawn to Dusk (kW/m2) X period of time in 

hours. 

This can be obtained through time weight summation of pyranometer 

readings. Dawn = Time of sunrise when irradiance become positive from 

zero value. 

Dusk = Time of sunset when irradiance become zero from positive 

value. 

 
10.6 Mismatch in maximum power at STC among modules of array  
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The mismatch shall be calculated as under:  

 

% 𝑃𝑜𝑤𝑒𝑟 𝑚𝑖𝑠𝑚𝑎𝑡𝑐ℎ 𝑖𝑛 𝑎𝑟𝑟𝑎𝑦= (𝑃𝑀𝑎𝑥−𝑃𝑀𝑖𝑛)/ (𝑃𝑀𝑎𝑥+𝑃𝑀𝑖𝑛) × 100  

 

 
PMax = Maximum power among modules in array  

PMin = Minimum power among modules in array 

 

10.7 Efficiency of Array 

 
Efficiency of Array = The power output from array / (total area of modules in m2 X Sun 

radiation in watts/ m2) 

 
10.8 Fill Factor of Array 

 
Fill factor of Array = This has to be measured using a PV array tester. This depends on the 

overall series resistances and shunt resistances of modules in the array. 

 
10.9 Output Voltage of Array 

 
Output Voltage of Array = Sum of voltages of modules in series 

In parallel connected module strings, the lowest voltage generating strings will set the voltage. 

 
10.10 Output Current of Array 

 
Output Current of an Array = Sum of currents of the parallel strings in the array. 

The output current of a string is controlled by the lowest current generating module. 

 
10.11 Output Power of Array 

 
Output Power of Array = Sum of power of all modules- mismatch loss 

This can be measured by PV array tester. 
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11 EXAMPLES: 
 

11.1 Total per day flow 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

 

 

 

 

FIGURE 5- TYPICAL GRAPH FOR UNDERSTANDING CALCULATION 

 
If pump achieved constant head at 8:15:30 AM (Start point in figure 5) and in 

evening pump unable to keep constant desired head at 17:45:30 PM (End point in 

figure 5). 
 

Flow rate in lps is recorded from 08:15:30 AM to 17:45:30 PM (start point to end point) 

If the average lps calculated is 3.55 lps then total flow will be 

 
Total duration of flow            = End Time - Start time 

 

= 17:45:30 – 8:15:30 
 

= 9 h:  30 m : 0 s 
 

Total duration from start to end seconds: 
 

= (9x3600) + (30x60) + (0x1) = 34200seconds 
 

Total per day flow in liters  = Average flow in lps x total seconds 
 

= 3.55 x 34200 = 121410 litters 
 

For realistic test, correct total flow at reference Average Daily Solar Radiation as specified 

in MNRE specifications. 

 
12 TEST REPORTS 

In order to have uniformity, the test reports issued by the Labs shall use common format 
developed by NISE. The test report shall be issued only in the name of applicant and shall 
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clearly indicate whether the Solar PV water pumping system qualifies as per MNRE 

specifications or not along with details. A soft copy of test report shall also be provided to 

the applicant and shall be made available on web-portal of test lab, which may be accessed 

by the implementing agencies to verify the authenticity of the report. 

 
13 USE OF OTHER BRAND OF SOLAR MODULES 
In case a test lab has tested and issued approval certificate for a particular model of SPV 

pumping system using a particular brand of SPV Modules, the applicant may use SPV 

Modules of other brand for the same model of SPV pumping system without going for 

retesting of SPV pumping system  with other brand of SPV Modules provided the test lab 

certifies that the SPV Module of other brand is atleast of same wattage capacity and its 

parameters and characteristics are not inferior to the brand of SPV Module with which the 

model of SPV pumping system was tested and certified by the testing lab. In addition, 

configuration of solar array i.e. the number of solar modules in series and/or parallel 

combination will remain unaltered. Further, in each case the SPV module shall follow the 

quality control order issued by MNRE from time to time. Following criterion shall be 

followed: 

 Solar Array Maximum voltage Vmpp with new brand module shall be within ±2% 

of earlier module. 

 Modules Efficiency and Fill Factor shall qualify minimum requirement of MNRE 

specifications 

 Array and module Mismatch shall meet the MNRE specifications. 
 

 

13 LABS AUTHORISED FOR SOLAR PUMP TESTING 

The National Institute of Solar Energy and any other lab accredited by NABL for testing 
of solar PV water pumping system as per MNRE specifications and testing procedure are 

authorized to issue approval certificate on successful testing of a solar PV water pumping 

system. 
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ANNEX A 
(Clause 2) 

 
LIST OF REFERRED STANDARDS 

 
IS NO. Title 

14286 : 2010 
Crystalline  Silicon  Terrestrial  Photovoltaic  (PV)  Modules  —  Design 

Qualification and Type Approval 

3043:1987 Code of Practice for Earthing 

5120:1977 Technical requirements for rotodynamic special purpose pumps (First revision) 

11346:2003 Tests for Agricultural and Water Supply Pumps - Code of Acceptance 

6603:2001 Stainless Steel Bars and Flats 

6911:2017 Stainless steel plate, sheet and strip Stainless steel plate, sheet and strip 

7538:1996 
Three-phase squirrel cage induction motors  for centrifugal  pumps  for agricultural 

applications 

8034:2002 Submersible pump sets - Specification (second  revision) 

9079:2002 
Electric monoset pumps for clear, cold water for agricultural and water supply 

purposes - Specification (second revision) 

9283:2013 Motors for submersible pump sets 

11346:2002 Code of acceptance tests for agricultural and water supply pumps (first revision) 

14220:1994 Open well submersible pump sets -  Specification 

14582:1998 
Single-phase  small  AC  electric  motors  for  centrifugal  pumps  for agricultural 

applications 

ISO 9905:1994 Technical specifications for centrifugal pumps -- Class I 

IEC 60068-2-6:2007 Environmental testing – Part 2-6: Tests – Test Fc: Vibration (sinusoidal) 

IEC 60068-2-30:2005 
Environmental testing – Part 2-30: Tests – Test Db: Damp heat, cyclic (12+ 12h 

cycle) 

IEC 60146-1-1:2009 
Semiconductor converters - General requirements and line commutated converters 

- Part 1-1: Specification of basic requirements 

IEC 60364-4-41:2005 
Low-voltage electrical installations - Part 4-41: Protection for safety - Protection 

against electric shock 

IEC 60364-7-

712:2017 

Low voltage electrical installations - Part 7-712: Requirements for special 

installations or locations - Solar photovoltaic (PV) power supply systems 

IEC 60529:1989 Degrees of protection provided by enclosures (IP Code) 

IEC 60947-1:2007 Low-voltage switchgear and control gear - Part 1: General rules 

IEC 61000-6-2:2016 
Electromagnetic  compatibility (EMC)  -  Part  6-2:  Generic  standards  - Immunity 

standard for industrial environments 

IEC 61000-6-3:2006 
Electromagnetic compatibility (EMC) - Part 6-3: Generic standards - Emission 

standard for residential, commercial and light-industrial environments 

IS/IEC 61683 :1999 
Photovoltaic Systems — Power Conditioners— Procedure for Measuring 

Efficiency 

IS/IEC 61730-1 : 2004 
Photovoltaic (Photo Voltaic (PV)) Module Safety Qualification Part 1 

Requirements for Construction 
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IS/IEC 61730-2 : 2004 
Photovoltaic (Photo Voltaic (PV)) Module Safety Qualification Part 2 

Requirements for Testing 

IEC 61800-3:2017 
Adjustable  speed   electrical   power  drive   systems   -   Part   3:   EMC 

requirements and specific test methods 

IEC 62109-1:2010 
Safety of power converters for use in photovoltaic power systems - Part 1: General 

requirements 

IEC 62305-3:2010 Protection against lightning - Part 3: Physical damage to structures and life hazard 

IEC 62458:2010 
Sound system equipment – Electro-acoustical transducers - Measurement of large 

signal parameters 
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Universal Solar Pump Controller (USPC) Specifications for Stand-alone applications 

 

1.   Preamble: 
 

The Controller for Solar PV pumping system is the heart and brain of the system. The 

Solar PV pumping system deployed at huge cost to the farmer and the exchequer for the 

Government is currently utilised only for half of the days in a year (around 150 days per 

year) on an average. In order to optimally utilize the solar photovoltaic system that 

generates the electricity throughout the year during sunshine hours, the controller supplied 

for installation of solar pumping system should be able to perform several other tasks for 

agricultural and other needs of a farmer. This will increase the productivity of agriculture 

sector and income of farmer. With the use of USPC the solar system could be used 

effectively throughout the year. 
 

2.   Technical Specification for Stand Alone Application 
 

The USPC with SPV modules and structure can be used for agrarian applications such as 

water pumping, apple grading and polishing system, wheat (grain) flour grinding 

machine / aata chakki, cutter/chaff, deep-fridger / cold storage, blower fan for cleaning of 

grains, heating loads and any other standard voltage (400/415V) three phase 

motor/equipment of capacity not more than the capacity of Solar PV pumping system. 

The USPC operation schematic diagram is shown in Fig. 1. Further, the applications are 

not limited upto the few shown in the figure. 
 

I. Following table gives specifications of electrical supply from USPC for motors 

other than the solar pumps.  For operating the pump the USPC must follow the 

MNRE specifications for SPV pumping systems. 
 

Sr 
No. 

 
Description 

 
Desired requirement 

1 Motor Supply Phases Three phase R-Y-B 

2 Rated motor frequency 48-50Hz 

3 Frequency operation 0 to 52Hz 

4 Rated motor voltage 415V ± 5% 

 
5 

 
Desired motor operation 

Constant V by F or constant 
motor flux control 
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II.  Proposed electrical properties of USPC when operating motors other than motor- 

pump set: 
 

Sr 
No. 

Description Desired requirement 

1 Characteristic of voltages Pure sinusoidal or Filtered AC output voltage at 
motor terminal. No PWM pulses allowed at the motor 

terminal, as it generates pronounced voltage spikes. 

The USPC output is intended to use for the traditional 

induction motors based applications which are design 

for sinusoidal grid supply. 

2 THD of motor terminal 
voltages 

Below 3% 

3 THD of motor current (in 
case of balance/linear 

motor) 

Below 5% 

 

4 Balance supply Three phases should be balanced and no negative 
sequence components to be allowed 

5 Voltage spikes Recurring or non-recurring voltage spikes more than 
620V (peak of 440V AC supply) is not allowed 

between any two terminals 

6 Alarms and Protections Output voltage low, Output frequency low/high, Low 
irradiance/PV power, Current overload, Peak Torque 

overload 

 

III. Controller should be able to run SPV pumping system as per MNRE specifications 

as well as any other type of motor of suitable rating, subject to the load 

characteristics of the equipment in which the motor is used is any of the following: 

a)  Constant torque loads 

 b)  Constant power loads  

c)  Quadratic loads 

d)  Impact loads 

e)  Hydraulic loads 
 

Subject to the maximum torque being not more than 150% of the rated torque of 

the motor. 
 

IV. To ensure energy efficiency of solar PV system and to maintain reliability of 

PV installation against aging effect, module mismatch with time, partial shading, 

etc. , the desired USPC properties and configuration should be as follows: 

 
(a) Static MPPT efficiency of USPC should be equal or more than 98% during 

operation of 10 to 100% of rated STC PV power, and average MPPT tracking 

efficiency in the dynamic condition should be greater than 97 % with hot and 

cold profiles when feeding the water pumping, hydraulic or heating loads, so as 

to maintain MPPT irrespective of variation in solar energy or irradiance. ` 

(b) USPC efficiency should be as follows for the operation at 80% rated STC power 

of the PV array: 
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Sr No. SPV pumping system 

capacity 

Controller power efficiency should be 

more than or equal to 

1 3 HP 93.00% 

2 5 HP 93.00% 

3 7.5 HP 94.00% 

4 10 HP 94.50% 

5 15 HP 94.50% 
 
 

(c) Considering voltage variation over the year due to variation in temperature, 

irradiance and effect due to ageing, environmental damages to PV panels with 

time, USPC should have MPPT channels as an integral part of system ( or 

externally connected part) with wide range of input PV voltage for MPPT 

tracking of the PV panels. Input voltage range variation should be tested as per 

manufacturer declaration (min, nominal or 90% of the maximum) or if no 

declaration is made than at least it should be tested as per the table given below. 

 
 

Sr 

No. 
Motor Pump 

set capacity 

Input voltage range 

Minimum Nominal Maximum 

1 3 HP (Vnominal-50)  

 
 

Nominal 

(Vnominal+50) 

2 5 HP (Vnominal-70) (Vnominal+70) 

3 7.5 HP (Vnominal-70) (Vnominal+70) 

4 10 HP (Vnominal-100) (Vnominal+100) 

5 15 HP (Vnominal-100) (Vnominal+100) 
 
 

V. There should be Mode selection located on control panel of the USPC along with 

display and user should be able to select either to run motor-pump set of any other 

application. The software/firmware required to operate these applications must get 

automatically loaded when an appropriate position of the switch is engaged. 

 
VI. USPC must have at least four numbers of three phase output cables to feed power to 

the applications. The output power cable for specific application should get selected 

automatically upon selection of applications via keypad or via mobile or via remote 

control connectivity. The manual selector switch should not be used at the output to 

manage different loads. This is to ensure the hassle free operation of applications by 

farmer with adequate safety. 
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VII. USPC based Solar system must be equipped with Remote monitoring and 

remote fault identification: 

(a) Remote monitoring features should be integral part of solar pump controller and 

should provide time wise remote monitoring of PV voltage, PV Power, Water 

output, head, when used in solar pump mode.  When operated in farm equipment 

mode, it should show, PV voltage, PV power, motor voltage, motor current and 

motor frequency. 

(b) Cumulative energy generation from PV panels for a month, year and 5 years 

should be provided. 

(c) Remote monitor should show current status of system like On, Off and fault. 

(d) Software associated with remote monitoring should also provide location of SPV 

pumping system. 

(e) Controller should have support of sufficient Internal memory/ SD card / memory 

card to support remote monitoring in case of network failure. 

 
USPC must have IP65 protection or must be housed in a cabinet having at least IP65 

protection. 
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Testing Procedure for Universal Solar Pump Controller (USPC) 
 

USPC must be tested in two principle modes: 
 

1.   As an offgrid solar pump controller:  the testing should be as per MNRE 

specifications and Test procedure. 

2.   As a controller to operate motorized farm equipment: The testing should be as 

described below. 
 

To test the USPC in the second mode the test centres must have standard actual mode suitable 

for 4 loading modes. The input to the USPC must be from a solar PV simulator using the hot 

and cold profiles issued by MNRE. Following tests may be performed on USPC driving the 

agrarian load like Atta Chakki, Chaff Cutter and Deep Freezer under test. The USPC must be 

able to operate these motors of the attached agrarian load, so that they deliver the rated torque 

and are able to also operate till 150% of the rated torque for 30 seconds. 
 

S.No 

. 
Test Performed Expected result Test Lab 

Observation 

Remarks 

1 Application 

description on screen 

and selection of 

applications 

LCD screen provided on 

controller need to shows 

various applications which can 

be selected by keypad using 

up-down and enter key 

  

3 Mode operation of 
applications 

(Automatic: through 

keypad or remote / 

Manual: control 

switches) 

Universal Solar Agriculture 
controller should come with 

multiple outputs which can be 

permanently connected to the 

application by selecting 

appropriate options for 

example following applications 

should automatically started by 

USPC by appropriate mean 

such as keypad or remote for 

selection. 

(i) Water Pumping 

(ii) Chaff Cutter 

(iii) Deep fridge/ Cold 

Storage 

(iv) Atta Chakki 

 
Manual changeover is not 

allowed. 

  

4 Application Specific 
output (Application 

specific software) 

USPC should have inbuilt 
individual application specific 

software to run the agrarian 

applications other than pumps 

and output of the controller 

should be suitable for above 

mentioned applications 

 
- 

 



 

NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off 

Grid/192012030 Dated:- 20-12-2019 

 

SECTION –4 Technical 

& SCC 
Page 75 of 92 

 

 

5 Input PV voltage 
range 

Minimum – Voc at 

STC 

Nominal – Voc at STC 

Maximum – Voc at 

STC 

   

6 USPC Efficiency 
measurement in Hot 

and cold profile should 

be measured as per BS 

EN 50530/IEC 62891 

Efficiency of the UPSC at minimum………  VOC  

Load % Charge 

controller 
eff (%) 

Power 

tracking 
Efficiency 
(%) 

Overall charge 

controller efficiency 

(%) 

10    

25    

50    

75    

100    

 

Efficiency of the UPSC at Nominal ………  VOC 

10    

25    

50    

75    

100    

 

Efficiency of the UPSC  at 90 % of Max ……. VOC 

10    

25    

50    

75    

100    

 

Dynamic MPPT Efficiency 

Hot Profile  

Cold Profile  

7 Ripple and distortion 
at output on full load 

Should below 5 % after 25 % 
loading condition 

  

8 Measurement of 
Output voltage 

waveform 

Three phase output with up to 
440 V rms pure Sine Wave to 

be measured at least 4 times 

between 300W/m2 irradiance 

and maximum irradiance as per 

the irradiance profile. 

CF value should 
be provided by 

lab for voltage 

and current 

 

9 Operation at different 
output from array with 

all four load types 

(Array wattage as per 

MNRE model: 

Above …………. Watt DC 
output Should not stop 

functioning at any load 

condition.  Observation should 

be recorded. 

Power value 
should be 

recorded by the 

lab with all 

agrarian load 

Motor current 
should be 

recorded (for 

torque behavior) 

It must be 

almost constant 
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 Example 4800 Wp 
array) 

At 40% Power 

At 50% Power 

At 75% Power 

At 100% Power 

 supported by 
USPC 

irrespective of 
available DC 

power from 

array (motor 

running 

condition). This 

is for Impact 

loading 

condition (such 

as Chaff cutter) 

current variation 

need to be 

recorded by 

laboratory. 

10 Operation at different 
output from array with 

all four load types 

(Array wattage as 

MNRE model: 

Example 4800 Wp 

array) 

At 10 % Power 

At   25 % Power 

At 30 % Power 

USPC need to run all the 
agrarian load in variable 

frequency at the lower 

irradiance value 

 
The load may be increased 

beyond 150% of rated torque 

to determine at what level the 

motor is stalling and stopping 

and it must trigger ‘torque 

overload’ alert. If it goes 

beyond 150% of the motor 

rated torque the USPC must 

trip indicating an ‘overload 

tripping’. 

Motor current 
should be 

recorded (for 

torque behavior) 

as it is a function 

of V/F ratio 

controlled by 

USPC 

 

11 Total circuit protection 
observation 

     Soft Startup, 

     low radiation protection, 

     overload protection, 

     Open circuit protection 

     Reverse polarity protection 
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Expected output of individual applications must be specify as per their power rating and SPV 

capacity, such as: 

1. kg/hour grinding of atta chakki, and granularity. 

2. Volumetric Iceing of cold storage in x hours. 

3. Output in terms of kg/hours for a specific capacity grass-cutter. 

4. Output must be quantify in terms of rate of volume or weight as above for any other 

applications. 
 

 
Following test labs may also conduct testing of USPC as per procedure prescribed above and 

issue testing certificates: 

1. Central Power Research Institute (CPRI) 

2. UL India Pvt. Ltd. 

3. National Institute of Solar Energy (NISE) 
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ANNEXURE-II 
 

QUALIFYING REQUIREMENT (QR) 
 

In addition to the satisfactory fulfillment of requirements stipulated under section ITB, the following shall 

also apply: 

 

Sr. No 
(A) 

Criteria 
(B) 

Documents to be Submitted 
(C) 

Particulars in brief of 
the Documents submitted 

by the Bidder on 
Covering Letter  

(D) 

1 

The bidder should be a firm 

registered/incorporated under 

Companies Act, 1956 or 

Companies Act, 2013/ and further 

amendment (s), 

OR 

A registered partnership firm 

(registered under section 59 of the 

Partnership Act, 1932) 

OR 

A limited liability partnership 

(under the Limited Liability 
Partnership Act, 2002). 

Copy of certificate of 

incorporation under Indian 

Companies Act 1956, repealed as 

2013 and further amendment(s) 

from Registrar of Companies. 
OR 

A Registered partnership deed 

OR 

A LLP registration certificate 

issued by registrar of companies 

 
In addition, PAN Card and GST 

Registration Certificate shall also 

be submitted. 

Company Incorporation 

Certificate/Partnership/LLP 

No. 

2 

The bidder should be, either of the 

following: 

 

i) Solar PV Module Manufacturer 

OR 

ii) Solar Pump Manufacturer 

 

(No Consortium is allowed in this 
tender) 
 
Past experience required for the 

bidders from last three financial 
years shall be as per Table 1 
below 

Work order copies/LoA’s and 
Completion Certificates from 

registered central/state/PSU 
(Public Sector 

Undertaking)/Distribution 

Company (DISCOM). 

AND 

Memorandum of Association, 

Article of Association needs to be 
attached along with the bid. The 

bidder should also highlight the 

relevant provision/ article 
number which highlights the 

objects relating to the business 
fields mentioned in the previous 

column. 
AND 

Copy of Factory License under 
the Indian Factories Act, 1948 

and GST registration Certificate, 

supporting the fact of the bidder 
being engaged in the business 

field mentioned in column B. If 
factory license does not specify 

that business field, a separate 
Government issued document 

shall be submitted in support of 

the bidder being engaged in the 

business field mentioned in 

Tabular details 

comprising of Order No.; 

Order Date; 

Client’s Name; Description 
of Project; 

Supply/Completion 

Period  (with  from-/to- 

dates); 

Ref. No. &  Date of 
Material   Receipt 

Certificates/ PO/Work 
Completion Certificates 
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column B 

3 

Bidder have to submit test reports 

for any category of Solar Photo 

voltaic water pumping system at 

any head based on MNRE 

technical specs 2015-16.  

In case, bidder do not have the 

above, Acknowledgment Receipts 

of submission in Lab, for any 

categories of Pump sets (as per 

MNRE 2019 Technical specs) 
shall be submitted for qualification 

requirement. 
 

However, bidder has to submit the 

test certificates for each pump 
category in which bidder gets 

empanelled based on MNRE 
technical specs 2019 within 30 

days of issuance of Letter of 
Empanelment by Implementing 

Agency. Bidder has to provide a 

declaration as per Attachment-17  

Original (or lab attested) test 

certificates need to be 

submitted at the time of 

submission of bid. (Tested parts 
in the report must be used for the 

entire project without any 
changes.) 

NA 

4 

Bidders  should  have  Average 

Annual Turnover (ATO) as per 

Table 2 below for immediately 

preceding last three financial years 

2016-2017, 2017-2018, and 2018-

2019. 

Duly authorized copy of audited 

annual report/Balance Sheet for 

last three financial years (i.e 

2016-17, 2017-18 and 2018-19) is 

to be submitted by respondent 
along with CA certificate. 

 
Turnover means operating 

income. 
Profitability means: Profit after 

tax 

M/s 

2016-17: 

2017-18: 
2018-19: 

 
Refer Format-1 in 

Annexure-III 

5 

The bidder should be profitable 

in last financial year i.e. 2018-19 

and at least one of the financial 

year out of 2016-17 or 2017-18. 

Duly authorized copy of audited 

annual report/Balance Sheet for 

last three years (i.e 2016-17, 

2017-18 and 2018-19) is to be 

submitted by respondent along 

with CA certificate. 
 

Turnover means operating 
income. 

Profitability means: Profit after 

tax 

M/s 

2016-17: 

2017-18: 

2018-19: 
 

Refer Format-2 in 
Annexure-III 
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6 

The Net worth of bidder as on 

the last day of preceding financial 

year (2018-19) shall not be less 
than 100% of the paid-up share 

capital. 

Duly authorized copy of audited 

annual report/Balance Sheet for 
last three years (i.e 2016-17, 

2017-18 and 2018-19) is to be 
submitted by respondent along 

with CA certificate. 

Turnover means operating 

income. 

Profitability means: Profit after 
tax 

In case of partnership, total 

closing capital of last financial 

year (2018-19) should not be less 

than total opening capital of 

2018-19. The same will be treated 

as negative net worth and vice 

versa. 

Individual   Net Worth 
Details 

 

M/s 

 

2016-17: 

2017-18: 

2018-19: 

7 

Bidder     needs     to     submit 

documentary evidence that 

components should be 

indigenously manufactured for the 
supplied systems.  

Declaration of sourcing/ 

manufacturing of components, 
clearly specifying as being 

indigenously manufactured. 
Details of the manufacturing/ 

sourcing firm/ facility, including   

Company Profile, to be provided 

accordingly. 

AND 

The bidder should submit the list 

and pictures of the manufacturing 

and testing facilities and submit 

an undertaking that if the details 

provided by the bidders are in 

deviation with the provision of 

the scheme, it will call for 

disqualification. If considered 
necessary, a team of SNA 

officials may visit the facilities of 
the bidders for verification 

 

Along with above documents 
required   to   be   annexed   to   

the invoice (at the time of 
payment in case of successful 

bidder), copies of the Excise 
invoice(s) of the manufacturing 

unit(s) of the Solar PV Module, 

Pumps etc. shall also be annexed 

to the invoice for claiming 

payment. 

Attachment 15 
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Table-1 (Past Experience): 
 

Cluster States 
For Solar Pumps (No. of 
Solar Pumps installed or 

supplied) 

For Solar PV modules 
installed or supplied 

(Experience in MWp) 

1 Chhattisgarh 600 6.0 

2 Madhya Pradesh 750 7.5 

3 Rajasthan 750 7.5 

4 
Tamil Nadu, Karnataka, Telangana, Kerala 

and Puducherry 
590 5.9 

5 
Haryana, Punjab, Gujarat, Goa, 

Chandigarh, Dadra & Nagar Haveli, 

Daman & Diu and Delhi 

713 7.13 

6 Bihar, Jharkhand, West Bengal and Odisha 471 4.71 

7 Maharashtra 900 9.0 

8 Uttar Pradesh 450 4.5 

9 

Arunachal Pradesh, Assam, Manipur, 

Meghalaya, Mizoram, Nagaland, Sikkim, 

Tripura  

123 1.23 

10 
Himachal Pradesh, Uttarakhand and 

Jammu & Kashmir 
90 0.9 

 
NOTE 1:   The combine past experience for all clusters applied by the bidder shall be considered for evaluation. For 

example: If bidder quoted for Cluster 1 and Cluster 2, the past experience for supply/installed of Solar Pumps should be 

1350 (600 + 750), past experience for Solar PV Modules should be 6.75 Mega Watt-peak (3+ 3.75). 
 

Experience in any i.e. Pumping or Solar PV modules is Sufficient 
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Table-2 (Annual Turn Over Requirement): 
 

Cluster States Average Annual Turnover in INR 
Crores 

1 Chhattisgarh 30.6 

2 Madhya Pradesh 38.25 

3 Rajasthan 38.25 

4 
Tamil Nadu, Karnataka, Telangana, Kerala and 

Puducherry 
30.06 

5 
Haryana, Punjab, Gujarat, Goa, Chandigarh, Dadra & 

Nagar Haveli, Daman & Diu and Delhi 
36.34 

6 Bihar, Jharkhand, West Bengal and Odisha 24.02 

7 Maharashtra 45.90 

8 Uttar Pradesh 22.95 

9 
Arunachal Pradesh, Assam, Manipur, Meghalaya, 

Mizoram, Nagaland, Sikkim, Tripura  
6.9 

10 
Himachal Pradesh, Uttarakhand and Jammu & 

Kashmir 
5.05 

 

NOTE 2:   The combine ATO for all the states applied by the bidder shall be consider for evaluation. For 
example: If bidder has quoted for Cluster 1 and Cluster 2, the ATO of the bidder should be INR 68.85 Cr (INR 30.6 Cr 

+ INR 38.25 Cr). 
 

Note: 

 Bidder is allowed to participate in consortium with NSIC. In case of Consortium of NSIC, the lead members & 

consortium partners shall not separately participate as independent bidder or as members of any other consortium 

in this bidding process. All bids in contravention of this shall be rejected. 
 In case of participation as NSIC, it is clarified as consortium of maximum two members are allowed including 

NSIC as lead member. In one tender, only bid from one NSIC Consortium will be accepted. No other consortium 

is allowed apart from NSIC 
 “Holding Company “and “Subsidiary “shall have the meaning ascribed to them as per Companies Act, 1956 or, in 

vogue. 
 In case bidder is not able to furnish its audited financial statements on standalone entity basis, the unaudited 

unconsolidated financial statements of the bidder can be considered acceptable provided the bidder furnishes the 

following further documents on substantiation of its qualification: 
o Copies of the unaudited unconsolidated financial statements of the Bidder along with copies of the 

audited consolidated financial statements of the Holding Company with a letter of undertaking from 
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holding company supported by Board pledging unconditional and financial support. Irrevocable in the 

format enclosed in Attachemnt-9 of Section-6, Forms & Procedures. 
o A Certificate from the CEO/CFO of the Holding Company, stating that the unaudited unconsolidated 

financial statements form part of the Consolidated Annual Report of the Company. 
 In case a bidder does not satisfy the financial criteria, the holding company would be required to meet the 

stipulated turn over requirements, provided that the net worth of such holding company as on the last day of the 

preceding financial year is at least equal to or more than the paid-up share capital of the holding company. In such 

an event, the bidder would be required to furnish along with its bid, a letter of Undertaking from the holding 

company, supported by the Board Resolution, as per the format enclosed in the bid documents (Attachemnt-9 of 

Section-6, Forms & Procedures), pledging unconditional and irrevocable financial support for the execution of the 

Contract by the bidders in case of award. 
 In case the Bidder meets the requirement of Net worth based on the strength of its Subsidiary(ies) and/or Holding 

Company and/or Subsidiaries of its Holding Companies wherever applicable, the Net worth of the Bidder and its 

Subsidiary(ies) and/or Holding Company and/or Subsidiary(ies) of the Holding Company, in combined manner 

should not be less than 100% of their total paid up share capital. However individually, their Net worth should not 

be less than 75% of their respective paid up share capitals. 
 Net worth means the sum total of the paid up share capital and free reserves. Free reserve means all reserves 

credited out of the profits and share premium account but does not include reserves credited out of the revaluation 

of the assets, write back of depreciation provision and amalgamation. Further any debit balance of Profit and Loss 

account and miscellaneous expenses to the extent not adjusted or written off, if any, shall be reduced from 

reserves and surplus. 
 Other income shall not be considered for arriving at annual turnover. 
 The supporting documents in support of above Qualification Requirement should be submitted along with tender 

document, otherwise Techno-commercial offer submitted by the bidder is liable to be considered as non-

responsive. 
 All the required documents must be properly annexed and submitted as mentioned above with necessary details in 

brief in Column D. 
 In case bidder has been found to be defaulting on the delivery period (in each LoA issued) as per assessment 

(supply, installation etc.) will be liable to be rejected. Bidder have to provide the quantity (Nos. & Percentage) 

supplied and installed against each LoA awarded by SNA at the date of submission of bid. 
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ANNEXURE- III 
 

 
 

Format 1 
 

Information on Average Annual Turnover 
 

{To be printed on the Letterhead of the bidder including full postal address, telephone, faxes and e-mail 
address} 

 
Annual Turnover Data for the Last 3 Years 

 
Year Net Worth(in INR) Annual Turnover (in INR) 
2018-19   

2017-18   

2016-17   

Annual Average   

 

{This format should be certified by the practicing CA’s of the Bidder} 

 
Format 2 

 
Information on Profitability 

 
{To be printed on the Letterhead of the bidder including full postal address, telephone, faxes and e-mail 
address} 

 
Profit After Tax Data for the last 3 years 

Year Amount (in INR) 
2018-19  

2017-18  

2016-17  
 

 
{This format should be certified by the practicing CA of the Bidder 
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Annexure-IV 
 

SPECIFIC CONFIRMATION BY BIDDER 

Note: Please submit the table below duly filled, signed and stamped along with Techno- 
Commercial Bid. 

Description Remarks 
In case more than one bidder gets qualified based on the Techno-commercial 
Bid, then the bidder quoting the lowest total price for SPWPS defined in price-

bid table will qualify as the successful bidder. 

Agreed 

Bidders should have financial and technical capabilities to execute the Scope of 

Work as specified in the RFP. 

Vendor to give their 

acceptance along with 
supporting documents 

Offer of Warranty less than 5 YEARS from the date of delivery of respective 

consignment will not be accepted and bidder shall be disqualified. 
Agreed 

Payment Terms–as per SCC Clause No. 1.0. Agreed 

Test Reports of SPWPS are to be submitted as per MNRE technical 

specifications and testing procedures issued in 2019 and its subsequent 
amendment(s) if any. 

Agreed 

For the purpose of this Tender, the successful bidder needs to provide name, 

address, mobile no., email addresses, designations of at least 3 Senior Nodal 
Officers (Regular Employees of their organization), nominated by their top 

management, who are reachable through any means of modern communication 

and who shall be accountable to deliver the product and associated services to 

SNA as per the tender. 

To be indicated. To be 

enclosed separately 

Any entity which has been barred by the Central/State Government or PSUs 

(Public Sector Undertakings), from participating in any bid, and the bar subsists 

as on the Bid Due date, would not be eligible to submit a Bid. Necessary 

declaration to this effect has to be given by the bidder as per format in the tender 
form. 

Vendor to give a declaration 
on its letterhead pad. 

Bidder should have an existing network or has to set-up a local service network 

in the Project Areas to support post-delivery maintenance activities. The 

Successful Bidder has to further support the project by opening office in the state 

for delivery with one Project Manager and one Project Engineer dedicated full-

time to support supply and post-distribution warranty commitments. 

Details of service support 

network or plans for 

deployment of such network 

in project area to be 

provided. To be enclosed 

separately as Annexure. 

EESL/SNA reserves the right to ask other qualified bidders to match the 
evaluated price of L-1 Bidder. EESL/SNA reserves the right to offer up-to 25 % 

of L-1 quantity to NSIC Consortium, provided they meet all tender terms and 
conditions (except where they are exempted by Government Order) and also 

comply with the L-1 rate, quality, supply schedules of tender for bidders. 

Agreed 

EESL/SNA reserves the right for quantity variation up to +/ - 20%. Further 

EESL/SNA reserves the right to place a repeat order in case of urgency for part 
quantity in the Letter of Award for similar work on same prices, terms and 

conditions.  

Agreed 
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EESL/SNA shall give preference domestically manufacturers as per Policy 

Notification no. F.No.33 (3)/2013-IPHW dated 22.05.14 of Department of 
Electronics & Information Technology, provided they meet all terms and 

conditions of tender on price, quality, supply schedule, branding, etc. 

Agreed 

It will be the sole discretion of EESL/SNA to award the quantity irrespective of 

the quantity mentioned by the bidder and the band provided. 
Agreed 

Detailed Test certificate for SPWPS being offered meets Technical 

Specifications as per RfP. 
Agreed 

Sample copy of batch test report specifying all the required tests will be reported 

with each consignment. 
Agreed 

Undertaking by authorized signatory that all Central/State taxes, duties, levies, 

etc. shall be complied with by the supplier. 

Undertaking to be provided. 
To be enclosed separately as 

Annexure. 

Declaration that Bidder has not been barred/ banned/ black-listed by Central/ 
State Government or PSUs (Public Sector Undertakings). 

Agreed 

Price Validity till 365 days from the date of Price Bid opening Agreed 

Declaration for using same make of equipment’s as per test certificate in 
accordance with Attachment-16  

Attachment-16 to be filled 

and submitted 
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Annexure-V 

PRICE BID FORMAT 

(For Indicative purpose. To be filled online only). 
 

Name of Work: - Design, Manufacture, Supply, Transport, Installation, Testing and Commissioning of Off Grid Solar Photovoltaic Water Pumping 
Systems of 10 HP in selected States on PAN India basis, including complete system warranty and its repair and maintenance for 5 Years under MNRE off-
grid and decentralized solar PV applications scheme on behalf of State Nodal Agencies (SNAs).  

 
NIT/Bid Document No.: - EESL/06/2019-20/KUSUM/SWPS /Phase-1/10HP/Off Grid/192012030                                                           Dated:- 20.12.2019 

 
 

Sr. No Description 
Quantit

y 

Unit of 
Measuremen

t (UOM) 

Unit Rate exclusive of 
GST (IGST/SGST/ 
CGST/ UGST) (in Rs.) 
on F.O.R Destination 
Basis (In Figure) 

Unit Rate exclusive of 
GST (IGST/ SGST/  
CGST/UGST) (in Rs.) 
on F.O.R Destination 
Basis (In Words) 

For Cluster 1 - Chattisgarh 
1 Cluster 1 : 10HP DC - Submersible Water Filled Pump with normal controller 1 Nos     

2 Cluster 1 : 10HP AC - Submersible Water Filled Pump with normal controller 1 Nos     

3 Cluster 1 : 10HP DC - Submersible Oil Filled Pump with normal controller 1 Nos     

4 Cluster 1 : 10HP AC - Submersible Oil Filled Pump with normal controller 1 Nos     

5 Cluster 1 : 10HP DC - Surface Pump with normal controller 1 Nos     

6 Cluster 1 : 10HP AC - Surface Pump with normal controller 1 Nos     

For Cluster 2 - Madhya Pradesh 
7 Cluster 2 : 10HP DC - Submersible Water Filled Pump with normal controller 1 Nos     

8 Cluster 2 : 10HP AC - Submersible Water Filled Pump with normal controller 1 Nos     

9 Cluster 2 : 10HP DC - Submersible Oil Filled Pump with normal controller 1 Nos     

10 Cluster 2 : 10HP AC - Submersible Oil Filled Pump with normal controller 1 Nos     

11 Cluster 2 : 10HP DC - Surface Pump with normal controller 1 Nos     

12 Cluster 2 : 10HP AC - Surface Pump with normal controller 1 Nos     
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For Cluster 3 - Rajasthan 
13 Cluster 3 : 10HP DC - Submersible Water Filled Pump with normal controller 1 Nos     

14 Cluster 3 : 10HP AC - Submersible Water Filled Pump with normal controller 1 Nos     

15 Cluster 3 : 10HP DC - Submersible Oil Filled Pump with normal controller 1 Nos     

16 Cluster 3 : 10HP AC - Submersible Oil Filled Pump with normal controller 1 Nos     

17 Cluster 3 : 10HP DC - Surface Pump with normal controller 1 Nos     

18 Cluster 3 : 10HP AC - Surface Pump with normal controller 1 Nos     

For Cluster 4 - Tamil Nadu, Karnataka, Telangana, Kerala and Puducherry 
19 Cluster 4 : 10HP DC - Submersible Water Filled Pump with normal controller 1 Nos     

20 Cluster 4 : 10HP AC - Submersible Water Filled Pump with normal controller 1 Nos     

21 Cluster 4 : 10HP DC - Submersible Oil Filled Pump with normal controller 1 Nos     

22 Cluster 4 : 10HP AC - Submersible Oil Filled Pump with normal controller 1 Nos     

23 Cluster 4 : 10HP DC - Surface Pump with normal controller 1 Nos     

24 Cluster 4 : 10HP AC - Surface Pump with normal controller 1 Nos     

For Cluster 5 - Haryana, Punjab, Gujarat, Goa, Chandigarh, Dadra & Nagar Haveli, Daman & Diu and Delhi 
25 Cluster 5 : 10HP DC - Submersible Water Filled Pump with normal controller 1 Nos     

26 Cluster 5 : 10HP AC - Submersible Water Filled Pump with normal controller 1 Nos     

27 Cluster 5 : 10HP DC - Submersible Oil Filled Pump with normal controller 1 Nos     

28 Cluster 5 : 10HP AC - Submersible Oil Filled Pump with normal controller 1 Nos     

29 Cluster 5 : 10HP DC - Surface Pump with normal controller 1 Nos     

30 Cluster 5 : 10HP AC - Surface Pump with normal controller 1 Nos     

For Cluster 6 - Bihar, Jharkhand, West Bengal and Odisha 
31 Cluster 6 : 10HP DC - Submersible Water Filled Pump with normal controller 1 Nos     

32 Cluster 6 : 10HP AC - Submersible Water Filled Pump with normal controller 1 Nos     

33 Cluster 6 : 10HP DC - Submersible Oil Filled Pump with normal controller 1 Nos     

34 Cluster 6 : 10HP AC - Submersible Oil Filled Pump with normal controller 1 Nos     

35 Cluster 6 : 10HP DC - Surface Pump with normal controller 1 Nos     

36 Cluster 6 : 10HP AC - Surface Pump with normal controller 
1 Nos 

    



 

NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off 

Grid/192012030 Dated:- 20-12-2019 

 

SECTION –4 Technical 

& SCC 
Page 89 of 92 

 

For Cluster 7 - Maharashtra 
37 Cluster 7 : 10HP DC - Submersible Water Filled Pump with normal controller 1 Nos     

38 Cluster 7 : 10HP AC - Submersible Water Filled Pump with normal controller 1 Nos     

39 Cluster 7 : 10HP DC - Submersible Oil Filled Pump with normal controller 1 Nos     

40 Cluster 7 : 10HP AC - Submersible Oil Filled Pump with normal controller 1 Nos     

41 Cluster 7 : 10HP DC - Surface Pump with normal controller  1 Nos     

42 Cluster 7 : 10HP AC - Surface Pump with normal controller 1 Nos     

For Cluster 8 - Uttar Pradesh 
43 Cluster 8 : 10HP DC - Submersible Water Filled Pump with normal controller 1 Nos     

44 Cluster 8 : 10HP AC - Submersible Water Filled Pump with normal controller 1 Nos     

45 Cluster 8 : 10HP DC - Submersible Oil Filled Pump with normal controller 1 Nos     

46 Cluster 8 : 10HP AC - Submersible Oil Filled Pump with normal controller 1 Nos     

47 Cluster 8 : 10HP DC - Surface Pump with normal controller 1 Nos     

48 Cluster 8 : 10HP AC - Surface Pump with normal controller 1 Nos     

For Cluster 9 - Arunachal Pradesh, Assam, Manipur, Meghalaya, Mizoram, Nagaland, Sikkim, Tripura 

49 Cluster 9 : 10HP DC - Submersible Water Filled Pump with normal controller 1 Nos     

50 Cluster 9 : 10HP AC - Submersible Water Filled Pump with normal controller 1 Nos     

51 Cluster 9 : 10HP DC - Submersible Oil Filled Pump with normal controller 1 Nos     

52 Cluster 9 : 10HP AC - Submersible Oil Filled Pump with normal controller 1 Nos     

53 Cluster 9 : 10HP DC - Surface Pump with normal controller 1 Nos     

54 Cluster 9 : 10HP AC - Surface Pump with normal controller 1 Nos     

For Cluster 10 - Himachal Pradesh, Uttarakhand and Jammu & Kashmir 

55 Cluster 10 : 10HP DC - Submersible Water Filled Pump with normal controller 1 Nos     

56 Cluster 10 : 10HP AC - Submersible Water Filled Pump with normal controller 1 Nos     

57 Cluster 10 : 10HP DC - Submersible Oil Filled Pump with normal controller 1 Nos     

58 Cluster 10 : 10HP AC - Submersible Oil Filled Pump with normal controller 1 Nos     

59 Cluster 10 : 10HP DC - Surface Pump with normal controller 1 Nos     

60 Cluster 10 : 10HP AC - Surface Pump with normal controller 1 Nos     
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OPTIONAL Price bid (Price for Universal Solar Pump controller only) 

61 10HP DC Universal Solar Pump Controller 1 Nos   

62 10HP AC Universal Solar Pump Controller 1 Nos   

 
 

Other terms and conditions 
 

1. The Bidder shall indicate in the Price Bid, the unit prices in Rs. (INR) of the Goods & Services in the prescribed format only. Bidders shall quote for the complete 

requirement of Goods and Services specified under the Contract on a single responsibility basis, failing which such Bids will not be taken into account for evaluation 

and will not be considered for award. 

2. The bidder may quote for any or all heads in the price-bid format for which separate analysis/ reasonable estimation of all heads should be done by the bidder before 

quoting the rates in the financial bid. Any contravention may lead to rejection of offer submitted. 
3. Any other item as required for commissioning the system for reliable and efficient operation to be provided within the quoted price. 

4. The above prices are exclusive of GST. 
5. The bidder shall submit PAN and GST Registration Certificate in support of claim of GST. 

6. Please note that selection of the bidder will be done on the technically acceptable and L-1 (Lowest One) price basis for each line item. Bidder should quote for complete 

scope of work as defined above. 
7. While quoting for any type of pump is (Oil Filled/ Water Filled/ Surface Pump) it is mandatory to quote for both AC and DC type under quoted cluster. For example, if a 

bidder quotes for Submersible Oil Filled pump under Cluster – 1, then the bidder has to mandatorily quote for both 10HP DC submersible oil filled pump and 10HP AC 
submersible oil filled pump. 

 

Notes in Reference to Item No 61 and 62: 

1. Difference amount to be quoted in the above price bid table (with Universal Solar Pump Controller). For ex: If a bidder quote s 5 Lakh for 10HP DC 
SPWPS (with normal controller) as per item wise price bid table, and bidder estimate cost of 10HP DC SPWPS (with Universal Solar Pump Controller) 
to be 5.4 Lakh, then bidder shall quote 0.4 Lakhs in the 10 HP DC Universal Solar Pump Controller category of above price table. 

2. Price quoted in the line item no 61 and 62 shall be applicable for all the clusters quoted by the bidder as per Attachment-12 of Section-6. 
3. It will be on sole discretion of the farmer to opt for SPWPS with Universal Solar Pump Controller.  
4. The prices for SPWPS (Universal Solar Pump Controller) will not be considered for price bid evaluation.  
5. It is NOT mandatory to quote for USPC (Universal Solar Pump Controller). 
6. After opening of the price bids of any particular cluster and subsequent price matching and empanelment, the prices quoted fo r Universal Solar Pump 

Controller (USPC) ONLY by the empaneled bidders of that particular cluster would be taken into consideration  and lowest price would be discovered 
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for USPC for each cluster. SNA may ask empaneled vendors of clusters to match the respective lowest price of USPC under that cluster. 

 

 
I/We have read all the terms and conditions of the RfP/IFB/NIT and the Annexure(s) thereto and agree to accept and abide by the same in toto. The above quotation has been 

prepared after taking into account all the terms and conditions of the RfP/IFB/NIT. 
 

 
Dated:                 (SEAL) 

Signature of Tenderer or  

Their Authorized Representative: 
Name and Address of Tenderer: 

Phone No: 

Fax No: 

  



 

NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off 

Grid/192012030 Dated:- 20-12-2019 

 

SECTION –4 Technical 

& SCC 
Page 92 of 92 

 

Annexure-VI 

Following shall be the list of allocations approved to various States/UTs:  
 

Cluster States Total No. of Pumps 
(1 to 10 HP) 

1 Chhattisgarh 20000 

2 Madhya Pradesh 25000 

3 Rajasthan 25000 

4 Tamil Nadu, Karnataka, Telangana, kerala and Puducherry 19650 

5 
Haryana, Punjab, Gujarat, Goa, Chandigarh, Dadra & Nagar 

Haveli, Daman & Diu and Delhi 
23750 

6 Bihar, Jharkhand, West Bengal and Odisha 15700 

7 Maharashtra 30000 

8 Uttar Pradesh 15000 

9 
Arunachal Pradesh, Assam, Manipur, Meghalaya, Mizoram, 

Nagaland, Sikkim, Tripura  
4100 

10 Himachal Pradesh, Uttarakhand and Jammu & Kashmir 3000 
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SECTION 5 
 

 
1. Measurement and Verification (M&V) 

 

Not Applicable for this tender 
 
 

 

  

 

 

 

 

 

 

 

 

 

  



SECTION-6 
 

Forms & Procedures 
 

ATTACHMENT – 1 
 

                  BID FORM 

To, 

Chief General Manager (SCM) 
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-3, 6th Floor, 
SCOPE Complex, 
Lodhi Road, New Delhi-110003 

 

Subject:- EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off Grid/192012030 Dated:- 
20.12.2019 

 

Dear Sir, 

With Reference to your subject IFB/RfP, we are pleased to submit our bid for 

“……………………………………………………………….” in a sealed cover as detailed below: 

Envelope 1: Bid document fee/cost of tender documents [wherever applicable], Bid Security 
fees/Earnest Money Deposit, Bid Form, Power of attorney, Certificate regarding acceptance of 
important terms and conditions, Form of acceptance of EESL fraud prevention policy. 
 
Envelope 2: Price Bid 

We confirm that we have quoted as per instructions and terms and conditions of tender documents. We 

have submitted all the four attachments as stated in “Instructions to Bidders” 

We declare that the prices left blank in price schedule/price bid will be deemed to have been included 

in the prices of other items. We confirm that except as otherwise specifically provided, our bid prices 

include all applicable taxes including service tax, entry tax (if any), duties, levies , charges as may be 

assessed on us. 

We further declare that additional conditions, variations, deviations, if any, found in the proposal other 

than those listed in Attachment-5 save those pertaining to any rebates offered, shall not be given effect 

to.  

We undertake, if our bid is accepted, we shall commence the work immediately upon your Letter of 

Intent /Letter of Award to us, to achieve completion of work within the time specified in the bidding 

documents. 

If our bid is accepted, we undertake to provide contract performance securities and securities for 

Deed(s) of Joint Undertaking (as applicable) in the form and amounts and within the times specified in 

the bidding documents.  

We agree to abide by this bid for a period 180 days from the date of opening of bids as stipulated in the 

bidding documents and it shall remain binding upon us and may be accepted by you at any time before 

the expiration of that period. Further, the prices of recommended spares, if asked for; containe d in our 

bid shall re-main valid for the entire project period after placement of LoI/LoA.  

Until a formal contract is prepared and executed between us, this bid, together with your written 

acceptance thereof in the form of your Letter of Intent/ Letter of  Award shall constitute a binding contract 

between us.  

We understand that you are not bound to accept the lowest or any other bid you may receive.  



We, hereby, declare that only the persons or firms interested in this proposal as principals are named 

here and that no other persons or firms other than those mentioned herein have any interest in this 

proposal or in the contract to be entered into, if the award is made on us, that this proposal is made 

without any connection with any other person, firm or party likewise submitting a proposal, is in all 

respects for and in good faith, without collusion or fraud. 

 

Dated -------- 

NAME/S &AUTHORISED SIGNATORIES 

ADDRESS: 

MOBILE NO. : 

LAND LINE NO. :  

  

Our correspondence details are: 

1 Name of the bidder  

2 Address of the bidder  

3 
Name of the  contact person to whom all references 
shall be made regarding this tender 

 

4 
Designation of the person to whom all references 
shall be made regarding this tender 

 

5 
Address of the person to whom all references shall 
be made regarding this tender 

 

6 Telephone (with STD code)  

7 E-Mail of the contact person  

8 Fax No. (with STD code)  

9 GST No. of the bidder  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



ATTACHMENT – 2 
 

Format for submitting BG format in lieu of EMD. 

 

(To be stamped in accordance with Stamp Act, if any, of the country of the issuing Bank) 
 
Bank Guarantee No.  ........................ 
Date.............................................. 

 
To: 
 

Chief General Manager (SCM) 
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-3, 6th Floor, 
SCOPE Complex, 
Lodhi Road, New Delhi-110003 
 
Dear Sir(s), 
 
In accordance with invitation for bids under your bidding document/package 
no………………………………………………dated……………………..M/s……………………………havi
ng its registered/head office at………………………………………………………….(here in after called 
“Bidder”)  wish to participate in the said bid for (name of package) 
 
We, the ………………………………………………………. (Name and address of the bank), having our 
head office at ……………………………………………………………………………….guarantee and 
undertake to pay immediately on demand by Energy Efficiency services Limited, the amount of 
…………………..without any reservation, protest, recourse. Any such demand made by the employer 
shall be conclusive and binding on us irrespective of any dispute or difference raised by the bidder. 
 
The Guarantee shall be irrevocable and shall remain valid upto ………………….. If any further extension 
of guarantee is required, the same shall be extended to such period (not exceeding one year) on 
receiving instructions from…………(Bidder’s Name)_______________, on whose behalf guarantee is 
issued. 
 
In witness whereof the bank, through its authorized officer, has set its hand and stamp on 
this………………………day of ………………20…………………at…………… 
 
 
Witness: 
 
Signature:       Signature: 
 
Name:        Name :  
 
Official address:       Designation with Bank Stamp 
    
        Authorized vide 
         

Power of Attorney no. 
 
        Date 
NOTE:  

 Bid Security amount shall be as specified in the IFB/ITB.  
Complete  mailing  address  of  the  Head  Office  of  the  Bank  to  be  given. The bank 
guarantee validity date shall be forty five (45) days after the last date for which the bid is valid.  

 The Stamp Paper of appropriate value shall be purchased in the name of guarantee issuing 
Bank. The Bank Guarantee shall be issued on a stamp paper of value as applicable in the State 
of the issuing bank in India or the State of Delhi in India or the State of India from where the BG 
shall be operated, whichever is higher.  

 While getting the Bank Guarantee issued, Bidders are required to ensure compliance to the 
Bank Guarantee Verification Check List. Further, Bidders are required to fill up this Form 16 
and enclose the same with the Bank Guarantee.  



 
BANK GUARANTEE CHECK LIST  

 
1 Bank Guarantee No.  

2 Issuing Bank  

3 Nature of BG & No. of Pages  

4 Validity of BG  

5 Package Description  

6 Party & Contracts ref. Name, Address, Tel, Fax, E—mail 

7 Bank Reference  

 
CHECK LIST 
 

Sl.No. Details of Checks YES / NO 
a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act ?  

b) 

Whether date, purpose of purchase of stamp paper and name of the purchaser 
are indicated on the back of Stamp paper under the Signature of Stamp vendor?  
(The date of purchase of stamp paper should be not later than the date of 
execution of BG and the stamp paper should be purchased either in the name of 
the executing Bank or the party on whose behalf the BG has been issued.  Also 
the Stamp Paper should not be older than six months from the date of execution 
of BG) 

 

c) 
In case the BG has been executed on Letter Head of the Bank,  whether adhesive 
Stamp of appropriate value has been affixed thereon? 

 

d) 
Has the executing Officer of BG indicated the name, designation and Power of 
Attorney No. / Signing Power no. etc., on the BG ? 

 

e) 

Is each page of BG duly signed / initiated by executants and whether stamp of 
Bank is affixed thereon? Whether the last page is signed with full particulars 
including two witnesses under seal of Bank as required in the prescribed 
proforma? 

 

f) 
Does the Bank Guarantees compare verbatim with the proforma prescribed in 
the bid documents ? 

 

g) 
In case of any changes in contents of text, whether changes are of minor/clerical 
nature (which in no way limits the right of EESL  in any manner ) ? 

 

h) 

Incase of deviations in text of BG, which materially affect the right of EESL, 
whether the changes have been agreed based on the opinion by Legal 
Department or BG I considered acceptable on the basis of opinion of law 
Department already available on the similar issue. 

 

i) 
Are the factual details such as Bid Document No. NOA/LOA/Contact No., 
Contract Price, Percentage of Advance, Amount of BG and Validity of BG 
correctly mentioned in the BG ? 

 

j) 
Whether overwriting / cutting if any on the BG have been properly authenticated 
under signature and seal of executant ? 

 

k) 
Whether the BG has been issued by a Bank in line with the provisions of Bid 
/Contract documents ? 

 

l) 
In case BG has been issued by a Bank other than those specified of Bid / 
Contract Documents, is the BG confirmed by a Bank in India acceptable as per 
Bid / Contract documents? 

 

 
 
 
 
 
 
 
 

  



ANNEXURE-I 

 
LIST  OF  BANKS  ACCEPTABLE  FOR  SUBMISSION OF  BANK  GUARANTEE  FOR  BID  

SECURITY 

 
SCHEDULED COMMERCIAL BANKS 
 

 SBI  AND  ASSOCIATES  

 
Sl.No. Name of Banks Sl. 

No. 
Name of Banks 

1. State  Bank  of  India 5. State  Bank  of  Mysore 
2. State  Bank  of  Bikaner  and  Jaipur 6. State  Bank  of  Patiala  
3. State  Bank  of  Hyderabad 7. State  Bank  of  Saurashtra 
4. State  Bank  of  Indore 8. State  Bank  of  Travancore  

 

 NATIONALISED  BANKS  

 
Sl.No. Name of Banks Sl. 

No. 
Name of Banks 

9. Allahabad  Bank 13. Canara  Bank  

10. Andhra  Bank  14. Central  Bank  of  India  
11. Bank  of  India 15. Corporation  Bank  
12. Bank  of  Maharashtra  16 Dena  Bank  
17. Indian  Bank 18. Indian  Overseas  Bank  
19. Oriental  Bank  of  Commerce  20. Punjab  National  Bank  
21. Punjab  &  Sind  Bank  22. Syndicate  Bank  
23. Union  Bank  of  India 24. United  Bank  of  India  
25. UCO  Bank  26. Vijaya  Bank  
27. Bank  of  Baroda    

 

 SCHEDULED PRIVATE BANKS (INDIAN BANKS) 
 

Sl.No. Name of Banks Sl. 
No. 

Name of Banks 

27. Bank  of  Rajasthan  41. Sangli Bank Ltd.  
28 Bharat  Overseas  Bank  Ltd.  42. South Indian Bank Ltd.  
29. Catholic  Syrian  Bank  43. Tamilnad Mercantile Bank Ltd.  
30. City  Union  Bank  44. United Western Bank Ltd.  
31. Dhanalakshmi  Bank  45. ING Vysya Bank Ltd.  
32. Federal  Bank  Ltd.  46 UTI Bank Ltd.  
33. Jammu  &  Kashmir  Bank  Ltd.  47. S.B.I.  Commercial & International Bank 

Ltd.  
34. Karnataka  Bank  Ltd.  48. Ganesh Bank of Kurundwad Ltd.  
35. KarurVysya  Bank  Ltd.  49. INDUSIND Bank Ltd.  
36. Lakshmi  Vilas  Bank  Ltd.  50. ICICI Bank Ltd.  
37. Lord  Krishna  Bank  Ltd.  51. HDFC Bank Ltd.  
38. Nainital  Bank  Ltd.  52. Centurion  Bank  of  Punjab  Limited  
39. Kotak  Mahindra  Bank  53. Development Credit Bank Ltd.  
40. Ratnakar  Bank  Ltd.  54. Yes  Bank  

 
(D) SCHEDULED PRIVATE BANKS (FOREIGN BANKS) 

 
Sl.No. Name of Banks Sl. 

No. 
Name of Banks 

55. Abu  Dhabi  Commercial  Bank  Ltd.  71. Sonali  Bank  
56. ABN  Amro  Bank  Ltd.  72. Standard  Chartered  Bank  
57. American  Express  Bank  Ltd.  73. J.P  Morgan  Chase  Bank  
58. Bank  of  America  NA  74. State  Bank  of  Mauritus 
59 Bank  of  Behrain&  Kuwait  75. Development  Bank  of  Singapore 
60. Mashreq  Bank  76. Bank  of  Ceylon  
61. Bank  of  Nova  Scotia  77. Bank  International  Indonesia  



62. The  Bank  of  Tokyo-Mitsubishi  UFJ  
Limited.  

78. Arab  Bangladesh  Bank  
 

63. Calyon  Bank  79. Cho  Hung  Bank  
64. BNP  Paribas  80. China  Trust  Bank  
65. Barclays  Bank  81. MIzuho  Corporate  Bank  Ltd.  
66. Citi  Bank  82. Krung  Thai  Bank  
67. Deutsche  Bank  

 
83. Antwerp  Diamond  Bank  N.V.  Belgium  

68. The  Hong  Kong  and  Shanghai  
Banking  Corporation  Ltd.  

84. InternationaleNetherlanden  Bank  N.V.  
(ING  Bank)  

69. Oman  International  Bank  
 

85. Bank of China Ltd.   

70. SocieteGenerale   
 
(E) PUBLIC SECTOR BANK 
 
Sl.No. Name of Banks Sl. 

No. 
Name of Banks 

86. IDBI  Ltd.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ATTACHMENT - 3 
 
Tender Document No/Package No:     Dated:  
 

Package Details………………………………….. 
 

 

POWER OF ATTORNEY 
 

 
BIDDER TO ATTACH THE POWER OF ATTORNEY IN THEIR OWN FORMAT 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



ATTACHMENT - 4 
      

Tender Document No/Package No:       Dated:  
 

(CERTIFICATE REGARDING ACCEPTANCE OF IMPORTANT CONDITIONS) 

 
Bidder's Name& Address  
 

To, 
CGM (SCM) 
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-3, 6th Floor, 
SCOPE Complex, 
Lodhi Road, New Delhi-110003 

 

 

Sub: ………………………………………………………………………………………………………… 

 
1.0 With reference to our bid proposal no……………………………dated…………for 
……………………………………./ Package no. ………………………………………………. Dated 
……………………., we hereby confirm that we have read the following provisions of the following 
clauses and further confirm that notwithstanding anything stated elsewhere to the contrary, the 
stipulation of these clauses are acceptable to us and we have not taken any deviation to these clauses.  
 

Governing Laws     -   Clause 7 of ITB 
 
Settlement of Disputes   - Clause 17 of ITB 
 
Terms of payment    - Clause 1.0 of SCC 
 
Performance Security   - Clause 5.9 of ITB 
  
Taxes and Duties    - Clause 8 of ITB 
 
Completion Time Guarantee              - Clause 9 of ITB 
 
Defects Liability    - Clause 10 of ITB 
 
Functional Guarantee   -  Clause 11 of ITB 
 
Patent Indemnity    - Clause 2.25 of ITB 
 
Limitations of Liability   - Clause 2.27 of ITB 

Project information, Estimation,  - As per Tables in price bid 
Assumptions and conditions for Evaluation   

We further confirm that any deviation to the above clauses found anywhere in our bid 
proposal, implicit or explicit, shall stand unconditionally withdrawn, without any implication 
to EESL. 

Date:       Signature: 
 
Place:      Printed Name: 
 
       Designation: 
  
       Common Seal 

Note:   In the absence of this certificate, the bid shall be rejected and shall be returned unopened. Bidder 
can take a print out of it and sign. 



ATTACHMENT - 5 
 

NAME OF WORK:………………………………………………………………………………… 

BIDDING DOCUMENT NO…………………………………………………………………….. 
 

(Deviations Statement) 
 

 

Bidder’s Name and Address:  
 
To, 
 

Chief General Manager (SCM) 
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-3, 6th Floor, 
SCOPE Complex, 
Lodhi Road, New Delhi-110003 
 

Dear Sir, 

The following are the deviations and variations from and exceptions to the terms, conditions and 

specification of the bidding documents for IFB/RfP No.______________________________________. 

These deviations and variations are exhaustive. We are furnishing below the cost of withdrawal for the 

deviations and variations stated in this Attachment. We shall withdraw the deviations proposed by us in 

this Attachment at the cost of withdrawal indicated herein, failing which our bid may be rejected and bid 

security may be forfeited. We confirm that except for these deviations and variations, the entire work 

shall be performed as per your specifications and conditions of bidding documents. Further, we agree 

that additional conditions, variations, deviations if any, found in the proposal documents other than 

those stated in this Attachment, save those pertaining to any rebates offered, shall not be given effect 

to: 

-------------------------------------------------------------------------------------------------------------------------- 

Section/ Clause Page Statement  of Cost  of  withdrawal 

Part/ No. No. Deviations/  

Chapter   Variations  
--------------------------------------------------------------------------------------------------------------------------- 

A. COMMERCIAL  DEVIATIONS  :  
 

B. TECHNICAL  DEVIATIONS  :  

 

------------------------------------------------------------------------------------------------------------------------ 

Date : (Signature).............................................. 

Place : (Printed  Name)……………………….. 

   

  (Designation)........................................  

  (Common Seal) ........................... 

  

Note: Continuations  sheets  of  like  size  and  format  may  be  used  as  per  Bidder's 

requirement. 

 
  



ATTACHMENT - 6 
 

(On Non – Judicial Stamp Paper of appropriate value and purchased in the name of executing Bank) 
 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE 
 
Ref.: .......................                                                              
Bank Guarantee No….................. 
Date......................... 
 
To, 
 

Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-3, 6th Floor, 
SCOPE Complex, 
Lodhi Road, New Delhi-110003 
 
Dear Sirs, 
 
In consideration of the EESL, (hereinafter referred to as the ‘Owner,’ which expression shall unless 
repugnant to the context or meaning thereof include its successors, administrators and assigns) having 
awarded to M/s…………………………............................................with its Registered / Head Office at 
……………………………………………….( hereinafter referred to as the 'Contractor', which expression 
shall unless repugnant to the context or meaning thereof, include its successors, administrators and 
assigns ), a Contract by issue of Owner’s Letter of Intent No………………………………….dated 
…………….and the same having been unequivocally accepted by the Contractor and the contractor ( 
Scope of Contract ) having agreed to provide a Contract Performance Guarantee for the faithful 
performance of the entire Contract equivalent to * ……………… % (percent) of the said value of the 
Contract to the Owner.  
 
We ………………………………………(Name & address ) having its Head Office at 
……………………………(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant 
to the context or meaning thereof, include its successors administrators, executors and assigns ) do 
hereby guarantee and undertake to pay the Owner, on demand any all money payable by the Contractor 
to the extent of ………………………………………as aforesaid at any time up to 
……………………………………………(days/months/year) without any demur, reservation, contest, 
recourse or protest and / or without any reference to the Contractor. Any such demand made by the 
Owner on the Bank shall be conclusive and binding notwithstanding any difference between the Owner 
and the Contractor or any dispute pending before any court, tribunal, Arbitrator or any other authority. 
The Bank undertakes not to revoke this guarantee during its currency without previous consent of the 
Owner and further agrees that the guarantee herein contained shall continue to be enforceable till the 
owner discharges this guarantee. 
 
The owner shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extent the time for performance of the Contract by the Contractor. The 
owner shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or of any right which they to enforce or to forbear to enforce any 
covenants, contained or implied, in the Contract between the owner and Contractor or any other course 
of or remedy or security available to the owner. The Bank shall not be released of its obligations under 
these presents by any exercise by the owner of its liberty with reference to the matters aforesaid on any 
of other indulgence shown by the owner or by any other matter or thing whatsoever which under law 
would, but for this provision, have the effect of relieving the Bank.   
 
The Bank also agree that the Owner at its option shall be entitled to enforce this Guarantee against the 
Bank as a Principal debtor, in the first instance without proceeding against the Contractor and not 
withstanding any security or other guarantee that the owner may have in relation to the Contractor’s 
liabilities.  
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted 
to………………………………..and it shall remain in force up to and 
including**……………….............and shall be extended from time to time for such period (not exceeding 
one year), as may be desired by M/s………………………on whose behalf this guarantee has been 
given.  
 



Witness  
 
Dated this ……………….day of…………………..at……………………… 
 
Witness 
………………………………………. 
Signature Signature 
…………………………………  ………………………………… 
Name    Bank’s Rubber Stamp 
 
……………………………………………………… 
Official Address   Name 
……………………………………………………… 
   Designation with Bank Stamp 
 

  Attorney as per power of Attorney             
No…………dated……………………… 

Note: ** Validity of Bank Guarantee should be 90 days in excess of the period for which it is 
required. 

BANK GUARANTEE CHECK LIST  
 
1 Bank Guarantee No.  
2 Issuing Bank  

 
4 

Nature of BG & No. of Pages  

5 Validity of BG  
6 Package Description  

7 Party & Contracts ref. Name, Address, Tel, Fax, E—mail 
8 Bank Reference  

 
CHECK LIST 
 

S.No. Details of Checks YES / NO 

a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act 
? 

 

b) Whether date, purpose of purchase of stamp paper and name of the 
purchaser are indicated on the back of Stamp paper under the Signature of 
Stamp vendor?  (The date of purchase of stamp paper should be not later 
than the date of execution of BG and the stamp paper should be purchased 
either in the name of the executing Bank or the party on whose behalf the BG 
has been issued.  Also the Stamp Paper should not be older than six months 
from the date of execution of BG) 

 

c) In case the BG has been executed on Letter Head of the Bank, whether 
adhesive Stamp of appropriate value has been affixed thereon? 

 

d) Has the executing Officer of BG indicated the name, designation and Power 
of Attorney No./ Signing Power no. etc., on the BG? 

 

e) Is each page of BG duly signed / initiated by executants and whether stamp 
of Bank is affixed thereon? Whether the last page is signed with full particulars 
including two witnesses under seal of Bank as required in the prescribed 
proforma? 

 

f) Does the Bank Guarantees compare verbatim with the Proforma prescribed 
in the Bid Documents? 

 

g) In case of any changes in contents of text, whether changes are of minor / 
clerical nature (which in no way limits the right of EESL in any manner)? 

 

h) Incase of deviations in text of BG, which materially affect the right of EESL, 
whether the changes have been agreed based on the opinion by Legal 
Department or BG I considered acceptable on the basis of opinion of law 
Department already available on the similar issue. 

 

i) Are the factual details such as Bid Document No.NOA/LOA / Contact No., 
Contract Price, Percentage of Advance, Amount of BG and Validity of BG 
correctly mentioned in the BG? 

 

j) Whether overwriting / cutting if any on the BG have been properly 
authenticated under signature and seal of executant? 

 

k) Whether the BG has been issued by a Bank in line with the provisions of Bid 
/Contract documents? 

 



l) In case BG has been issued by a Bank other than those specified of Bid / 
Contract Documents, is the BG confirmed by a Bank in India acceptable as 
per Bid / Contract documents? 

 

LIST  OF  BANKS  ACCEPTABLE  FOR  SUBMISSION  OF  BANK GUARANTEES  FOR  

ADVANCE  PAYMENTS,  PERFORMANCE  SECURITIES AND  SECURITIES  FOR  

DEED  OF  JOINT  UNDERTAKING 
SCHEDULED COMMERCIAL BANKS 

 SBI  and  Associates  
 

Sl.No. Name of Banks Sl. 
No. 

Name of Banks 

1. State  Bank  of  India 5. State  Bank  of  Mysore 
2. State  Bank  of  Bikaner  and  Jaipur 6. State  Bank  of  Patiala  
3. State  Bank  of  Hyderabad 7. State  Bank  of  Saurashtra 
4. State  Bank  of  Indore 8. State  Bank  of  Travancore  

 Nationalised  Banks  
Sl.No. Name of Banks Sl. 

No. 
Name of Banks 

9. Allahabad  Bank 18. Indian  Overseas  Bank  
10. Bank  of  India  19. Oriental  Bank  of  Commerce  
11. Bank  of  Maharashtra  20. Punjab  National  Bank  
12. Canara  Bank  21. Punjab  &  Sind  Bank  
13. Central  Bank  of  India  22. Syndicate  Bank  
14. Corporation  Bank  23. Union  Bank  of  India  
15. Dena  Bank  24. United  Bank  of  India  
16. Indian  Bank 25. UCO  Bank  

17. Vijaya  Bank  26. Bank  of  Baroda  

 
C. Foreign Banks 

Sl.No. Name of Banks Sl. 
No. 

Name of Banks 

27. Bank  of  America  NA  34. Standard  Chartered  Bank  
28. The Bank of Tokyo-Mitsubishi UFJ 

Limited.  
35. SocieteGenerale 

29. BNP  Paribas  36. Barclays  Bank  
30. Calyon  Bank  37. ABN Amro Bank    N.  V.  
31. Citi  Bank  N.A.  38. Bank  of  Nova  Scotia  
32. Deutsche Bank A.  G.  39. Development  Bank of Singapore  
33. The Hong Kong and Shanghai Banking 

Corporation Ltd.  
  

 
D. SCHEDULED PRIVATE BANKS 

 
Sl.No. Name of Banks Sl. 

No. 
Name of Banks 

40. ING  Vysya  Bank  Ltd. 43. UTI  Bank  Ltd.  
41. ICICI Bank Ltd.  44. YES  Bank 
42. HDFC Bank Ltd.    

E. Other  Public  Sector  Banks 
 
Sl.No. Name of Banks Sl. 

No. 
Name of Banks 

45. IDBI Ltd.    

 
  



ATTACHMENT - 7 

 
FORM OF ACCEPTANCE OF FRAUD PREVENTION POLICY 

(On the letter head) 

 

 

To: 

Chief General Manager (SCM) 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

Core-3, 6th Floor, 

SCOPE Complex, 

Lodhi Road, New Delhi-110003 
 

Sub: Letter of Acceptance of EESL Fraud Policy  

Ref: NIT/RFP No.  EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off Grid/192012030 Dated:- 
20.12.2019 
 

Dear Sir/Madam, 

 

We have read the contents of the Fraud Prevention Policy of EESL and undertake that we along with 

our associate / collaborator /sub contractors / sub-vendors / bidders/ service providers shall strictly 

abide by the provisions of the Fraud Prevention Policy of EESL.  

 

 

Thanking You, 

          Yours faithfully,  

 

 

 

        

   Signature ………………………………..... 
 

Printed Name ……………………………. 
 

Designation……………………………….. 
 

                                                                                      Common Seal…………………………..... 
 

 

Date: 

Place: 

 

FOR DETAILED POLICY, PLEASE VISIT OUR WEBSITE www.eeslindia.org 

 

 

 

 

 

 

 

 

 

 
  



 

 

ATTACHMENT - 8 
 

 
PROFORMA OF BANK GUARANTEE FOR ADVANCE PAYMENT 

  

 
 
 
 
 

Not 
 Applicable 

  
 

 

 

 
         



ATTACHMENT - 9 

 

PROFORMA OF LETTER OF UNDERTAKING 

(TO BE FURNISHED ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 

Not 
 Applicable 

 

 

  



ATTACHMENT –10 

 

REAL TIME GROSS SETTELMENT (RTGS)/ NATIONAL ELECTRONIC FUND TRANASFER 

(NEFT) 

From: M/s_____________________________ 

 _ _________________________________ 

 ___________________________________ 

            ___________________________________ 

 

Sub:  RTGS/NEFT Payments 

 

We are agree to accept admissible payments through electronic mode viz 

RTGS/NEFT. For this, we are providing the requisite information herein below. The 

RTGS/NEFT charges for the above facility may be deducted/Recovered from our 

admissible payment.  

 

Name Of City   

Bank Code No.  

Branch Code No.  

Bank’s Name  

Branch Address  

Branch Telephone/ Fax No.  

Supplier Account No.  

Type of Account  

IFSC Code for NEFT  

IFSC Code for RTGS  

Supplier’s name as per Account  

Telephone No. of Supplier  

Supplier’s E-mail ID  

GST No. of the supplier  

 

A cancelled cheque against above bank account number is also being enclosed. 

 

Encl: As above:- 

     

 

Confirmed by Banker                                 Signature of supplier 

With Seal       With stamp & Address 

  



ATTACHMENT –12 

(Declaration for Clusters Quoted by the Bidder) 

Ref. NIT/Bid Document No.:_______________________________________. 

{Description: ___________________________________________________} 

To, 
 
CGM (SCM), 
Energy Efficiency Services Limited, 
Core-3, 6th Floor, 
SCOPE Complex, 
Lodhi Road, New Delhi-110003 
 
Sub.: Declaration for the Clusters Quoted by bidder in the Tendered Delivery Period 

 
Ref. above Tender, I/we (on behalf of M/s……………………………) hereby admit that I/we, have quoted 
for the following Clusters in the above-referred Tender. 

 

Work Package Cluster No. 

Participated (Yes/No) 
Submersible 
Water Filled 
Pump (AC 

& DC) 

Submersible 
Oil Filled 

Pump (AC & 
DC) 

Surface Pump 
(AC & DC) 

Design, Manufacture, Supply, 
Transport, Installation, Testing 
and Commissioning of Off Grid 
Solar Photovoltaic Water 
Pumping Systems of 10 HP in 
selected States on PAN India 
basis, including complete system 
warranty and its repair and 
maintenance for 5 Years under 
MNRE off-grid and decentralized 
solar PV applications scheme on 
behalf of State Nodal Agencies 
(SNAs 

Cluster 1    

Cluster 2    

Cluster 3    

Cluster 4    

Cluster 5    

Cluster 6    

Cluster 7    

Cluster 8    

Cluster 9    

Cluster 10    

      

 

Name of Authorized Signatory 

Signature of bidder 

With stamp & Address 
 
(*bidder has to mandatorily submit the declaration as above. The bid shall be evaluated on the basis of 

this declaration. Providing false information may lead to technically non-responsiveness of the bid.) 

 

 

  



ATTACHMENT - 13 

CERTIFICATE REGARDING COMPLIANCE OF MeitY NOTIFICATION VIDE FILE NO. 

1(10)/2017-CLES dt. 02.07.18 

(On the letter head) 

To, 

Chief General Manager (SCM) 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

5th & 6th Floor, CORE −III, 
Scope Complex, Lodhi 

Road, New Delhi 110003 
 

Sub: Compliance of MeitY notification vide File No. 1(10)/2017−CLES dt. 02.07.18  

Ref: NIT/RFP No. _________________________________________________ 

Dear Sir/Madam, 

This is to certify that the products/items being offered/ quoted against ref. RfP by 

M/s…………………………………………….. meet the definition of domestically 

manufactured/produced Cyber Security Products as per Para 4 of MeitY notification vide File 

no. 1(10)/2017−CLES dt. 02.07.18 and the bidder shall strictly abide by all provisions of the 

subject notification. 

 

 
Thanking You, 

Yours faithfully, 

 
 

Signature (Statutory Auditor or Cost Auditor) 

 

………………………………..... 
 

Printed Name……………………………. 
 

Seal……………………… 

Date: 

 

Place: 

 

 

 

 

 

P.S. In case any complaint is received at EESL end against the bidder regarding supply of domestically 

manufactured/produced Cyber Security Products, the same shall be refereed to STQC, an attached 

office of MeitY. 

  



ATTACHMENT – 14 

To be filled on Letter Head and uploaded ONLY with Price Bid 

Ref. NIT/Bid Document No.:_______________________________________. 

{Description:___________________________________________________ } 

 
To, 
CGM (SCM), 
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 

Core-3, 6th Floor, 
SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

Sub.: Declaration for the prices quoted by Bidder in the AMC period of 6-10 years. 
 

Cluster no. Prices in INR (per HP) Exclusive of GST (Please put up prices for the Clusters 
you wish to quote for as per Attachment 12. Insert Not Applicable” for clusters 
you are not quoting for) 
Submersible Water 
Filled Pump (AC & 
DC) 

Submersible Oil Filled 
Pump (AC & DC) 

Surface Pump (AC & DC) 

Cluster 1    

Cluster 2    

Cluster 3    

Cluster 4    

Cluster 5    

Cluster 6    

Cluster 7    

Cluster 8    

Cluster 9    

Cluster 10    

 

Name of Authorized Signatory 

Signature of bidder 

With stamp & Address 

 

*Payment will be done on annual basis. 

 
 
  



ATTACHMENT –15 

Ref. NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off Grid/192012030 

Dated:- 20.12.2019 

DECLARATION FOR THE LOCAL CONTENT 

 

From: 

M/s_____________________________ 

_________________________________ 
_________________________________ 

_________________________________ 
   

 
 

Sub: Declaration for the local content 
 

We declare that we will be using indigenously manufactured solar panels with indigenous solar cells 
and modules. Further, we are agreeing to accept and follow Guidelines for the implementation of 
PM-KUSUM scheme issued by MNRE on 22-07-2019 and its subsequent amendment(s). 

 List of imported components used in the manufacturing of solar water pumping system: 

 

S.No. Item Imported  

  

  

  

  

 
 

 

     
 

 

Name of Authorized Signatory 

 

Signature of supplier 
With stamp  

  



ATTACHMENT –16 

Ref. NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off Grid/192012030 

Dated:- 20.12.2019 

DECLARATION FOR USING SAME MAKE OF EQUIPMENTS AS PER THE TEST CERTIFICATE 

 

From:  

M/s_____________________________ 

________________________________ 
________________________________ 

________________________________ 
   

 
 
Sub: Declaration for using same make of equipment’s as per the test certificate 
 

We are agreeing to accept that the same make of solar panels, pumps, VFD/inverter/controller for 
which the test report is to be submitted to the Implementing agency, as per MNRE solar pump testing 
procedure 2019, will be supplied by us. 

Incase if some different make of solar panels, pumps, VFD/inverter/controller will be supplied 
during the implementation or AMC period, we will submit the test report for that particular make 
component(s).We also agree that such test reports shall be issued by the National Institute of Solar 
Energy and any other lab accredited by NABL for testing of solar PV water pumping system as per 
MNRE specifications and testing procedure. 

 

 
 

 

 
     

 

 

Name of Authorized Signatory 

 
Signature of supplier 

With stamp  

  



ATTACHMENT – 17 

Ref. NIT/Bid Document No.: EESL/06/2019-20/KUSUM/SWPS/Phase-1/10HP/Off Grid/192012030 

Dated:- 20.12.2019 

DECLARATION FOR SUBMITTING THE TEST CERTIFICATE AS PER MNRE TECHNICAL 
SPECIFICATIONS FOR SOLAR WATER PUMPSETS ISSUED IN 2019 

 

From:  
M/s_____________________________ 

________________________________ 

________________________________ 

________________________________ 

   

 
 

Sub: Declaration for the test certificate as per MNRE technical specifications for solar water 
pump sets issued in 2019 

 

 

We are agreeing to accept that the test certificates are to be submitted to the Implementing Agency, 
reports as per MNRE technical specifications and testing procedures issued in 2019, will be submitted 
by us within 30 days of issuance of Letter of Empanelment by Implementing Agency. In failure of which 
our empanelment will stand cancelled, without any prior intimation. 

These certificates shall be submitted either in original form or attested copy by the issuing test lab. 

 

 

 

 
 

     

 

 

Name of Authorized Signatory 
 

Signature of supplier 

With stamp  
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