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Standard Form-Uploading of Tender Document

S.No. Description Entry
1. | NIT Number Tender No.09/EE(MPH)/2025-26
2. | Title of Tender Repairing and Overhauling of 70/10 Ton
EOT Crane installed at Mohammadpur
Power House
3. | Classification Electrical & Mechanical
4. | Head O & M Works
5.a | Starting Date for Downloading | 30-08-2025
Tender Documents (dd/mm/yy)
5.b | Closing Date for Downloading | 13-09-2025 up to 16:00 Hrs.
Tender Documents (dd/mm/yy)
6.a |Last date of Submission of| 15-09-2025up to 11:00 Hrs.
Tender Document (dd/mm/yy)
6.b | Opening date of Tender 16-09-2025 at 11:00 Hrs.
(dd/mm/yy)
7. | Place Mohammadpur Power House, Gurukul
Narsan (Hardwar)
8. | Address of Tender Issuing Executive Engineer M&QG),
Office Mohammadpur Power House, Gurukul
Narsan (Hardwar)
9 | Contact Telephone Number 01334 — 235166
10. "E-mail Address of Tender eemph.ujvnl@gmail.com

Issuing Office
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SECTION-1: INSTRUCTIONS TO TENDERERS AND ELIGIBILITY
CRITERIA

SUBMISSION OF THE OFFER AGAINST TENDER SPECIFICATION NO. :
09/EE(MPH)/2025-26

Sealed tenders are invited from the reputed Contactors/Bidders (a bidder may be a Person,
Private Entity or a Government owned entity, a firm or a company) fulfilling the Pre-
Qualification Criteria. No Joint Venture (JV) is allowed) in the office of Executive Engineer
(M&G), Mohammadpur Power House, Gurukul Narsan, Haridwar in two separate parts:
Name of the work: - Repairing and Overhauling of 70/10 Ton EOT Crane installed at
Mohammadpur Power House.

Part-1 Tender cost & Earnest money with “Application Downloading Form” in“original & other

downloaded tender documents, non judicial stamp paper worth Rs. 100:00 duly affixed with
Rs. 1.00 revenue stamp for validity guarantee/agreement and documents required in
Eligibility Criteria in a separate sealed envelope super scribed as Part-I against specification
No : 09/EE(MPH)/2025-26

Part-2 Containing price schedule on the prescribed proforma in a sealed envelope super scribed as

“Price bid” against specification No : 09/EE(MPH)/2025-26

The tender shall be received up to 11:00 hrs. on 15-09-2025 and shall be opened on
16-09-2025 at 11:00 hrs. in presence of the tenderers. who wish. to remain present at the
time of opening of the tender. Part — 2 of tender shall only be opened if firm fulfills all
conditions of Part-1 of tender

Eligibility Criteria:
The contractor fulfilling following pre-qualification condition shall only be eligible to
participate against the above tender:

The bidder should submit following document with the tender.
1. Tender Application Form.

2. Memorandum of Association,. Article of Association and Certificate of Incorporation in
case of Company. Partnership Deed in case of Firm.

3. Validity Agreement duly executed on Rs.100/- non-judicial stamp paper.

4. Audited Financial Statements (Balance Sheets and Statement of Profit & loss along with
notes) for last 3 years

5. ITR/Return Submission of last 3 years

6. Valid Permanent Account Number (PAN). PAN must be in the name of firm, for which the
Tender documents have been downloaded.

7. Valid EPF Registration.

Valid GST Registration.

9. Valid Bank Account details for RTGS / NEFT (name as appearing in Bank Account, Bank
Account Number, Name of Bank, Name of Branch and Branch IFSC code)

10. Valid Technical Experience Certificates.

11. Earnest Money Deposit of the requisite amount in prescribed mode.

12. Tender Processing Fee of requisite amount in prescribed mode.

13. Declaration regarding eligibility and not being blacklisted or debarred.

14. Power of Attorney in favour of the individual / person legally authorized to sign the bid
and contract.

®
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(i) Particular Experience for E&M works:

The tenderer should have experience of having successfully completed similar works in
Central /State PSUs/Govt. Organizations during last 7 years ending last day of month
previous to one in which tender is invited should be either of the following :-

1. Three similar completed works each costing not less than the amount equal to 40%
of the estimated cost.
Or
2. Two similar completed works each costing not less than the amount equal to 50% of
the estimated cost.
Or
3. One similar completed work of costing not less than the amount equal‘to 80% of the
estimated cost.

Similar nature of work means that the bidder must have experience of Servicing &
Overhauling of not less than 60 Ton capacity EOT Crane in. Government
undertaking / Government department. Work completion_certificate (not below the
rank of Executive Engineer) to be attached in Part I.

On financial capacity
(I) Average annual financial turnover during the last 3 years, ending 31%t March of
the previous financial year, should be at least 30% of the estimated cost.

(I Financial standing shall be established through latest ITR, Audited Annual
Report (Balance Sheet and Statement of Profit & Loss along with notes and
Audit Report) of last 3 years duly certified by-a Chartered Accountant. All
certifications by a Chartered Accountant must bear UDIN (Unique Document
Identification Number).

Bidder shall provide satisfactory. evidence concerning of the following that:

¢ The firm does not anticipate change in'the ownership during the proposed period of
execution of work (if such a change is anticipated, the scope and effect thereof shall
be defined)

Tenderers are requested to submit the price schedules and its appendices duly filled in as
required and should strictly follow the instructions and notes supplementary thereof to
facilitaterthe purchaser to prepare the comparative statement. Failure to do so may prevent
the tender from being considered.

The item. rate should mandatorily be quoted F.O.R. destination. However, overall lowest
quoted rates will.'be the criteria for deciding the L-1 bidder. Lump-sum rate quoted by the
bidder will be treated as non- responsive.

In case the due date of submission/ opening of tender happens to be a holiday, the tenders
shall'be received and opened on the next working day without extension of due date.

The rates should be valid for three (03) months from the date of opening of the tenders. The
tenderers are required to furnish the validity guarantee / agreement on Non-Judicial stamp
paper worth Rs. 100.00. The tender without agreement of validity in Part-l of tender shall be
rejected. (Format for this agreement is being enclosed as Annexure-1).

The tenderers are required to fill up their rates in words as well as in figures. If there is any
difference in quoted rates in words and figures, the rates quoted in words shall prevail.

Conditional tenders shall not be entertained and will be rejected.
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EVALUATION OF BIDS:

a. The Officer Inviting Tender (OIT) /Evaluators shall take up evaluation of bids with
respect to the qualification information and other information furnished subject to
confirmation of the Bid Security, the issuing institutions.

b. The bidder may be asked in writing to clarify on the document provided in the
Technical Bid, if necessary, with respect to any doubts or illegible documents. The
Officer Inviting Tender may ask for any other document of historical nature during
Technical evaluation of the tender. Provided in all such cases, furnishing of any
documents in no way alters the Bidder’'s price Bid. Non submission of legible
documents may render the bid non responsive.

c.  Technical evaluation of all bids shall be carried out as per information furnished by
bidders. But evaluation of Bids does not exonerate bidders from.checking their original
documents at later date. If the bidder is found to have misled the evaluation through
wrong information, action as per relevant clause of NIT/ITT shall be taken against the
Bidder/Contractor.

d. The OIT/Evaluators will evaluate bids and finalize list of responsive bidders.

Negotiation with bidder after bid opening must be severely discouraged. However, in
exceptional circumstances (as defined), negotiation.may be made only with the lowest
evaluated qualified bidder.

Name of Successful bidder and contract amount. shall be mentioned in the departmental
notice board / bulletin / website.

The bidder must not be banned/delisted/ blacklisted/debarred from business by any
PSU/Govt. department on the ‘date of submission of bid. Such bidders shall be debarred
from the participation and no‘correspondence shall be entertained in this regard. The bidder
shall have to submit an affidavit in support of it along with tender document.

All work / supply covered by the specifications shall be carried out in accordance with the
Section -2 General Conditions of Contract. In case any portion of the said contract is not
clear to the contractor, clarifications must be obtained before submission of the tender.

Performance Guarantee

The successful tenderer shall be required to furnish performance guarantee issued by any
Nationalized/ Scheduled Bank (Other than Co-operative and Regional Rural Bank) equal to
10 (ten) % of value of contract in the given format at the time of signing of contract.

Bank Guarantee for Performance guarantee shall be valid for two (2) months from the date
of expiry of Defect Liability Period.

Failure of the successful Bidder to comply with the requirements of Sub-clause 15.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.

Payment shall be made as per the conditions of contract.
Telegraphic offers shall not be entertained.

The undersigned reserve the right to reject any or all the tenders without assigning any
reasons.

The undersigned reserve the right to split the quantity of supply / work in two or more
tenderers.

The tenders should be submitted in Performa prescribed and bids received without

downloading the tender documents shall not be considered. The document downloaded from
website should not be tempered or photocopied from other bidder, and if any such tempering
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is detected before or after the opening of bids, the bidder shall be debarred for a period of
one year from participating in the tenders issued by UJVN Limited.

The tender document should be duly signed on each page and in original as downloaded by
the tenderer. Any overwriting /cutting in tender should be duly signed and stamped.

Forfeiture of Earnest Money Deposit (EMD)
The Earnest Money Deposit (EMD) / Bid Security shall be forfeited:

If the Bidder withdraws the Bid or seeks to modify, alter, add or subtract or put any rider on

any ground whatsoever, after last date and time for submission of Bid and during the period

of Bid Validity; or

In the case of a successful Bidder, if the Bidder fails within the specified timelimit to:

i) Sign the Agreement; or

ii) Furnish the required Performance Security.

iii) Furnish the required Additional Performance Security.

iv) To start the work to the satisfaction of the Engineer after Letter of Acceptance / Award
has been issued.

If the Bidder indulges in any type of unfair or corrupt practice or submit any. false information.

If the Bidder indulges in any type of Bid rigging, Collusive Bidding or any.other type of Anti-

Competitive Activity.

Tampers with the downloaded Bid Document and submit the bid without downloading the

bid.

All other terms and conditions of this tender specification shall be governed by the Section-2
General Conditions of Contact.

The successful tenderer will haveto enter into.agreement within 7 days of issue of LOl/order
and will have to deposit requisite amount of security deposit.

In case the tenderer offers any rebate, the same should be clearly mentioned in the price
schedule of tender.

The undersigned.reserve the rights to revise or amend the specification & other condition
prior to the notified date for opening of the tenders. Such revision and amendments, if any
will be communicated toall tenderers.

In case of failure of firm to execute the order within the stipulated delivery period, the
purchaser shall reserve the right to cancel the order and levy any penalty as per Section-2
General Conditions of Contract.

The tender documents can only be downloaded from the website of UJVN Limited
www.ujvnl.com. However it will be the responsibility of the prospective bidder to ensure the
use of complete tender documents available on website.

If a bidder submit more than one bid, all such bids of that bidder shall be treated as non-
responsive.

The duly filled and signed Application Downloading Form which has been used by vendor for
downloading the tender documents from website should be submitted in original along with
the tender document. This “Application Downloading Form” is an integral part of tender
document. If this application form is not submitted in original with the tender in Part-1, it will
be summarily rejected.

The cost of downloaded tender documents Rs. 1180.00 (Cost Rs. 1000.00 + Rs. 180.00
GST) shall be submitted by the bidder together with EMD/Bid Security Declaration along with
the bid. The cost of tender documents shall be submitted by the bidder in the form of demand
draft in favour of Dy.General Manager, Hydel Generation Circle, Pathri payable at Hardwar.
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The cost of downloaded Tender documents is not refundable under any circumstances
whatsoever.

Earnest Money

Earnest Money amounting to Rs. 55,000.00 (Rs. Fifty Five Thousand only) in the form of
FDR/CDR/Bank Guarantee issued by any Nationalized/ Scheduled Bank (Other than Co-
operative and Regional Rural Bank) duly pledged in favour of “Dy. General Manager, Hydel
Generation Circle, Pathri payable at Haridwar”, Validity of EMD shall be 45 days beyond the
final bid validity period, which may be extended. EMD of unsuccessful bidders shall be
returned at the earliest after expiry of the final bid validity but not later than 30 days after the
award of the contract. Any bid not accompanied by an acceptable Earnest Money Deposit
shall be rejected by the Purchaser as non-responsive.

The bidders should have A-Class license from the Chief Electrical Inspector, Uttarakhand
wherever required for such electrical works. However, the bidders from outside Uttarakhand
registered with Chief Electrical Inspector anywhere in India will have to register with Chief
Electrical Inspector of Uttarakhand after the award letter / LOI and before signing of the
formal written contract.

Corrupt or Fraudulent Practices

The Employer requires the Bidders/contractors under this contract observe the highest
standard of ethics during the procurement and execution of this contract. In pursuance of this
policy, the Employer:

(a) defines, for the purpose of these provisions, the terms set forth below shall mean as
under:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution; and

(i) “Fraudulent practice”<means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to be detriment of the Employer,
and includes collusive. practice among Bidders (prior to or after bid submission)
designed to establish bid prices.at artificial non-competitive levels and to deprive the
Employer.of the benefits of free and open competition;

(iii) “Anti-competitive practice”; any collusion, bid rigging or anti-competitive arrangement,
or any other practice coming under the purview of The Competition Act, 2002,
between two or more bidders, with or without the knowledge of the Purchaser, that
may impair the transparency, fairness and the progress of the procurement process
or to establish bid prices at artificial, non-competitive levels;

(iv) “Coercive’ practice”. harming or threatening to harm, persons or their property to
influence their participation in the procurement process or affect the execution of a
contract.

(v) “Conflict of interest: participation by a bidding firm or any of its affiliates that are either
involved in the consultancy contract to which this procurement is linked; or if they are
part of more than one bid in the procurement; or if the bidding firm or their personnel
have relationships or financial or business transactions with any official of Purchaser
who are directly or indirectly related to tender or execution process of contract; or
improper use of information obtained by the (prospective) bidder from the Purchaser
with an intent to gain unfair advantage in the procurement process or for personal
gain; and

(vi) “Obstructive practice”: materially impede the Purchaser’s investigation into allegations
of one or more of the above mentioned prohibited practices either by deliberately

8



36.

37.

38.

39.

40:

NIB No. 09/EE(MPH)/2025-26

destroying, falsifying, altering; or by concealing of evidence material to the
investigation; or by making false statements to investigators and/or by threatening,
harassing or intimidating any party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing the investigation; or by

impeding the Purchaser’s rights of audit or access to information,

(vii) “Collusive practice”: means a scheme or arrangement between two or more
bidders, with or without the knowledge of the Purchaser, designed to establish
bid prices at artificial, noncompetitive levels;

(b) Will reject a proposal for award of work if he determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in
question.

(c) Will declare a Bidder ineligible for at least one year for participation.in further tenders of
UJVN Ltd., if he at any time determines that the Bidder has engaged in corrupt or
fraudulent practices in competing for, or in executing, the contract.

(d) Canvassing in any form is strictly prohibited and in"case any Bidder is found doing the
same his tender shall be summarily rejected.

Bidder should quote for the complete requirement for goods and / or services specified in
“Schedule of Prices & Quantity” of this bid, failing which such-bids will be treated as non-
responsive.

Those prospective bidders who will download the tender documents from website will
intimate the tender issuing office about its. downloading so that the tenderers may be
intimated in case of any alteration in tender ‘documents (besides issuing corrigendum
advertisement in News Papers).

In case it is found that the tenderer-has submitted false information, fabricated information or
incorrect information‘related, to pre-qualification criteria of the tender then the tender will be
rejected and the tenderer will be black listed for at least one year.

Complete Tender documents can be submitted by the tenderers at any of the following

offices of the Nigam:-

i. Office of the General Manager (Ganga), UJVN Ltd., Mayapur, Hardwar.

ii. Office of the Executive Engineer (M&G), Mohammadpur Power House, Gurukul
Narsan, Haridwar.

iiis EE(HQ), UJVN Limited, Ujjwal, GMS Road, Maharani Bagh, Dehradun.

The work shall be awarded as per standing instructions / rules of UJVN Limited.

Executive Engineer (M&G)
Mohammadpur Power House,
Gurukul Narsan, Haridwar
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SECTION-2: GENERAL CONDITIONS OF CONTRACT
(GCQC)

General Conditions of Contract
for
Supply of Plant & the Execution of Work
in the office of Executive Engineer (M&G),
Mohammadpur Power House,

Gurukul Narsan, Dist. Haridwar

UJVN Limited
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General Conditions of Contract (GCC) for the Supply of Plant & the Execution of Works in the UJVN Limited
1. Definition of Terms

In construing these General Conditions and annexed Specification, the following words shall have the meaning herein assigned to them unless there is
anything in the subject or context inconsistent with such construction.

The “Purchaser” shall mean the UJVN Limited and shall include its successors and assigns.

The “Contractor” shall mean the Tenderer/Bidder whose tender shall be accepted by the Purchaser and shall include such Tenderer’s heirs, legal
representatives, successors and assigns.

The “Sub-Contractor” shall mean the person named in the contract for any part of the work for any person to whom any part of the Contract has been
sublet with the consent in writing of the Engineer and the heirs, legal representatives, successors and assigns of such person.

The “Engineer” shall mean the officer placing the order for the work with the Contractor and such other officer as may be duly authorized and appointed
in writing by the Purchaser to act as Engineer for the purposes of the contract and in case where no such officer has been so appointed the Purchaser or
his duly authorized representative.

“Plant”, “Equipment”, “Material”, “Work”, or “Works” shall mean respectively the plant and materials to be provided and work or works to be done by
the Contractor under the contract.

The definition of person shall include: (i) an individual, (ii) a Hindu undivided family,(iii) a company, (iv) a fitm, (v) an association of person or a body
of individuals, whether incorporated or not,(vi) a local authority, and (vii) every artificial juridical person, not falling within any of the preceding sub-
clauses.

The “Contract” shall mean and include the General Conditions, Specifications, Schedules, Drawings, Form of Tender, Covering letter, Schedule of
Prices or the final General Conditions, Specification and Drawings and the Agreement to be entered into under clause 3 of these General Conditions.

The “Specification” shall mean the Specification annexed to these General Conditions and the Schedules thereto (if any).
The “Site” shall mean the site of the proposed work as detailed in the Specification or any other place where workis to be executed under the Contract.

“Tests on Completion” shall mean such tests as are prescribed by the specification to be made by the Contractor before the plant is taken over by the
purchaser.

The exceptional circumstances shall mean “when there is an urgent need of work to avoid generationloss”.

“Commercial Use” shall mean that use of the work which the contract contemplates or of which it is commercially capable.
“Month” shall mean calendar month in general. However, it means 30/31 days.

“Writing” shall include any manuscript, typewritten or printed statement, under or over signature or seal, as the case may be.

“Defect Liability Period” shall mean the fixed period.of time, starting from the date of handed over the site/equipment to purchaser after practical
completion of the work/supply, during which the contractor has an express contractual right to return to the site to rectify defects.

“Defects Notification Period” means the period for notifying defects in the Works or a Section of work.

Words importing persons shall include Firms; Companies, Corporations, and other bodies whether incorporated or not.
Words importing the singular.only shall also include the plural and vice versa where the context requires.

2. Contractor toiinform himself fully

The Contractor shall be deemed to have carefully examined the General Conditions, specifications, Schedules and Drawings. If he shall have any doubt
as to the'meaning of any portion of these General Conditions, or of the Specification he shall, before signing the Contract, set forth the
particulars thereof and submit them to the Engineer in writing, in order that such doubt may be removed.

3. Contract

A formal agreement shall, if required by the Purchaser, be entered into between the Purchaser and the Contractor for the proper fulfillment of the
Contract. Further, if required by the Purchaser, the Contractor shall deposit with the purchaser as security for the due and faithful
performance /of the Contract such sum not being less than Ten(10) per cent of the total value of the Contract as may be fixed by the
Purchaser either in cash or any other form approved by the Purchaser.

The charges in respect of vetting and execution of the contract document shall be borne by the contractor. The contractor shall be
furnished with an executed stamped counterpart of the agreement. The import license fee will, in each case, have to be paid by the contractor.
Import license may have to be taken in the purchaser’s name.

After the tender has been accepted by the Purchaser all order or instructions to the contractor shall, except as herein otherwise
provided, be given by the Engineer on behalf of Purchaser.

4.  Contract Drawing

The contractor shall submit in duplicate, to the Engineer for his approval, drawings of the General Arrangement of the works to be carried
out and of such detailed drawings, other than shop drawings, as may be reasonably necessary.

Within fourteen days of the receipt of such drawings the Engineer shall signify his approval or otherwise of the same, and in the event of
disapproving the drawings, the Contractor shall submit further drawings for approval.

Within a reasonable period of the notification by the Engineer to the Contractor of his approval of such drawings, three sets, in ink or tracing
cloth or ferrogallic prints mounted on cloth, of the drawings as approved shall be supplied to him by the Contractor and be signed by him and
the Contractor respectively and be thereafter deemed to be the “Contract drawings”.

These drawings when so signed shall become the property of the Purchaser and be deposited with the Engineer, and shall not be departed
from in any way whatsoever except by the written permission of the Engineer, as hereinafter provided. During the execution of the works ,
one of the sets of drawings shall be available for reference on the site.
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In the event of the Contractor desiring to possess a signed set of drawings, he shall supply four sets instead of three sets and in this case the
Engineer shall sign the fourth set and return the same to the Contractor.

The contractor, if required by the Engineer, shall supply in addition copies of any drawing other than shop drawings which may reasonably
be required for the purpose of the Contract and may make a reasonable charge for such copies.

The Engineer or his duly authorized representatives, whose name shall have previously been communicated in writing to the Contractor,
shall have the right at all reasonable times to inspect, at the factory of the Contractor, drawings of any portion of the work.

Mistakes in Drawings

The contractor shall be responsible for and shall pay for any alterations of the work due to any discrepancies, errors or omissions in the
drawings and other particulars supplied by him, whether such drawings or particulars have been approved by the Engineer or not, provided
that if such discrepancies, errors or omissions are due to inaccurate information or particulars furnished to the Contractor by the Engineer any
alterations in the work necessitated by reasons of such inaccurate information of particulars shall be paid for by the Purchaser.

If any dimensions figured upon a drawing or a plan differ from those obtained by scaling the drawing or plan the dimensions as figured upon
the drawing or plan shall be taken as correct.

Subletting of Contract

The Contractor shall not, without consent in writing of the Engineer or Purchaser, which shall not be unreasonably withheld, assign or sublet
his Contract, or any substantial part thereof other than for raw materials, for minor details, or for any part of the work of which the makers
are named in the Contract provided that any such consent shall not relieve the Contractor from any obligation, duty or responsibility under
the Contract.

Patent Rights

In the event of any claim or demand being made or action being brought against the Purchaser for infringement or alleged infringement of
patent, in respect of any machine, plant, work or thing used or supplied by the contractorunder this.Contract or in respect of any method of
using or working by the Purchaser of such machine, plant, work or thing, the Contractor will indemnify the Purchaser against such claim or
demand and all costs and expenses arising from or incurred by reasons of such claim of demand PROVIDED THAT the purchaser shall
notify the Contractor immediately any claim is made and that the Contractor shall be at liberty, if he so desires, with the assistance of the
Purchaser, if required but at the Contractor’s own expense, to conduct all negotiations for the settlement of the same or any litigation that
may arise there from and PROVIDED THAT no such machine, plant ,work or thing shall be used by the Purchaser for any purpose or in any
manner other than that for which they have been supplied by the Contractor and specified under this Contract.

Quality of materials
The plant shall be manufactured and constructed in the best and most substantial and most workmanlike manner and with materials of the
best or of approved qualities for their respective uses.

Packing
The contractor shall be responsible for securely, protecting and packing the plant so as to avoid damage under normal Conditions of
transport.

Delivery
The cost of delivering the whole of the material F.O.R at the railway stations specified or on the site as the specification may define and the
cost of packing and , unless otherwise agreed, import duties.and customs shall be borne by the Contractor.

Fencing and lighting for works other than transmission lines

Except as hereinafter provided the purchaser shall ,unless otherwise specified, be responsible for the proper fencing , guarding , lighting and
watching of all works other than transmission lines comprised in the Contract and for as the proper provision of temporary roadways
,footways, guards and fences as far as the same may be rendered necessary by reason of the work for the accommodation and protection of
foot passengers or othertraffic and of the owners.and occupiers of adjacent property of the public.

For transmission lines

The Contractor shall at-all times provide sufficient fencing, notice boards, lights and watchmen to protect and warn the public and guard the
work of transmission lines and in case the Contractor fails to make such provision or the provision made by him is considered by the
Purchaser to-beiinadequate , the Purchaser may make such provisions or further provisions as he may consider necessary and charge the cost
thereof to'the Contractor.

For all works

If during the period of erection of a plant the Contractor or his workmen or servants shall injure or destroy any part of a building or other
structure continuous to the work in progress or if any damage shall be caused from any cause whatsoever to other works whether in progress
or completed forming part of the works for which the plant is being installed or if any imperfections become apparent in these works the
causes of which imperfections are attributable to the Contractor or his workmen or servants, Contractor shall make good such damages and
imperfections and if he fails to do so within a reasonable time , the purchaser may cause the same to be made good and may deduct the cost
thereof from any sum that may then or at any time thereafter become due to the Contractor or from his security deposit or the proceeds of
sale thereof or of a sufficient portion thereof or may recover it otherwise.

Power to vary or omit work

No alterations, amendments, omissions, additions, suspensions or variations of the work (hereinafter referred to as “Variations”) under the
Contract as shown by the contract drawings or the Specifications shall be made by the Contractor except as directed in writing by the
Engineer, but the Engineer shall have full power, subject to the provision hereinafter contained, from time to time during the execution of
the Contract by notice in writing to instruct the Contractor to make such variations without prejudice to the Contract, and the Contractor shall
carry out such instructions , and be bound by the same conditions, as far as applicable, as though the said variations occurred in the
specification. If any suggested variations would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of the
obligations or guarantees under the Contract, he shall notify the Engineer thereof in writing, and the Engineer shall decide forthwith whether
or not the same shall be carried out, and if the Engineer confirms his instructions, the Contractor’s obligations and guarantees shall be
modified to such an extent as may be justified. The difference of cost if any, occasioned by any such variations, shall be added to, or
deducted from, the contract price as the case may require. The amount of such difference, if any, shall be ascertained and determined in
accordance with the rates specified in the Schedule of Prices, so far as the same may be applicable and where the rates are not contained in
the said Schedules, or are not applicable , they shall be settled by the Engineer and Contractor jointly, as far as possible, before such
variations are carried out: Provided that the Purchaser shall not become liable for the payment of any charge in respect of any such
variations, unless the instruction for the performance of the same shall have been given in writing by the Engineer.

In the event of the Engineer requiring any variations, such reasonable and proper notice shall be given to the Contractor as will
enable him to make his arrangements accordingly, and in case where goods or materials have already been prepared or any designs,

12



13.

14.

15.

NIB No. 09/EE(MPH)/2025-26

drawings, or patterns have been made or work done that require to be altered, the Engineer shall allow such Compensation in respect thereof
as he shall consider reasonable.

Provided that no such variations shall, except with the consent in writing of the Contractor, be such as will involve an increase or
decrease of the total price payable under the contract by more than 10% thereof.
In every case in which the Contractor shall receive instructions form the Engineer for carrying out any work which either then or later will, in
the opinion of the Contractor, involve a claim for additional payment, the Contractor shall as soon as reasonably possible after the receipt of
such instructions, inform the Engineer of such claim for additional payment.

Negligence

If the Contractor shall neglect to execute the work with due diligence and expedition , or shall refuse or neglect to comply with any
reasonable orders given to him in writing by the Engineer in connection with the work , or shall contravene any provision of the Contract, the
Purchaser may give seven day’s notice in writing to the Contractor, to make good the failure, neglect, or contravention complained of, and if
the Contractor shall fail to comply with the notice within a reasonable time from the date of service thereof , in the case of a failure, neglect,
or contravention capable of being made good within that time, then in such case the Purchaser shall be at liberty to employ other workmen ,
and forthwith perform such work as the Contractor may have neglected to do , or if the Purchaser shall think fit, it shall be lawful for him to
take the work wholly , or in part, out of Contractor’s hands and give it to another person on contract at a reasonable price or provide any
other materials , tools , tackle or labour for the purpose of completing the work , or any part thereof , and in that event the Purchaser shall
without being responsible to the Contractor for fair wear and tear of the same , have the free use of all the materials; tools, tackle or other
things which may be on the site , for use at any time in connection with the work to the exclusion of any right of the Contractor over the
same , and the Purchaser shall be entitled to retain and apply any balance which may be otherwise due on the Contract by him to the
Contractor or such part thereof as may be necessary to the payment of the cost of executing such work as aforesaid.

If the cost of executing the work as aforesaid shall exceed the balance due to the Contractor , and Contractor fails to make good the
deficiency, the Purchaser may recover it from the Contractor in any lawful manner or the Purchaser may sell the said materials 4 tools ,tackle
or other things belonging to the Contractor , and the proceeds such sale shall be applied towards the payment of such deficiency and the
cost of and incidental to such sale and any balance remaining after crediting the same shall be paid to the Contractor on the certificate of the
Engineer , provided that when all expenses , costs and charges incurred in the completion of the work are paid by the Contractor , all such
materials , tools , tackle or other things remaining unsold shall be removed by the Contractor.

Deaths Bankruptcy etc.

If the Contractor shall die or commit any act of Bankruptcy, or being a corporation commence to be wound up except for reconstruction
purposes or carry on its business under a Receiver, the executors, successors, or.other representative in law of the estate of the Contractor or
any such Receiver, liquidator, or any person in whom the contract may become vested. , shall forthwith give notice thereof in writing to the
Purchaser and shall for one month, during which he shall take all reasonable steps to prevent a stoppage of the works, have the option of
carrying out the contract , subject to his or their providing such guarantee as may be required by the Purchaser, but not exceeding the value
of the work , for the time being remaining unexecuted. In the event of stoppage of the works, period of the option under this clause shall be
fourteen days only, provided that, should the above option not be exercised, the contract may be determined by the purchaser by notice in
writing to the contractor, and the purchaser may exercise the same power which he could exercise and will have the same rights which he
would have under the last preceding clause if the work had been taken out of the contractor’s hands under that clause.

Inspection and testing

The Engineer, and his duly authorized representatives; shall have at all reasonable times access to the Contractor’s premises, and shall have ,
the powers at all reasonable times, to inspect and examine the materials and workmanship of the plant during its manufacture there, and if
part of the plant is being manufactured on other premises, the Contractor shall obtain for the Engineer and for his duly authorized
representative permission to inspect it as if the plant was manufactured on the Contractor’s own premises.

The Engineer shall, on giving seven day’s-notices in'writing to the Contractor setting out any ground of objections which he may have in
respect of the work, be at liberty to reject all or any plant or-workmanship connected with such work, which , in his opinion, are not in
accordance with the Contract, or are, in his opinion, defective for any reason whatsoever : Provided that, if such notice be not sent to the
Contractor within reasonable time after the grounds upon which such notice is based have come to the knowledge of the Engineer, he shall
not be entitled to reject.the said plant or workmanship on such grounds. Unless specifically provided otherwise all tests shall be made at
Contractor’s works before shipment.

The Contractor shall, if requited, give the Engineer notice of any material being ready for testing, and the Engineer, or his said
representative, if so desired, shall, on giving twenty four hours previous notice in writing to the Contractor, attend at the Contractor’s
premises within'seven days of the date on which the material is notified as being ready; failing which visit the contractor may proceed with
the tests , which shall be deemed to have been made in the Engineer’s presence, and he shall forthwith forward to the Engineer duly certified
copies of the tests in duplicate.

Test at Contractor’s premises

In all cases where the Contract provides for tests, whether at the premises of the Contractor or of any sub-contractor, the Contractor, except
where otherwise specified, shall provide, free of charge such labour, materials, electricity, fuel, water , stores, apparatus and instruments as
may reasonably be demanded to carry out efficiently such tests of the plant in accordance with the Contract and shall give facilities to the
Engineer or to his authorized representative to accomplish such testing.

If special tests, other than those specified in the Contract are required they shall be paid for by the Purchaser as “Variation” under clause 12.

‘When the tests have been satisfactorily completed at the Contractor’s works the Engineer shall issue a certificate to that effect.

Test on site

16.

17.

In all cases where the Contract provides for tests on the site, the Purchaser, except otherwise specified, shall provide, free of charge, such
labour, materials, electricity, fuel, water, stores, apparatus and instruments as may be required from time to time and as may reasonably be
demanded, efficiently to carry out such tests of the plant or workmanship in accordance with the Contract. In the case of contractor requiring
electricity for tests on site such electricity shall be supplied to the Contractor in the most convenient from available.

Third Party Inspection may be carried out by the purchaser.

Delivery of Plant

The plant or material shall not be forwarded until shipping /despatch instruction shall have been given to the Contractor. Notification of
delivery or despatch in regard to each and every consignment shall be made to the Purchaser immediately after despatch or delivery. The
supplier shall further supply to the Consignee a priced invoice and packing account of all stores delivered or despatched by him. All
packages, containers, bundles and loose materials forming part of each and every consignment shall be described in full in the packing
account and full details of the contents of packages and quantity of materials shall be given to enable the Consignee to check the stores on
arrival at destination.

Access to site and work on site
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Suitable access to, and possession of the site shall be afforded to the Contractor by the Purchaser in reasonable time, and the Purchaser shall
have any foundations to be provided by him ready when required by the Contractor. Where a crane is available, its safe lifting capacity shall
be stated in the Specification, and it shall be available for free use of the Contractor until plant is taken over.

Only applicable to complete erection Contracts

The work, so far as it is carried out on the Purchaser’s premises, shall be carried out at such time as the Purchaser may approve, and so as not
to interfere unnecessarily with the conduct of the purchaser’s business, but the Purchaser shall give the Contractor all reasonable facilities for
carrying out the work. No person other than the Contractor, subcontractors and workmen and the Contractor’s duly authorized agents shall,
except with the special permission in writing, of the Engineer or his representative, be allowed to do any work on the site in connection with
the erection of the work, but access to the works shall at all times be accorded to the Engineer and his representatives and other authorized
officials of the Purchaser.

The Contractor shall permit the execution of work by other contractors or tradesmen whose names shall have been previously communicated
in writing to the Contractor by the Engineer, and afford them every facility for the execution of their several works simultaneously with his
own.

The Purchaser shall provide all the unskilled labour and facilities necessary for the execution of work included in the Contract unless
otherwise specified.

Engineer’s Supervision

All the works shall be carried out under the direction and to the reasonable satisfaction of the Engineer .If supervision of erection or complete
erection is included in the contract, the Contractor shall be responsible for the correctness of the positions, levels.and dimensions of the
works according to the drawings notwithstanding that he may have been assisted by the Engineer in setting out the same.

Engineer’s decision

In respect of all matters, which are left to the decision of the Engineer, including the granting or withholding of certificates, the Engineer
shall, if required so to do by the Contractor, give in writing a decision thereon, and his reasons for such decision. If the decision is not
accepted by the Contractor, the matter shall at the request of the Contractor, be referred to arbitration under the provision for arbitration
hereinafter contained but subject to this right of reference to arbitration such decision’shall be final and binding on the Contractor.

Contractor’s representative and workmen

If the supervision of erection or complete erection is also included in the Contract, the Contractor shall employ at least one competent
representative, whose name or names shall have previously been communicated in wiiting to the Engineer by the Contractor to superintend
the erection of the plant and the carrying out of the works. The said representative, or if more than one shall be employed, then one of such
representatives shall be present on the site during working hours, and any written orders or instructions which the Engineer or his duly
authorized representative whose name shall have been previously communicated in writing to the Contractor may give to the said
representative of the Contractor shall be deemed to have been given to the Contractor.

The Engineer shall be at liberty to object to any representative or person employed by the Contractor in the execution of or otherwise about
the works who shall in his opinion misconduct himself or be incompetent or negligent, and the Contractor shall remove the person so
objected to upon receipt from the Engineer of notice in writing, requiring him so to do, and shall provide in his place a competent
representative at the Contractor’s expense.

The purchaser shall provide suitable living accommodation on the site for the use of the Contractor’s representative unless the Contractor
exempts him from his liability.

Liability for accidents and damage

The Contractor shall be responsible for the loss, damage or depreciation of the plant until the same is taken over under clause 35 or is
deemed under that clause to have'been taken over, provided ALWAYS that the Contractor shall not be responsible for any such loss, damage
and depreciation occurring during such period that plant is.operated by the Purchaser’s staff prior to being taken over in accordance with
clause 35.

Until the plant is taken over or is deemed to have been taken over as aforesaid , the Contractor shall also be liable for and shall indemnify the
Purchaser in respect of all injury to person or damage to property resulting from the negligence of the Contractor or his workmen or sub-
contractors or from defective design or work , but not from any other cause : Provided that the Contractor shall not be liable for any loss of
profit or lossrof Contract or any.other claim made against the Purchaser not already provided for in the Contract , nor for any injury or
damage caused by or arising from the acts of the Purchaser or of any other person, or due to circumstances over which the Contractor has no
control , nor shall his total liability for loss , damage or injury under this clause exceed the total value of the Contract.

Only applicable to complete erection contract

The Contractor will indemnify and save harmless the Purchaser against all actions , suits , claims costs , or expenses arising in connection
with injuries other than such as may be attributable to the Purchaser or his employees suffered prior to the date when the plant shall have
been taken over under clause 35 hereof , by persons employed by the Contractor or his sub-Contractor on the works , whether at Common
Law or under the Workmen’s Compensation Act 1923 , or any other Statue in force at the date of Contract relating to the question of the
liability of employees for injuries suffered by employees , and will , if called up to do so , take out the necessary policy or policies of
insurance to cover such indemnity.

In the event of any claim being made, or action brought against the Purchaser involving the Contractor and arising out of the matters referred
to and in respect of which the Contractor is liable under this clause, the Contractor shall be immediately notified thereof and he shall, with
the assistance, if he so require, of the Purchaser, but at the sole expense of the Contractor, conduct all negotiations for the settlement of the
same or any litigation that may arise therefrom. In such case, the Purchaser shall, at the request and expense of the Contractor, afford all
reasonable and available assistance for any such purpose.

Insurance

The Contractor shall insure the plant and shall keep it insured against loss by theft, destruction or damage by fire, flood, undue exposure to
the weather, or through riot , civil commotion, war or rebellion, for the full value of the plant from the time of delivery F.O.R. works until
the plant is taken over under clause 35. This insurance shall cover loss by theft on site in the case of Contracts where the Contractor is
responsible for complete erection, but not in other cases.

Replacement of defective plant or materials

If during the progress of the work the Engineer shall decide and notify in writing to the Contractor that the Contractor has executed any
unsound or imperfect work or has supplied any plant inferior in quality to that specified, the contractor, on receiving details of such defects
or deficiency shall, at his own expense, within such time as may be reasonably necessary for making it good , proceed to alter, reconstruct or
remove such work , or supply fresh materials up to the standard of the specification, and in case the Contractor shall fail so to do, the
purchaser may, on giving the Contractor seven day’s notice in writing of his intention so to do, proceed to remove the work complained of ,
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and at the cost of the Contractor , perform all such works or supply all such materials , provided that nothing in this clause shall be deemed
to deprive the purchaser of or affect any rights under the Contract which he may otherwise have in respect of such defects or deficiencies.

Deduction from contract price

All costs, damages or expenses which the purchaser may have paid, for which under the Contract the Contractor is liable, may be deducted
by the Purchaser from any money due or which may become due by him to the Contractor under this contract, or may be recovered by suit or
otherwise from the contractor.

Any some of money due and payable to the Contractor (including security deposit returnable to him under this contract) may be appropriated
by the Purchaser and set off against any claim of the Purchaser for the payment of a sum of money arising out of or under any other contract
made by the contractor with the Purchaser.

Terms of payment
(i) Subject to any deduction which the Purchaser may be authorized to make under the contract, or subject to any additions or
deductions provided for under clause 12, the contractor shall, be entitled to payments as follows:

Supply of Plant / Equipment / Material:
[Where tender / contract is only for supply of Plant / Equipment / Material and supply part can be ascertained]

(a) Eighty Percent (80%) of measured value of the ‘Plant / Equipment / Material Supply =~ Contract’ upon reeeipt and checking of
Plant / Equipment / Material by Engineer at site and after receipt of invoice along with dispatch documents.

(b) Ten Percent (10%) of the ‘Plant / Equipment / Material Supply Contract’ Value upon satisfactory installation, satisfactory quality
test results and final acceptance of the entire plant / equipment / material by the Engineer.

(c) Ten Percent (10%) of the ‘Plant / Equipment / Material Supply Contract” Value at the end of twelve (12) months from the date of
final acceptance of the entire Plant / Equipment / material by the Engineer or completion of Defect Liability Period, whichever is
earlier.

Installation Work (Services):
[Where tender / contract is only for Installation Work (Services) and where Work (Services) part can be ascertained]

(a) Eighty Percent (80%) of the measured value of the “Work Contract’ performed by the contractor during the preceding month on
receipt of invoice along with the certificate of the Engineer.
(b) Ten Percent (10%) of the ‘Work Contract’ Value upon satisfactory installation, satisfactory quality test results and final

acceptance of the entire Work (Services) by the Engineer.

(c) Ten Percent (10%) of the ‘Work Contract” Value at the end of twelve (12) months from the date of final acceptance of the entire
Work (Services) by the Engineer or completion of Defect Liability Period, whichever is earlier.

Supply and Installation Work (Services):

[Where there is one combined tender / contract for Supply and Installation (Services) and itds impossible to separate or ascertain both portions.]

(a) Eighty Percent (80%) of the measured value of the ‘Supply and Installation Work (Services) Contract’ performed by the
contractor during the preceding month on receipt of invoice along with the certificate of the Engineer.

(b) Ten Percent (10%) of the “Supply and Installation Work (Services) Contract’ Value upon satisfactory installation, satisfactory
quality test results and final acceptance of the entire-Supply and Installation Work (Services) by the Engineer.

(c) Ten Percent (10%) of the ‘Supply and Installation Work (Services) Contract’ Value at the end of twelve (12) months from the
date of final acceptance of the entire:Work (Services) by the Engineer or completion of Defect Liability Period, whichever is
earlier.

(ii) If at the time at which either of the installments due under Sub-clause (a) (b) and (c) of clause (i) hereof becomes payable there

are minor defects:in the plant which are not of such importance as to effect the full commercial use of the plant, then the purchaser shall be
entitled to retain such part of the installments then due as represents the cost of making good such minor defects, and any sum so retained
shall, subject to the provisions of clause 36, become due upon such minor defects being made good. In case the defects identified by the
Engineer still persist at the end of defect liability period, the amount so retained will be forfeited.

(iii) All interim / progress payments before final payment shall be regarded as provisional payments only and not as payment for work
actually completed and shall not preclude defective / imperfect / incomplete work to be removed. Any interim / progress payment will not be
considered as an admission by the Employer of the due performance of the Contract or any part thereof by the Contractor nor shall it
preclude, determine or affect in any way the powers of the Purchaser / Employer under these conditions or in any other way vary or affect the
Contract.

(iv) All payments to contractor will be made only through RTGS / NEFT.

V) If the Purchaser desires that the plant or any portion should not be despatched by the contractor when it is due for despatch, the
Contractor shall store such plant or portion at his works and be responsible for all risks. For such storage the Purchaser shall pay to the
contractor at a rate to be mutually agreed upon between the parties but not exceeding Rs.15 (fifteen rupees) per tonne per week payable
quarterly plus interest @ 1 percent per annum above the current rate of the State Bank of India, on 80 per cent of the contract value of the
plant or portion thereof so stored, for the period from the date on which the said plant or portion becomes due and is ready for shipment up
to the date on which it is actually shipped .

26. No interest on any dues

No interest shall be payable by the UIVN Limited on amounts, due to contractors pending final settlement of claim. Further, no interest shall
be payable by UIVN Limited on any delayed amount / payment. No interest shall be payable on Eamest Money Deposit, Performance
Security, Security Deposit or any other withheld / retained amount.

27. No Claim Certificate:

28.

The Contractor will submit a “No Claim Certificate” to Engineer / UIVN Limited before Release of Performance Security.
[Format of “No Claim Certificate” is enclosed]

Provisional sums
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In any case where the contract price includes a provisional sum to be provided by the contractor for meeting the expenses of extra work or
for work to be done or materials to be supplied by a sub-contractor, such sum shall be expended or used, either wholly or in part, or be not
used at the discretion of the Engineer and entirely as he may decide and direct. If no part or only a part thereof be used, then the whole or the
part not used, as the case may be, shall be deducted from the contract price. If the sum used is more than such provisional sum the contractor
shall pay the excess. In the case of material, supplied or work done by a sub- Contractor, the total of the net sum paid to the sub-contractor
on account of such material or works and a sum equal to 10 percent of net sum allowed as contractor’s profit shall be deemed to be the sum
used. None of the work or articles to which such sum of money refers shall be done or purchased without the written order of the Engineer.
The Contractor shall allow the sub-contractor every facility for the supply of materials or execution of their several works simultaneously
with his own, and shall, within fourteen days after the engineer has requested him in writing so to do, pay the dues of such Sub-Contractors
on account of such materials or works : PROVIDED ALWAYS that the contractor shall have no responsibility with regard to such works or
articles unless he shall have previously approved the sub-contractor and/or the material or plant to be supplied.

Certificates of Engineer

Every application to the Engineer for a certificate must be accompanied by a detailed invoice (in duplicate) setting forth in the order of the
Schedule of prices, particulars of the plant supplied and the certificates as to such plant as is in the reasonable opinion of the Engineer, in
accordance with the Contract shall be issued within fourteen days of the application for the same as is reasonably necessary on
communication with the site.

The Engineer may, by any certificate, make any correction or modification in any previous certificate which shall have been issued by him
and payments shall be regulated and adjusted accordingly.

Certified not to effect rights of the Purchaser or contractor

No certificate of the Engineer on account, nor any sum paid on account by the Purchaser, nor any extension of time granted under clause 31
shall affect or prejudice the rights of the Purchaser against the Contractor, either under this Agreement.or under the law, or relieve the
Contractor of his obligations for the due performance of the contract, or be interpreted as approval of the work or of the material supplied.
No certificate of the Engineer shall create liability on the purchaser to pay for any alternation,/amendments, variations. or additions not
ordered in writing by the Engineer, or absolve the Contractor of his liability for the payment of damages whether due, ascertained, or
certified or not or of any sum against the payment of which he is bound to indemnify the Purchaser nor shall any such certificate nor the
acceptance by him of any sum paid on account or otherwise affect or prejudice the rights.of the Contractor against the Purchaser, under this
agreement or under the law.

Suspension of works

The purchaser shall pay to the Contractor all reasonable expenses, incurred by the contractor by.reason of suspension of the work or delay in
shipment by order in writing of the Purchaser or the Engineer unless such suspension or delay shall be due to some default on the part of the
Contractor or Sub-Contractor.

32. Extension of time for completion

The time given to the Contractor for dispatch, delivery, erection‘or completion, as the case may be, shall be reckoned from the date of receipt
by the Contractor of the order, together with all necessary information and drawings, to enable the work to be put in hand. In all cases in
which progress shall be delayed by strikes, lockouts, fire accidents, defective materials, delays in approval of drawings or any cause
whatsoever beyond the reasonable control of the Contractor, and whether such delays or impediment shall occur before or after the time or
extended time, for despatch, erection or completion, a reasonable extension of time shall be granted.

33. Force Majeure

34.

35.

Neither party shall be considered to be in default or in breach of his obligations under the Contract to the extent that performance of such
obligations is prevented by any circumstances of Force Majeure which arise after the date of the Letter of Acceptance or the date when the
Contract becomes effective, whichever is the earlier.

For purposes of this Clause, “Force Majeure” means an event or situation beyond the control of the Supplier that is unforeseeable, or
unavoidable, and its origin is not due to negligence or lack of care on the part of the Supplier. Such events may include, but not be limited to,
acts of the Purchaser in its'sovereign capacity, wars or revolutions, fires, floods, epidemics/pandemics, quarantine restrictions, and freight
embargoes.

If a Force Majeure situation arises, the Supplier shall promptly notify the Purchaser in writing of such condition and the cause thereof.
Unless otherwise directed by. the Purchaser in writing, the Supplier shall continue to perform its obligations under the Contract as far as is
reasonably practical, and shall seek all reasonable alternative means for performance not prevented by the Force Majeure event.

Price reduction clause

If the Contractor shall fail in the due performance of his Contract within the time fixed by the Contract or any extension thereof, the
Contractor agrees to accept a reduction of the Contract price by half percent per week reckoned on the contract value of such portion only of
the plant as cannot, in consequence of the delay, be used commercially and efficiently during each week between the appointed or extended
time, as the case may be, and the actual time of acceptance under clause 35, and such reduction shall be in full satisfaction of the
Contractor’s liability for delay but shall not in any case exceed 10 per cent of the contract value of such portion of the plant.

Test on completion

‘Whenever possible all tests shall be carried out before shipment. Should , however , it be necessary for the final test as to performance and
guarantees to be held over until plant is erected at site , they shall be carried out in the presence of the Contractor’s representative within one
month of completion of erection. If the result of these tests shall not come within the margin specified, the tests shall, if required, be repeated
within one month from the date the plant is ready for re-test, and the Contractor shall re-pay to the Purchaser all reasonable expenses to
which he may be put by such tests.

36. Rejection of defective plant

If the completed plant, or any portion thereof, before it is taken over under clause 35 be found to be defective, or fails to fulfil the
requirements of the Contract, the Engineer shall give the Contractor notice setting forth particulars of such defects of failure, and the
Contractor shall forthwith make the defective plant good, or alter the same to make it comply with the requirements of contract. If the
Contractor fails to do so within a reasonable time the Purchaser may reject and replace, at the cost of the contractor, the whole or any portion
of the plant, as the case may be, which is defective, or fails to fulfil the requirements of the Contract. Such replacement shall be carried out
by the purchaser within a reasonable time and a reasonable price, and where reasonably possible to the same specification and under
competitive conditions. In case of such replacement by the Purchaser the Contractor shall be liable to pay to the Purchaser the extra cost, if
any, of such replacement delivered and /or erected as provided for in the original Contract, such extra cost being the ascertained difference
between the price paid by the purchaser, under the provisions above mentioned, for such replacement and the Contract price for the plant so
replaced and also to repay any sum paid by the Purchaser to the contractor in respect of such defective Plant. If the Purchaser does not so
replace the rejected plant within a reasonable time, the contractor shall be liable only to repay to the Purchaser all moneys paid by the
Purchaser to him in respect of such plant.
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In the event of such rejection, the Purchaser shall be entitled to the use of the plant in a reasonable and proper manner for a time reasonably
sufficient to enable him to obtain other replacement plant. During the period the rejected plant is used commercially the Contractor shall be
entitled to a reasonable sum as payment for such use.

Taking over

Where the specification calls for performance tests before shipment and these have been successfully carried out, the plant shall be accepted
and taken over when it has been satisfactorily put into operation on site, or within one month of its being ready to be put into operation
whichever shall be the earlier and the Engineer shall forth issue a Taking over Certificate.

In the event of final or any outstanding tests being held over until the plant is erected, such Taking over Certificate shall be issued subject to
the results of such final or outstanding tests which shall be carried out in accordance with clause 33.

When the Specification calls for tests on site the plant shall be taken over and the Taking-over Certificate issued immediately after such tests
have been satisfactorily carried out.If for any reason other than the default of the Contractor such last-mentioned tests on site shall not be
carried out within one month of notice by the Contractor to the Purchaser of the plant being ready for test the plant shall be deemed to have
been taken over as on the last day of such period and payments due to the Contractor on taking over shall be made , but nevertheless the
Contractor shall, if called upon so to do by the Purchaser , but at Purchaser’s expense ,make the said tests during the maintenance period and
accept as aforesaid under the same obligation as specification Clause 33.

The Engineer shall not delay the issue of any Taking over Certificate contemplated by this clause on account of minor deficiencies of
material or defects in the plant which don’t materially affect the commercial use thereof, provided that the Contractor shall undertake to
make good the same in due course.

Maintenance

Up to defect liability period, commencing from the date on which the plant is taken over is deemed to have been taken over under clause 35
(called “the maintenance period”), the Contractor shall remain liable to replace any defective parts that may develop in plant of his own
manufacture or those of his sub-contractors approved under clause 6, under conditions provided for by the Contract under proper use and
arising solely from faulty design, materials or workmanship : PROVIDED ALWAYS that such defective parts as are not repairable at the site
and are not essential in the meantime to the maintenance in commercial use of the plant, are promptly returned to the Contractor’s works at
the expense of the Contractor unless otherwise arranged.

If it becomes necessary for the Contractor to replace or renew any defective parts of the plant under this clause, the provisions of the first
paragraph of this clause shall apply to the parts of the plant so replaced or renewed until the expiration of six months from the date of such
replacement or renewal or until the end of the above mentioned period of the twelve months whichever may be the later. If any defects be not
remedied within a reasonable time, the Purchaser may proceed to do the work at the Contractor’s risk and expense, but without prejudice to
any other rights which the purchaser may have against the Contractor in respect of such defects.

The repaired or new parts will be delivered in accordance with clause 10. The Contractor shall bear reasonable cost of minor repairs carried
out on his behalf at site.

At the end of the maintenance period the Contractor’s liability shall cease. In respect of goods not covered by the first paragraph of this
clause, the Purchaser shall be entitled to the benefit of any guarantee given to the Contractor by the original supplier or manufacturer of such
goods.

Regulations of Local Authorities

The Purchaser shall , throughout the continuance of the Contract and in respect of all matters arising in the performance thereof , serve all
notices and obtain all consents , way-leaves, approval and permission required in connection with the regulations and by-laws of any local or
other authority which shall be applicable to.the works:

All works shall be executed in accordance, with the Indian Electricity Rules, 1956 and any statutory modifications thereof, wherever are
applicable, unless otherwise agreed to in writing by the Engineer.

DISPUTE AVOIDANCE AND RESOLUTION (DAR)

Dispute Resolution Mechanism:
i. Application for bringing any claim shall include the nature of dispute, reason for bringing the claim, amount of claim with detailed
justification for claim amount with the relevant supporting documents. The contractor shall be required to provide all supporting
documents to the Engineer In-Charge and satisfy him about the claim.

ii. Any claim notification shall be submitted to the Engineer In-Charge within Fifteen (15) days and claim shall be raised within
Ninety (90) days from the day when the Contractor became aware of the event and circumstance giving rise to the claim.
iii. Engineer In-Charge shall give its decision in writing within Thirty (30) days of claim being referred to it. If the contractor

dissatisfied with the Engineer In-Charge’s decision or if the Engineer In-Charge fails to give the decision within the stipulated time
of Thirty (30) days, the Contractor may approach internal mechanism for dispute resolution by giving a prior written notice to the
Engineer In-Charge.

iv. Engineer In-Charge of the contract shall be required to give reasons for accepting or rejecting a claim and to substantiate his
reasons with the help of relevant documents wherever possible.
V. There shall be no provision for arbitration in the contract. Internal & External mechanisms of dispute resolution shall be the

available mode of dispute resolution. If the dispute is not resolved through internal mechanism, then external mode of dispute
resolution by Civil Court/Commercial Court shall be available to the parties.

40.1 Internal mechanism for dispute resolution

40.1.1 When dispute arises
i.  In case the cause of dispute is either attributed to the Contractor or not justified in the facts, Employer shall communicate in
writing to the Contractor with relevant facts and provisions of the Contract.

il. Employer shall give a fair chance to the Contractor to take remedial measures within a specified time limit, failing which; the
actions shall be taken by Employer within the purview of the Contract.
iii. In case the cause of dispute/default is being attributed to Employer, Employer shall first verify the information and examine the

same in light of the relevant contractual provisions and if the claim of the contractor is legitimate, Employer shall take remedial
measures within reasonable time and act upon it without any delay whatsoever.
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iv. Employer and the contractor shall approach with an intention of resolving the dispute at Negotiation/Conciliation through
Conciliator or ESC/DRB level itself and it will be made mandatory that until, and unless there is some reasonable ground, the
decision of Conciliator or ESC/DRB shall be honoured by both the parties.

V. In cases, where statutes provide for mandatory process of mediation/ conciliation, such as under Section 12A of the Commercial
Courts Act, 2015 and Section 18 of MSME Development Act, 2006, the procedure provided by such Statute shall be followed
and in those cases the provisions of this internal mechanism for dispute resolution through conciliation shall not apply.

40.1.2 Negotiation/Mutual Consultation
i If the dispute is not resolved at Engineer In-Charge level, the claim shall be referred to next higher authority within Fifteen (15)

days from the date of the claim is denied by Engineer In-Charge and a meeting shall be convened at the next higher level in the
Employer wherein authorized representatives of both parties shall discuss all issues.

il. All the issues shall be discussed and parties will try to negotiate with a view to reconcile the disputes and look for solutions.

iil. The process shall be completed within sixty (60) days. However if any party is not satisfied with the decision, the aggrieved party
to the case, in next fifteen (15) days from the date of recommendation/decision by the said higher authority, may refer its claim
for conciliation by sole conciliator OR Expert Settlement committee (ESC).

40.1.3 Conciliation by Conciliator/Expert Settlement Committee (ESC)

i.

If negotiation does not resolve the dispute between the parties, dispute shall be referred to Congiliation by.Sole Conciliator or ESC
to resolve the dispute through conciliation. Aggrieved party, within a period of fifteen (15) days from the date of failure to resolve
the same through mutual consultation/negotiation, shall notify the other party in writing@about suchia dispute it wishes to refer for
Conciliation. Such Invitation for Conciliation shall contain sufficient information as to the dispute to enable the other party to be
fully informed as to the nature of the dispute, amount of the monetary claim, if any, and apparent cause of action:

The Sole conciliator or one of the members of ESC shall be appointed by the Employer. For appointing a sole conciliator consent
of the other party shall be taken. For 2 member ESC, 1 member will be nominated by the each party. For 3 member ESC, one
member will be nominated by the each party and the third member will be nominated by the above two nominated members.

ii. The Sole conciliator / members of ESC shall be nominated as per eligibility criteria laid down under section 43 of Arbitration &

Conciliation Act 1996 & subsequent amendment or from the panel of experts approved by Employer.

iv. If Conciliator/ESC is not appointed until the request for Conciliation is initiated, Engineer In-Charge will initiate the case for

Vi.

vil.

viii.

iX.

appointment of Conciliator or ESC within a week from receiving the proposal for conciliation. After appointment of
Conciliator/ESC by the Employer, Engineer In-Charge will notify the same to the other party.

The party seeking conciliation shall submit their claim to the appointed Conciliator/ESC, with a copy of claim to other party
within a period of fourteen (14) days from the date of appointment of Conciliator/ESC.

The other party shall submit their counter claim to the Conciliator/ESC, with a copy of counter claim to first party, within a period
of fourteen (14) days from the date of receiving the claim of first party.

Parties may file their rejoinder/additional documents, if any in support of their claim/counterclaim within next fifteen (15) days.
No documents shall be allowed thereafter, except with the,permission of Conciliator/ESC.

Depending on the volume of work and the claim amount involved, conciliator/ESC shall be free to take assistance of persons with
the requisite technical know-how during the coneiliation proceedings.

The parties shall file theirlaim and counterclaim in the following format

a. Chronology of the dispute.

b. Brief of the contract.

c. Brief history of the dispute.

d. Issues.

S. No. Description of Claims / Counter Amount (in INR) Relevant Contract Clause
Claims

e. Details of Claim(s)/Counter Claim(s)
f. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract.
g. Other relevant information with respect to claim/dispute.

Note: Statement of claims shall be restricted to maximum limit of 20 pages.

X. The parties shall be represented by their in house employees. No party shall be allowed to bring any advocate or outside
consultant/advisor/agent to contest on their behalf. Ex-officers of Employer who have handled the subject matter in any capacity
shall not be allowed to attend and present the case before Conciliator/ESC on behalf of contractor. However, ex-employees of
parties may represent their respective organizations. Parties shall not claim any interest on claims/counter-claims from the date of
notice invoking Conciliation till execution of settlement agreement, if so arrived. In case, parties are unable to reach a settlement,
no interest shall be claimed by either party for the period from the date of notice invoking Conciliation till the date of
recommendations by Conciliator/ESC and thirty (30) days thereafter in any further proceeding.

xi. Conciliator/ESC will conclude its proceedings in maximum 10 meetings and give its recommendations within 90 days to 180 days
from its first meeting depending upon the claim amount & documentation involved. Conciliator/ESC shall give its
recommendations to both the parties recommending possible terms of settlement.

Xil. Conciliator/ESC may grant variation in the time limits mentioned for various steps to be taken by either party during proceedings

of Conciliation, based on genuine reasons/grounds. Employer may extend the time/number of meetings, in exceptional cases, if
Conciliator requests for the same with sufficient reasons.

xiii. Fee of conciliator/ESC shall be decided by Employer, subject to condition that it will not exceed the fee schedule given in the

Arbitration & Conciliation Act 1996 & subsequent amendment. The cost of Conciliation proceedings including but not limited to
fees for Conciliator/Chairman & members of ESC, cost towards Air/Train/Car travel, Local transport, fooding & lodging,
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conference facility etc., as per convenience of conciliator/ESC members, shall be paid as determined by Employer from time to
time and shall be paid equally by both the parties to the dispute.

If the parties reach an agreement during the conciliation proceedings a Settlement Agreement under section 73 of the Arbitration
& Conciliation Act 1996 & subsequent amendment, will be signed within fifteen (15) days of contractor's acceptance and same
shall be authenticated by the Conciliator/ESC. Parties shall be free to terminate Conciliation proceedings at any stage as provided
under the Arbitration & Conciliation Act 1996 & subsequent amendment.

The parties shall keep confidential all matters relating to the Conciliation proceedings. Parties shall not rely upon them as
evidence in arbitration proceedings or court proceedings.

In the event conciliation process does not bear a fruitful result, the aggrieved party, may refer the claim to Dispute Resolution
Board (DRB) within fifteen (15) days from the date of conclusion of such Conciliation process or within fifteen (15) days of
knowledge of such failure of conciliation.

If the party initiating Conciliation does not receive any reply within thirty (30) days from the date for Conciliation request, it shall
be treated as rejection of the request for conciliation by the other party and the aggrieved party shall have right to refer the claim
to Dispute Resolution Board (DRB)/ External Mechanism for Dispute Resolution.

Line of action for decision making, in case of decision by Conciliator/ESC:
i.

iii.

iv.

vi.

vii.

During the conciliation process, if it appears to the conciliator/ESC that there exist elements of settlement, which may be
acceptable to both parties, it shall formulate terms of possible settlement & submit it to the partiesfor their observation.

Once settlement agreement shall be finalized & agreed by both the parties, the draft agreement proposed to be signed by Engineer
In-Charge on behalf of Employer shall require prior approval and the same be submitted with detailed justification for approval by
Employer.

Approval of the payment shall be granted by Employer.

After signing of settlement agreement, provision under section-74 of Arbitration. & Conciliation Act 1996 & subsequent
amendment, will apply.

Engineer In-Charge as per provision of settlement agreement shall take necessary action and agreed payment shall be released.

No dues and other details shall be obtained from the contractor towards full and final settlement of the claim under the agreement,
prior to release of payment.

All provision of arbitration and conciliation Act 1996 as amended time to time shall be applicable in totality.

40.2 External Mechanism for Dispute Resolution
In case the dispute could not be resolved through internal mechanism for dispute resolution, the dispute has to be adjudicated externally
through litigation in a Court of law. The Jurisdiction of the court in case of civil suit will be the District court of the project area and in case
of commercial suit will be Commercial Court at Dehradun.

40.3 General norms applicable to Conciliator/ESC Chairman & members:
Following general norms shall be kept in mind while finalizing nomination for Conciliator/Chairman & members of ESC or DRB:

a.

The person of general reputation of fairness, integrity and capable to apply objectivity in arriving at settlement of disputes;

The person must be impartial and neutral and avoid entering into any financial business or other relationship that is likely to
affect impartiality or might-reasonably create an appearance of partiality or bias amongst the parties;

The person should net involve in any legal proceeding and avoid any potential conflict connected with any dispute to be
arbitrator by him;

The person should not-have been convicted or an offence involving moral turpitude or economic offence;

The person shall be conversant with the Constitution of India, principles of natural justice, equity, common and customary laws,
commercial laws, labour laws, law of torts, making and enforcing the arbitral awards;

The person should possess robust understanding of the domestic and international legal system on arbitration and international
best practices in regard thereto;

The personsshould be able to understand key elements of contractual obligations in civil and commercial disputes and be able to
apply legal principles to a situation under dispute and also to apply judicial decisions on a given matter relating to arbitration;
and

The person should be capable of suggesting, recommending or writing a reasoned and enforceable arbitral award in any dispute
which comes before him for adjudication.

Employer may form its own panel of experts with above eligibility criteria for nomination as Conciliator/Chairman & members of ESC or
DRB.

40.4 Fee for Conciliator/Chairman & members of ESC:

Subjected to provisions of section 11(14), 31(8) and 31(A) of Arbitration & Conciliation Act 1996 & subsequent amendment, the
Arbitrators may be paid fees as per “The Fourth Schedule” of The Arbitration and Conciliation (Amendment) Act 2015. The fee
structure of schedule is detailed ahead:

Sum in Dispute

Model Fee

Up to Rs. 5 Lakhs Rs. 45,000/-
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Above Rs.5 Lakhs to Rs. 20 Lakhs Rs. 45,000/-plus 3.5% of the claim amount over and above Rs. 5 Lakhs.

Above Rs. 20 Lakhs and up to Rs. 1 | Rs.97,500/- plus 3% of the claim amount over and above Rs. 20 Lakhs.
Crore

Above Rs. 1 Crore and up to Rs. 10 | Rs. 3,37,500/- plus 1% of the claim amount over and above Rs. 1 Crore.
Crore

Above Rs. 10 Crore and up to Rs. 20 | Rs. 12,37,500/- plus 0.75% of the claim amount over and above Rs. 10 Crore.
Crore

Above Rs. 20 Crore Rs. 19,87,500/- plus 0.5% of the claim amount over and above Rs. 20 Crore with a ceiling of Rs.
30 Lakhs

b.  The above fee may also be allowed for Conciliator/Chairman and members of ESC or DRB.

c.  The above fee shall be shared equally by both the parties. The above fees exclude taxes which will be paid additionally.

d.  Each party shall be responsible for making arrangements for the travel and stay etc. of the member of ESC or DRB appointed by it. As
regards the expenditure related to sole Conciliator/Chairman of ESC or DRB, the expenses incurred on fee, his travel, boarding/lodging
etc. shall be shared equally by both the parties.

41. Banning/Debarring/Blacklisting of the Bidders/ Contractors

42.

i.  Indulging in unfair / Corrupt practice in tender process

ii.  Indulging in bid rigging or collusive bidding
iii.  Subcontracting of whole or part of supply/ work without permission of Employer/UJVN Ltd
iv. Tampering with downloaded bid document form the website.

v. Non submission of tender fee and earnest money.

Note: Blacklisting policy of UJVN Ltd. is available on website of UJVN Ltd. i.e. www.ujvnl.com

Construction of contract

The Contract shall in all respects be construed and operate as a Contract as defined in the Indian Contract Act, 1872, and all payments there under shall

43.

44.

45.

46.

be made in rupees unless otherwise specified.

Any Plant, Equipment, Material, etc. issued to the fabrication / maintenance /-other contractors must be issued only after due execution of an
“Indemnity Bond” in favour of UIVN Limited for an amount equal to the market value of such Plant, Equipment, Material, etc being issued to
be decided by the Engineer-in -Charge.

Format for “Letter of Acceptance / Award.of Contract” in the draft SBD. An indicative Format is given in Annexure-2.

It is suggested that kindly incorporate format for “Affidavit/ Undertaking” to be submitted by the Bidder at the time of Tender in the draft
SBD. An indicative Format is given in Annexure-3.

Termination of Contract
The contract shall be terminated any time in case it is found that the supply is not being made to the satisfaction of Engineer Incharge. Under

such condition the complete supply will be got done through any other agency and all such excess expenditure / loss to UIVN Limited will be
debatable / chargeable to the contractors account.

Termination / Cancellation of Contract for Default
Without prejudice to any other remedy for breach of contract, such as removal from the list of enlisted contractor, by written notice of default
sent to the Contractor, the contract may be terminated in whole or in part, if:

i) the contractor has seriously or repeatedly breached the contract, including:
a) failure to complete the work within the time period(s) specified in the contract, or any extension thereof granted,
b) failure to obey instructions in relation to his progress or defective work, material or plant;
c) breach of the prohibition against sub-contracting;
d) failure to supply sufficient and suitable constructional plant, temporary works, labour and material as proposed in the work
programme;
e) substantial suspension of work for more than the specified days without authority from the engineer and failure to proceed
with the work within the specified days of receipt of notice from the engineer;
) failure to comply with the requirements regarding JVs.
ii) the contractor has committed fraud;
iii) the contractor fails to perform any other obligation under the contract within the period specified in the contract or any extension
thereof granted,
iv) if the contract is terminated in whole or in part, recourse may be taken to any one or more of the following actions:
a) forfeiture of the performance security;
b) upon such terms and in such manner as it deems appropriate, taking over the site and to complete the works himself or

with another contractor (risk Purchase) and use the contractor’s materials, equipment, temporary works as he/ they
think proper. In small value contracts, instead of Risk Purchase, a fixed percentage recovery may be provided in the
SBD; and

c) however, the contractor shall continue to fulfil the contract to the extent not terminated.

Termination of Contract for Insolvency
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If the contractor becomes bankrupt or becomes otherwise insolvent or undergoes liquidation or loses substantially the technical or financial
capability (based on which he was selected for award of contract), at any time, the contract may be terminated, by giving a written notice to
the contractor, without compensation to the contractor, provided that such termination will not prejudice or affect any right of action or
remedy which has accrued or will accrue thereafter to Procuring Entity.

Termination of Contract by Other Mean

If the contract termination/ fore closure is triggered on account of orders by Courts, Govt. of India and/or Govt. of Uttarakhand, no claim of

contractor whatsoever due to such termination or/fore closure of contract shall be payable by the UIVN Limited and no correspondence in this
regard shall be entertained.
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SECTION-3: SPECTIAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS FOR REPAIRING AND OVERHAULING OF 70/10 TON EOT CRANE

INSTALLED AT MOHAMMADPUR POWER HOUSE AGAINST TENDER SPECIFICATION
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These Special Conditions shall be read and construed along with Section -2 General Conditions of
Contract modified by the provisions hereof. But if there be any conflict or inconsistency between the
provisions hereof and these contained in General Conditions of Contract then these conditions shall
prevail.

SCOPE OF WORK: The scope of work includes Repairing and Overhauling of 70/10 Ton EOT Crane
installed at Mohammadpur Power House as per details given in technical specifications and schedule of
quantity.

PRICES: The item rate should mandatorily be quoted F.O.R. destination. However; overall lowest quoted
rates will be the criteria for deciding the L-1 bidder. Lump-sum rate quoted by the bidder will be treated
as non- responsive.

DATE OF START: The date of start of work shall be as per letter of intent’/ handing over of the job.
COMPLETION PERIOD: The work has to be completed within 45 days from handing over of the job /
as per letter of intent.

COMPLETENESS OF CONTRACT:- All works covered in the specification shall be carried out strictly
in accordance with specification, special condition and general condition of tender annexed with the
tender specification but any other work which shall be required necessary to, complete the job shall be
done free of cost.

Levy of Penalty:- In case the contractor fails to carry out the work within ‘the stipulated period a penalty
@ "> % per week subject to maximum of 10%(+GST) of the contract value shall be imposed and
deducted from the bill of the contractor.

LIABILITIES TO ACCIDENT/DAMAGES: The contractor shall be responsible for observing all labour
law’s etc. issued time to time by the state/central govt. UIVN LIMITED will not responsible for
any mis-happening with his staff or . T & P etc. during the execution of the work or to pay any
compensation etc in the event of“any accident. It shall be ensured by the contractor that only
qualified & experienced skilled workmen are. employed during repair at site. Contractor shall
remain present at site to supervise the repair works.

SAFETY OF NIGAM PLANT & MACHINERY: The contractor will ensure that no loss or damage is
caused to the Nigam’s property installed/lying at work site by his staff during execution of the
work.

ACCIDENT/DEATH OF WORKERS: The contractor shall be responsible for payment of accidental
benefit and compensation in case of death of any worker engaged by him as per provisions, rules/orders
of the Govt. No liability whatsoever will be acceptable by the Nigam.

INSURANCE OF THE WORKERS: The insurance of the persons engaged by the Contractor shall be
carried-out-by him as per provision of the Factory Act and workmen compensation Act, and such
compensation as. may be-due shall be paid by the Contractor. No liability whatsoever will be acceptable
by the Nigam.

PERMISSION FOR ENTERING IN THE POWER STATION: The Contractor shall obtain permission
cards for himself and for his staff/workers to enter into the Power House premises/area for the execution
of the work., The Contractor will take full responsibility for the good conduct of his staff/workers
engaged for the execution of Job.

SUPPLY OF TOOLS AND PLANTS: All required T&P shall have to be arranged by the contractor at
his own cost. For completion of above work at Mohammadpur Power House all the materials, T&P,
labour & consumables shall be arranged by the contractor at his own cost. No additional payment shall
be made to the firm.

CONSUMBABLES: All consumables required for the execution of work will be arranged by the
Contractor at his cost & the same shall have to be supplied to the supervision authority before starting the
work.
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TERMINATION OF THE CONTRACT: The contract can be terminated at any time in case it is found
that the work is not being carried-out to the satisfaction of the engineer-in-charge. Under such condition
the complete work will be got done through any other agency and all such extra expenditure will be
debatable/chargeable to the contractors account.

TRANSPORTATION OF MEN AND MATERIAL: Contractor will make his own arrangement for the
transport of his men and material to work site and back. Site material storage facility will be provided to
the Contractor free of cost.

Defects Liability Period: The Defects Liability Period will be six months from the actual date of
completion.

PAYMENT: 100% payment shall be done after successful completion of the work and submission of
invoices along with Performance Guarantee of 10% (Ten percent) amount of the order basic value.
PERFORMANCE GUARANTEE: The Contractor will submit a bank guarantee to 10% (ten percent)
amount of the basic order value in shape of FDR/BG (in approved format)/CDR of any nationalized or
scheduled Bank pledged in favour of Dy. General Manager, Hydel Generation Circle, Pathri,
Bahadrabad, Haridwar. Performance guarantee shall be valid for twe' (2) months from the date of
expiry of Defect Liability Period. The Performance Guarantee shall be released after the completion of
defect liability period. Any defect found during this period due to bad workmanship in the jobs carried
out by the contractor shall be rectified by him free of cost.

SECURITY DEPOSIT: Earnest money of successful bidder shall be kept in custody as security deposit
and shall be released after submission of desired performance guarantee./ till the successful completion
of the work.

INSPECTION & TESTS: (a) If applicable/required, All the material or- work shall be tested at site in
presence UJVN Limited representative and shall be arrange by the Contractor at his own cost.

The satisfactory passing of the test at site shall not any way relieve the contractor’s responsibility of
performance guarantee for the work executed by him.

The Engineer-In-Charge shall have the right to object.to employment or presence of any person labour
employed by the contractor for non-compliance, negligence, mis-conduct or being considered
undesirable in the interest of work and on receipt of such objections the contractor shall be bound to
remove person(s) from the work area.

The contractor will not be allowed to sublet the whole work or any part thereof to any other agency.

The contractor will have to engage the person of the known antecedents and the antecedents of
the worker should be preferably verified from police authorities.

The Engineer-In-Charge shall have the right to object to employment or presence of any person labour
employed by the contractor for non-compliance, negligence, mis-conduct or being considered
undesirable in the“interest of work and on receipt of such objections the contractor shall be bound to
remove person(s) from the work area.

NOTICE TO CONTRACTOR: Any notice to be given to the contractor as the purchaser thinks fit, may
be posted to-his address or to duly authorized representative and such posting of notice shall be deemed
to have been acknowledged.

Taxes/Surcharge will be deducted as applicable.

Tax (GST).should be mentioned clearly, otherwise quoted rates shall be considered inclusive of tax
(GST).

The successful bidder with his team working in the premises of UIVN Ltd. should be aware of provisions
of Quality, Environment and other standards adopted by UJVN Ltd. and must comply with all the
requirements necessary against those standards.

The bidder must comply with all the applicable statutory and regulatory requirements.

The bidder should continue to adopt best practices for ensuring the quality output with improved
environmental and health & safety conditions relevant in context of UJVN Ltd.

The contractor/firm should be registered under EPF act 1952. It is also to be mentioned that contribution
towards EPF is being paid regularly. The contractor shall submit the certificate for EPF compliance, EPF
related documents (i.e. ECR, payment confirmation receipt), attendance sheet of engaged person along
with the invoice in reference to Nigam Order no.122/UJVNL/D(F)/ dated 29.10.2021. If the desired
documents are not submitted with the invoice, the invoice shall not be entertained for further payment
process.
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33.0 The Contractor shall make provision of sanitizer, face-shield and if necessary PPE kit etc. to ensure
safety against Covid-19.

34.0 The work shall be supervised by Assistant Engineer (MMC), Mohammadpur Power House.

35.0 All dispute arising out of or touching or relating to the subject matter of this Agreement shall be subject
to the jurisdiction of Local Courts at Hardwar and High Court of Nainital only.

Note: - Above terms and conditions should be read and constituted along with the GCC and special
terms & condition of UJVN LTD. as modified by the provisions hereof, but in case of any conflict or
inconsistency the special terms & condition herein shall prevail.

Executive Engineer (M&G)
Mohammadpur Power House,
Gurukul Narsan, Haridwar
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SECTION-4: TECHNICAL SPECIFICATIONS
TECHNICAL SPECIFICATIONS FOR REPAIRING AND OVERHAULING OF 70/10 TON
EOT CRANE INSTALLED AT MOHAMMADPUR POWER HOUSE AGAINST TENDER
SPECIFICATION No.09/EE(MPH)/2025-26

1. Scope of Work: The Scope of work of this specification includes Repairing and Overhauling of
70/10 Ton EOT Crane installed at Mohammadpur Power House as per detailed specifications.

2. Technical Specification:- The detailed technical specifications for Repairing and Overhauling of
70/10 Ton EOT Crane installed at Mohammadpur Power House are as mentioned below:-

S No. Description of work Unit Quantity
A Supply Part
1. | 450mm dia, Electro-Hydraulic Thruster Brake Assembly with 74 KGM Set 01
Thruster Make JKE MLI, VCC
2. | 400mm dia, Electro-Hydraulic Thruster Brake Assembly with 74 KGM Set 01
Thruster, Make JKE ,MLI, VCC
3. | Main hoist limit switch 1no 1nc, Make JKE ,MLI, VCC No 01
4. | Aux hoist limit switch, Make JKE MLI, VCC No 01
5. | Cable for Main hoist limit switch, Make Finolax, RR Kabel, Polycab No 01
6. | Cable for Aux hoist limit switch, Make Finolax, RR Kabel, Polycab No 01
7. | Contactor 70 amp, make Siemens, L&T No 02
8. | Contactor 32 amp, make Siemens, L&T No 02
9. | Pendent push button station, Make Siemens, L& T, VCC No 01
10.| Cable trolley for festoon, Make JKE, MLI, VCC No 06
B Seryice Part
1. | Installation, Testing & Commissioning of 450mm-dia, Electro-Hydraulic| Job 01
Thruster Brake Assembly with 74 KGM Thruster
2. | Installation, Testing & Commissioning of 400mm dia, Electro-Hydraulic|  Job 01
Thruster Brake Assembly-with 74 KGM Thruster
3. | Erection & Testing of Main hoist & Aux hoist limit switch Job 01
4. | Termination, Testing & Commissioning of cable for Main hoist limit Job 01
switch
5. | Termination, Testing & Commissioning of cable for Aux hoist limit Job 01
switch &
6. | Modification , supply , installation , testing & Commissioning of CT Job 01
limit switch with cable
7. | Rectification, repairing of EM brake system MH &AH Job 01
8. |dnstallation, Testing & Commissioning of Pendent push button station Job 01
. | Installation, Testing & Commissioning of Cable trolley for festoon Job 01
11. | Servicing of gear boxes of MH, AH, CT& LT motions Job 01
Complete Servicing & Overhauling of Main Hoist gear box (Ratio 56:1,
size 970, Type: open gear, Auxiliary Hoist gear box (Ratio 80:1, size
CT motion gear box (Ratio 25.8:1, DS 5,, & LT motion gear box (Ratio
11:1, DS 415, including untanking of lubricants, proper cleaning, health
checking of pinion. Repairing of damaged parts. Replacement of
irreparable gears, pins, shafts, cover, etc. Replacement of gear box all
bearings. Replacement of oil seals, gaskets. Lubrication of gear box,
Complete in all respect. (Gear oil shall be in the scope of UIVNL)
12. | Servicing of hydraulic thruster brake system LT, CT, AH & MH Job 01
Servicing of MH, AH, LT and CT brake system of crane, including
replacement of damaged pin, cotter, spring, fasteners, etc. Re-
strengthening of brake frame by welding of weaken supports.
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Overhauling of installed thrusters. replacement of damaged brake shoe
liners, complete in all respect.

13.

Servicing and overhauling of AH & MH wire rope drum

Dismantling of hoist drum side plates, damaged fasteners, checking &
regreasing of drum bearings, insitu repair of input damaged gears, insitu
repair of output damaged gears, proper cleaning, etc. Replacement of
damaged fasteners of drum including broken and stuck fasteners.
Alignment of drum from foundation in respect to drive shaft, including
replacement of foundation bolts, etc. lubrication of all moving parts,
lubrication of wire ropes, complete in all respect.

job

01

14.

Servicing of driving and driven wheel (LT & CT) by lubrication

Insitu servicing of all wheels (Driver & Driven) by dismantling the side
places, cleaning of the bearings, checking of bearings, re-greasing with
grease, fixing of side cover plates, replacement of damaged fasteners &
bearing , etc, complete in all respect.

Job

01

15.

Servicing of MH & AH transmission system

Dismantling of transmission shafts from gear box to hoist drums, repair
of shaft couplings, proper cleaning, etc. Alignment of shafts with gear
box and hoist drums. Replacement of all damaged fasteners, rubber
bushes of transmission system, complete in all respect .

Job

01

16.

Servicing of LT & CT transmission system

Servicing of LT transmission system by dismantling the transmission
shafts from gear box to driven wheels, repair of shaft couplings, proper
cleaning, etc. Alignment of shafts with drive to driven LT transmission
system. replacement of all damaged fasteners, rubber bushes of LT
transmission system, complete in all respect. Servicing of CT
transmission by Insitu repair of CT drive transmission system by
replacement of all damaged fasteners, rubber bushes, etc, re-greasing of
mating parts, complete in all respect.

job

01

17.

Repairing and overhauling of Plummer block, coupling bolts and Rubber
bushes.

job

01

18.

Servicing & repair of MH block

Servicing and repairing of MH hook bottom block pulley assembly
arrangement with Hook after complete dismantling and cleaning of
bottom assembly including removal of 32mm SS wire rope, 110 mm
trunions, 6 Nos pullies, bearing plates, spacers, fasteners, bearings , etc.
Inspection of all parts. Replacement of damaged parts, fasteners, etc of
assembly. Alignment and adjustment of pulleys, oiling and greasing of
parts. complete in all respect.

job

01

19.

Servicing of MH (40 HP), AH (25 HP), LT(25) & CT(11 HP) motors.

Re-insulation of all motors, replacement of carbon brushes, replacement
of 01 No damaged slip ring, IR values checking, replacement of AH
motor bearings, replacement of damaged coupling bolts, rubber bushes,
etc, complete in all respect.

job

01

20.

Servicing of Control panels, resistance boxes, power cables, current
collectors, etc

Servicing of MH, AH, LT & CT panels, and cables by tightening of
joints, replacing the damaged lugs, TBs, control wires, contactors spare
kits, coils, auxiliary blocks, indicator lamps, etc, dressing of panels with
ties, feruling as per existing drawings. Servicing of control of EOT
crane, servicing of DSL current collector by replacing all studs,
insulators, fasteners, etc, complete in all respects.

job

01
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21 Servicing of MH, AH, LT & CT Master Controller, remote, pendent Job 01
push button station and Resistance Box , replacing the damaged lugs ,
nut & wires , deadpan spring, mica tube, coil, and fasteners etc Complete
in all respect
Note: 1. Any other work which is not mentioned above but required for successful completion of

work or as per direction of site in charge shall be done by the contractor at his own cost.
2. Material Mentioned in supply part (Part A) (should be as per existing or compatible with
existing system) including requisite certificates shall be deposited in" Central Store,
Mohammadpur Power House, before the start of work at site.

3. EOT Cranes are of very important in power station, so repair work shall be planned
in such a way that Crane might be ready for operation whenever the need arises.

4. Labours and T&P’s will be arranged by the contractor at his own cost.

5. Any other work, which is not mentioned but required for successful completion of work

shall be carried out by Contractor at his cost.

Executive Engineer (M&G)
Mohammadpur Power House,
Gurukul Narsan, Haridwar
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SECTION-5: SCHEDULE OF PRICES & QUANTITY

SCHEDULE OF PRICE & QUANTITY FOR REPAIRING AND OVERHAULING OF 70/10

TON EOT CRANE INSTALLED AT MOHAMMADPUR POWER HOUSE AGAINST TENDER

SPECIFICATION No.09/EE(MPH)/2025-26

SI. Description of work Unit | Qty. Rate / Amount
No. Unit (InRs.)
A | Supply Part ( As per technical specifications)
1 450mm dia, Electro-Hydraulic Thruster Brake | Set 01
Assembly with 74 KGM Thruster
2 | 400mm dia, Electro-Hydraulic Thruster Brake | Set 01
Assembly with 74 KGM Thruster
3 Main hoist limit switch No 01
4 Aux hoist limit switch No 01
5 Cable for Main hoist limit switch No 01
6 Cable for Aux hoist limit switch No 01
7 Contactor 70 amp No 02
8 Contactor 32 amp No 02
9 Pendent push button station No 01
10 | Cable trolley for festoon No 06
Total (Part A)
B | Service Part ( As per technical specifications)
11 | Installation, Testing & Commissioning of 450mm | Job 01
dia, Electro-Hydraulic Thruster Brake Assembly
with 74 KGM Thruster.
12. | Servicing of hydraulic thruster brake system LT, Job 01
CT, AH &MH.
13. Servicing and overhauling of AH & MH wire rope job 01
rum.
14. | Servicing of driving and driven wheel (LT & CT) by | Job 01
lubrication.
15. Servicing of MH & AH transmission system. Job 01
16. Servicing of LT & CT transmission system. job 01
17. | Repairing and overhauling of Plummer block, | job 01
coupling bolts and Rubber bushes.
18. Servicing & repair of MH block. job 01
19. Servicing of MH (40 HP), AH (25 HP), LT(25) & job 01
CT(11 HP) motors.
o ) job 01
20. Servicing of Control panels, resistance boxes,

power cables, current collectors, etc
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21 Servicing of MH, AH, LT & CT Master Job 01
Controller, remote, pendent push button station
and Resistance Box , replacing the damaged lugs ,
nut & wires , deadpan spring, mica tube, coil, and
fasteners etc Complete in all respect

Total (Part B)

Grand TOTAL

0 W OTAS RSt e e e e

Taxes (Inclusive/Extra), also mention rate of tax .................occfiiin s,

SIGNATURE OF TENDERER
WITH SEAL
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VARIATION SHEET TO BE APPROVED BY CONCERNED DIRECTOR

In case due to site specific conditions, any condition/provision is required to be modified/vary from
Standard condition/document

S.No. | Clause No./ | Clause as | Proposed modification Justification for Remark
Page No. per SBD /variation required in modification / variation
the clause in the clause
1 2 3 4 5 6
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Annexure- 1

FORMAT FOR BID VALIDITY AGREEMENT BETWEEN THE TENDERER AND UJVN LIMITED
(Referred to in clause 7 of ITT)
(On a non-judicial stamp of Rs.100/- and revenue stamp of Re.1/-)
AGREEMENT

Tender invited by: UJVN Limited

Tender for: e

Tender Notice NO.: .o

Name of tenderer: ...

IN CONSIDERATION of the UJVN Limited having treated the tenderer to be an eligible person
whose tender may be considered the tenderer hereby agrees to the conditions that the proposal in
response to the above invitation shall not be withdrawn within ---[insert bid validity-period]-=- from the
date of opening of the tender; also to the condition that if thereafter the tenderer does withdraw his
proposal within the said period the Earnest Money deposited by him / her.may be forfeited to the
UJVN Limited, at the discretion of UJVN Limited.

Signed thison ___ day of 20 .

Witness: Signed by
1.

2,

Tenderer
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Annexure-2
FORMAT FOR LETTER OF ACCEPTANCE / AWARD OF CONTRACT

Letter of Award of Contract
Confidential

Tender No.
Contract No:
Contract Title:

To,
M/ s. [Insert name & address]
Sub: Award of contract for contract title: [insert contract title]

Reference:  Your offer no. [insert offer number] against our tender no. [insert tender no] opened
on [insert date of opening of tender]

Dear Sir/ Madam

I am directed to inform you that after evaluating the bid documents submitted by you on [enter date]
UJVN Limited is pleased to inform you that you have been selected as the successful bidder for the
supply / work of [enter description]. The total purchase / work price shall be [enter amount] as
indicated in your financial bid submitted on [enter:date], in® accordance with the procedures
intimated in the relevant bid documents.

You/ your authorized representative(s) are requested to be personally present at [insert address] for
the signing of the contract by [enter date].

In this respect, we also request you to'submit the performance security of [insert amount of Rupees
in words] by [insert date]. Security depaosit being [insert percentage] percent of the total cost =
You are requested to execute necessary agreement within seven days from the date of issue of this

letter in the enclosed agreement form on a’non-judicial stamp paper of prescribed amount.

Acceptance of any Bank Guarantee(s) submitted by you will be subject to its confirmation by the
issuing bank through SFMS and manual (Hard Copy / Post) mode.

This notification concludes the legally binding contract between you and the UJVN Limited, till issue
of a formal contract.

Yours truly,

[Authorised Officer
For

UJVN Limited]
Date:

Place:

Enclosure: Agreement Form along with the schedule of delivery
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Annexure-3

AFFIDAVIT / UNDERTAKING*

| / we, the undersigned, do hereby certify that all the statements made in the required attachments to
Tender No. for supply / work of are true
and correct.

1.

The undersigned understand(s) and agree(s) that further qualifying information may be
requested, and agrees to furnish any such information at the request of the UJVN Limited.
The undersigned binds himself with all the stipulations of the Bidding Document including
period of completion, provision of adequate equipment, personnel and other resources
required for completion within the stipulated completion period and agrees toraugment them,
if found necessary for timely completion of the Project / Work, as desired by the Engineer /
UJVN Limited.

The undersigned also hereby certifies that our proprietorship”/ firm / company M/s
.................................. has not been black-listed / debarred / banned by Government of
India / any State Government / Semi-Government Department./. Organization / Government
Corporation / PSU / Local Body at any stage of bidding in.any tender./ procurement process /
in execution of supply / works.

If any false document is found enclosed by us, our firm M/s.......... may be debarred by
UJVN Ld. As per rules & regulations, along with forfeiture of Earnest:-Money deposit.

| / we, the undersigned confirm that the bid shall be valid for Three (3) Months from the opening date
of technical bid.

(Signed by an Authorized Officer of the Proprietorship / Firm / Company)
Title of Officer
Name of Firm

Date:
Place:

* To be executed ona non-judicial stamp paper of requisite value.
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Annexure

FORMAT FOR NO CLAIM CERTIFICATE

(On proprietorship / firm / company letterhead of the contractor / supplier)
To,

(Contract Executing Officer)
Procuring Office of UJVN Limited

NO CLAIM CERTIFICATE

Sub: Contract Agreement No. dated for the work /
supply of [enter description of work / supply]
against Tender No.

We have received the sum of Rs. /- (Rupees
................................................. only) in full ‘and final settlement of all the
payments due to us for the work / supply of
[enter description of work / supply] under _the above mentioned contract
agreement, between us and'UJVN Limited. We hereby unconditionally, and
without any reservation whatsoever, certify that with this payment, we shall
have no claim whatsoever, of .any.description, on any account, against UJVN
Limited, against aforesaid contract agreement executed by us. We further
declare unequivocally, that with this payment, we have received all the
amounts payable to us,.and have no dispute of any description whatsoever,
regarding the amounts worked out as payable to us and received by us, and
that we shall continue to be bound by the terms and conditions of the contract
agreement, as regards performance of the contract.

Yours faithfully,

Signatures of contractor or

Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)

Date: .......ccoee.

Place: .....ccccocueene.
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Annexure
Form of Bank Guarantee
(For depositing Earnest Money in case the amount for deposit exceeds Rs. 5000/-)
To,
Sir,

WHEREAS, MESSEIS ....oiiiiiiiiieeiiiiei et a Company incorporated under
the Indian Companies Act having its registered office at .........cccccvviiiiiiiiis a firm registered
under the Indian Partnership Act and having its business office
Al

TSI e son
OF e

resident o S SRR S UPPPPPN
] T SON Of e R/O. .

] T 7o) 1 o) R/O. .

and Sfi....cceeeeeviicenenee. SON Of ., R/O. .t

partners carrying on business under the firm’s name and style of Messers...................... at ... which
is registered partnership firm (hereinafter called “the Tenderer’) has/have in. response to your
Tender Notice against specification number.................... L(o] R , offered to supply and/
or execute the works as contained in the Tenderer's letter No.............iccccoooiiis dated

AND WHEREAS the Tenderer is required to furnish to you a Bank Guarantee for the sum of Rs.
.................................................................................................. as Earnest Money against the
Tenderer’s offer as aforesaid:

AND WHEREAS WE ...ttt e et e e e et et e e eate e e e e ebaeee e e snneeeeennnee s (name of
the Bank), have, at request of the Tenderer, agree to give you this guarantee as hereinafter
contained:

NOW THEREFORE, in consideration.of the promises we, the undersigned, hereby covenant that the
aforesaid tender of the Tenderer shall remain open for acceptance by you during the period of
validity as mentioned in the tender or.any extension thereof as you and the Tenderer may
subsequently agree and if the Tenderer shall, for any reason back out, whether expressly or
impliedly, from his said tender .during the period of its validity or any extension thereof as a aforesaid
we hereby guarantee to you the payment of the sum of Rs........ccccccoooiiiiiiiiee, on demand
notwithstanding the existence of any dispute between the UJVN Ltd. and the Tenderer in this regard
and we hereby further agree as follows :-

a) That you may without affecting this guarantee grant time or other indulgence to or negotiate
further-with the Tenderer in regard to the conditions contained in the said tender and thereby
modify these conditions or add these to any further conditions as may be mutually agreed
upon between you and the Tenderer.

b) That the guarantee herein before contained shall not be affected by any change in the
constitution of.the Tenderer.
c) That this guarantee commences from the date thereof and shall remain in force till the

Tenderer, if his tender is accepted by you, furnishes the security as required under the said
specifications and executes a formal agreement as therein provided or till four months after
the period of validity or the extended period of validity, as the case may be, of the tender,
whichever is earlier.

d) That the expressions ‘The Tenderer and ‘the Bank’ and ‘the UJVN Limited’ herein used
shall, unless such and interpretation is repugnant to the subject or context include their
respective successors and assigns.

e) That any account settled between you and the Tenderer shall be conclusive evidence
against us of the amount due hereunder and shall not be questioned by us.

Yours faithfully
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FORM OF BANK GUARANTEE FOR SECURITY
CLAUSE 3.0 OF GCC
(For depositing security in case the amount for deposit exceeds Rs. 5000. Bank guarantee
should be on a Non-Judicial Stamp Paper of Rs. 100.00 at present.)

In consideration of the UJVN Limited, Dehradun (hereinafter called ‘The Nigam’) having

agreed toexempt ... ... .. e e (hereinafter
called ‘The Contractor’) from the demand under the terms and conditions of agreement dated . .
.......... madebetween.............................................andUJVN
Limitedfor............ ... ... ....... hereinafter called the said ‘Agreement’ of security deposit
for the due fulfillment by the said contractor(s) of the terms any conditions contained in the said
agreement on production of bank guarantee forRs. ........... (Rupees ..................
........................ only)we ...................................Bank (Ltd.)
(hereinafter referred to as ‘The Bank’) do hereby undertake to pay the Nigam an amount not
exceeding Rs. ... against any loss or damage caused to or suffered or would be caused
to or suffered by the Nigam by reason of any breach by said contractor(s) of any of the terms and
conditions contained in the said agreement.
We Bank (Ltd.) do hereby undertake to pay the amounts due
and payable under this guarantee without any demur merely on demand from the Nigam/stating that
the amount claimed is due by way of loss or damage caused to or.would be caused to or suffered by
the Nigam by reason of any breach by the said contractor .of any of the terms and conditions
contained in the said agreement or by reason of the contractor(s) failure to perform the said
Agreement. Any such demand made on bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding of Rs.............c.ooi i,

WeE Bank“(Ltd.) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceabile till all the dues of the
Nigam under or by virtue of the said agreement have been fully paid and its claims satisfied or
discharged or till the Nigam or their only authorized officer certifies that the terms and conditions of
the said agreement have fully and properly. carried \out by the said contractor (s) and accordingly
discharges the guarantee.

We o Bank (Ltd:) further agree with the Nigam that the Nigam shall
have the fullest liberty without our consent and without affecting in any manner of obligations
hereunder to vary any of terms ‘and conditions of the said agreement or to extend time of
performance by the saidcontractor (s).from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Nigam against the said contractor(s) and to forbear or
enforce any of the terms and. conditions relating to the said Agreement and we shall not be relieved
from our liability by reason of any such variation or extension (s) being granted to the said contractor
or for any forbearance, act or omission on the part of the Nigam or any indulgence by the Nigam to
the said contractor(s) or any such matter or thing whatsoever which under the Law relating to
sureties would, but for this provision, have effect of so relieving us.

We Bank (Ltd.) lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Nigam in writing.

Notwithstanding anything contained above, the liability of the guarantor hereunder is restricted to
said sumof Rs. ............. and this guarantee shall expire onthe day ...................coiini, of 20
......... Unless a claim under the guarantee is filed with the guarantor within six months of such date,
all claims shall lapse and the guarantor shall be discharged from the guarantee.

We . (Name of Bank) lastly undertake to pay to the Nigam any money
so demanded not withstanding any dispute or disputes raised by the contractor (s)/supplier(s) in any
suit or proceeding, pending before any Court or Tribunal relating to arbitration thereto or liability
under this present being absolute and unequivocal. The payment so made by us under this Bond
shall be a valid discharge of our liability for payment thereunder and the contractor (s)/ supplier(s)
shall have no claim against us for making such payment.
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Proforma for Performance Bank Guarantee

THIS DEED OF GUARANTEE MADE ON THE ........c.cceenee. day of ....cccernen. 20. e,
By the ..o (hereinafter called ‘the Guarantor’) of the one PART IN
FAVOUR OF the UJVN Limited (hereinafter called the Purchaser of the other part

WHEREAS in
accordance with the contract agreement dated the ... day of
..................... 20.................(hereinafter called ‘the said Contract) entered in to between the
purchaser and MeSSEers .........cccccoviiiiiiieeeneneinnnne a company within the meaning of the
companies act and having its registered office at ..........cccccevviiiii (hereinafter
called ‘the Contractor’) the Contractor agrees to supply, erect, test & commission (strike off
which is not applicable) to the Purchaser the ............cc.cc.c....... as provided in the said
Contract.

AND WHEREAS the payment terms under the Contract provide that.in order to take
100% payment of the Contract value the contractor shall furnishto the purchaser a Bank
Guarantee in the sum of 10% value of each consignment dispatched valid for

AND WHEREAS instead of furnishing separate guarantees as aforesaid the
Contractor wishes to furnish one guarantee as sum of 10% value of the Contract valid for
........................ and reckoned from the date...........cccccoceenieenn.

NOW THIS DEED WITNESSES AS FOLLOWS

In consideration of the promises the Guarantor hereby undertakes that the Contractor shall
duly supply, erect, test and commission (strike. off which is not applicable) the aforesaid
material of the correct quality and strictly in accordance with the said contract failing which
the guarantor shall pay to the Purchaser on demand such amount or amounts as the
Guarantor may be called upon to pay to the maximum aggregate of Rs. .......ccccccevriennnees
being 10% of the Contract value.

The Guarantor shall pay to the Purchaser on.demand the sum under clause 1 above without
demur and without requiring. the Purchaserto invoke any legal remedy that may be available
to it to compel the_guarantor to pay the same or to compel such performance by the
Contractor. Provided that where the Guarantor considers the demand of the Purchaser
unjustified, it shall nevertheless.pay the same though under protest to the Purchaser and
shall not with-hold payment on that account.

This guarantee shall come into force the date hereof and shall remain valid for 12 (Twelve)
calendar months from the date of the Commissioning.... of the last consignment of goods
despatched which date despatch according to the Contract is the ...........cccccoeeiiiiiiiii,
day of s if however, the period of the Contract is for any reason
extended thereby extending the said date and upon such extension, if the Contractor fails to
furnish a fresh or renewed bank guarantee for the extended period, the Guarantor shall pay
to the Purchaser the said sum of RS.......ccccoooiiiiiiiiiee, or such lesser sum as the
Purchaser may demand.

The guarantee herein contained shall not be effected by any change in constitution of the
Guarantor or of the Contractor.

Any account settled between the Contractor and the Purchaser shall be conclusive evidence
against the Guarantor of the amount due and shall not be questioned by the Guarantor.

The neglect or forbearance of the Purchaser in enforcement of payment of any moneys the
payment whereof is intended to be hereby secured or the giving of time by the Purchaser for
the payment thereof shall in no way relieve the Guarantor of its liability under this deed.

The Purchaser and the Contractor will be at liberty to carry out any modifications in the said
Contract during the time of the said contract and any extension thereof, notice of which
modifications to the guarantor is hereby waived.

The expressions ‘The Purchaser’ and ‘The Guarantor’ and ‘The Contractor’ shall unless there
be any thing repugnant to the subject or context include their respective successors and
assigns.
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9. Notwithstanding anything contained above, the liability of the Guarantor hereunder is
restricted to the said sum of Rs.......ccccceeiviiiiiinnnnnn, and this guarantee shall expire on the
............................ day of ....ccccccviiiiciieeeveee.. 200 .............unless a claim under the

guarantee is filled with the Guarantor within six months of such date, all claims shall lapse
and the Guarantor shall be discharged from the guarantee.

IN WITNESS WHEREOF

For and on behalf of the Guarantor has signed this deed on the day and year first above written.

Witness :
1.
Signed by
(For and on behalf of Guarantor)
2.
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Form of Agreement
(Referred to in clause 3 of GCC))

THIS AGREEMENT made on the day of 20
BETWEEN (hereinafter referred to as “the Contractor”)
of the one part AND the UJVN Limited (hereinafter called “the purchaser”) of the other part;

WHEREAS the purchaser is about to erect and maintain the..................... ...

(hereinafter called “the works”) and for the purpose requires the plants and machinery
mentioned and specified in certain general conditions, specifications, schedules, drawings, form of
tender, covering letter and schedule of prices which, for the purpose of identification, have been
signedby ......... ... . ... .. on behalf of
the Contractor and ... . ... ... e (the Engineer
or the Purchaser) on behalf of the Purchaser all of which are deemed to from part.of this Contract as
though separately set out herein and are included in the expression “Contract” whenever herein
used.

AND WHEREAS the Purchaser has accepted the tender of the Contractor for the supply and
delivery of the said plant and machinery forthe sumof ......... .. .. ... 0. . ... 0.4 ...
upon the terms and subject to the conditions hereinafter mentioned, which shall form an integral part
of this agreement.

NOW THESE PRESENT WITNESSES and the parties hereto hereby agree and declare as follows,
that is to say, in consideration of the payment to be made to the Contractor by the Purchaser as
hereinafter mentioned, the Contractor shall fully provide the said plant and machinery for the said
works on the terms and conditions mentioned in the Contract.

AND in consideration of the due provisions of the said plant and machinery by the Contractor and
due performance of his part of contract, the Purchaser does hereby for himself, his successors or
assigns covenant with the Contractor that he, the Purchaser, his successors or assigns will pay to
the Contractor the said sum Of . ... . . . e

or such other sum as may be become payable to the Contractor under the provision of the Contract,
such payments to be made at-such time and.in such manner as is provided by this contract.

IN WITNESS WHEREOF ‘the parties hereto have signed this Deed hereunder on the dates
respectively mentioned against the signatures of each.

Signed Signed

(for and on behalf of the Purchaser) (Contractor)
(date) (date)

in the presence of in the presence of
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BID-SECURITY DECLARATION

(An Affidavit by the bidder on non-judicial Stamp Paper of Rs. 100.00)

To,
Executive Engineer (M & G)
Mohammadpur Power House,
Gurukul Narsan, Hardwar

Reference:
(1) TenderNO. ....covviiviiiiiiiiiiiiiainns
(2) Ourref. NO. ..oviiiiiiec e dated: ...l

I/We i, irrevocably declare as under:-

I/We understand that, as per clause no.4.1 of Section-I (Invitation for Bids) and clause no.10.1 of Section-II
(Instruction to Bidders) for earnest money of the tender/bid conditions, bids‘must be supported by a Bid
Security Declaration In lieu of Earnest Money Deposit.

I/We accept that [/We may be disqualified from bidding for any contract with you for a period of two years
from the date of disqualification as may be notified by you (without prejudice to UJIVN Limited’s rights to
calm damages or any other legal resource) if,

1) Tam/ We are in a breach of any of the obligations under the bid conditions,

2) I/We have withdrawn or unilaterally modified/amended/revised, my/our Bid during the bid validity
period specified in the form of bid or extendedperiod, if any.

3) Once acceptance of our bid by UJVN Limited, I/We failed to. deposit the prescribed Performance
Security Deposit or fail to execute the agreement or fails to commence the execution of the work in
accordance with the terms and conditions and within the specified time.

Signature: Name & designation of< the authorized\ person signing the Bid-Security Declaration
Form:

Duly authorized to sign the bid for and on behalf of: (complete name of
bidder on day of' month, year.
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NUJE3UTe @ Cice oadeyNO~ (22/039VE[DE/0 -0l Date-29-10
To be received on the letter head of Contractor

Certificate for EPF Compliance

Following Employees had worked during the billing period in UI'VN Limited against the
following agreement:-

1 Agreement No.
2 Work
3 | Bill No. & Date
4 | Billing Period From ] To
S.No. | Name of Employee | UAN No. Gross EPF | Remark
wages

It is certified that EPF of the aforesaid employees has been duly deducted and deposited/will
be deposited with EPF authorities within prescribed time. Copy of EPF-ECR (Electronic
Challan cum return) for the M/o............... is enclosed. It is also confirmed that, any liability
raised from EPF authorities on UJVNL against aforesaid agreement shall be borne by us.

Date : (Signature of Contractor)

Contractor’s employees worked in UTVNL premises during billing period have been checked
and verified from Attendance Register maintained in this office and all the aforesaid
employees were found in EPF-ECR forthe m/o ................... as submitted by contractor.

Date : (Engineer in charge)

Contractor’s employees worked in UJIVNL premises during billing period have been checked
and verified from the copy of Attendance Register maintained in EE office and all the

aforesaid employees were found in EPF-ECR for the m/o ................... as submitted by
contractor.
Date : (DDO)
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SECTION-6: SAFETY MANUAL
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CHAPTER|
GENERAL
GENERAL:

The Engineers at site shall at all times exercise reasonable and proper safety precautions for the safety of the
people at all works under their control, in accordance with instructions contained in this Manual. They shall
also ensure strict compliance of the same by their subordinates. Also, they shall see that the contractors
executing works under their control adopt stipulated safety measures and adequately protect their workers.

In addition to instructions contained in this manual the safety regulations contained in the below mentioned ISI
codes shall also apply wherever the provisions in the ISI codes are exhaustive in nature:

I.S. SAFETY CODES:

1. IS 3764 1992 Excavation work

2. IS 4756 1978 Tunnelling Work (first revision)

3. IS 7293 1974 Working with Construction Machinery

4. IS 7969 1975Handling & Storage of building materials

5. IS 4081 1991Blasting and related drilling operations.

6. IS 3696 1987 Scaffolds & ladders (Pt. | (Pt. 1) Scaffolds)

7. 1S 3696 1999 Scaffolds & ladders (Pt. Il (Pt. Iy ladders)

8. IS 4138 1977 Working in compressed air (Ist revision)

9. IS 818 1968 Safety and health protection in electric’gas in welding and

cutting operations.

10. IS 4912 1978 Safety requirements for floor and wall openings Railway and

toe Boards.

11. 1S 5121 1969 Piling & other.Deep foundations

12. IS 4130 1991 Demolition of Buildings (Ist revision)

13. IS 5916 1970 Construction involving use of hot bituminous materials.

14.1S 3016 1982 Fire protection in welding and cutting operations.

1.2 ENFORCEMENT OF SAFETY REGULATIONS:

1.2.1 General Managers/Chief Engineers, Superintending Engineers, Executive Engineers, Supervisors and
all other officials in charge of execution of work at the various organizational levels in the project shall
ensure strict enforcement of safety regulations in the execution of works.

1.2.2 To assist the executive and supervisory staff of the project in spelling out the safety programmes and

regulations prescribed in the Manual, a separate safety unit should be included in the project staff. This
unit should consist of a Safety Engineer of the rank of Executive Engineer or Senior Assistant Engineer
and a number of safety inspectors to assist him. The number of safety inspectors will depend on the
magnitude and distribution of work. The safety engineer will be directly responsible to the General
Manager or other Engineer-in-Charge of the project in keeping him informed of the compliance or
otherwise of all safety regulations and standards by the various executives, supervisory staff and
contracting firms and assist him in maintaining safe standards of working.

The detailed duties of the safety staff shall be as under:

a) To look into all procedures and practices and examine temporary structures, the failure of any of
which may result in an accident.

b) To go around the works regularly and advise the contractors and the department as to the measures
to be taken to ensure safety of the works whether under the contractors or under the department.
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c) To see that the rules and regulations laid down in the safety manual are observed. Non-compliance
with these regulations if any, should be brought to the notice of the Safety Engineer.

d) To develop and execute programmes for the training of supervisory personnel in the application and
observance of safety practices.

e) To receive and analyse reports of all accidents and fires and initiate corrective actions warranted by
the situations.

f) To conduct safety education and propaganda.

g) Torecommend revisions or additions to the safety manual on safety measures in the light of project
experience.

h) To prepare safety posters, signs, displays, leaflets, bulletins, etc., and display them on neat
attractive bulletin boards. Cartoons may also be displayed.

i) Suggestions from the workers may also be obtained by means of suggestion boxes which may be
kept at various places.

j)  Make certain that all Central Government, State Government _or _local laws and ordinance are
complied with

A Project Safety Committee shall be constituted under the Chairmanship of General Manager of the
Project, and shall have members from amongst the Senior Officers, Safety Engineer and representative
of the contractor. The number of the members may vary and shall be decided by the General Manager
according to the magnitude of the work and jobs involved.. This:Committee would meet from time to
time, generally supervise the Safety arrangements, advise and give suggestions to the Safety Engineer,
and consider the reports of the safety engineer.

CONTRACTORS' SPECIAL RESPONSIBILITIES:

The contractors shall at all times exercise reasonable and proper precautions for the safety of the
people on the works and shall comply. with the provisions of current safety laws, building and
construction codes of the State Governments as may be applicable. All machinery and equipment and
other sources of physical hazards shall be guarded’in accordance with the requirements of this manual
and regulations or laws of the State. Governments of the Government of India.

In order to supervise the work from, point of view of safety, the contractor shall provide a full time Safety
Engineer who shall.report and be responsible to the Safety Engineer of the Nigam, an executive or his
designated representative and shall be responsible for coordinating the safety Programmes

The contractor_shall provide all necessary fencing and lights to protect the public from accidents and
shall be bound to bear all the expenses of defence of every suit, action & other proceedings at Law that
may be brought by any person for injury sustained owing to neglect of the above precautions and to pay
any damages and costs which may be awarded in any such suit, action & proceedings to any such
persons_or which may with the consent of the contractor be paid to compromise any claim by any
person.

IMPORTANT SAFETY RULES:

i) Each.employee shall be provided initial indoctrination regarding safety by the contractor so as to
enable him to conduct his work in a safe manner.

ii) No employee shall be given a new assignment of work unfamiliar to him without proper introduction
as to the hazards incident thereto, both to himself and his fellow employees.

iii) Under no circumstances shall an employee hurry or take unnecessary chances when working under
hazardous conditions.

iv) Employees must not leave naked fires unattended. Smoking shall not be permitted around fire
prone areas and adequate fire fighting equipment shall be provided at crucial locations.

v) Employees under the influence of any intoxicating beverage, even to the slightest degree should not
be permitted to remain at work.

45



NIB No. 09/EE(MPH)/2025-26

vi) There shall be a suitable arrangement at every worksite for rendering prompt and sufficient first aid
to the injured under the guidance of a Medical officer.

vii) The staircases and passageways, shall be adequately lighted.

viii) The employees when working around moving machinery, must not be permitted to wear loose
garments. Safety shoes are recommended when working in shops or places where materials or
tools are likely to fall. Only experienced workers shall be permitted to go behind guard rails or to
clean around energized or moving equipment.

ix) The employees must use the standard protection equipment intended for each job. Each piece of
equipment shall be inspected and after it is used.

1.5 ACCIDENT REPORTS:

1.5.1  Monthly reports on prescribed proforma of all accidents shall be promptly submitted to the Safety
Engineer of the Nigam, with a copy to the Engineer-in-Charge giving such data as may be prescribed
by the contracting officer.

1.5.2  On the occurrence of any accident a report should be made to the Safety Engineer of the Nigam with
a copy to the Engineer-in-Charge within 12 hours of the occurrence of the accident. 'In‘case of fatal
accidents or those which are so serious that they are likely to result in the death of any workman, a
report should be made immediately to the Engineer-in-Charge-of the work.

1.5.3 The following sample forms (specimens attached at the end of this Chapter) may be used for reporting
accidents and keeping relevant statistics:

INJURY REPORT-PRELIMINARY
(To be submitted immediately after the accident)
(N.B.)-Answers to all the items should be precise and definite.
NO. o
Date.........cooeeiinnns
1. Name of the person injured
2. Sex, Adult/Minor
3. Department/Project/Division
4. Designation
5. Regular/Work Charged/ Muster-Roll /Contractor's employee
6. Date & hour of accident
7. Cause of accident
8. _Fatal, serious or minor
Signature with designation of
Reporting Officer
To
Medical Officer
9. Nature of injury

10. Period of estimated disablement.

C.

Signature of Medical Officer.
Distribution:

1. Engineer-in-Charge
2. Safety Engineer
INJURY REPORT-DETAILED
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Project............ Date of Report...............

Section-I Name............. Age............. Occupation
Who was injured? Employer...How long employed....

Salary or wage....Dates of previous injuries
Remarks.........cocoeveiiiiiiiininnn.

Section-| Date of injury........... Time

Time & Place Exact place where injury occurred.......................

Section-lll Describe injury.............c.ooeuiee.
Name & Severity of injury...........oooiiiiiii

Did injury result in death or
Probable permanent disability...............

Yes/ No
Returntowork ...........coooviiiiiinin.
Date ofdeath .............cooeieiiinin,
Section-IV (Description of Accident which caused the injury)

Section-V Type of Accident (Check one)
Fall of person- Same-level
Falls of persons-One level to another
Flips (Causing strains not falls)
Struck by flying, rolling; sliding object
Stepping in“or on object
Strains or sprains-lifting
Struck by or cut by hand tools
Other injuries from handling objects.
Burning or scalding
Electric shock or flash Explosions
Caught in or between
Striking against object
Struck by or run over by vehicle
Buried or partially buried by collapse of sides or fall of material
Drowning or suffocation
Poisoning, Infection
Other Describe.......................

Section VI (Supervisor/Foreman's Statement)
| have personally investigated this accident, and concur in the analysis of causes given below:
Recommendation for prevention...........................

ReMarks. ....ooiiii i s
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Signature of Foreman or other Immediate Superior.
Causes of the Accident
(To be completed by the Safety Engineer)

For one cross (x) in the appropriate box in Section 7, Mechanical causes; and one cross (x) in Section
8, Personal causes, Select the cause in each Section which could have been most readily removed and the
removal of which would have helped most to prevent the accident. In addition to marking the appropriate box,
describe briefly but exactly the causes selected. Secondary or contributing causes may be indicated by
drawing a circle in the appropriate box.

Section VII Improper guarding......................
(Unguarded, inadequately guarded, guard removed etc.)

Defective substances or equipment.......
(Broke, poorly designed, slippery, defective brakes etc.)

Hazardous arrangement..........coviiiiii e s (Unsafely piled material,
poor labour, poor house-keeping, loose rock etc.)

Improper illumination.......................

Improper ventilation........................
(poor, dusty, gassy, high humidity, excessively hot etc.)

Improper dress or appeal..................
(Goggles, gloves, shoes, hard hat respirator etc.)

No mechanical cause Insufficient data to classify

Section VIII (Personal Causes)
Injured person Other person

Physical or mental defect....................
(Poor eye sight, arm amputated; deaf, epilepsy, etc)

Lack of knowledge or skill..................
(Unable to read, poor training, etc.)

Wrong attitude................ooooeeeenn
(Deliberate, chance-taking, disregard for instructions, etc.)

No Personal causes|nsufficient data to classify

Section IX' (Supervisory Fault)
Was'Inadequate or faulty supervision or foremen ship a cause or contributing cause of this
accident? ...
(Yes or No)

EXplain ..o

Section X (Corrective Action)
What has been done to prevent the occurrence of similar accidents in the
FUBUNE 2
This Report submitted by............cooooiiiiiin.
(Safety Engineer)
Approved...........ccooiiennnn.
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(Construction Engineer or Superintendent)

CHAPTER 2
CONSTRUCTION

21 SCAFFOLDS:

Scaffolds of proper type shall be provided for all work that cannot be done from the ground or from part of a
permanent structure or from a ladder or other available means of support and safe means of access shall be
provided to every place at which workers are required to work.

Every scaffold and every part thereof including supports shall be of good construction, of suitable and sound
material and of adequate strength for the purpose of which it is used and it shall be properly maintained.
Construction and dismantling of every scaffold shall be under the supervision of a competent person. Boards
and planks used for the floors shall be of uniform thickness, butt jointed, closely laid, and securely.fastened in
place.

Every scaffold shall be securely supported or suspended and shall, where necessary be sufficiently and
properly strutted or braced to ensure stability. The use of cross braces or framework, as means of access to
the working surface shall not be permitted.

All scaffolds or working platforms of any nature shall be securely fastened to the building or structure, or if
independent of the building shall be braced or guyed to prevent sway.

SUSPENDED SCAFFOLDS:

i) Outriggers or other means of supports of suspended. scaffolds shall be of adequate length and
strength, (not more than 2m length unless specified «by the~ Engineer-in-Charge) properly
constructed, installed and securely fixed by anchor bolts or other equivalent means.

i) Ropes chains, or other means of suspension shall 'be of good construction, sound material,
adequate strength and free from patent defects and properly secured. The ropes and chains shall
have a factor of safety of 8.

iii) The platform shall not be less'than 45 cms wide and points of suspension not more than 3 metres
apart and so arranged or secured that at the.working position the edge is as close as practicable
to the working face when persons have to work in a sitting position.

iv) All rolling scaffolds ‘shall be equipped with a positive locking device to prevent accidental
movement of the scaffolds. These shall be periodically tested.

v) Suspended scaffolds shall be tested as frequently as may be necessary to ensure that minimum
safety factors are maintained. The test will be made by raising the working surface 30 cms above
the/ground and loading it with at least three times the maximum weight that will be imposed upon
it.

Skips, buckets, baskets and similar equipment shall only be used for work of short duration when use of
suspended scaffold is.unreasonable and shall be used under the supervision of a responsible person. The
skip, bucket or basket shall be at least 75 cm deep.

Trestle scaffolds shall not be of more than three tiers and the working platform shall not be more than 4.5
metres above the ground or floor or other surface upon which the scaffold is erected, and no trestle scaffold
shall be erected on a suspended scaffold.

Men shall not be allowed to work from scaffolds during storms or high winds.

If scaffolds are to be used to a great extent or for a long period of time, a regular plank stairway, wide enough
to allow two people to pass, shall be erected. Such stairways shall have hand rails on both sides.

When work is being performed above a scaffold platform a protective overhead covering shall be provided for
the men working on the scaffold.

Whenever workmen have to work or constantly pass under a scaffold on which men are working a screen or
other protection shall be provided to catch any falling material. Such protection shall extend outside the
scaffold properly in order to catch any material falling off the edges of scaffold platforms. 12 mm wire mesh
netting of No. 18 gauge or better may be used for this purpose.
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Side screens shall be provided on scaffolds erected along passageways or other thorough fares.

On high scaffolds a netting or equivalent guard shall be provided for the space between toe-boards and
railings.

During dismantling of scaffolds necessary precautions shall be taken to prevent injury to persons due to fall of
loose materials, bracings and other members of the scaffold shall not be removed prematurely while
dismantling, the entire scaffold shall be maintained stable and rigid so as to avoid the danger of collapse.
Nails from the planking and various members of the scaffold shall be carefully removed and all material
carefully piled.
PLATFORMS, GANGWAYS AND RUNS:

All working platforms, gangways and runs from which workers are liable to fall more than2 meters shall be:

a) Of adequate width depending upon the type of work done and closely boarded; planked or plated. For
platforms the width shall not be less than 60 cms. For gangways and runs the minimum.width shall be 45 cms

but when such gangways or runs are used for passage of materials the width shall not be less than 60 cms.

b) Provided with suitable guard rails of adequate strength to a height of 1 metre above the working
surface and toe-boards of at least 20 cms in height to prevent fall of persons, materials or tools.

Every platform gangway run or stairs shall be kept free from any unnecessary. obstruction, material or rubbish
and from any projecting rails, and when they become slippery appropriate steps/shall be taken by way of
sanding, cleaning or otherwise to remedy the defect.
Each supporting member used in the construction /of runways, platforms, ramps and scaffolds shall be
securely fastened and braced. The supporting member shall be placed on a firm, rigid, smooth foundation of
nature that will prevent lateral displacement. The thrust-out members from which a scaffold is suspended shall
be sufficiently strong and shall extend at least 30 cms outside the platform being suspended and have a stop
block or bolt at the outer end.

PLATFORMS:
The minimum uniformly distributed design.load per sq. metre of platforms shall be 300 kgs. In case of stone
masonry it shall be 450 kg per.sq. metre. Any concentrated load at any point in the span shall not exceed the
designed uniformly distributed load. A factor of safety of 4 shall be adopted. Planking shall not be less than 30
mm thick.

A scaffold platform plank shall'not project beyond its end-supports to a distance exceeding four times the
thickness of the plank unless it.is effectively secured to prevent tipping.

Cantilever of scaffold planks shall be avoided. Ledgers or putlogs should be erected to support the ends of
such planks.

Where planks are butt jointed, two parallel putlogs must be used, not more than 10 cms apart, giving each
plank sufficient support.

The following minimum widths of platforms for various types of scaffolds are recommended:
a) Where platform is not more than 2 meters above the ground or solid floor:
i) For painters, decorators and similar work men.......... 30 cms
i) For other types (Men and Tools only)......... 50 cms
b) Where platform is more than 2 metres above the ground or solid floor;
i) For men, tools & materials ....... 120 cms
i) For men, tools, material & vehicles ...... 150 cms

GANGWAYS AND RUNS:
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All planks forming a gangway or run shall be so fixed and supported as to prevent undue or unequal sagging.
No gangway or run the slope of which exceeds 1 vertical to 1'/2 horizontal shall be used.

Where the slope of a gangway or run renders additional foot-hold necessary, and in every case where the
slope is more than 1 vertical to 4 horizontal, there shall be provided proper stepping laths which shall:

i) be placed at suitable intervals, and

i) be of the full width of the gangway or run except that they may be interrupted over a width of not
more than 10 cms to facilitate the movement of borrows.

LADDERS:

Every ladder and step-ladder shall be of good construction, sound material and adequate strength. These
shall be inspected at least one a fortnight and observations recorded.

a) No ladder with defective or missing rung or with any rung which depends for its support solely on
nails, spikes or other similar fixing shall be used.

b) Wooden ladders should not be pained as point covers up defects but linseed oil or Clear varnish
should be used.

The use of ladders for other than a means, of access should be eliminated as far as possible.

Whenever a platform is 1-5 meters or more above the ground, a ladder or stairway shall be provided, one for
each successive platform. Safe access from and to ladders or stairs must be provided at all platforms.

Every ladder used for a vertical height of more than 9 metres shall be provided with an intermediate landing
and vertical distance between two successive landing places shall not exceed 9 metres. All intermediate
landings shall be provided with suitable guard rails to a height of at least 1 metre above the landing place.

Where a ladder is used as a means of communication or as.a working place the ladder shall rise, or adequate
hand-hold shall be provided, to a height of at least 1 metre above the place of landing of the highest rung to be
reached by the feet of any person working on the ladder, as the case may be, or if that is not possible to the
greatest practicable height.

When using a ladder or a step_.ladder, the user should always face the ladder. The transportation of materials
by ladders should be reduced to the minimum. Tools and materials should wherever practicable, be pulled up
with a rope.

Ladders should not be placed.in front of doors opening towards the ladders or against window sashes.

Stepladders should be opened.out fully before use. Two ladders should be spliced together to provide access
to a greater height than when a single ladder is used.

When permanent or portable ladders are used, the upper ends shall extend 110 cms above the platform.
Portableladders shall be securely fastened at the bottom and top.

All1adders shall be periodically inspected. The stability of ladders should be tested before using it.
A ladder should not be placed upon a box, barrel or other movable insecure object.
Portable ladders should be in a safe position before being climbed. The slipping of a ladder at either end
should be carefully guarded against, especially where the supporting surfaces are smooth or vibrating. If
necessary, a person shall be stationed at the base of the ladder to prevent it from slipping.

OPENING, DANGEROUS CORNERS, BREAKS OR EDGES & SLOPPING SURFACES:
Every accessible opening through which any person is liable to fall a depth of more than 12 metres or to fall
into any liquid or material so as to involve risk of drowning or of serious injury shall be provided with guard rails
1 metre above the edge and toe boards at least 20 cms high or a covering to prevent fall of persons, tools or
materials through the opening.
Every dangerous corner, break or a edge or any structure which is accessible to any person shall be provided

with guard rails of adequate strength and, if necessary, with the toe boards.
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Any person employed on a sloping surface of a vertical fall of more than 2 metres shall be provided with
suitable ladders or crawling boards properly secured and a suitable working platform fitted with suitable guard
rails and in case it is impracticable or inappropriate to provide such ladders, crawling boards or working
platforms, suitable safety belt of sound material and in good condition with a rope of adequate strength and
length enabling the wearer to attach himself to a secure anchorage shall be supplied, or where the wearer
cannot so attach himself, a second person shall attach or hold the rope in a secure manner.

WELDING AND CUTTING:

All welding and cutting shall be done by workmen who are thoroughly trained in the work or by trainees under
competent supervision. Shields shall be placed around the work to protect persons from glare.

Welding and cutting shall be not done in the immediate proximity of flammable materials.

Welders and helpers shall wear non-combustible helmets and gloves during welding operations they should be
careful to keep out of the line of sparks and hot metal; and they should wear clothing free from grease,
gasoline, oil and other flammable materials.

Oxygen and acetylene cylinders or container shall never be permitted in small spaces of compartments where
welding operations are in progress.

A helper shall always be at hand to shut off the gas in case of an accident when the welder is‘working in a
space from where escape is difficult.

All welding operations should be carried out in a well-ventilated space. Where any considerable amount of
welding is to be done, an exhaust system for carrying away the fumes should be installed. If brass, bronze or
zinc is to be welded, a suitable respirator should be worn if exhaust system is not installed.

All torches, regulators, cylinders and other such equipments shall-be of -an approved design, regularly
inspected and kept in good condition. Defective apparatus. and equipment shall be removed services,
replaced or repaired and re-inspected before again being placed in service. Repairs shall be made only by
persons thoroughly familiar with such apparatus.

Welders and helpers shall wear suitable eye-protective devices during welding and cutting operations. Eyes
exposed to welding or flashes should be washed with Rose water for better relief.

FIRE PROTECTION:

To avoid fire hazards the following additional precautions should be observed on all oxy-acetylene cutting and
welding:

a) Keep hose.and cylinder valves free from grease, oil, dust and dirt.

b) Keep cylinders away from stoves, furnaces and other sources of heat.
c) Only 'Gas Lighter' be used to light the torch.

d) ~Avoid use of oxy-acetylene flame in confined spaces.

e) Clean thoroughly with steam all containers that have been used for storage of flammable liquids,
or wash with hot water and soda, and ventilate thoroughly before welding and cutting.

f) When testing for leaks use only soap water and watch for bubbles.
g) Valve protection caps shall be in place when cylinders are not in use.

h) All employees shall be made familiar with the location and proper use of fire extinguishers in their
area of work.

GAS CYLINDERS:

Due care shall be taken while loading and unloading oxygen/acetylene gas cylinders.
Gas cylinders shall be kept up right in approved safe places where they cannot be knocked over, and well
separated from radiators, furnaces and combustible materials. These safe places shall be painted with
appropriate warning signs. Empty cylinders should be marked "EMPTY" and the valves closed. Loaded and

empty cylinders should be kept in separate places.
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Oxygen cylinders shall not be stored in close proximity to acetylene cylinders or other fuel gas inside the
building and in no circumstances either oxygen or acetylene cylinders shall be stored under direct rays of sun
or in places where excessive rise of temperature is likely to occur.

Tempering with or attempting to repair safety devices or valves of gas cylinders shall be prohibited and if
trouble is experienced in any cylinder, a report shall be sent to the supplier forthwith describing the character
of the trouble and particulars of the cylinder.

When acetylene cylinders are coupled, approved flash arrestors shall be inserted between each cylinder and
the coupler block or between the coupler block and the regulator and only cylinder of approximately equal
capacity shall be coupled.

Cylinders found to have leaky valves or fittings which the closing of the valve will not stop shall be taken into
the open way from any source of ignition, and slowly drained of gas.

Electric magnets or direct slings shall not be used for handling cylinders and only special cradles shall be
used.

HOSES AND TORCHES

The hose shall be specially designed for use on cutting and welding operations. Special care shall be taken to
avoid interchange of oxygen and acetylene hoses, as the mixture of these gases is highly explosive. Some
coloured code should always be used on each gas-red for fuel gas and black for oxygen. Glycerine shall be
used for lubricating valves.

Some manufactures dust the inside of the hoses with fine talc, new hoses shall, therefore, be thoroughly
cleaned on the interior before attaching to the torch. Compressed air shall never be used to clean hoses as it
may contain oil from the compressor. Oxygen shall be used to clean oxygen hoses and acetylene shall be
used to clean acetylene hoses.

Torches that leak at any connection get hot, or flash black shall not be used. Copper or brass wire shall be
used to clean the tips. Hardwood sticks may also be used.

GAS WELDING AND CUTTING OPERATIONS:

The gas cylinders shall not be used unless fitted with the following: high pressure gauge on cylinder, reducing
valve with pressure regulator and safety relief device, low pressure gauge for indicating pressure on the torch.
The fuel gas and oxygen cylinder shall have left hand and right hand threads respectively so, that they cannot
be interchanged.

Cylinder valves shall be opened only with hand wheels or tools, specially designed for that purpose and left in
place while cylinders are in use._ Cylinder valves shall be closed when not in use.

Since an explosion may occur oxygen/acetylene gas cylinders and fittings shall be kept away from oily or
greasy substance and shall not be handled with oily hands or gloves. A jet of oxygen shall not be directed at
oil surfaces; greasy. clothes, or within a fuel oil other storage tank or vessel.

Under no circumstances shall acetylene be used at a pressure exceeding 1.1 kg per sq. cm. Oxygen pressure
should always be 'such that acetylene does not flow back into the oxygen cylinder, as oxy-acetylene mixture is
highly explosives.

After attaching the regulator and before opening the cylinder valve, the operator should see that the adjusting
screw of the regulator is released. Oxygen should not be permitted to enter the regulator suddenly. The
cylinder valve should be opened slowly.

Oxygen and acetylene hoses shall be tapped or clamped together at 1 meter intervals. Tape shall never be
used to make repairs to hoses.

Oxygen or acetylene cylinders shall never be placed where they can be contacted by electric wires or with
ground wires of electrical equipment. If electric arc welding is being done in the same vicinity, such
precautions as necessary must be observed to make sure that the oxygen-acetylene gas equipment does not
come in contract with electric are welding equipment.

Closed tanks or containers shall never be welded until they are thoroughly cleaned, dried out and ventilated
and it has been determined that they contain no explosive or harmful fumes.
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No smoking shall be permitted by workmen or welders, while handling gas cylinders.
ELECTRIC ARC WELDING AND CUTTING:

The flash from electric are welding is much more severe than that from oxy-acetylene welding, therefore, the
welder shall have adequate eye protection and all persons working in the immediate vicinity should wear
suitable coloured goggles unless the work is completely shielded.

Welding shall not be done in the presence of any person not amply protected from the flash. Persons should
never look at an electric are with the naked eye; to do so may cause serious eye injury.

Only heavy-duty electric cable with unbroken insulation shall be used, and all connections shall be water-
proof. All connections shall be checked before welding is started, and frequent inspection shall be made
during welding operations.

When it is necessary to couple several lengths of cable for use as a welding circuit and occasional coupling or
uncoupling is necessary, insulated cable connectors shall be used on both the ground line and electrode
holder line.

Frames of all electric welding machines operated from power circuits shall be effectively grounded.

When the operator has occasion to leave his work or stop work for any appreciable time; the power supply
switch in the equipment should be opened and the unit shut down.

PAINTING:

Packages containing paints, varnishes, lacquers or other volatile painting materials shall be kept tightly closed
when not in actual use, and shall be placed where they will not be exposedto excessive heat, sparks, flame,
or direct rays of the sun.

FIRE HAZARD:

Most paint materials are highly combustible, and every precaution should be taken to eliminate danger from
fire.

(@) No attempt should be' made to heat paint materials except by placing containers in air, or water at
moderate temperature. Dirty wiping rags, paint scrapings and paint saturated debris, which
always involve.the hazard of spontaneous combustion or ignition from other sources, should not
be allowed to'accumulate but should be collected and disposed of at frequent intervals.

(b) Smoking, open flame, exposed heating elements, and other source of ignition of any kind should
not be permitted in paint stores or area where spray painting is done.

(c) Fire extinguishers of appropriate capacity shall always be at hand where flammable paint
materials are being mixed, used or stored. Sandpails or extinguishers of the carbon dioxide and
carbon tetrachloride type are generally effective.

PROTECTION FROM DUST AND FUMES:

Apart from its explosiveness, air laden with dust or fumes may cause suffocation or other respiratory injury and
may also have toxic effects through the skin or alimentary system. In painting, the dust comes chiefly from
operations preparatory to painting such as sand blasting, scaling, scraping and brushing. Injurious fumes are
given off when volatile paint materials are being mixed or applied specially when they are sprayed, Dust and
fume nuisance is most dangerous in constricted spaces. Coal tar paint fumes are particularly obnoxious.

a) Workmen must be provided with an ample supply of fresh air. If natural circulation is not
adequate, artificial ventilation shall be provided. Ventilation shall be sufficient to carry away
harmful accumulations of dust and fumes or workmen shall wear approved type respirators.

b) Spray-painting operations shall be so confined as not to contaminate the air where other men are
working. Spray gun operators should be required to wear clothing, which fits snugly at the ankles,
neck and wrists and should wear gloves, goggles and respirators.

HANDLING PAINT MATERIALS:

54



NIB No. 09/EE(MPH)/2025-26

Serious harm may result if the skin is exposed to prolonged contact with paint materials. Injury may take the
form of burns or toxic effects resulting from absorption into or through the skin. It is well be avoid the use of
pain solvents for cleaning the skin. These materials are not only injurious themselves, but they also carry
poisonous ingredients of the pain into the pores of the skin. There area a number of protective creams which
may be applied to the skin before exposure to paint substances, and which wash off easily in warm soapsuds,
taking paint off with them. The use of protective creams by all painters is recommended.

Food shall never be placed where it might be exposed to fumes or dust from paint. Painters should clean their
hands before eating.

CREOSOTE

Creosote is a lumber preservative and is closely related to carbolic acid. Extreme care is required to prevent
contact with the skin or eyes, as it will cause severe burns. Protective cream or jellies should be used on
exposed skin surface when engaged in handling creosoted materials. Affected parts of the body should be
washed immediately, and in most cases the services of a physician should be secured.

CHAPTER 3
PLANT AND MACHINERY
3.1 TOOLS

HAND TOOLS:

All hand tools shall be kept in good conditions and used only for the purpose for which designed.

3.1.1 Tools having mushroomed/heads, spilt or defective handles, worn parts, or other defects that will
impair their strength or render them unsafe for use, shall be removed from service and shall not be

reissued until the necessary repairs have been made.

3.1.2 All sharp tools shall be kept in sheaths, shields, tool chests, or other containers when not in actual
use, to protect the tools, the workers and other persons.

3.1.3 Tools shall not be left on scaffolds, ladders or overhead working spaces when not is use. When work
is being performed overhead on scaffolds or ladders, containers shall be used to hold tools and
prevent them from failing.

3.1.4 The practice of throwing tools from one location to another, from one employee to another or dropping
them to lower levels, shall'not be permitted. When it is necessary to pass tools or material under the
above conditions, suitable containers and/or ropes shall be used.

3.1.5 Sharp-edged or pointed tools shall be carried in workmen's pockets.

3.1.6  Only non-sparking. tools shall be used in location where sources of ignition may cause a fire or
explosion.

PNEUMATIC AND POWER TOOLS:

3.1.7 _(a)'Hand tools and portable power tools should be inspected frequently for worn-out parts and
connections. The sudden cessation of operation or the 'Kicking' or 'bucking' or such a tool may
cause a serious accident especially when the operator is at an elevation exposed to the danger of
falling.

(b) In.using heavy tools, it is best to support them where possible from some detached object or
support in order to safeguard the operator's feet.

(c) Loose clothings with free ends should be worn by operators of portable electric drills, reamers, etc.
Neither should gloves be worn. Smooth overalls should be worn with the jumper tucked in.

(d) All tools should be laid flat when not in use. They should never be kept standing on the nozzle or
cutting edge.

PNEUMATIC TOOLS:

3.1.8 Pneumatic tools shall be used only by employees familiar with and properly instructed in their use.
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Pneumatic tools shall be kept in good operating condition thoroughly inspected at regular intervals and
particular attention given to control and exhaust valves, hose connections, die clips on hammer, and
the chucks of reamers and drills.

Safety clips or retainers shall be installed on pneumatic impact tools to prevent dies and tools from
being accidentally expelled from the barrel.

Pressure shall be shut off and exhausted from the line before disconnecting the line from any tool or
connection.

Safety lashing shall be provided at connection between tool and hose.

Air hose shall be suitable to safely withstand the pressure for which it is intended. Leaking or
defective hose shall be removed from service.

Hose shall not be laid over ladders, steps, scaffolds or walkways in such a manner as to create a
tripping hazard.

The use of compressed air for blowing direct from hands, face or clothing'is prohibited.

POWER TOOLS:

Power actuated tools shall be used only by persons who havebeen trained and instructed in their safe
use.

Such supervision and safeguards as are necessary to prohibit their use by unauthorised persons shall
be provided.

In electrically operated tools a three-conductor cord shall be used so that a ground wire may be taken
off the tool.
Even a slight electric shock may result in a sudden jump on the part of the operator resulting in a bad
fall or a severe bump or fracture.

Connecting cord should have oil resistant rubber insulation. Protection against kinking should be
provided by the use of the short coiled steel spring or rubber protecting tube securely fastened in
place at the motor end. Care should be taken to see that strain on the wires is not transmitted to the
connection at the terminal or binding post.

(i) Never oil an electric motor:to excess. This oil may prove harmful to cord insulation.

(i) When a motoris.in storage, coil.the card in a free coil, not around the motor.

(iii) Inspect cord frequently.

(iv) Do/mnot lay cord on oily or chemically saturated floor while the tool is in use.

(v) Never pull on the cord when it is kinked or pinched.

(vi) Do not'lower or lift the tools with the cord; use a small rope.

(vii) Do not leave the cord where a car or truck might run over it.

Premature starting of the motor presents a major hazard. Wherever possible, select tools that are
equipped with safety devices to guard against this danger.

The use of power actuated tools is prohibited in explosive or flammable atmospheres.

JACKS:

Maximum working load shall be permanently marked on a jack and it shall be provided with a positive
stop to prevent over travel unless this is impracticable in which case the jack shall carry a warning that
a stop has not been provided. Every jack shall be thoroughly examined at suitable intervals
depending upon service conditions.

STORAGE BATTERY:

Care shall be exercised in handling acids.
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When preparing electrolyte the acid must be added slowly to the water until the solution has the
proper specific gravity. Never bring an open flame near or allow sparks to shower on a storage battery
as the gases produced are explosive under certain conditions.

Ordinary baking soda will prevent skin and eye burns, if used with water immediately after contact with
the acid or electrolyte. If soda is not available, a weak solution of ammonia or plain clear water can be
used.

3.2 DRILLS:

3.2.1

322

3.2.3

324

3.25

3.2.6

3.2.7

All drilling equipment shall be kept in good working order. Safe handling and lifting methods should be
used.

Drills shall be stopped before greasing the machinery or moving parts.
Crown blocks shall be mounted securely and should be inspected frequently for loose connections.

Drillers should be required to block all finished drill holes over 10 cms in‘diameter before moving to a
new location.

When using compressed air drills as well as other compressed air driven equipment the hose
connections should be made only after the pressure has been.released.

Electrically operated drills and all other electrically driven equipment should be provided with specially
insulated power transmission cables with water-proof connections.

The use of gas engine or petrol engine driven drills underground shall-be prohibited. If used on open
air work the engine shall be kept in good operating condition, and the operator shall be trained in the
use of the tool, including necessary precautions to avoid burns from the engine. The engine shall be
stopped while filling the fuel tank.

3.3 ROPES, CHAINS AND SLINGS:

3.3.1

3.3.2

3.3.3

334

3.3.5

3.3.6

3.3.7

The use of ropes, cables and chains shall be in accordance with the safe usage recommended by the
manufacturer.

No chain or rope shall be used.unless:
(a) ltis of good construction, sound.material, adequate strength and free from patent defects.

(b) Safe working load is plainly marked on it or an identification number is marked on it and the safe
working load corresponding to this number is entered in a register maintained by the person-in-
charge.

CHAINS:

All chains in continuous use shall be inspected once a month. Each chain shall be measured for
length at each inspection. If a stretch of 2.7 cms in 1 metre is found, it shall be inspected for cracks.
Any link that shows evidence of a crack or cross-section reduction by wear, nicks or cuts shall be
removed. The reduced link section shall never be less than two-thirds of the original section.

No chain shall be used which has been broken and mended with a bolt, nor shall the end of the chain
be bolted to the chain to form a loop.

Chains shall never be knotted, nor shall they be shortened by twisting the chain.

Before any strain is put on the chain, it shall be inspected to see that all links are lined up so that the
pull is through the long diameter of the link.

All chains except those mentioned below shall be annealed once a year (6 months for 12mm bar
chains and below) when in continuous use. This work shall only be attempted by competent men
having the proper facilities for such work. The particulars of annealing or heat treatment and tests
shall be entered in the register maintained for the purpose. It is recommended that all chains be
returned to the manufacturer for annealing. Chains that need not be annealed are:
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i) Bridle chains attached to derricks or masts;
i) Chains made of malleable cast iron;

i) Plate link chains;

iv) Chains of Steel; and

v) Pitched chains.

FIBRE ROPES:
Manila, sisal or hemp ropes are commonly used. For all normal use pure manila rope which is hard
but pliant should be used. Sisal rope is 2 to 3 times as strong as manila rope, but its fibre are hard
and stiff and have a tendency to splinter. Hemp ropes are as strong as manila ropes, but they are
more soft.
The weight, breaking strength and safe working strength with a factor of safety of 8 of standard
manila rope(3 strand) are given in the table below( The values are only suggestive):
TABLE 5.1
Diameter Weight Strength(Kgs)
(mm) per feet Breaking Working
(kgs)
6 0.97 270 35
12 0.110 1200 150
18 0.250 2500 310
25 0.400 4080 510
32 0.625 6100 770
40 0.890 8400 1050
50 1.610 14060 1760
65 2.485 21090 2630
75 3.600 29030 3630

When a table of strengths is not available an approximation of the working strength of rope may be
obtained by squaring the numerator of the diameter in eights and multiplying by 13. This gives
strengths somewhat lower than those given in the table (e.g. if the dia of rope is 3/4" the dia in eights
will be 6/8" and working load will be found to (6)?x 13 Ibs or 468 Ibs).

3.3.10 Fibre ropes should be regularly.inspected for wear and tear while in use to make sure that they are in

3.3.11

good condition.

Fibre ropes should be protected from abrasion by padding when drawn over square corners or sharp
rough surfaces. Frozen rope or wet rope subjected to acids or excessive heat should not be used.
Ropes having dark or pinkish brown colouration on them due to exposure to acids shall not be used.

3.3.12 Suitable care should be taken while uncoiling, using and storing the fibre ropes. Sheaves should have

a diameter not less than 36 times the diameter of the rope.

WIRE ROPES

3.3.13 Wire ropes have almost superseded fibre ropes and chains for hoisting and haulage purposes.

(a) Standard hoisting rope consists of 6 by 19 wire strands and a fibre core made of iron, cast steel
mild plow steel, plow steel or special plow steel.

(b) The breaking strength of standard wire hoisting rope is shown in the following tabulation (The
values are only suggestive):

TABLE 5.2

Breaking Strength (Tons)
(*Factor of Safety=8 for working out safe working strengths)

Dia Weight Iron Cast Mild Plow Special
(mm) (kg/m) Steel Plow Steel Plow
Steel Steel
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1 2 3 4 5 6 7

6 0.115 - 21 23 25 29
10 0.36 2.05 - - - -
12.5 0.60 3.57 7.7 8.5 9.4 10.8
25 240 13.70 29.5 33.0 36.5 42.0
37.5 5.40 29.70 65 72.5 80.5 92.5
50 9.60 51.80 114 127.0 140.0 161.0

(c) Extra flexible hoisting rope, for use with smaller sheaves and drums, such as are usually found in
derricks, consists of 8 by 19 wire stands and one fibre core. The breaking strength of this rope is
approximately 87 per cent of the standard wire hoisting rope given in the preceding tabulation.

(d) Special flexible hoisting rope consists of 6 by 37 wire stands<and one fibre core. It is extremely
flexible and is specially adapted to high-speed service on cranes or where sheaves are small. The
breaking strength of special flexible hoisting rope is approximately the same as that of standard
wire hoisting rope.

Wire rope or cables shall be inspected by a competent person at the time of installation and once each
week thereafter when in use.

No wire shall be used in hoisting or lowering if in any length of 8 diameters the total number of visible
broken wires exceeds 10 per cent of the total number of wires or the rope shows signs of excessive
wear, corrosion or other defect which in the opinion of the person who inspects it renders it unfit for
use.

Wire rope removed from service shall be plainly marked or identified as being unfit for further use on
cranes, hoists or other load carrying.service and stored separately.

Wire ropes should be carefully uncoiled; coiled or used to prevent kinking; kinked strands damage the
rope permanently. Even slight burning of-rope reduces its load capacity because of drying out of
lubrication.

Thimbles of proper size should always he used when a loop is formed at the end of a wire rope.
Socketing, splicing and seizing of cables shall be performed by qualified persons.

Connections, fittings, fastenings, parts etc. used in connection with ropes and cables shall be of good
quality and of proper size and strength and shall be installed in accordance with recommendations of
the manufacturer.

Drum sheaves and pulleys shall be smooth and free from surface defect such as cracks, kinks,
destrands etc. Drums, sheaves or pulleys having eccentric bores or cracked hubs, spokes or flanges
shall be removed from service.

The ratio between rope diameter and sheave diameter should never be less than 27. Good practice
favours a ratio of 45. Grooves of sheaves or drums should be 2mm larger than nominal rope
diameter.

Running lines of hoisting equipment located within 2 metres of the ground or working level shall be
boxed off or otherwise guarded, the operating area restricted.

Hooks, shakles, rings and pad eyes, U Bolts and other fittings shall be of proper size and those
showing excessive wear or that have been bent, twisted or otherwise damaged shall be removed from
service.

Slings, their fittings and fastenings, when in use shall be inspecting daily by a qualified person for
evidence of overloading, excessive wear or damage. Slings found to be defective shall be removed
from service.
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3.3.26 Slings shall be of proper construction and size for the load to be hoisted. Slings should not be

3.3.27

3.3.28

3.3.29

3.3.30

attached to load as to provide an angle of less than 60° between sling leg and the horizontal. The
efficiency varies with the angle of sling as follows:

TABLE 5.3

Angle Efficiency Angle Efficiency
(Degree) (Percent) (Degree) (Percent)

90 100 50 76

80 98 45 71

70 94 40 64

65 9 35 57

60 87 30 50

55 82 5 8.5

Single legged and reeved slings shall be avoided as far as possible except for small or unyielding
leads under competent supervision.

Slinging should be done only by a crew trained for the purpose: ‘Accidental over loading out of
ignorance is frequently the cause of fatal injuries. For all normal practice 2 or 4 part sling should be
used.

Suitable protection shall be provided between the sling and sharp unyielding/'surfaces of the load to be
lifted.

The maintenance, repair and testing of slings shall-be done only by qualified persons. Proper storage
shall be provided for slings while not in use.

3.4 CONVEYORS AND CABLEWAYS

3.41

3.4.2

343

3.4.4

All conveyors shall be regularly inspected, repair and maintained.

BELT CONVEYORS:

Belt conveyors shall not.be overloaded to the point where material fall of the belt. The walkway along
the belts shall be kept free of materials. Where the walkway is one metre or more above the ground, a

standard guard rail shall be installed.

Oilers shall never attempt to clean rollers while the belt is in motion. All oil and grease cups shall be
so located that the oiler can service the cups without exposing himself to danger.

The following are the maximum allowable speeds of conveyor belts carrying sand, gravel and earth:

TABLE 5.4
Width of Belt Cms SPEED (Mtrs per minute)
40 or less 80
40 to 60 130
60 or more 180

If the materials.include abrasive lumps such as crushed rock, the speed should be reduced by 15 meters per

345

346

3.4.7

minute on narrow belts and by 30 meters per minute on wide belts of 60 cms or more in width.

Where ftrippers are used to control the discharge from belt, a device for throwing the propelling
mechanism into neutral gear shall be installed at each end of the runway.

Whenever the belt crosses over a travelled way, either public or private, trays shall be installed to
catch all spillage from the belt. The trays and their supports shall be of ample strength to support a
heaped load of wet materials and estimated weight of the cleaning crew. The trays shall not be so
allowed to fill and patrolmen shall be particularly alert to prevent any spillage on travel ways.

Crossovers or underpasses with proper safeguards shall be provided for passage over or under all

conveyors as necessary. Crossing over or under conveyors except where safe passageways are
provided is prohibited.
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All conveyor systems shall be equipped with such emergency signal devices that will provide
reasonable safe control at all times. A system of signals to indicate the stopping or starting of belt
shall be installed.

On all conveyors where reversing or runaway presents a hazards "anti-runaway" or "backup" stops or
other safeguards shall be installed to protect persons and property from injury and damage.

Riding on conveyors shall be prohibited.

Baffles shall be placed across belts installed on steep grades to prevent material from rolling or
bouncing off. The baffles shall be placed at intervals of about 30 metres on level belts.

Where conveyors are operated in tunnels, pits and similar enclosures, ample room shall be provided
to allow safe access way and operating space for all workmen. Tunnels, pits and similar enclosures
shall be provided with adequate drainage, lighting, ventilation and emergency-controls including
escape ways where it is necessary for person to work in or enter such areas.

All openings to hoppers, chutes, bins etc., shall be protected to prevent unauthorised entry or persons
from stepping or falling into them.

CABLEWAYS:

While all cables shall be carefully inspected everyday special‘care shall be taken in the inspection of
the button line at the buttons, where all grease shall be removed and the cable examined for broken
wires and abrasions. Button line failures generally occur at the buttons, due to the impact of the
carriers, and abrasion caused by the rebound of the carriers when they strike the buttons. Rubber
and steel ferrules should be installed on each end of the buttons as shock absorbers.

Breaking of cable occasionally results in fatalities or serious injuries. Button line failures are
sometimes caused by jamming of the carriers when they are picked up by the carriage, thus putting
more strain on the line than it was designed to withstand.” On some cableway systems, one end of the
button line is anchored to a counter weight, which maintains a constant predetermined tension in the
line. Jamming of the carriers causes a lifting of the counterweight. A limit switch can be installed
above the normal travel of the counterweight, which will sound an alarm in operator's booth.

In night operations, clearance lights shall be installed on high blocks or other high points under
cableway to assist the operatorin.maintaining proper clearance over such points.

Hoist rope failures are most serious. Regular inspection and recording of all repairs and performance
is extremely necessary. Unloading of buckets should be slow so that the cable does not surge.
Heavy surges cause hoist rope to twine around main cable and get excessive grinds. Sometimes the
rope slips out of the pulley in the fall blocks and strands get severely damaged.

Hoist ropes must be replaced immediately on damage.
Carriers should be of such design that they do not slip.
Where any cableway passes above any place on a site of operation where persons employed
habitually work or pass and are liable to be injured by objects falling from such cableway, appropriate

screens shall be provided or other steps shall, so far as is reasonably practicable, be taken to protect
such persons from being so injured.

3.5 LIGHT EQUIPMENT

3.5.1

3.5.2

353

WORKING MACHINERY:

Safe means shall be provided for the removal of sawdust, chips and shavings from all woodworking
machinery.

A mechanical or electrical power control shall be provided on each machine, in a protected position, to
prevent accidental starting and to enable the operator to cut off the power without leaving his position
at the point of operation.

Circular ripsaws shall be provided with hood guard, splitter and anti-kick-back device. All circular
saws shall be provided with hood guards.
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The peripheral length of circular saws and cutters beneath tables shall be guarded or sides of table
enclosed.

All planners and jointers shall be guarded and have cylindrical heads with throats in the cylinder.

All swing cut off and radial saws or similar machines, which are drawn across a table shall be
equipped with limit stops to prevent the cutting edge of the tool from extending beyond the edge of
table.

Band saw bladders shall be fully enclosed except at point of operation.

The use of cracked, bent or otherwise defective parts such as saw blades, cutters and knives is
prohibited.

A push stick, block or other safe means shall be used in all close operations on-saws, jointers and
other machines having high speed cutting edges.

GRINDING WHEELS:
All grinding wheels shall be protected by hoods.

New wheels must to inspected carefully to see that they have not'‘been damaged in transit.
Suspending the wheel and tapping it with a light wooden mallet will reveal any cracks.

New wheels should be carefully fitted on the spindles.
Wheels should be tested frequently for balance and if out of round shall be 'trued-up' by a competent
workman. If after being 'trued-up’, if a wheel is still out of balance, it-shall be discarded for use as a

power operated wheel.

Wheels used in wet grinding shall never be left standing in water as the water soaked portion may
throw the wheel out of balance.

Wheels designed for hand operation shall never be used on power-operated grinders.
Grinding on the site of the wheel in hazardous and shall not be permitted.

Direct current motors .shall not be used for ‘operating grinding wheels unless equipped with some
approved device to prevent over'speeding if the shunt field circuit should be accidentally broken.

When any person is wholly or mainly employed on a grinding wheel and substantial quantities of dust
are given off‘during grinding, such grinding shall not be performed without a hood or other appliance
so constructed, arranged, placed and maintained as substantially to intercept the dust throw off and a
duct of/adequate size so arranged as to be capable of carrying away the dust by means of a fan or
other efficient means.

METAL WORKING MACHINERY:

Lathes, punch presses, shapers, milling machines and other metalworking tools shall be fully shielded
or guarded.

Point of operation guards shall never be made inoperative by plugging the switch buttons or otherwise
interfering with the operation of the guards.

Chain hoists or other power lifting devices shall be provided to light heave objects to the operating
table of the machine.

Cleaning the hands with cutting oil or compound is dangerous and should be prohibited as small
particles of metal in the oil may penetrate the skin.

Operators shall never wear gloves, lose clothing, loose sleeves or ties.
Articles made of cellubid or other flammable material shall not be worn.

Every machine shall have a brush conveniently placed for the operator to brush shavings or bits or
metal from the machine. The bare hand should never be used for this purpose.
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Goggles suitable for the work shall be worn and safety shoes are recommended.

3.6 LIFTING APPLIANCES

3.6.1

3.6.2

3.6.3

3.6.4

3.6.5

3.6.6

3.6.7

3.6.8

3.6.9

3.6.10

3.6.11

3.6.12

GENERAL:

Every lifting appliance and every part thereof including all working gear and all plant or gear used for
anchoring or fixing such appliances shall:

(a) be of good mechanical construction, sound material, adequate strength and free from patent
defects;

(b) be properly maintained; and

(c) as far as construction permits, be inspected at least once every week by a competent person and
a report of the result of inspection entered in a register maintained for the purpose.

Every lifting appliance or part thereof during the course of erection, working or dismantling shall be
properly supported and all the fixing and anchoring arrangements shall'be adequate and secure.

TRAVELLING:

When lifting appliances with travelling and slewing motions are used, there shall be 2 metres clear
distance between any part of the appliance in its extreme position and any guardrails or fencing or
other fixtures; provided that if it is impracticable to maintain this distance, all reasonable steps shall be
taken to prevent the access of any person to such guardrail, fencing or fixture.

Where minimum clearance of 2 metres from nearby structures is not possible, suitable warnings like
peal of gongs should be sounded before crane commences to move.

A minimum distance of 2 metres must be maintained between the boom and all power lines of feeds
during the travelling operation of a mobile crane.

Under no circumstances an attempt should be made to raise electric wires by a person other than the
employee of the Electricity Department.

PLATFORMS AND CABINS:

Platforms for persons driving or operating the cranes or for signallers shall be provided with safe
means of access and the floors of such platforms shall be close planked or plated and be of sufficient
area for persons employed thereon.

The driver of every power driven lifting appliance shall be provided with a suitable cabin for protection
from the weather and it should be so constructed as to afford ready and safe access to parts of the
liting appliance in the cabin which required periodic inspections and maintenance and it shall not be
so placed that it prevents the driver from having clear and unrestricted view of all lifting operations
outside the cabin.

DRUMS AND PULLEYS:

Every chain or rope which terminates at the winding drums of lifting appliances shall be properly
secured thereto and at least two drums of such chains or rope shall remain on the drum in every
operation.

Drums or pulleys of lifting appliances shall be of suitable diameter in relation to the sizes of chains or
wire ropes used round them.

BREAKES, CONTROLS AND SAFETY DEVICES:

Every crane, crab and winch shall be provided with an efficient brake, or brakes and dogs or pawls or
other safety devices which will prevent the fall of the load when suspended, and by which load can be
effectively controlled whilst being lowered.

While a load is suspended from a crane, hoist or derrick, the operator shall not leave his position at

the control until the load has been lowered to the ground.
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Side pulls shall not be made with cranes or derricks. The crane or derrick boom shall be directly over
the load to be lifted.

Riding on loads, hooks, hammers, materials hoists, or buckets shall not be permitted. Loads, booms
and buckets shall not be swung over the head of the workmen.

CRANES WITH DERRIKING JIBS:

On every crane having a derricking jib there shall be provided and maintained an effective interlocking
arrangement of sound construction between the derricking clutch and the pawl sustaining the
derricking drum except where:

(@) The hoisting drum and the derricking drum are independently driven;
(b)  The mechanism driving the derricking drum is self-looking.

STABILITY:

Mobile lifting appliances shall not be used or soft or uneven surface or on_a slope in circumstances in
which the stability of appliance is likely to be effected unless adequate precautions are taken to ensure
its stability.

No fixed crane shall be used unless it is securely anchored or adequately weighted as to secure
stability.

Every travelling jib crane on rails shall be provided with guards to remove any loose material from the
track, which shall be provided with effective stops at the end.

When the stability of the crane is secured by means of removable weights a diagram or notice
indicating the position and amount of such weights shall be fixed on‘the crane where it can readily be
seen.

COMPETENT PERSONS FOR OPERATION:

Lifting appliance shall not be operated. except by a person trained and competent to operate that

appliance except that for the purpose of training it shall be permissible for any person to operate the

appliance provided such a person is.under the direct supervision of a competent person. Operators

shall have the following additional qualifications:

i) Be able to read and understand the signs, notices, operating instructions and signal code used.

i) Be not lessithan 21 years of age.

iii) Must have had a physical examination within one year to determine that they have no deficiencies
of eyesight or hearing or they are not subject to epilepsy, heart failure, or similar ailments that

would be detrimental to safe operation of equipment.

If the person operating a lifting appliance has no clear view of the load, there shall be appointed
signallers to give signals to the operator.

The crane operator should recognize signals from only one person designated as signalman.

Every crane operator and rigger should be made familiar with the rules and regulations for crane
operators and standard crane signals for the safe operation of the crane.

TESTING AND EXAMINATION:
All lifting appliance shall be tested and thoroughly examined one in every period of four years and
thoroughly examined once every year by a competent person.

Any lifting appliance, to which any substantial alteration has been carried out, shall not be taken into
use unless it is tested and thoroughly examined by a competent person.

Results of all tests and thorough examinations shall be entered in a register to be maintained by the
occupier.

MARKING OF SAFE WORKING LOADS:
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The safe working load or safe working loads and a means of identification shall be plainly marked:
i) upon every crane, crab and which, and;

i) upon every pulley block, gin wheel, shear legs or derrick pole or mast used in the raising or
lowering of any load.

Every crane fitted with a derricking jib shall:

i) have plainly marked upon it the safe working loads at various radii of the jib and the maximum
radius at which the jib may be worked; and

ii) be fitted with an accurate indicator, clearly visible to driver, showing the radius of the jib at any time
and the safe working load corresponding to the radius.

No jib crane with fixed or derricking jib shall be used unless it is fitted with an automatic load indicator
which gives an efficient sound signal when the load lifted is in excess of safe working load at that
radius, provided that if the requirements of clauses 27 and 28 are compiled-with, fitting of an automatic
load indicator shall not be required.

The lifting appliance, shear legs or derrick pole or mast or any part thereof shall not be loaded beyond
the safe working load except for the purpose of testing when it may be loaded to such’amount as may
be decided by a competent person for carrying out such tests,

BOILERS AND COMPRESSORS:

BOILERS:

All steam boilers shall comply with provision of Boiler Regulations.

UNFIRED PRESSURE VESSELS:

Other pressure vessels shall comply with the provisions of rules framed under section 31 of Factories
Act, 1948.

AIR COMPRESSORS:

Air Compressors should not be operated at speeds greater than those listed by the manufacturer, as
explosions of compressors are sometimes due to excessive speeds.

Compressors should be securely anchored to firm foundation as the sudden and frequent variations in
load cause considerable vibration and impose severe shocks upon the equipment.

At a pressure of 8 kgs per square cms as the temperature in an air cylinder may reach 200 degrees
C., which is sufficient to volatilise. The lubricating oil shall, therefore, have high flash points.

Every air compressor shall be equipped with an automatic mechanism so arranged that the
compressor will automatically stop its air compressing operation before the discharge pressure
exceeds the maximum safe working pressure allowable on the weakest portion of the system to which
the compressor is attached.

AIR RECEIVERS:

Under no circumstances should a receiver be installed without a pressure guage, and a relief or safety
valve so proportioned and adjusted that the pressure will never exceed the maximum allowable
working pressure of the tank by more than six percent.

A drain pipe should be installed at the lowest point of every compressed air tank or receiver.

No stop valve should be placed in the air line between the compressor and the air receiver unless
spring loaded safety valves are installed between the compressor and the stop valve.

Gauge and valves shall be regularly inspected.
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Air receiver shall be drained and cleaned of oil and water every six months or more often if so
specified by State laws.

The manhole or hand hole shall be opened every six months and the inside of the receiver checked.

When operating under dusty conditions, the relief valve shall be checked at least every month.

3.8 HEAVY MACHINERY:

3.8.1

3.8.2

3.83

3.84

3.8.5

3.8.6

3.8.7

3.8.8

3.8.9

3.8.10

3.8.11

3.8112

3.8.13

3.8.14

3.8.15

INSPECTION:

Before any machinery or mechanized equipment is put into use on the job, it shall be inspected by a
competent person and determined to be in safe operating condition. Continued periodic inspection
shall be made at such intervals as necessary to ensure its safe operating condition and proper
maintenance.

Any machinery or equipment found to be in an unsafe operating condition ‘shall be tagged at the
operator's position, labelled "Out of order" "Do not Use", and its use prohibited. until unsafe conditions
have been rectified.

Inspections or determinations shall be made to ensure that clearance and load capacities are safe for
the passage or placing of any machinery or equipment, before permitting passage or placement.

OPERATIONS:

Machinery and mechanized equipment shall be operated only by qualified and authorised personnel.
Riding on equipment by unauthorized personnel is prohibited.

Getting off or on any equipment while it is in motion is prohibited.

Machinery or equipment requiring an operator shall not be permitted to run unattended. Where
practicable, equipment left unattended shall be locked to prevent starting by unauthorized persons.

Machinery and equipment shall not be operated in a position where any part of the machine,
suspended loads or lines can be brought closer than 3 metres from exposed high voltage lines unless
the current has been shut‘off and. positive means taken to prevent the lines from being energized. A
notice of this requirement shall.be posted at operator's position.

When rubber-tyred vehicles equipped with boom or ginpoles are being operated in the vicinity of
power lines, a chain shall.be attached to the metal frame with the loose and dragging on the ground.

Machinery_or equipment shall not be operated in a manner that will endanger person or property nor
shall the safe operating speeds or loads be exceeded.

An operator shall not be permitted to operate any machinery or equipment for more than 8 hours in
any one day without a consecutive 8 hours interval of rest.

Operators and all workmen in the immediate vicinity shall avoid use of loose clothing, large open
sleeves, bulky trousers etc.

No person shall take rest or sleep near a parked machine.

While going from one place to another, it shall be ensured that the culverts, etc. to be crossed are
strong enough to take the heavy load passing over.

GUARDING, SAFETY DEVICES:

(i) Every moving part of prime mover, headrace and tailrace of every water wheel and water turbine
and stock bar which projects beyond the head stock of a lathe shall be securely fenced.

(i) Unless they are in such position of such construction as to be safe to every person as they would
be if they were securely fenced, every part of an electric generator, a motor or rotary converter;
and every part of transmission machinery and every dangerous part of any other machinery shall
be securely fenced.
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(i) The fencing to be provided in (i) & (ii) shall be of substantial construction regardless of whether
the machinery they are guarding are in use or not.

All hot surfaces of equipment, including exhaust pipes, or other lines which may be subject to high
temperatures, exposed to contact by persons or which create a fire hazard, shall be suitably guarded
or insulated.

Fuel tanks shall be located in a manner which will not allow spills or overflows to run into engine,
exhaust or electrical equipments.

No guard, safety appliance, or device shall be removed from machinery or equipment, or made
ineffective except for the purpose of making immediate repairs, lubrication or adjustments and only
after the power has been shut off. All guards and devices shall be replaced immediately after
completion or repairs and adjustments.

Suitable protection against the elements, falling or flying objects, swinging loads, and similar hazards
shall be provided where appropriate for operation of all machinery or equipment.. All glass used shall
be "Safety Glass".

A warning device or services of a signalman shall be provided where there.is danger to persons from
moving equipment, swinging loads, buckets boom etc.

All machinery or equipment not equipped to prevent over-loading or excessive speed shall have safe
load capacities and/or operating speed pasted at the operators position.

Stationary machinery and equipment shall be placed on a.firm foundation and properly secured in
place before being operated.

REPAIRS AND MAINTENANCE:

Except for testing, trial or adjustment which must necessarily be done while the machinery is in
motion, all machinery and equipment shall be shut down and positive means taken to prevent its
operation while repairs or manual lubrications are being made.

Any guard or safety device removed or ineffective shall be replaced or resorted to safe operating
condition immediately after completion of work, which required its removal.

All repairs on machinery,“equipment, or parts thereof which are suspended or held apart by use of
slings, hoists, or jacks,shall also be substantially blocked or cribbed before men are permitted to work
underneath or between them.

Heavy machinery, equipment, or parts thereof which are suspended or held apart by use of slings,

hoists or jacks, shall also be substantially blocked or cribbed before men are permitted to work
underneath or between them.
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CHAPTER 4
MISCELLANEOUS
STORAGE OF MATERIALS:

All materials in bags, containers or bundles stored in tiers shall be stacked, blocked, interlocked, and
limited in height so that it is stable and otherwise secured against sliding or collapse.

Inflammable liquids and grease shall be stored in a 'NO SMOKING' area and properly separated from
other stored materials.

Used lumber shall have all nails withdrawn before it is stacked for storage.

In withdrawing sand, gravel, and crushed stone from frozen stockpiles, no overhanging shall exist at
any time.

Materials dumped against walls or partitions shall not be stored to a height that'will endanger the
stability or exceed the resting strength of such walls and partitions.

Persons working in hoppers or on high piles of loose material shall be equipped with life lines and
safety belts.

ATMOSPHERE IN CONFINED PLACES:

In every working place where persons are required to work in"a confined place, adequate ventilation
by the circulation of fresh air shall be provided an no person shall be allowed to enter any place where
there is reason to apprehend that the atmosphere is poisonous or asphyxiating unless the person
wears a suitable breathing apparatus and is equipped with life line held by a person stationed for the
purpose in safe place.

When workers are employed in sewers and manholes which are in use, it shall be ensured that the
manhole covers are opened and ventilated at least for an hour before the workers are allowed to get
into the manholes and the manholes so opened shall be cordoned off with suitable railing and
provided with warning signals or boards to prevent accidents to the public.

There shall also be provided in.a suitable position and readily available sufficient and appropriate
rescue apparatus including:

i) Suitable breathing apparatus;

ii) Suitable reviving apparatus; and

iii) Suitable safety belts of sound material with ropes of adequate length and strength.

All such equipment and apparatus shall be in charge of a competent person conversant with their use

and he’shall be available at all time while any person is working in the confined place. All such
equipment shall be properly maintained, tested and examined at intervals of not more than one month.

4.3 PREVENTION FROM DROWNING:

4.31

43.2

433

Where adjacent to the site of any operation there is water, into which a person employed, in the
course of his employment, is liable to fall with risk of drowning, suitable rescue equipment shall be
provided and maintained in an efficient state and steps shall be taken for the prompt rescue of any
such person in danger of drowning.

The rescue equipment shall include life saving skiffs properly maintained with life vests and life buoys
of approved type with 16 metres of 10mm rope attached.

Life preservers, vests or belts shall be worn by all persons while working:
(a) On floating pipeline, pontoons, rafts, float stages etc;
(b) On open deck-floating plant not equipped with bulwarks, guardrails or other life lines;

(c) On structures extending over or adjacent to water except where proper guardrail or safety belts
and life lines are provided;
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(d) Working alone at night where there are potential drowning hazards regardless of other safeguards
provided and;

(e) In skiffs, small boats or launches except when inside of enclosed cabin or cockpit.

Life preservers or working vests shall have a buoyancy of at least 7.5 kgs. When new and shall be
removed from service when buoyancy decreases below 5.75 kgs.

Walkways and structures extending over or immediately adjacent to water shall be provided with ring
buoys of 7.5 kgs buoyancy at intervals of not more than 60 metres.

FIRE PREVENTION AND PROTECTION:
FIRE PREVENTION:
All construction areas and storage yards should be kept clean and well arranged:

A clear space of 15 metres around the outer boundary of sawmills and lumber storage area may be
provided. All lumber should be stored in sections with firebreaks with a distance of 15 metres between
consecutive sections.

All combustible waste material, wood scalings, soiled rags etc. shall be removed daily and burden in
suitable burning areas. The saw mill and lumber yard shall. be kept free from accumulation of
combustible debris.

Fires, welding, flame cutting shall in general not permitted in.combustible areas. Fires and open flame
devices shall not be left unattended.

Smoking shall be prohibited in all flammable material storages viz: carpentry, pain shops garages,
services stations etc. "No smoking" signs should be posted on all such areas.

Accumulations of flammable liquids on floors, walks etc. should be prohibited. All spills of flammable
liquids shall be cleaned up immediately.

Smoke pipes from Diesel Engines passing through roof of combustible material e.g. in compressor
stations at dam site and quarry shall be insulated by asbestos. All joints of smoke pipe should be
riveted, welded or otherwise securely fastened together and supported to prevent accidental
displacement or separation. The joints should'not be leaky.

Flammable liquids; lubricants etc. should be handled and transported in safety containers and drums
which can be kept tightly capped.

Petrol or_other flammable liquids with a flash point below 100°F shall not be used for cleaning
purposes.

Oxygen cylinders shall not be stored with combustible materials.

All electric installations should be properly earthed. Repairs should not be made on electrical circuits
until the circuit has de-energized.

FIRE FIGHTING ARRANGEMENTS;

Fire extinguishers and fire buckets, painted red, shall be provided at all fire hazardous locations viz.
Batching and Mixing Plant, which Houses, Workshops. Store yards, Saw-Mill, Switch Gear Room,
Compressor Stations, Office establishments etc. The extinguishers shall be inspected serviced and
maintained in accordance with manufacturer's instructions. The inspections shall be evidenced by
notations on tag attached to the extinguisher.

Where building and establishments are located in or near cities or towns, definite arrangements shall
be made to ensure protection by the established municipal fire department In more isolated locations,
it will be necessary to provide for and install complete fire fighting facilities including provision for fire
tenders commensurate with the number, size and importance of buildings, equipments, or supplies to
be protected.
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Full reliance should never be placed on portable hand extinguishers as all of these have a very limited
capacity. Water, in ample amounts and under adequate pressure, should always be available for fire
fighting.

Where a group of buildings are located beyond the range of protection from a public water supply, the
installation of water system for private fire protection may be warranted. The following design factors
should be considered in the planning of a private water supply. The standard fire stream is recognized
as 1155 litres per minute. Multiple streams of 1155 litres must be provided for protection of important
groups of buildings. While the daily domestic consumption is basis used in the design of a domestic
type of water system, additional capacities should be provided for use during fire emergencies. For
example, two standard fire streams (2310 litres per minute) discharged for 1/2 hour amount to 69,300
litres of water. Therefore, additional water storage for fire use must be provided. A loop system of
hydrants from two directions with a reduction of friction losses and a resultant higher water pressure
for fire-fighting purposes. No underground pipes that are a part of the system should be smaller than
15 cms in diameter and valves should be provided for shutting of the domestic connection outside of
all building served. Hydrants should not be over 120m apart and so located that not less than two
hose streams concentrate on any building. Hydrants in cold climate should be designed and installed
to prevent freezing. Two 60mm outlets with standard 5 hose thread should-be used for all private
hydrants. It is good practice to provide hose houses at hydrants in a private water supply system. The
houses should be equipped with a minimum of 60 metres of 60mm hose and.accessories, including
axes, spanner, wrench and other tools.

Excavation facilities and fire exit may be provided at all locations featuring the hazards.

Siren or other suitable fire alarm arrangement shall be made on all projects. Warning signs may be
posted at all locations featuring fire hazards.

All staff shall be conversant with the use of all types of fire extinguishing apparatuses.

Demonstrations and training in fire fighting shall be conducted at sufficient intervals to ensure that
sufficient personnel are familiar with and are cable of operating firefighting equipment.

FIRST AID AND MEDICAL CARE:

At every work site suitable arrangement for rendering prompt and efficient first aid to injured persons
shall be maintained under the guidance of the Medical Officer in charge of the project.

First aid appliances including.an adequate supply of sterilised dressings and sterilised cotton wool
shall be maintained in a readily accessible place. The appliances shall be kept in good order and they
shall be placed under the charge of.a responsible person who shall be readily available during working
hours. The minimum requirements of the first aid kit shall be as under:

10 cms compressed bandage - 12 Nos.

5 cms compressed bandage - 12 nos.

2.5 cms adhesive plaster - 1reel

1 metre triangular bandage - 3 Nos.

Spirit Ammonia Aromatic - 1 bottle (4 ounces)
Tannic acid jelly - 1tube

Tineture iodine - 1 bottle (2 ounces)
Tourniquet - 1 No.

Foreceps - 1 No.

When purchasing first aid kits, dust proof containers should be specified.

Where work sites are remote from regular hospitals an indoor ward in charge of a Medical Officer with
such nursing staff as may be necessary shall be provided with one bed for every 250 workers.

Adequate identification and directional markers shall be provided to readily denote location of all first
aid stations and hospitals.

An ambulance shall be provided to transport seriously injured persons to the hospital.
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Small crews working at a distance from the project headquarters or from the main body of workmen
shall be equipped with standard first-aid kits and at least one man in each crew shall have had first aid
training.

Adequate lighting, heat, water and ventilation shall be provided in the first aid station and/or hospital.

The Medical Officer in charge of the project should be responsible for issuing special instruction
indicating certain 'do's and 'don'ts' on subjects like sunstroke, heat exhaustion, sanitation, out-break of
epidemics etc.

PERSONAL PROTECTIVE EQUIPMENT:
The following safety equipment shall be provided to workers as required and their use enforced:

Rubber boots; hard toe safety boots; hard hats; safety belts; goggles for stone or'metal grinders, stone
chippers, gas welding aprons; respirator shields; manila ropes and slings for life lines; gloves;
flashlights; battery lamps, magazine shoes; safety nets; boatswains chairs;. helmets, life and ring
buoys.

Iltems of personal wear shall be maintained in serviceable condition and shall, before being reissued to
other employees or returned to stores be cleaned, sterilized, inspected and repaired, if necessary.

Loose and frayed clothing, hand rings loose watch chains etc. shall not be worn around moving
machinery or other sources of entanglement.

The use of personal safety equipment as occasioned by the type of work being performed has been
indicated in relevant places of this Manual.

MISCELLANEOUS
SECURITY OF LOADS

Every receptacle used for raising or lowering stone, bricks, tiles, slates, or other objects shall be so
enclosed, constructed or designed.as to prevent the accidental fall of such objects.

All gears, tools, goods or loose material.shall be properly loaded into the bucket or receptacle in which
they are being raised or lowered and if necessary, properly secured or effective precautions shall be
taken by enclosure or otherwise to prevent their fall.

PROJECTING NAILS:

No timber or material with projecting nails shall be used in any work in which they are a source of
danger/to such persons.

DANGER FROM COLLAPSE OF STRUCTURE:

When any work is carried on which is likely to affect the security or stability of a building or structure or
any part thereof and endanger any persons employed, all practicable precautions shall be taken by
shoring or otherwise to prevent collapse of the building of structure or fall of any part thereof and thus
remove the cause of danger to such structures and the persons employed.

HANDLING OF CORROSIVE MATERIALS:

For persons engaged in handling of corrosive materials adequate equipment shall be provided.

Where in connection with any grinding, cleaning, spraying or manipulation of any material there is
given off any dust or fume of such character and to such extent as is likely to be injurious to the health
of persons employed, all practical measures shall be taken by securing adequate ventilation or by the
provisions and use of suitable respirators or otherwise to prevent inhalation of such dust and fume.
LEAD COMPOUNDS AND OTHER POISONOUS SUBSTANCES;

Men below the age of 18 years and women shall not be employed on the work of painting with

products containing lead in any form. Wherever men above age of eighteen years reemployed on the
work of lead painting, the following precautions shall be taken:
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No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied to the workmen and adequate facilities shall be provided to enable the
working painters to wash during the cessation of work.

While lead, sulphate of lead, or product containing these pigments shall not in painting operation,
except in the form of pastes or paints ready for use.

Cases of lead poisoning and suspected lead poisoning shall be immediately notified, and shall be
subsequently verified by a member appointed by the competent authority of project.

Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

Lead compounds shall not be used in the form of a spray in the interior painting of the structures.

Road work:

Workers employed on mixing asphalt materials shall be provided with protective footwear and
protective goggles.

Stonebreakers shall be provided with protective goggles and protective clothing and seated at
sufficient safe distance from each other.
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