UJVN LIMITED

(A GOVT. OF UTTARAKHAND ENTERPRISE)

A

UJVNL

Name of Work: Hiring of one no. diesel driven non AC light
motor vehicle for emergency duties for a
period of twelve months at Ramganga Power
Station, Kalagarh, Distt. Pauri Garhwal.

NIB No. 07/EE(M)/RPSK/2025-26

Invited By: Executive Engineer (Maintenance)
Ramganga Power House
Pauri Garhwal
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For publishing in news papers

UJVN LIMITED

H.O.: “UJJWAL”, MAHARANI BAGH, G.M.S. ROAD,
CIN NO. U40101UR2001SGC025866

PHONE NO. 0135-2763508, FAX NO. 0135-2763507
Website: www.ujvnl.com

Tender Notice

Office of Executive Engineer (M) Ramganga Power Station, UJVN Limited, Kalagarh, Distt. Pauri Garhwal
invites online tender from interested parties. Detail of tender is given below.
T. No. 07/EE(M)/RPSK/2025-26

Name of work/supply/services : Hiring of one no. diesel driven non AC light motor vehicle for
etc.- emergency duties for a period of twelve months.

Estimated cost : Rs. 8,58,859/- GST extra

Date of availability of bid : 31/08/2025

document on website

Last date for submission of bid on : 15/09/2025 up to 16.00 Hrs.

website

Further details can be seen from the e-procurement portal “http://ujvnl.com”

EXECUTIVE ENGINEER (M)

“Avoid wasteful use of Electricity”
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Hiring of one no. diesel driven non AC light motor vehicle SECTION-I

for emergency duties for a period of twelve months at (Instruction to bidders and eligibility criteria)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

SECTION-1: INSTRUCTIONS TO TENDERERS AND ELIGIBILITY CRITERIA

SUBMISSION OF THE OFFER AGAINST TENDER SPECIFICATION NO:

07/EE(M)/RPSK/2025-26

1. Sealed tenders are invited from the reputed Contactors/Bidders (a bidder may be a
Person, Private Entity or a Government owned entity, a firm or a company) fulfilling the
Pre-Qualification Criteria. (No Joint Venture (JV) is allowed) in the office of Executive
Engineer (Maintenance) Ramganga Power House, Pauri Garhwal in two separate parts:
Name of the work: - Hiring of one no. diesel driven non AC light motor vehicle for
emergency duties for a period of twelve months at Ramganga Power Station, Kalagarh,
Distt. Pauri Garhwal for a period of Twelve Calendar Months.

Part-1 Tender cost & Earnest money with “Application Downloading Form” in original &

other downloaded tender documents, non judicial stamp paper worth Rs. 100.00
duly affixed with Rs.1.00 revenue stamp for validity guarantee/agreement
(Annexure-1) and documents required in Eligibility Criteria in a separate sealed
envelope super scribed as Part-1 against specification No : 07/EE(M)/RPSK/2025-

26

Part-2 Containing price schedule on the prescribed proforma in a sealed envelope super
scribed as “Price bid” against specification No.07/EE (M)/RPSK/2025-26.

2. The tender shall be received up to 16:00 hrs. on 15/09/2025 and shall be opened on
16/09/2025 at 15:30 hrs. in presence of the tenderers who wish to remain present at the
time of opening of the tender. Part — 2 of tender shall only be opened if firm fulfills all
conditions of Part-1 of tender.

3. Eligibility Criteria:
The contractor fulfilling following pre-qualification conditions shall only be eligible to participate
against the above tender:

3.1 The bidder should submit following document with the tender.

3.1.1.
3.1.2.

3.1.3.
3.1.4.

3.1.5.
3.1.6.
3.1.7.
3.1.8.
3.1.9.

3.1.10.
3.1.11.
3.1.12.

Tender Application Form.

Memorandum of Association, Article of Association and Certificate of
Incorporation in case of Company. Partnership Deed in case of Firm.

Validity Agreement duly executed on Rs.100/- non-judicial stamp paper.

Audited Financial Statements (Balance Sheets and Statement of Profit & loss
along with notes) for last 3 years.

ITR Return Submission of last 3 years.

Valid Permanent Account Number (PAN)

Valid EPF Registration

Valid GST Registration

Valid Bank Account details for RTGS / NEFT (hame as appearing in Bank
Account, Bank Account Number, Name of Bank, Name of Branch and Branch
IFSC code)

Valid Technical Experience Certificates

Earnest Money Deposit Rs. 25,800.00 only In form of BG or FDR

Tender Processing Fee of in form of DD or banker's cheque.
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Hiring of one no. diesel driven non AC light motor vehicle SECTION-I

for emergency duties for a period of twelve months at (Instruction to bidders and eligibility criteria)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

3.1.13. Declaration regarding eligibility and not being blacklisted or debarred (as per
Annexure-3).

3.1.14. Power of Attorney in favour of the individual / person legally authorized to sign
the bid and contract.
3.1.15. Bid validity agreement as per the Annexure-1 of this tender document.

3.2 The Tenderers must be registered in the Office of Employees’ Provident Fund
Commissioner, in case of work/services. (Copy of certificate to be submitted as a
proof with the tender).

3.3  The Tenderer must submit the copy of Income tax Return duly acknowledged by IT
dept. for last three years i.e. FY 2023-24, 2022-23, 2021-22 or latest.

34 Registration with Income tax/ PAN Number. PAN must be in the name of firm, for
which the Tender documents have been downloaded.

3.5 (i) Particular Experience for E&M works:

The tenderer should have experience of having successfully completed similar
works in Central /State PSUs/Govt. Organizations during last 7 years ending last
day of month previous to one in which tender is invited should be either of the
following :-

3.5.1 Three similar completed works each costing not less than the amount equal
to 40% of the estimated cost i.e.Rs.3,43,544.00 only
Or
3.5.2 Two similar completed works each costing not less than the amount equal to
50% of the estimated cost Rs.4,29,430.00 only.
Or
3.5.3 One similar completed work of costing not less than the amount equal to 80%
of the estimated cost Rs.6,87,087.00 only.

Definition of “Similar work”. Firm should have experience of executing the general
work/service. However, the driver to be engaged by the contractor must have the
commercial driving license (NT HE/T) not less than two years earlier on or before the date
of submission of tender.

Note:- A performance certificate duly issued by duly authorized signatory (not below the
rank of Executive Engineer or equivalent), must be attached in support of work experience.
Merely copy of the agreement/PO shall not be considered at all.

(i) On financial capacity
(a) Average annual financial turnover during the last 3 years, ending 31% March
of the previous financial year, should be at least 30% of the estimated cost.

(b) Financial standing shall be established through latest ITR, Audited Annual
Report (Balance Sheet and/or Statement of Profit & Loss along with notes
and Audit Report) of last 3 years (5 years in case of high value contracts)
duly certified by a Chartered Accountant. All certifications by a Chartered
Accountant must bear UDIN (Unique Document Identification Number).
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8.

9.

Hiring of one no. diesel driven non AC light motor vehicle SECTION-I

for emergency duties for a period of twelve months at (Instruction to bidders and eligibility criteria)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

3.6 Bidder shall provide satisfactory evidence concerning of the following that:

3.6.1 The firm does not anticipate change in the ownership during the proposed
period of execution of work (if such a change is anticipated, the scope and
effect thereof shall be defined)

Tenderers are requested to submit the price schedules and its appendices duly filled in as
required and should strictly follow the instructions and notes supplementary thereof to
facilitate the purchaser to prepare the comparative statement. Failure to do so may
prevent the tender from being considered.

The item rate should mandatorily be quoted F.O.R. destination. However, overall lowest
guoted rates will be the criteria for deciding the L-1 bidder. Lump-sum rate quoted by the
bidder will be treated as non- responsive.

In case the due date of submission/ opening of tender happens to be a holiday, the
tenders shall be received and opened on the next working day without extension of due
date.

The rates should be valid for three (03) months from the date of opening of the tenders.
The tenderers are required to furnish the validity guarantee / agreement on Non-Judicial
stamp paper worth Rs. 100.00. The tender without agreement of validity in Part-I of tender
shall be rejected. (Format for this agreement is being enclosed as Annexure-1).

The tenderers are required to fill up their rates in words as well as in figures. If there is any
difference in quoted rates in words and figures, the rates quoted in words shall prevail.
Conditional tenders shall not be entertained and will be rejected.

10. EVALUATION OF BIDS:

10.1 The Officer Inviting Tender (OIT) /Evaluators shall take up evaluation of bids with
respect to the qualification information and other information furnished subject to

confirmation of the Bid Security, the issuing institutions.

10.2 The bidder may be asked in writing to clarify on the document provided in the Technical
Bid, if necessary, with respect to any doubts or illegible documents. The Officer Inviting
Tender may ask for any other document of historical nature during Technical evaluation
of the tender. Provided in all such cases, furnishing of any documents in no way alters
the Bidder’'s price Bid. Non submission of legible documents may render the bid non

responsive.

10.3 For submission of documents for timely evaluation of tenders, 06 days time will be
provided by UJVN Limited for furnishing of the document by the tenderer, If the desired
documents are not provided by the tenderer within 06 days, additional 03 days time
shall be provided. If the desired documents are not provided by the tenderer, then the
offer will be treated as non-responsive and cancelled forthwith. No further

correspondence shall be entertained by UJVN Limited in this regard.

10.4 Technical evaluation of all bids shall be carried out as per information furnished by
bidders. But evaluation of Bids does not exonerate bidders from checking their original
documents at later date. If the bidder is found to have misled the evaluation through
wrong information, action as per relevant clause of NIT/ITT shall be taken against the

Bidder/Contractor.

10.5 The OIT/Evaluators will evaluate bids and finalize list of responsive bidders.
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11.

12.

13.

14.

15.

16.
17.
18.
19.

20.

21.

22.

Hiring of one no. diesel driven non AC light motor vehicle SECTION-I

for emergency duties for a period of twelve months at (Instruction to bidders and eligibility criteria)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

10.6 If there is any discrepancy between quoted item rates and amount then Item rates shall

prevail.

10.7 In case of discrepancy in amount in figures and in words the “amount in words” shall

prevail.

Negotiation with bidder after bid opening must be severely discouraged. However, in
exceptional circumstances (as defined), negotiation may be made only with the lowest
evaluated qualified bidder.
Name of Successful bidder and contract amount shall be mentioned in the departmental
notice board / bulletin / website.
The bidder must not be banned/delisted/ blacklisted/debarred from business by any
PSU/Govt. department on the date of submission of bid. Such bidders shall be debarred
from the participation and no correspondence shall be entertained in this regard. The
bidder shall have to submit an affidavit in support of it along with tender document.
All work / supply covered by the specifications shall be carried out in accordance with the
Section -2 General Conditions of Contract. In case any portion of the said contract is not
clear to the contractor, clarifications must be obtained before submission of the tender.
Performance Guarantee
15.1 The successful tenderer shall be required to furnish performance guarantee
issued by any Nationalized/ Scheduled Bank (Other than Co-operative and
Regional Rural Bank) equal to 10% of value of contract in the given format at
the time of signing of contract.
15.2 Bank Guarantee/FDR for Performance guarantee shall be released after the
payment done by UJVN Ltd.
15.3 Failure of the successful Bidder to comply with the requirements of Sub-clause
15.1 shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Bid Security.

Payment shall be made as per the conditions of contract.

Telegraphic offers shall not be entertained.

The undersigned reserve the right to reject any or all the tenders without assigning any
reasons.

The undersigned reserve the right to split the quantity of supply / work in two or more
tenderers.

The tenders should be submitted in Performa prescribed and bids received without
downloading the tender documents shall not be considered. The document downloaded
from website should not be tempered or photocopied from other bidder, and if any such
tempering is detected before or after the opening of bids, the bidder shall be debarred for
a period of one year from participating in the tenders issued by UJVN Limited.

The tender document should be duly signed on each page and in original as downloaded
by the tenderer. Any overwriting / cutting in tender should be duly signed and stamped.
Forfeiture of Earnest Money Deposit (EMD)

The Earnest Money Deposit (EMD) / Bid Security shall be forfeited:

22.1 If the Bidder withdraws the Bid or seeks to modify, alter, add or subtract or put any rider
on any ground whatsoever, after last date and time for submission of Bid and during

the period of Bid Validity; or
22.2 Inthe case of a successful Bidder, if the Bidder fails within the specified time limit to:
22.2.1 Sign the Agreement; or
22.2.2 Furnish the required Performance Security.
22.2.3 Furnish the required Additional Performance Security.
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Hiring of one no. diesel driven non AC light motor vehicle SECTION-I

for emergency duties for a period of twelve months at (Instruction to bidders and eligibility criteria)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

22.2.4 To start the work to the satisfaction of the Engineer after Letter of Acceptance /
Award has been issued.

22.3 If the Bidder indulges in any type of unfair or corrupt practice or submit any false
information.

22.4 If the Bidder indulges in any type of Bid rigging, Collusive Bidding or any other type of
Anti-Competitive Activity.

22,5 Tampers with the downloaded Bid Document and submit the bid without downloading
the bid.

23. All other terms and conditions of this tender specification shall be governed by the
Section-2 General Conditions of Contact.

24. The successful tenderer will have to enter into agreement within 15 days of issue of
LOl/order and will have to deposit requisite amount of security deposit.

25. In case the tenderer offers any rebate, the same should be clearly mentioned in the price
schedule of tender.

26. The undersigned reserve the rights to revise or amend the specification & other condition
prior to the notified date for opening of the tenders. Such revision and amendments, if any
will be communicated to all tenderers.

27.1n case of failure of firm to execute the order within the stipulated delivery period, the
purchaser shall reserve the right to cancel the order and levy any penalty as per Section-2
General Conditions of Contract.

28. The tender documents can only be downloaded from the website of UJVN Limited
www.ujvnl.com. However it will be the responsibility of the prospective bidder to ensure
the use of complete tender documents available on website.

29. If a bidder submit more than one bid, all such bids of that bidder shall be treated as non-
responsive.

30. The duly filled and signed Application Downloading Form which has been used by vendor
for downloading the tender documents from website should be submitted in original along
with the tender document. This “Application Downloading Form” is an integral part of
tender document. If this application form is not submitted in original with the tender in Part-
1, it will be summarily rejected.

31. The cost of downloaded tender documents Rs.590/- (Cost Rs.500.00 + Rs.90.00 GST)
shall be submitted by the bidder together with Earnest money Rs. 25,800.00 only along
with the bid. The cost of tender documents shall be submitted by the bidder in the form of
demand draft in favour of Dy. General Manager (HGC), Kalagarh and Earnest Money in
the form of FDR/CDR/Bank Guarantee issued by any Nationalized/ Scheduled Bank
(Other than Co-operative and Regional Rural Bank) duly pledged in favour of Dy. General
Manager (HGC), Kalagarh Pauri Garhwal, Validity of EMD shall be 45 days beyond the
final bid validity period, which may be extended. EMD of unsuccessful bidders shall be
returned at the earliest after expiry of the final bid validity but not later than 30 days after
the award of the contract. Bank details of OIT are as follows- Name of Bank- SBI
Kalagarh, payable at Kalagarh, SBI A/C N0-34866429589. The cost of downloaded
Tender documents is not refundable under any circumstances whatsoever.

32. Corrupt or Fraudulent Practices
The Employer requires the Bidders/contractors under this contract observe the highest
standard of ethics during the procurement and execution of this contract. In pursuance of
this policy, the Employer:

32.1. defines, for the purpose of these provisions, the terms set forth below shall mean
as under:
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Hiring of one no. diesel driven non AC light motor vehicle SECTION-I

for emergency duties for a period of twelve months at (Instruction to bidders and eligibility criteria)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

32.1.1 “Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the
procurement process or in contract execution; and

32.1.2 “Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to be
detriment of the Employer, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at artificial
non-competitive levels and to deprive the Employer of the benefits of free
and open competition.

32.1.3 “Anti-competitive practice”. any collusion, bid rigging or anti-competitive
arrangement, or any other practice coming under the purview of The
Competition Act, 2002, between two or more bidders, with or without the
knowledge of the Purchaser, that may impair the transparency, fairness and
the progress of the procurement process or to establish bid prices at
artificial, non-competitive levels.

32.1.4 “Coercive practice”. harming or threatening to harm, persons or their
property to influence their participation in the procurement process or affect
the execution of a contract.

32.1.5 “Conflict of interest: participation by a bidding firm or any of its affiliates that
are either involved in the consultancy contract to which this procurement is
linked; or if they are part of more than one bid in the procurement; or if the
bidding firm or their personnel have relationships or financial or business
transactions with any official of Purchaser who are directly or indirectly
related to tender or execution process of contract; or improper use of
information obtained by the (prospective) bidder from the Purchaser with an
intent to gain unfair advantage in the procurement process or for personal
gain; and

32.1.6 “Obstructive practice”: materially impede the Purchaser’s investigation into
allegations of one or more of the above mentioned prohibited practices
either by deliberately destroying, falsifying, altering; or by concealing of
evidence material to the investigation; or by making false statements to
investigators and/or by threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or by impeding the
Purchaser’s rights of audit or access to information;

32.1.7 “Collusive practice”: means a scheme or arrangement between two or more
bidders, with or without the knowledge of the Purchaser, designed to
establish bid prices at artificial, noncompetitive levels.

32.1.8 Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

32.1.9 Will declare a Bidder ineligible for at least one year for participation in
further tenders of UJVN Ltd., if he at any time determines that the Bidder
has engaged in corrupt or fraudulent practices in competing for, or in
executing, the contract.
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Hiring of one no. diesel driven non AC light motor vehicle SECTION-I

for emergency duties for a period of twelve months at (Instruction to bidders and eligibility criteria)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

32.1.10 Canvassing in any form is strictly prohibited and in case any Bidder is
found doing the same his tender shall be summarily rejected.

Bidder should quote for the complete requirement for goods and / or services specified in
“Schedule of Prices & Quantity” of this bid, failing which such bids will be treated as non-
responsive.
Those prospective bidders who will download the tender documents from website will
intimate the tender issuing office about its downloading so that the tenderers may be
intimated in case of any alteration in tender documents (besides issuing corrigendum
advertisement in News Papers).
In case it is found that the tenderer has submitted false information, fabricated information
or incorrect information related to pre-qualification criteria of the tender then the tender will
be rejected and the tenderer will be black listed for at least one year.
Complete Tender documents can be submitted by the tenderers at any of the following
offices of the Nigam:-

i. Office of General Manager (Ramganga and Sharda), Lohiahead, Khatima

ii. Office of the Executive Engineer (Maintenance), Hydel colony, Kalagarh, Pauri

Garhwal, 246142.

iii. Manager (A&S), UJVN Limited, Ujjwal, GMS Road, Maharani Bagh, Dehradun
The work shall be awarded as per standing instructions / rules of UJVN Limited.
For further any query or information regarding the bid kindly contact to the EE
(M),Ramgnga Power station, Kalagarh.
Mobile No. 9456590234
e-mail ID- eemrps@gmail.com

EXECUTIVE ENGINEER (MAINTENANCE)
RPS Kalagarh
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Hiring of one no. diesel driven non AC light motor vehicle SECTION-II
for emergency duties for a period of twelve months at (General Conditions of the Contract)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

SECTION-2: GENERAL CONDITIONS OF CONTRACT (GCC)

General Conditions of Contract

for

Supply of Plant & the Execution of Work

in the office of the
Executive Engineer (Maintenance) Ramganga Power House,
Pauri Garhwal

1
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Hiring of one no. diesel driven non AC light motor vehicle SECTION-II
for emergency duties for a period of twelve months at (General Conditions of the Contract)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

UJVN Limited

General Conditions of Contract (GCC) for the Supply of Plant & the Execution of
Works in the UJVN Limited

Definition of Terms

In construing these General Conditions and annexed Specification, the following words shall
have the meaning herein assigned to them unless there is anything in the subject or context
inconsistent with such construction.

The “Purchaser” shall mean the UJVN Limited and shall include its successors and assigns.

The “Contractor’ shall mean the Tenderer/Bidder whose tender shall be accepted by the
Purchaser and shall include such Tenderer's heirs, legal representatives, successors and
assigns.

The “Sub-Contractor” shall mean the person named in the contract for any part of the work for
any person to whom any part of the Contract has been sublet with the consent in writing of the
Engineer and the heirs, legal representatives, successors and assigns of such person.

The “Engineer” shall mean the officer placing the order for the work with the Contractor and
such other officer as may be duly authorized and appointed in writing by the Purchaser to act as
Engineer for the purposes of the contract and in case where no such officer has been so
appointed the Purchaser or his duly authorized representative.

“Plant”, “Equipment’, “Material”, “Work”, or “Works” shall mean respectively the plant and
materials to be provided and work or works to be done by the Contractor under the contract.

The definition of person shall include: (i) an individual, (i) a Hindu undivided family,(iii) a
company, (iv) a firm, (v) an association of person or a body of individuals, whether incorporated
or not,(vi) a local authority, and (vii) every artificial juridical person, not falling within any of the
preceding sub-clauses.

The “Contract” shall mean and include the General Conditions, Specifications, Schedules,
Drawings, Form of Tender, Covering letter, Schedule of Prices or the final General Conditions,
Specification and Drawings and the Agreement to be entered into under clause 3 of these
General Conditions.

The “Specification” shall mean the Specification annexed to these General Conditions and the
Schedules thereto (if any).

The “Site” shall mean the site of the proposed work as detailed in the Specification or any other
place where work is to be executed under the Contract.
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Hiring of one no. diesel driven non AC light motor vehicle SECTION-II
for emergency duties for a period of twelve months at (General Conditions of the Contract)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

“Tests on Completion” shall mean such tests as are prescribed by the specification to be made
by the Contractor before the plant is taken over by the purchaser.

The exceptional circumstances shall mean “when there is an urgent need of work to avoid
generation loss”.

“‘Commercial Use” shall mean that use of the work which the contract contemplates or of which
it is commercially capable.

“Month” shall mean calendar month in general. However, it means 30/31 days.

“Writing” shall include any manuscript, typewritten or printed statement, under or over signature
or seal, as the case may be.

“Defect Liability Period” shall mean the fixed period of time, starting from the date of handed
over the site/equipment to purchaser after practical completion of the work/supply, during which

the contractor has an express contractual right to return to the site to rectify defects.

“Defects Notification Period” means the period for notifying defects in the Works or a Section of
work.

Words importing persons shall include Firms, Companies, Corporations, and other bodies
whether incorporated or not.

Words importing the  singular only shall also include the plural and vice versa where the
context requires.

2. Contractor to inform himself fully

The Contractor shall be deemed to have carefully examined the General Conditions,
specifications, Schedules and Drawings. If he shall have any doubt as to the meaning of any
portion of these General Conditions, or of the Specification he shall, before signing the Contract,
set forth the particulars thereof and submit them to the Engineer in writing, in order that such
doubt may be removed.

3. Contract

A formal agreement shall, if required by the Purchaser, be entered into between the Purchaser
and the Contractor for the proper fulfillment of the Contract. Further, if required by the
Purchaser, the Contractor shall deposit with the purchaser as security for the due and faithful
performance of the Contract such sum not being less than Ten(10) per cent of the total value of
the Contract as may be fixed by the Purchaser either in cash or any other form approved by the
Purchaser.

The charges in respect of vetting and execution of the contract document shall be borne by the
contractor. The contractor shall be furnished with an executed stamped counterpart of the
agreement. The import license fee will, in each case, have to be paid by the contractor. Import
license may have to be taken in the purchaser’s name.

After the tender has been accepted by the Purchaser all order or instructions to the contractor
shall, except as herein otherwise provided, be given by the Engineer on behalf of Purchaser.

4. Contract Drawing
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The contractor shall submit in duplicate, to the Engineer for his approval, drawings of the
General Arrangement of the works to be carried out and of such detailed drawings, other than
shop drawings, as may be reasonably necessary.

Within fourteen days of the receipt of such drawings the Engineer shall signify his approval or
otherwise of the same, and in the event of disapproving the drawings, the Contractor shall
submit further drawings for approval.

Within a reasonable period of the notification by the Engineer to the Contractor of his approval
of such drawings, three sets, in ink or tracing cloth or ferrogallic prints mounted on cloth, of the
drawings as approved shall be supplied to him by the Contractor and be signed by him and the
Contractor respectively and be thereafter deemed to be the “Contract drawings”.

These drawings when so signed shall become the property of the Purchaser and be deposited
with the Engineer, and shall not be departed from in any way whatsoever except by the written
permission of the Engineer, as hereinafter provided. During the execution of the works , one of
the sets of drawings shall be available for reference on the site.

In the event of the Contractor desiring to possess a signed set of drawings, he shall
supply four sets instead of three sets and in this case the Engineer shall sign the fourth set and
return the same to the Contractor.

The contractor, if required by the Engineer, shall supply in addition copies of any
drawing other than shop drawings which may reasonably be required for the purpose of the
Contract and may make a reasonable charge for such copies.

The Engineer or his duly authorized representatives, whose name shall have
previously been communicated in writing to the Contractor, shall have the right at all reasonable
times to inspect, at the factory of the Contractor, drawings of any portion of the work.

Mistakes in Drawings

The contractor shall be responsible for and shall pay for any alterations of the work due to any
discrepancies, errors or omissions in the drawings and other particulars supplied by him,
whether such drawings or particulars have been approved by the Engineer or not, provided that
if such discrepancies, errors or omissions are due to inaccurate information or particulars
furnished to the Contractor by the Engineer any alterations in the work necessitated by reasons
of such inaccurate information of particulars shall be paid for by the Purchaser.

If any dimensions figured upon a drawing or a plan differ from those obtained by scaling the
drawing or plan the dimensions as figured upon the drawing or plan shall be taken as correct.

Subletting of Contract

The Contractor shall not, without consent in writing of the Engineer or Purchaser, which shall
not be unreasonably withheld, assign or sublet his Contract, or any substantial part thereof other
than for raw materials, for minor details, or for any part of the work of which the makers are
named in the Contract provided that any such consent shall not relieve the Contractor from any
obligation, duty or responsibility under the Contract.

Patent Rights

In the event of any claim or demand being made or action being brought against the Purchaser
for infringement or alleged infringement of patent, in respect of any machine, plant, work or
thing used or supplied by the contractor under this Contract or in respect of any method of using
or working by the Purchaser of such machine, plant, work or thing, the Contractor will indemnify
the Purchaser against such claim or demand and all costs and expenses arising from or
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incurred by reasons of such claim of demand PROVIDED THAT the purchaser shall notify the
Contractor immediately any claim is made and that the Contractor shall be at liberty, if he so
desires, with the assistance of the Purchaser, if required but at the Contractor’s own expense, to
conduct all negotiations for the settlement of the same or any litigation that may arise there from
and PROVIDED THAT no such machine, plant ,work or thing shall be used by the Purchaser for
any purpose or in any manner other than that for which they have been supplied by the
Contractor and specified under this Contract.

8. Quality of materials

The plant shall be manufactured and constructed in the best and most substantial and most
workmanlike manner and with materials of the best or of approved qualities for their respective
uses.

9. Packing

The contractor shall be responsible for securely, protecting and packing the plant so as to avoid
damage under normal Conditions of transport.
10. Delivery

The cost of delivering the whole of the material F.O.R at the railway stations specified or on the
site as the specification may define and the cost of packing and , unless otherwise agreed,
import duties and customs shall be borne by the Contractor.

11. Fencing and lighting for works other than transmission lines

Except as hereinafter provided the purchaser shall ,unless otherwise specified, be responsible
for the proper fencing , guarding , lighting and watching of all works other than transmission
lines comprised in the Contract and for as the proper provision of temporary roadways
[footways, guards and fences as far as the same may be rendered necessary by reason of the
work for the accommodation and protection of foot passengers or other traffic and of the
owners and occupiers of adjacent property of the public.

For transmission lines

The Contractor shall at all times provide sufficient fencing, notice boards, lights and watchmen
to protect and warn the public and guard the work of transmission lines and in case the
Contractor fails to make such provision or the provision made by him is considered by the
Purchaser to be inadequate , the Purchaser may make such provisions or further provisions as
he may consider necessary and charge the cost thereof to the Contractor.

For all works

If during the period of erection of a plant the Contractor or his workmen or servants shall injure
or destroy any part of a building or other structure continuous to the work in progress or if any
damage shall be caused from any cause whatsoever to other works whether in progress or
completed forming part of the works for which the plant is being installed or if any imperfections
become apparent in these works the causes of which imperfections are attributable to the
Contractor or his workmen or servants, Contractor shall make good such damages and
imperfections and if he fails to do so within a reasonable time , the purchaser may cause the
same to be made good and may deduct the cost thereof from any sum that may then or at any
time thereafter become due to the Contractor or from his security deposit or the proceeds of
sale thereof or of a sufficient portion thereof or may recover it otherwise.
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12. Power to vary or omit work

No alterations, amendments, omissions, additions, suspensions or variations of the work
(hereinafter referred to as “Variations”) under the Contract as shown by the contract drawings or
the Specifications shall be made by the Contractor except as directed in writing by the Engineer,
but the Engineer shall have full power, subject to the provision hereinafter contained, from time
to time during the execution of the Contract by notice in writing to instruct the Contractor to
make such variations without prejudice to the Contract, and the Contractor shall carry out such
instructions , and be bound by the same conditions, as far as applicable, as though the said
variations occurred in the specification. If any suggested variations would, in the opinion of the
Contractor, if carried out, prevent him from fulfilling any of the obligations or guarantees under
the Contract, he shall notify the Engineer thereof in writing, and the Engineer shall decide
forthwith whether or not the same shall be carried out, and if the Engineer confirms his
instructions, the Contractor’s obligations and guarantees shall be modified to such an extent as
may be justified. The difference of cost if any, occasioned by any such variations, shall be
added to, or deducted from, the contract price as the case may require. The amount of such
difference, if any, shall be ascertained and determined in accordance with the rates specified in
the Schedule of Prices, so far as the same may be applicable and where the rates are not
contained in the said Schedules, or are not applicable , they shall be settled by the Engineer
and Contractor jointly, as far as possible, before such variations are carried out: Provided that
the Purchaser shall not become liable for the payment of any charge in respect of any such
variations, unless the instruction for the performance of the same shall have been given in
writing by the Engineer.

In the event of the Engineer requiring any variations, such reasonable and proper notice shall
be given to the Contractor as will enable him to make his arrangements accordingly, and in case
where goods or materials have already been prepared or any designs, drawings, or patterns
have been made or work done that require to be altered, the Engineer shall allow such
Compensation in respect thereof as he shall consider reasonable.

Provided that no such variations shall, except with the consent in writing of the Contractor, be
such as will involve an increase or decrease of the total price payable under the contract by
more than 10% thereof.

In every case in which the Contractor shall receive instructions form the Engineer for carrying
out any work which either then or later will, in the opinion of the Contractor, involve a claim for
additional payment, the Contractor shall as soon as reasonably possible after the receipt of
such instructions, inform the Engineer of such claim for additional payment.

13. Negligence

If the Contractor shall neglect to execute the work with due diligence and expedition , or shall
refuse or neglect to comply with any reasonable orders given to him in writing by the Engineer in
connection with the work , or shall contravene any provision of the Contract, the Purchaser may
give seven day’s notice in writing to the Contractor, to make good the failure, neglect, or
contravention complained of, and if the Contractor shall fail to comply with the notice within a
reasonable time  from the date of service thereof , in the case of a failure, neglect, or
contravention capable of being made good within that time, then in such case the Purchaser
shall be at liberty to employ other workmen , and forthwith perform such work as the Contractor
may have neglected to do , or if the Purchaser shall think fit , it shall be lawful for him to take the
work wholly , or in part, out of Contractor’s hands and give it to another person on contract at a
reasonable price or provide any other materials , tools , tackle or labour for the purpose of
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completing the work , or any part thereof , and in that event the Purchaser shall without being
responsible to the Contractor for fair wear and tear of the same , have the free use of all the
materials, tools, tackle or other things which may be on the site , for use at any time in
connection with the work to the exclusion of any right of the Contractor over the same , and the
Purchaser shall be entitled to retain and apply any balance which may be otherwise due on the
Contract by him to the Contractor or such part thereof as may be necessary to the payment of
the cost of executing such work as aforesaid.

If the cost of executing the work as aforesaid shall exceed the balance due to the Contractor ,
and Contractor fails to make good the deficiency, the Purchaser may recover it from the
Contractor in any lawful manner or the Purchaser may sell the said materials , tools ,tackle or
other things belonging to the Contractor , and the proceeds such sale shall be applied towards
the payment of such deficiency and the cost of and incidental to such sale and any balance
remaining after crediting the same shall be paid to the Contractor on the certificate of the
Engineer , provided that when all expenses , costs and charges incurred in the completion of
the work are paid by the Contractor , all such materials , tools , tackle or other things remaining
unsold shall be removed by the Contractor.

14. Deaths Bankruptcy etc.

If the Contractor shall die or commit any act of Bankruptcy, or being a corporation commence to
be wound up except for reconstruction purposes or carry on its business under a Receiver, the
executors, successors, or other representative in law of the estate of the Contractor or any such
Receiver, liquidator, or any person in whom the contract may become vested , shall forthwith
give notice thereof in writing to the Purchaser and shall for one month, during which he shall
take all reasonable steps to prevent a stoppage of the works, have the option of carrying out the
contract , subject to his or their providing such guarantee as may be required by the Purchaser,
but not exceeding the value of the work , for the time being remaining unexecuted. In the event
of stoppage of the works, period of the option under this clause shall be fourteen days only,
provided that, should the above option not be exercised, the contract may be determined by the
purchaser by notice in writing to the contractor, and the purchaser may exercise the same
power which he could exercise and will have the same rights which he would have under the
last preceding clause if the work had been taken out of the contractor’'s hands under that clause.

15. Inspection and testing

The Engineer, and his duly authorized representatives, shall have at all reasonable times
access to the Contractor's premises, and shall have , the powers at all reasonable times, to
inspect and examine the materials and workmanship of the plant during its manufacture there,
and if part of the plant is being manufactured on other premises, the Contractor shall obtain for
the Engineer and for his duly authorized representative permission to inspect it as if the plant
was manufactured on the Contractor's own premises.

The Engineer shall, on giving seven day’s notices in writing to the Contractor setting out any
ground of objections which he may have in respect of the work, be at liberty to reject all or any
plant or workmanship connected with such work, which , in his opinion, are not in accordance
with the Contract, or are, in his opinion, defective for any reason whatsoever : Provided that, if
such notice be not sent to the Contractor within reasonable time after the grounds upon which
such notice is based have come to the knowledge of the Engineer, he shall not be entitled to
reject the said plant or workmanship on such grounds. Unless specifically provided otherwise all
tests shall be made at Contractor’s works before shipment.
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The Contractor shall, if required, give the Engineer notice of any material being ready for
testing, and the Engineer, or his said representative, if so desired, shall, on giving twenty four
hours previous notice in writing to the Contractor, attend at the Contractor's premises within
seven days of the date on which the material is notified as being ready; failing which visit the
contractor may proceed with the tests , which shall be deemed to have been made in the
Engineer’s presence, and he shall forthwith forward to the Engineer duly certified copies of the
tests in duplicate.

Test at Contractor’s premises

In all cases where the Contract provides for tests, whether at the premises of the Contractor or
of any sub-contractor, the Contractor, except where otherwise specified, shall provide, free of
charge such labour, materials, electricity, fuel, water , stores, apparatus and instruments as
may reasonably be demanded to carry out efficiently such tests of the plant in accordance with
the Contract and shall give facilities to the Engineer or to his authorized representative to
accomplish such testing.

If special tests, other than those specified in the Contract are required they shall be paid for by
the Purchaser as “Variation” under clause 12.

When the tests have been satisfactorily completed at the Contractor's works the Engineer
shall issue a certificate to that effect.

Test on site

In all cases where the Contract provides for tests on the site, the Purchaser, except otherwise
specified, shall provide, free of charge, such labour, materials, electricity, fuel, water, stores,
apparatus and instruments as may be required from time to time and as may reasonably be
demanded, efficiently to carry out such tests of the plant or workmanship in accordance with the
Contract. In the case of contractor requiring electricity for tests on site such electricity shall be
supplied to the Contractor in the most convenient from available.

Third Party Inspection may be carried out by the purchaser.

16. Delivery of Plant

The plant or material shall not be forwarded until shipping /despatch instruction shall have been
given to the Contractor. Notification of delivery or despatch in regard to each and every
consignment shall be made to the Purchaser immediately after despatch or delivery. The
supplier shall further supply to the Consignee a priced invoice and packing account of all stores
delivered or despatched by him. All packages, containers, bundles and loose materials forming
part of each and every consignment shall be described in full in the packing account and full
details of the contents of packages and quantity of materials shall be given to enable the
Consignee to check the stores on arrival at destination.

17. Access to site and work on site
Suitable access to, and possession of the site shall be afforded to the Contractor by the
Purchaser in reasonable time, and the Purchaser shall have any foundations to be provided by
him ready when required by the Contractor. Where a crane is available, its safe lifting capacity
shall be stated in the Specification, and it shall be available for free use of the Contractor until
plant is taken over.

Only applicable to complete erection Contracts
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The work, so far as it is carried out on the Purchaser’s premises, shall be carried out at such
time as the Purchaser may approve, and so as not to interfere unnecessarily with the conduct of
the purchaser’s business, but the Purchaser shall give the Contractor all reasonable facilities for
carrying out the work. No person other than the Contractor, subcontractors and workmen and
the Contractor’s duly authorized agents shall, except with the special permission in writing, of
the Engineer or his representative, be allowed to do any work on the site in connection with the
erection of the work, but access to the works shall at all times be accorded to the Engineer and
his representatives and other authorized officials of the Purchaser.

The Contractor shall permit the execution of work by other contractors or tradesmen
whose names shall have been previously communicated in writing to the Contractor by the
Engineer, and afford them every facility for the execution of their several works simultaneously
with his own.

The Purchaser shall provide all the unskilled labour and facilities necessary for the
execution of work included in the Contract unless otherwise specified.

18. Engineer’s Supervision

All the works shall be carried out under the direction and to the reasonable satisfaction of the
Engineer .If supervision of erection or complete erection is included in the contract, the
Contractor shall be responsible for the correctness of the positions, levels and dimensions of
the works according to the drawings notwithstanding that he may have been assisted by the
Engineer in setting out the same.

19. Engineer’s decision

In respect of all matters, which are left to the decision of the Engineer, including the granting or
withholding of certificates, the Engineer shall, if required so to do by the Contractor, give in
writing a decision thereon, and his reasons for such decision. If the decision is not accepted by
the Contractor, the matter shall at the request of the Contractor, be referred to arbitration under
the provision for arbitration hereinafter contained but subject to this right of reference to
arbitration such decision shall be final and binding on the Contractor.

20. Contractor’s representative and workmen

If the supervision of erection or complete erection is also included in the Contract, the
Contractor shall employ at least one competent representative, whose name or names shall
have previously been communicated in writing to the Engineer by the Contractor to
superintend the erection of the plant and the carrying out of the works. The said
representative, or if more than one shall be employed, then one of such representatives shall
be present on the site during working hours, and any written orders or instructions which the
Engineer or his duly authorized representative whose name shall have been previously
communicated in writing to the Contractor may give to the said representative of the
Contractor shall be deemed to have been given to the Contractor.

The Engineer shall be at liberty to object to any representative or person employed by the
Contractor in the execution of or otherwise about the works who shall in his opinion
misconduct himself or be incompetent or negligent, and the Contractor shall remove the
person so objected to upon receipt from the Engineer of notice in writing requiring him so to
do, and shall provide in his place a competent representative at the Contractor’s expense.
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The purchaser shall provide suitable living accommodation on the site for the use of the
Contractor’s representative unless the Contractor exempts him from his liability.

21. Liability for accidents and damage

The Contractor shall be responsible for the loss, damage or depreciation of the plant until the
same is taken over under clause 35 or is deemed under that clause to have been taken over,
provided ALWAYS that the Contractor shall not be responsible for any such loss, damage and
depreciation occurring during such period that plant is operated by the Purchaser’s staff prior to
being taken over in accordance with clause 35.

Until the plant is taken over or is deemed to have been taken over as aforesaid , the Contractor
shall also be liable for and shall indemnify the Purchaser in respect of all injury to person or
damage to property resulting from the negligence of the Contractor or his workmen or sub-
contractors or from defective design or work , but not from any other cause': Provided
that the Contractor shall not be liable for any loss of profit or loss of Contract or any other claim
made against the Purchaser not already provided for in the Contract , nor for any injury or
damage caused by or arising from the acts of the Purchaser or of any other person, or due to
circumstances over which the Contractor has no control , nor shall his total liability for loss ,
damage or injury under this clause exceed the total value of the Contract.

Only applicable to complete erection contract

The Contractor will indemnify and save harmless the Purchaser against all actions , suits ,
claims costs , or expenses arising in connection with injuries other than such as may be
attributable to the Purchaser or his employees suffered prior to the date when the plant shall
have been taken over under clause 35 hereof , by persons employed by the Contractor or his
sub-Contractor on the works , whether at Common Law or under the Workmen’s Compensation
Act 1923 | or any other Statue in force at the date of Contract relating to the question of the
liability of employees for injuries suffered by employees , and will , if called up to do so , take out
the necessary policy or policies of insurance to cover such indemnity.

In the event of any claim being made, or action brought against the Purchaser involving the
Contractor and arising out of the matters referred to and in respect of which the Contractor is
liable under this clause, the Contractor shall be immediately notified thereof and he shall, with
the assistance, if he so require, of the Purchaser, but at the sole expense of the Contractor,
conduct all negotiations for the settlement of the same or any litigation that may arise therefrom.
In such case, the Purchaser shall, at the request and expense of the Contractor, afford all
reasonable and available assistance for any such purpose.

22. Insurance
The Contractor shall insure the plant and shall keep it insured against loss by theft, destruction
or damage by fire, flood, undue exposure to the weather, or through riot , civil commotion, war
or rebellion, for the full value of the plant from the time of delivery F.O.R. works until the plant is
taken over under clause 35. This insurance shall cover loss by theft on site in the case of
Contracts where the Contractor is responsible for complete erection, but not in other cases.

23. Replacement of defective plant or materials

If during the progress of the work the Engineer shall decide and notify in writing to the
Contractor that the Contractor has executed any unsound or imperfect work or has supplied any
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plant inferior in quality to that specified, the contractor, on receiving details of such defects or
deficiency shall, at his own expense, within such time as may be reasonably necessary for
making it good , proceed to alter, reconstruct or remove such work , or supply fresh materials up
to the standard of the specification, and in case the Contractor shall fail so to do, the purchaser
may, on giving the Contractor seven day’s notice in writing of his intention so to do, proceed to
remove the work complained of , and at the cost of the Contractor , perform all such works or
supply all such materials , provided that nothing in this clause shall be deemed to deprive the
purchaser of or affect any rights under the Contract which he may otherwise have in respect of
such defects or deficiencies.

24. Deduction from contract price

All costs, damages or expenses which the purchaser may have paid, for which under the
Contract the Contractor is liable, may be deducted by the Purchaser from any money due or
which may become due by him to the Contractor under this contract, or may be recovered by
suit or otherwise from the contractor.

Any some of money due and payable to the Contractor (including security deposit returnable to
him under this contract) may be appropriated by the Purchaser and set off against any claim of
the Purchaser for the payment of a sum of money arising out of or under any other contract
made by the contractor with the Purchaser.

25. Terms of payment

Subject to any deduction which the Purchaser may be authorized to make under the
contract, or subject to any additions or deductions provided for under clause 12, the
contractor shall, be entitled to payments as follows:

25.1 Supply of Plant / Equipment / Material:

[Where tender / contract is only for supply of Plant / Equipment / Material and supply part can
be ascertained]
25.1.1 Eighty Percent (80%) of measured value of the ‘Plant / Equipment / Material
Supply Contract’ upon receipt and checking of Plant / Equipment / Material by
Engineer at site and after receipt of invoice along with dispatch documents.

25.1.2 Ten Percent (10%) of the ‘Plant / Equipment / Material Supply Contract’ Value
upon satisfactory installation, satisfactory quality test results and final
acceptance of the entire plant / equipment / material by the Engineer.

25.1.3 Ten Percent (10%) of the ‘Plant / Equipment / Material Supply Contract’ Value
at the end of twelve (12) months from the date of final acceptance of the entire
Plant / Equipment / material by the Engineer or completion of Defect Liability
Period, whichever is earlier.

252 Installation Work (Services):

[Where tender / contract is only for Installation Work (Services) and where Work (Services)
part can be ascertained]
25.2.1 Eighty Percent (80%) of the measured value of the ‘Work Contract’ performed
by the contractor during the preceding month on receipt of invoice along with
the certificate of the  Engineer.
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25.2.2 Ten Percent (10%) of the ‘Work Contract’ Value upon satisfactory installation,
satisfactory quality test results and final acceptance of the entire Work
(Services) by the Engineer.

25.2.3 Ten Percent (10%) of the ‘Work Contract’ Value at the end of twelve (12)
months from the date of final acceptance of the entire Work (Services) by the
Engineer or completion of Defect Liability Period, whichever is earlier.

25.3 Supply and Installation Work (Services):

[Where there is one combined tender / contract for Supply and Installation (Services) and it is
impossible to separate or ascertain both portions.]

25.3.1 Eighty Percent (80%) of the measured value of the ‘Supply and Installation
Work (Services) Contract’ performed by the contractor during the preceding
month on receipt of invoice along with the certificate of the Engineer.

25.3.2 Ten Percent (10%) of the ‘Supply and Installation Work (Services) Contract’
Value upon satisfactory installation, satisfactory quality test results and final
acceptance of the entire Supply and Installation Work (Services) by the

Engineer.

25.3.3 Ten Percent (10%) of the ‘Supply and Installation Work (Services) Contract’
Value at the end of twelve (12) months from the date of final acceptance of the
entire Work (Services) by the Engineer or completion of Defect Liability Period,
whichever is earlier.

25.3.3.1

25.3.3.2

25.3.3.3
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If at the time at which either of the installments due under Sub-
clause (a) (b) and (c) of clause (i) hereof becomes payable there are
minor defects in the plant which are not of such importance as to
effect the full commercial use of the plant, then the purchaser shall
be entitled to retain such part of the installments then due as
represents the cost of making good such minor defects, and any
sum so retained shall, subject to the provisions of clause 36,
become due upon such minor defects being made good. In case the
defects identified by the Engineer still persist at the end of defect
liability period, the amount so retained will be forfeited.

All interim / progress payments before final payment shall be
regarded as provisional payments only and not as payment for work
actually completed and shall not preclude defective / imperfect /
incomplete work to be removed. Any interim / progress payment will
not be considered as an admission by the Employer of the due
performance of the Contract or any part thereof by the Contractor
nor shall it preclude, determine or affect in any way the powers of
the Purchaser / Employer under these conditions or in any other
way vary or affect the Contract.

All payments to contractor will be made only through RTGS / NEFT.
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25.3.3.4 If the Purchaser desires that the plant or any portion should not be
despatched by the contractor when it is due for despatch, the
Contractor shall store such plant or portion at his works and be
responsible for all risks. For such storage the Purchaser shall pay
to the contractor at a rate to be mutually agreed upon between the
parties but not exceeding Rs.15 (fifteen rupees) per tonne per week
payable quarterly plus interest @ 1 percent per annum above the
current rate of the State Bank of India, on 80 per cent of the contract
value of the plant or portion thereof so stored, for the period from
the date on which the said plant or portion becomes due and is
ready for shipment up to the date on which it is actually shipped .

26. No interest on any dues

No interest shall be payable by the UJVN Limited on amounts, due to contractors pending final
settlement of claim. Further, no interest shall be payable by UJVN Limited on any delayed
amount / payment. No interest shall be payable on Earnest Money Deposit, Performance
Security, Security Deposit or any other withheld / retained amount.

27. No Claim Cetrtificate:

28.

29.

The Contractor will submit a “No Claim Certificate” to Engineer / UJVN Limited before Release
of Performance Security.
[Format of “No Claim Certificate” is enclosed)]

Provisional sums

In any case where the contract price includes a provisional sum to be provided by the
contractor for meeting the expenses of extra work or for work to be done or materials to be
supplied by a sub-contractor, such sum shall be expended or used, either wholly or in part, or
be not used at the discretion of the Engineer and entirely as he may decide and direct. If no
part or only a part thereof be used, then the whole or the part not used, as the case may be,
shall be deducted from the contract price. If the sum used is more than such provisional sum
the contractor shall pay the excess. In the case of material, supplied or work done by a sub-
Contractor, the total of the net sum paid to the sub-contractor on account of such material or
works and a sum equal to 10 percent of net sum allowed as contractor’s profit shall be
deemed to be the sum used. None of the work or articles to which such sum of money refers
shall be done or purchased without the written order of the Engineer. The Contractor shall
allow the sub-contractor every facility for the supply of materials or execution of their several
works simultaneously with his own, and shall, within fourteen days after the engineer has
requested him in writing so to do, pay the dues of such Sub-Contractors on account of such
materials or works : PROVIDED ALWAYS that the contractor shall have no responsibility with
regard to such works or articles unless he shall have previously approved the sub-contractor
and/or the material or plant to be supplied.

Certificates of Engineer

Every application to the Engineer for a certificate must be accompanied by a detailed invoice
(in duplicate) setting forth in the order of the Schedule of prices, particulars of the plant
supplied and the certificates as to such plant as is in the reasonable opinion of the Engineer,
in accordance with the Contract shall be issued within fourteen days of the application for the
same as is reasonably necessary on communication with the site.
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The Engineer may, by any certificate, make any correction or modification in any previous
certificate which shall have been issued by him and payments shall be regulated and adjusted
accordingly.

30. Certified not to effect rights of the Purchaser or contractor

No certificate of the Engineer on account, nor any sum paid on account by the Purchaser, nor
any extension of time granted under clause 31 shall affect or prejudice the rights of the
Purchaser against the Contractor, either under this Agreement or under the law, or relieve the
Contractor of his obligations for the due performance of the contract, or be interpreted as
approval of the work or of the material supplied. No certificate of the Engineer shall create
liability on the purchaser to pay for any alternation, amendments, variations or additions not
ordered in writing by the Engineer, or absolve the Contractor of his liability for the payment of
damages whether due, ascertained, or certified or not or of any sum against the payment of
which he is bound to indemnify the Purchaser nor shall any such certificate nor the
acceptance by him of any sum paid on account or otherwise affect or prejudice the rights of
the Contractor against the Purchaser, under this agreement or under the law.

31. Suspension of works
The purchaser shall pay to the Contractor all reasonable expenses, incurred by the contractor
by reason of suspension of the work or delay in shipment by order in writing of the Purchaser
or the Engineer unless such suspension or delay shall be due to some default on the part of
the Contractor or Sub-Contractor.

32. Extension of time for completion

The time given to the Contractor for dispatch, delivery, erection or completion, as the case
may be, shall be reckoned from the date of receipt by the Contractor of the order, together
with all necessary information and drawings, to enable the work to be put in hand. In all cases
in which progress shall be delayed by strikes, lockouts, fire accidents, defective materials,
delays in approval of drawings or any cause whatsoever beyond the reasonable control of the
Contractor, and whether such delays or impediment shall occur before or after the time or
extended time, for despatch, erection or completion, a reasonable extension of time shall be
granted.

33. Force Majeure

Neither party shall be considered to be in default or in breach of his obligations under the
Contract to the extent that performance of such obligations is prevented by any circumstances
of Force Majeure which arise after the date of the Letter of Acceptance or the date when the
Contract becomes effective, whichever is the earlier.

For purposes of this Clause, “Force Majeure” means an event or situation beyond the control
of the Supplier that is unforeseeable, or unavoidable, and its origin is not due to negligence or
lack of care on the part of the Supplier. Such events may include, but not be limited to, acts of
the Purchaser in its sovereign capacity, wars or revolutions, fires, floods,
epidemics/pandemics, quarantine restrictions, and freight embargoes.

If a Force Majeure situation arises, the Supplier shall promptly notify the Purchaser in writing
of such condition and the cause thereof. Unless otherwise directed by the Purchaser in writing,
the Supplier shall continue to perform its obligations under the Contract as far as is reasonably
practical, and shall seek all reasonable alternative means for performance not prevented by
the Force Majeure event.
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34. Price reduction clause

If the Contractor shall fail in the due performance of his Contract within the time fixed by the
Contract or any extension thereof, the Contractor agrees to accept a reduction of the Contract
price by half percent per week reckoned on the contract value of such portion only of the plant
as cannot, in consequence of the delay, be used commercially and efficiently during each
week between the appointed or extended time, as the case may be, and the actual time of
acceptance under clause 35, and such reduction shall be in full satisfaction of the Contractor’s
liability for delay but shall not in any case exceed 10 per cent of the contract value of such
portion of the plant.

35. Test on completion

36.

Whenever possible all tests shall be carried out before shipment. Should , however , it be
necessary for the final test as to performance and guarantees to be held over until plant is
erected at site , they shall be carried out in the presence of the Contractor’s representative
within one month of completion of erection. If the result of these tests shall not come within the
margin specified, the tests shall, if required, be repeated within one month from the date the
plant is ready for re-test, and the Contractor shall re-pay to the Purchaser all reasonable
expenses to which he may be put by such tests.

Rejection of defective plant

If the completed plant, or any portion thereof, before it is taken over under clause 35 be found
to be defective, or fails to fulfil the requirements of the Contract, the Engineer shall give the
Contractor notice setting forth particulars of such defects of failure, and the Contractor shall
forthwith make the defective plant good, or alter the same to make it comply with the
requirements of contract. If the Contractor fails to do so within a reasonable time the
Purchaser may reject and replace, at the cost of the contractor, the whole or any portion of the
plant, as the case may be, which is defective, or fails to fulfil the requirements of the Contract.
Such replacement shall be carried out by the purchaser within a reasonable time and a
reasonable price, and where reasonably possible to the same specification and under
competitive conditions. In case of such replacement by the Purchaser the Contractor shall be
liable to pay to the Purchaser the extra cost, if any, of such replacement delivered and /or
erected as provided for in the original Contract, such extra cost being the ascertained
difference between the price paid by the purchaser, under the provisions above mentioned, for
such replacement and the Contract price for the plant so replaced and also to repay any sum
paid by the Purchaser to the contractor in respect of such defective Plant. If the Purchaser
does not so replace the rejected plant within a reasonable time, the contractor shall be liable
only to repay to the Purchaser all moneys paid by the Purchaser to him in respect of such
plant.

In the event of such rejection, the Purchaser shall be entitled to the use of the plant in a
reasonable and proper manner for a time reasonably sufficient to enable him to obtain other
replacement plant. During the period the rejected plant is used commercially the Contractor
shall be entitled to a reasonable sum as payment for such use.

37. Taking over
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Where the specification calls for performance tests before shipment and these have been
successfully carried out, the plant shall be accepted and taken over when it has been
satisfactorily put into operation on site, or within one month of its being ready to be put into
operation whichever shall be the earlier and the Engineer shall forth issue a Taking over
Certificate.

In the event of final or any outstanding tests being held over until the plant is erected, such
Taking over Certificate shall be issued subject to the results of such final or outstanding tests
which shall be carried out in accordance with clause 33.

When the Specification calls for tests on site the plant shall be taken over and
the Taking-over Certificate issued immediately after such tests have been satisfactorily carried
out.

If for any reason other than the default of the Contractor such last-mentioned
tests on site shall not be carried out within one month of notice by the Contractor to the
Purchaser of the plant being ready for test the plant shall be deemed to have been taken over
as on the last day of such period and payments due to the Contractor on taking over shall be
made , but nevertheless the Contractor shall, if called upon so to do by the Purchaser , but at
Purchaser's expense ,make the said tests during the maintenance period and accept as
aforesaid under the same obligation as specification Clause 33.

The Engineer shall not delay the issue of any Taking over Certificate
contemplated by this clause on account of minor deficiencies of material or defects in the
plant which don’t materially affect the commercial use thereof, provided that the Contractor
shall undertake to make good the same in due course.

Maintenance

Up to defect liability period, commencing from the date on which the plant is taken over is
deemed to have been taken over under clause 35 (called “the maintenance period”), the
Contractor shall remain liable to replace any defective parts that may develop in plant of his
own manufacture or those of his sub-contractors approved under clause 6, under conditions
provided for by the Contract under proper use and arising solely from faulty design, materials
or workmanship : PROVIDED ALWAYS that such defective parts as are not repairable at the
site and are not essential in the meantime to the maintenance in commercial use of the plant,
are promptly returned to the Contractor's works at the expense of the Contractor unless
otherwise arranged.

If it becomes necessary for the Contractor to replace or renew any defective parts of the plant
under this clause, the provisions of the first paragraph of this clause shall apply to the parts of
the plant so replaced or renewed until the expiration of six months from the date of such
replacement or renewal or until the end of the above mentioned period of the twelve months
whichever may be the later. If any defects be not remedied within a reasonable time, the
Purchaser may proceed to do the work at the Contractor's risk and expense, but without
prejudice to any other rights which the purchaser may have against the Contractor in respect
of such defects.

The repaired or new parts will be delivered in accordance with clause 10. The
Contractor shall bear reasonable cost of minor repairs carried out on his behalf at site.

At the end of the maintenance period the Contractor’s liability shall cease. In respect of goods
not covered by the first paragraph of this clause, the Purchaser shall be entitled to the benefit
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of any guarantee given to the Contractor by the original supplier or manufacturer of such

goods.

39. Regulations of Local Authorities
The Purchaser shall , throughout the continuance of the Contract and in respect of all
matters arising in the performance thereof , serve all notices and obtain all consents , way-
leaves, approval and permission required in connection with the regulations and by-laws of
any local or other authority which shall be applicable to the works.

All works shall be executed in accordance with the Indian Electricity Rules, 1956 and
any statutory modifications thereof, wherever are applicable, unless otherwise agreed to in
writing by the Engineer.

40. DISPUTE AVOIDANCE AND RESOLUTION (DAR)

Dispute Resolution Mechanism:

(i)

(ii)

(i)

(iv)

v)

Application for bringing any claim shall include the nature of dispute, reason for
bringing the claim, amount of claim with detailed justification for claim amount with
the relevant supporting documents. The contractor shall be required to provide all
supporting documents to the Engineer In-Charge and satisfy him about the claim.
Any claim notification shall be submitted to the Engineer In-Charge within Fifteen
(15) days and claim shall be raised within Ninety (90) days from the day when the
Contractor became aware of the event and circumstance giving rise to the claim.
Engineer In-Charge shall give its decision in writing within Thirty (30) days of claim
being referred to it. If the contractor dissatisfied with the Engineer In-Charge’s
decision or if the Engineer In-Charge fails to give the decision within the stipulated
time of Thirty (30) days, the Contractor may approach internal mechanism for
dispute resolution by giving a prior written notice to the Engineer In-Charge.
Engineer In-Charge of the contract shall be required to give reasons for accepting
or rejecting a claim and to substantiate his reasons with the help of relevant
documents wherever possible.

There shall be no provision for arbitration in the contract. Internal & External
mechanisms of dispute resolution shall be the available mode of dispute
resolution. If the dispute is not resolved through internal mechanism, then external
mode of dispute resolution by Civil Court/Commercial Court shall be available to
the parties.

40.1 Internal mechanism for dispute resolution

40.1.1 When dispute arises

0] In case the cause of dispute is either attributed to the Contractor or not
justified in the facts, Employer shall communicate in writing to the
Contractor with relevant facts and provisions of the Contract.

(i)  Employer shall give a fair chance to the Contractor to take remedial
measures within a specified time limit, failing which; the actions shall be
taken by Employer within the purview of the Contract.
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(i) In case the cause of dispute/default is being attributed to Employer,
Employer shall first verify the information and examine the same in light of
the relevant contractual provisions and if the claim of the contractor is
legitimate, Employer shall take remedial measures within reasonable time
and act upon it without any delay whatsoever.

(iv) Employer and the contractor shall approach with an intention of resolving
the dispute at Negotiation/Conciliation through Conciliator or ESC/DRB
level itself and it will be made mandatory that until, and unless there is
some reasonable ground, the decision of Conciliator or ESC/DRB shall be
honoured by both the parties.

(v) In cases, where statutes provide for mandatory process of mediation/
conciliation, such as under Section 12A of the Commercial Courts Act,
2015 and Section 18 of MSME Development Act, 2006, the procedure
provided by such Statute shall be followed and in those cases the
provisions of this internal mechanism for dispute resolution through
conciliation shall not apply.

40.1.2 Negotiation/Mutual Consultation

(i) If the dispute is not resolved at Engineer In-Charge level, the claim shall
be referred to next higher authority within Fifteen (15) days from the date
of the claim is denied by Engineer In-Charge and a meeting shall be
convened at the next higher level in the Employer wherein authorized
representatives of both parties shall discuss all issues.

(i)  All the issues shall be discussed and parties will try to negotiate with a
view to reconcile the disputes and look for solutions.

(i) The process shall be completed within sixty (60) days. However if any
party is not satisfied with the decision, the aggrieved party to the case, in
next fifteen (15) days from the date of recommendation/decision by the
said higher authority, may refer its claim for conciliation by sole conciliator
OR Expert Settlement committee (ESC).

40.1.3 Conciliation by Conciliator/Expert Settlement Committee (ESC)

(i) If negotiation does not resolve the dispute between the parties, dispute
shall be referred to Conciliation by Sole Conciliator or ESC to resolve the
dispute through conciliation. Aggrieved party, within a period of fifteen (15)
days from the date of failure to resolve the same through mutual
consultation/negotiation, shall notify the other party in writing about such a
dispute it wishes to refer for Conciliation. Such Invitation for Conciliation
shall contain sufficient information as to the dispute to enable the other
party to be fully informed as to the nature of the dispute, amount of the
monetary claim, if any, and apparent cause of action.

(i)  The Sole conciliator or one of the members of ESC shall be appointed by
the Employer. For appointing a sole conciliator consent of the other party
shall be taken. For 2 member ESC, 1 member will be nominated by the
each party. For 3 member ESC, one member will be nominated by the
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(iii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

each party and the third member will be nominated by the above two
nominated members.
The Sole conciliator / members of ESC shall be nominated as per
eligibility criteria laid down under section 43 of Arbitration & Conciliation
Act 1996 & subsequent amendment or from the panel of experts approved
by Employer.
If Conciliator/ESC is not appointed until the request for Conciliation is
initiated, Engineer In-Charge will initiate the case for appointment of
Conciliator or ESC within a week from receiving the proposal for
conciliation. After appointment of Conciliator/ESC by the Employer,
Engineer In-Charge will notify the same to the other party.
The party seeking conciliation shall submit their claim to the appointed
Conciliator/ESC, with a copy of claim to other party within a period of
fourteen (14) days from the date of appointment of Conciliator/ESC.
The other party shall submit their counter claim to the Conciliator/ESC,
with a copy of counter claim to first party, within a period of fourteen (14)
days from the date of receiving the claim of first party.
Parties may file their rejoinder/additional documents, if any in support of
their claim/counterclaim within next fifteen (15) days. No documents shall
be allowed thereafter, except with the permission of Conciliator/ESC.
Depending on the volume of work and the claim amount involved,
conciliator/ESC shall be free to take assistance of persons with the
requisite technical know-how during the conciliation proceedings.
The parties shall file their claim and counterclaim in the following format

a. Chronology of the dispute.

b. Brief of the contract.

c. Brief history of the dispute.

d. Issues.

S. No. | Description of Claims/ | Amount (in INR) Relevant Contract Clause
Counter Claims

e. Details of Claim(s)/Counter Claim(s)
f.  Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract.
g. Other relevant information with respect to claim/dispute.

Note: Statement of claims shall be restricted to maximum limit of 20 pages.

)

The parties shall be represented by their in house employees. No party
shall be allowed to bring any advocate or outside consultant/advisor/agent
to contest on their behalf. Ex-officers of Employer who have handled the
subject matter in any capacity shall not be allowed to attend and present
the case before Conciliator/ESC on behalf of contractor. However, ex-
employees of parties may represent their respective organizations. Parties
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shall not claim any interest on claims/counter-claims from the date of
notice invoking Conciliation till execution of settlement agreement, if so
arrived. In case, parties are unable to reach a settlement, no interest shall
be claimed by either party for the period from the date of notice invoking
Conciliation till the date of recommendations by Conciliator/ESC and thirty
(30) days thereafter in any further proceeding.

(xi) Conciliator/ESC will conclude its proceedings in maximum 10 meetings
and give its recommendations within 90 days to 180 days from its first
meeting depending upon the claim amount & documentation involved.
Conciliator/ESC shall give its recommendations to both the parties
recommending possible terms of settlement.

(xii)  Conciliator/ESC may grant variation in the time limits mentioned for
various steps to be taken by either party during proceedings of
Conciliation, based on genuine reasons/grounds. Employer may extend
the time/number of meetings, in exceptional cases, if Conciliator requests
for the same with sufficient reasons.

(xiii)  Fee of conciliator/ESC shall be decided by Employer, subject to condition
that it will not exceed the fee schedule given in the Arbitration &
Conciliation Act 1996 & subsequent amendment. The cost of Conciliation
proceedings including but not limited to fees for Conciliator/Chairman &
members of ESC, cost towards Air/Train/Car travel, Local transport,
fooding & lodging, conference facility etc., as per convenience of
conciliator/ESC members, shall be paid as determined by Employer from
time to time and shall be paid equally by both the parties to the dispute.

(xiv) If the parties reach an agreement during the conciliation proceedings a
Settlement Agreement under section 73 of the Arbitration & Conciliation
Act 1996 & subsequent amendment, will be signed within fifteen (15) days
of contractor's acceptance and same shall be authenticated by the
Conciliator/ESC. Parties shall be free to terminate Conciliation
proceedings at any stage as provided under the Arbitration & Conciliation
Act 1996 & subsequent amendment.

(xv)  The parties shall keep confidential all matters relating to the Conciliation
proceedings. Parties shall not rely upon them as evidence in arbitration
proceedings or court proceedings.

(xvi) In the event conciliation process does not bear a fruitful result, the
aggrieved party, may refer the claim to Dispute Resolution Board (DRB)
within fifteen (15) days from the date of conclusion of such Conciliation
process or within fifteen (15) days of knowledge of such failure of
conciliation.

(xvii) If the party initiating Conciliation does not receive any reply within thirty
(30) days from the date for Conciliation request, it shall be treated as
rejection of the request for conciliation by the other party and the
aggrieved party shall have right to refer the claim to Dispute Resolution
Board (DRB)/ External Mechanism for Dispute Resolution.
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40.1.4 Line of action for decision making, in case of decision by Conciliator/ESC:

Vi.

Vil.

During the conciliation process, if it appears to the conciliator/ESC that
there exist elements of settlement, which may be acceptable to both
parties, it shall formulate terms of possible settlement & submit it to the
parties for their observation.

Once settlement agreement shall be finalized & agreed by both the
parties, the draft agreement proposed to be signed by Engineer In-Charge
on behalf of Employer shall require prior approval and the same be
submitted with detailed justification for approval by Employer.

Approval of the payment shall be granted by Employer.

After signing of settlement agreement, provision under section-74 of
Arbitration & Conciliation Act 1996 & subsequent amendment, will apply.
Engineer In-Charge as per provision of settlement agreement shall take
necessary action and agreed payment shall be released.

No dues and other details shall be obtained from the contractor towards
full and final settlement of the claim under the agreement, prior to release
of payment.

All provision of arbitration and conciliation Act 1996 as amended time to
time shall be applicable in totality.

40.2 External Mechanism for Dispute Resolution
In case the dispute could not be resolved through internal mechanism for dispute
resolution, the dispute has to be adjudicated externally through litigation in a Court of law.
The Jurisdiction of the court in case of civil suit will be the District court of the project area
and in case of commercial suit will be Commercial Court at Dehradun.

40.3 General norms applicable to Conciliator/ESC Chairman & members:
Following general norms shall be kept in mind while finalizing nomination for
Conciliator/Chairman & members of ESC or DRB:

a. The person of general reputation of fairness, integrity and capable to apply objectivity
in arriving at settlement of disputes;

b. The person must be impartial and neutral and avoid entering into any financial
business or other relationship that is likely to affect impartiality or might reasonably
create an appearance of partiality or bias amongst the parties;

c. The person should not involve in any legal proceeding and avoid any potential conflict
connected with any dispute to be arbitrator by him;

d. The person should not have been convicted or an offence involving moral turpitude or
economic offence;

e. The person shall be conversant with the Constitution of India, principles of natural
justice, equity, common and customary laws, commercial laws, labour laws, law of
torts, making and enforcing the arbitral awards;

f. The person should possess robust understanding of the domestic and international
legal system on arbitration and international best practices in regard thereto;
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g. The person should be able to understand key elements of contractual obligations in
civil and commercial disputes and be able to apply legal principles to a situation under
dispute and also to apply judicial decisions on a given matter relating to arbitration; and

h. The person should be capable of suggesting, recommending or writing a reasoned and
enforceable arbitral award in any dispute which comes before him for adjudication.

i. Employer may form its own panel of experts with above eligibility criteria for nomination
as Conciliator/Chairman & members of ESC or DRB.

40.4  Fee for Conciliator/Chairman & members of ESC:

a. Subjected to provisions of section 11(14), 31(8) and 31(A) of Arbitration & Conciliation
Act 1996 & subsequent amendment, the Arbitrators may be paid fees as per “The
Fourth Schedule” of The Arbitration and Conciliation (Amendment) Act 2015. The fee
structure of schedule is detailed ahead:

Sum in Dispute Model Fee

Up to Rs. 5 Lakhs Rs. 45,000/-

Above Rs.5 Lakhs to Rs. | Rs. 45,000/-plus 3.5% of the claim amount over and above Rs. 5
20 Lakhs Lakhs.

Above Rs. 20 Lakhs and | Rs.97,500/- plus 3% of the claim amount over and above Rs. 20
up to Rs. 1 Crore Lakhs.

Above Rs. 1 Crore and | Rs. 3,37,500/- plus 1% of the claim amount over and above Rs.
up to Rs. 10 Crore 1 Crore.

Above Rs. 10 Crore and | Rs. 12,37,500/- plus 0.75% of the claim amount over and above
up to Rs. 20 Crore Rs. 10 Crore.

Above Rs. 20 Crore Rs. 19,87,500/- plus 0.5% of the claim amount over and above

Rs. 20 Crore with a ceiling of Rs. 30 Lakhs

b. The above fee may also be allowed for Conciliator/Chairman and members of ESC or
DRB.

c. The above fee shall be shared equally by both the parties. The above fees exclude
taxes which will be paid additionally.

d. Each party shall be responsible for making arrangements for the travel and stay etc. of
the member of ESC or DRB appointed by it. As regards the expenditure related to sole
Conciliator/Chairman of ESC or DRB, the expenses incurred on fee, his travel,
boarding/lodging etc. shall be shared equally by both the parties.

41. Banning/Debarring/Blacklisting of the Bidders/ Contractors

i. Indulging in unfair / Corrupt practice in tender process

ii. Indulging in bid rigging or collusive bidding

iii. Subcontracting of whole or part of supply/ work without permission of Employer/UJVN Ltd
iv. Tampering with downloaded bid document form the website.

v. Non submission of tender fee and earnest money.

Note: Blacklisting policy of UJVN Ltd. is available on website of UJVN Ltd. i.e. www.ujvnl.com
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42. Construction of contract

The Contract shall in all respects be construed and operate as a Contract as defined in the
Indian Contract Act, 1872, and all payments thereunder shall be made in rupees unless
otherwise specified.

43. Any Plant, Equipment, Material, etc. issued to the fabrication / maintenance / other contractors

must be issued only after due execution of an “Indemnity Bond” in favour of UJVN Limited for
an amount equal to the market value of such Plant, Equipment, Material, etc being issued to be
decided by the Engineer-in -Charge.

44. Format for “Letter of Acceptance / Award of Contract” in the draft SBD. An indicative Format is

given in Annexure-2.

45. It is suggested that kindly incorporate format for “Affidavit / Undertaking” to be submitted by the
Bidder at the time of Tender in the draft SBD. An indicative Format is given in Annexure-3.

46. Termination of Contract

The contract shall be terminated any time in case it is found that the supply is not being made
to the satisfaction of Engineer Incharge. Under such condition the complete supply will be got
done through any other agency and all such excess expenditure / loss to UJVN Limited will be
debatable / chargeable to the contractors account.

46.1 Termination / Cancellation of Contract for Default

Without prejudice to any other remedy for breach of contract, such as removal from the
list of enlisted contractor, by written notice of default sent to the Contractor, the contract
may be terminated in whole or in part, if:

i) the contractor has seriously or repeatedly breached the contract,
including:

a) failure to complete the work within the time period(s) specified in the
contract, or any extension thereof granted;

b) failure to obey instructions in relation to his progress or defective work,
material or plant;

c) breach of the prohibition against sub-contracting;

d) failure to supply sufficient and suitable constructional plant, temporary
works, labour and material as proposed in the work programme;

e) substantial suspension of work for more than the specified days without
authority from the engineer and failure to proceed with the work within
the specified days of receipt of notice from the engineer;

f) failure to comply with the requirements regarding JVs.

il)the contractor has committed fraud,;

iii) the contractor fails to perform any other obligation under the contract
within the period specified in the contract or any extension thereof
granted,;

iv) if the contract is terminated in whole or in part, recourse may be taken to

any one or more of the following actions:
a) forfeiture of the performance security;
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b) upon such terms and in such manner as it deems appropriate, taking
over the site and to complete the works himself or with another
contractor (risk Purchase) and use the contractor's materials,
equipment, temporary works as he/ they think proper. In small value
contracts, instead of Risk Purchase, a fixed percentage recovery may
be provided in the SBD; and

¢) However, the contractor shall continue to fulfil the contract to the extent
not terminated.

46.2 Termination of Contract for Insolvency

If the contractor becomes bankrupt or becomes otherwise insolvent or undergoes liquidation or
loses substantially the technical or financial capability (based on which he was selected for
award of contract), at any time, the contract may be terminated, by giving a written notice to the
contractor, without compensation to the contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will accrue thereafter to
Procuring Entity.

46.3 Termination of Contract by Other Mean
If the contract termination/ fore closure is triggered on account of orders by Courts, Govt. of

India and/or Govt. of Uttarakhand, no claim of contractor whatsoever due to such termination
or/fore closure of contract shall be payable by the UJVN Limited and no correspondence in this
regard shall be entertained.
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SECTION-3: SPECIAL CONDITIONS OF CONTRACT

The special conditions shall be read and construed along with the general conditions of the contract
as modified by the provision hereof but if there is any conflict or inconsistency between the provision
hereof & those contained in general conditions of contract, these special conditions will prevail.

1. SCOPE OF WORK: - Hiring of one no. diesel driven non AC light motor vehicle along with
drivers for emergency duties for a period of twelve months at Ramganga Power Station,
Kalagarh, Distt. Pauri Garhwal as per detail given in technical specifications and schedule of

uantity.

2. gOMP{ETION PERIOD: - Work shall be completed in one year from the date of start which may
be extended further as per the requirement of UJVN Ltd. On having mutual consent of both
parties on same rates, terms and conditions.

3. DATE OF START: - The date of start shall be as per the LOI issued.
4. PRICE: - Prices shall be firm and F. O. R. at Kalagarh, Dist Pauri Garhwal.

5. LEVY OF PENALTY: - In case the contractor is found unable to successfully complete the
work awarded to him or the work carried out by him is not satisfactory, penalty as per following
clauses subject to maximum 10% of the order value shall be imposed on the contractor.

() In case of the contracted vehicle goes under the break down or periodic maintenance, the
contractor will immediately make suitable alternative arrangement without any extra cost at
the earliest. In case the arrangement is not met well in time, Nigam will make its own
arrangement and the cost of same will be recovered from the contractor's monthly bill.
Apart from above a penalty of Rs. 4000/day will also be imposed on the contractor and the
same will be recovered from the contractor's monthly bill.

(iii) Any complaint/feedback of rash driving, misbehavior of driver made by the concerned
NIGAM officer shall be taken seriously and action will be taken accordingly which may
include financial penalty of Rs. 500/- per incident will be levied on contractor and eventually
engineer in charge may take the decision to terminate the contract. In case of driver(s)
is/fare found in drunk-in state/effect of alcohol the penalty of Rs. 2000/- per incident shall be
imposed on the contractor.

(iv) Eventually engineer in charge may take the decision to terminate the contract and the
security deposited by the contractor shall be forfeited.

6. PAYMENT: - 100% payment shall be made after submission of invoices alongwith EPF
compliance certificate against monthly running bill of the contractor subject to satisfactory
performance of work.

7. PERFORMANCE GUARANTEE: The contractor shall furnish Performance Guarantee in shape
of FDR/BG/CDR of any nationalized or scheduled Bank pledged in favor of Deputy General
Manager, UJVN Limited, Kalagarh, payable at Kalagarh SBI A/C no. 34866429589 of a
value of 10% of basic value of contract (excluding GST). The Performance Guarantee shall be
released after the contract period of twelve months from date of start. In case the contractor is
found unable to successfully complete the work awarded to him or the work carried out by him
is not satisfactory, the security deposited by the contractor shall be forfeited.

8. TAXES: Income tax/GST or any other Govt. levies etc. shall be paid/deducted as per rules
applicable.

9. Termination of Contract: The contract can be terminated at any time without notice in case it
is found that the work is not being carried out to the satisfaction of engineer in charge or under
following conditions.

a) If the requirement of the vehicle ceases.
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b) If the contractor fails to provide the vehicle regularly as per requirement.

c) If the behavior of driver is not found satisfactory.

d) Due to any other restriction imposed by the Nigam.

Apart of above, the contract may be terminated at any time without assigning any reason
thereof.

SUPERVISION: The running of vehicle shall be supervised by the Assistant Engineer (Colony
and Transport) under overall control of the Executive Engineer (Maint.), Ramganga Power
Station, Kalagarh for the contract obligations/compliance. Junior Engineer (Transport and
Stores) shall be responsible for measurement the job.

DAMAGE TO THE UJVN LTD’s EQUIPMENT/PROPERTY: The contactor shall be responsible
for any damage to the UJVN Ltd. equipment/property by the negligence of the staff engaged by
him and in that case the cost will be recovered from the Contractor.

INSURANCE OF WORKERS: The insurance of the persons engaged by the contractor shall be
carried out by him as per factory act and workmen’s compensation act. UJVN Ltd. will not be
responsible for any compensation whatsoever in case of accident etc.

LABOUR LICENCE: The Contractor shall ensure the driver license for execution of work as per
existing rules. No person below the age of eighteen years shall be employed.

CONSUMABLES: All consumables (except Diesel) used for the execution of work will be
arranged by the Contractor. Fixed rental charges shall be paid and Diesel will be provided by
the Nigam after verifying journey by the concerning JE/AE/authorized representative according
to the average of vehicle (in this case 12 Km/Ltr. minimum)/actual average whichever is higher.

NOTICE TO THE CONTRACTOR: Any notice to be given to the contractor may as the
purchaser thinks to fit, be posted to his address or emailed or delivered to his duly authorized
representative and such proof of posting as acknowledgement shall be deemed to have
acknowledged and the contractor shall have to comply the same as per rules.

PERMISSION FOR ENTERING THE POWER HOUSE: The contractor shall obtain permission
for execution of work from local security/authority. The contractor shall provide the character
certificates of driver verified from police authorities when required. The contractor shall take full
responsibility for the good conduct of his staff/workers engaged for the execution of job.

The Contractor will observe and strictly follow all applicable rules and regulation of factory act,
labour act, minimum wages act, EPF Act, ESI, compensation act, safety rules, insurance of
persons engaged as well as third party insurance liabilities and other relevant act/rules which
are currently applicable and no liabilities will be borne by department. A certificate for
compliance of EPF alongwith documentary evidence of deposit of EPF is to be submitted by the
contractor with the bills without which no payment shall be made.

ARBITRATION: In case of any dispute during execution of work, the decision of Executive
Engineer (M), RPS Kalagarh or any other person nominated by him on his behalf, in writing
shall be final, binding and conclusive. All disputes arising out or touching or relating subject
matter of the agreement shall be subjected to the jurisdiction of local courts of Kotdwar and
High court of Judicature at Nainital only.

Executive Engineer (M)
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SECTION-4: TECHNICAL SPECIFICATIONS
1. SCOPE OF WORK: - Hiring of one no. diesel driven non AC light motor vehicle along
with drivers for emergency duties for a period of twelve months at Ramganga Power
Station, Kalagarh, Distt. Pauri Garhwal. Deployed vehicle should be model 2022 or
later. Vehicle should be at least 6+1 seater, categorized vehicles are like Mahindra
Bolero/ Bolero neo or any equivalent vehicle of any reputed manufacturer like
Mahindra/TATA Motors/ Hyundai/Toyota/Force etc.

2. DOCUMENTS SUBMISSION: The contractor will submit all legal documents of the
Vehicle such as RC, Insurance, Pollution & Fitness etc alongwith the tender document.

3. TIME SCHEDULE:

(&) The vehicle shall be available with driver for duty 24 hours round ‘o’ clock
throughout the contract period, as the power houses is operational for 24 hours
throughout the year by managing the duties shift wise with timings 06:00 to 14:00
hrs., 14:00 to 22:00 hrs. and 22:00 to 06:00 hrs. but in case of any change in
timings or working conditions, the contractor will have to co-operate with the Nigam.
The Contractor shall ensure timely pick-up/reaching of staff to their respective
places within safer speed limit.

(b) The contractor will maintain a logbook and will make entries of the running
kilometers of the vehicle in the same for every trip of the vehicle. These entries will
be got verified and signed by AE/JE(Operations)/AE (Colony &
Transport)/AE/JE(Maintenance), Kalagarh or as the case may be. The driver of the
Vehicle will sign the logbook also.

(c) Contractor shall keep the logbook with the vehicle and vehicle movement shall be
logged as per Milometer of vehicle. Milometer shall be kept at working condition.
Milometer may be checked by Engineer in charge (EIC) for accuracy purpose and
the decision of EIC shall be final regarding the recording of distance travelled.

(d) Deployed venhicle shall be used as per the requirement of concerned AE(O)/JE(O)/
AE(M)/JE(M) in emergency conditions or as deployed by engineer in charge or his
authorized representative as per requirement.

4. RESPONSIBILITY OF CONTRACTOR:

(a) Contractor shall be responsible for proper R.C., route permit, fitness, insurance
(vehicle, passengers, Third party & driver etc.) and completeness of all papers as
per prevailing rules of transport in the state and submit all paper duly singed. All
the state govt. taxes and other taxes as per motor vehicle act etc. shall be paid by
the contractor regularly under no circumstances UJVNL shall be responsible for
any deficiency in legal papers.

(b) Contractor shall be responsible for valid license of the driver. Driver will not use
liquor or alcoholic substances during duty hours.

(c) The contractor will keep vehicle in clean & perfectly fit condition.

(d) Contractor shall display in the front of vehicle “ON UJVNL SERVICE” using
suitable sign board

(e) The contractor shall make his own arrangement of accommodation of his staff.
However, accommodation may be provided at if available. Contractor/firm cannot
claim for accommodation.

(f) The contractor shall ensure that no person/outsider other than UJVNL staff is
allowed to travel in the vehicle who does not possess proper authorization by
contractual/function controlling authorities.

(g) The contractor shall ensure safely & timely reaching of staff to their respective
places.
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(h) The Executive Engineer (Maintenance), Ramganga Power Station, Kalagarh will
be the Engineer-in-charge, of the contract and all the instructions issued by him for
carrying out the works will be followed by the contractor.

(i) In case of any mis-happening/accident takes place due to negligence of the
contractor or driver, the contractor will be liable to make good all loses, occurred
on this account to the staff.

() In case the person(s) performing the duties of driver(s) is/fare changed, this shall
be brought into notice of AE(C&T)/EE(M) and this change shall be duly approved
by them. Police verification report/Driving Licence may be asked in such case(s).

(k) The contractor will ensure availability of Vehicle along with driver on 24 Hours
(Round ‘o’ clock) for Ramganga Power Station, Kalagarh.

() The Vehicle may be stationed at Ramganga Power Station/Hydel Colony,
Kalagarh during the period of the contract as and when required.

5. The contractor will be fully responsible for proper running and maintenance of vehicle
during period of the contract including lubricants, insurance, taxes, consumables and
other operation and maintenance charges at his own cost. The drivers will also be
provided by the contractor with the vehicle at his own cost.

6. Fixed rental charges shall be paid and Diesel will be provided by the Nigam after
verifying journey by the concerning JE/AE according to the average of vehicle (in this
case 12 Km/Ltr. Minimum)/actual average whichever is higher.

7. In any case of change of route from Hydel colony/New colony to RPS or vice versa,
journey will be verified by the concerning JE/AE and EE.

8. OTHER TERMS & CONDITIONS:

I. The contractor will observe & follow all the rules and regulations of factory act.
Workman compensation Act and minimum wage Act etc.

Il. Any damages caused to a third party or UJVNL property due to the negligence of the
driver/Contractor, shall have to be compensated by the contractor at his/her own
cost irrespective of whether the claims are settled by the insurance agency or not.

llIl.If the service of vehicle is supplied through bidding agency/firm than the bidding
agency/firm must submit the consent from the owner of the vehicle in the form of
affidavit regarding operational activities and the agency/firm will bear all legal and
financial responsibilities of the vehicle.

IV.The contractor shall remain liable to remove the all defect that arising. The report of
engineer in charge or his representative in respect of aforesaid work(s) will be final.
Hence, the contractor shall have to keep his record duly signed by authorized
representative daily to avoid any dispute. In case, of any dispute, the decision of
Engineer-In-Charge will be final and binding.

V.Any higher model in lieu of the desired model can also be provided at the liberty of
engineer in charge but without affecting the hire charges offered in the bid.

VI.In case Contractor fails to complete the work, UJVN Limited has the right to get the
work done through some other agency and cost to be recovered by the Contractors’
Bill.

VII. The contractor will have to engage the person of the known antecedents and the
antecedents of the worker should be preferably verified from police authorities.

VIIl. Department shall not be responsible for the liability of any kind arising in the
execution of the work to engaged vehicle and any of his worker or himself.

IX.The report of engineer in charge or his representative in respect of aforesaid work(s)
will be final. Hence, the contractor shall have to keep his record duly signed by
authorized representative daily to avoid any dispute. In case, of any dispute, the
decision of Engineer-In-Charge will be final and binding.

X.The engineer in charge shall have the right to object, employment or presence of any
person, labour employed by the contractor. Non-compliance, negligence,
misconduct or being considered desirable in the interest of work and on receipt of
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such objection the contractor shall be bound to remove such person(s) from the
work area.

XI. The contractor shall not be entitled for any claim caused by removal of person(s) as
aforesaid.

XIl.On duty driver shall have a valid incoming/outgoing facility mobile phone, so that any
time any where they may contact/may be contacted as per requirement.

XIl.In view of travelling in Uttarakhand and Uttar Pradesh, the contractor should ensure
to retain permit of Uttarakhand as well as Uttar Pradesh. However, in case of
outstation journeys of Delhi, NCR etc. the arrangement will be made by contractor
at his own cost.

XIV.The contractor will provide driver for vehicle for all 24 hrs of day on regular basis.

XV.The contract may be further extended as per UJVNL requirement on the same rate,
terms and conditions on mutual agreement subject to satisfactory performance of
the vehicle.

XVI.The vehicle will be used at the sole discretion of the Engineer in charge or the
controlling officer nominated by him.

XVII. The vehicle deployed against requirement shall be operated on all the days including
Sundays/holidays of the month with experienced driver provided by the contractor at
his/her own cost.

XVIII. In view of specific location, emergency service and unavailability of rooms at nearby
area, accommaodation for driver may be provided at Hydel Colony, Kalagarh subject
to the availability of rooms as per prevailing rules.

XIX.Contractor shall fully take care about the hilly terrain/wild animal zone during the
execution of work ensuring safety of travelling staff, wild animals and vehicle
running under contract. In case of any incident of hurting the wild animal Nigam
shall not be responsible for any claim made by any party.

XX.Vehicle shall be kept in excellent condition, Interior decoration of vehicle like seat
covers, towel, foot mat, tyres, battery, Headlamps, brakes, indicators, wipers, glass,
doors, stepny, toolkit, first aid kit, fire extinguisher and other accessories etc shall
be kept in excellent condition.

XXI.Expenses on the Registration fee, Permit fee, motor vehicle Tax, insurance charges,
staff uniform, driver licence/salary etc shall be borne by the contractor.

XXILUJVN Ltd shall not be responsible for any damages or unprecedented
accidents/event on the road/way/path. Contractor shall comply all kind of medical
insurance, claims or any other requirement in case of any accident.

XXIII. Contractor shall arrange the equivalent alternate vehicle immediately with driver on
his own expenses in case of breakdown/service duration of deployed vehicle.
XXIV.In case of breakdown of Nigam’s other vehicles, this vehicle will be used and diesel

will be provided accordingly after verifying journey by the concerning JE/AE.

XXV.In case, emergency vehicle is sent out of its service zone, Nigam'’s driver/employee
may be sent with the emergency vehicle in place of contractor's driver and other
vehicle may be deployed in place of emergency vehicle. No night halt charge will be
paid to contractor’s driver during outside duties.

Execuitve Engineer (Maintenace)
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Section-V
(Schedule of Prices and Bill of Quantity)

SECTION-5: SCHEDULE OF PRICES & QUANTITY

SCHEDULE OF PRICES & QUANTITY FOR Hiring of one no. diesel driven non AC light motor
vehicle for emergency duties for a period of twelve months at Ramganga Power Station, Kalagarh,
Distt. Pauri Garhwal for a period of Twelve Calendar Months. AGAINST TENDER

SPECIFICATION NO. 07/EE (M)/RPSK/2025-26

S. No. | Description Qty. Rate (INR) Amount

(INR)

Hiring charges of the 12
vehicle along with driver | months
1. wages as per the tender
specifications.

Total in Figure

Total (in Words) Rs.

GST extra as applicable

Signature of the Contractor
With seal
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Section-VI VARIOUS ANNEXURES AND FORMATS

VARIATION SHEET TO BE APPROVED BY CONCERNED DIRECTOR

In case due to site specific conditions, any condition/provision is required to be modified/vary from
Standard condition/document

S.No. | Clause No./ | Clause as | Proposed modification Justification for Remark
Page No. per SBD /variation required in modification / variation
the clause in the clause
1 2 3 4 5 6

. _____________________________________________________________________________________________|
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Annexure- 1

FORMAT FOR BID VALIDITY AGREEMENT BETWEEN THE TENDERER AND UJVN LIMITED
(Referred to in clause 7 of ITT)

(On a non-judicial stamp of Rs.100/- and revenue stamp of Re.1/-)
AGREEMENT
Tender invited by: UJVN Limited
Tender for:
Tender Notice NO.: oo,
Name of tenderer: oo

IN CONSIDERATION of the UJVN Limited having treated the tenderer to be an eligible person
whose tender may be considered the tenderer hereby agrees to the conditions that the proposal in
response to the above invitation shall not be withdrawn within three months from the date of
opening of the tender; also to the condition that if thereafter the tenderer does withdraw his proposal
within the said period the Earnest Money deposited by him / her may be forfeited to the UJVN
Limited, at the discretion of UJVN Limited.

Signed thison __ day of 20 .

Witness: Signed by
1.

2.

Tenderer

Annexure-2

. _____________________________________________________________________________________________|
T.N. 07/EE(M)/RPSK/2025-26 OFFICE OF THE EXECUTIVE ENGINEER (M) RPS KALAGARH 42



Hiring of one no. diesel driven non AC light motor vehicle Section-VI
for emergency duties for a period of twelve months at (Various Annexures and Formats)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal

FORMAT FOR LETTER OF ACCEPTANCE / AWARD OF CONTRACT

Letter of Award of Contract
Confidential

Tender No.
Contract No:
Contract Title:

To,
M/ s. [Insert name & address]

Sub: Award of contract for contract title: [insert contract title]

Reference:  Your offer no. [insert offer number] against our tender no. [insert tender no] opened
on [insert date of opening of tender]

Dear Sir/ Madam

I am directed to inform you that after evaluating the bid documents submitted by you on [enter date]
UJVN Limited is pleased to inform you that you have been selected as the successful bidder for the
supply / work of [enter description]. The total purchase / work price shall be [enter amount] as
indicated in your financial bid submitted on [enter date], in accordance with the procedures intimated
in the relevant bid documents.

You/ your authorized representative(s) are requested to be personally present at [insert address] for
the signing of the contract by [enter date].

In this respect, we also request you to submit the performance security of [insert amount of Rupees
in words] by [insert date]. Security deposit being [insert percentage] percent of the total cost =

You are requested to execute necessary agreement within seven days from the date of issue of this
letter in the enclosed agreement form on a non-judicial stamp paper of prescribed amount.

Acceptance of any Bank Guarantee(s) submitted by you will be subject to its confirmation by the
issuing bank through SFMS and manual (Hard Copy / Post) mode.

This notification concludes the legally binding contract between you and the UJVN Limited, till issue
of a formal contract.

Yours truly,
[Authorised Officer

For

UJVN Limited]

Date:

Place:

Enclosure: Agreement Form along with the schedule of delivery
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Annexure-3
AFFIDAVIT / UNDERTAKING

(To be executed on a non-judicial stamp paper of Rs.100/- duly notarized/countersigned by
gazatted officer/elected public representative not below than the rank of Gram Pradhan).

I / we, the undersigned, do hereby certify that all the statements made in the required attachments
to Tender No. for supply / work of are
true and correct.

1. The undersigned understand(s) and agree(s) that further qualifying information may be
requested, and agrees to furnish any such information at the request of the UJVN Limited.

2. The undersigned binds himself with all the stipulations of the Bidding Document including
period of completion, provision of adequate equipment, personnel and other resources
required for completion within the stipulated completion period and agrees to augment them,
if found necessary for timely completion of the Project / Work, as desired by the Engineer /
UJVN Limited.

3. The undersigned also hereby certifies that our proprietorship / firm / company M/s
.................................. has not been black-listed / debarred / banned by Government of
India / any State Government / Semi-Government Department / Organization / Government
Corporation / PSU / Local Body at any stage of bidding in any tender / procurement process
/ in execution of supply / works.

4. If any false document is found enclosed by us, our firm M/s ......... may be debarred by
UJVN Ld. As per rules & regulations, along with forfeiture of Earnest Money deposit.

5. 1do not have any relative in UJVN Ltd.

6. In case any information regarding this is found to be incorrect/false | shall be agree for
any disciplinary action against me and | shall be responsible for the same.

7. 1shall pay at least minimum wages to manpower engaged, as per the Uttarakhand
Government rules.

8. lagree that UJVNL can take appropriate action against me/my firm (Firm's
N2 1 1= T USRS ), if the firm does not accept
LOl/order after declared as L-1 bidder and the firm shall not have any objection in this
regard".

9. lagree that UJVNL can take appropriate action against me/my firm (Firm's
=T =TT ), if the firm does not submit the
additional performance security as the Clause-8 under Section-3 (If applicable) and the
firm shall not have any objection in this regard".

I / we, the undersigned confirm that the bid shall be valid for Three (3) Months from the opening

date of technical bid.

(Signed by an Authorized Officer of the Proprietorship / Firm / Company)
Title of Officer

Name of Firm Name and signature of withess-1
Date:
Place: Name and signature of withess-2
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Annexure-4
FORMAT FOR NO CLAIM CERTIFICATE
(On proprietorship / firm / company letterhead of the contractor / supplier)
To,
(Contract Executing Officer)
Procuring Office of UJVN Limited
NO CLAIM CERTIFICATE
Sub: Contract Agreement No. dated for the work / supply of
[enter description of work / supply] against Tender
No.
We have received the sum of Rs. /- (RUPEES ....iiiiiiiiiiiiiieiit e only) in

full and final settlement of all the payments due to us for the work / supply of
[enter description of work / supply] under the above
mentioned contract agreement, between us and UJVN Limited. We hereby unconditionally,
and without any reservation whatsoever, certify that with this payment, we shall have no
claim whatsoever, of any description, on any account, against UJVN Limited, against
aforesaid contract agreement executed by us. We further declare unequivocally, that with
this payment, we have received all the amounts payable to us, and have no dispute of any
description whatsoever, regarding the amounts worked out as payable to us and received
by us, and that we shall continue to be bound by the terms and conditions of the contract
agreement, as regards performance of the contract.

Yours faithfully,

Signatures of contractor or

Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)

Date: ......cceevvnnnn.

Place: .....ccccouern...
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Annexure-5
Form of Bank Guarantee

(For depositing Earnest Money in case the amount for deposit exceeds Rs. 5000/-)

To,
éi-r-, .................

WHEREAS, MESSEIS ...ooiiiiiiieiiieiiee ittt a Company incorporated
under the Indian Companies Act having its registered office at ..........ccccooviiiviiiennnnnnnns a firm

registered under the Indian Partnership Act and having its business office
Al

5] SON  Of e

resident o ) PSP
S (T £510] 0 1o ] RIO.cooiiiiii

] I S10] g 1o [ o T

and Sri.....ccvvvvveieeennn.n. 570] 4 1No] RIO.cooiiiiiiii

partners carrying on business under the firm’s name and style of Messers...................... at
.................. which is registered partnership firm (hereinafter called “the Tenderer”) has/have in
response to your Tender Notice against specification number.................... for i ,

offered to supply and/ or execute the works as contained in the Tenderers letter
NO..coiiee e dated ......................

AND WHEREAS the Tenderer is required to furnish to you a Bank Guarantee for the sum of
RS, b as Earnest Money against the
Tenderer’s offer as aforesaid:

AND WHEREAS W ..ottt eh ettt e e e e e e e et e e e e e e e e nanbe e e e s
(name of the Bank), have, at request of the Tenderer, agree to give you this guarantee as
hereinafter contained:

NOW THEREFORE, in consideration of the promises we, the undersigned, hereby covenant
that the aforesaid tender of the Tenderer shall remain open for acceptance by you during the period
of validity as mentioned in the tender or any extension thereof as you and the Tenderer may
subsequently agree and if the Tenderer shall, for any reason back out, whether expressly or
impliedly, from his said tender during the period of its validity or any extension thereof as a aforesaid
we hereby guarantee to you the payment of the sum of RS.........cuvvviviiiiiiiviiiii, on demand
notwithstanding the existence of any dispute between the UJVN Ltd. and the Tenderer in this regard
and we hereby further agree as follows :-

a) That you may without affecting this guarantee grant time or other indulgence to or negotiate
further with the Tenderer in regard to the conditions contained in the said tender and thereby
modify these conditions or add these to any further conditions as may be mutually agreed
upon between you and the Tenderer.

b) That the guarantee herein before contained shall not be affected by any change in the
constitution of the Tenderer.
c) That this guarantee commences from the date thereof and shall remain in force till the

Tenderer, if his tender is accepted by you, furnishes the security as required under the said
specifications and executes a formal agreement as therein provided or till four months after
the period of validity or the extended period of validity, as the case may be, of the tender,
whichever is earlier.

d) That the expressions ‘The Tenderer and ‘the Bank’ and ‘the UJVN Limited’ herein used
shall, unless such and interpretation is repugnant to the subject or context include their
respective successors and assigns.

e) That any account settled between you and the Tenderer shall be conclusive evidence
against us of the amount due hereunder and shall not be questioned by us.

Yours faithfully
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Annexure-6
FORM OF BANK GUARANTEE FOR SECURITY

CLAUSE 3.0 OF GCC

(For depositing security in case the amount for deposit exceeds Rs. 5000. Bank guarantee
should be on a Non-Judicial Stamp Paper of Rs. 100.00 at present.)

In consideration of the UJVN Limited, Dehradun (hereinafter called “‘The Nigam’) having
agreed to eXemPl .. .. .. e (hereinafter
called ‘The Contractor’) from the demand under the terms and conditions of agreement dated .
........... madebetween . ............... ... ... . ... i and UJVN
Limitedfor......................... hereinafter called the said ‘Agreement’ of security deposit
for the due fulfillment by the said contractor(s) of the terms any conditions contained in the said
agreement on production of bank guarantee for Rs. ........... (Rupees ..................
........................ only)we ......... ... ... .. ... .Bank (Ltd.)
(hereinafter referred to as ‘The Bank’) do hereby undertake to pay the Nigam an amount not
exceeding Rs. ...........coceue against any loss or damage caused to or suffered or would be caused
to or suffered by the Nigam by reason of any breach by said contractor(s) of any of the terms and
conditions contained in the said agreement.

2. We Bank (Ltd.) do hereby undertake to pay the amounts
due and payable under this guarantee without any demur merely on demand from the Nigam stating
that the amount claimed is due by way of loss or damage caused to or would be caused to or
suffered by the Nigam by reason of any breach by the said contractor of any of the terms and
conditions contained in the said agreement or by reason of the contractor(s) failure to perform the
said Agreement. Any such demand made on bank shall be conclusive as regards the amount due
and payable by the Bank under this guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding of RS.............ccocoiiiiiiinn,

3. We Bank (Ltd.) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of the
Nigam under or by virtue of the said agreement have been fully paid and its claims satisfied or
discharged or till the Nigam or their only authorized officer certifies that the terms and conditions of
the said agreement have fully and properly carried out by the said contractor (s) and accordingly
discharges the guarantee.

4, We Bank (Ltd.) further agree with the Nigam that the
Nigam shall have the fullest liberty without our consent and without affecting in any manner of
obligations hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor (s) from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Nigam against the said contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said Agreement and we shall not be relieved
from our liability by reason of any such variation or extension (s) being granted to the said contractor
or for any forbearance, act or omission on the part of the Nigam or any indulgence by the Nigam to
the said contractor(s) or any such matter or thing whatsoever which under the Law relating to
sureties would, but for this provision, have effect of so relieving us.

5. We Bank (Ltd.) lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the Nigam in writing.
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6. Notwithstanding anything contained above, the liability of the guarantor hereunder is
restricted to said sum of Rs. ............. and this guarantee shall expire on the day
................................ of 20 ......... Unless a claim under the guarantee is filed with the guarantor

within six months of such date, all claims shall lapse and the guarantor shall be discharged from the
guarantee.

7. We o (Name of Bank) lastly undertake to pay to the Nigam any
money so demanded not withstanding any dispute or disputes raised by the contractor
(s)/supplier(s) in any suit or proceeding, pending before any Court or Tribunal relating to arbitration
thereto or liability under this present being absolute and unequivocal. The payment so made by us
under this Bond shall be a valid discharge of our liability for payment thereunder and the contractor
(s)! supplier(s) shall have no claim against us for making such payment.

. _____________________________________________________________________________________________|
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Annexure-7
Proforma for Performance Bank Guarantee

THIS DEED OF GUARANTEE MADE ON THE ........ccccceeeennee. day of ....ccceernee 20. i,
By the .o (hereinafter called ‘the Guarantor’) of the one PART IN FAVOUR
OF the UJVN Limited (hereinafter called the Purchaser of the other part

WHEREAS in accordance with the contract agreement dated the .............. day of
..................... 20.................(hereinafter called ‘the said Contract) entered in to between the
purchaser and MEeSSErS ......cccccccovriiiiiiiiiineeeneeennns a company within the meaning of the
companies act and having its registered office at ..........cccccoiiiiiiiiiiiniiiiiiiiieen. (hereinafter
called ‘the Contractor’) the Contractor agrees to supply, erect, test & commission (strike off
which is not applicable) to the Purchaser the ......................... as provided in the said Contract.

AND WHEREAS the payment terms under the Contract provide that in order to take
100% payment of the Contract value the contractor shall furnish to the purchaser a Bank
Guarantee in the sum of 10% value of each consignment dispatched valid for ..........................

AND WHEREAS instead of furnishing separate guarantees as aforesaid the Contractor
wishes to furnish one guarantee as sum of 10% value of the Contract valid for ........................
and reckoned from the date.............................

NOW THIS DEED WITNESSES AS FOLLOWS

1.

In consideration of the promises the Guarantor hereby undertakes that the Contractor shall
duly supply, erect, test and commission (strike off which is not applicable) the aforesaid
material of the correct quality and strictly in accordance with the said contract failing which
the guarantor shall pay to the Purchaser on demand such amount or amounts as the
Guarantor may be called upon to pay to the maximum aggregate of RS. ...cccccccvvvvvvennnnnn.
being 10% of the Contract value.

The Guarantor shall pay to the Purchaser on demand the sum under clause 1 above without
demur and without requiring the Purchaser to invoke any legal remedy that may be available
to it to compel the guarantor to pay the same or to compel such performance by the
Contractor. Provided that where the Guarantor considers the demand of the Purchaser
unjustified, it shall nevertheless pay the same though under protest to the Purchaser and
shall not with-hold payment on that account.

This guarantee shall come into force the date hereof and shall remain valid for 12 (Twelve)
calendar months from the date of the Commissioning.... of the last consignment of goods
despatched which date despatch according to the Contract is the .........ccccccvvivviiviiiieivieeeneeee.
day of ............ if however, the period of the Contract is for any reason
extended thereby extending the said date and upon such extension, if the Contractor fails to
furnish a fresh or renewed bank guarantee for the extended period, the Guarantor shall pay
to the Purchaser the said sum of RS.........cccccoivviiiiiiie e, or such lesser sum as the
Purchaser may demand.

The guarantee herein contained shall not be effected by any change in constitution of the
Guarantor or of the Contractor.

Any account settled between the Contractor and the Purchaser shall be conclusive evidence
against the Guarantor of the amount due and shall not be questioned by the Guarantor.
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The neglect or forbearance of the Purchaser in enforcement of payment of any moneys the
payment whereof is intended to be hereby secured or the giving of time by the Purchaser for
the payment thereof shall in no way relieve the Guarantor of its liability under this deed.

The Purchaser and the Contractor will be at liberty to carry out any modifications in the said
Contract during the time of the said contract and any extension thereof, notice of which
modifications to the guarantor is hereby waived.

The expressions ‘The Purchaser and ‘The Guarantor’ and ‘The Contractor’ shall unless
there be any thing repugnant to the subject or context include their respective successors
and assigns.

Notwithstanding anything contained above, the liability of the Guarantor hereunder is
restricted to the said sum of RS..........cccceveeeeiiiiinnen. and this guarantee shall expire on the
............................ day of .......cccceeeeeeeiiieee.. 2000 ...........Uunless a claim under the
guarantee is filled with the Guarantor within six months of such date, all claims shall lapse
and the Guarantor shall be discharged from the guarantee.

IN WITNESS WHEREOF

For and on behalf of the Guarantor has signed this deed on the day and year first above written.

Witness :
1.
Signed by
(For and on behalf of Guarantor)
2.
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Annexure-8
Form of Agreement
(Referred to in clause 3 of GCC)
THIS AGREEMENT made on the day of 20
BETWEEN (hereinafter referred to as

“the Contractor”) of the one part AND the UJVN Limited (hereinafter called “the purchaser”) of the
other part;

WHEREAS the purchaser is about to erect and maintain the.....................
.................. (hereinafter called “the works”) and for the purpose requires the plants and
machinery mentioned and specified in certain general conditions, specifications, schedules,
drawings, form of tender, covering letter and schedule of prices which, for the purpose of
identification, have been signedby ........... ... ... ... ... on behalf of  the
Contractor and . .. . ... (the Engineer or
the Purchaser) on behalf of the Purchaser all of which are deemed to from part of this Contract as
though separately set out herein and are included in the expression “Contract” whenever herein
used.

AND WHEREAS the Purchaser has accepted the tender of the Contractor for the supply and
delivery of the said plant and machinery forthe sumof ... ........ ... ... ... ... ... ... ......

upon the terms and subject to the conditions hereinafter mentioned, which shall form an
integral part of this agreement.

NOW THESE PRESENT WITNESSES and the parties hereto hereby agree and declare as
follows, that is to say, in consideration of the payment to be made to the Contractor by the
Purchaser as hereinafter mentioned, the Contractor shall fully provide the said plant and machinery
for the said works on the terms and conditions mentioned in the Contract.

AND in consideration of the due provisions of the said plant and machinery by the Contractor
and due performance of his part of contract, the Purchaser does hereby for himself, his successors
or assigns covenant with the Contractor that he, the Purchaser, his successors or assigns will pay to
the Contractor the said SUM Of . . ... .. .. e

or such other sum as may be become payable to the Contractor under the provision of the
Contract, such payments to be made at such time and in such manner as is provided by this
contract.

IN WITNESS WHEREOF the parties hereto have signed this Deed hereunder on the dates
respectively mentioned against the signatures of each.

Signed Signed
(for and on behalf of the Purchaser) (Contractor)
(date) (date)
in the presence of in the presence of
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Annexure-9

ONMIEIUTE G S OFIRY VU™ L LJUAVY S (VLY 270 “O1 Dale -49-1¢
To be received on the letter head of Contractor

Certificate for EPF Compliance

Following Employees had worked during the billing period in UJVN Limited against the
following agreement:-

| | AgreememNo. | |
2 | Work |
3 | Bill No. & Date - |
4 | Billing Period From | To

S!\o ‘ Name of Employee l UAN No. ' e Remark
ges

- 4 === | |

p———— = (. - | }

— e [ Do L

L ’ | | | —

Itis certified that EPF of the aforesaid employees has been duly deducted and deposited/will
be deposited with EPF authorities within prescribed time. Copy of EPF-ECR (Electronic
Challan cum return) for the M/o............... is enclosed. It is also confirmed that, any liability
raised from EPF authorities on UIVNL against aforesaid agreement shall be borne by us.

Date : (Signature of Contractor)

Contractor’s employees worked in UIVNL premises during billing period have been checked
and verified from Attendance Register maintained in this office and all the aforesaid
employees were found in EPF-ECR forthe m/o ..........oooe.o... as submitted by contractor.

Date : (Engineer in charge)

Contractor’s employees worked in UIVNL premises during billing period have been checked
and verified from the copy of Attendance Register maintained in EE office and all the

aforesaid employees were found in EPF-ECR for the m/o ................... as submitted by
contractor.
Date : (DDO)
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SECTION-6: SAFETY MANUAL
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CHAPTER |
GENERAL

GENERAL:

The Engineers at site shall at all times exercise reasonable and proper safety precautions for the safety of the
people at all works under their control, in accordance with instructions contained in this Manual. They shall
also ensure strict compliance of the same by their subordinates. Also, they shall see that the contractors
executing works under their control adopt stipulated safety measures and adequately protect their workers.

In addition to instructions contained in this manual the safety regulations contained in the below mentioned ISI
codes shall also apply wherever the provisions in the ISI codes are exhaustive in nature:

10.

11.

12.
13.

14.

1.2

I.S. SAFETY CODES:

IS 3764
IS 4756

IS 7293

IS 7969

IS 4081

IS 3696

IS 3696

IS 4138

IS 818

IS 4912

IS 5121

IS 4130
IS 5916

IS 3016

1992 Excavation work
1978 Tunnelling Work (first revision)

1974 Working with Construction Machinery
1975Handling & Storage of building materials

1991 Blasting and related drilling operations.

1987Scaffolds & ladders (Pt. | (Pt. 1) Scaffolds)
1999 Scaffolds & ladders (Pt. Il (Pt. Il) ladders)
1977 Working in compressed air (Ist revision)
1968 Safety and health protection in electric gas in welding and

cutting operations.

1978 Safety requirements for floor and wall openings Railway and
toe Boards.

1969 Piling & other Deep foundations

1991 Demolition of Buildings (Ist revision)

1970 Construction involving use of hot bituminous materials.

1982 Fire protection in welding and cutting operations.

ENFORCEMENT OF SAFETY REGULATIONS:

1.21

1.2.2

General Managers/Chief Engineers, Superintending Engineers, Executive Engineers,
Supervisors and all other officials in charge of execution of work at the various organisational
levels in the project shall ensure strict enforcement of safety regulations in the execution of
works.

To assist the executive and supervisory staff of the project in spelling out the safety
programmes and regulations prescribed in the Manual, a separate safety unit should be
included in the project staff. This unit should consist of a Safety Engineer of the rank of
Executive Engineer or Senior Assistant Engineer and a number of safety inspectors to assist
him. The number of safety inspectors will depend on the magnitude and distribution of work.
The safety engineer will be directly responsible to the General Manager or other Engineer-in-
Charge of the project in keeping him informed of the compliance or otherwise of all safety
regulations and standards by the various executives, supervisory staff and contracting firms and
assist him in maintaining safe standards of working.

The detailed duties of the safety staff shall be as under:

T.N. 07/EE(M)/RPSK/2025-26 OFFICE OF THE EXECUTIVE ENGINEER (M) RPS KALAGARH 55




1.3

1.4

Hiring of one no. diesel driven non AC light motor vehicle Section-VII
for emergency duties for a period of twelve months at (Safety Manual)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal.

1.2.2.1 To look into all procedures and practices and examine temporary structures, the
failure of any of which may result in an accident.

1.2.2.2 To go around the works regularly and advise the contractors and the department as to
the measures to be taken to ensure safety of the works whether under the contractors
or under the department.

1.2.2.3 To see that the rules and regulations laid down in the safety manual are observed.
Non-compliance with these regulations if any, should be brought to the notice of the
Safety Engineer.

1.2.2.4 To develop and execute programmes for the training of supervisory personnel in the
application and observance of safety practices.

1.2.2.5 To receive and analyse reports of all accidents and fires and initiate corrective actions
warranted by the situations.

1.2.2.6 To conduct safety education and propaganda.

1.2.2.7 To recommend revisions or additions to the safety manual on safety measures in the
light of project experience.

1.2.2.8 To prepare safety posters, signs, displays, leaflets, bulletins, etc., and display them on
neat attractive bulletin boards. Cartoons may also be displayed.

1.2.2.9 Suggestions from the workers may also be obtained by means of suggestion boxes
which may be kept at various places.

1.2.2.10 Make certain that all Central Government, State Government or local laws and
ordinance are complied with

1.2.3 A Project Safety Committee shall be constituted under the Chairmanship of General Manager of
the Project, and shall have members from amongst the Senior Officers, Safety Engineer and
representative of the contractor. The number of the members may vary and shall be decided by
the General Manager according to the magnitude of the work and jobs involved. This
Committee would meet from time to time, generally supervise the Safety arrangements, advise
and give suggestions to the Safety Engineer, and consider the reports of the safety engineer.

CONTRACTORS' SPECIAL RESPONSIBILITIES:

1.3.1 The contractors shall at all times exercise reasonable and proper precautions for the safety of
the people on the works and shall comply with the provisions of current safety laws, building
and construction codes of the State Governments as may be applicable. All machinery and
equipment and other sources of physical hazards shall be guarded in accordance with the
requirements of this manual and regulations or laws of the State Governments of the
Government of India.

1.3.2 In order to supervise the work from point of view of safety, the contractor shall provide a full
time Safety Engineer who shall report and be responsible to the Safety Engineer of the Nigam,
an executive or his designated representative and shall be responsible for coordinating the
safety Programmes

1.3.3

1.3.4 The contractor shall provide all necessary fencing and lights to protect the public from accidents
and shall be bound to bear all the expenses of defence of every suit, action & other
proceedings at Law that may be brought by any person for injury sustained owing to neglect of
the above precautions and to pay any damages and costs which may be awarded in any such
suit, action & proceedings to any such persons or which may with the consent of the contractor
be paid to compromise any claim by any person.

IMPORTANT SAFETY RULES:
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14.1

1.4.2

143

1.4.4

145

1.4.6

1.4.7

1.4.8

1.4.9

Each employee shall be provided initial indoctrination regarding safety by the contractor so as
to enable him to conduct his work in a safe manner.

No employee shall be given a new assignment of work unfamiliar to him without proper
introduction as to the hazards incident thereto, both to himself and his fellow employees.

Under no circumstances shall an employee hurry or take unnecessary chances when working
under hazardous conditions.

Employees must not leave naked fires unattended. Smoking shall not be permitted around fire
prone areas and adequate fire fighting equipment shall be provided at crucial locations.

Employees under the influence of any intoxicating beverage, even to the slightest degree
should not be permitted to remain at work.

There shall be a suitable arrangement at every worksite for rendering prompt and sufficient first
aid to the injured under the guidance of a Medical officer.

The staircases and passageways, shall be adequately lighted.

The employees when working around moving machinery, must not be permitted to wear loose
garments. Safety shoes are recommended when working in shops or places where materials
or tools are likely to fall. Only experienced workers shall be permitted to go behind guard rails or
to clean around energized or moving equipment.

The employees must use the standard protection equipment intended for each job. Each piece
of equipment shall be inspected and after it is used.

ACCIDENT REPORTS:

151

152

153

Monthly reports on prescribed proforma of all accidents shall be promptly submitted to the
Safety Engineer of the Nigam, with a copy to the Engineer-in-Charge giving such data as may
be prescribed by the contracting officer.

On the occurrence of any accident a report should be made to the Safety Engineer of the
Nigam with a copy to the Engineer-in-Charge within 12 hours of the occurrence of the accident.
In case of fatal accidents or those which are so serious that they are likely to result in the death
of any workman, a report should be made immediately to the Engineer-in-Charge of the work.

The following sample forms (specimens attached at the end of this Chapter) may be used for
reporting accidents and keeping relevant statistics:

INJURY REPORT-PRELIMINARY
(To be submitted immediately after the accident)
(N.B.)-Answers to all the items should be precise and definite.

NO. i
Date.......coovveveiinnnnn

a. Name of the person injured

b. Sex, Adult/Minor

c. Department/Project/Division

d. Designation

e. Regular/Work Charged/ Muster-Roll /Contractor's employee

f. Date & hour of accident
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Section-VII
(Safety Manual)

g. Cause of accident

h. Fatal, serious or minor

To
Medical Officer

i. Nature of injury

j- Period of estimated disablement.

Distribution:

1. Engineer-in-Charge

2. Safety Engineer

C. INJURY REPORT-DETAILED
Project............ Date of Report...............
Section-l Name............. Age............. Occupation

Who was injured? Employer...How long employed....

Salary or wage....Dates of previous injuries
Remarks.........cccooviiiiininnnn,

Section-I| Date of injury........... Time

Time & Place  Exact place where injury occurred...................

Section-ll| Describe injury...........cc.coceeene.
Name & Severity of INJUry........ccooveiiiiiiiieee,

Did injury result in death or
Probable permanent disability...............

Yes/ No.
Return to work ............ccoveviiiiinnnn.
Date of death ............ccooeiiiinnin,
Section-1V (Description of Accident which caused the injury)

Signature with designation of
Reporting Officer

Signature of Medical Officer.
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Section-VII
(Safety Manual)

Section-V Type of Accident (Check one)
Fall of person- Same level
Falls of persons-One level to another
Flips (Causing strains not falls)
Struck by flying, rolling, sliding object
Stepping in or on object
Strains or sprains-lifting
Struck by or cut by hand tools
Other injuries from handling objects.
Burning or scalding
Electric shock or flash Explosions
Caught in or between
Striking against object
Struck by or run over by vehicle

Buried or partially buried by collapse of sides or fall of material

Drowning or suffocation
Poisoning, Infection
Other Describe.......................

Section VI (Supervisor/Foreman's Statement)

| have personally investigated this accident, and concur in the analysis of causes given below:

Signature of Foreman or other Immediate Superior.

Causes of the Accident

(To be completed by the Safety Engineer)

For one cross (x) in the appropriate box in Section 7, Mechanical causes; and one cross (x) in Section
8, Personal causes, Select the cause in each Section which could have been most readily removed and the
removal of which would have helped most to prevent the accident. In addition to marking the appropriate box,
describe briefly but exactly the causes selected. Secondary or contributing causes may be indicated by

drawing a circle in the appropriate box.

Section VII Improper guarding......................

(Unguarded, inadequately guarded, guard removed etc.)

Defective substances or equipment.......

(Broke, poorly designed, slippery, defective brakes etc.)

Hazardous arrangement........ ..o

poor labour, poor house-keeping, loose rock etc.)
Improper illumination.......................

Improper ventilation........................

(poor, dusty, gassy, high humidity, excessively hot etc.)

Improper dress or appeal..................
(Goggles, gloves, shoes, hard hat respirator etc.)

(Unsafely piled material,
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No mechanical cause Insufficient data to classify

Section VIII (Personal Causes)
Injured person Other person

Physical or mental defect....................
(Poor eye sight, arm amputated, deaf, epilepsy, etc)

Lack of knowledge or skill..................
(Unable to read, poor training, etc.)

Wrong attitude................oo
(Deliberate, chance-taking, disregard for instructions, etc.)

No Personal causeslinsufficient data to classify

Section IX (Supervisory Fault)
Was Inadequate or faulty supervision or foremen ship a cause or contributing cause of this
aCCIdENt? ..o
(Yes or No)

EXplain ..o

Section X (Corrective Action)
What has been done to prevent the occurrence of similar accidents in the
FULUNE e
This Report submitted by..............coooiiiiiini.
(Safety Engineer)

Approved...........ooeeiinnnn.
(Construction Engineer or Superintendent)

. _____________________________________________________________________________________________|
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CHAPTER 2
CONSTRUCTION
SCAFFOLDS:
2.1.1 Scaffolds of proper type shall be provided for all work that cannot be done from the ground or

212

2.13

214

2.15

from part of a permanent structure or from a ladder or other available means of support and
safe means of access shall be provided to every place at which workers are required to work.

Every scaffold and every part thereof including supports shall be of good construction, of
suitable and sound material and of adequate strength for the purpose of which it is used and it
shall be properly maintained. Construction and dismantling of every scaffold shall be under the
supervision of a competent person. Boards and planks used for the floors shall be of uniform
thickness, butt jointed, closely laid, and securely fastened in place.

Every scaffold shall be securely supported or suspended and shall, where necessary be
sufficiently and properly strutted or braced to ensure stability. The use of cross braces or
framework, as means of access to the working surface shall not be permitted.

All scaffolds or working platforms of any nature shall be securely fastened to the building or
structure, or if independent of the building shall be braced or guyed to prevent sway.

SUSPENDED SCAFFOLDS:

2.1.5.1 Outriggers or other means of supports of suspended scaffolds shall be of adequate
length and strength, (not more than 2m length unless specified by the Engineer-in-
Charge) properly constructed, installed and securely fixed by anchor bolts or other
equivalent means.

2.1.5.2 Ropes chains, or other means of suspension shall be of good construction, sound
material, adequate strength and free from patent defects and properly secured. The
ropes and chains shall have a factor of safety of 8.

2.1.5.3 The platform shall not be less than 45 cms wide and points of suspension not more
than 3 metres apart and so arranged or secured that at the working position the edge
is as close as practicable to the working face when persons have to work in a sitting
position.

2.1.5.4 All rolling scaffolds shall be equipped with a positive locking device to prevent
accidental movement of the scaffolds. These shall be periodically tested.

2.1.5.,5 Suspended scaffolds shall be tested as frequently as may be necessary to ensure
that minimum safety factors are maintained. The test will be made by raising the
working surface 30 cms above the ground and loading it with at least three times the
maximum weight that will be imposed upon it.

2.1.5.6 Skips, buckets, baskets and similar equipment shall only be used for work of short
duration when use of suspended scaffold is unreasonable and shall be used under
the supervision of a responsible person. The skip, bucket or basket shall be at least
75 cm deep.
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2.1.5.7

2.158

2.15.9

2.1.5.10

21511

2.1.5.12

2.15.13

2.15.14

Trestle scaffolds shall not be of more than three tiers and the working platform shall
not be more than 4.5 metres above the ground or floor or other surface upon which
the scaffold is erected, and no trestle scaffold shall be erected on a suspended
scaffold.

Men shall not be allowed to work from scaffolds during storms or high winds.

If scaffolds are to be used to a great extent or for a long period of time, a regular plank
stairway, wide enough to allow two people to pass, shall be erected. Such stairways
shall have hand rails on both sides.

When work is being performed above a scaffold platform a protective overhead
covering shall be provided for the men working on the scaffold.

Whenever workmen have to work or constantly pass under a scaffold on which men
are working a screen or other protection shall be provided to catch any falling
material. Such protection shall extend outside the scaffold properly in order to catch
any material falling off the edges of scaffold platforms. 12 mm wire mesh netting of
No. 18 gauge or better may be used for this purpose.

Side screens shall be provided on scaffolds erected along passageways or other
thorough fares.

On high scaffolds a netting or equivalent guard shall be provided for the space
between toe-boards and railings.

During dismantling of scaffolds necessary precautions shall be taken to prevent injury
to persons due to fall of loose materials, bracings and other members of the scaffold
shall not be removed prematurely while dismantling, the entire scaffold shall be
maintained stable and rigid so as to avoid the danger of collapse. Nails from the
planking and various members of the scaffold shall be carefully removed and all
material carefully piled.

2.2 PLATFORMS, GANGWAYS AND RUNS:

2.2.1

2.2.2

2.2.3

All working platforms, gangways and runs from which workers are liable to fall more than 2 meters

shall be:

22.1.1 Of adequate width depending upon the type of work done and closely boarded, planked or
plated. For platforms the width shall not be less than 60 cms. For gangways and runs the
minimum width shall be 45 cms but when such gangways or runs are used for passage of
materials the width shall not be less than 60 cms.

2.2.1.2 Provided with suitable guard rails of adequate strength to a height of 1 metre above the
working surface and toe-boards of at least 20 cms in height to prevent fall of persons,
materials or tools.

Every platform gangway run or stairs shall be kept free from any unnecessary obstruction, material or
rubbish and from any projecting rails, and when they become slippery appropriate steps shall be
taken by way of sanding, cleaning or otherwise to remedy the defect.

Each supporting member used in the construction of runways, platforms, ramps and scaffolds shall be
securely fastened and braced. The supporting member shall be placed on a firm, rigid, smooth
foundation of nature that will prevent lateral displacement. The thrust-out members from which a
scaffold is suspended shall be sufficiently strong and shall extend at least 30 cms outside the platform
being suspended and have a stop block or bolt at the outer end.

PLATFORMS:
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2.2.6

2.2.7

2.2.8
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The minimum uniformly distributed design load per sg. metre of platforms shall be 300 kgs. In case of
stone masonry it shall be 450 kg per sg. metre. Any concentrated load at any point in the span shall
not exceed the designed uniformly distributed load. A factor of safety of 4 shall be adopted. Planking
shall not be less than 30 mm thick.

A scaffold platform plank shall not project beyond its end-supports to a distance exceeding four times
the thickness of the plank unless it is effectively secured to prevent tipping.

Cantilever of scaffold planks shall be avoided. Ledgers or putlogs should be erected to support the
ends of such planks.

Where planks are butt jointed, two parallel putlogs must be used, not more than 10 cms apart, giving
each plank sufficient support.

The following minimum widths of platforms for various types of scaffolds are recommended:

2.2.8.1 Where platform is not more than 2 meters above the ground or solid floor:
22811 For painters, decorators and similar work men.......... 30 cms
22812 For other types (Men and Tools only)......... 50 cms

2.2.8.2 Where platform is more than 2 metres above the ground or solid floor;
22821 For men, tools & materials ....... 120 cms

2.2.8.2.2 For men, tools, material & vehicles ...... 150 cms

GANGWAYS AND RUNS:

All planks forming a gangway or run shall be so fixed and supported as to prevent undue or unequal
sagging.

No gangway or run the slope of which exceeds 1 vertical to 1/» horizontal shall be used.

Where the slope of a gangway or run renders additional foot-hold necessary, and in every case where
the slope is more than 1 vertical to 4 horizontal, there shall be provided proper stepping laths which
shall:

22111 be placed at suitable intervals, and

2.2.11.2 be of the full width of the gangway or run except that they may be interrupted over a
width of not more than 10 cms to facilitate the movement of borrows.

LADDERS:

2.3.1

2.3.2

2.3.3

Every ladder and step-ladder shall be of good construction, sound material and adequate strength.
These shall be inspected at least one a fortnight and observations recorded.

23.1.1 No ladder with defective or missing rung or with any rung which depends for its support
solely on nails, spikes or other similar fixing shall be used.

23.1.2 Wooden ladders should not be pained as point covers up defects but linseed oil or clear
varnish should be used.

The use of ladders for other than a means, of access should be eliminated as far as possible.
Whenever a platform is 1-5 meters or more above the ground, a ladder or stairway shall be provided,

one for each successive platform. Safe access from and to ladders or stairs must be provided at all
platforms.
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Every ladder used for a vertical height of more than 9 metres shall be provided with an intermediate
landing and vertical distance between two successive landing places shall not exceed 9 metres. All
intermediate landings shall be provided with suitable guard rails to a height of at least 1 metre above
the landing place.

Where a ladder is used as a means of communication or as a working place the ladder shall rise, or
adequate hand-hold shall be provided, to a height of at least 1 metre above the place of landing of the
highest rung to be reached by the feet of any person working on the ladder, as the case may be, or if
that is not possible to the greatest practicable height.

When using a ladder or a step ladder, the user should always face the ladder. The transportation of
materials by ladders should be reduced to the minimum. Tools and materials should wherever
practicable, be pulled up with a rope.

Ladders should not be placed in front of doors opening towards the ladders or against window
sashes. Stepladders should be opened out fully before use. Two ladders should be spliced together
to provide access to a greater height than when a single ladder is used.

When permanent or portable ladders are used, the upper ends shall extend 110 cms above the
platform. Portable ladders shall be securely fastened at the bottom and top.

All ladders shall be periodically inspected. The stability of ladders should be tested before using it.
A ladder should not be placed upon a box, barrel or other movable insecure object.
Portable ladders should be in a safe position before being climbed. The slipping of a ladder at either

end should be carefully guarded against, especially where the supporting surfaces are smooth or
vibrating. If necessary, a person shall be stationed at the base of the ladder to prevent it from

slipping.

2.4 OPENING, DANGEROUS CORNERS, BREAKS OR EDGES & SLOPPING SURFACES:

24.1

2.4.2

2.4.3

Every accessible opening through which any person is liable to fall a depth of more than 12 metres or
to fall into any liquid or material so as to involve risk of drowning or of serious injury shall be provided
with guard rails 1 metre above the edge and toe boards at least 20 cms high or a covering to prevent
fall of persons, tools or materials through the opening.

Every dangerous corner, break or a edge or any structure which is accessible to any person shall be
provided with guard rails of adequate strength and, if necessary, with the toe boards.

Any person employed on a sloping surface of a vertical fall of more than 2 metres shall be provided
with suitable ladders or crawling boards properly secured and a suitable working platform fitted with
suitable guard rails and in case it is impracticable or inappropriate to provide such ladders, crawling
boards or working platforms, suitable safety belt of sound material and in good condition with a rope
of adequate strength and length enabling the wearer to attach himself to a secure anchorage shall be
supplied, or where the wearer cannot so attach himself, a second person shall attach or hold the rope
in a secure manner.

2.5 WELDING AND CUTTING:

251

25.2
2.5.3

All welding and cutting shall be done by workmen who are thoroughly trained in the work or by
trainees under competent supervision. Shields shall be placed around the work to protect persons
from glare.

Welding and cutting shall be not done in the immediate proximity of flammable materials.

Welders and helpers shall wear non-combustible helmets and gloves during welding operations they
should be careful to keep out of the line of sparks and hot metal; and they should wear clothing free
from grease, gasoline, oil and other flammable materials.
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Oxygen and acetylene cylinders or container shall never be permitted in small spaces of
compartments where welding operations are in progress.

A helper shall always be at hand to shut off the gas in case of an accident when the welder is working
in a space from where escape is difficult.

All welding operations should be carried out in a well-ventilated space. Where any considerable
amount of welding is to be done, an exhaust system for carrying away the fumes should be installed.
If brass, bronze or zinc is to be welded, a suitable respirator should be worn if exhaust system is not
installed.

All torches, regulators, cylinders and other such equipments shall be of an approved design, regularly
inspected and kept in good condition. Defective apparatus and equipment shall be removed services,
replaced or repaired and re-inspected before again being placed in service. Repairs shall be made
only by persons thoroughly familiar with such apparatus.

Welders and helpers shall wear suitable eye-protective devices during welding and cutting operations.
Eyes exposed to welding or flashes should be washed with Rose water for better relief.

FIRE PROTECTION:

To avoid fire hazards the following additional precautions should be observed on all oxy-acetylene
cutting and welding:

2591 Keep hose and cylinder valves free from grease, oil, dust and dirt.

2592 Keep cylinders away from stoves, furnaces and other sources of heat.

2.59.3 Only 'Gas Lighter' be used to light the torch.

2.5.9.4  Avoid use of oxy-acetylene flame in confined spaces.

2595 Clean thoroughly with steam all containers that have been used for storage of flammable
liquids, or wash with hot water and soda, and ventilate thoroughly before welding and
cutting.

2.5.9.6  When testing for leaks use only soap water and watch for bubbles.

2.5.9.7 Valve protection caps shall be in place when cylinders are not in use.

2.5.9.8 All employees shall be made familiar with the location and proper use of fire extinguishers
in their area of work.

GAS CYLINDERS:
Due care shall be taken while loading and unloading oxygen/acetylene gas cylinders.

Gas cylinders shall be kept up right in approved safe places where they cannot be knocked over, and
well separated from radiators, furnaces and combustible materials. These safe places shall be
painted with appropriate warning signs. Empty cylinders should be marked "EMPTY' and the valves
closed. Loaded and empty cylinders should be kept in separate places.

Oxygen cylinders shall not be stored in close proximity to acetylene cylinders or other fuel gas inside
the building and in no circumstances either oxygen or acetylene cylinders shall be stored under direct
rays of sun or in places where excessive rise of temperature is likely to occur.

Tempering with or attempting to repair safety devices or valves of gas cylinders shall be prohibited
and if trouble is experienced in any cylinder, a report shall be sent to the supplier forthwith describing
the character of the trouble and particulars of the cylinder.
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When acetylene cylinders are coupled, approved flash arrestors shall be inserted between each
cylinder and the coupler block or between the coupler block and the regulator and only cylinder of
approximately equal capacity shall be coupled.

Cylinders found to have leaky valves or fittings which the closing of the valve will not stop shall be
taken into the open way from any source of ignition, and slowly drained of gas.

Electric magnets or direct slings shall not be used for handling cylinders and only special cradles shall
be used.

HOSES AND TORCHES

The hose shall be specially designed for use on cutting and welding operations. Special care shall be
taken to avoid interchange of oxygen and acetylene hoses, as the mixture of these gases is highly
explosive. Some coloured code should always be used on each gas-red for fuel gas and black for
oxygen. Glycerine shall be used for lubricating valves.

Some manufactures dust the inside of the hoses with fine talc, new hoses shall, therefore, be
thoroughly cleaned on the interior before attaching to the torch. Compressed air shall never be used
to clean hoses as it may contain oil from the compressor. Oxygen shall be used to clean oxygen
hoses and acetylene shall be used to clean acetylene hoses.

Torches that leak at any connection get hot, or flash black shall not be used. Copper or brass wire
shall be used to clean the tips. Hardwood sticks may also be used.

GAS WELDING AND CUTTING OPERATIONS:

The gas cylinders shall not be used unless fitted with the following: high pressure gauge on cylinder,
reducing valve with pressure regulator and safety relief device, low pressure gauge for indicating
pressure on the torch. The fuel gas and oxygen cylinder shall have left hand and right hand threads
respectively so, that they cannot be interchanged.

Cylinder valves shall be opened only with hand wheels or tools, specially designed for that purpose
and left in place while cylinders are in use. Cylinder valves shall be closed when not in use.

Since an explosion may occur oxygen/acetylene gas cylinders and fittings shall be kept away from oily
or greasy substance and shall not be handled with oily hands or gloves. A jet of oxygen shall not be
directed at oil surfaces, greasy clothes, or within a fuel oil other storage tank or vessel.

Under no circumstances shall acetylene be used at a pressure exceeding 1.1 kg per sq. cm. Oxygen
pressure should always be such that acetylene does not flow back into the oxygen cylinder, as oxy-
acetylene mixture is highly explosives.

After attaching the regulator and before opening the cylinder valve, the operator should see that the
adjusting screw of the regulator is released. Oxygen should not be permitted to enter the regulator
suddenly. The cylinder valve should be opened slowly.

Oxygen and acetylene hoses shall be tapped or clamped together at 1 meter intervals. Tape shall
never be used to make repairs to hoses.

Oxygen or acetylene cylinders shall never be placed where they can be contacted by electric wires or
with ground wires of electrical equipment. If electric arc welding is being done in the same vicinity,
such precautions as necessary must be observed to make sure that the oxygen-acetylene gas
equipment does not come in contract with electric are welding equipment.

Closed tanks or containers shall never be welded until they are thoroughly cleaned, dried out and
ventilated and it has been determined that they contain no explosive or harmful fumes.

No smoking shall be permitted by workmen or welders, while handling gas cylinders.

ELECTRIC ARC WELDING AND CUTTING:
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The flash from electric are welding is much more severe than that from oxy-acetylene welding,
therefore, the welder shall have adequate eye protection and all persons working in the immediate
vicinity should wear suitable coloured goggles unless the work is completely shielded.

Welding shall not be done in the presence of any person not amply protected from the flash. Persons
should never look at an electric are with the naked eye; to do so may cause serious eye injury.

Only heavy-duty electric cable with unbroken insulation shall be used, and all connections shall be
water-proof. All connections shall be checked before welding is started, and frequent inspection shall
be made during welding operations.

When it is necessary to couple several lengths of cable for use as a welding circuit and occasional
coupling or uncoupling is necessary, insulated cable connectors shall be used on both the ground line
and electrode holder line.

Frames of all electric welding machines operated from power circuits shall be effectively grounded.

When the operator has occasion to leave his work or stop work for any appreciable time, the power
supply switch in the equipment should be opened and the unit shut down.

PAINTING:

Packages containing paints, varnishes, lacquers or other volatile painting materials shall be kept
tightly closed when not in actual use, and shall be placed where they will not be exposed to excessive
heat, sparks, flame, or direct rays of the sun.

FIRE HAZARD:

Most paint materials are highly combustible, and every precaution should be taken to eliminate
danger from fire.

2.6.2.1 No attempt should be made to heat paint materials except by placing containers in air, or
water at moderate temperature. Dirty wiping rags, paint scrapings and paint saturated
debris, which always involve the hazard of spontaneous combustion or ignition from other
sources, should not be allowed to accumulate but should be collected and disposed of at
frequent intervals.

2.6.2.2 Smoking, open flame, exposed heating elements, and other source of ignition of any kind
should not be permitted in paint stores or area where spray painting is done.

2.6.2.3 Fire extinguishers of appropriate capacity shall always be at hand where flammable paint
materials are being mixed, used or stored. Sandpails or extinguishers of the carbon
dioxide and carbon tetrachloride type are generally effective.

PROTECTION FROM DUST AND FUMES:

Apart from its explosiveness, air laden with dust or fumes may cause suffocation or other respiratory
injury and may also have toxic effects through the skin or alimentary system. In painting, the dust
comes chiefly from operations preparatory to painting such as sand blasting, scaling, scraping and
brushing. Injurious fumes are given off when volatile paint materials are being mixed or applied
specially when they are sprayed, Dust and fume nuisance is most dangerous in constricted spaces.
Coal tar paint fumes are particularly obnoxious.

2.6.3.1  Workmen must be provided with an ample supply of fresh air. If natural circulation is not
adequate, artificial ventilation shall be provided. Ventilation shall be sufficient to carry away
harmful accumulations of dust and fumes or workmen shall wear approved type
respirators.

T.N. 07/EE(M)/RPSK/2025-26 OFFICE OF THE EXECUTIVE ENGINEER (M) RPS KALAGARH 67




2.6.4

2.6.5

Hiring of one no. diesel driven non AC light motor vehicle Section-VII
for emergency duties for a period of twelve months at (Safety Manual)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal.

2.6.3.2 Spray-painting operations shall be so confined as not to contaminate the air where other
men are working. Spray gun operators should be required to wear clothing, which fits
snugly at the ankles, neck and wrists and should wear gloves, goggles and respirators.

HANDLING PAINT MATERIALS:

Serious harm may result if the skin is exposed to prolonged contact with paint materials. Injury may
take the form of burns or toxic effects resulting from absorption into or through the skin. It is well be
avoid the use of pain solvents for cleaning the skin. These materials are not only injurious
themselves, but they also carry poisonous ingredients of the pain into the pores of the skin. There
area a number of protective creams which may be applied to the skin before exposure to paint
substances, and which wash off easily in warm soapsuds, taking paint off with them. The use of
protective creams by all painters is recommended.

Food shall never be placed where it might be exposed to fumes or dust from paint. Painters should
clean their hands before eating.

CREOSOTE

Creosote is a lumber preservative and is closely related to carbolic acid. Extreme care is required to
prevent contact with the skin or eyes, as it will cause severe burns. Protective cream or jellies should
be used on exposed skin surface when engaged in handling creosoted materials. Affected parts of
the body should be washed immediately, and in most cases the services of a physician should be
secured.

CHAPTER 3
PLANT AND MACHINERY

3.1 TOOLS

HAND TOOLS:

All hand tools shall be kept in good conditions and used only for the purpose for which designed.

3.1.1 Tools having mushroomed/heads, spilt or defective handles, worn parts, or other defects that

will impair their strength or render them unsafe for use, shall be removed from service and shall
not be reissued until the necessary repairs have been made.

3.1.2 All sharp tools shall be kept in sheaths, shields, tool chests, or other containers when not in

actual use, to protect the tools, the workers and other persons.

3.1.3 Tools shall not be left on scaffolds, ladders or overhead working spaces when not is use. When

work is being performed overhead on scaffolds or ladders, containers shall be used to hold
tools and prevent them from failing.

3.1.4 The practice of throwing tools from one location to another, from one employee to another or

dropping them to lower levels, shall not be permitted. When it is necessary to pass tools or
material under the above conditions, suitable containers and/or ropes shall be used.

3.15 Sharp-edged or pointed tools shall be carried in workmen's pockets.

3.1.6 Only non-sparking tools shall be used in location where sources of ignition may cause a fire or

explosion.

PNEUMATIC AND POWER TOOLS:

3.1.71 Hand tools and portable power tools should be inspected frequently for worn-out parts and

connections. The sudden cessation of operation or the 'Kicking' or 'bucking' or such a tool
may cause a serious accident especially when the operator is at an elevation exposed to the
danger of falling.
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3.1.7.2 In using heavy tools, it is best to support them where possible from some detached object or

support in order to safeguard the operator's feet.

3.1.7.3 Loose clothings with free ends should be worn by operators of portable electric drills,

reamers, etc. Neither should gloves be worn. Smooth overalls should be worn with the
jumper tucked in.

3.1.7.4 All tools should be laid flat when not in use. They should never be kept standing on the

3.1.8

3.1.9

3.1.10

3.1.11

3.1.12

3.1.13

3.1.14

3.1.15

3.1.16

3.1.17

3.1.18

3.1.19

nozzle or cutting edge.
PNEUMATIC TOOLS:
Pneumatic tools shall be used only by employees familiar with and properly instructed in their use.
Pneumatic tools shall be kept in good operating condition thoroughly inspected at regular intervals
and particular attention given to control and exhaust valves, hose connections, die clips on hammer,

and the chucks of reamers and drills.

Safety clips or retainers shall be installed on pneumatic impact tools to prevent dies and tools from
being accidentally expelled from the barrel.

Pressure shall be shut off and exhausted from the line before disconnecting the line from any tool or
connection.

Safety lashing shall be provided at connection between tool and hose.

Air hose shall be suitable to safely withstand the pressure for which it is intended. Leaking or
defective hose shall be removed from service.

Hose shall not be laid over ladders, steps, scaffolds or walkways in such a manner as to create a
tripping hazard.

The use of compressed air for blowing direct from hands, face or clothing is prohibited.

POWER TOOLS:

Power actuated tools shall be used only by persons who have been trained and instructed in their
safe use.

Such supervision and safeguards as are necessary to prohibit their use by unauthorised persons shall
be provided.

In electrically operated tools a three-conductor cord shall be used so that a ground wire may be taken
off the tool.
Even a slight electric shock may result in a sudden jump on the part of the operator resulting in a bad
fall or a severe bump or fracture.

Connecting cord should have oil resistant rubber insulation. Protection against kinking should be
provided by the use of the short coiled steel spring or rubber protecting tube securely fastened in
place at the motor end. Care should be taken to see that strain on the wires is not transmitted to the
connection at the terminal or binding post.

3.1.19.1 Never oil an electric motor to excess. This oil may prove harmful to cord insulation.
3.1.19.2 When a motor is in storage, coil the card in a free coil, not around the motor.

3.1.19.3 Inspect cord frequently.

3.1.19.4 Do not lay cord on oily or chemically saturated floor while the tool is in use.

3.1.19.5 Never pull on the cord when it is kinked or pinched.

T.N. 07/EE(M)/RPSK/2025-26 OFFICE OF THE EXECUTIVE ENGINEER (M) RPS KALAGARH 69




3.1.20

3.1.21

3.1.22

3.1.23

3.1.24

3.1.25

Hiring of one no. diesel driven non AC light motor vehicle Section-VII
for emergency duties for a period of twelve months at (Safety Manual)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal.

3.1.19.6 Do not lower or lift the tools with the cord; use a small rope.
3.1.19.7 Do not leave the cord where a car or truck might run over it.

Premature starting of the motor presents a major hazard. Wherever possible, select tools that are
equipped with safety devices to guard against this danger.

The use of power actuated tools is prohibited in explosive or flammable atmospheres.
JACKS:

Maximum working load shall be permanently marked on a jack and it shall be provided with a positive
stop to prevent over travel unless this is impracticable in which case the jack shall carry a warning that
a stop has not been provided. Every jack shall be thoroughly examined at suitable intervals
depending upon service conditions.

STORAGE BATTERY:

Care shall be exercised in handling acids.

When preparing electrolyte the acid must be added slowly to the water until the solution has the
proper specific gravity. Never bring an open flame near or allow sparks to shower on a storage battery
as the gases produced are explosive under certain conditions.

Ordinary baking soda will prevent skin and eye burns, if used with water immediately after contact

with the acid or electrolyte. If soda is not available, a weak solution of ammonia or plain clear water
can be used.

3.2 DRILLS:

3.2.1

3.2.2

3.2.3

3.24

3.25

3.2.6

3.2.7

All drilling equipment shall be kept in good working order. Safe handling and lifting methods should
be used.

Drills shall be stopped before greasing the machinery or moving parts.
Crown blocks shall be mounted securely and should be inspected frequently for loose connections.

Drillers should be required to block all finished drill holes over 10 cms in diameter before moving to a
new location.

When using compressed air drills as well as other compressed air driven equipment the hose
connections should be made only after the pressure has been released.

Electrically operated drills and all other electrically driven equipment should be provided with specially
insulated power transmission cables with water-proof connections.

The use of gas engine or petrol engine driven drills underground shall be prohibited. If used on open
air work the engine shall be kept in good operating condition, and the operator shall be trained in the
use of the tool, including necessary precautions to avoid burns from the engine. The engine shall be
stopped while filling the fuel tank.

3.3 ROPES, CHAINS AND SLINGS:

3.3.1 The use of ropes, cables and chains shall be in accordance with the safe usage recommended

by the manufacturer.

3.3.2 No chain or rope shall be used unless:

3.3.21 It is of good construction, sound material, adequate strength and free from patent defects.
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3.3.2.2 Safe working load is plainly marked on it or an identification number is marked on it and
the safe working load corresponding to this number is entered in a register maintained by
the person-in-charge.

CHAINS:

All chains in continuous use shall be inspected once a month. Each chain shall be measured for
length at each inspection. If a stretch of 2.7 cms in 1 metre is found, it shall be inspected for cracks.
Any link that shows evidence of a crack or cross-section reduction by wear, nicks or cuts shall be
removed. The reduced link section shall never be less than two-thirds of the original section.

No chain shall be used which has been broken and mended with a bolt, nor shall the end of the chain
be bolted to the chain to form a loop.

Chains shall never be knotted, nor shall they be shortened by twisting the chain.

Before any strain is put on the chain, it shall be inspected to see that all links are lined up so that the
pull is through the long diameter of the link.

All chains except those mentioned below shall be annealed once a year (6 months for 12mm bar
chains and below) when in continuous use. This work shall only be attempted by competent men
having the proper facilities for such work. The particulars of annealing or heat treatment and tests
shall be entered in the register maintained for the purpose. It is recommended that all chains be
returned to the manufacturer for annealing. Chains that need not be annealed are:

2.5.9.9 Bridle chains attached to derricks or masts;
ii) Chains made of malleable cast iron;

i) Plate link chains;

ii) Chains of Steel; and

iii) Pitched chains.

FIBRE ROPES:

Manila, sisal or hemp ropes are commonly used. For all normal use pure manila rope which is hard
but pliant should be used. Sisal rope is 2 to 3 times as strong as manila rope, but its fibre are hard
and stiff and have a tendency to splinter. Hemp ropes are as strong as manila ropes, but they are
more soft.

The weight, breaking strength and safe working strength with a factor of safety of 8 of standard
manila rope(3 strand) are given in the table below( The values are only suggestive):
TABLE 5.1

Diameter Weight Strength(Kgs)
(mm) per feet Breaking Working
(kgs)
6 0.97 270 35
12 0.110 1200 150
18 0.250 2500 310
25 0.400 4080 510
32 0.625 6100 770
40 0.890 8400 1050
50 1.610 14060 1760
65 2.485 21090 2630
75 3.600 29030 3630

When a table of strengths is not available an approximation of the working strength of rope may be
obtained by squaring the numerator of the diameter in eights and multiplying by 13. This gives
strengths somewhat lower than those given in the table (e.g. if the dia of rope is 3/4" the dia in eights
will be 6/8" and working load will be found to (6)?>x 13 Ibs or 468 lbs).
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Fibre ropes should be regularly inspected for wear and tear while in use to make sure that they are in
good condition.

Fibre ropes should be protected from abrasion by padding when drawn over square corners or sharp
rough surfaces. Frozen rope or wet rope subjected to acids or excessive heat should not be used.
Ropes having dark or pinkish brown colouration on them due to exposure to acids shall not be used.

Suitable care should be taken while uncoiling, using and storing the fibre ropes. Sheaves should
have a diameter not less than 36 times the diameter of the rope.

WIRE ROPES

Wire ropes have almost superseded fibre ropes and chains for hoisting and haulage purposes.

3.3.13.1 Standard hoisting rope consists of 6 by 19 wire strands and a fibre core made of iron,
cast steel mild plow steel, plow steel or special plow steel.
3.3.13.2 The breaking strength of standard wire hoisting rope is shown in the following tabulation
(The values are only suggestive):
TABLE 5.2
Breaking Strength (Tons)
(*Factor of Safety=8 for working out safe working strengths)
Dia Weight Iron Cast Mild Plow Special
(mm) (kg/m) Steel Plow Steel Plow
Steel Steel
1 2 3 4 5 6 7
6 0.115 - 2.1 2.3 25 2.9
10 0.36 2.05 - - - -
12.5 0.60 3.57 7.7 8.5 9.4 10.8
25 2.40 13.70 29.5 33.0 36.5 42.0
375 5.40 29.70 65 72.5 80.5 92.5
50 9.60 51.80 114 127.0 140.0 161.0
3.3.13.3 Extra flexible hoisting rope, for use with smaller sheaves and drums, such as are
usually found in derricks, consists of 8 by 19 wire stands and one fibre core. The
breaking strength of this rope is approximately 87 per cent of the standard wire hoisting
rope given in the preceding tabulation.
3.3.134 Special flexible hoisting rope consists of 6 by 37 wire stands and one fibre core. It is

extremely flexible and is specially adapted to high-speed service on cranes or where
sheaves are small. The breaking strength of special flexible hoisting rope is
approximately the same as that of standard wire hoisting rope.

Wire rope or cables shall be inspected by a competent person at the time of installation and once
each week thereafter when in use.

No wire shall be used in hoisting or lowering if in any length of 8 diameters the total number of visible
broken wires exceeds 10 per cent of the total number of wires or the rope shows signs of excessive
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wear, corrosion or other defect which in the opinion of the person who inspects it renders it unfit for
use.

Wire rope removed from service shall be plainly marked or identified as being unfit for further use on
cranes, hoists or other load carrying service and stored separately.

Wire ropes should be carefully uncoiled; coiled or used to prevent kinking; kinked strands damage the
rope permanently. Even slight burning of rope reduces its load capacity because of drying out of
lubrication.

Thimbles of proper size should always he used when a loop is formed at the end of a wire rope.
Socketing, splicing and seizing of cables shall be performed by qualified persons.

Connections, fittings, fastenings, parts etc. used in connection with ropes and cables shall be of good
quality and of proper size and strength and shall be installed in accordance with recommendations of
the manufacturer.

Drum sheaves and pulleys shall be smooth and free from surface defect such as cracks, kinks,
destrands etc. Drums, sheaves or pulleys having eccentric bores or cracked hubs, spokes or flanges
shall be removed from service.

The ratio between rope diameter and sheave diameter should never be less than 27. Good practice
favours a ratio of 45. Grooves of sheaves or drums should be 2mm larger than nominal rope
diameter.

Running lines of hoisting equipment located within 2 metres of the ground or working level shall be
boxed off or otherwise guarded, the operating area restricted.

Hooks, shakles, rings and pad eyes, U Bolts and other fittings shall be of proper size and those
showing excessive wear or that have been bent, twisted or otherwise damaged shall be removed from
service.

Slings, their fittings and fastenings, when in use shall be inspecting daily by a qualified person for
evidence of overloading, excessive wear or damage. Slings found to be defective shall be removed
from service.

Slings shall be of proper construction and size for the load to be hoisted. Slings should not be
attached to load as to provide an angle of less than 60° between sling leg and the horizontal. The
efficiency varies with the angle of sling as follows:

TABLE 5.3

Angle Efficiency Angle Efficiency
(Degree) (Percent) (Degree) (Percent)

90 100 50 76

80 98 45 71

70 94 40 64

65 91 35 57

60 87 30 50

55 82 5 8.5

Single legged and reeved slings shall be avoided as far as possible except for small or unyielding
leads under competent supervision.

Slinging should be done only by a crew trained for the purpose. Accidental over loading out of
ignorance is frequently the cause of fatal injuries. For all normal practice 2 or 4 part sling should be
used.
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3.3.29 Suitable protection shall be provided between the sling and sharp unyielding surfaces of the load to
be lifted.

3.3.30 The maintenance, repair and testing of slings shall be done only by qualified persons. Proper storage
shall be provided for slings while not in use.

3.4 CONVEYORS AND CABLEWAYS

34.1

All conveyors shall be regularly inspected, repair and maintained.

BELT CONVEYORS:

3.4.2

3.4.3

3.4.4

Belt conveyors shall not be overloaded to the point where material fall of the belt. The
walkway along the belts shall be kept free of materials. Where the walkway is one metre or
more above the ground, a standard guard rail shall be installed.

Oilers shall never attempt to clean rollers while the belt is in motion. All oil and grease cups
shall be so located that the oiler can service the cups without exposing himself to danger.

The following are the maximum allowable speeds of conveyor belts carrying sand, gravel and
earth:

TABLE 5.4
Width of Belt Cms SPEED (Mtrs per minute)
40 or less 80
40 to 60 130
60 or more 180

If the materials include abrasive lumps such as crushed rock, the speed should be reduced by 15
meters per minute on narrow belts and by 30 meters per minute on wide belts of 60 cms or more in

width.

3.4.5

3.4.6

3.4.7

3.4.8

3.4.9

3.4.10

3.4.11

3.4.12

Where trippers are used to control the discharge from belt, a device for throwing the propelling
mechanism into neutral gear shall be installed at each end of the runway.

Whenever the belt crosses over a travelled way, either public or private, trays shall be
installed to catch all spillage from the belt. The trays and their supports shall be of ample
strength to support a heaped load of wet materials and estimated weight of the cleaning crew.
The trays shall not be so allowed to fill and patrolmen shall be particularly alert to prevent any
spillage on travel ways.

Crossovers or underpasses with proper safeguards shall be provided for passage over or
under all conveyors as necessary. Crossing over or under conveyors except where safe
passageways are provided is prohibited.

All conveyor systems shall be equipped with such emergency signal devices that will provide
reasonable safe control at all times. A system of signals to indicate the stopping or starting of
belt shall be installed.

On all conveyors where reversing or runaway presents a hazards "anti-runaway" or "backup"
stops or other safeguards shall be installed to protect persons and property from injury and
damage.

Riding on conveyors shall be prohibited.

Baffles shall be placed across belts installed on steep grades to prevent material from rolling
or bouncing off. The baffles shall be placed at intervals of about 30 metres on level belts.

Where conveyors are operated in tunnels, pits and similar enclosures, ample room shall be
provided to allow safe access way and operating space for all workmen. Tunnels, pits and
similar enclosures shall be provided with adequate drainage, lighting, ventilation and
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3.4.13

emergency controls including escape ways where it is necessary for person to work in or
enter such areas.

All openings to hoppers, chutes, bins etc., shall be protected to prevent unauthorised entry or
persons from stepping or falling into them.

CABLEWAYS:

3.4.14

3.4.15

3.4.16

3.4.17

3.4.18

3.4.19

3.4.20

While all cables shall be carefully inspected everyday special care shall be taken in the
inspection of the button line at the buttons, where all grease shall be removed and the cable
examined for broken wires and abrasions. Button line failures generally occur at the buttons,
due to the impact of the carriers, and abrasion caused by the rebound of the carriers when
they strike the buttons. Rubber and steel ferrules should be installed on each end of the
buttons as shock absorbers.

Breaking of cable occasionally results in fatalities or serious injuries. Button line failures are
sometimes caused by jamming of the carriers when they are picked up by the carriage, thus
putting more strain on the line than it was designed to withstand. On some cableway
systems, one end of the button line is anchored to a counter weight, which maintains a
constant predetermined tension in the line. Jamming of the carriers causes a lifting of the
counterweight. A limit switch can be installed above the normal travel of the counterweight,
which will sound an alarm in operator's booth.

In night operations, clearance lights shall be installed on high blocks or other high points
under cableway to assist the operator in maintaining proper clearance over such points.

Hoist rope failures are most serious. Regular inspection and recording of all repairs and
performance is extremely necessary. Unloading of buckets should be slow so that the cable
does not surge. Heavy surges cause hoist rope to twine around main cable and get
excessive grinds. Sometimes the rope slips out of the pulley in the fall blocks and strands get
severely damaged.

Hoist ropes must be replaced immediately on damage.
Carriers should be of such design that they do not slip.
Where any cableway passes above any place on a site of operation where persons employed
habitually work or pass and are liable to be injured by objects falling from such cableway,

appropriate screens shall be provided or other steps shall, so far as is reasonably practicable,
be taken to protect such persons from being so injured.

3.5 LIGHT EQUIPMENT

WORKING MACHINERY:

351

3.5.2

3.5.3

3.5.4

3.5.5

Safe means shall be provided for the removal of sawdust, chips and shavings from all
woodworking machinery.

A mechanical or electrical power control shall be provided on each machine, in a protected
position, to prevent accidental starting and to enable the operator to cut off the power without
leaving his position at the point of operation.

Circular ripsaws shall be provided with hood guard, splitter and anti-kick-back device. All
circular saws shall be provided with hood guards.

The peripheral length of circular saws and cutters beneath tables shall be guarded or sides of
table enclosed.

All planners and jointers shall be guarded and have cylindrical heads with throats in the
cylinder.
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3.5.6

3.5.7

3.5.8

3.5.9

3.5.10

3.5.11

3.5.12
3.5.13

3.5.14

3.5.15

3.5.16

3.5.17

3.5.18

3.5.19

3.5.20

3.5.21

3.5.22

3.5.23

3.5.24

3.5.25

All swing cut off and radial saws or similar machines, which are drawn across a table shall be
equipped with limit stops to prevent the cutting edge of the tool from extending beyond the
edge of table.

Band saw bladders shall be fully enclosed except at point of operation.

The use of cracked, bent or otherwise defective parts such as saw blades, cutters and knives
is prohibited.

A push stick, block or other safe means shall be used in all close operations on saws, jointers
and other machines having high speed cutting edges.

GRINDING WHEELS:
All grinding wheels shall be protected by hoods.

New wheels must to inspected carefully to see that they have not been damaged in transit.
Suspending the wheel and tapping it with a light wooden mallet will reveal any cracks.

New wheels should be carefully fitted on the spindles.

Wheels should be tested frequently for balance and if out of round shall be 'trued-up' by a
competent workman. If after being 'trued-up', if a wheel is still out of balance, it shall be
discarded for use as a power operated wheel.

Wheels used in wet grinding shall never be left standing in water as the water soaked portion
may throw the wheel out of balance.

Wheels designed for hand operation shall never be used on power-operated grinders.
Grinding on the site of the wheel in hazardous and shall not be permitted.

Direct current motors shall not be used for operating grinding wheels unless equipped with
some approved device to prevent over speeding if the shunt field circuit should be accidentally
broken.

When any person is wholly or mainly employed on a grinding wheel and substantial quantities
of dust are given off during grinding, such grinding shall not be performed without a hood or
other appliance so constructed, arranged, placed and maintained as substantially to intercept
the dust throw off and a duct of adequate size so arranged as to be capable of carrying away
the dust by means of a fan or other efficient means.

METAL WORKING MACHINERY:

Lathes, punch presses, shapers, milling machines and other metalworking tools shall be fully
shielded or guarded.

Point of operation guards shall never be made inoperative by plugging the switch buttons or
otherwise interfering with the operation of the guards.

Chain hoists or other power lifting devices shall be provided to light heave objects to the
operating table of the machine.

Cleaning the hands with cutting oil or compound is dangerous and should be prohibited as
small particles of metal in the oil may penetrate the skin.

Operators shall never wear gloves, lose clothing, loose sleeves or ties.
Articles made of cellubid or other flammable material shall not be worn.

Every machine shall have a brush conveniently placed for the operator to brush shavings or
bits or metal from the machine. The bare hand should never be used for this purpose.

T.N. 07/EE(M)/RPSK/2025-26 OFFICE OF THE EXECUTIVE ENGINEER (M) RPS KALAGARH 76




Hiring of one no. diesel driven non AC light motor vehicle Section-VII
for emergency duties for a period of twelve months at (Safety Manual)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal.

3.5.26

Goggles suitable for the work shall be worn and safety shoes are recommended.

3.6 LIFTING APPLIANCES

GENERAL:

3.6.1

Every lifting appliance and every part thereof including all working gear and all plant or gear
used for anchoring or fixing such appliances shall:

3.6.1.1 be of good mechanical construction, sound material, adequate strength and free from

patent defects;

3.6.1.2 be properly maintained; and

3.6.1.3 as far as construction permits, be inspected at least once every week by a competent

3.6.2

person and a report of the result of inspection entered in a register maintained for the
purpose.

Every lifting appliance or part thereof during the course of erection, working or dismantling
shall be properly supported and all the fixing and anchoring arrangements shall be adequate
and secure.

TRAVELLING:

3.6.3

3.6.4

3.6.5

3.6.6

When lifting appliances with travelling and slewing motions are used, there shall be 2 metres
clear distance between any part of the appliance in its extreme position and any guardrails or
fencing or other fixtures; provided that if it is impracticable to maintain this distance, all
reasonable steps shall be taken to prevent the access of any person to such guardrail, fencing
or fixture.

Where minimum clearance of 2 metres from nearby structures is not possible, suitable
warnings like peal of gongs should be sounded before crane commences to move.

A minimum distance of 2 metres must be maintained between the boom and all power lines of
feeds during the travelling operation of a mobile crane.

Under no circumstances an attempt should be made to raise electric wires by a person other
than the employee of the Electricity Department.

PLATFORMS AND CABINS:

3.6.7

3.6.8

Platforms for persons driving or operating the cranes or for signallers shall be provided with
safe means of access and the floors of such platforms shall be close planked or plated and be
of sufficient area for persons employed thereon.

The driver of every power driven lifting appliance shall be provided with a suitable cabin for
protection from the weather and it should be so constructed as to afford ready and safe
access to parts of the lifting appliance in the cabin which required periodic inspections and
maintenance and it shall not be so placed that it prevents the driver from having clear and
unrestricted view of all lifting operations outside the cabin.

DRUMS AND PULLEYS:

3.6.9

3.6.10

Every chain or rope which terminates at the winding drums of lifting appliances shall be
properly secured thereto and at least two drums of such chains or rope shall remain on the
drum in every operation.

Drums or pulleys of lifting appliances shall be of suitable diameter in relation to the sizes of
chains or wire ropes used round them.

BREAKES, CONTROLS AND SAFETY DEVICES:
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3.6.11 Every crane, crab and winch shall be provided with an efficient brake, or brakes and dogs or
pawls or other safety devices which will prevent the fall of the load when suspended, and by
which load can be effectively controlled whilst being lowered.

3.6.12 While a load is suspended from a crane, hoist or derrick, the operator shall not leave his
position at the control until the load has been lowered to the ground.

3.6.13 Side pulls shall not be made with cranes or derricks. The crane or derrick boom shall be
directly over the load to be lifted.

3.6.14 Riding on loads, hooks, hammers, materials hoists, or buckets shall not be permitted. Loads,
booms and buckets shall not be swung over the head of the workmen.

CRANES WITH DERRIKING JIBS:

3.6.15 On every crane having a derricking jib there shall be provided and maintained an effective
interlocking arrangement of sound construction between the derricking clutch and the pawl
sustaining the derricking drum except where:

3.6.15.1 The hoisting drum and the derricking drum are independently driven;
3.6.15.2  The mechanism driving the derricking drum is self-looking.

STABILITY:

3.6.16 Mobile lifting appliances shall not be used or soft or uneven surface or on a slope in
circumstances in which the stability of appliance is likely to be effected unless adequate
precautions are taken to ensure its stability.

3.6.17 No fixed crane shall be used unless it is securely anchored or adequately weighted as to
secure stability.

3.6.18 Every travelling jib crane on rails shall be provided with guards to remove any loose material
from the track, which shall be provided with effective stops at the end.

3.6.19 When the stability of the crane is secured by means of removable weights a diagram or notice
indicating the position and amount of such weights shall be fixed on the crane where it can
readily be seen.

COMPETENT PERSONS FOR OPERATION:

3.6.20 Lifting appliance shall not be operated except by a person trained and competent to operate
that appliance except that for the purpose of training it shall be permissible for any person to
operate the appliance provided such a person is under the direct supervision of a competent
person. Operators shall have the following additional qualifications:

3.6.28.1 Be able to read and understand the signs, notices, operating instructions and signal code
used.

3.6.28.2 Be not less than 21 years of age.
3.6.28.3 Must have had a physical examination within one year to determine that they have no

deficiencies of eyesight or hearing or they are not subject to epilepsy, heart failure, or
similar ailments that would be detrimental to safe operation of equipment.

3.6.21 If the person operating a lifting appliance has no clear view of the load, there shall be
appointed signallers to give signals to the operator.

3.6.22

3.6.23 The crane operator should recognize signals from only one person designated as signalman.

3.6.24 Every crane operator and rigger should be made familiar with the rules and regulations for

crane operators and standard crane signals for the safe operation of the crane.

T.N. 07/EE(M)/RPSK/2025-26 OFFICE OF THE EXECUTIVE ENGINEER (M) RPS KALAGARH 78



3.7

Hiring of one no. diesel driven non AC light motor vehicle Section-VII
for emergency duties for a period of twelve months at (Safety Manual)
Ramganga Power Station, Kalagarh, Distt. Pauri Garhwal.

TESTING AND EXAMINATION:
3.6.25 All lifting appliance shall be tested and thoroughly examined one in every period of four years
and thoroughly examined once every year by a competent person.

3.6.26 Any lifting appliance, to which any substantial alteration has been carried out, shall not be
taken into use unless it is tested and thoroughly examined by a competent person.

3.6.27 Results of all tests and thorough examinations shall be entered in a register to be maintained
by the occupier.

MARKING OF SAFE WORKING LOADS:

3.6.28 The safe working load or safe working loads and a means of identification shall be plainly
marked:

3.6.28.1 upon every crane, crab and which, and;

3.6.28.2 upon every pulley block, gin wheel, shear legs or derrick pole or mast used in the raising
or lowering of any load.

3.6.29 Every crane fitted with a derricking jib shall:

3.6.29.1 have plainly marked upon it the safe working loads at various radii of the jib and the
maximum radius at which the jib may be worked; and

3.6.29.2 be fitted with an accurate indicator, clearly visible to driver, showing the radius of the jib
at any time and the safe working load corresponding to the radius.

3.6.30 No jib crane with fixed or derricking jib shall be used unless it is fitted with an automatic load
indicator which gives an efficient sound signal when the load lifted is in excess of safe working
load at that radius, provided that if the requirements of clauses 27 and 28 are compiled with,
fitting of an automatic load indicator shall not be required.

3.6.31 The lifting appliance, shear legs or derrick pole or mast or any part thereof shall not be loaded
beyond the safe working load except for the purpose of testing when it may be loaded to such
amount as may be decided by a competent person for carrying out such tests.

BOILERS AND COMPRESSORS:
BOILERS:
3.7.1 All steam boilers shall comply with provision of Boiler Regulations.

UNFIRED PRESSURE VESSELS:

3.7.2 Other pressure vessels shall comply with the provisions of rules framed under section 31 of
Factories Act, 1948.

AIR COMPRESSORS:

3.7.3 Air Compressors should not be operated at speeds greater than those listed by the
manufacturer, as explosions of compressors are sometimes due to excessive speeds.

3.7.4 Compressors should be securely anchored to firm foundation as the sudden and frequent

variations in load cause considerable vibration and impose severe shocks upon the
equipment.
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3.7.5

3.7.6

At a pressure of 8 kgs per square cms as the temperature in an air cylinder may reach 200
degrees C., which is sufficient to volatilise. The lubricating oil shall, therefore, have high flash
points.

Every air compressor shall be equipped with an automatic mechanism so arranged that the
compressor will automatically stop its air compressing operation before the discharge
pressure exceeds the maximum safe working pressure allowable on the weakest portion of
the system to which the compressor is attached.

AIR RECEIVERS:

3.7.7

3.7.8

3.7.9

3.7.10

3.7.11

3.7.12

3.7.13

Under no circumstances should a receiver be installed without a pressure guage, and a relief
or safety valve so proportioned and adjusted that the pressure will never exceed the
maximum allowable working pressure of the tank by more than six percent.

A drain pipe should be installed at the lowest point of every compressed air tank or receiver.

No stop valve should be placed in the air line between the compressor and the air receiver
unless spring loaded safety valves are installed between the compressor and the stop valve.

Gauge and valves shall be regularly inspected.

Air receiver shall be drained and cleaned of oil and water every six months or more often if so
specified by State laws.

The manhole or hand hole shall be opened every six months and the inside of the receiver
checked.

When operating under dusty conditions, the relief valve shall be checked at least every month.

3.8 HEAVY MACHINERY:

INSPECTION:

3.8.1

Before any machinery or mechanized equipment is put into use on the job, it shall be
inspected by a competent person and determined to be in safe operating condition.
Continued periodic inspection shall be made at such intervals as necessary to ensure its safe
operating condition and proper maintenance.

3.8.2 Any machinery or equipment found to be in an unsafe operating condition shall be tagged at
the operator's position, labelled "Out of order" "Do not Use", and its use prohibited until
unsafe conditions have been rectified.

3.8.3 Inspections or determinations shall be made to ensure that clearance and load capacities are
safe for the passage or placing of any machinery or equipment, before permitting passage or
placement.

OPERATIONS:

3.8.4 Machinery and mechanized equipment shall be operated only by qualified and authorised
personnel.

3.8.5 Riding on equipment by unauthorized personnel is prohibited.

3.8.6 Getting off or on any equipment while it is in motion is prohibited.

3.8.7 Machinery or equipment requiring an operator shall not be permitted to run unattended.

Where practicable, equipment left unattended shall be locked to prevent starting by
unauthorized persons.
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3.8.8

3.8.9

3.8.10

3.8.11

3.8.12

3.8.13

3.8.14

Machinery and equipment shall not be operated in a position where any part of the machine,
suspended loads or lines can be brought closer than 3 metres from exposed high voltage
lines unless the current has been shut off and positive means taken to prevent the lines from
being energized. A notice of this requirement shall be posted at operator's position.

When rubber-tyred vehicles equipped with boom or ginpoles are being operated in the vicinity
of power lines, a chain shall be attached to the metal frame with the loose and dragging on
the ground.

Machinery or equipment shall not be operated in a manner that will endanger person or
property nor shall the safe operating speeds or loads be exceeded.

An operator shall not be permitted to operate any machinery or equipment for more than 8
hours in any one day without a consecutive 8 hours interval of rest.

Operators and all workmen in the immediate vicinity shall avoid use of loose clothing, large
open sleeves, bulky trousers etc.

No person shall take rest or sleep near a parked machine.

While going from one place to another, it shall be ensured that the culverts, etc. to be crossed
are strong enough to take the heavy load passing over.

GUARDING, SAFETY DEVICES:

3.8.15.1

3.8.15.2

3.8.15.3

3.8.16

3.8.17

3.8.18

3.8.19

3.8.20

3.8.21

3.8.22

Every moving part of prime mover, headrace and tailrace of every water wheel and water
turbine and stock bar which projects beyond the head stock of a lathe shall be securely
fenced.

Unless they are in such position of such construction as to be safe to every person as they
would be if they were securely fenced, every part of an electric generator, a motor or rotary
converter; and every part of transmission machinery and every dangerous part of any other
machinery shall be securely fenced.

The fencing to be provided in (i) & (ii) shall be of substantial construction regardless of
whether the machinery they are guarding are in use or not.

All hot surfaces of equipment, including exhaust pipes, or other lines which may be subject to
high temperatures, exposed to contact by persons or which create a fire hazard, shall be
suitably guarded or insulated.

Fuel tanks shall be located in a manner which will not allow spills or overflows to run into
engine, exhaust or electrical equipments.

No guard, safety appliance, or device shall be removed from machinery or equipment, or
made ineffective except for the purpose of making immediate repairs, lubrication or
adjustments and only after the power has been shut off. All guards and devices shall be
replaced immediately after completion or repairs and adjustments.

Suitable protection against the elements, falling or flying objects, swinging loads, and similar
hazards shall be provided where appropriate for operation of all machinery or equipment. All
glass used shall be "Safety Glass".

A warning device or services of a signalman shall be provided where there is danger to
persons from moving equipment, swinging loads, buckets boom etc.

All machinery or equipment not equipped to prevent over-loading or excessive speed shall
have safe load capacities and/or operating speed pasted at the operators position.

Stationary machinery and equipment shall be placed on a firm foundation and properly
secured in place before being operated.
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REPAIRS AND MAINTENANCE:

3.8.23  Except for testing, trial or adjustment which must necessarily be done while the machinery is
in motion, all machinery and equipment shall be shut down and positive means taken to
prevent its operation while repairs or manual lubrications are being made.

3.8.24 Any guard or safety device removed or ineffective shall be replaced or resorted to safe
operating condition immediately after completion of work, which required its removal.

3.8.25 All repairs on machinery, equipment, or parts thereof which are suspended or held apart by
use of slings, hoists, or jacks, shall also be substantially blocked or cribbed before men are
permitted to work underneath or between them.

3.8.26 Heavy machinery, equipment, or parts thereof which are suspended or held apart by use of
slings, hoists or jacks, shall also be substantially blocked or cribbed before men are permitted
to work underneath or between them.

. _____________________________________________________________________________________________|
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CHAPTER 4
MISCELLANEOUS
4.1 STORAGE OF MATERIALS:

4.1.1 All materials in bags, containers or bundles stored in tiers shall be stacked, blocked,
interlocked, and limited in height so that it is stable and otherwise secured against sliding or
collapse.

4.1.2 Inflammable liquids and grease shall be stored in a 'NO SMOKING' area and properly
separated from other stored materials.

4.1.3 Used lumber shall have all nails withdrawn before it is stacked for storage.

4.1.4 In withdrawing sand, gravel, and crushed stone from frozen stockpiles, no overhanging shall
exist at any time.

4.1.5 Materials dumped against walls or partitions shall not be stored to a height that will endanger
the stability or exceed the resting strength of such walls and partitions.

4.1.6 Persons working in hoppers or on high piles of loose material shall be equipped with life lines
and safety belts.

4.2 ATMOSPHERE IN CONFINED PLACES:

4.2.1 In every working place where persons are required to work in a confined place, adequate
ventilation by the circulation of fresh air shall be provided an no person shall be allowed to
enter any place where there is reason to apprehend that the atmosphere is poisonous or
asphyxiating unless the person wears a suitable breathing apparatus and is equipped with life
line held by a person stationed for the purpose in safe place.

4.2.2 When workers are employed in sewers and manholes which are in use, it shall be ensured
that the manhole covers are opened and ventilated at least for an hour before the workers are
allowed to get into the manholes and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or boards to prevent accidents to the public.

4.2.3 There shall also be provided in a suitable position and readily available sufficient and
appropriate rescue apparatus including:

4231 Suitable breathing apparatus;
4.2.3.2 Suitable reviving apparatus; and
4.2.3.3 Suitable safety belts of sound material with ropes of adequate length and strength.
All such equipment and apparatus shall be in charge of a competent person conversant with their use
and he shall be available at all time while any person is working in the confined place. All such
equipment shall be properly maintained, tested and examined at intervals of not more than one
month.
4.3 PREVENTION FROM DROWNING:
4.3.1 Where adjacent to the site of any operation there is water, into which a person employed, in
the course of his employment, is liable to fall with risk of drowning, suitable rescue equipment
shall be provided and maintained in an efficient state and steps shall be taken for the prompt

rescue of any such person in danger of drowning.

4.3.2 The rescue equipment shall include life saving skiffs properly maintained with life vests and
life buoys of approved type with 16 metres of 10mm rope attached.

4.3.3 Life preservers, vests or belts shall be worn by all persons while working:

4.3.3.1 On floating pipeline, pontoons, rafts, float stages etc;
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4.3.4

4.3.5

4.3.3.2 On open deck-floating plant not equipped with bulwarks, guardrails or other life lines;

4.3.3.3 On structures extending over or adjacent to water except where proper guardrail or
safety belts and life lines are provided;

4.3.3.4 Working alone at night where there are potential drowning hazards regardless of other
safeguards provided and;

4.3.3.5 In skiffs, small boats or launches except when inside of enclosed cabin or cockpit.

Life preservers or working vests shall have a buoyancy of at least 7.5 kgs. When new and
shall be removed from service when buoyancy decreases below 5.75 kgs.

Walkways and structures extending over or immediately adjacent to water shall be provided
with ring buoys of 7.5 kgs buoyancy at intervals of not more than 60 metres.

4.4 FIRE PREVENTION AND PROTECTION:

FIRE PREVENTION:

441

442

443

4.4.4

4.4.5

4.4.6

4.4.7

4.4.8

449

4.4.10

4411

All construction areas and storage yards should be kept clean and well arranged.

A clear space of 15 metres around the outer boundary of sawmills and lumber storage area
may be provided. All lumber should be stored in sections with firebreaks with a distance of 15
metres between consecutive sections.

All combustible waste material, wood scalings, soiled rags etc. shall be removed daily and
burden in suitable burning areas. The saw mill and lumber yard shall be kept free from
accumulation of combustible debris.

Fires, welding, flame cutting shall in general not permitted in combustible areas. Fires and
open flame devices shall not be left unattended.

Smoking shall be prohibited in all flammable material storages viz. carpentry, pain shops
garages, services stations etc. "No smoking" signs should be posted on all such areas.

Accumulations of flammable liquids on floors, walks etc. should be prohibited. All spills of
flammable liquids shall be cleaned up immediately.

Smoke pipes from Diesel Engines passing through roof of combustible material e.g. in
compressor stations at dam site and quarry shall be insulated by asbestos. All joints of
smoke pipe should be riveted, welded or otherwise securely fastened together and supported
to prevent accidental displacement or separation. The joints should not be leaky.

Flammable liquids, lubricants etc. should be handled and transported in safety containers and
drums which can be kept tightly capped.

Petrol or other flammable liquids with a flash point below 100°F shall not be used for cleaning
purposes.

Oxygen cylinders shall not be stored with combustible materials.

All electric installations should be properly earthed. Repairs should not be made on electrical
circuits until the circuit has de-energized.

FIRE FIGHTING ARRANGEMENTS;

4412

Fire extinguishers and fire buckets, painted red, shall be provided at all fire hazardous
locations viz. Batching and Mixing Plant, which Houses, Workshops. Store yards, Saw-Mill,
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4.4.13

4.4.14

4.4.15

4.4.16

4.4.17

4.4.18

4.4.19

Switch Gear Room, Compressor Stations, Office establishments etc. The extinguishers shall
be inspected serviced and maintained in accordance with manufacturer's instructions. The
inspections shall be evidenced by notations on tag attached to the extinguisher.

Where building and establishments are located in or near cities or towns, definite
arrangements shall be made to ensure protection by the established municipal fire department
In more isolated locations, it will be necessary to provide for and install complete fire fighting
facilities including provision for fire tenders commensurate with the number, size and
importance of buildings, equipments, or supplies to be protected.

Full reliance should never be placed on portable hand extinguishers as all of these have a
very limited capacity. Water, in ample amounts and under adequate pressure, should always
be available for fire fighting.

Where a group of buildings are located beyond the range of protection from a public water
supply, the installation of water system for private fire protection may be warranted. The
following design factors should be considered in the planning of a private water supply. The
standard fire stream is recognized as 1155 litres per minute. Multiple streams of 1155 litres
must be provided for protection of important groups of buildings. While the daily domestic
consumption is basis used in the design of a domestic type of water system, additional
capacities should be provided for use during fire emergencies. For example, two standard fire
streams (2310 litres per minute) discharged for 1/2 hour amount to 69,300 litres of water.
Therefore, additional water storage for fire use must be provided. A loop system of hydrants
from two directions with a reduction of friction losses and a resultant higher water pressure for
fire-fighting purposes. No underground pipes that are a part of the system should be smaller
than 15 cms in diameter and valves should be provided for shutting of the domestic
connection outside of all building served. Hydrants should not be over 120m apart and so
located that not less than two hose streams concentrate on any building. Hydrants in cold
climate should be designed and installed to prevent freezing. Two 60mm outlets with standard
5 hose thread should be used for all private hydrants. It is good practice to provide hose
houses at hydrants in a private water supply system. The houses should be equipped with a
minimum of 60 metres of 60mm hose and accessories, including axes, spanner, wrench and
other tools.

Excavation facilities and fire exit may be provided at all locations featuring the hazards.

Siren or other suitable fire alarm arrangement shall be made on all projects. Warning signs
may be posted at all locations featuring fire hazards.

All staff shall be conversant with the use of all types of fire extinguishing apparatuses.

Demonstrations and training in fire fighting shall be conducted at sufficient intervals to ensure
that sufficient personnel are familiar with and are cable of operating firefighting equipment.

4.5 FIRST AID AND MEDICAL CARE:

45.1

45.2

At every work site suitable arrangement for rendering prompt and efficient first aid to injured
persons shall be maintained under the guidance of the Medical Officer in charge of the
project.

First aid appliances including an adequate supply of sterilised dressings and sterilised cotton
wool shall be maintained in a readily accessible place. The appliances shall be kept in good
order and they shall be placed under the charge of a responsible person who shall be readily
available during working hours. The minimum requirements of the first aid kit shall be as
under:

10 cms compressed bandage - 12 Nos.

5 cms compressed bandage - 12 nos.

2.5 cms adhesive plaster - 1reel
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1 metre triangular bandage - 3 Nos.

Spirit Ammonia Aromatic - 1 bottle (4 ounces)
Tannic acid jelly - 1tube

Tineture iodine - 1 bottle (2 ounces)
Tourniquet - 1 No.

Foreceps - 1 No.

When purchasing first aid kits, dust proof containers should be specified.

4.5.3

454

4.5.5

4.5.6

4.5.7

45.8

Where work sites are remote from regular hospitals an indoor ward in charge of a Medical
Officer with such nursing staff as may be necessary shall be provided with one bed for every
250 workers.

Adequate identification and directional markers shall be provided to readily denote location of
all first aid stations and hospitals.

An ambulance shall be provided to transport seriously injured persons to the hospital.

Small crews working at a distance from the project headquarters or from the main body of
workmen shall be equipped with standard first-aid kits and at least one man in each crew shall
have had first aid training.

Adequate lighting, heat, water and ventilation shall be provided in the first aid station and/or
hospital.

The Medical Officer in charge of the project should be responsible for issuing special
instruction indicating certain 'do's and 'don'ts' on subjects like sunstroke, heat exhaustion,
sanitation, out-break of epidemics etc.

46 PERSONAL PROTECTIVE EQUIPMENT:

46.1

The following safety equipment shall be provided to workers as required and their use
enforced:

Rubber boots; hard toe safety boots; hard hats; safety belts; goggles for stone or metal grinders,

4.6.2

4.6.3

46.4

stone chippers, gas welding aprons; respirator shields; manila ropes and slings for life lines;
gloves; flashlights; battery lamps, magazine shoes; safety nets; boatswains chairs; helmets,
life and ring buoys.

Items of personal wear shall be maintained in serviceable condition and shall, before being
reissued to other employees or returned to stores be cleaned, sterilized, inspected and
repaired, if necessary.

Loose and frayed clothing, hand rings loose watch chains etc. shall not be worn around
moving machinery or other sources of entanglement.

The use of personal safety equipment as occasioned by the type of work being performed has
been indicated in relevant places of this Manual.

4.7 MISCELLANEOUS

SECURITY OF LOADS

4.7.1

Every receptacle used for raising or lowering stone, bricks, tiles, slates, or other objects shall
be so enclosed, constructed or designed as to prevent the accidental fall of such objects.
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4.7.2 All gears, tools, goods or loose material shall be properly loaded into the bucket or receptacle
in which they are being raised or lowered and if necessary, properly secured or effective
precautions shall be taken by enclosure or otherwise to prevent their fall.

PROJECTING NAILS:

4.7.3 No timber or material with projecting nails shall be used in any work in which they are a
source of danger to such persons.

DANGER FROM COLLAPSE OF STRUCTURE:

4.7.4 When any work is carried on which is likely to affect the security or stability of a building or
structure or any part thereof and endanger any persons employed, all practicable precautions
shall be taken by shoring or otherwise to prevent collapse of the building of structure or fall of
any part thereof and thus remove the cause of danger to such structures and the persons
employed.

HANDLING OF CORROSIVE MATERIALS:

4.7.5 For persons engaged in handling of corrosive materials adequate equipment shall be
provided.

4.7.6 Where in connection with any grinding, cleaning, spraying or manipulation of any material
there is given off any dust or fume of such character and to such extent as is likely to be
injurious to the health of persons employed, all practical measures shall be taken by securing
adequate ventilation or by the provisions and use of suitable respirators or otherwise to
prevent inhalation of such dust and fume.

LEAD COMPOUNDS AND OTHER POISONOUS SUBSTANCES;

4.7.7 Men below the age of 18 years and women shall not be employed on the work of painting with
products containing lead in any form. Wherever men above age of eighteen years reemployed
on the work of lead painting, the following precautions shall be taken:

4.7.7.1 No paint containing lead or lead products shall be used except in the form of paste
or readymade paint.

4.7.7.2 Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint dry rubbed and scrapped.

4.7.7.3 Overalls shall be supplied to the workmen and adequate facilities shall be provided to
enable the working painters to wash during the cessation of work.

4.7.7.4 While lead, sulphate of lead, or product containing these pigments shall not in
painting operation, except in the form of pastes or paints ready for use.

4.7.7.5 Cases of lead poisoning and suspected lead poisoning shall be immediately notified,
and shall be subsequently verified by a member appointed by the competent
authority of project.

4.7.7.6 Instructions with regard to special hygienic precautions to be taken in the painting
trade shall be distributed to working painters.

4.7.8 Lead compounds shall not be used in the form of a spray in the interior painting of the
structures.

4.7.9 Road work:
Workers employed on mixing asphalt materials shall be provided with protective footwear and
protective goggles.
Stonebreakers shall be provided with protective goggles and protective clothing and seated at
sufficient safe distance from each other.
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