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Information for Tender

SI No. Description Entry

1 NIT Number 03/EE(E&M-SHP)/DHARCHULA/2025-26

Preventive Maintenance, Up sKeeping, and
Monitoring of 33 KV power
evacuation/Overhead Transmission line of 2x2.5

2| Name of work MW Suringad Stage -IlsSHP tol33 /1I\KV
Substation Darati (UPCL) at Tehsil Munsyari in
District Pithoragarh., Uttarakhand
Classification
3 (Refer Section-III of Circular) E&M Works
4 Head O&M Works Suringad Stage -11 SHP
(Refer Section-III of Circular) GL (74) (Repair Lines Cable Network etc.)
5 Estimated Cost Rs 5,91,000.00 (Excluding GST)
6 Tender Processing Fee Rs. 590.00 Only (Including Taxes)
7 Earnest Money Deposit Rs. 14,800.00
Starting Date for Downloading Tender
8.a Documents (dd/mm/yy) 02:09.2025
Closing Date for Downloading Tender .
8.b Documents (dd/mmiy) 23.09.2025 up to 11:00 Hrs.
Last Date of Submissioniof Tender
9.a Documents (da/filyy) 25.09.2025 up to 16:00 Hrs.
Opening Date of Tender,Documents .
9.b (dd/mm/yy) 26.09.2025 at 15:30 Hrs.
Place’(ReferOriginal Web Based .
10 Téhdering Magual) DGM (E&M- SHP), Pithoragarh
Address of Tender Issuing Office Executive Engineer (E&M-SHP), UJVN Ltd,
11 (Refer Original Web Based Tendering 33KV substation Complex, Hat, Dharchula,
Manual) Pithoragarh.

12.a | Contact Telephone Number (Land Line) 05967-220240

12.b | Contact Telephone Number (Mobile) 9456590519

13 Email Address of Tender Issuing Office ucjoshi2@gmail.com

14 Bid Validity Period 120 Days

15 Completion Time 6 Months
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NOTICE INVITING TENDER
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UJVNLTD.
/ H.O. “UJJAWAL” MaharaniBagh, G.M.S. Road Dehradun 248006
// Telephone: 0135 — 2763808, Fax 0135-2763508
CIN No U40101UR2001SGC025866
Website : www.ujvnl.com

[ir

TENDER NOTICE
Office of the Executive Engineer (E&M- SHP), UJIVN Ltd., 33KV Substation,
Hat, Pithoragarh, invites sealed tenders from interested parties. Brief summary of
tenders are given below:

1. Tender No: 03/EE(E&M-SHP)/Dharchula/2025-26 : Preventive
Maintenance, Up Keeping and Monitoring of 33 KV power evacuation/Overhead
Transmission line of 2x2.5 MW Suringad Stage -II SHP to 33 /11 KV Substation
Darati (UPCL) at Tehsil Munsyari in District Pithoragarh., Uttarakhand
Estimated cost Excluding GST: 1. Rs.5,91,000/-, respectively.
Date of availability of bid document on website: - 02.09.2025
Last date for submission of tender:- 25.09.2025 up t016:00 Hrs.
For fuller & further details, kindly visit our website. The tender documents can be
downloaded from the Nigam’s website” www.ujvnl.com”

Executive Engineer(E&M-SHP), Hat, Dharchula

“Avoid wasteful use of electricity”
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SECTION-1

INSTRUCTIONS TO TENDERERS AND ELIGIBILITY CRITERIA
SUBMISSION OF THE OFFER AGAINST TENDER SPECIFICATION NO.:-

NIT- No 03/EE(E&M-SHP)/ DHARCHULA/2025-26

1. Sealed tenders are invited from the reputed Contactors/Bidders (a bidder may be a Person, Private
Entity or a Government owned entity, a firm or a company) fulfilling the Pre-Qualification
Criteria. No Joint Venture (JV) is allowed) in the office of Executive Engineer (E&M-SHP),
UJVN Ltd, Hat, Dharchula in two separate parts:

Name of the work:- “Preventive Maintenance, Up Keeping and Monitoringof 33" KV, power
evacuation/Overhead Transmission line of 2x2.5 MW Suringad Stage=I1 SHP:to 33 /11 KV
Substation Darati (UPCL) at Tehsil Munsyari in District Pithoragarh, Uttarakhand".

Part-1 Tender cost & Earnest money with “Application Downloading Form” in original & other
downloaded tender documents, non judicial stamp paper worthyRs. 100.00.duly/affixed with Rs.
1.00 revenue stamp for validity guarantee/agreement and documents required in Eligibility
Criteria in a separate sealed envelope super scribed as*Part-1 against specification No : NIT- No
03/EE(E&M-SHP)/ DHARCHULA/2025-26

Part-2 Containing price schedule on the prescribed proforma in a sealed envelope super scribed as
“Price bid” against specification No : NIT=No 03/EE(E&M-SHP)/ DHARCHULA/2025-26

2. The tender shall be received up to 16:00:hrs. om25.09.2025 and shall be opened on 26.09.2025 at
15:30 hrs. in presence of the tenderers who,wish'to, remain present at the time of opening of the
tender. Part — 2 of tender shall enly be opened if firm fulfills all conditions of Part-1 of tender.

3. ELIGIBILITY CRITERIA:

The contractor fulfillihg following,pre-qualification condition shall only be eligible to participate
against the above tender:

A. The bidder should submit following document with the tender.

1. Tender Application Form (Tender Downloading form).

2. Meémorandum of Association, Article of Association and Certificate of Incorporation in case of
Company. Partnership Deed in case of Firm.

3. Validity Agreement duly executed on Rs.100/- non-judicial stamp paper.
Balance Sheets and Statement of Profit & loss / Audited Financial Statements (Balance Sheets
and Statement of Profit & loss) for last 3 years.

5. ITR Return Submission of last 3 years.

6. Valid Permanent Account Number (PAN).
7. Valid EPF Registration.

8. Valid GST Registration.

9.

Valid Bank Account details for RTGS / NEFT (name as appearing in Bank Account, Bank

Account Number, Name of Bank, Name of Branch and Branch IFSC code)

10. Valid Technical Experience Certificates/documents.

11. Earnest Money Deposit of the requisite amount in prescribed mode.

12. Tender Processing Fee of requisite amount in prescribed mode.

13. Declaration regarding eligibility and not being blacklisted or debarred.

14. Information regarding any litigation or arbitration during the last five years in which the Bidder is
involved, the parties concerned, the disputed amount, and the matter

15. Declaration regarding Correctness of Information.
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16. Power of Attorney in favour of the individual / person legally authorized to sign the bid and
contract.

17. Site visit certificate issued by Executive Engineer (E&M-SHP), UJVN Ltd, Hat, Dharchula (M-
9456590519).

18. Valid Electrical License.

The Tenderer must be registered in the Office of Employees’ Provident Fund Commissioner, in
case of work/services. (Copy of certificate to be submitted as a proof with the tender)s

The Tenderer must submit the copy of Income tax Return duly acknowledged by IT deptafor last
three years.

Registration with Income tax/ PAN Number. PAN must be in the name-of firm, for which’ the
Tender documents have been downloaded.

WORK EXPERIENCE
e Bidder shall have experience of 33KV substation/ Transmissien line maintehance works.

e (1 Particular Experience for works:

The tenderer should have experience of having successfully completed similar works during last
7 years ending last day of month previous to one in Which tender is invited should be either of the
following: -

Three similar completed works each<costinghnot less)than the amount equal to 40% of the
estimated cost.

Or

Two similar completed works\each eosting not less than the amount equal to 50% of the
estimated cost.

Or

One similar completed, work of costing not less than the amount equal to 80% of the estimated
cost.

The gross value of the past order / agreement from any Govt. Dept./PSUs/Private Owned Electricity
Company onlyyshall, be considered for the evaluation of experience. The order copy along with
certificate of satisfactory performance issued from concerned department/Organization shall be
enclosed.» Experience certificate issued by Developer (Owner) of Hydro Electric Project/
PSU/Government Department shall only be considered for Experience

SIMILAR WORKS MEANS:

e Similar work means having experience of successfully completion of S33KV substation/
Transmission line maintenance Works.

ON FINANCIAL CAPACITY

a) Average annual financial turnover during the last 3 years, ending 31% March of the previous
financial year, should be at least 30% of the estimated cost.

b) Financial standing shall be established through latest ITR, Balance Sheet and Statement of
Profit & Loss of last 3 years /Audited Annual Report (Balance Sheet and Statement of Profit
& Loss along with notes and Audit Report) of last 3 years (5 years in case of high value

Page 6 of 53



NIT No. 03/EE(E&M-SHP)/ “PREVENTIVE MAINTENANCE , UP KEEPING AND MONITORING OF 33KV POWER

DHARCHULA/2025-26 EVACUATION/ OVERHEAD TRANSMISSION LINE OF 2 X 2.5SMW SURINGAD -II SHP TO
33/11KV SUBSTATION DARATI (UPCL) AT TEHSIL MUNSIYARI IN DISTRICT PITHORAGARH,
UTTARAKHAND”

contracts) duly certified by a Chartered Accountant. All certifications by a Chartered
Accountant must bear UDIN (Unique Document Identification Number).

c) In case of high value contracts: (amount exceeding Rs. 100 Lacs)

L The Net worth should be positive and not less than the amount of Equity Share Capital
including Share premium in at least Three (3) out of immediately preceding Five (35)
years.

11 Applicants should have earned profit before taxes in three out ofdthe immediately
preceding Five (5) years.

11l All tenders with estimated amount exceeding Rs. 100 Lacs willde treated as High Value
Contracts.

F. Bidder shall provide satisfactory evidence concerning of the following'that:

a. The firm does not anticipate change in the ownership duringithe proposed period of
execution of work (if such a change is anticipated, the,scope and effect thereof shall be
defined)

b. In case of High Value contracts, the firm has established asquality assurance system and
organization designed to achieve high levels of equipments reliability. The bidders should be
ISO certified valid as on current date. (Copies of the same have‘to be submitted as a proof).

c¢. In case of High Value contracts, the firm should have (owned) a well-established workshop
with all necessary machinery. The$ame may be inspected by UJVN Limited representatives.

4. Tenderers are requested to submit the price'schedules. and its appendices duly filled in as required
and should strictly follow the” instructionsyand notes supplementary thereof to facilitate the
purchaser to prepare the comparative ‘statement. Failure to do so may prevent the tender from
being considered.

5. The item rate should mandatorily be\quoted F.O.R. destination. However, overall lowest quoted
rates will be theseriteria for deeiding the L-1 bidder. Lump-sum rate quoted by the bidder will be
treated as non+ responsive.

6. In case the due date of submission of the tenders happens to be a holiday, the tenders may be
submitted up tonextiworking day upto 11:00 Hrs without extension of due date.

7. In case the due date of opening of tender happens to be a holiday, the tenders shall open on the
next working day without extension of due date.

8. The rates should be valid for 120 Days from the date of opening of the tenders. The tenderer are
required to furnish the validity guarantee / agreement on non-Judicial stamp paper worth Rs.
100.00. The tender without agreement of validity in Part-I of tender shall be rejected. (Format for
this agreement is being enclosed).

9. The tenderers are required to fill up their rates in words as well as in figures. If there is any
difference in quoted rates in words and figures, the rates quoted in words shall prevail

10. Conditional tenders shall not be entertained and will be rejected.
11. EVALUATION OF BIDS:

a. The Officer Inviting Tender (OIT) /Evaluators shall take up evaluation of bids with respect to
the qualification information and other information furnished subject to confirmation of the Bid
Security, the issuing institutions.

b. The bidder may be asked in writing to clarify on the document provided in the Technical Bid, if
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necessary, with respect to any doubts or illegible documents. The Officer Inviting Tender may
ask for any other document of historical nature during technical evaluation of the tender.
Provided in all such cases, furnishing of any documents in no way alters the Bidder’s price Bid.
Non submission of legible documents may render the bid non responsive.

c. Technical evaluation of all bids shall be carried out as per information furnished by bidders. But
evaluation of Bids does not exonerate bidders from checking their original documents at later
date. If the bidder is found to have misled the evaluation through wrong informationpaction as
per relevant clause of NIT/ITT shall be taken against the Bidder/Contractor.

d. The OIT/Evaluators will evaluate bids and finalize list of responsive biddefs:

12. Correction of Errors

a) In the Bill of Quantities the rates shall be written both in words.and in figures. Bidder shall
also show the total on each page and the Grand Total of the whole €ontract. Corrections, if
any, shall be made by crossing out, initialing, dating and réwriting

b) If on check, difference is found between the rates given,by the ¢ontractor in words and
figures or in the amount worked out by him in the Bill'of Quantities and General Summary,
the same shall be adjusted in accordance withithe rules as\per/Para’s below.

¢) In the event of a discrepancy between descriptionyin words and figures quoted by a Bidder,
the description in words shall prevail

d) In the event of an error occurring i the amount/column of Bill of Quantities as a result of
wrong multiplication of4nit price.and‘quantity, the unit price shall be regarded as firm and
multiplication shall bé amended on the basis of the price

e) All errors in totaling in ‘the amount column and in carrying forward totals shall be
corrected.

f) The totals“of warious sections of Bill of Quantities amended shall be carried over to the
General Summary,and the Bid sum amended accordingly. The Bid sum so altered shall, for
the purpose of Bid, be substituted for the sum originally Bid and considered for acceptance
mnstead, of the original sum quoted by the Bidder. Any rounding off of quantities or in
sections of Bill of Quantities or in General Summary by the Bidder shall be ignored.

13. DECLARATION-

a. The bidder must not be banned/delisted/ blacklisted/debarred from business by any
PSU/Govt. department on the date of submission of bid. Such bidders shall be debarred
from the participation and no correspondence shall be entertained in this regard. The
bidder shall have to submit an affidavit in support of it along with tender document.

b. Information regarding any litigation or arbitration during the last five years in
which the Bidders is involved, the parties concerned, the disputed amount, and the
matter.

c. A declaration that the information furnished with the bid documents is correct in
all respects; and such other certificates as defined in the ITB. Failure to produce
the certificates shall make the bid non-responsive.

14. All work / supply covered by the specifications shall be carried out in accordance with the
Section -2 General Conditions of Contract. In case any portion of the said contract is not clear to
the contractor, clarifications must be obtained before submission of the tender.
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22.

23.

24.

25.

26.

27.

b)

c)
d)

UTTARAKHAND”

Payment shall be made as per the conditions of contract.
Telegraphic offers shall not be entertained.
The undersigned reserve the right to reject any or all the tenders without assigning any reasons.

The tenders should be submitted in Performa prescribed and bids received without downloading
the tender documents shall not be considered. The document downloaded from website should
not be tempered or photocopied from other bidder, and if any such tempering is detected-before
or after the opening of bids, the bidder shall be debarred for a period of one’ year from
participating in the tenders issued by UIVN Limited.

The tender document should be duly signed on each page and in original asfdownloaded by the
tenderer. Any overwriting / cutting in tender should be duly signed and stamped.

Forfeiture of Earnest Money Deposit (EMD) Action taken as per bid security declaration.

The Earnest Money Deposit (EMD) / Bid Security shall be forfeited oraction may be taken as per
bid security declaration

If the Bidder withdraws the Bid or seeks to modify, alter, add or subtract/or put any rider on any

ground whatsoever, after last date and time for submission of\Bid and during the period of Bid

Validity; or

In the case of a successful Bidder, if the Bidder fails within the specified time limit to:

i) Sign the Agreement; or

i1) Furnish the required Performance Security.

iii) Furnish the required Additional PerformanceiSecurity.

iv) To start the work to the satisfaction of the Engineer after Letter of Acceptance / Award has been
issued. (

If the Bidder indulges in any type of unfair or corrupt practice or submit any false information.

If the Bidder indulges in“any type of Bidsrigging, Collusive Bidding or any other type of Anti-

Competitive Activity

Tampers with the downloaded Bid Document and submit the bid without downloading the bid.

All other terms and conditions of this tender specification shall be governed by the Section-2
General Conditions of Contact.

Thefsuccessful ‘tenderer will have to enter into agreement within 15 days of issue of LOI/order
and will have to deposit requisite amount of security deposit.

In case the tenderer offers any rebate, the same should be clearly mentioned in the price schedule
of tender.

The undersigned reserve the rights to revise or amend the specification & other condition prior to
the notified date for opening of the tenders. Such revision and amendments, if any will be
communicated to all tenderers.

In case of failure of firm to execute the order within the stipulated delivery period, the purchaser
shall reserve the right to cancel the order and levy any penalty as per Section-2 General
Conditions of Contract.

The tender documents can only be downloaded from the website of UJVN Limited
www.ujvnl.com. However, it will be the responsibility of the prospective bidder to ensure the use

of complete tender documents available on website.

If a bidder submits more than one bid, all such bids of that bidder shall be treated as non-
responsive.
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28. The duly filled and signed Application Downloading Form which has been used by vendor for
downloading the tender documents from website should be submitted in original along with the
tender document. This “Application Downloading Form” is an integral part of tender document.
If this application form is not submitted in original with the tender in Part-1, it will be summarily
rejected.

29. TENDER COST/FEES: -

Demand draft of any nationalized/Scheduled bank towards the cost of bid document amiounting,to
Rs 590/- only (inclusive of 18% GST) in the favour of “Deputy General Manager (E&M-
SHP),UJVN Ltd, payable at Pithoragarh”.

30. EARNEST MONEY /BID SECURITY DECLARATION.

EMDY/Bid security amounting to Rs. 14,800/-(Rs. Fourteen Thousand Eight Hundred
Only) in the form of CDR/FDR/BG from any nationalized/scheduled bank in approved
format duly pledged in favor of “Deputy General Manager (E&M-SHP),UJVN Ltd,
payable at Pithoragarh”, having validity of not less than Six,months:.

31. The cost of downloaded Tender documents is net. refundable undeér any circumstances
whatsoever.
32. Corrupt or Fraudulent Practices

The Employer requires the Bidders/contractors under this contract observe the highest standard of
ethics during the procurement and execution of thisfcontract. In pursuance of this policy, the
Employer: s

(a) defines, for the purpose of these provisions, the terms set forth below shall mean as under:

(1) “Corrupt practice” meansythe offering, giving, receiving or soliciting of anything of value
to influence the action,of a‘public official in the procurement process or in contract
execution; and

(i1) “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to be detriment of the Employer, and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish'bid prices at artificial non-competitive levels and to deprive the Employer of the
benefits of free and open competition;

(ii1) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or
any other practice coming under the purview of The Competition Act, 2002, between two or
more bidders, with or without the knowledge of the Purchaser, that may impair the
transparency, fairness and the progress of the procurement process or to establish bid prices at
artificial, non-competitive levels;

(iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence
their participation in the procurement process or affect the execution of a contract.

(v) “Conflict of interest: participation by a bidding firm or any of its affiliates that are either
involved in the consultancy contract to which this procurement is linked; or if they are part of
more than one bid in the procurement; or if the bidding firm or their personnel have
relationships or financial or business transactions with any official of Purchaser who are
directly or indirectly related to tender or execution process of contract; or improper use of
information obtained by the (prospective) bidder from the Purchaser with an intent to gain
unfair advantage in the procurement process or for personal gain; and
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(vi) “Obstructive practice”: materially impede the Purchaser’s investigation into allegations of one
or more of the above mentioned prohibited practices either by deliberately destroying,
falsifying, altering; or by concealing of evidence material to the investigation; or by making
false statements to investigators and/or by threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation, or by impeding the Purchaser’s rights of audit or access to
information;

(vii) “Collusive practice”: means a scheme or arrangement between two or more bidders; with or
without the knowledge of the Purchaser, designed to establish bid prices at artificial,
noncompetitive levels;

(b) Will reject a proposal for award of work if he determines that the Biddér recommended foraward
has engaged in corrupt or fraudulent practices in competing for the contract in‘question.

(c) Will declare a Bidder ineligible for at least one year for participation in further tenders of UIVN
Ltd., if he at any time determines that the Bidder has engaged in cortupt or frandulent practices in
competing for, or in executing, the contract.

(d) Canvassing in any form is strictly prohibited and in case any Biddenis found doing the same his
tender shall be summarily rejected.

Bidder should quote for the complete requirement for goods and / or services specified in
“Schedule of Prices & Quantity” of this bid, failing»which such bids will be treated as non-
responsive.

Those prospective bidders who will download the tender documents from website will intimate
the tender issuing office about itsidewnloading so that the tenderers may be intimated in case of
any alteration in tender documents (besides issuing corrigendum advertisement in News Papers).

In case it is found that the,tenderer hastsubmitted false information, fabricated information or
incorrect informationstelated toppre-qualification criteria of the tender then the tender will be
rejected and the tenderer will be black listed for at least one year.

Complete Tender documents can be submitted by the tenderers at any of the following offices of
the Nigam:-

1. Office of thexDeputy General Manager (E&M-SHP), UJVN Ltd, Cantt Road, Pithoragarh
262501

ii.  Office, of/the Executive Engineer (E&M-SHP), UJVN Ltd, Dharchula, in district
Pithoragarh - 262545

The work shall be awarded as per standing instructions / rules of UIVN Limited.

SITE VISIT:- The Bidders shall inspect and examine the site, its surroundings, nature of work,
objective of work, risk factor and satisfy themselves, before submitting their Bid. Bidders are
advised to go through available drawings of existing equipment for getting conversant with the
system. In this regard bidder is required to submit site visit certificate issued by the concerned
Executive Engineer (E&M-SHP) (Mobile No. 9456590519).

Executive Engineer (E&M-SHP)
UJVN Ltd, Hat, Dharchula, Pithoragarh
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SECTION-2: GENERAL CONDITIONS OF CONTRACT
(GCO
GENERAL CONDITIONS OF CONTRACT

FOR
SUPPLY OF PLANT & THE EXECUTION\OF WORK

IN THE OFFICE OF

EXECUTIVE ENGINEER (E&M-SHP)

33KV SUBSTATION, HAT,,DHARCHULA, PITHORAGARH

UJNNTIMITED
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General Conditions of Contract (GCC) for the Supply of Plant & the Execution of Works in the
UJVN Limited

Definition of Terms

In construing these General Conditions and annexed Specification, the following words shall have the meaning herein assigned to them unless there is
anything in the subject or context inconsistent with such construction.

The “Purchaser” shall mean the UIVN Limited and shall include its successors and assigns.

The “Contractor” shall mean the Tenderer/Bidder whose tender shall be accepted by the Purchaser and shall include such Tenderer’s heirs, legal
representatives, successors and assigns.

The “Sub-Contractor” shall mean the person named in the contract for any part of the work for any person to whom any part of the Contract has been
sublet with the consent in writing of the Engineer and the heirs, legal representatives, successors and assigns of such person.

The “Engineer” shall mean the officer placing the order for the work with the Contractor and such other officer as may beduly authorizedrand appointed
in writing by the Purchaser to act as Engineer for the purposes of the contract and in case where no such officer has beeno appointed the Purchaser or his
duly authorized representative.

“Plant”, “Equipment”, “Material”, “Work”, or “Works” shall mean respectively the plant and materials to be provided and work or works to be done by
the Contractor under the contract.

The definition of person shall include: (i) an individual, (ii) a Hindu undivided family,(iii) a company, (iv) a firm, (v) an@sseciation of person or a body
of individuals, whether incorporated or not,(vi) a local authority, and (vii) every artificial juridical person, not falling‘within any)of the preceding sub-
clauses.

The “Contract” shall mean and include the General Conditions, Specifications, Schedules, Drawingsg Form of Tender, Coveringdetter, Schedule of Prices
or the final General Conditions, Specification and Drawings and the Agreement to be entered into dnderclause 3 of these General Conditions.

The “Specification” shall mean the Specification annexed to these General Conditions and the Schedules thereto (if any).

The “Site” shall mean the site of the proposed work as detailed in the Specification or any other place where work is to be executed under the Contract.
“Tests on Completion” shall mean such tests as are prescribed by the specification to be made by the Contractor before the plant is taken over by the
purchaser.

The exceptional circumstances shall mean “when there is an urgent need of work to avoid generation loss™

“Commercial Use” shall mean that use of the work which the contract contemplatesiorof which itis commereially capable.

“Month” shall mean calendar month in general. However, it means 30/31 days:

“Writing” shall include any manuscript, typewritten or printed statement, under or over signature or'seal, as the case may be.

“Defect Liability Period” shall mean the fixed period of time, starting from, the date of ‘handed over the site/equipment to purchaserafter practical
completion of the work/supply,during which the contractor has an express contractual right to return to the site to rectify defects.

“Defects Notification Period” means the period for notifying defects in the Worksora Section/of work.

Words importing persons shall include Firms, Companies, Corporations, and other bodiesswhether incorporated or not.

Words importing the singular only shall also include the plufal and vice versa where the context requires.

Contractor to inform himself fully

The Contractor shall be deemed to have carefully examined the General Conditions{ specifications, Schedules and Drawings. If he shall have any doubt as
to the meaning of any portion of these General Conditionss,or of the Specification he shall, before signing the Contract, set forth the particulars thereof and
submit them to the Engineer in writing, in order that such,doubt maybe removed.

Contract

A formal agreement shall, if required by the/Purchaser, be entered into between the Purchaser and the Contractor for the proper fulfillment of the Contract.
Further, if required by the Purchaser, theContractor shall depositywith the purchaser as security for the due and faithful performance of the Contract such
sum not being less than Ten(10) per eént of the total value of the Contract as may be fixed by the Purchaser either in cash or any other form approved by
the Purchaser.

The charges in respect of vetting and execution ‘of the contract document shall be borne by the contractor. The contractor shall be furnished with an
executed stamped counterpart’of theragreement. The.import license fee will, in each case, have to be paid by the contractor. Import license may have to be
taken in the purchaser’s name.

After the tender has been accepted by the Purchaser all order or instructions to the contractor shall, except as herein otherwise provided, be given by the
Engineer on behalf of Purchaser.

Contract Drawing

The contractorhall submitiin duplicate, tothe Engineer for his approval, drawings of the General Arrangement of the works to be carried out and of such
detailed drawings, other than shop drawings, as may be reasonably necessary.

Within fourteen days of the receipt of such drawings the Engineer shall signify his approval or otherwise of the same, and in the event of disapproving the
drawings, the Contractor shall submit further drawings for approval.

Within a reasonable period ofl the notification by the Engineer to the Contractor of his approval of such drawings, three sets, in ink or tracing cloth or
ferrogallic prints mounted on cloth, of the drawings as approved shall be supplied to him by the Contractor and be signed by him and the Contractor
respectively and be thereafter deemed to be the “Contract drawings”.

These drawings when so signed shall become the property of the Purchaser and be deposited with the Engineer, and shall not be departed from in any way
whatsoever except by the written permission of the Engineer, as hereinafter provided. During the execution of the works , one of the sets of drawings
shall be available for reference on the site.

In the event of the Contractor desiring to possess a signed set of drawings, he shall supply four sets instead of three sets and in this case the Engineer shall
sign the fourth set and return the same to the Contractor.

The contractor, if required by the Engineer, shall supply in addition copies of any drawing other than shop drawings which may reasonably be required for
the purpose of the Contract and may make a reasonable charge for such copies.

The Engineer or his duly authorized representatives, whose name shall have previously been communicated in writing to the Contractor, shall have the
right at all reasonable times to inspect, at the factory of the Contractor, drawings of any portion of the work.

Mistakes in Drawings

The contractor shall be responsible for and shall pay for any alterations of the work due to any discrepancies, errors or omissions in the drawings and
other particulars supplied by him, whether such drawings or particulars have been approved by the Engineer or not, provided that if such discrepancies,
errors or omissions are due to inaccurate information or particulars furnished to the Contractor by the Engineer any alterations in the work necessitated by
reasons of such inaccurate information of particulars shall be paid for by the Purchaser.

If any dimensions figured upon a drawing or a plan differ from those obtained by scaling the drawing or plan the dimensions as figured upon the drawing
or plan shall be taken as correct.

Subletting of Contract

The Contractor shall not, without consent in writing of the Engineer or Purchaser, which shall not be unreasonably withheld, assign or sublet his Contract,
or any substantial part thereof other than for raw materials, for minor details, or for any part of the work of which the makers are named in the Contract
provided that any such consent shall not relieve the Contractor from any obligation, duty or responsibility under the Contract.

Patent Rights
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In the event of any claim or demand being made or action being brought against the Purchaser for infringement or alleged infringement of patent, in
respect of any machine, plant, work or thing used or supplied by the contractor under this Contract or in respect of any method of using or working by the
Purchaser of such machine, plant, work or thing, the Contractor will indemnify the Purchaser against such claim or demand and all costs and expenses
arising from or incurred by reasons of such claim of demand PROVIDED THAT the purchaser shall notify the Contractor immediately any claim is made
and that the Contractor shall be at liberty, if he so desires, with the assistance of the Purchaser, if required but at the Contractor’s own expense, to conduct
all negotiations for the settlement of the same or any litigation that may arise there from and PROVIDED THAT no such machine, plant ,work or thing
shall be used by the Purchaser for any purpose or in any manner other than that for which they have been supplied by the Contractor and specified under
this Contract.

Quality of materials

The plant shall be manufactured and constructed in the best and most substantial and most workmanlike manner and with materials of the best or of
approved qualities for their respective uses.

Packing

The contractor shall be responsible for securely, protecting and packing the plant so as to avoid damage under normal Conditions of transport.

Delivery

The cost of delivering the whole of the material F.O.R at the railway stations specified or on the site as the specification may. define and the cost of
packing and , unless otherwise agreed, import duties and customs shall be borne by the Contractor.

Fencing and lighting for works other than transmission lines

Except as hereinafter provided the purchaser shall ,unless otherwise specified, be responsible for the proper fencing jguarding , lighting and watching of
all works other than transmission lines comprised in the Contract and for as the proper provision of temporary, roadways, ,footways, guards and fences as
far as the same may be rendered necessary by reason of the work for the accommodation and proteetion of foot,passengers orother traffic and of the
owners and occupiers of adjacent property of the public.

For transmission lines

The Contractor shall at all times provide sufficient fencing, notice boards, lights and watchmen to proteect and warn the public and guard the work of
transmission lines and in case the Contractor fails to make such provision or the provision made by him is considered by the Purchaser to be inadequate ,
the Purchaser may make such provisions or further provisions as he may consider necessary andieharge the cost thereoft to the Contractor.

For all works

If during the period of erection of a plant the Contractor or his workmen or servants shall ijuresor destroy ‘any part of a building or other structure
continuous to the work in progress or if any damage shall be caused from any ecause whatsoever to'other works whether in progress or completed forming
part of the works for which the plant is being installed or if any imperfections become apparentiin these works the causes of which imperfections are
attributable to the Contractor or his workmen or servants, Contractor shall make good such damages,and imperfections and if he fails to do so within a
reasonable time , the purchaser may cause the same to be made good and may'deduct the cost thereof from any sum that may then or at any time thereafter
become due to the Contractor or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof or may recover it otherwise.
Power to vary or omit work

No alterations, amendments, omissions, additions, suspensions or variations of the work“(hereinafter referred to as “Variations”) under the Contract as
shown by the contract drawings or the Specifications shall bé made by the Contractor except as directed in writing by the Engineer, but the Engineer shall
have full power, subject to the provision hereinafter contained, from time to time during the execution of the Contract by notice in writing to instruct the
Contractor to make such variations without prejudice to the Contract, and the Contractor shall carry out such instructions , and be bound by the same
conditions, as far as applicable, as though the said vatiations_occurred in the specification. If any suggested variations would, in the opinion of the
Contractor, if carried out, prevent him from fulfilling any of the obligations or guarantees under the Contract, he shall notify the Engineer thereof in
writing, and the Engineer shall decide forthwith)whether,or not the same shall be carried out, and if the Engineer confirms his instructions, the
Contractor’s obligations and guarantees shall be modified to such an extent as may be justified. The difference of cost if any, occasioned by any such
variations, shall be added to, or deducted fromy the contract pricetas.the case may require. The amount of such difference, if any, shall be ascertained and
determined in accordance with the rates specified in,the\Schedule/of Prices, so far as the same may be applicable and where the rates are not contained in
the said Schedules, or are not applicable jthey shall besettled by the Engineer and Contractor jointly, as far as possible, before such variations are carried
out: Provided that the Purchaser shall not become, liable for the payment of any charge in respect of any such variations, unless the instruction for the
performance of the same shall have been given m writing by the Engineer.

In the event of the Engineer requiring any variations,\such reasonable and proper notice shall be given to the Contractor as will enable him to make his
arrangements accordingly, and in case where goods or materials have already been prepared or any designs, drawings, or patterns have been made or work
done that require to be altered, the Engineer shall allow such Compensation in respect thereof as he shall consider reasonable.

Provided that nosuchvariations shall, except with the consent in writing of the Contractor, be such as will involve an increase or decrease of the total
price payable under the contract bysmore than 10% thereof.

In every case in which the Contractor shall receive instructions form the Engineer for carrying out any work which either then or later will, in the opinion
of the Contractoryinvolve a claim for additional payment, the Contractor shall as soon as reasonably possible after the receipt of such instructions, inform
the Engineer of suchiclaim for additional payment.

Negligence

If the Contractor shall neglect to execute the work with due diligence and expedition , or shall refuse or neglect to comply with any reasonable orders
given to him in writing by the Engineer in connection with the work , or shall contravene any provision of the Contract, the Purchaser may give seven
day’s notice in writing to the Contractor, to make good the failure, neglect, or contravention complained of, and if the Contractor shall fail to comply with
the notice within a reasonable time from the date of service thereof , in the case of a failure, neglect, or contravention capable of being made good within
that time, then in such case the Purchaser shall be at liberty to employ other workmen , and forthwith perform such work as the Contractor may have
neglected to do , or if the Purchaser shall think fit , it shall be lawful for him to take the work wholly , or in part, out of Contractor’s hands and give it to
another person on contract at a reasonable price or provide any other materials , tools , tackle or labour for the purpose of completing the work , or any
part thereof , and in that event the Purchaser shall without being responsible to the Contractor for fair wear and tear of the same , have the free use of all
the materials, tools, tackle or other things which may be on the site , for use at any time in connection with the work to the exclusion of any right of the
Contractor over the same , and the Purchaser shall be entitled to retain and apply any balance which may be otherwise due on the Contract by him to the
Contractor or such part thereof as may be necessary to the payment of the cost of executing such work as aforesaid.

If the cost of executing the work as aforesaid shall exceed the balance due to the Contractor , and Contractor fails to make good the deficiency, the
Purchaser may recover it from the Contractor in any lawful manner or the Purchaser may sell the said materials , tools ,tackle or other things belonging to
the Contractor , and the proceeds such sale shall be applied towards the payment of such deficiency and the cost of and incidental to such sale and any
balance remaining after crediting the same shall be paid to the Contractor on the certificate of the Engineer , provided that when all expenses , costs and
charges incurred in the completion of the work are paid by the Contractor , all such materials , tools , tackle or other things remaining unsold shall be
removed by the Contractor.

Deaths Bankruptcy etc.

If the Contractor shall die or commit any act of Bankruptcy, or being a corporation commence to be wound up except for reconstruction purposes or carry
on its business under a Receiver, the executors, successors, or other representative in law of the estate of the Contractor or any such Receiver, liquidator,
or any person in whom the contract may become vested , shall forthwith give notice thereof in writing to the Purchaser and shall for one month, during
which he shall take all reasonable steps to prevent a stoppage of the works, have the option of carrying out the contract , subject to his or their providing
such guarantee as may be required by the Purchaser, but not exceeding the value of the work , for the time being remaining unexecuted. In the event of
stoppage of the works, period of the option under this clause shall be fourteen days only, provided that, should the above option not be exercised, the
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contract may be determined by the purchaser by notice in writing to the contractor, and the purchaser may exercise the same power which he could
exercise and will have the same rights which he would have under the last preceding clause if the work had been taken out of the contractor’s hands under
that clause.

Inspection and testing

The Engineer, and his duly authorized representatives, shall have at all reasonable times access to the Contractor’s premises, and shall have , the powers at all

16.

17.

18.

19.

20.

21.

reasonable times, to inspect and examine the materials and workmanship of the plant during its manufacture there, and if part of the plant is being
manufactured on other premises, the Contractor shall obtain for the Engineer and for his duly authorized representative permission to inspect it as if the
plant was manufactured on the Contractor’s own premises.

The Engineer shall, on giving seven day’s notices in writing to the Contractor setting out any ground of objections which he may have in respect of the
work, be at liberty to reject all or any plant or workmanship connected with such work, which , in his opinion, are not in accordance with the Contract, or
are, in his opinion, defective for any reason whatsoever : Provided that, if such notice be not sent to the Contractor within reasonable time after the
grounds upon which such notice is based have come to the knowledge of the Engineer, he shall not be entitled to reject the said plant er'workmanship on
such grounds. Unless specifically provided otherwise all tests shall be made at Contractor’s works before shipment.

The Contractor shall, if required, give the Engineer notice of any material being ready for testing, and the Engineer, or his said representative, if so
desired, shall, on giving twenty four hours previous notice in writing to the Contractor, attend at the Contractor’s premises within seven days of the date
on which the material is notified as being ready; failing which visit the contractor may proceed with the tests , which shall be deemed to haye been made
in the Engineer’s presence, and he shall forthwith forward to the Engineer duly certified copies of the tests in duplicate.

Test at Contractor’s premises

In all cases where the Contract provides for tests, whether at the premises of the Contractor or of anyssub-contractor, the ContraCtor, except where
otherwise specified, shall provide, free of charge such labour, materials, electricity, fuel, water , stores, apparatus,and mstruments as may reasonably be
demanded to carry out efficiently such tests of the plant in accordance with the Contract and shall give facilities to the Engineer or to his authorized
representative to accomplish such testing.

If special tests, other than those specified in the Contract are required they shall be paid for by the Purchasenas “Variation” under clause 12.

When the tests have been satisfactorily completed at the Contractor’s works the Engineer shall issue a certificate to that effect.

Test on site

In all cases where the Contract provides for tests on the site, the Purchaser, except otherwise speecified, shall provide, free of charge, such labour,
materials, electricity, fuel, water, stores, apparatus and instruments as may be required from time to time and.as may reasonably be demanded, efficiently
to carry out such tests of the plant or workmanship in accordance with the Contract. In, the casef contractor requiring electricity for tests on site such
electricity shall be supplied to the Contractor in the most convenient from available.

Third Party Inspection may be carried out by the purchaser.

Delivery of Plant

The plant or material shall not be forwarded until shipping /despatch instruction shall have been given to the Contractor. Notification of delivery or
despatch in regard to each and every consignment shall be made to the Purchaser immediately/after despatch or delivery. The supplier shall further supply
to the Consignee a priced invoice and packing account of all stores delivered or despatched’by him. All packages, containers, bundles and loose materials
forming part of each and every consignment shall be described in full in the packing account and full details of the contents of packages and quantity of
materials shall be given to enable the Consignee to check the stores on arrival at destination.

Access to site and work on site

Suitable access to, and possession of the site shallsbe afforded to the, Contractor by the Purchaser in reasonable time, and the Purchaser shall have any
foundations to be provided by him ready when(required by the Contractor.” Where a crane is available, its safe lifting capacity shall be stated in the
Specification, and it shall be available for free use of the Contractor until plant is taken over.

Only applicable to complete erection Contracts

The work, so far as it is carried out on the Purechaser’s,premises, shall be carried out at such time as the Purchaser may approve, and so as not to interfere
unnecessarily with the conduct of the‘purchaser’s business, but the Purchaser shall give the Contractor all reasonable facilities for carrying out the work.
No person other than the Contractor, subeontractors andworkmen and the Contractor’s duly authorized agents shall, except with the special permission in
writing, of the Engineer or his representative,ibe allowed to do any work on the site in connection with the erection of the work, but access to the works
shall at all times be accorded’to the Engineer and his\representatives and other authorized officials of the Purchaser.

The Contractor shall permit the execution of work by other contractors or tradesmen whose names shall have been previously communicated in writing to
the Contractor by the Engineer, and afford them every facility for the execution of their several works simultaneously with his own.

The Purchaser shall provide all the unskilled labour and facilities necessary for the execution of work included in the Contract unless otherwise specified.
Engineer’s Supervision

All the worksshall be carried out under the direction and to the reasonable satisfaction of the Engineer .If supervision of erection or complete erection is
included infthe, contract, the Contractor shall be responsible for the correctness of the positions, levels and dimensions of the works according to the
drawings notwithstanding that he may have been assisted by the Engineer in setting out the same.

Engineer’s decision

In respect of all matters, which are left to the decision of the Engineer, including the granting or withholding of certificates, the Engineer shall, if required
so to do by the Contractorggive in writing a decision thereon, and his reasons for such decision. If the decision is not accepted by the Contractor, the
matter shall at the request of the Contractor, be referred to arbitration under the provision for arbitration hereinafter contained but subject to this right of
reference to arbitration such decision shall be final and binding on the Contractor.

Contractor’s representative and workmen

If the supervision of erection or complete erection is also included in the Contract, the Contractor shall employ at least one competent representative,
whose name or names shall have previously been communicated in writing to the Engineer by the Contractor to superintend the erection of the plant and
the carrying out of the works. The said representative, or if more than one shall be employed, then one of such representatives shall be present on the site
during working hours, and any written orders or instructions which the Engineer or his duly authorized representative whose name shall have been
previously communicated in writing to the Contractor may give to the said representative of the Contractor shall be deemed to have been given to the
Contractor.

The Engineer shall be at liberty to object to any representative or person employed by the Contractor in the execution of or otherwise about the works who
shall in his opinion misconduct himself or be incompetent or negligent, and the Contractor shall remove the person so objected to upon receipt from the
Engineer of notice in writing requiring him so to do, and shall provide in his place a competent representative at the Contractor’s expense.

The purchaser shall provide suitable living accommodation on the site for the use of the Contractor’s representative unless the Contractor exempts him
from his liability.

Liability for accidents and damage

The Contractor shall be responsible for the loss, damage or depreciation of the plant until the same is taken over under clause 35 or is deemed under that
clause to have been taken over, provided ALWAYS that the Contractor shall not be responsible for any such loss, damage and depreciation occurring
during such period that plant is operated by the Purchaser’s staff prior to being taken over in accordance with clause 35.

Until the plant is taken over or is deemed to have been taken over as aforesaid , the Contractor shall also be liable for and shall indemnify the Purchaser in
respect of all injury to person or damage to property resulting from the negligence of the Contractor or his workmen or sub-contractors or from defective
design or work , but not from any other cause : Provided that the Contractor shall not be liable for any loss of profit or loss of Contract or any other
claim made against the Purchaser not already provided for in the Contract , nor for any injury or damage caused by or arising from the acts of the
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Purchaser or of any other person, or due to circumstances over which the Contractor has no control , nor shall his total liability for loss , damage or injury
under this clause exceed the total value of the Contract.
Only applicable to complete erection contract
The Contractor will indemnify and save harmless the Purchaser against all actions , suits , claims costs , or expenses arising in connection with injuries
other than such as may be attributable to the Purchaser or his employees suffered prior to the date when the plant shall have been taken over under clause
35 hereof , by persons employed by the Contractor or his sub-Contractor on the works , whether at Common Law or under the Workmen’s Compensation
Act 1923, or any other Statue in force at the date of Contract relating to the question of the liability of employees for injuries suffered by employees , and
will , if called up to do so , take out the necessary policy or policies of insurance to cover such indemnity.
In the event of any claim being made, or action brought against the Purchaser involving the Contractor and arising out of the matters referred to and in
respect of which the Contractor is liable under this clause, the Contractor shall be immediately notified thereof and he shall, with the assistance, if he so
require, of the Purchaser, but at the sole expense of the Contractor, conduct all negotiations for the settlement of the same or any_litigation that may arise
therefrom. In such case, the Purchaser shall, at the request and expense of the Contractor, afford all reasonable and available assistance for any such
purpose.
Insurance
The Contractor shall insure the plant and shall keep it insured against loss by theft, destruction or damage by fire, floodpundue exposure tothe weather,
or through riot , civil commotion, war or rebellion, for the full value of the plant from the time of delivery F.O.R. works until the plant is taken over under
clause 35. This insurance shall cover loss by theft on site in the case of Contracts where the Contractor is responsible for,complete erection, but not in
other cases.
Replacement of defective plant or materials
If during the progress of the work the Engineer shall decide and notify in writing to the Contractopsthat the Contractorshas exécuted any unsound or
imperfect work or has supplied any plant inferior in quality to that specified, the contractor, on receiving details of'such defectsfor deficiency shall, at his
own expense, within such time as may be reasonably necessary for making it good , proceed to alter, reconstruct or remove'such work , or supply fresh
materials up to the standard of the specification, and in case the Contractor shall fail so to do, the purchaser may, on giving the Contractor seven day’s
notice in writing of his intention so to do, proceed to remove the work complained of , and at the cost of the Centractor , perform all such works or supply
all such materials , provided that nothing in this clause shall be deemed to deprive the purchaser.of or affect any, rights under the Contract which he may
otherwise have in respect of such defects or deficiencies.
Deduction from contract price
All costs, damages or expenses which the purchaser may have paid, for which under the Contract the Contractor is liable, may be deducted by the
Purchaser from any money due or which may become due by him to the Contractor under this contract, or may be recovered by suit or otherwise from the
contractor.
Any some of money due and payable to the Contractor (including security 'deposit returnable to him under this contract) may be appropriated by the
Purchaser and set off against any claim of the Purchaser for the payment of'a sum of money arising out of or under any other contract made by the
contractor with the Purchaser.
Terms of payment
(6] Subject to any deduction which the Purchaser may befauthorizedito make under the contract, or subject to any additions or deductions provided for
under clause 12, the contractor shall, be entitled to payments as follows:
Supply of Plant / Equipment / Material:
[Where tender / contract is only for supply.6f Planty/,Equipment / Material and supply part can be ascertained]
(a) Eighty Percent (80%) of measured valuefof the “Rlant /Equipment / Material Supply =~ Contract’ upon receipt and checking of Plant / Equipment
/ Material by Engineer at site and after receipt of invoice along with dispatch documents.
(b) Ten Percent (10%) of the ‘Plant /Equipment / Material Supply Contract’ Value upon satisfactory installation, satisfactory quality test results and
final acceptance of the entire plant/ equipment / materialbysthe Engineer.
(c) Ten Percent (10%) of the ‘Plant / Equipment / Material Supply Contract’ Value at the end of twelve (12) months from the date of final acceptance
of the entire Plant / Equipment /material by the Engineer or completion of Defect Liability Period, whichever is earlier.
Installation Work (Services):
[Where tender / confract is only for Installation Work (Services) and where Work (Services) part can be ascertained]

(a) Eighty Percent (80%) of the measured value of the “Work Contract’ performed by the contractor during the preceding month on receipt of invoice
along with the certificate of the Engineer.

(b) Ten Percent (10%) of the ‘“Work Contract” Value upon satisfactory installation, satisfactory quality test results and final acceptance of the entire
Work (Services),by the Engineer.

(c) Ten Pércent (10%)of the“Work Contract’ Value at the end of twelve (12) months from the date of final acceptance of the entire Work (Services)

bysthe Engineer or completion of Defect Liability Period, whichever is earlier.

Supply and Installation Work (Services):

[Where there is one combined tender / contract for Supply and Installation (Services) and it is impossible to separate or ascertain both portions.

(a) Eighty Percent,(80%) of the measured value of the ‘Supply and Installation Work (Services) Contract’ performed by the contractor during the
preceding monthien'receipt of invoice along with the certificate of the Engineer.

(b) Ten Percent (10%) of the ‘Supply and Installation Work (Services) Contract’ Value upon satisfactory installation, satisfactory quality test results
and final acceptance of the entire Supply and Installation Work (Services) by the Engineer.

(c) Ten Percent (10%) of the ‘Supply and Installation Work (Services) Contract’ Value at the end of twelve (12) months from the date of final
acceptance of the entire Work (Services) by the Engineer or completion of Defect Liability Period, whichever is earlier.

(ii) If at the time at which either of the installments due under Sub-clause (a) (b) and (c) of clause (i) hereof becomes payable there are minor defects
in the plant which are not of such importance as to effect the full commercial use of the plant, then the purchaser shall be entitled to retain such
part of the installments then due as represents the cost of making good such minor defects, and any sum so retained shall, subject to the
provisions of clause 36, become due upon such minor defects being made good. In case the defects identified by the Engineer still persist at the
end of defect liability period, the amount so retained will be forfeited.

(iii) All interim / progress payments before final payment shall be regarded as provisional payments only and not as payment for work actually
completed and shall not preclude defective / imperfect / incomplete work to be removed. Any interim / progress payment will not be considered
as an admission by the Employer of the due performance of the Contract or any part thereof by the Contractor nor shall it preclude, determine or
affect in any way the powers of the Purchaser / Employer under these conditions or in any other way vary or affect the Contract.

(iv) All payments to contractor will be made only through RTGS / NEFT.

V) If the Purchaser desires that the plant or any portion should not be despatched by the contractor when it is due for despatch, the Contractor shall
store such plant or portion at his works and be responsible for all risks. For such storage the Purchaser shall pay to the contractor at a rate to be
mutually agreed upon between the parties but not exceeding Rs.15 (fifteen rupees) per tone per week payable quarterly plus interest @ 1 percent
per annum above the current rate of the State Bank of India, on 80 per cent of the contract value of the plant or portion thereof so stored, for the
period from the date on which the said plant or portion becomes due and is ready for shipment up to the date on which it is actually shipped .

No interest on any dues
No interest shall be payable by the UIVN Limited on amounts, due to contractors pending final settlement of claim. Further, no interest shall be
payable by UJVN Limited on any delayed amount / payment. No interest shall be payable on Earnest Money Deposit, Performance Security,
Security Deposit or any other withheld / retained amount.
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No Claim Certificate:

The Contractor will submit a “No Claim Certificate” to Engineer / UIVN Limited before Release of Performance Security.

[Format of “No Claim Certificate” is enclosed]

Provisional sums

In any case where the contract price includes a provisional sum to be provided by the contractor for meeting the expenses of extra work or for work to be
done or materials to be supplied by a sub-contractor, such sum shall be expended or used, either wholly or in part, or be not used at the discretion of the
Engineer and entirely as he may decide and direct. If no part or only a part thereof be used, then the whole or the part not used, as the case may be, shall
be deducted from the contract price. If the sum used is more than such provisional sum the contractor shall pay the excess. In the case of material,
supplied or work done by a sub- Contractor, the total of the net sum paid to the sub-contractor on account of such material or works and a sum equal to 10
percent of net sum allowed as contractor’s profit shall be deemed to be the sum used. None of the work or articles to which such sum of money refers
shall be done or purchased without the written order of the Engineer. The Contractor shall allow the sub-contractor every facility for the supply of
materials or execution of their several works simultaneously with his own, and shall, within fourteen days after the engineer hias requested him in writing
so to do, pay the dues of such Sub-Contractors on account of such materials or works : PROVIDED ALWAYS that the contractor shall have no
responsibility with regard to such works or articles unless he shall have previously approved the sub-contractor and/or the material or plant to be supplied.
Certificates of Engineer

Every application to the Engineer for a certificate must be accompanied by a detailed invoice (in duplicate) setting forth in the order of the Schedule of
prices, particulars of the plant supplied and the certificates as to such plant as is in the reasonable opinion of the/Engineer, in,accordance with the Contract
shall be issued within fourteen days of the application for the same as is reasonably necessary on communication withithe site.

The Engineer may, by any certificate, make any correction or modification in any previous certificate whichyshall have been issued byhim and payments
shall be regulated and adjusted accordingly.

Certified not to effect rights of the Purchaser or contractor

No certificate of the Engineer on account, nor any sum paid on account by the Purchaser, nor any extension of time granted under clause 31 shall affect or
prejudice the rights of the Purchaser against the Contractor, either under this Agreement or under the law; or relieve the Contractor of his obligations for
the due performance of the contract, or be interpreted as approval of the work or of theymaterial supplied:\No certificate of the Engineer shall create
liability on the purchaser to pay for any alternation, amendments, variations or additions not'ordeted in writing by. the Engineer, or absolve the Contractor
of his liability for the payment of damages whether due, ascertained, or certified or not or of anyssum against the payment of which he is bound to
indemnify the Purchaser nor shall any such certificate nor the acceptance by him of any sum paid onsaccount,or otherwise affect or prejudice the rights of
the Contractor against the Purchaser, under this agreement or under the law.

Suspension of works

The purchaser shall pay to the Contractor all reasonable expenses, incurred by the contractor by reasenrof suspension of the work or delay in shipment by
order in writing of the Purchaser or the Engineer unless such suspension or. delay shall be'due to some default on the part of the Contractor or Sub-
Contractor.

Extension of time for completion

The time given to the Contractor for dispatch, delivery, erection ercompletion, as the'¢ase may be, shall be reckoned from the date of receipt by the
Contractor of the order, together with all necessary information and drawings, to enable the work to be put in hand. In all cases in which progress shall be
delayed by strikes, lockouts, fire accidents, defective materials,'delays in approval of drawings or any cause whatsoever beyond the reasonable control of
the Contractor, and whether such delays or impediment shall oceur before or after the time or extended time, for despatch, erection or completion, a
reasonable extension of time shall be granted.

Force Majeure

Neither party shall be considered to be in default or in breach of his obligations under the Contract to the extent that performance of such obligations is
prevented by any circumstances of Force Majeure which arisetafter the date of the Letter of Acceptance or the date when the Contract becomes effective,
whichever is the earlier.

For purposes of this Clause, “Force Majeure” means,anievent or situation beyond the control of the Supplier that is unforeseeable, or unavoidable, and its
origin is not due to negligence or lack of.care on the part of the Supplier. Such events may include, but not be limited to, acts of the Purchaser in its
sovereign capacity, wars or revolutions, fires, floods, epidemics/pandemics, quarantine restrictions, and freight embargoes.

If a Force Majeure situationsarises, the Supplier'shall promptly notify the Purchaser in writing of such condition and the cause thereof. Unless otherwise
directed by the Purchaser in writing, thexSupplier shall continue to perform its obligations under the Contract as far as is reasonably practical, and shall
seek all reasonable alternative means for performance not prevented by the Force Majeure event.

Price reduction clause

If the Contractor shall'fail in the due performance of his Contract within the time fixed by the Contract or any extension thereof, the Contractor agrees to
accept a reduction of the Contract, price/by half percent per week reckoned on the contract value of such portion only of the plant as cannot, in
consequengé of the delay, be used commercially and efficiently during each week between the appointed or extended time, as the case may be, and the
actual time of aceeptance under clause 35, and such reduction shall be in full satisfaction of the Contractor’s liability for delay but shall not in any case
exceed 10 per cent of the contract value of such portion of the plant.

Test on completion

Whenever possible all testssshall be carried out before shipment. Should , however , it be necessary for the final test as to performance and guarantees to
be held over until plant is erected at site , they shall be carried out in the presence of the Contractor’s representative within one month of completion of
erection. If the result of these tests shall not come within the margin specified, the tests shall, if required, be repeated within one month from the date the
plant is ready for re-test, and the Contractor shall re-pay to the Purchaser all reasonable expenses to which he may be put by such tests.

Rejection of defective plant

If the completed plant, or any portion thereof, before it is taken over under clause 35 be found to be defective, or fails to fulfil the requirements of the
Contract, the Engineer shall give the Contractor notice setting forth particulars of such defects of failure, and the Contractor shall forthwith make the
defective plant good, or alter the same to make it comply with the requirements of contract. If the Contractor fails to do so within a reasonable time the
Purchaser may reject and replace, at the cost of the contractor, the whole or any portion of the plant, as the case may be, which is defective, or fails to
fulfil the requirements of the Contract. Such replacement shall be carried out by the purchaser within a reasonable time and a reasonable price, and where
reasonably possible to the same specification and under competitive conditions. In case of such replacement by the Purchaser the Contractor shall be liable
to pay to the Purchaser the extra cost, if any, of such replacement delivered and /or erected as provided for in the original Contract, such extra cost being
the ascertained difference between the price paid by the purchaser, under the provisions above mentioned, for such replacement and the Contract price for
the plant so replaced and also to repay any sum paid by the Purchaser to the contractor in respect of such defective Plant. If the Purchaser does not so
replace the rejected plant within a reasonable time, the contractor shall be liable only to repay to the Purchaser all moneys paid by the Purchaser to him in
respect of such plant.

In the event of such rejection, the Purchaser shall be entitled to the use of the plant in a reasonable and proper manner for a time reasonably sufficient to
enable him to obtain other replacement plant. During the period the rejected plant is used commercially the Contractor shall be entitled to a reasonable
sum as payment for such use.

Taking over

Where the specification calls for performance tests before shipment and these have been successfully carried out, the plant shall be accepted and taken
over when it has been satisfactorily put into operation on site, or within one month of its being ready to be put into operation whichever shall be the earlier
and the Engineer shall forth issue a Taking over Certificate.
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In the event of final or any outstanding tests being held over until the plant is erected, such Taking over Certificate shall be issued subject to the results of
such final or outstanding tests which shall be carried out in accordance with clause 33.

When the Specification calls for tests on site the plant shall be taken over and the Taking-over Certificate issued immediately after such tests have been
satisfactorily carried out.

If for any reason other than the default of the Contractor such last-mentioned tests on site shall not be carried out within one month of notice by the
Contractor to the Purchaser of the plant being ready for test the plant shall be deemed to have been taken over as on the last day of such period and
payments due to the Contractor on taking over shall be made , but nevertheless the Contractor shall, if called upon so to do by the Purchaser , but at
Purchaser’s expense ,make the said tests during the maintenance period and accept as aforesaid under the same obligation as specification Clause 33.

The Engineer shall not delay the issue of any Taking over Certificate contemplated by this clause on account of minor deficiencies of material or defects
in the plant which don’t materially affect the commercial use thereof, provided that the Contractor shall undertake to make good the same in due course.
Maintenance
Up to defect liability period, commencing from the date on which the plant is taken over is deemed to have been taken over under clause 35 (called “the
maintenance period”), the Contractor shall remain liable to replace any defective parts that may develop in plant of his own manufacture or those of his
sub-contractors approved under clause 6, under conditions provided for by the Contract under proper use and arising solely from faulty design, materials
or workmanship : PROVIDED ALWAYS that such defective parts as are not repairable at the site and are net'essential in the meantime to the
maintenance in commercial use of the plant, are promptly returned to the Contractor’s works at the expense of the €ontractor unless otherwise arranged.

If it becomes necessary for the Contractor to replace or renew any defective parts of the plant under this clause,theiprovisions of the first paragraph of this
clause shall apply to the parts of the plant so replaced or renewed until the expiration of six months from the date of suchsreplacement or renewal or until
the end of the above mentioned period of the twelve months whichever may be the later. If any defects besnot remedied within a réasonable time, the
Purchaser may proceed to do the work at the Contractor’s risk and expense, but without prejudice 0 any othen,rights which the purchaser may have
against the Contractor in respect of such defects.

The repaired or new parts will be delivered in accordance with clause 10. The Contractor shall bear reasonable cost of minor repairs carried out on his
behalf at site.

At the end of the maintenance period the Contractor’s liability shall cease. In respect of,goods not covered by the first paragraph of this clause, the
Purchaser shall be entitled to the benefit of any guarantee given to the Contractor by the original'supplier or manufactiirer of such goods.

Regulations of Local Authorities
The Purchaser shall , throughout the continuance of the Contract and in respect of all matters, arising in the performance thereof , serve all notices and
obtain all consents , way-leaves, approval and permission required in connection withithe regulations and by-laws of any local or other authority which
shall be applicable to the works.

All works shall be executed in accordance with the Indian Electricity Rules, 1956 and any statutory medifications thereof, wherever are applicable, unless
otherwise agreed to in writing by the Engineer.

DISPUTE AVOIDANCE AND RESOLUTION (DAR)

Dispute Resolution Mechanism:

Application for bringing any claim shall include the nature of dispute, reason for bringing'the claim, amount of claim with detailed justification for claim
amount with the relevant supporting documents. The contractor shall'be required\to provide all supporting documents to the Engineer In-Charge and
satisfy him about the claim.

Any claim notification shall be submitted to the Engineer In-Charge within Fifteen (15) days and claim shall be raised within Ninety (90) days from the
day when the Contractor became aware of the event/and Cireumstance\giving rise to the claim.

Engineer In-Charge shall give its decision in writing within Thirty (30) days ©f claim being referred to it. If the contractor dissatisfied with the Engineer
In-Charge’s decision or if the Engineer In-Charge fails to give the decision within the stipulated time of Thirty (30) days, the Contractor may approach
internal mechanism for dispute resolution by giving a prior written notice to the Engineer In-Charge.

Engineer In-Charge of the contract shall be required'to give reasons for accepting or rejecting a claim and to substantiate his reasons with the help of
relevant documents wherever possible.

There shall be no provision for arbitration, in the, contract. Internal & External mechanisms of dispute resolution shall be the available mode of dispute
resolution. If the dispute is not resolved through internal mechanism, then external mode of dispute resolution by Civil Court/Commercial Court shall be
available to the parties.

Internal mechanism for dispute resolution
When dispute arises

In case the cause of dispute is,either attributed to the Contractor or not justified in the facts, Employer shall communicate in writing to the Contractor with
relevant facts andsprovisions of the Contract.

Employer shall give a fair chanee'to the Contractor to take remedial measures within a specified time limit, failing which; the actions shall be taken by
Employer within the purview of the Contract.

In case the cause,of dispute/default is being attributed to Employer, Employer shall first verify the information and examine the same in light of the
relevant contractual provisions and if the claim of the contractor is legitimate, Employer shall take remedial measures within reasonable time and act upon
it without any delay whatsoever.

Employer and the contractor shall approach with an intention of resolving the dispute at Negotiation/Conciliation through Conciliator or ESC/DRB level
itself and it will be made mandatory that until, and unless there is some reasonable ground, the decision of Conciliator or ESC/DRB shall be honoured by
both the parties.

In cases, where statutes provide for mandatory process of mediation/ conciliation, such as under Section 12A of the Commercial Courts Act, 2015 and
Section 18 of MSME Development Act, 2006, the procedure provided by such Statute shall be followed and in those cases the provisions of this internal
mechanism for dispute resolution through conciliation shall not apply.

Negotiation/Mutual Consultation

If the dispute is not resolved at Engineer In-Charge level, the claim shall be referred to next higher authority within Fifteen (15) days from the date of the
claim is denied by Engineer In-Charge and a meeting shall be convened at the next higher level in the Employer wherein authorized representatives of
both parties shall discuss all issues.

All the issues shall be discussed and parties will try to negotiate with a view to reconcile the disputes and look for solutions.

The process shall be completed within sixty (60) days. However if any party is not satisfied with the decision, the aggrieved party to the case, in next
fifteen (15) days from the date of recommendation/decision by the said higher authority, may refer its claim for conciliation by sole conciliator OR Expert

Settlement committee (ESC).

Conciliation by Conciliator/Expert Settlement Committee (ESC)

If negotiation does not resolve the dispute between the parties, dispute shall be referred to Conciliation by Sole Conciliator or ESC to resolve the
dispute through conciliation. Aggrieved party, within a period of fifteen (15) days from the date of failure to resolve the same through mutual
consultation/negotiation, shall notify the other party in writing about such a dispute it wishes to refer for Conciliation. Such Invitation for Conciliation
shall contain sufficient information as to the dispute to enable the other party to be fully informed as to the nature of the dispute, amount of the
monetary claim, if any, and apparent cause of action.

The Sole conciliator or one of the members of ESC shall be appointed by the Employer. For appointing a sole conciliator consent of the other party
shall be taken. For 2 member ESC, 1 member will be nominated by the each party. For 3 member ESC, one member will be nominated by the each
party and the third member will be nominated by the above two nominated members.
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The Sole conciliator / members of ESC shall be nominated as per eligibility criteria laid down under section 43 of Arbitration & Conciliation Act
1996 & subsequent amendment or from the panel of experts approved by Employer.

If Conciliator/ESC is not appointed until the request for Conciliation is initiated, Engineer In-Charge will initiate the case for appointment of
Conciliator or ESC within a week from receiving the proposal for conciliation. After appointment of Conciliator/ESC by the Employer, Engineer In-
Charge will notify the same to the other party.

The party seeking conciliation shall submit their claim to the appointed Conciliator/ESC, with a copy of claim to other party within a period of
fourteen (14) days from the date of appointment of Conciliator/ESC.

The other party shall submit their counter claim to the Conciliator/ESC, with a copy of counter claim to first party, within a period of fourteen (14)
days from the date of receiving the claim of first party.

Parties may file their rejoinder/additional documents, if any in support of their claim/counterclaim within next fifteen (15) days. No documents shall
be allowed thereafter, except with the permission of Conciliator/ESC.

Depending on the volume of work and the claim amount involved, conciliator/ESC shall be free to take assistance of persons with the requisite
technical know-how during the conciliation proceedings.

The parties shall file their claim and counterclaim in the following format

a. Chronology of the dispute.

b. Brief of the contract.

c. Brief history of the dispute.

d Issues.

S. No. Description of Claims / Counter Claims Amount (in INR) Relevant Contract:Clause

e. Details of Claim(s)/Counter Claim(s)

f. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract.

g. Other relevant information with respect to claim/dispute.

Note: Statement of claims shall be restricted to maximum limit of 20-pages:

The parties shall be represented by their in-house employees. No party  shall be)allowed to bring any advocate or outside
consultant/advisor/agent to contest on their behalf. Ex-officers of Employer who have handled the subject matter in any capacity shall not be
allowed to attend and present the case before Conciliator/ESC on behalf of contractor. However, ex-employees of parties may represent their
respective organizations. Parties shall not claim any interest on claims/ceunter-claims from the date of notice invoking Conciliation till
execution of settlement agreement, if so arrived. In case, parties are unable toxreach a seftlement, no interest shall be claimed by either party
for the period from the date of notice invoking Conciliation till the date of récommendations by Conciliator/ESC and thirty (30) days
thereafter in any further proceeding.

Conciliator/ESC will conclude its proceedings in maximum 10 meetings and )give its recommendations within 90 days to 180 days from its
first meeting depending upon the claim amount & documentation involved. Conciliator/ESC shall give its recommendations to both the
parties recommending possible terms of settlement:

Conciliator/ESC may grant variation in the time, limits mentioned for various steps to be taken by either party during proceedings of
Conciliation, based on genuine reasons/grounds. Employer may extend the time/number of meetings, in exceptional cases, if Conciliator
requests for the same with sufficientaeasons.

Fee of conciliator/ESC shall be de¢ided,by Employer, subject to condition that it will not exceed the fee schedule given in the Arbitration &
Conciliation Act 1996 & subsequent amendment. The cost of Conciliation proceedings including but not limited to fees for
Conciliator/Chairman & membersyof ESC;, cost tewards Air/Train/Car travel, Local transport, fooding & lodging, conference facility etc., as
per convenience of conciliator/ESC'members, shall be paid as determined by Employer from time to time and shall be paid equally by both
the parties to the dispute.

If the parties reach’ an agreement during the)conciliation proceedings a Settlement Agreement under section 73 of the Arbitration &
Conciliation Act 1996 & subsequent amendment, will be signed within fifteen (15) days of contractor's acceptance and same shall be
authenticated by the Conciliator/ESC. Parties shall be free to terminate Conciliation proceedings at any stage as provided under the
Arbitration & €enciliation Act 1996 & subsequent amendment.

The parties shall'keep confidential all matters relating to the Conciliation proceedings. Parties shall not rely upon them as evidence in
arbitration proceedings or courtproceedings.

In the event conciliation process does not bear a fruitful result, the aggrieved party, may refer the claim to Dispute Resolution Board (DRB)
within fifteen,(15) days from the date of conclusion of such Conciliation process or within fifteen (15) days of knowledge of such failure of
conciliation.

If the party initiating €onciliation does not receive any reply within thirty (30) days from the date for Conciliation request, it shall be treated
as rejection of the request for conciliation by the other party and the aggrieved party shall have right to refer the claim to Dispute Resolution
Board (DRB)/ External Mechanism for Dispute Resolution.

Line of action for decision making, in case of decision by Conciliator/ESC:

During the conciliation process, if it appears to the conciliator/ESC that there exist elements of settlement, which may be acceptable to both
parties, it shall formulate terms of possible settlement & submit it to the parties for their observation.

Once settlement agreement shall be finalized & agreed by both the parties, the draft agreement proposed to be signed by Engineer In-Charge
on behalf of Employer shall require prior approval and the same be submitted with detailed justification for approval by Employer.

Approval of the payment shall be granted by Employer.

After signing of settlement agreement, provision under section-74 of Arbitration & Conciliation Act 1996 & subsequent amendment, will
apply.

Engineer In-Charge as per provision of settlement agreement shall take necessary action and agreed payment shall be released.

No dues and other details shall be obtained from the contractor towards full and final settlement of the claim under the agreement, prior to
release of payment.

All provision of arbitration and conciliation Act 1996 as amended time to time shall be applicable in totality.

External Mechanism for Dispute Resolution

In case the dispute could not be resolved through internal mechanism for dispute resolution, the dispute has to be adjudicated externally
through litigation in a Court of law. The Jurisdiction of the court in case of civil suit will be the District court of the project area and in case
of commercial suit will be Commercial Court at Dehradun.

General norms applicable to Conciliator/ESC Chairman & members:
Following general norms shall be kept in mind while finalizing nomination for Conciliator/Chairman & members of ESC or DRB:
The person of general reputation of fairness, integrity and capable to apply objectivity in arriving at settlement of disputes;
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b. The person must be impartial and neutral and avoid entering into any financial business or other relationship that is likely to affect
impartiality or might reasonably create an appearance of partiality or bias amongst the parties;
c. The person should not involve in any legal proceeding and avoid any potential conflict connected with any dispute to be arbitrator by him;
d. The person should not have been convicted or an offence involving moral turpitude or economic offence;
e. The person shall be conversant with the Constitution of India, principles of natural justice, equity, common and customary laws, commercial

laws, labour laws, law of torts, making and enforcing the arbitral awards;

f. The person should possess robust understanding of the domestic and international legal system on arbitration and international best practices
in regard thereto;

g. The person should be able to understand key elements of contractual obligations in civil and commercial disputes anddbe able to apply legal
principles to a situation under dispute and also to apply judicial decisions on a given matter relating to arbitration; and

h. The person should be capable of suggesting, recommending or writing a reasoned and enforceable arbitraldaward in‘any dispute which
comes before him for adjudication.

Employer may form its own panel of experts with above eligibility criteria for nomination as Conciliator/Chairman ‘& members 0fESC or DRB:

40.4 Fee for Conciliator/Chairman & members of ESC:

a. Subjected to provisions of section 11(14), 31(8) and 31(A) of Arbitration & Conciliation Act 1996 & subsequent amendment, the Arbitrators
may be paid fees as per “The Fourth Schedule” of The Arbitration and Conciliation (Amendment),Act 2015. The fee structure of schedule is
detailed ahead:

b.

Sum in Dispute Model Fee

Up to Rs. 5 Lakhs Rs. 45,000/-

Above Rs.5 Lakhs to Rs. 20 Lakhs Rs. 45,000/-plus 3.5% of the claim amount over and above Rs. 5 Lakhs.

Above Rs. 20 Lakhs and up to Rs. 1 Crore Rs.97,500/- plus 3% of the claim’amount over and above Rs. 20 Lakhs.

Above Rs. 1 Crore and up to Rs. 10 Crore Rs. 3,37,500/- plus 1% of the claim amount over and above Rs. 1 Crore.

Above Rs. 10 Crore and up to Rs. 20 Crore Rs. 12,37,500/= plus.0.75% of the claim amount over and above Rs. 10 Crore.

Above Rs. 20 Crore Rs: 19,87,500/= plus 0.5% of the claim amount over and above Rs. 20 Crore with a
ceiling of Rs. 30 Lakhs

c. The above fee may also be allowed for Conciliator/Chairmanand members®©f ESC or DRB.

d

. The above fee shall be shared equally by both the parties: The above fecs exclude taxes which will be paid additionally.

e. Each party shall be responsible for making arrangements for theitravel and stay etc. of the member of ESC or DRB appointed by it. As
regards the expenditure related to sole Conciliator/Chairman of ESC or DRB, the expenses incurred on fee, his travel, boarding/lodging etc.
shall be shared equally by both the parties.

41.  Banning/Debarring/Blacklisting of the Bidders/ Contractors

i Indulging in unfair / Corrupt practice'in tender process
ii. Indulging in bid rigging or'eollusive bidding
iii. Subcontracting of whole or part of supply/ work without permission of Employer/UJVN Ltd
iv. Tampering with downloaded bid decument form the website.
v Non submission of tender fee and earnest money.

Note: Blacklisting policy of UJVN Ltd. is available on website of UJVN Ltd. i.e. www.ujvnl.com

42. Construction of contract
The Contract'shallyin all respects be construed and operate as a Contract as defined in the Indian Contract Act, 1872, and all payments
thereunder shall be made in rupees unless otherwise specified.

43. Any Plant, Equipment, Material, etc. issued to the fabrication / maintenance / other contractors must be issued only after due execution of an
“Indemnity Bond” in favour of UJVN Limited for an amount equal to the market value of such Plant, Equipment, Material, etc being issued
to be decided by the Engineer-in -Charge.

44. Termination of Contract
The contract shall beitérminated any time in case it is found that the supply is not being made to the satisfaction of Engineer Incharge. Under
such condition the complete supply will be got done through any other agency and all such excess expenditure / loss to UIVN Limited will be
debatable / chargeable to the contractors account.

Termination / Cancellation of Contract for Default
Without prejudice to any other remedy for breach of contract, such as removal from the list of enlisted contractor, by written notice of default
sent to the Contractor, the contract may be terminated in whole or in part, if:

i) the contractor has seriously or repeatedly breached the contract, including:
a) failure to complete the work within the time period(s) specified in the contract, or any extension thereof granted;
b) failure to obey instructions in relation to his progress or defective work, material or plant;
c) breach of the prohibition against sub-contracting;
d) failure to supply sufficient and suitable constructional plant, temporary works, labour and material as proposed in the work
programme;
e) substantial suspension of work for more than the specified days without authority from the engineer and failure to proceed
with the work within the specified days of receipt of notice from the engineer;
f) failure to comply with the requirements regarding JVs.
it) the contractor has committed fraud;
iii) the contractor fails to perform any other obligation under the contract within the period specified in the contract or any extension
thereof granted,;
iv) if the contract is terminated in whole or in part, recourse may be taken to any one or more of the following actions:
a) forfeiture of the performance security;
b) upon such terms and in such manner as it deems appropriate, taking over the site and to complete the works himself or with

another contractor (risk Purchase) and use the contractor’s materials, equipment, temporary works as he/ they think proper.
In small value contracts, instead of Risk Purchase, a fixed percentage recovery may be provided in the BD; and
c) however, the contractor shall continue to fulfil the contract to the extent not terminated.
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Termination of Contract for Insolvency

If the contractor becomes bankrupt or becomes otherwise insolvent or undergoes liquidation or loses substantially the technical or financial
capability (based on which he was selected for award of contract), at any time, the contract may be terminated, by giving a written notice to
the contractor, without compensation to the contractor, provided that such termination will not prejudice or affect any right of action or
remedy which has accrued or will accrue thereafter to Procuring Entity.

Termination of Contract by Other Mean

If the contract termination/ fore closure is triggered on account of orders by Courts, Govt. of India and/or Govt. of Uttarakhand, no claim of
contractor whatsoever due to such termination or/fore closure of contract shall be payable by the UIVN Limited and no correspondence in
this regard shall be entertained.
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SECTION-3: SPECIAL CONDITIONS OF CONTRACT

Preventive Maintenance, Up Keeping and Monitoring of 33 KV power evacuation/Overhead
Transmission line of 2x2.5 MW Suringad Stage -II SHP to 33 /11 KV Substation Darati (UPCL) at
Tehsil Munsyari in District Pithoragarh., Uttarakhand

AGAINST TENDER SPECIFICATION: -NIT NO. 03/EE(E&M-SHP)/DHARCHULA/2025-26

These Special Conditions shall be read and construed along with Section -2 General Conditions of Contract
modified by the provisions hereof. But if there be any conflict or inconsistency between the provisions hereof
and these contained in General Conditions of Contract then these conditions shall prevail.

L. SCOPE OF THE TENDER

The scope of the tender shall be “Preventive Maintenance, Up Keeping and:Monitoring of 33 KV
power evacuation/Overhead Transmission line of 2x2.5 MW Suringad Stage -1I)SHP to 33 /11
KYV Substation Darati (UPCL) at Tehsil Munsyari in District Pithoragarh., Uttarakhand' As per
specifications, in accordance with the Technical Specifications _as well as,providing other services
specified under Special Conditions of Contract.

QUALITIES

All material and consumables items should be of excellent qualitysand make, in accordance of bill of
material and completely free from defects. Work should be carried out in most efficient manner with
highly skilled workman

All material which is to be dismantled will be handed over to ¢entractor by UJVNL.

All quantity provided in the contract are tentative and if any material required to complete the work shall be
provided by contractor free of cost.

The working tools and plant, vehicles, accommedationsyor any other facility shall not be provided by the UIVN
Ltd. and shall be arranged by the contractos,at his‘own cost.

The contractor shall be solely responsible for any aceidént during the work, loss of T & P & stock whatsoever
and compensation for any loss andjaccident during execution of work shall be the entire responsibility of the
contractor.

In case any work is required to be,done in the way other than what has been provided in the Agreement the
approval for the same shall'be obtained ftom the Engineer In — Charge before doing the work.

Contractor is at hissliberty to arfange transit insurance at his own cost, however all losses during transportation
and up to handing over at site after testing; commissioning shall be in the scope of contractor.

The Contractor shall be responsible for handling the material from date of receipt and up to the time of taking
over the material at site.

After eompletion of work all material drawn in excess of the actual requirement shall be handed over by the
contractor to the authorizedrepresentative of UIVN Ltd.. If the material is not returned by the contractor within
a monthisame shall be recovered from pending bills/ security of the contractor.

Income Tax shall be deducted from the contractor bill as per Govt. rules.

PRICES: -The, rates should be firm and should be quoted F.O.R. Site, Suringad Stage —II SHP, inclusive of
freight, transit risk insurance etc. Taxes, duty & other Govt. levies etc as applicable shall be paid / deducted as
legally applicable. Rates are not subjected to variation on any account. No increase in the prices shall be
admissible under any circumstances.

4. LEVY OF PENALTY/LD: -
In case of delay beyond the scheduled completion period in supply/works, penalty @ 0.5% (+GST) per week of

the contract value shall be deducted from the bills of contractor subject to maximum of 10% (+GST) of the
contract value.

o ow >N

e

!
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5. DATE OF START : - Date of start of above supply/work shall be as per LOI/Agreement.

6. DELIVERY PERIOD : - The above work covered under the scope of work shall be carried out within 60
days from the date of start as per LOI/Agreement. Any delay is the responsibility of contractor.

7. Defects Liability Period:
The Defects Liability Period is 6 months from the completion of the work.
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8. Taxes: Taxes shall be paid/deducted as per rules applicable.
9. VARIATION IN QUANTITY: The work will have to be completed in all respect. In case, if the variation in

quantity is required due to any reason, the variation in quantities may be allowed as per rule. The contractor
shall be bound to carry out the work at the rate already provided in the agreement and shall apply in respect of
the work to be executed due to plus or minus (+) Variation.

10. PAYMENT: Payments shall be made after satisfactorily completion of work on the basis of inveiceraised..

i. 90% of payment for the works shall be made after completion of work in
satisfactory condition on the basis of invoice raised by the contracter.

ii. 10% of payment for the works shall be made at the end of 6 Months from date
of completion of work. In case contractor will opt ‘to submit.the requisite
securities in the acceptable form for the said 10%jgthen the same ‘will be
released after completion of work.

1. PERFORMANCE GUARANTEE.

a) The successful tenderer shall be required to furnish performance  guarantee in the form of
CDR/FDR/BG issued by any Nationalized/ Scheduled\Bank (Other than Co-operative and
Regional Rural Bank) equal to 10 % (Ten Percent) of value,of contract in the given format at the
time of signing of contract.

b) Performance guarantee shall be valid for 6 Months from completion of the work.

c) The Performance guarantee shall be pledged in favour of Deputy General Manager (E & M-
SHP) UJVN Limited,Cantt.Pithoragarh-262501

d) Failure of the successful Bidder to comply with the requirements of Sub-clause (a) shall constitute
sufficient grounds for cancellationof the award and forfeiture of the Bid Security.

12.  CONTRACT PERFORMANCE SECURITY.
Performance guarantee shall also work as contract performance security till the period 60 days beyond
the contractual period and shall be forfeited as per GCC.

13.  REJECTION/TERMINATION OF CONTRACT OF WORK:
In case the work entrusted to theleontractor as per specification, is not completed in time or quality of
work is poor, the Engineer-InsCharge have the right to execute the work in total or part thereof
through other agencies: In suchicases, the contractor shall not claim any sort of payment for the work
so rejected by the Enginger-In-Charge due to bad quality or delay in completion of the work. Actual
expenses incurred along with the 10% penalty shall be deducted from the contractor’s bill. The said
work centract.can'be terminated without assigning any reason at any time with a notice of one month
period and no damages, there upon, shall be claimed by the contractor.

14. Notice to the Contractor:

Any notice,to be given to the contractor as the purchaser thinks fit, may be posted to his address or to
duly authorized representative and such posting of notice shall be deemed to have been
acknowledged.

15. The successful bidder with his team working in the premises of UJVN Ltd. should be aware of
provisions of Quality, Environment and other standards adopted by UJVN Ltd. and must comply with
all the requirements necessary against those standards

16. The bidder must comply with all the applicable statutory and regulatory requirements.

17. The bidder should continue to adopt best practices for ensuring the quality output with improved
environmental and health & safety conditions relevant in context of UJVN Ltd.

18. EPF DETAILS: - Firm shall submit EPF challans and ECR of employee with the bill

19. INSPECTION, TESTING AND INSTALLATION:- Test certificate(s) if any of the original
item/equipment manufacturer(s) shall be submitted by the contractor along with the material. Any
item if found to be of inferior quality, shall be replaced by the contractor free of cost. Inspection of the
material shall be carried out at our stores after receipt of material.

20. JURISDICTION OF COURT:-All disputes arising out of touching or relating subject matter of the
agreement shall be subjected to the jurisdiction of District Court Dehradun and High court of
Judicature at Nainital only.
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21. The contractor shall be solely responsible for any accident during the supply/work whatsoever and

compensation for any loss and accident during supply/work of item shall be the entire responsibility
of the contractor. UIVN Limited shall not be responsible for any accidental or death compensation.

22. Work shall be carried out under the supervision of Assistant Engineer (E&M-SHP)/JE ( E&M-SHP),
Munsiyari of respected site.

23. DAMAGE TO THE UJVN LTD. EQUIPMENT/PROPERTY: The contactor shall be responsible
for any damage to the UJVN Ltd. equipment/ property by the negligence of the staff engaged by him
and in that case the cost will be recovered from the Contractor during supply.

24. INSURANCE OF WORKERS: The insurance of the persons engaged by the contractor shall be
carried out by him as per factory act and workmen’s compensation act. Details of suchiinsurance shall
be furnished by the Contractor to the Executive Engineer (E&M-SHP), UIVN/Btd, Hat, Dharchula.
will not be responsible for any compensation whatsoever in case of accident etc.

25. SAFETY OF CONTRACTORS WORKMEN:

A. The contractor should exercise all care and take all necessary safety measures before execution of the
work.

B. The contractor should abide by Factories Act as amended time to time.

C. The contractor to carry out all electrical works as per IE Rules.

D. The contractor shall obtain all registration(s) permission$(s) License etc./which are/ may be
required under any labor or other legislations.

E. Personnel working on electrical systems must havesvalid electrical license.

F. Contractor should insure working personnel as per wortkmen’s compensation Act & Factory
Act.

G. The contractor shall take the labour license for execution of work as per existing rules.

H. Contractor should take all necessary safety precautions\and should also use safety equipments (such
as Fall protection device, safety ladders,zJhula, Rope,/ Safety Belt, Safety Helmet, Roof top Walk
ladder, Safety net, Lifeline et€mmto. be broughtwby the contractor) for man and equipment
employed/issued for the wofk and will'ibe, solely responsible for any loss/damage to the
man/equipment due to any reasons during the execution of work.

I.  All the equipments to bebrought by the contractors shall be standard/IST marked.

J. Work on Height above 3.00 mt.

(@)  The person mustuse propersafety helmet and other safety equipments.

(b)  The person must use safety belt tied to a rigid over head support.

(¢)  Self-supporting ladder should be used. In case non-feasibility of use of self-supporting ladder,
aluminum or wooden/bamboo ladder including extension ladder can be used. But this must be
tiedrat both ends ot should held in position by 2 persons.

(d)4 The Work Inneharge / Supervisor of the contractor must obtain ensure that all the safety
equipment are in working condition.

(e)  While working at height above 3 meters the work in-charge/supervisor of the contractor must
be present on the spot & supervise the work.

(g)  Contractor should engage skilled and experience person for the work, unskilled person shall
not be engaged.

K. The contractors who are going to execute the work at height as stated above should make arrangement
for group Insurance for persons who will be executing the work to cover compensation charges an
eventuality of any accident, if occurred.

L. The contractor who is not abiding the aforesaid instructions completely or partly, his work will be
short closed/terminated including the action of black listing. No compensation on account of this will
be payable by the UNVNL.

26. LABOUR LICENCE: The Contractor shall ensure the labour license for execution of work as per
existing rules. No female labour shall be employed after darkness. No person below the age of
eighteen years shall be employed.

27. SUPPLY OF TOOLS AND PLANTS:-The Contractor shall make his own arrangement for ordinary
and special T&P at his own cost. UJVNL shall provide Electricity free of cost at Power House during
execution of work in the power house premises only.

28. TRANSPORTATION OF MAN AND MATERIAL:- The Contractor will make his own
arrangement for transportation of Man and material to work site.
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209. ESCALATION OF RATES:- No escalation of rates over the finally accepted rates for execution of
the work/supply shall be allowed during the Contract

30. INSPECTION:- During execution of work, inspection may be carried out by Engineer-in-charge or
his representative.

31. COMPLETENESS OF CONTRACT:- Those dimensions, tolerance and finishing which may not
have been specifically mentioned in the specification but which are necessary for successful fitting of
supply shall be deemed to be included in this contract and supply shall be completed without any
extra charge by the Contractor.

32. CONSUMABLES:- All consumables used for the execution of work will be“arranged by the

Contractor.

33. The Contractor shall be required to continue the work in extended shifts to complete the job
expeditiously.

34, All the necessary work should be carried out to the satisfaction of Engineer-in- charge. However even
after completion of work contractor shall continue to be responsibleffor all the, works catrried out by
him.

35. FIRE:- All the works to be carried out in the work place premises, makes it,utmost essential to make

protective measures against fire hazard and accidents. All‘\theequipment/parts to be repaired/
renovated are to be compulsorily covered, with asbestos sheets/cloths ete. Adequate no. of proper type
of fire extinguishers in work area would also be kept by the Contractor if possible.

36. SECURITY: -Contractor shall have total responsibility for all equipment and material in his custody,
stored, loose, semi-assembled and/or ereeted by him at site, The Contractor shall make suitable
security arrangements to ensure the protéction of all materials, equipment and works from theft, fire,
pilferage and any other damages and loss. Allhmaterial,of the Contractor shall enter and leave the
project site only with the written permission,of the Engineer in the prescribed manner.

37. The Contractor while carrying/out thésworksshould ensure safety of already erected equipments&
shall also ensure safety & sectrity of their manpower.

38. Any delay in completion of workibeyondithe schedule date, beside the penalty levied in terms of GCC
will be treated as unsatistactory performanee of the firm and may be taken into account for deciding
subsequent contract under, UJVNL;

39. The Contractor will observepall rules and regulation of factory act, labour act, compensation act,
safety rules and other relevant act/rules which are currently applicable.

40. The general condition of UJVN Ltd. shall also be applicable.

41. Work/supply shall be executed in such a manner so that completion of work shall be done in optimum
possible time,

42, SUBLETING OF CONTRACT:-Contractor shall not, assign or sublet contract.

43. COVID-19 REGULATION

During execution of work at site the contractor shall follow the instruction and guidelines of
government fregarding prevention of spread of Covid-19 disease. The workers of contractor shall
follow social distancing and other norms strictly. In case noncompliance contractor shall be solely
responsible for the civil/criminal action by Government.

Executive Engineer (E&M-SHP)
33KV Substation, Hat, Dharchula, Pithoragarh

Page 25 of 53



NIT No. 03/EE(E&M-SHP)/
DHARCHULA/2025-26

“PREVENTIVE MAINTENANCE , UP KEEPING AND MONITORING OF 33KV POWER
EVACUATION/ OVERHEAD TRANSMISSION LINE OF 2 X 2.5SMW SURINGAD -II SHP TO
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SECTION-4: TECHNICAL SPECIFICATIONS

“Preventive Maintenance, Up Keeping and Monitoring of 33 KV power evacuation/Overhead
Transmission line of 2x2.5 MW Suringad Stage -II SHP to 33 /11 KV Substation Darati (UPCL) at
Tehsil Munsyari in District Pithoragarh., Uttarakhand"

AGAINST TENDER SPECIFICATION: - NIT NO. 03/EE(E&M-SHP)/DHARCHULA/2025-26
LOCATION: Suringad stage —II SHP (2x 2.5MW) near village Talla dummer, Munsiyari- Fehsil, in

District- Pithoragarh

Introduction:- Suringad stage —II (2 X 2.5MW) Small Hydro Project is situated’nearVillage Talla
Dummer, in District Pithoragah. It is a runoff river scheme and harnesses the hydro potential of a major
tributary of GoriGanga River. The Power House was commissioned byithe erstwhile UFJVNL Ltd. in the
year 2024. The power house is under operation. Objective of the floating of bid is'to monitor water level
at the forebay tank and able to send alarm signal and adjust the load, of the machine timely.

PROJECT GENERAL DETAILS

Capacity

Gross Head

Net Head

Design Discharge
Penstock

Turbine

Generator

Main Transformer
Transmission Line
Commission year

STEZommonw

- 2x2.5MW

- 367.5 meter

- 360 meter

- 1.82 Cumecs

- 1000 mm (Dia), Length 825m

- Horizontal Pelton

- Synchronous Generator

N Transformer 3.3/33 KV, 4 MVA
- 33kV

- 2024

“Preventive Maintenance, Up Keeping and Monitoring of 33 KV power evacuation/Overhead Transmission line
of 2x2.5 MW\ Suringad Stage -1I SHP to 33 /11 KV Substation Darati (UPCL) at Tehsil Munsyari in District
Pithoragarh., Uttarakhand "' as per following work scope —

TECHNICAL SPECIFICATIONS FOR 33KV LINE PREVENTIVE MANITENANCE
1. INTENT OF THE SPECIFICATIONS

These Specifications is intended to cover the following activities and services in respect of 33 KV power
evacuation/Overhead Transmission line of 2x2.5 MW Suringad Stage -Il SHP to 33 /11 KV Substation Darati
(UPCL) at Tehsil Munsyari in District Pithoragarh.

1. Detailed Maintenance work as per these technical specifications.
ii. All Necessary Tools and Tackle required for completion of work.
i11. Complete spares items as required for completion work.

The component not specifically stated in this specification, and which is necessary for trouble free
operation of the equipment and accessories specified in this specification shall be deemed to be
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included unless specifically excluded. All such equipment and accessories shall be supplied without
any extra cost.

2. SCOPE OF WORK/SPECIFICATIONS

The scope of work includes 33 KV power evacuation/Overhead Transmission line of 2x2.5 MW Suringad
Stage -II SHP to 33 /11 KV Substation Darati (UPCL) at Tehsil Munsyari in District Pithoragarh,
Uttarakhand inclusive of all mounting accessories required for efficient and trouble-free operation
along with necessary tools and tackles.

1. Regular patrolling Work of 33 KV power evacuation/Overhead Transmission line from 2x2.5 MW
Suringad Stage -II SHP to 33 /11 KV UPCL Darati Substation.

2. 11 KV LT line between weir site to power house site by general cheecking of pole legs, nut and
bolts, bracing set, top channel, earthing, testing of disc insulatorsspin insulators, post insulator,
gun fittings with supply.

3. Replacement of damaged/worn out pin insulators, disc insulatorsjeonductoriete.

4. Lopping chopping of tree near line complete includingrequired all’ labour T&P etc.

1. IMPOTANT

a) Specification of Material and work shall be as per applicable standard i.e BIS, IEC, ISI etc..
Non standard items shall not be acceptable.

b) All mandatory Rules, Regulation Guidelines issued by Government pertaining to works shall be
followed by the contractor.

c) Contractor shall be responsible for arranging all the consumables like cotton, waste cotton, old cotton
dhoti, kerosene oil, petroly.electrodes ete.

d) T&P shall be arranged by the contractor at his own cost .

A. GENERAL CONDITIONS:

2. All necessary arrangement\for execution of complete work is to be made by contractor including supply
of safetysappliances and tools to the workmen.

3. TranSportation of mensand materials to the site and back will be contractor’s responsibility and UJVN
Limitediwill not provide any transport for transferring of man and materials to the site.

4. The contractor will be responsible for their tools, tackle and materials at site till the site is finally handed
over to UJVN Eimited.

5. The contractor will take all safety measures during the execution of the work. UIVN Limited will not
compensate to the party in any way for any loss of man and material.

6. All the works shall be carried out as per relevant codes, practices rules and regulations. The workmanship
will be of very high standard.

7.  Contractor shall make own arrangement for boarding and lodging of their working personnel.

8. Bidder are encouraged to visit site for proper understanding of site conditions, examine the work and
other details before Submitting the tender document.

Executive Engineer (E&M-SHP)
33KV Sub-Station, Hat, Dharchula, Pithoragarh
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03/EE(E&M-SHP)/ “PREVENTIVE MAINTENANCE , UP KEEPING AND MONITORING OF 33KV POWER
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SECTION-5: SCHEDULE OF PRICES & QUANTITY

(PRICE BID)

“PREVENTIVE MAINTENANCE , UP KEEPING AND MONITORING OF 33KV POWER
EVACUATION/ OVERHEAD TRANSMISSION LINE OF 2 X 2.5SMW SURINGAD -II SHP
TO 33/11KV SUBSTATION DARATI (UPCL) AT TEHSIL MUNSIYARI IN«DISTRICT
PITHORAGARH, UTTARAKHAND”

AGAINST TENDER SPECIFICATION: NIT- No 03 /EE(E&M-SHP)/DHARCHULA/2025-26

S1.No.

Particulars

Quantity

Unit

Estimate
d Rate

Amount

1

Regular patrolling Work of 33 KV power
evacuation/Overhead Transmission line
from 2x2.5 MW Suringad Stage -1I SHP to
33 /11 KV UPCL Darati Substation and 11
KV LT line between weir site to power
house site by general checking of pole
legs, nut and bolts, bracing set, top
channel, earthing, testing of disc
insulators, pin insulators, post ingtlator,
gun fittings with supply and replacement
of damaged/worn out pin insulators, \disc
insulators, conductor etc. “lopping
chopping of tree near ‘line “‘complete
including required all Jabour T&P ete.

06

Months

98500.00

591000.00

Total (Excluding GST)Rs.

591000.00

My/Our rates are

(In words Rs. Five lakh ninety one thousand only plus GST extra)

words) above/below/at par of

the estimated rates mentioned above. Please tick mark which is applicable or strike out which

are not applicable)

Terms and conditions:-
The contractor shall be responsible for all type of accident, labour problem, local dispute,

1.

2.

3.

b

insurance claim etc.

Above rates are inclusive of all taxes & duties and GST which will be paid extra as per

norms.

All T & P required for maintenance will be arranged by the contractor at his own cost.
All terms & conditions of the bid document shall apply.
Any other work or material not specified above but necessary to complete the work
shall be done by the contractor without any extra charge.

Signature of Contractor with Seal
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SECTION-6: FORMS

Annexure

FORMAT FOR BID VALIDITY AGREEMENT BETWEEN THE TENDERER AND UJVN

LIMITED
(On a non-judicial stamp of Rs.100/- and revenue stamp of Re.1/-)
AGREEMENT
Tender invited by: UJVN Limited
Tender for:
Tender Notice NO.: oot

Name Of tENAEIeT: o

IN CONSIDERATION of the UJVN Limited having treated the tenderer to\be an eligible person whose tender
may be considered the tenderer hereby agrees to the conditions that the proposal in response to the above
invitation shall not be withdrawn within 120 days from the date of opening of the tender; also to the condition
that if thereafter the tenderer does withdraw his\proposal withinjthe said period the Earnest Money deposited
by him / her may be forfeited to the UIVN Limitedy/ action,may be taken as per Bid Security Declaration in

lieu of Earnest Money Deposit, at the discretion of UJVN, Limited.

Signed this on day of 20

Witness: Signed by
1.

Tenderer
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Annexure
FORMAT FOR LETTER OF ACCEPTANCE / AWARD OF CONTRACT

Letter of Award of Contract
Confidential

Tender No.

Contract No:
Contract Title:

To,
M/ s. [Insert name & address]
Sub: Award of contract for contract title: [insert contract title]

Reference: Your offer no. [Insert offer number| against our tender no. [insert tender no] opened on
[insert date of opening of tender]

Dear Sir/ Madam

I am directed to inform you that after evaluating the bid documents submitted by you on [enter date] UJVN
Limited is pleased to inform you that you have been selected as the successful bidder for the supply / work of
[enter description]. The total purchase / work price shall be [enter amount] as indicated in your financial bid

submitted on [enter date], in accordance with theyprocedures intimated in the relevant bid documents.

You/ your authorized representative(s) afe requested to,be personally present at [insert address] for the signing
of the contract by [enter date].

In this respect, we also request.you tonsubmit the performance security of [insert amount of Rupees in words]
by [insert date]. Security depositibeing)[insert percentage] percent of the total cost =Rs.......cccccceevevieniennnne.

You are requested to execute necessary agreement within seven days from the date of issue of this letter in the
enclosed agreement form on a nonsjudicial stamp paper of prescribed amount.

Acceptance offany Bank Guaranteg(s) submitted by you will be subject to its confirmation by the issuing bank
through SEMS, and manual (Hard Copy / Post) mode.

This notification concludes the legally binding contract between you and the UJVN Limited, till issue of a
formal contract.

Yours truly,

[Authorised Officer
For

UJVN Limited]
Date:

Place:

Enclosure: Agreement Form along with the schedule of delivery
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Annexure

AFFIDAVIT / UNDERTAKING*

I/ we, the undersigned, do hereby certify that all the statements made in the required attachments to Tender
No. for supply / work of are true and correct.

1. The undersigned understand(s) and agree(s) that further qualifying information may besequested, and
agrees to furnish any such information at the request of the UIVN Limited.

2. The undersigned binds himself with all the stipulations of the Bidding Documentsincluding period of
completion, provision of adequate equipment, personnel and other resourcesirequired for completion
within the stipulated completion period and agrees to augment them, if foundinecessary for timely
completion of the Project / Work, as desired by the Engineer / UIVN Limited:

3. The wundersigned also hereby certifies that our proprietorsShip / firm /“ eompany M/s
.................................. has not been black-listed / debarred / banned by Government of India /
any State Government / Semi-Government Department / Organization /“Government Corporation /
PSU / Local Body at any stage of bidding in any tender / procurement,process / in execution of supply
/ works.

4. If any false document is found enclosed by us, our firm M/s.....%\.. may be debarred by UJVN Ld.
As per rules & regulations, along with forfeiture of Earnest Money deposit.

I/ we, the undersigned confirm that the bid shall’'be valid for 120 Days from the opening date of technical bid.

(Signed by an Authorized Officer of thé Proprictorship /AFirm / Company)
Title of Officer

Name of Firm

Date:

Place:

* To be executed on a non-judicial stamp paper of requisite value.
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Annexure

FORMAT FOR NO CLAIM CERTIFICATE

(On proprietorship / firm / company letterhead of the contractor / supplier)
To,

(Contract Executing Officer)
Procuring Office of UJVN Limited

NO CLAIM CERTIFICATE

Sub: Contract Agreement No. dated for, the work / supply of
[enter description of wetk7supply)@gainst Tender No.

We have received the sum of Rs. /- (RUPEES ..clotheeveeeiieeeiiteee e only) in full and
final settlement of all the payments due to us for the work /. supply of
[enter description of work / supply] under thé above mentionédcontract agreement, between us and
UJVN Limited. We hereby unconditionally, and without any reservation whatsoever, certify that
with this payment, we shall have no claim whatsoever, of any description, on any account, against
UJVN Limited, against aforesaid” contractpagreement executed by us. We further declare
unequivocally, that with this payment, wethave received all the amounts payable to us, and have no
dispute of any description whatsoever, regarding the amounts worked out as payable to us and
received by us, and that we(shall ‘continue to be bound by the terms and conditions of the contract
agreement, as regards performance of the contract.

Yours faithfully,

Signatures<of contractor or

Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)

Date: ......ccoeeee

Place: .......ccoeeeee.
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Annexure
Form of Bank Guarantee

(For depositing Earnest Money in case the amount for deposit exceeds Rs. 5000/-)

To,
Sir,

WHEREAS, MESSEIS .....ovieriiriiiieiiiniieieeeeieeieeeceiee e a Company incogporated under the Indian
Companies Act having its registered office at .........ccccevivveniennnnnn a firm registered under'the Indian Partnership Act
and having its business office at..............ooiiiiiiiees
J ) & son OF e
resident of................ N5 5 F N SN son
10) SRR R/O e,
) o OSSOSO SON Of e, R/O.coeiiiiiicice,
and Sti.c..cocevvreninennns SON Of .o R0t
partners carrying on business under the firm’s name and style of Messers...on.......5....... at e which is registered
partnership firm (hereinafter called “the Tenderer”) has/have in response to your Fender Notice against specification
number.................... §10) (R , offered to supply and/ or ‘execute the works as contained in the Tenderer’s letter
N0t dated ....cccoevirienenn

AND WHEREAS the Tenderer is required, to furnish t0 you a Bank Guarantee for the sum of Rs.
SRR . W as Earnest Money against the Tenderer’s offer as aforesaid:

AND WHEREAS WE .ol Bt ettt et seve et e aeesnaesnne s (name of the Bank),
have, at request of the Tenderer, agreedo giveyyou this,guarantee as hereinafter contained:

NOW THEREFORE, in«onsideration‘of the promises we, the undersigned, hereby covenant that the aforesaid
tender of the Tenderer shall renain open for aceeptance by you during the period of validity as mentioned in the tender or
any extension thereof as you.and the Tenderer may'subsequently agree and if the Tenderer shall, for any reason back out,
whether expressly or impliedly, ftom his said tender during the period of its validity or any extension thereof as a
aforesaid we hereby guarantee to \you the payment of the sum of RsS.....cccooivmiiiiiiiiniiiiiinen, on demand
notwithstanding the existence of any' dispute between the UJVN Ltd. and the Tenderer in this regard and we hereby
further agree as _followsy:-

a) That yeu may without affecting this guarantee grant time or other indulgence to or negotiate further with the
Tendereriin regard to the conditions contained in the said tender and thereby modify these conditions or add
these to any further conditions as may be mutually agreed upon between you and the Tenderer.

b) That the guarantée herein before contained shall not be affected by any change in the constitution of the
Tenderer.
c) That this guarantee commences from the date thereof and shall remain in force till the Tenderer, if his tender is

accepted by you, furnishes the security as required under the said specifications and executes a formal
agreement as therein provided or till four months after the period of validity or the extended period of validity,
as the case may be, of the tender, whichever is earlier.

d) That the expressions ‘“The Tenderer’ and ‘the Bank’ and ‘the UJVN Limited’ herein used shall, unless such and
interpretation is repugnant to the subject or context include their respective successors and assigns.
e) That any account settled between you and the Tenderer shall be conclusive evidence against us of the amount

due hereunder and shall not be questioned by us.

Yours faithfully
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FORM OF BANK GUARANTEE FOR SECURITY
CLAUSE 3.0 OF GCC

(For depositing security in case the amount for deposit exceeds Rs. 5000. Bank guarantee should be on a Non-
Judicial Stamp Paper of Rs. 100.00 at present.)

In consideration of the UJVN Limited, Dehradun (hereinafter called ‘The Nigam’) having agreéd to exempt .. .
................................................ (hereinafter called ‘The Contractor’)yfrom the demand
under the terms and condltlons of agreementdated . . ......... .... madebetween .. ....... B i
................ and UJVN Limited for........................ hereinafter called the said ‘Agrteement’ of
security deposit for the due fulfillment by the said contractor(s) of the terms any conditions contained mnthe said
agreement on production of bank guarantee forRs. ........... (Rupees ........... ... 0\ o
...... only)we ...................cuuueo.......Bank (Ltd.) (hereinafter referred to,as ‘The Bank’) do
hereby undertake to pay the Nigam an amount not exceeding Rs. .................... against any loss or damage caused to
or suffered or would be caused to or suffered by the Nigam by reason of any breach'by said contractor(s) of any of the
terms and conditions contained in the said agreement.

T Bank (Ltd.) do hereby undertake to pay the.amounts due and payable
under this guarantee without any demur merely on demand from the Nigam stating that the’amount claimed is due by
way of loss or damage caused to or would be caused to or suffered*bysthe Nigam by reason of any breach by the said
contractor of any of the terms and conditions contained in the said agreement or by reason of the contractor(s) failure to
perform the said Agreement. Any such demand made on bank shall be conclusive agifegards the amount due and payable
by the Bank under this guarantee. However, our liability underithis guarantee shall be restricted to an amount not
exceeding of Rs...............o,

3. We Bank(Ltd.) further agree that the guarantee herein contained shall
remain in full force and effect during the period that weuld be taken for the performance of the said agreement and that it
shall continue to be enforceable till all the dues of the Nigam under/or by virtue of the said agreement have been fully
paid and its claims satisfied or discharged or till the:Nigam, or their only authorized officer certifies that the terms and
conditions of the said agreement have fully‘and properly carried out by the said contractor (s) and accordingly discharges
the guarantee.

4. We oo Bank (Ltd.) further agree with the Nigam that the Nigam shall have the
fullest liberty without our consént and, without affecting in any manner of obligations hereunder to vary any of terms and
conditions of the said agreement or to extend time of performance by the said contractor (s) from time to time or to
postpone for any time or/from timeito time any, of the powers exercisable by the Nigam against the said contractor(s) and
to forbear or enforce any, of the terms and conditions relating to the said Agreement and we shall not be relieved from our
liability by reason of any ‘such variation or extension (s) being granted to the said contractor or for any forbearance, act or
omission on thepart of the Nigam or any indulgence by the Nigam to the said contractor(s) or any such matter or thing
whatsoever which under the Lawirelating to sureties would, but for this provision, have effect of so relieving us.

5. We i Bank (Ltd.) lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Nigam in writing.

6. Notwithstanding anything contained above, the liability of the guarantor hereunder is restricted to said sum of
Rs. oo, and this guarantee shall expire on the day ..................oeiviininin, of 20 ......... Unless a claim under

the guarantee is filed with the guarantor within six months of such date, all claims shall lapse and the guarantor shall be
discharged from the guarantee.

7. We (Name of Bank) lastly undertake to pay to the Nigam any money so
demanded not withstanding any dispute or disputes raised by the contractor (s)/supplier(s) in any suit or proceeding,
pending before any Court or Tribunal relating to arbitration thereto or liability under this present being absolute and
unequivocal. The payment so made by us under this Bond shall be a valid discharge of our liability for payment
thereunder and the contractor (s)/ supplier(s) shall have no claim against us for making such payment.
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Proforma for Performance Bank Guarantee

(hereinafter called the Purchaser of the other part

WHEREAS in accordance with the contract agreement dated the ............. day of
..................... 20.................(hereinafter called ‘the said Contract) entered in to between the purchaser and Messers
........................................ a company within the meaning of the companies act and having its registered office at
............................................... (hereinafter called ‘the Contractor’) the Contractor agrees to supply, erect, test &
commission (strike off which is not applicable) to the Purchaser the ......................... as provided in the, said
Contract.

AND WHEREAS the payment terms under the Contract provide that in order to take 100% payment of the
Contract value the contractor shall furnish to the purchaser a Bank Guarantee in the”sum of 10% valueyof each
consignment dispatched valid for .........c.ccccceuenenee.

AND WHEREAS instead of furnishing separate guarantees as aforesaid the Contractorswishes to furnish

one guarantee as sum of 10% value of the Contract valid for ...Z. ... and, reckoned from the
date.....cocovveiieiieene
NOW THIS DEED WITNESSES AS FOLLOWS

1. In consideration of the promises the Guarantor hereby undertakes that the!Contractor shall duly supply, erect,

test and commission (strike off which is not applicable) the.aforesaid material of the correct quality and strictly
in accordance with the said contract failing which the /guarantor shall pay to the Purchaser on demand such
amount or amounts as the Guarantor may be called upon to pay to” the maximum aggregate of Rs.
......................... being 10% of the Contract value.

2. The Guarantor shall pay to the Purchaser on démand the sum under clause 1 above without demur and without
requiring the Purchaser to invoke any legalsfemedythat may be available to it to compel the guarantor to pay the
same or to compel such performance by the Contractor. Provided that where the Guarantor considers the
demand of the Purchaser unjustifiedgit.shall neverthelessspay the same though under protest to the Purchaser
and shall not with-hold payment of that'account:

3. This guarantee shall come into foree the date hereof and shall remain valid for 12 (Twelve) calendar months
from the date of the Commissioning.... of the.last consignment of goods despatched which date despatch
according to the Contractis the ..o b eeeecn e, day of coeeeeieit e, if however, the period

of the Contract is for any reasonjextended thereby extending the said date and upon such extension, if the
Contractor fails t0 furnish,a fresh or renewed bank guarantee for the extended period, the Guarantor shall pay to

the Purchaser the said SUm O Rs.........ccccccevevcininenininiiniiine or such lesser sum as the Purchaser may demand.

4. The guarantee herein contained shall not be effected by any change in constitution of the Guarantor or of the
Contraector.

5. Anyfaccount settled betwcen the Contractor and the Purchaser shall be conclusive evidence against the
Guarantor, of the amount due and shall not be questioned by the Guarantor.

6. The neglect or forbearance of the Purchaser in enforcement of payment of any moneys the payment whereof is

intended to be héreby secured or the giving of time by the Purchaser for the payment thereof shall in no way
relieve the Gudrantor of its liability under this deed.

7. The Purchaser and the Contractor will be at liberty to carry out any modifications in the said Contract during the
time of the said contract and any extension thereof, notice of which modifications to the guarantor is hereby

waived.

8. The expressions ‘The Purchaser’ and ‘The Guarantor’ and ‘The Contractor’ shall unless there be any thing
repugnant to the subject or context include their respective successors and assigns.

9. Notwithstanding anything contained above, the liability of the Guarantor hereunder is restricted to the said sum
1) 0 T and this guarantee shall expire on the .........ccccccvveveennen. day of .coeveiieieeeeeee
200 ... unless a claim under the guarantee is filled with the Guarantor within six months of such date, all

claims shall lapse and the Guarantor shall be discharged from the guarantee.
IN WITNESS WHEREOF
For and on behalf of the Guarantor has signed this deed on the day and year first above written.
Witness :
1.
Signed by
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(For and on behalf of Guarantor)

2.
Form of Agreement
(Referred to in clause 3 of GCC)
THIS AGREEMENT made on the day of 20
BETWEEN (hereinafter referred to as ‘the Contractor™)

of the one part AND the UJVN Limited (hereinafter called “the purchaser”) of the other part;

WHEREAS the purchaser is about to erect and maintain the..................... “3& ... ..
(hereinafter called “the works”) and for the purpose requires the plants and machinery’mentioned and specified in certain
general conditions, specifications, schedules, drawings, form of tender, covering létter and schedule of prices which, for
the purpose of identification, have been signedby ....................... on behalf of the Contractor and
................................................ (the Engineer or,the Purchaser) onbehalf of the Purchaser
all of which are deemed to from part of this Contract as though separately sethout herein and are included in the
expression “Contract” whenever herein used.

AND WHEREAS the Purchaser has accepted the tender of the Contractor for the supply and delivery of the said
plant and machinery forthe sumof ... ... ... .. . . . L. e A

upon the terms and subject to the conditionsthereinafter mentioned, which shall form an integral part of this
agreement.

NOW THESE PRESENT WITNESSES and the parties hereto hereby agree and declare as follows, that is to
say, in consideration of the payment,to be‘made toythe Contractor by the Purchaser as hereinafter mentioned, the
Contractor shall fully provide thes&aid plant.and, machinery for the said works on the terms and conditions mentioned in
the Contract.

AND in consideration of the due provisions of the said plant and machinery by the Contractor and due
performance of hisspast of contract, the Purchaser does hereby for himself, his successors or assigns covenant with the
Contractor that'he, the Purchaser hissSuccessors or assigns will pay to the Contractor the said sumof .................

or such other sum' as may be become payable to the Contractor under the provision of the Contract, such
payments to be made at such time and in such manner as is provided by this contract.

IN WITNESS WHEREOF the parties hereto have signed this Deed hereunder on the dates respectively
mentioned against the signatures of each.

Signed Signed
(for and on behalf of the Purchaser) (Contractor)
(date) (date)
in the presence of in the presence of

Page 36 of 53



NIT No. 03/EE(E&M-SHP)/ “PREVENTIVE MAINTENANCE , UP KEEPING AND MONITORING OF 33KV POWER

DHARCHULA/2025-26 EVACUATION/ OVERHEAD TRANSMISSION LINE OF 2 X 2.5SMW SURINGAD -II SHP TO
33/11KV SUBSTATION DARATI (UPCL) AT TEHSIL MUNSIYARI IN DISTRICT PITHORAGARH,
UTTARAKHAND”

SECTION-7: SAFETY MANUAL
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CHAPTER 1
GENERAL
1.1 GENERAL:

The Engineers at site shall at all times exercise reasonable and proper safety precautions for the safety of the people at all works under their control, in
accordance with instructions contained in this Manual. They shall also ensure strict compliance of the same by their subordinates. Also, they shall see
that the contractors executing works under their control adopt stipulated safety measures and adequately protect their workers.
In addition to instructions contained in this manual the safety regulations contained in the below mentioned ISI codes shall also apply wherever the
provisions in the ISI codes are exhaustive in nature:

I.S. SAFETY CODES:

IS 3764 1992 Excavation work

1.

2. IS 4756 1978 Tunnelling Work (first revision)

3. IS 7293 1974 Working with Construction Machinery

4. IS 7969 1975 Handling & Storage of building materials

5. IS 4081 1991 Blasting and related drilling operations.

6. IS 3696 1987 Scaffolds & ladders (Pt. I (Pt. 1) Scaffolds)

7. IS 3696 1999 Scaffolds & ladders (Pt. IT (Pt. IT) ladders)

8. IS 4138 1977 Working in compressed air (Ist revision)

9. IS 818 1968 Safety and health protection in electric gas in welding and cutting/operations.
10. IS 4912 1978 Safety requirements for floor and wall openings Railway andtoe Boards.
11. IS 5121 1969 Piling & other Deep foundations

12. IS 4130 1991 Demolition of Buildings (Ist revision)

13. IS 5916 1970 Construction involving use of hot bituminous materials.

14. IS 3016 1982 Fire protection in welding and cutting operations.

1.2 ENFORCEMENT OF SAFETY REGULATIONS:

1.2.1  General Managers/Chief Engineers, Superintending Engineers, Executive Engineers, Supetvisors and,all other officials in charge of execution
of work at the various organisational levels in the project shall ensure strict enforcement of safety regulationss in the execution of works.

1.22  To assist the executive and supervisory staff of the project in spelling outfthe safetyiprogrammes and regulations prescribed in the Manual, a
separate safety unit should be included in the project staff. This unit should consist of @ Safety, Engineer of the rank of Executive Engineer or
Senior Assistant Engineer and a number of safety inspectors to assist him.\The number of safety’inspectors will depend on the magnitude and
distribution of work. The safety engineer will be directly responsible to the General Manager or other Engineer-in-Charge of the project in
keeping him informed of the compliance or otherwise of all safety regulations,and standards by the various executives, supervisory staff and
contracting firms and assist him in maintaining safe standards'of working.

The detailed duties of the safety staff shall be as under:

a)  To look into all procedures and practices and examine temporary structures, the failure of any of which may result in an accident.

b) To go around the works regularly and advise the contractors andithe department as to the measures to be taken to ensure safety of the
works whether under the contractors or under the department.

c) To see that the rules and regulations laid’"down in thessafety manual are observed. Non-compliance with these regulations if any, should
be brought to the notice of the Safety Engineer.

d)  To develop and execute programmes for the training of supervisory personnel in the application and observance of safety practices.

e) To receive and analyse reports of all accidents and fires and initiate corrective actions warranted by the situations.

f)  To conduct safety education and propaganda:

g) Torecommend revisions of additions to théisafety manual on safety measures in the light of project experience.

h)  To prepare safety posters, signs, displays, leaflets, bulletins, etc., and display them on neat attractive bulletin boards. Cartoons may also
be displayed.

i)  Suggestions from/the workersimay also be obtained by means of suggestion boxes which may be kept at various places.

j)  Make certain that all Central Government, State Government or local laws and ordinance are complied with

123 A Project Safety Committee shall be constituted under the Chairmanship of General Manager of the Project, and shall have members from
amongst the Senior Officers, Safety Engineer and representative of the contractor. The number of the members may vary and shall be decided
by the General Manager according to the magnitude of the work and jobs involved. This Committee would meet from time to time, generally
supervisethe Safety arrangements;.advise and give suggestions to the Safety Engineer, and consider the reports of the safety engineer.

1.3 CONTRACTORS' SPECIAL RESPONSIBILITIES:

1.3.1  The contractors shall at all times exercise reasonable and proper precautions for the safety of the people on the works and shall comply with the
provisions of cutrent safety laws, building and construction codes of the State Governments as may be applicable. All machinery and
equipment and othensources of physical hazards shall be guarded in accordance with the requirements of this manual and regulations or laws
of the State Governments of the Government of India.

1.3.2  In order to supervise'the work from point of view of safety, the contractor shall provide a full time Safety Engineer who shall report and be
responsible to the Safety Engineer of the Nigam, an executive or his designated representative and shall be responsible for coordinating the
safety Programmes

1.3.3  The contractor shall provide all necessary fencing and lights to protect the public from accidents and shall be bound to bear all the expenses of
defence of every suit, action & other proceedings at Law that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and costs which may be awarded in any such suit, action & proceedings to any such persons or which may
with the consent of the contractor be paid to compromise any claim by any person.

14 IMPORTANT SAFETY RULES:

i)  Each employee shall be provided initial indoctrination regarding safety by the contractor so as to enable him to conduct his work in a safe
manner.

ii)  No employee shall be given a new assignment of work unfamiliar to him without proper introduction as to the hazards incident thereto,
both to himself and his fellow employees.

iii)  Under no circumstances shall an employee hurry or take unnecessary chances when working under hazardous conditions.

iv) Employees must not leave naked fires unattended. Smoking shall not be permitted around fire prone areas and adequate fire fighting
equipment shall be provided at crucial locations.

v)  Employees under the influence of any intoxicating beverage, even to the slightest degree should not be permitted to remain at work.

vi) There shall be a suitable arrangement at every worksite for rendering prompt and sufficient first aid to the injured under the guidance of a
Medical officer.

vii) The staircases and passageways, shall be adequately lighted.

viii) The employees when working around moving machinery, must not be permitted to wear loose garments. Safety shoes are recommended
when working in shops or places where materials or tools are likely to fall. Only experienced workers shall be permitted to go behind
guard rails or to clean around energized or moving equipment.

Page 38 of 53



NIT No. 03/EE(E&M-SHP)/ “PREVENTIVE MAINTENANCE , UP KEEPING AND MONITORING OF 33KV POWER

EVACUATION/ OVERHEAD TRANSMISSION LINE OF 2 X 2.5SMW SURINGAD -II SHP TO
DHARCHULA/2025-26 33/11KV SUBSTATION DARATI (UPCL) AT TEHSIL MUNSIYARI IN DISTRICT PITHORAGARH,
UTTARAKHAND”

ix) The employees must use the standard protection equipment intended for each job. Each piece of equipment shall be inspected and after it

is used.
1.5 ACCIDENT REPORTS:
1.5.1 Monthly reports on prescribed proforma of all accidents shall be promptly submitted to the Safety Engineer of the Nigam, with a copy to the
Engineer-in-Charge giving such data as may be prescribed by the contracting officer.
1.52 On the occurrence of any accident a report should be made to the Safety Engineer of the Nigam with a copy to the Engineer-in-Charge

within 12 hours of the occurrence of the accident. In case of fatal accidents or those which are so serious that they are likely to result in the
death of any workman, a report should be made immediately to the Engineer-in-Charge of the work.

1.53 The following sample forms (specimens attached at the end of this Chapter) may be used for reporting accidents and keeping relevant
statistics:
INJURY REPORT-PRELIMINARY
(To be submitted immediately after the accident)
(N.B.)-Answers to all the items should be precise and definite.

Now. ..o
Dateriu. ...l

1. Name of the person injured

2. Sex, Adult/Minor

3. Department/Project/Division

4.  Designation

5. Regular/Work Charged/ Muster-Roll /Contractor's employee

6.  Date & hour of accident

7. Cause of accident

8.  Fatal, serious or minor

Signature with designation of Reporting ©fficer
To

Medical Officer
. Nature of injury
10. Period of estimated disablement.

Signature of Medical Officer.
Distribution:
1.  Engineer-in-Charge
2. Safety Engineer

C. INJURY REPORT-DETAILED
Project............ Date of Report.....4........
Section-I Name............. Age..........0. Occupation

Who was injured? Employer...How longemployed. ..

Salary or wage....Dates of previous injuries

Remarksi . ...l
Section-1I Datedfinjury........-. Time
Time & Place Exact place where injury occurred.......................

Section-I1I Describe injury... .o......c.coenee...
Name & Severity of INJUIY........cocovvviniiiiiiiiiiiiiieeen

Did injury result in death or
Probable permanent disability...............

Yes/ No.
Return to work ...........ccoeeiniininn.e
Date of death .................ooeininie.
Section-1V (Description of Accident which caused the injury)

Section-V  Type of Accident (Check one)
Fall of person- Same level
Falls of persons-One level to another
Flips (Causing strains not falls)
Struck by flying, rolling, sliding object
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Stepping in or on object

Strains or sprains-lifting

Struck by or cut by hand tools

Other injuries from handling objects.
Burning or scalding

Electric shock or flash Explosions
Caught in or between

Striking against object

Struck by or run over by vehicle
Buried or partially buried by collapse of sides or fall of material
Drowning or suffocation

Poisoning, Infection

Other Describe.............cocvenene.

Section VI (Supervisor/Foreman's Statement)
I have personally investigated this accident, and concur in the analysis of causes given below:
Recommendation for prevention...........................

Remarks.......c.oooviiiiiiiie e

Signature of Foreman or other Immediate Superior.
Causes of the Accident
(To be completed by the Safety Engineer)

For one cross (x) in the appropriate box in Section 7, Mechanical causes;and one cross (x) in"Section 8, Personal causes, Select the cause in
each Section which could have been most readily removed and the removal of whichywould have helped most to prevent the accident. In addition to
marking the appropriate box, describe briefly but exactly the causes selected. Secondary or contributing causes may be indicated by drawing a circle in
the appropriate box.

Section VII Improper guarding......................
(Unguarded, inadequately guarded, guard removed etc.)

Defective substances or equipment.......
(Broke, poorly designed, slippety, defective brakes,etc.)

Hazardous arrangement.&f.......... 0. . e vneeeneeadieniiiiiieieeeeeea (Unsafely piled material, poor labour, poor house-
keeping, loose rock etc.)

Improper illumifation.. .. .........00000

Improper ventilation......... oo ..........
(poor, dusty, gassy, high humidity, excessively hot etc.)

Improper dress'or appeal......4..........
(Goggles, gloves, shoes, hard hat respirator etc.)

No mechanical cause Insufficient data to classify

Section VIII (Personal Causes)
Injured person  Other person

Physical or mental defect....................
(Poor eye sight, arm amputated, deaf, epilepsy, etc)

Lack of knowledge or skill..................
(Unable to read, poor training, etc.)

Wrong attitude.............coooeeinienn...
(Deliberate, chance-taking, disregard for instructions, etc.)

No Personal causes Insufficient data to classify

Section IX (Supervisory Fault)
Was Inadequate or faulty supervision or foremen ship a cause or contributing cause of this accident?

(Yes or No)

EXPlain ..o.vneeiiiiiii
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Section X (Corrective Action)
What has been done to prevent the occurrence of similar accidents in the
FULUIE?. ..
This Report submitted by...........ocoeiiiiiiiiiiinn,
(Safety Engineer)
Approved.........coveiiiininn.
(Construction Engineer or Superintendent)
CHAPTER 2
CONSTRUCTION
2.1 SCAFFOLDS:
2.1.1 Scaffolds of proper type shall be provided for all work that cannot be done from the ground or from part of a permanent structure or from a
ladder or other available means of support and safe means of access shall be provided to every place at which workers are required to work.
2.12 Every scaffold and every part thereof including supports shall be of good construction, of suitable and sound material and of adequate

strength for the purpose of which it is used and it shall be properly maintained. Construction and dismantling of every scaffold shall be
under the supervision of a competent person. Boards and planks used for the floors shall be of uniferm. thickness, butt jointed, closely laid,
and securely fastened in place.

2.1.3 Every scaffold shall be securely supported or suspended and shall, where necessary be sufficiently and properly strutted.or braced to ensure
stability. The use of cross braces or framework, as means of access to the working surface shall'not be permitted.
2.14 All scaffolds or working platforms of any nature shall be securely fastened to the building or structure, or if independent of the building shall

be braced or guyed to prevent sway.
2.15 SUSPENDED SCAFFOLDS:

i) Outriggers or other means of supports of suspended scaffolds shall be of adequatelength'and strength, (not more than 2m length unless
specified by the Engineer-in-Charge) properly constructed, installed and securely fixed by anchor belts or other equivalent means.

ii)  Ropes chains, or other means of suspension shall be of good construction, sound material, adequate strength and free from patent
defects and properly secured. The ropes and chains shall have a factor of safety,of 8.

iii) The platform shall not be less than 45 cms wide and points of suspension not more than'3,metres apart and so arranged or secured that
at the working position the edge is as close as practicable to the working face when persons have to work in a sitting position.

iv)  All rolling scaffolds shall be equipped with a positive locking deviceito prevent accidental movement of the scaffolds. These shall be
periodically tested.

v)  Suspended scaffolds shall be tested as frequently as may,be necessary to ensure that minimum safety factors are maintained. The test
will be made by raising the working surface 30,6ms above the ground and loading it with at least three times the maximum weight that
will be imposed upon it.

2.1.6 Skips, buckets, baskets and similar equipment shall only betwsed forwerk of short duration when use of suspended scaffold is unreasonable
and shall be used under the supervision of a résponsible. persons, The skip, bucket or basket shall be at least 75 cm deep.

2.1.7 Trestle scaffolds shall not be of more than'three tiers and the Working platform shall not be more than 4.5 metres above the ground or floor
or other surface upon which the scaffold is erected, and no trestle scatfold shall be erected on a suspended scatfold.

2.1.8 Men shall not be allowed to work frei scaffolds during'storms or high winds.

2.19 If scaffolds are to be used to a gréat extent or for a long period of time, a regular plank stairway, wide enough to allow two people to pass,

shall be erected. Such stairways shall haye hand tails on both sides.

2.1.10 When work is being performed above a‘scaffold platform a protective overhead covering shall be provided for the men working on the
scaffold.

2.1.11 Whenever workmenshave to work or constantly pass under a scaffold on which men are working a screen or other protection shall be
provided to catch any falling material. Such protection shall extend outside the scaffold properly in order to catch any material falling off
the edges of scaffold platforms. 12:mm wire mesh netting of No. 18 gauge or better may be used for this purpose.

2.1.12 Side screens shall be provided on scaffolds erected along passageways or other thorough fares.

2.1.13 On high scaffolds,a netting or equivalent guard shall be provided for the space between toe-boards and railings.

2.1.14 Duringdismantling of scaffolds necessary precautions shall be taken to prevent injury to persons due to fall of loose materials, bracings and
othermembers of thescaffold shall not be removed prematurely while dismantling, the entire scaffold shall be maintained stable and rigid so
as to avoidithe danger of collapse. Nails from the planking and various members of the scaffold shall be carefully removed and all material
carefully piled.

PLATFORMS, GANGWAYS AND RUNS:

2.1.15 All working platforms, gangways and runs from which workers are liable to fall more than 2 meters shall be:

a)  Of adequate width depending upon the type of work done and closely boarded, planked or plated. For platforms the width shall not be
less than 60 cms. For gangways and runs the minimum width shall be 45 cms but when such gangways or runs are used for passage of
materials the width shall not be less than 60 cms.

b)  Provided with suitable guard rails of adequate strength to a height of 1 metre above the working surface and toe-boards of at least 20
cms in height to prevent fall of persons, materials or tools.

2.1.16 Every platform gangway run or stairs shall be kept free from any unnecessary obstruction, material or rubbish and from any projecting rails,
and when they become slippery appropriate steps shall be taken by way of sanding, cleaning or otherwise to remedy the defect.
2.1.17 Each supporting member used in the construction of runways, platforms, ramps and scaffolds shall be securely fastened and braced. The

supporting member shall be placed on a firm, rigid, smooth foundation of nature that will prevent lateral displacement. The thrust-out
members from which a scaffold is suspended shall be sufficiently strong and shall extend at least 30 cms outside the platform being
suspended and have a stop block or bolt at the outer end.

PLATFORMS:

2.1.18 The minimum uniformly distributed design load per sq. metre of platforms shall be 300 kgs. In case of stone masonry it shall be 450 kg per
sq. metre. Any concentrated load at any point in the span shall not exceed the designed uniformly distributed load. A factor of safety of 4
shall be adopted. Planking shall not be less than 30 mm thick.

2.1.19 A scaffold platform plank shall not project beyond its end-supports to a distance exceeding four times the thickness of the plank unless it is
effectively secured to prevent tipping.

2.1.20 Cantilever of scaffold planks shall be avoided. Ledgers or putlogs should be erected to support the ends of such planks.

2.1.21 Where planks are butt jointed, two parallel putlogs must be used, not more than 10 cms apart, giving each plank sufficient support.

2.1.22 The following minimum widths of platforms for various types of scaffolds are recommended:
a)  Where platform is not more than 2 meters above the ground or solid floor:
i)  For painters, decorators and similar work men.......... 30 cms
ii)  For other types (Men and Tools only)......... 50 cms
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b)  Where platform is more than 2 metres above the ground or solid floor;

i)  For men, tools & materials ....... 120 cms
ii)  For men, tools, material & vehicles ...... 150 cms
GANGWAYS AND RUNS:
2.1.23 All planks forming a gangway or run shall be so fixed and supported as to prevent undue or unequal sagging.
2.1.24 No gangway or run the slope of which exceeds 1 vertical to 1'/, horizontal shall be used.
2.1.25 Where the slope of a gangway or run renders additional foot-hold necessary, and in every case where the slope is more than 1 vertical to 4

horizontal, there shall be provided proper stepping laths which shall:
i)  be placed at suitable intervals, and
i) be of the full width of the gangway or run except that they may be interrupted over a width of not more than 10 cms to facilitate the
movement of borrows.
2.2 LADDERS:
221 Every ladder and step-ladder shall be of good construction, sound material and adequate strength. These shall bednspected at least one a
fortnight and observations recorded.
a)  No ladder with defective or missing rung or with any rung which depends for its support solely on nailsgspikes or other similar fixing

shall be used.
b)  Wooden ladders should not be pained as point covers up defects but linseed oil or clear varnish should be used.
222 The use of ladders for other than a means, of access should be eliminated as far as possible.
223 Whenever a platform is 1-5 meters or more above the ground, a ladder or stairway shall be providedsene for each successive|platform. Safe

access from and to ladders or stairs must be provided at all platforms.

224 Every ladder used for a vertical height of more than 9 metres shall be provided with an intermediate landing'and vertical distance between
two successive landing places shall not exceed 9 metres. All intermediate landings shall be provided, with suitable guard rails to a height of
at least 1 metre above the landing place.

225 Where a ladder is used as a means of communication or as a working place the ladder shall rise, or adequate hand-hold shall be provided, to
a height of at least 1 metre above the place of landing of the highest rung to be reached by théifeet of any person working on the ladder, as
the case may be, or if that is not possible to the greatest practicable height.

2.2.6 When using a ladder or a step ladder, the user should always face the ladder. Thetransportation of materials by ladders should be reduced to
the minimum. Tools and materials should wherever practicable, be pulled up with-a rope.

227 Ladders should not be placed in front of doors opening towards the ladders or against windew sashes. Stepladders should be opened out
fully before use. Two ladders should be spliced together to provide access to a greater height than when a single ladder is used.

228 When permanent or portable ladders are used, the upper ends shall extendy110 cms above the platform. Portable ladders shall be securely

fastened at the bottom and top.

229 All ladders shall be periodically inspected. The stability 0f ladders should be testedbefore using it.

2.2.10 A ladder should not be placed upon a box, barrel or other movable insecure object.

2211 Portable ladders should be in a safe position before being climbed. The slipping of a ladder at either end should be carefully guarded
against, especially where the supporting surfaces are smooth, or vibrating. Af necessary, a person shall be stationed at the base of the ladder
to prevent it from slipping. .

2.3 OPENING, DANGEROUS CORNERS/BREAKS OR EDGES, & SLOPPING SURFACES:

23.1 Every accessible opening through which any,person s, liable to fall'a'depth of more than 12 metres or to fall into any liquid or material so as
to involve risk of drowning or of serious injury shall be'provided with guard rails 1 metre above the edge and toe boards at least 20 cms high
or a covering to prevent fall of pefsons;itools orimaterials through the opening.

232 Every dangerous corner, break'or a edge ofrany structure which is accessible to any person shall be provided with guard rails of adequate
strength and, if necessary, with théitoe boards.
233 Any person employed on a sloping surface of a vertical fall of more than 2 metres shall be provided with suitable ladders or crawling boards

properly secured andsa suitable,working platform fitted with suitable guard rails and in case it is impracticable or inappropriate to provide
such ladders, crawling boards or working platforms, suitable safety belt of sound material and in good condition with a rope of adequate
strength and length enabling the wearer to attach himself to a secure anchorage shall be supplied, or where the wearer cannot so attach
himself, a second persen shall attach or hold the rope in a secure manner.

24 WELDING'AND, CUTTING:

24.1 All welding and cutting shall be done by workmen who are thoroughly trained in the work or by trainees under competent supervision.
Shields shall be placed around the work to protect persons from glare.

242 Weldingand cutting shall be not done in the immediate proximity of flammable materials.

243 Welders and helpers shall wear non-combustible helmets and gloves during welding operations they should be careful to keep out of the line
of sparks and hot,metal; and they should wear clothing free from grease, gasoline, oil and other flammable materials.

244 Oxygen and acetylené cylinders or container shall never be permitted in small spaces of compartments where welding operations are in
progress.

245 A helper shall always be at hand to shut off the gas in case of an accident when the welder is working in a space from where escape is
difficult.

2.4.6 All welding operations should be carried out in a well-ventilated space. Where any considerable amount of welding is to be done, an

exhaust system for carrying away the fumes should be installed. If brass, bronze or zinc is to be welded, a suitable respirator should be worn
if exhaust system is not installed.
24.7 All torches, regulators, cylinders and other such equipments shall be of an approved design, regularly inspected and kept in good condition.
Defective apparatus and equipment shall be removed services, replaced or repaired and re-inspected before again being placed in service.
Repairs shall be made only by persons thoroughly familiar with such apparatus.
248 Welders and helpers shall wear suitable eye-protective devices during welding and cutting operations. Eyes exposed to welding or flashes
should be washed with Rose water for better relief.
FIRE PROTECTION:
249 To avoid fire hazards the following additional precautions should be observed on all oxy-acetylene cutting and welding:
a)  Keep hose and cylinder valves free from grease, oil, dust and dirt.
b)  Keep cylinders away from stoves, furnaces and other sources of heat.
¢)  Only 'Gas Lighter' be used to light the torch.
d)  Avoid use of oxy-acetylene flame in confined spaces.
e) Clean thoroughly with steam all containers that have been used for storage of flammable liquids, or wash with hot water and soda, and
ventilate thoroughly before welding and cutting.
f)  When testing for leaks use only soap water and watch for bubbles.
g)  Valve protection caps shall be in place when cylinders are not in use.
h)  All employees shall be made familiar with the location and proper use of fire extinguishers in their area of work.
GAS CYLINDERS:
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Due care shall be taken while loading and unloading oxygen/acetylene gas cylinders.

2.4.10 Gas cylinders shall be kept up right in approved safe places where they cannot be knocked over, and well separated from radiators, furnaces
and combustible materials. These safe places shall be painted with appropriate warning signs. Empty cylinders should be marked "EMPTY"
and the valves closed. Loaded and empty cylinders should be kept in separate places.

24.11 Oxygen cylinders shall not be stored in close proximity to acetylene cylinders or other fuel gas inside the building and in no circumstances
either oxygen or acetylene cylinders shall be stored under direct rays of sun or in places where excessive rise of temperature is likely to
occur.

2.4.12 Tempering with or attempting to repair safety devices or valves of gas cylinders shall be prohibited and if trouble is experienced in any
cylinder, a report shall be sent to the supplier forthwith describing the character of the trouble and particulars of the cylinder.

2.4.13 When acetylene cylinders are coupled, approved flash arrestors shall be inserted between each cylinder and the coupler block or between

the coupler block and the regulator and only cylinder of approximately equal capacity shall be coupled.

24.14 Cylinders found to have leaky valves or fittings which the closing of the valve will not stop shall be taken into thefopen wayfrom any
source of ignition, and slowly drained of gas.

2.4.15 Electric magnets or direct slings shall not be used for handling cylinders and only special cradles shall be used.

HOSES AND TORCHES

24.16 The hose shall be specially designed for use on cutting and welding operations. Special care shall be taken‘to avoid interchange of oxygen
and acetylene hoses, as the mixture of these gases is highly explosive. Some coloured code should always be used on each gas-redfor fuel
gas and black for oxygen. Glycerine shall be used for lubricating valves.

2.4.17 Some manufactures dust the inside of the hoses with fine talc, new hoses shall, therefore, be thereughly cleaned on the|interior before
attaching to the torch. Compressed air shall never be used to clean hoses as it may contain oil from the'compressor:, Oxygen shall be used
to clean oxygen hoses and acetylene shall be used to clean acetylene hoses.

2.4.18 Torches that leak at any connection get hot, or flash black shall not be used. Copper or brass wireshall be used to clean the tips. Hardwood
sticks may also be used.

GAS WELDING AND CUTTING OPERATIONS:

2.4.19 The gas cylinders shall not be used unless fitted with the following: high pressure gauge on cylinder, redueing'valve with pressure regulator
and safety relief device, low pressure gauge for indicating pressure on the torch. The fuel gasiand oxygen eylinder shall have left hand and
right hand threads respectively so, that they cannot be interchanged.

2.4.20 Cylinder valves shall be opened only with hand wheels or tools, specially”designed for that'purpose jand left in place while cylinders are in
use. Cylinder valves shall be closed when not in use.

2421 Since an explosion may occur oxygen/acetylene gas cylinders and fittings shall be kept.away from oily or greasy substance and shall not be
handled with oily hands or gloves. A jet of oxygen shall not be directed at oil surfaces; greasy clothes, or within a fuel oil other storage tank
or vessel.

2422 Under no circumstances shall acetylene be used at a presstire exceeding 1.1 kg per sg. cm. Oxygen pressure should always be such that
acetylene does not flow back into the oxygen cylinder, as oxy-acetylene mixtureishighly explosives.

2.4.23 After attaching the regulator and before opening the' cylinder valve, the operator should see that the adjusting screw of the regulator is

released. Oxygen should not be permitted to enter the regulator suddenly. The'cylinder valve should be opened slowly.

2.4.24 Oxygen and acetylene hoses shall be tapped or clamped together at I'meterdntervals. Tape shall never be used to make repairs to hoses.

2.4.25 Oxygen or acetylene cylinders shall never be placed,where they can be contacted by electric wires or with ground wires of electrical
equipment. If electric arc welding is being done in the same Vicinity, such precautions as necessary must be observed to make sure that the
oxygen-acetylene gas equipment does not come in contract with electric are welding equipment.

2.4.26 Closed tanks or containers shall nevér be welded until they are thoroughly cleaned, dried out and ventilated and it has been determined that
they contain no explosive or harmful fumes.

2.4.27 No smoking shall be permitted®y workmen'or welders, while handling gas cylinders.
ELECTRIC ARC WELDING AND CUTTING:

2.4.28 The flash from electric are welding is much more severe than that from oxy-acetylene welding, therefore, the welder shall have adequate eye
protection and all persons working in the immediate vicinity should wear suitable coloured goggles unless the work is completely shielded.
2.4.29 Welding shall not be done in the presence of any person not amply protected from the flash. Persons should never look at an electric are

with the naked eye; to do so may cause serious eye injury.
2.4.30 Only heavy-duty eleetric cable with unbroken insulation shall be used, and all connections shall be water-proof. All connections shall be
checked before'welding is started, and frequent inspection shall be made during welding operations.

2431 When it'is necessarysto couple several lengths of cable for use as a welding circuit and occasional coupling or uncoupling is necessary,
insulated cable connectors shall'be used on both the ground line and electrode holder line.

2.4.32 Frames of all electric welding machines operated from power circuits shall be effectively grounded.

2.4.33 When the operator has occasion to leave his work or stop work for any appreciable time, the power supply switch in the equipment should
be opened and the unit shut down.

2.5 PAINTING:

2.5.1 Packages containing paints, varnishes, lacquers or other volatile painting materials shall be kept tightly closed when not in actual use, and
shall be placed where they will not be exposed to excessive heat, sparks, flame, or direct rays of the sun.
FIRE HAZARD:

252 Most paint materials are highly combustible, and every precaution should be taken to eliminate danger from fire.

(a)  No attempt should be made to heat paint materials except by placing containers in air, or water at moderate temperature. Dirty
wiping rags, paint scrapings and paint saturated debris, which always involve the hazard of spontaneous combustion or ignition from
other sources, should not be allowed to accumulate but should be collected and disposed of at frequent intervals.

(b)  Smoking, open flame, exposed heating elements, and other source of ignition of any kind should not be permitted in paint stores or
area where spray painting is done.

(c)  Fire extinguishers of appropriate capacity shall always be at hand where flammable paint materials are being mixed, used or stored.
Sandpails or extinguishers of the carbon dioxide and carbon tetrachloride type are generally effective.

PROTECTION FROM DUST AND FUMES:

253 Apart from its explosiveness, air laden with dust or fumes may cause suffocation or other respiratory injury and may also have toxic effects
through the skin or alimentary system. In painting, the dust comes chiefly from operations preparatory to painting such as sand blasting,
scaling, scraping and brushing. Injurious fumes are given off when volatile paint materials are being mixed or applied specially when they
are sprayed, Dust and fume nuisance is most dangerous in constricted spaces. Coal tar paint fumes are particularly obnoxious.

a)  Workmen must be provided with an ample supply of fresh air. If natural circulation is not adequate, artificial ventilation shall be
provided. Ventilation shall be sufficient to carry away harmful accumulations of dust and fumes or workmen shall wear approved type
respirators.

b)  Spray-painting operations shall be so confined as not to contaminate the air where other men are working. Spray gun operators should
be required to wear clothing, which fits snugly at the ankles, neck and wrists and should wear gloves, goggles and respirators.

HANDLING PAINT MATERIALS:
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254 Serious harm may result if the skin is exposed to prolonged contact with paint materials. Injury may take the form of burns or toxic effects

resulting from absorption into or through the skin. It is well be avoid the use of pain solvents for cleaning the skin. These materials are not
only injurious themselves, but they also carry poisonous ingredients of the pain into the pores of the skin. There area a number of protective
creams which may be applied to the skin before exposure to paint substances, and which wash off easily in warm soapsuds, taking paint off
with them. The use of protective creams by all painters is recommended.
Food shall never be placed where it might be exposed to fumes or dust from paint. Painters should clean their hands before eating.
CREOSOTE

255 Creosote is a lumber preservative and is closely related to carbolic acid. Extreme care is required to prevent contact with the skin or eyes, as
it will cause severe burns. Protective cream or jellies should be used on exposed skin surface when engaged in handling creosoted materials.
Affected parts of the body should be washed immediately, and in most cases the services of a physician should be secured.

CHAPTER 3
PLANT AND MACHINERY
3.1 TOOLS
HAND TOOLS:
All hand tools shall be kept in good conditions and used only for the purpose for which designed.
3.1.1 Tools having mushroomed/heads, spilt or defective handles, worn parts, or other defects that will impair.their strength or render them unsafe
for use, shall be removed from service and shall not be reissued until the necessary repairs have been made.
312 All sharp tools shall be kept in sheaths, shields, tool chests, or other containers when not in actual use, to protect the toels, the workers and
other persons.
3.1.3 Tools shall not be left on scaffolds, ladders or overhead working spaces when not is use. Whemywork is being performed overhead on
scaffolds or ladders, containers shall be used to hold tools and prevent them from failing.
3.14 The practice of throwing tools from one location to another, from one employee to another or dropping them to lower levels, shall not be
permitted. When it is necessary to pass tools or material under the above conditions, suitable containers and/or ropes shall be used.
3.1.5 Sharp-edged or pointed tools shall be carried in workmen's pockets.
3.1.6 Only non-sparking tools shall be used in location where sources of ignition may cause a fire/or explosion.
PNEUMATIC AND POWER TOOLS:
3.1.7 (a) Hand tools and portable power tools should be inspected frequently for worn-out partssand connections. The sudden cessation of

operation or the 'Kicking' or 'bucking' or such a tool may cause a serious accident especially when the operator is at an elevation
exposed to the danger of falling.

(b) In using heavy tools, it is best to support them where possible fromisome detached object or support in order to safeguard the
operator's feet.

(c) Loose clothings with free ends should be wornfby operators of portable electric drills, reamers, etc. Neither should gloves be worn.
Smooth overalls should be worn with the jumper tueked in.

(d) All tools should be laid flat when not in use. They should never be kept standing on the nozzle or cutting edge.

PNEUMATIC TOOLS: .

3.1 Pneumatic tools shall be used only by employees familiar with'and properly instructed in their use.

3.19 Pneumatic tools shall be kept in good operating condition thoroughly inspected at regular intervals and particular attention given to control
and exhaust valves, hose connections, die clips on hammer, and the chucks of reamers and drills.

3.1.10 Safety clips or retainers shall be“nstalled on pneumatic impact tools to prevent dies and tools from being accidentally expelled from the
barrel.

3.1.11 Pressure shall be shut off and exhausted from theiline before disconnecting the line from any tool or connection.

3.1.12 Safety lashing shall be provided at connection between tool and hose.

3.1.13 Air hose shall be suitable to'safely withstand the pressure for which it is intended. Leaking or defective hose shall be removed from service.

3.1.14 Hose shall not be laid over laddersy steps, scaffolds or walkways in such a manner as to create a tripping hazard.

3.1.15 The use of compressed air for blowing direct from hands, face or clothing is prohibited.
POWER TOOLS:

3.1.16 Power actuatéd'tools shall be used only by persons who have been trained and instructed in their safe use.

3.1.17 Such supervision andisafeguards as are necessary to prohibit their use by unauthorised persons shall be provided.

3.1.18 In electrically operated tools  a three-conductor cord shall be used so that a ground wire may be taken off the tool.
Even a slight electric shock may result in a sudden jump on the part of the operator resulting in a bad fall or a severe bump or fracture.

3.1.19 Connecting cord should have oil resistant rubber insulation. Protection against kinking should be provided by the use of the short coiled

steel spring orrubber protecting tube securely fastened in place at the motor end. Care should be taken to see that strain on the wires is not
transmitted to the cenfiection at the terminal or binding post.
(i)  Never oil an electric motor to excess. This oil may prove harmful to cord insulation.
(i) When a motor is in storage, coil the card in a free coil, not around the motor.
(iii) Inspect cord frequently.
(iv) Do not lay cord on oily or chemically saturated floor while the tool is in use.
(v) Never pull on the cord when it is kinked or pinched.
(vi) Do not lower or lift the tools with the cord; use a small rope.
(vii) Do not leave the cord where a car or truck might run over it.
3.1.20 Premature starting of the motor presents a major hazard. Wherever possible, select tools that are equipped with safety devices to guard
against this danger.

3.1.21 The use of power actuated tools is prohibited in explosive or flammable atmospheres.
JACKS:
3.1.22 Maximum working load shall be permanently marked on a jack and it shall be provided with a positive stop to prevent over travel unless this

is impracticable in which case the jack shall carry a warning that a stop has not been provided. Every jack shall be thoroughly examined at
suitable intervals depending upon service conditions.
STORAGE BATTERY:

3.1.23 Care shall be exercised in handling acids.

3.1.24 When preparing electrolyte the acid must be added slowly to the water until the solution has the proper specific gravity. Never bring an open
flame near or allow sparks to shower on a storage battery as the gases produced are explosive under certain conditions.

3.1.25 Ordinary baking soda will prevent skin and eye burns, if used with water immediately after contact with the acid or electrolyte. If soda is not
available, a weak solution of ammonia or plain clear water can be used.

3.2 DRILLS:

321 All drilling equipment shall be kept in good working order. Safe handling and lifting methods should be used.

322 Drills shall be stopped before greasing the machinery or moving parts.
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323 Crown blocks shall be mounted securely and should be inspected frequently for loose connections.
324 Drillers should be required to block all finished drill holes over 10 cms in diameter before moving to a new location.
325 When using compressed air drills as well as other compressed air driven equipment the hose connections should be made only after the
pressure has been released.
3.2.6 Electrically operated drills and all other electrically driven equipment should be provided with specially insulated power transmission cables
with water-proof connections.
327 The use of gas engine or petrol engine driven drills underground shall be prohibited. If used on open air work the engine shall be kept in

good operating condition, and the operator shall be trained in the use of the tool, including necessary precautions to avoid burns from the
engine. The engine shall be stopped while filling the fuel tank.

3.3 ROPES, CHAINS AND SLINGS:

33.1 The use of ropes, cables and chains shall be in accordance with the safe usage recommended by the manufacturer.

332 No chain or rope shall be used unless:
(a) Itis of good construction, sound material, adequate strength and free from patent defects.
(b) Safe working load is plainly marked on it or an identification number is marked on it and the safe working load cerresponding to this

number is entered in a register maintained by the person-in-charge.

CHAINS:

333 All chains in continuous use shall be inspected once a month. Each chain shall be measured for length at‘each inspection. If a'stretch of 2.7
cms in 1 metre is found, it shall be inspected for cracks. Any link that shows evidence of a crack or cross-sectiongeduction by wear, nicks
or cuts shall be removed. The reduced link section shall never be less than two-thirds of the original.seetion.

334 No chain shall be used which has been broken and mended with a bolt, nor shall the end of the chain be bolted to the chain to form a loop.

335 Chains shall never be knotted, nor shall they be shortened by twisting the chain.

33.6 Before any strain is put on the chain, it shall be inspected to see that all links are lined up so that the pull is through the long diameter of the
link.

337 All chains except those mentioned below shall be annealed once a year (6 months for,12mm bar chainsgiand below) when in continuous use.

This work shall only be attempted by competent men having the proper facilities for'such work. The, particulars of annealing or heat
treatment and tests shall be entered in the register maintained for the purpose. It 'is recommended that all chains be returned to the
manufacturer for annealing. Chains that need not be annealed are:
Bridle chains attached to derricks or masts;
ii)  Chains made of malleable cast iron;
iii) Plate link chains;
iv)  Chains of Steel; and
v)  Pitched chains.
FIBRE ROPES:

33.8 Manila, sisal or hemp ropes are commonly used. For all'normal use pure manila‘rope which is hard but pliant should be used. Sisal rope is
2 to 3 times as strong as manila rope, but its fibre ar€ hard and stiff and have a tendency to splinter. Hemp ropes are as strong as manila
ropes, but they are more soft.

339 The weight, breaking strength and safe working strength with a factoriof safety of 8 of standard manila rope(3 strand) are given in the table
below( The values are only suggestive):
TABLE 5.1
Diameter (mm) Weight perfeet (kgs) Strength(Kgs)
Breaking Working

6 0.97 270 35
12 0.110 1200 150
18 0.250 2500 310
25 0.400 4080 510
32 0.625 6100 770
40 0.890 8400 1050
50 1.610 14060 1760
65 2.485 21090 2630
75 3.600 29030 3630

When a table of strengths is not available an approximation of the working strength of rope may be obtained by squaring the numerator of
the diameter in eights and multiplying by 13. This gives strengths somewhat lower than those given in the table (e.g. if the dia of rope is
3/4" the dia in eights will be 6/8" and working load will be found to (6)*x 13 Ibs or 468 Ibs).

3.3.10 Fibre ropes should be regularly inspected for wear and tear while in use to make sure that they are in good condition.

33.11 Fibre ropes should be protected from abrasion by padding when drawn over square corners or sharp rough surfaces. Frozen rope or wet rope
subjected to acids or excessive heat should not be used. Ropes having dark or pinkish brown colouration on them due to exposure to acids
shall not be used.

33.12 Suitable care should be taken while uncoiling, using and storing the fibre ropes. Sheaves should have a diameter not less than 36 times the
diameter of the rope.

WIRE ROPES
33.13 Wire ropes have almost superseded fibre ropes and chains for hoisting and haulage purposes.
(a) Standard hoisting rope consists of 6 by 19 wire strands and a fibre core made of iron, cast steel mild plow steel, plow steel or special
plow steel.
(b) The breaking strength of standard wire hoisting rope is shown in the following tabulation (The values are only suggestive):
TABLE 5.2
Breaking Strength (Tons)
(*Factor of Safety=8 for working out safe working strengths)

Dia (mm) Weight Iron Cast Mild Plow Steel Plow Steel Special Plow Steel
(kg/m) Steel
1 2 3 4 5 6 7
6 0.115 - 2.1 23 25 29

Page 45 of 53



NIT No. 03/EE(E&M-SHP)/ “PREVENTIVE MAINTENANCE , UP KEEPING AND MONITORING OF 33KV POWER

EVACUATION/ OVERHEAD TRANSMISSION LINE OF 2 X 2.SMW SURINGAD -II SHP TO
DHARCHULA/2025-26 33/11KV SUBSTATION DARATI (UPCL) AT TEHSIL MUNSIYARI IN DISTRICT PITHORAGARH,

UTTARAKHAND”

10 0.36 2.05 - - - -

12.5 0.60 3.57 7.7 8.5 9.4 10.8

25 2.40 13.70 29.5 33.0 36.5 42.0

375 5.40 29.70 65 72.5 80.5 92.5

50 9.60 51.80 114 127.0 140.0 161.0

(c) Extra flexible hoisting rope, for use with smaller sheaves and drums, such as are usually found in derricks, consists of 8 by 19 wire
stands and one fibre core. The breaking strength of this rope is approximately 87 per cent of the standard wire hoisting rope given in
the preceding tabulation.

(d) Special flexible hoisting rope consists of 6 by 37 wire stands and one fibre core. It is extremely flexible and is specially adapted to
high-speed service on cranes or where sheaves are small. The breaking strength of special flexible hoisting rope isfapproximately the
same as that of standard wire hoisting rope.

33.14 Wire rope or cables shall be inspected by a competent person at the time of installation and once each week thereaftér when in use.

33.15 No wire shall be used in hoisting or lowering if in any length of 8 diameters the total number of visible brokenwires exceeds 10 per cent of
the total number of wires or the rope shows signs of excessive wear, corrosion or other defect which in_ the opinion of the person who
inspects it renders it unfit for use.

3.3.16 Wire rope removed from service shall be plainly marked or identified as being unfit for further use onranes, hoists'er other loadscarrying
service and stored separately.

33.17 Wire ropes should be carefully uncoiled; coiled or used to prevent kinking; kinked strands damage the, rope permanently. Even slight
burning of rope reduces its load capacity because of drying out of lubrication.

33.18 Thimbles of proper size should always he used when a loop is formed at the end of a wire rope.

3.3.19 Socketing, splicing and seizing of cables shall be performed by qualified persons.

3.3.20 Connections, fittings, fastenings, parts etc. used in connection with ropes and cables shall be of good quality and of proper size and strength
and shall be installed in accordance with recommendations of the manufacturer.

33.21 Drum sheaves and pulleys shall be smooth and free from surface defect such as cracks, Kinks, destrands'étc. Drums, sheaves or pulleys
having eccentric bores or cracked hubs, spokes or flanges shall be removed from service:

33.22 The ratio between rope diameter and sheave diameter should never be less.than27. Good practice favours a ratio of 45. Grooves of sheaves
or drums should be 2mm larger than nominal rope diameter.

33.23 Running lines of hoisting equipment located within 2 metres of the ground or working level shall be boxed off or otherwise guarded, the

operating area restricted.

33.24 Hooks, shakles, rings and pad eyes, U Bolts and other fittings shall be'of proper size and those showing excessive wear or that have been
bent, twisted or otherwise damaged shall be removed from setvice.

33.25 Slings, their fittings and fastenings, when in use shall be inspecting daily by a qualified person for evidence of overloading, excessive wear
or damage. Slings found to be defective shall be remoyed from service.

3.3.26 Slings shall be of proper construction and size for thé lead to be'hoisted. Slings should not be attached to load as to provide an angle of less
than 60° between sling leg and the horizontal. The efficieney varies with thedngle of sling as follows:

TABLE »5.3
Angle (Degree) Efficiency (Percent) Angle (Degree) Efficiency (Percent)

90 100 50 76

80 98 45 71

70 94 40 64

65 91 35 57

60 87 30 50

55 82 5 8.5
33.27 Single legged and reeved slings,shall be avoided as far as possible except for small or unyielding leads under competent supervision.
3.3.28 Slinging should be [done only by a crew trained for the purpose. Accidental over loading out of ignorance is frequently the cause of fatal

injuries. For all normal practice 2 or4 part sling should be used.
3.3.29 Suitable protection shall be provided between the sling and sharp unyielding surfaces of the load to be lifted.
3.3.30 The maintenance; repairiand testing of slings shall be done only by qualified persons. Proper storage shall be provided for slings while not

in use.
3.4 CONVEYORS AND CABLEWAYS
34.1 All conveyors shall be tegularly inspected, repair and maintained.
BELT CONVEYORS:
342 Belt conveyors shall not be overloaded to the point where material fall of the belt. The walkway along the belts shall be kept free of
materials. Where theswalkway is one metre or more above the ground, a standard guard rail shall be installed.
343 Oilers shall never attempt to clean rollers while the belt is in motion. All oil and grease cups shall be so located that the oiler can service the
cups without exposing himself to danger.
344 The following are the maximum allowable speeds of conveyor belts carrying sand, gravel and earth:
TABLE 5.4
Width of Belt Cms SPEED (Mtrs per minute)
40 or less 80
40 to 60 130
60 or more 180

If the materials include abrasive lumps such as crushed rock, the speed should be reduced by 15 meters per minute on narrow belts and by
30 meters per minute on wide belts of 60 cms or more in width.

345 Where trippers are used to control the discharge from belt, a device for throwing the propelling mechanism into neutral gear shall be
installed at each end of the runway.
3.4.6 Whenever the belt crosses over a travelled way, either public or private, trays shall be installed to catch all spillage from the belt. The trays

and their supports shall be of ample strength to support a heaped load of wet materials and estimated weight of the cleaning crew. The trays
shall not be so allowed to fill and patrolmen shall be particularly alert to prevent any spillage on travel ways.

3.4.7 Crossovers or underpasses with proper safeguards shall be provided for passage over or under all conveyors as necessary. Crossing over or
under conveyors except where safe passageways are provided is prohibited.

348 All conveyor systems shall be equipped with such emergency signal devices that will provide reasonable safe control at all times. A system
of signals to indicate the stopping or starting of belt shall be installed.

349 On all conveyors where reversing or runaway presents a hazards "anti-runaway" or "backup" stops or other safeguards shall be installed to

protect persons and property from injury and damage.

Page 46 of 53



NIT No. 03/EE(E&M-SHP)/ “PREVENTIVE MAINTENANCE , UP KEEPING AND MONITORING OF 33KV POWER

EVACUATION/ OVERHEAD TRANSMISSION LINE OF 2 X 2.5SMW SURINGAD -II SHP TO
DHARCHULA/2025-26 33/11KV SUBSTATION DARATI (UPCL) AT TEHSIL MUNSIYARI IN DISTRICT PITHORAGARH,
UTTARAKHAND”

3.4.10 Riding on conveyors shall be prohibited.

34.11 Baffles shall be placed across belts installed on steep grades to prevent material from rolling or bouncing off. The baffles shall be placed at
intervals of about 30 metres on level belts.
34.12 Where conveyors are operated in tunnels, pits and similar enclosures, ample room shall be provided to allow safe access way and operating

space for all workmen. Tunnels, pits and similar enclosures shall be provided with adequate drainage, lighting, ventilation and emergency
controls including escape ways where it is necessary for person to work in or enter such areas.

34.13 All openings to hoppers, chutes, bins etc., shall be protected to prevent unauthorised entry or persons from stepping or falling into them.
CABLEWAYS:

34.14 While all cables shall be carefully inspected everyday special care shall be taken in the inspection of the button line at the buttons, where all
grease shall be removed and the cable examined for broken wires and abrasions. Button line failures generally occur at the buttons, due to
the impact of the carriers, and abrasion caused by the rebound of the carriers when they strike the buttons. Rubber andfsteel ferrules should
be installed on each end of the buttons as shock absorbers.

34.15 Breaking of cable occasionally results in fatalities or serious injuries. Button line failures are sometimes caused by jamming of the ‘carriers
when they are picked up by the carriage, thus putting more strain on the line than it was designed to withstand¢"On some cableway systems,
one end of the button line is anchored to a counter weight, which maintains a constant predetermined tension in the line. “Jamming of the
carriers causes a lifting of the counterweight. A limit switch can be installed above the normal travel of the counterweight,ywhich will
sound an alarm in operator's booth.

34.16 In night operations, clearance lights shall be installed on high blocks or other high points undes,cableway to assist the ‘operator in
maintaining proper clearance over such points.

34.17 Hoist rope failures are most serious. Regular inspection and recording of all repairs and performance is extremely necessary. Unloading of
buckets should be slow so that the cable does not surge. Heavy surges cause hoist rope to twine around main cable and get excessive grinds.
Sometimes the rope slips out of the pulley in the fall blocks and strands get severely damaged.

34.18 Hoist ropes must be replaced immediately on damage.

3.4.19 Carriers should be of such design that they do not slip.

3.4.20 Where any cableway passes above any place on a site of operation where persons employedshabitually work or pass and are liable to be
injured by objects falling from such cableway, appropriate screens shall be provided or other steps shally so far as is reasonably practicable,
be taken to protect such persons from being so injured.

3.5 LIGHT EQUIPMENT

WORKING MACHINERY:

3.5.1 Safe means shall be provided for the removal of sawdust, chips and shavings from all woodwerking machinery.

352 A mechanical or electrical power control shall be provided on each machine, in a protected position, to prevent accidental starting and to
enable the operator to cut off the power without leaving hisfosition at the point,of operation.

353 Circular ripsaws shall be provided with hood guard, splitter,and anti-kick-back“dévice. All circular saws shall be provided with hood
guards.

354 The peripheral length of circular saws and cutters beneathytables shall be guarded or sides of table enclosed.

355 All planners and jointers shall be guarded and have cylindrical heads'with throats in the cylinder.

3.5.6 All swing cut off and radial saws or similar‘machines, whichyare drawn across a table shall be equipped with limit stops to prevent the
cutting edge of the tool from extending beyond the,edge of table.

3.5.7 Band saw bladders shall be fully enclosed except at peint of operation.

358 The use of cracked, bent or otherwisé defective parts such as saw blades, cutters and knives is prohibited.

359 A push stick, block or other safe meansyshall be used in allyclose operations on saws, jointers and other machines having high speed cutting
edges.
GRINDING WHEELS:

3.5.10 All grinding wheels shall be protected by.hoods.

3.5.11 New wheels must to sfispectedearefully to see that they have not been damaged in transit.

Suspending the wheel and tappingyit with a light wooden mallet will reveal any cracks.

3.5.12 New wheels should be carefully fitted on the spindles.

3.5.13 Wheels should be tested frequently for balance and if out of round shall be 'trued-up' by a competent workman. If after being 'trued-up', if a
wheel is stillloutiof balance, it shall be discarded for use as a power operated wheel.

35.14 Wheelsdarsed in wet grindingshall never be left standing in water as the water soaked portion may throw the wheel out of balance.

3.5.15 Wheels designed for hand operation shall never be used on power-operated grinders.

3.5.16 Grinding on the site of the wheel in hazardous and shall not be permitted.

3.5.17 Direct currentymotors shall not be used for operating grinding wheels unless equipped with some approved device to prevent over speeding
if the shunt fieldicircuit’should be accidentally broken.

3.5.18 When any person isswholly or mainly employed on a grinding wheel and substantial quantities of dust are given off during grinding, such

grinding shall not/be performed without a hood or other appliance so constructed, arranged, placed and maintained as substantially to
intercept the dust throw off and a duct of adequate size so arranged as to be capable of carrying away the dust by means of a fan or other
efficient means.
METAL WORKING MACHINERY:

3.5.19 Lathes, punch presses, shapers, milling machines and other metalworking tools shall be fully shielded or guarded.

3.5.20 Point of operation guards shall never be made inoperative by plugging the switch buttons or otherwise interfering with the operation of the

guards.

3521 Chain hoists or other power lifting devices shall be provided to light heave objects to the operating table of the machine.

3522 Cleaning the hands with cutting oil or compound is dangerous and should be prohibited as small particles of metal in the oil may penetrate
the skin.

3.5.23 Operators shall never wear gloves, lose clothing, loose sleeves or ties.

3.5.24 Articles made of cellubid or other flammable material shall not be worn.

3.5.25 Every machine shall have a brush conveniently placed for the operator to brush shavings or bits or metal from the machine. The bare hand

should never be used for this purpose.
3.5.26 Goggles suitable for the work shall be worn and safety shoes are recommended.
3.6 LIFTING APPLIANCES
GENERAL:
3.6.1 Every lifting appliance and every part thereof including all working gear and all plant or gear used for anchoring or fixing such appliances
shall:
(a) be of good mechanical construction, sound material, adequate strength and free from patent defects;
(b) be properly maintained; and
(c) as far as construction permits, be inspected at least once every week by a competent person and a report of the result of inspection
entered in a register maintained for the purpose.
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3.6.2 Every lifting appliance or part thereof during the course of erection, working or dismantling shall be properly supported and all the fixing
and anchoring arrangements shall be adequate and secure.
TRAVELLING:
3.63 When lifting appliances with travelling and slewing motions are used, there shall be 2 metres clear distance between any part of the

appliance in its extreme position and any guardrails or fencing or other fixtures; provided that if it is impracticable to maintain this distance,
all reasonable steps shall be taken to prevent the access of any person to such guardrail, fencing or fixture.

3.64 Where minimum clearance of 2 metres from nearby structures is not possible, suitable warnings like peal of gongs should be sounded before
crane commences to move.

3.6.5 A minimum distance of 2 metres must be maintained between the boom and all power lines of feeds during the travelling operation of a
mobile crane.

3.6.6 Under no circumstances an attempt should be made to raise electric wires by a person other than the employee of the Electricity Department.
PLATFORMS AND CABINS:

3.6.7 Platforms for persons driving or operating the cranes or for signallers shall be provided with safe means of access and the floors of such
platforms shall be close planked or plated and be of sufficient area for persons employed thereon.

3.6.8 The driver of every power driven lifting appliance shall be provided with a suitable cabin for protection from the‘weatherand it should be so

constructed as to afford ready and safe access to parts of the lifting appliance in the cabin which required periodic inspections and
maintenance and it shall not be so placed that it prevents the driver from having clear and unrestricted yiew,of all lifting operations/outside
the cabin.
DRUMS AND PULLEYS:

3.6.9 Every chain or rope which terminates at the winding drums of lifting appliances shall be properly secured thereto and at least two drums of
such chains or rope shall remain on the drum in every operation.

3.6.10 Drums or pulleys of lifting appliances shall be of suitable diameter in relation to the sizes of chains or wire ropes used round them.
BREAKES, CONTROLS AND SAFETY DEVICES:

3.6.11 Every crane, crab and winch shall be provided with an efficient brake, or brakesvand dogs or pawls, or other safety devices which will
prevent the fall of the load when suspended, and by which load can be effectively controlled whilst being loweted.
3.6.12 While a load is suspended from a crane, hoist or derrick, the operator shall not leave his‘position at the control until the load has been

lowered to the ground.

3.6.13 Side pulls shall not be made with cranes or derricks. The crane or derrick'®boomishall be diréctly over the load to be lifted.

3.6.14 Riding on loads, hooks, hammers, materials hoists, or buckets shall not'be permitted.) Loads, booms and buckets shall not be swung over the
head of the workmen.
CRANES WITH DERRIKING JIBS:

3.6.15 On every crane having a derricking jib there shall be provided and maintained an effective interlocking arrangement of sound construction
between the derricking clutch and the pawl sustaining the dérricking drum except where:
(a) The hoisting drum and the derricking drum are independently driven;
(b) The mechanism driving the derricking drum i§ self-looking.
STABILITY:

3.6.16 Mobile lifting appliances shall not be used or soft or uneven surface or on a slope in circumstances in which the stability of appliance is
likely to be effected unless adequate precautions arejtaken to ensure its stability.

3.6.17 No fixed crane shall be used unless it is seCurely anchored or adequately weighted as to secure stability.

3.6.18 Every travelling jib crane on rails shall be provided with guards to remove any loose material from the track, which shall be provided with
effective stops at the end.
3.6.19 When the stability of the crane is"secured by means of removable weights a diagram or notice indicating the position and amount of such

weights shall be fixed on the crane where it can readily be seen.
COMPETENT PERSONS'FOR OPERATION:

3.6.20 Lifting appliance shall not be operatedsexcept by aiperson trained and competent to operate that appliance except that for the purpose of
training it shall be permissiblexfor any person to operate the appliance provided such a person is under the direct supervision of a competent
person. Operators shall have the following additional qualifications:

i)  Be able to read and understand the signs, notices, operating instructions and signal code used.

ii)  Be not less than 21 years of age.

iii) Mustshaverhad a physical examination within one year to determine that they have no deficiencies of eyesight or hearing or they are
nof subject to epilepsyypheart failure, or similar ailments that would be detrimental to safe operation of equipment.

3.6.21 If theperson operating a lifting appliance has no clear view of the load, there shall be appointed signallers to give signals to the operator.
3.6.22 The crane operator should recognize signals from only one person designated as signalman.
3.6.23 Every crane operator and rigger should be made familiar with the rules and regulations for crane operators and standard crane signals for the

safe operation of the crane.
TESTING AND EXAMINATION:

3.6.24 All lifting appliance shall be tested and thoroughly examined one in every period of four years and thoroughly examined once every year by
a competent person.

3.6.25 Any lifting appliance, to which any substantial alteration has been carried out, shall not be taken into use unless it is tested and thoroughly
examined by a competent person.

3.6.26 Results of all tests and thorough examinations shall be entered in a register to be maintained by the occupier.
MARKING OF SAFE WORKING LOADS:

3.6.27 The safe working load or safe working loads and a means of identification shall be plainly marked:

i) upon every crane, crab and which, and;
i) upon every pulley block, gin wheel, shear legs or derrick pole or mast used in the raising or lowering of any load.

3.6.28 Every crane fitted with a derricking jib shall:

i) have plainly marked upon it the safe working loads at various radii of the jib and the maximum radius at which the jib may be worked;
and

ii) be fitted with an accurate indicator, clearly visible to driver, showing the radius of the jib at any time and the safe working load
corresponding to the radius.

3.6.29 No jib crane with fixed or derricking jib shall be used unless it is fitted with an automatic load indicator which gives an efficient sound
signal when the load lifted is in excess of safe working load at that radius, provided that if the requirements of clauses 27 and 28 are
compiled with, fitting of an automatic load indicator shall not be required.

3.6.30 The lifting appliance, shear legs or derrick pole or mast or any part thereof shall not be loaded beyond the safe working load except for the
purpose of testing when it may be loaded to such amount as may be decided by a competent person for carrying out such tests.

37 BOILERS AND COMPRESSORS:

BOILERS:

3.7.1 All steam boilers shall comply with provision of Boiler Regulations.

UNFIRED PRESSURE VESSELS:
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3.7.2 Other pressure vessels shall comply with the provisions of rules framed under section 31 of Factories Act, 1948.
AIR COMPRESSORS:
373 Air Compressors should not be operated at speeds greater than those listed by the manufacturer, as explosions of compressors are sometimes
due to excessive speeds.
3.7.4 Compressors should be securely anchored to firm foundation as the sudden and frequent variations in load cause considerable vibration and
impose severe shocks upon the equipment.
3.7.5 At a pressure of 8 kgs per square cms as the temperature in an air cylinder may reach 200 degrees C., which is sufficient to volatilise. The
lubricating oil shall, therefore, have high flash points.
3.7.6 Every air compressor shall be equipped with an automatic mechanism so arranged that the compressor will automatically stop its air

compressing operation before the discharge pressure exceeds the maximum safe working pressure allowable on the weakest portion of the
system to which the compressor is attached.

AIR RECEIVERS:

3.7.7 Under no circumstances should a receiver be installed without a pressure guage, and a relief or safety valve so proportioned and adjusted
that the pressure will never exceed the maximum allowable working pressure of the tank by more than six percent.

3.7.8 A drain pipe should be installed at the lowest point of every compressed air tank or receiver.

3.79 No stop valve should be placed in the air line between the compressor and the air receiver unless spring loaded safety valves are ingtalled

between the compressor and the stop valve.
3.7.10 Gauge and valves shall be regularly inspected.

3.7.11 Air receiver shall be drained and cleaned of oil and water every six months or more often if so specified:by State laws.
3.7.12 The manhole or hand hole shall be opened every six months and the inside of the receiver checked.
3.7.13 When operating under dusty conditions, the relief valve shall be checked at least every months
38 HEAVY MACHINERY:
INSPECTION:
3.8.1 Before any machinery or mechanized equipment is put into use on the job, it shall bejinspected by a eompetent person and determined to be

in safe operating condition. Continued periodic inspection shall be made at such intervalsias necessary to ensure its safe operating condition
and proper maintenance.

382 Any machinery or equipment found to be in an unsafe operating condition shall be tagged at the operator's position, labelled "Out of order"'
"Do not Use", and its use prohibited until unsafe conditions have been rectified.

3.83 Inspections or determinations shall be made to ensure that clearance and load capacities are'safe for the passage or placing of any machinery
or equipment, before permitting passage or placement.
OPERATIONS:

3.8.4 Machinery and mechanized equipment shall be operated only,by qualified and authorised personnel.

3.8.5 Riding on equipment by unauthorized personnel is prohibited.

3.8.6 Getting off or on any equipment while it is in motion is prohibited.

3.8.7 Machinery or equipment requiring an operator shall not be permitted to run unattended. Where practicable, equipment left unattended shall
be locked to prevent starting by unauthorized persons.

3.8.8 Machinery and equipment shall not be operated in a position where any part of the machine, suspended loads or lines can be brought closer

than 3 metres from exposed high voltage linesunléss;the current has been shut off and positive means taken to prevent the lines from being
energized. A notice of this requirement shall be posted at operator's position.

3.89 When rubber-tyred vehicles equipped with'boom or'ginpoles are being operated in the vicinity of power lines, a chain shall be attached to
the metal frame with the loose and dfagging on the ground.

3.8.10 Machinery or equipment shall not'be operated in a mannerithat will endanger person or property nor shall the safe operating speeds or loads
be exceeded.

3.8.11 An operator shall not be pefmittedyto operate any machinery or equipment for more than 8 hours in any one day without a consecutive 8
hours interval of rest.

3.8.12 Operators and all workmen in the immediate vicinity shall avoid use of loose clothing, large open sleeves, bulky trousers etc.

3.8.13 No person shall take rest or sleep near a parked'machine.

3.8.14 While going from one place to another, it shall be ensured that the culverts, etc. to be crossed are strong enough to take the heavy load
passing over.

GUARDING; SAFETY .DEVICES:

3.8.15 (i) Every moving part.of prime mover, headrace and tailrace of every water wheel and water turbine and stock bar which projects beyond the

head stock of alathe shall'be securely fenced.

(ii) Unless they are in such position of such construction as to be safe to every person as they would be if they were securely fenced, every
part of an electric|generator, a motor or rotary converter; and every part of transmission machinery and every dangerous part of any
other machinery shall be securely fenced.

(iii) The fencing todbe provided in (i) & (ii) shall be of substantial construction regardless of whether the machinery they are guarding are
in use or not,

3.8.16 All hot surfaces of equipment, including exhaust pipes, or other lines which may be subject to high temperatures, exposed to contact by
persons or which create a fire hazard, shall be suitably guarded or insulated.

3.8.17 Fuel tanks shall be located in a manner which will not allow spills or overflows to run into engine, exhaust or electrical equipments.

3.8.18 No guard, safety appliance, or device shall be removed from machinery or equipment, or made ineffective except for the purpose of making
immediate repairs, lubrication or adjustments and only after the power has been shut off. All guards and devices shall be replaced
immediately after completion or repairs and adjustments.

3.8.19 Suitable protection against the elements, falling or flying objects, swinging loads, and similar hazards shall be provided where appropriate
for operation of all machinery or equipment. All glass used shall be "Safety Glass".

3.8.20 A warning device or services of a signalman shall be provided where there is danger to persons from moving equipment, swinging loads,
buckets boom etc.

3.8.21 All machinery or equipment not equipped to prevent over-loading or excessive speed shall have safe load capacities and/or operating speed
pasted at the operators position.

3.8.22 Stationary machinery and equipment shall be placed on a firm foundation and properly secured in place before being operated.
REPAIRS AND MAINTENANCE:

3.8.23 Except for testing, trial or adjustment which must necessarily be done while the machinery is in motion, all machinery and equipment shall
be shut down and positive means taken to prevent its operation while repairs or manual lubrications are being made.

3.8.24 Any guard or safety device removed or ineffective shall be replaced or resorted to safe operating condition immediately after completion of
work, which required its removal.

3.8.25 All repairs on machinery, equipment, or parts thereof which are suspended or held apart by use of slings, hoists, or jacks, shall also be

substantially blocked or cribbed before men are permitted to work underneath or between them.
3.8.26 Heavy machinery, equipment, or parts thereof which are suspended or held apart by use of slings, hoists or jacks, shall also be substantially
blocked or cribbed before men are permitted to work underneath or between them.
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CHAPTER 4
MISCELLANEOUS

4.1 STORAGE OF MATERIALS:

4.1.1 All materials in bags, containers or bundles stored in tiers shall be stacked, blocked, interlocked, and limited in height so that it is stable and
otherwise secured against sliding or collapse.
4.12 Inflammable liquids and grease shall be stored in a 'NO SMOKING' area and properly separated from other stored materials.

4.1.3 Used lumber shall have all nails withdrawn before it is stacked for storage.

4.14 In withdrawing sand, gravel, and crushed stone from frozen stockpiles, no overhanging shall exist at any time.

4.1.5 Materials dumped against walls or partitions shall not be stored to a height that will endanger the stability or exceed the resting strength of
such walls and partitions.

4.1.6 Persons working in hoppers or on high piles of loose material shall be equipped with life lines and safety belts.

4.2 ATMOSPHERE IN CONFINED PLACES:

4.2.1 In every working place where persons are required to work in a confined place, adequate ventilation by the circulationiof fresh air shall be

provided an no person shall be allowed to enter any place where there is reason to apprehend that thefatmosphereyis poisonous or
asphyxiating unless the person wears a suitable breathing apparatus and is equipped with life line held by asperson stationed for the purpose
in safe place.

422 When workers are employed in sewers and manholes which are in use, it shall be ensured that the manhole covers are opened and ventilated
at least for an hour before the workers are allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accidents to the public.

423 There shall also be provided in a suitable position and readily available sufficient and appropriate rescue apparatus including:

i)  Suitable breathing apparatus;

ii)  Suitable reviving apparatus; and

iii)  Suitable safety belts of sound material with ropes of adequate length and strength.

All such equipment and apparatus shall be in charge of a competent person conversant with their use and he shall be available at all time
while any person is working in the confined place. All such equipment shall be properly maintained, tested and examined at intervals of not
more than one month.

4.3 PREVENTION FROM DROWNING:

4.3.1 Where adjacent to the site of any operation there is water, into which/a person employed, in the course of his employment, is liable to fall
with risk of drowning, suitable rescue equipment shall be provided and maintained in an efficient state and steps shall be taken for the
prompt rescue of any such person in danger of drowning.

432 The rescue equipment shall include life saving skiffs properly maintained with life vests and life buoys of approved type with 16 metres of
10mm rope attached.
433 Life preservers, vests or belts shall be worn by all person$ while working:

(a) On floating pipeline, pontoons, rafts, float stagesetc;

(b) On open deck-floating plant not equipped with bulwarks, guardrails or other life lines;

(c) On structures extending over or adjacent to water except where proper/guardrail or safety belts and life lines are provided;
(d) Working alone at night where there are/potential,drowning hazards regardless of other safeguards provided and;

(e) In skiffs, small boats or launches exeept when inside of enclosed cabin or cockpit.

434 Life preservers or working vests shall haveia buoyancy of at least 7.5 kgs. When new and shall be removed from service when buoyancy
decreases below 5.75 kgs.

435 Walkways and structures extending over,or immediately adjacent to water shall be provided with ring buoys of 7.5 kgs buoyancy at intervals
of not more than 60 metres.

44 FIRE PREVENTION AND PROTECTION:
FIRE PREVENTION:

4.4.1 All construction areas‘and storage yards should be kept clean and well arranged.

442 A clear space of 15/metres aroundithe outer boundary of sawmills and lumber storage area may be provided. All lumber should be stored in
sections with firebreaks with a distance of 15 metres between consecutive sections.

443 All combustible waste,material, wood scalings, soiled rags etc. shall be removed daily and burden in suitable burning areas. The saw mill
and lumbenyardishall bekept free from accumulation of combustible debris.

444 Fires, welding, flamecuttingshall in'general not permitted in combustible areas. Fires and open flame devices shall not be left unattended.

445 SmoKing shall be prohibited i all flammable material storages viz. carpentry, pain shops garages, services stations etc. "No smoking"
signs should be posted ‘on all such areas.

4.4.6 Accumulations of flammable liquids on floors, walks etc. should be prohibited. All spills of flammable liquids shall be cleaned up
immediately.

4.4.7 Smoke pipes from Diesel Engines passing through roof of combustible material e.g. in compressor stations at dam site and quarry shall be

insulated by asbestos. All joints of smoke pipe should be riveted, welded or otherwise securely fastened together and supported to prevent
accidental displacement or separation. The joints should not be leaky.

448 Flammable liquids, lubricants etc. should be handled and transported in safety containers and drums which can be kept tightly capped.
449 Petrol or other flammable liquids with a flash point below 100°F shall not be used for cleaning purposes.

4.4.10 Oxygen cylinders shall not be stored with combustible materials.

44.11 All electric installations should be properly earthed. Repairs should not be made on electrical circuits until the circuit has de-energized.

FIRE FIGHTING ARRANGEMENTS;

4.4.12 Fire extinguishers and fire buckets, painted red, shall be provided at all fire hazardous locations viz. Batching and Mixing Plant, which
Houses, Workshops. Store yards, Saw-Mill, Switch Gear Room, Compressor Stations, Office establishments etc. The extinguishers shall be
inspected serviced and maintained in accordance with manufacturer's instructions. The inspections shall be evidenced by notations on tag
attached to the extinguisher.

4.4.13 Where building and establishments are located in or near cities or towns, definite arrangements shall be made to ensure protection by the
established municipal fire department In more isolated locations, it will be necessary to provide for and install complete fire fighting
facilities including provision for fire tenders commensurate with the number, size and importance of buildings, equipments, or supplies to be
protected.

4.4.14 Full reliance should never be placed on portable hand extinguishers as all of these have a very limited capacity. Water, in ample amounts
and under adequate pressure, should always be available for fire fighting.

4.4.15 Where a group of buildings are located beyond the range of protection from a public water supply, the installation of water system for
private fire protection may be warranted. The following design factors should be considered in the planning of a private water supply. The
standard fire stream is recognized as 1155 litres per minute. Multiple streams of 1155 litres must be provided for protection of important
groups of buildings. While the daily domestic consumption is basis used in the design of a domestic type of water system, additional
capacities should be provided for use during fire emergencies. For example, two standard fire streams (2310 litres per minute) discharged
for 1/2 hour amount to 69,300 litres of water. Therefore, additional water storage for fire use must be provided. A loop system of hydrants
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from two directions with a reduction of friction losses and a resultant higher water pressure for fire-fighting purposes. No underground pipes
that are a part of the system should be smaller than 15 cms in diameter and valves should be provided for shutting of the domestic
connection outside of all building served. Hydrants should not be over 120m apart and so located that not less than two hose streams
concentrate on any building. Hydrants in cold climate should be designed and installed to prevent freezing. Two 60mm outlets with standard
5 hose thread should be used for all private hydrants. It is good practice to provide hose houses at hydrants in a private water supply system.
The houses should be equipped with a minimum of 60 metres of 60mm hose and accessories, including axes, spanner, wrench and other

tools.

4.4.16 Excavation facilities and fire exit may be provided at all locations featuring the hazards.

4.4.17 Siren or other suitable fire alarm arrangement shall be made on all projects. Warning signs may be posted at all locations featuring fire
hazards.

4.4.18 All staff shall be conversant with the use of all types of fire extinguishing apparatuses.

4.4.19 Demonstrations and training in fire fighting shall be conducted at sufficient intervals to ensure that sufficient personnelare familiar,with and
are cable of operating firefighting equipment.

4.5 FIRST AID AND MEDICAL CARE:

4.5.1 At every work site suitable arrangement for rendering prompt and efficient first aid to injured persons shall,be maintained under the
guidance of the Medical Officer in charge of the project.

452 First aid appliances including an adequate supply of sterilised dressings and sterilised cotton wool shall bé maintained,in a readily, aceessible

place. The appliances shall be kept in good order and they shall be placed under the charge of a responsible,person whoyshall be readily
available during working hours. The minimum requirements of the first aid kit shall be as under:
10 cms compressed bandage - 12 Nos.
5 cms compressed bandage - 12 nos.
2.5 cms adhesive plaster - lreel
1 metre triangular bandage - 3 Nos.
Spirit Ammonia Aromatic - 1 bottle (4 ounces)
Tannic acid jelly - 1 tube
Tineture iodine - 1 bottle (2 ounces)
Tourniquet - 1 No.
Foreceps - 1 No.
When purchasing first aid kits, dust proof containers should be specified.

453 Where work sites are remote from regular hospitals an indoor ward in charge of'a Medical,Officer with such nursing staff as may be
necessary shall be provided with one bed for every 250 workers.

454 Adequate identification and directional markers shall be provided to readily:denote location of all first aid stations and hospitals.

4.5.5 An ambulance shall be provided to transport seriously injuréd persons to the hospital.

4.5.6 Small crews working at a distance from the project headquarters or from the main body of workmen shall be equipped with standard first-aid
kits and at least one man in each crew shall have had first aid training.

4.5.7 Adequate lighting, heat, water and ventilation shall be provided in‘the first aid station and/or hospital.

4.5.8 The Medical Officer in charge of the project should be responsible for issuing special instruction indicating certain 'do's and 'don'ts' on
subjects like sunstroke, heat exhaustion, sanitation, out-break of epidemics etc.

4.6 PERSONAL PROTECTIVE EQUIPMENT:

4.6.1 The following safety equipment shall be provided to workers as required and their use enforced:
Rubber boots; hard toe safety boot§; hard hats; safety, belts; goggles for stone or metal grinders, stone chippers, gas welding aprons;
respirator shields; manila ropes and slings for life lines; gloves; flashlights; battery lamps, magazine shoes; safety nets; boatswains chairs;
helmets, life and ring buoys.

4.6.2 Items of personal wear shall’be'maintained, in serviceable condition and shall, before being reissued to other employees or returned to stores
be cleaned, sterilized, inspected and repaired, if necessary.

4.6.3 Loose and frayed clothing, hand rings loose watch chains etc. shall not be worn around moving machinery or other sources of entanglement.

4.6.4 The use of personal safety equipment as occasioned by the type of work being performed has been indicated in relevant places of this
Manual.

4.7 MISCELLANEOUS
SECURITY OF,LOADS

4.7.1 Every receptacle used, for raising or/lowering stone, bricks, tiles, slates, or other objects shall be so enclosed, constructed or designed as to
prevent the accidental fall of such objects.

4.72 All gears, tools, goods ‘or loose material shall be properly loaded into the bucket or receptacle in which they are being raised or lowered and
if necessary, properly secured or effective precautions shall be taken by enclosure or otherwise to prevent their fall.
PROJECTING NAILS:

4.7.3 No timber or material’'with projecting nails shall be used in any work in which they are a source of danger to such persons.
DANGER FROM COLLAPSE OF STRUCTURE:

4.7.4 When any work is carried on which is likely to affect the security or stability of a building or structure or any part thereof and endanger any

persons employed, all practicable precautions shall be taken by shoring or otherwise to prevent collapse of the building of structure or fall of
any part thereof and thus remove the cause of danger to such structures and the persons employed.
HANDLING OF CORROSIVE MATERIALS:

4.7.5 For persons engaged in handling of corrosive materials adequate equipment shall be provided.

4.7.6 Where in connection with any grinding, cleaning, spraying or manipulation of any material there is given off any dust or fume of such
character and to such extent as is likely to be injurious to the health of persons employed, all practical measures shall be taken by securing
adequate ventilation or by the provisions and use of suitable respirators or otherwise to prevent inhalation of such dust and fume.

LEAD COMPOUNDS AND OTHER POISONOUS SUBSTANCES;

4.7.7 Men below the age of 18 years and women shall not be employed on the work of painting with products containing lead in any form.

Wherever men above age of eighteen years reemployed on the work of lead painting, the following precautions shall be taken:

(a) No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface having lead paint
dry rubbed and scrapped.

(c) Overalls shall be supplied to the workmen and adequate facilities shall be provided to enable the working painters to wash during the
cessation of work.

(d) While lead, sulphate of lead, or product containing these pigments shall not in painting operation, except in the form of pastes or paints
ready for use.

(e) Cases of lead poisoning and suspected lead poisoning shall be immediately notified, and shall be subsequently verified by a member
appointed by the competent authority of project.

(f) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to working painters.

4.7.8 Lead compounds shall not be used in the form of a spray in the interior painting of the structures.
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4.79 Road work:
Workers employed on mixing asphalt materials shall be provided with protective footwear and protective goggles.
Stonebreakers shall be provided with protective goggles and protective clothing and seated at sufficient safe distance from each other.
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