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Notice Inviting Tender 
 
 
 

 

UJVN LTD. 
H.O.: “UJJWAL”, Maharani Bagh, G.M.S. Road, Dehradun-248006 

Telephones: 0135-2763808, Fax: 0135-2763508 
CIN No.U40101UR2001SGC025866, 

Website:www.ujvnl.com 
Tender Notice 

Office of the Executive Engineer (Generation), Khodri Power Station, 
Dakpathar (Dehradun), invites sealed tenders from interested parties. 
Brief summary of tender is given below: 
Tender No: 04/EE(Gen)/Khodri/2025-26: Procurement of Oxide 
Inhibiting Electrical Joint Compound for 220kV switchyard at 
Khodri Power Station. 
Estimated cost: Rs. 85,325/- G.S.T extra 
Date of availability of bid document on website: 25.09.2025, 10:00 hrs. 
Last date for submission of tender: 15.10.2025 up to 16:00 hrs. 
For fuller & further details, kindly visit our website. The tender 
documents can be downloaded from the Nigam’s website 
“www.ujvnl.com” 

Executive Engineer (Generation) 

“Avoid wasteful use of Electricity” 
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fuEuor gS% 
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        SECTION-1: INSTRUCTIONS TO TENDERERS AND ELIGIBILITY CRITERIA 
Submission of the offer against tender specification NO. : 04/EE(Gen.)/Khodri/2025-26 
 

Online tenders are invited from the reputed Contactors/Bidders (a bidder may be a Person, 
Private Entity or a Government owned entity, a firm or a company [No Joint Venture (JV) is 
allowed] fulfilling the Pre-Qualification Criteria in the Office of Executive Engineer (Gen.), UJVN 
Ltd, Khodri Power House, Khodri Mazri, Distt. Sirmaur (H.P.) in two separate parts:  
 
Name of the work: - Procurement of Oxide Inhibiting Electrical Joint Compound for 220kV 
switchyard at Khodri Power Station, Khodri. 
 
Part-1 Containing tender cost & Earnest Money & other downloaded tender documents, non 

judicial stamp paper worth Rs. 100.00 for validity guarantee/agreement and documents 
required in Eligibility Criteria super scribed as Part-I against specification No : 
04/EE(Gen.)/Khodri/2025-26 

 
Part-2 Containing price schedule on the prescribed proforma scribed as “Price bid” against 

specification No : 04/EE(Gen.)/Khodri/2025-26. 
 
2.  The tender shall be received up to 16:00 hrs. on dated  15.10.2025 and shall be 

opened on 17-10-2025 at 11:30 Hrs hrs. in presence of the tenderers who wish to 
remain present at the time of opening of the tender. Part – 2 of tender shall only be 
opened if firm fulfills all conditions of Part-1 of tender.  

  
3.  Eligibility Criteria:  

The contractor fulfilling following pre-qualification condition shall only be eligible to consider 
against the above tender: 
 

(a) The bidder should submit following document duly signed with the tender.  
 

1. Tender Application Form. 

2. Memorandum of Association, Article of Association and Certificate of Incorporation in 

case of Company. Partnership Deed in case of Firm.  

3. Validity Agreement duly executed on Rs.100/- non-judicial stamp paper. 

4. Self Certification by the bidder on non-judicial stamp paper of Rs.10/- regarding 

correctness of information/documents furnished with bid document. 

5. Audited Financial Statements (Balance Sheets and Statement of Profit & loss along with 

notes) for last 3 years  

6. ITR Return Submission of last 3 years. 

7. Valid Permanent Account Number (PAN). 

8. Valid GST Registration. 

9. Valid Bank Account details for RTGS / NEFT (name as appearing in Bank Account, Bank 

Account Number, Name of Bank, Name of Branch and Branch IFSC code)   

10. Valid Technical Experience Certificates. 

11. Earnest Money Deposit of the requisite amount in prescribed mode. 

12. Tender Processing Fee of requisite amount in prescribed mode.  

13. Declaration regarding eligibility and not being blacklisted or debarred. 

14. Power of Attorney in favour of the individual / person legally authorized to sign the bid 

and contract. 

15. Tenderer shall be OEM or submitted the authorization certificate from OEM. Tender 

specific authorization will not be considered. 
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(b) (i) Experience: 

  
The tenderer should have experience of having successfully completed similar supplies 
in Central /State PSUs/Govt. Organizations during last 2 years ending last day of month 
previous to one in which tender is invited should be either of the following :- 
 

 1. Three similar completed supplies each costing not less than the amount equal to 40% 
of the estimated cost. 

                                                             Or 
 2.  Two similar completed supplies each costing not less than the amount equal to 50% 

of the estimated cost. 
                                                             Or  

3. One similar completed supply of costing not less than the amount equal to 80% of the 
estimated cost. 

 
Definition of “Similar work”:  
 

Similar works means “Having Experience of successfully completion of supply of  
“Oxide Inhibiting Electrical Joint Compound for 220kV switchyard” in Government 
owned department/ CPSUs/ SPSUs/ Corporation”. Bidders shall submit the requisite 
experience document for fulfilling of pre-qualification requirements. 
 

Note:- Tenderer shall be submitted the Type Test report of products from Govt.      
             organization along with the bid. 

 
            On financial capacity 

(I) Average annual financial turnover during the last 3 years, ending 31st March of 
the previous financial year, should be at least 30% of the estimated cost. 

 

(II) Financial standing shall be established through latest ITR, Audited Annual 
Report (Balance Sheet and Statement of Profit & Loss along with notes and 
Audit Report) of  last 3 years duly certified by a Chartered Accountant. All 
certifications by a Chartered Accountant must bear UDIN (Unique Document 
Identification Number). 

 
4.  Tenderers are requested to submit the price schedules online on www.uktenders.gov.in  

and its appendices duly filled in as required and should strictly follow the instructions and 
notes supplementary thereof to facilitate the purchaser to prepare the comparative 
statement. Failure to do so may prevent the tender from being considered. 

 
5. The item rate should be quoted F.O.R. Khodri Power Station. However, overall lowest 

quoted rates will be the criteria for deciding the L-1 bidder. Lump-sum rate quoted by the 
bidder will be treated as non- responsive. 

 
6.  In case the due date of submission/ opening of tender happens to be a holiday, the 

tenders shall be received /opened on the next working day without extension of due date. 
 
7. The rates should be valid for three (03) months from the date of opening of the tenders. 

The tenderers are required to furnish the validity guarantee / agreement on Non-Judicial 
stamp paper worth Rs. 100.00. The tender without agreement of validity in Part-I of 
tender shall be rejected. (Format for this agreement is being enclosed as Annexure-1).  

 
8. The tenderers are required to fill up their rates in words as well as in figures. If there is 

any difference in quoted rates in words and figures, the rates quoted in words shall 
prevail. 

9. Conditional tenders shall not be entertained and will be rejected. 
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11.  The bidder must not be banned/delisted/ blacklisted/debarred from business by any 

PSU/Govt. department on the date of submission of bid. Such bidders shall be debarred from 
the participation and no correspondence shall be entertained in this regard. The bidder shall 
have to submit an affidavit in support of it along with tender document. 

 
12. All work / supply covered by the specifications shall be carried out in accordance with the 

Section -2 General Conditions of Contract. In case any portion of the said contract is not 
clear to the contractor, clarifications must be obtained before submission of the tender. 

 
13. Performance Guarantee 
13.1 The successful tenderer shall be required to furnish performance guarantee issued by any 

Nationalized/ Scheduled Bank (Other than Co-operative and Regional Rural Bank) equal 
to 10% of value of contract in the given format at the time of signing of contract. 

13.2 Bank Guarantee for Performance guarantee shall be valid for two (2) months from the 
date of expiry of Defect Liability Period. 

13.3 Failure of the successful Bidder to comply with the requirements of Sub-clause 15.1 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 
Security. 

 
14. Telegraphic offers shall not be entertained. 
  
15. The undersigned reserve the right to reject any or all the tenders without assigning any 

reasons. 
 
16. The undersigned reserve the right to split the quantity of supply / work in two or more 

tenderers. 
 
17. The document downloaded from website should not be tempered or photocopied from 

other bidder, and if any such tempering is detected before or after the opening of bids, 
the bidder shall be debarred for a period of one year from participating in the tenders 
issued by UJVN Limited.  

 
18. The tender document should be duly signed on each page and in original as downloaded 

by the tenderer. Any overwriting / cutting in tender should be duly signed and stamped. 
 
19. Forfeiture of Earnest Money Deposit (EMD) 
 The Earnest Money Deposit (EMD) / Bid Security shall be forfeited: 
 

a) If the Bidder withdraws the Bid or seeks to modify, alter, add or subtract or put any rider on 

any ground whatsoever, after last date and time for submission of Bid and during the period 

of Bid Validity; or 

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i) Sign the Agreement; or 

ii) Furnish the required Performance Security. 

iii) Furnish the required Additional Performance Security.  

iv) To start the work to the satisfaction of the Engineer after Letter of Acceptance / Award 

has been issued.  

c) If the Bidder indulges in any type of unfair or corrupt practice or submit any false information. 

d) If the Bidder indulges in any type of Bid rigging, Collusive Bidding or any other type of Anti-

Competitive Activity. 

e) Tampers with the downloaded Bid Document and submit the bid without downloading the 
bid. 

 
20. All other terms and conditions of this tender specification shall be governed by the 

Section-2 General Conditions of Contact. 
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21. In case of Work, the successful tenderer will have to enter into agreement within 15 days of 

issue of LOI/order and will have to deposit requisite amount of security deposit.  
 
22. In case the tenderer offers any rebate, the same should be clearly mentioned in the price 

schedule of tender. 
 
23. The undersigned reserve the rights to revise or amend the specification & other condition 

prior to the notified date for opening of the tenders. Such revision and amendments, if 
any will be communicated to all tenderers. 

 
24. In case of failure of firm to execute the order within the stipulated delivery period, the 

purchaser shall reserve the right to cancel the order and levy any penalty as per Section-
2 General Conditions of Contract. 

 
27. The tender documents can only be downloaded from the website of Uttarkhand 

government portal www.uktenders.gov.in  However it will be the responsibility of the 
prospective bidder to ensure the use of complete tender documents available on website. 

 
28. If a bidder submit more than one bid, all such bids of that bidder shall be treated as non-

responsive. 
 
29. The duly filled and signed Application Downloading Form which has been used by 

vendor for downloading the tender documents from website should be submitted in 
original along with the tender document.  

30. The cost of downloaded tender/ bid documents: 
Tender fee of Rs. 118/- including GST shall be submitted by the bidder together with 
Earnest money Rs. 4300/-, along with the bid. The cost of tender documents shall be 
submitted by the bidder in the form of demand draft in favour of Dy. General Manager, 
Hydel Generation Circle, Dakpathar (Dehradun) payable at Dakpathar and Earnest 
Money in the form of FDR/CDR/BG of any Nationalized/Scheduled Bank duly pledged in 
favor of Dy. General Manager, Hydel Generation Circle, Dakpathar (Dehradun) having 
validity not less than six months. EMD of unsuccessful bidders shall be returned at the 
earliest after expiry of the final bid validity but not later than 30 days after the award of 
the contract.  
Bank details of OIT are as follows:  

Bank Name:  Punjab National Bank, Dakpathar 
Account No.: 0639002100001246 
IFSC Code: PUNB 0063900 

31. The cost of downloaded Tender documents is not refundable under any circumstances 
whatsoever. 

 
32. Deleted  
 

33.  Corrupt or Fraudulent Practices   
         

The Employer requires the Bidders/contractors under this contract observe the highest 
standard of ethics during the procurement and execution of this contract. In pursuance of 
this policy, the Employer: 
 

(a) defines, for the purpose of these provisions, the terms set forth below shall mean as 

under: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

contract execution; and 

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to be detriment of the 

Employer, and includes collusive practice among Bidders (prior to or after bid 
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submission) designed to establish bid prices at artificial non-competitive levels and 

to deprive the Employer of the benefits of free and open competition; 

(iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, 

or any other practice coming under the purview of The Competition Act, 2002, 

between two or more bidders, with or without the knowledge of the Purchaser, that 

may impair the transparency, fairness and the progress of the procurement process 

or to establish bid prices at artificial, non-competitive levels; 

 

(iv) “Coercive practice”: harming or threatening to harm, persons or their property to 

influence their participation in the procurement process or affect the execution of a 

contract. 

 

(v) “Conflict of interest: participation by a bidding firm or any of its affiliates that are either 

involved in the consultancy contract to which this procurement is linked; or if they are 

part of more than one bid in the procurement; or if the bidding firm or their personnel 

have relationships or financial or business transactions with any official of Purchaser 

who are directly or indirectly related to tender or execution process of contract; or 

improper use of information obtained by the (prospective) bidder from the Purchaser 

with an intent to gain unfair advantage in the procurement process or for personal 

gain; and 

 

(vi) “Obstructive practice”: materially impede the Purchaser’s investigation into allegations 

of one or more of the above mentioned prohibited practices either by deliberately 

destroying, falsifying, altering; or by concealing of evidence material to the 

investigation; or by making false statements to investigators and/or by threatening, 

harassing or intimidating any party to prevent it from disclosing its knowledge of 

matters relevant to the investigation or from pursuing the investigation; or by impeding 

the Purchaser’s rights of audit or access to information; 

 

(vii) “Collusive practice”: means a scheme or arrangement between two or more 

bidders, with or without the knowledge of the Purchaser, designed to establish 

bid prices at artificial, noncompetitive levels; 

(b) Will reject a proposal for award of work if he determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in 

question. 

(c) Will declare a Bidder ineligible for at least one year for participation in further tenders of 

UJVN Ltd., if he at any time determines that the Bidder has engaged in corrupt or 

fraudulent practices in competing for, or in executing, the contract.  

(d) Canvassing in any form is strictly prohibited and in case any Bidder is found doing the 

same his tender shall be summarily rejected. 

34.  Bidder should quote for the complete requirement for goods and / or services specified in 

“Schedule of Prices & Quantity” of this bid, failing which such bids will be treated as non-

responsive. 

35. Those prospective bidders who will download the tender documents from website will 
intimate the tender issuing office about its downloading so that the tenderers may be 
intimated in case of any alteration in tender documents (besides issuing corrigendum 
advertisement in News Papers). 
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36. In case it is found that the tenderer has submitted false information, fabricated 

information or incorrect information related to pre-qualification criteria of the tender then 
the tender will be rejected and the tenderer will be black listed for at least one year. 

 
37. Complete Tender documents can be submitted by the tenderers in the Office of the 

Executive Engineer (Gen.), Khodri Power Station, Khodri, Himachal Pradesh. 
 

i.     General Manager (Yamuna Valley), Vidyut Bhawan, Dakpathar-248125 
ii. Executive Engineer (Generation), Khodri Power Station, Dakpathar, Dehradun-

248125 
iii. Manager (A&S), UJVN Limited, Ujjwal, GMS Road, Maharani Bagh, Dehradun 
 

38.    In case of e-tendering 
 

The bid documents are available online on http://uktenders.gov.in, from Dt. ……….. and may 
be submitted on “http://uktenders.gov.in”. The bidders are required to register on the web site 
“http://uktenders.gov.in”, which is free of cost. For submission of the bids on line, the bidders 
are required to have Digital Signature Certificate (DSC) from one of the authorized certifying 
authorities.  

 
 Digital Signature is mandatory to participate in the e-tendering. Bidders already possessing 

the digital signature issued from authorized Certifying Agency can use the same in this 
tender. 

 
39.      Exclusive Clauses for e-tendering 
 

(Please refer Annexure -E for Clause 38) Deleted. 
 
40.  The work shall be awarded as per standing instructions / rules of UJVN Limited.  
41. Bidder shall be submitted the latest GST returns/ NOC from GST Deptt. 
 

 

 (Avedhesh Kumar verma) 
Executive Engineer(Generation) 
Khodri Power Station, UJVNL 
Phone:- +91-9456590199 

 
        

 

http://uktenders.gov.in/
http://uktenders.gov.in/
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Annexure-E 

 
38. Exclusive Clauses for e-tendering 
 
38.1.      Guide Lines Regarding Participation in e-tendering: 
 

a.  PORTAL REGISTRATION: The contractor/bidder intending to participate in the bid is 
required to register in the portal using his/ her active personal/official  email id as his /her 
Login id and attach his /her valid digital signature certificate(DSC) to his/her unique Login 
id. He/ She will enter relevant information as asked for about the firm/ contractor. 

 
       This is a one-time activity for registering in the portal 

 
b. LOGIN TO THE PORTAL: The contractor/ bidder is required to type his/ her Log-In id 

and password. The system will again ask to select DSC and confirm it with the password 
of DSC as a second stage authentication. For each Login, a user’s DSC will be validated 
against its date of validity and also against the Certification Revocation List (CRL) of 
respective CA stored in system database. The system checks the unique Login ID, 
password & DSC combination and authentication the login process for use of the portal. 
 

c. DOWNLOADING OF BID:  The bidder can download the tender of his choice and save it 
in his system to undertake necessary preparatory work off-line and upload the complete 
tender at his convenience before the closing date and time of submission. 
 

d. CLARRIFICATION ON BID: The bidder may ask question on-line in the e-procurement 
portal using his/her DSC, provided the questions are raised seven (07) days prior to the 
deadline for submission of bid. The Officer inviting the tender will clarify queries related to 
the tender. 
 

e. PREPARATION OF BID:   
i) The bids may consist of general arrangements, drawings or typical or any other 

drawings to the work for which bid has been invited. Bidder may down load these 
drawings and take out the print for detail study and preparation of his bid. Any 
other drawings and documents pertaining to the works available with the officer 
Inviting tender will be open for inspection by the bidders 
 

ii) The bidder shall go through the bid carefully and list the documents those are 
asked for submission. He shall prepare all documents including cost of Tender 
document, EMD, Declaration Form, Price Bid etc and store in the system. 

 

f. PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS: 
i)          The bidder shall furnish, as part of his Bid, a Bid Security (Earnest Money 

Deposit) for the amount mentioned under NIT. The bidder shall scan all the 
written/ printed pages of the Bid Security (EMD) and upload the same in 
portable document format (PDF) to the system in designated place of the 
technical bid  Furnishing scanned copy of such documents is mandatory 
otherwise his/ her bid shall be declared as non responsive and liable to 
rejection. 
   

ii) The validity period of the EMD or Bid Security shall be as mentioned in the bid 
document. Any bid not accompanied by due Bid Security and not secured as 
indicated in the bid document shall be rejected as non-responsive.  
 

iii) The fixed Deposit /Band Guarantee or any other form as mentioned in detailed 
NIT in respect of EMD / Bid Security and the Band Draft in respect of Cost of 
Tender are to be scanned and uploaded in PDF format along with the bid. 
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iv) The bidder shall provide the cost of bid and the Bid security in sealed cover 

superscripting the name of the work/Supply for which the instruments are 
intended and the Officer Inviting the Bid. The original FD’s & BD’s towards 
EMD & Tender cost respectively shall be physically produced before the 
Officer Inviting the Bid or the concerned authorized officer of the department 
by Registered Post/ Speed Post or any other delivery system upto last date 
and time of submission of bid. 
   

v) Officer Inviting the Tender or other concerned officer authorized to receive the 
original Bid Security/EMD and Bid Cost shall not be responsible for any postal 
delay and/or non- receipt of the original copy of the Bid Security on or before 
specified date and time. Non submission of Bid Security and Bid Cost within the 
designated period will sufficient to declare the bid as non-responsive and liable 
to rejection  

 
38.2  SUBMISSION OF BID: 

a. The bidder shall carefully go through the tender condition and prepare the 
required documents accordingly. 
 

b. The Protected Bill of Quantities (BOQ) uploaded by Officer Inviting the Tender is 
the authentic BOQ. Any alteration/deletion/manipulation in BOQ shall lead to 
cancellation Bid. 

c. The Bidder shall upload the scanned copy/copies of document in support of 
eligibility criteria and qualification information in prescribed format in PDF to the 
portal in the designated locations of Technical Bid. 

d. The Bidder shall write his name in the space provided in the specified location in 
the Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender. 
The Bidder shall type rates in figure only in rate column of respective items 
without leaving any blank cell in the rate column in case of item rate tender and 
type percentage excess or less up to one decimal place only in case of 
percentage rate tender. 

e. The Bidder shall log on to the portal with his/her DSC and move to the desired 
tender for uploading the documents in appropriate place one by one 
simultaneously checking the documents. 
 
(i) Bids cannot be submitted after due date and time. The Bids once submitted 

cannot be viewed, retrieve or corrected. The bidder should ensure the 
correctness of the bid prior to uploading and take printout of the system 
generated summary of submission to confirm successful uploading of bid. The 
bids cannot be opened even by the OIT /Opener before the due date & time of 
opening. 

 
(ii) Each process in the e-Procurement is time stamped and the system detect the 

time of login of each user including the Bidder. 
 

(iii) The bidder should ensure clarity/ legibility of the document updated by him to 
the portal. 

 

(iv) The system shall require all the mandatory forms and fields filled up by the 
contractor during the process of submission of the bid/tender. 

 

(v) The bidder should check the system generated confirmation statement on the 
status of the submission. 

 

(vi) The bidder should upload sufficiently ahead of the bid closure time to avoid 
traffic rush and failure in the network. 
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(vii) The Tender Inviting Officer is not responsible for any failure malfunction, or 
breakdown of the electronic system used during the e-procurement process. 

 

(viii) The bidder is required to upload documents and Bill of Qualities duly filled in. It 
is not necessary on the part of the bidder to upload the drawings and other bid 
documents (after signing) while uploading his bid. It is assumed that the bidder 
has referred all the drawings and documents upload by the Officer Inviting the 
Bid. 

 

(ix) Seeking any revision of rates or backing out of the bid claiming for not having 
referred to any or all the documents provided in the Bid by the Officer Inviting 
the Bid will be constructed as plea to disrupt the bidding process and in such 
cases the Bid Security shall be forfeited. 

 

(x) The bidder will not be able to submit his bid after expiry of the date & time of 
submission of Bid (server time). The date & time of Bid Submission shall 
remain unaltered even if the specified date of submission of bids declared as a 
holiday for the Officer Inviting the Bid. 

 

 38.3   SECURITY OF BID SUBMISSION: 
a. All bid uploaded by the bidder to the portal will be encrypted. 

 
b. The encrypted bid can only be decrypted/opened by the authorized openers after 

the due date and time. 
 

 38.4   RESUBMISSION AND WITHDRAWAL OF BIDS: 
 

a. Resubmission of bid by the bidders for any number of times before the final date 
and time of submission is allowed. 
 

b. Resubmission of bid shall require uploading of all documents including price bid 
afresh. 

 

c. Bid submitted after the predefined times of receipt will not be considered. This is 
inbuilt in the system. 

 

d. The bidder should avoid submission of bid at the last moment to avoid system 
failure or malfunction of internet or traffic or power failure etc. 

 

e. The bidder can withdraw his bid before the closure date & time of receipt of the 
bid by uploading scanned copy of a letter addressing to the Officer Inviting Tender 
citing reasons for withdrawal. Bids once submitted not be allowed to withdraw 
after the closing date & time. 

 
 38.5   OPENING OF THE BID: 

a. Bid opening date & time is specified during tender creation or can be extended 
through corrigendum. Bids cannot be opened before the specified date &time. 
 

b. All bid openers have to log on to the portal to decrypt the bid submitted by the 
bidders. 

 
c. The bidders and guest users can view the summary of opening of bids from any 

system. Contractor are not required to be present during the bid opening at the 
opening location if they so desire. 

 
d. In the event of the specified date of bid opening being declared a holiday for the 
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Officer Inviting the Bid, the bids will be opened at the appointed time on the next 
working day. 

 
e. In case bids are invited for more than one package the order for opening of the 

“Bid” shall be that in which they appear in the “Invitation for Bid”. 
 

f. During bid opening the covers containing original financial instruments towards 
Cost of Bid Security in the form specified in the NIT/ ITT valid for the period stated 
in the bid, received after last date of receipt of bid and before opening of the bids 
shall be opened and declared. The OIT/Opener shall continue opening of other 
documents if he is satisfied about the appropriateness of the Cost of Bid and Bid 
Security. 

 
g. Combined Bid Security for more than one work is not acceptable. 

 
h. On transfer of a Bid opening Officer, he may be allowed to open the bid from his 

new location. Further action on bid document shall be taken by the new 
incumbent of the post. 
 

 38.6   EVALUATION OF BIDS: 
a. All the opened bids shall be downloaded and printed for taking up evaluation. The 

OIT/Openers shall sign on each page of the documents downloaded and furnish a 
certificate that the documents as available in the portal for the tender have been 
downloaded. 
 

b. The OIT/Evaluators shall take up evaluation of bids with respect to the 
qualification information and other information furnished subject to confirmation of 
the Bid Security, the issuing institutions. 

 
c. After receipt of confirmation of the Bid Security, the bidder may be asked in writing 

to clarify on the document provided in the Technical Bid, if necessary, with respect 
to any doubts or illegible documents. The Officer Inviting Tender may ask for any 
other document of historical nature during Technical evaluation of the tender. 
Provided in all such cases, furnishing of any documents in no way alters the 
Bidder’s price Bid. Non submission of legible documents may render the bid non 
responsive. 
 

d. The bidders will respond in not more than seven days of issue of the clarification 
letter, failing which the bid of the bidder will be evaluated on its own merit. 

 

e. Technical evaluation of all bids shall be carried out as per information furnished by 
bidders. But evaluation of Bids does not exonerate bidders from checking their 
original documents at later date. If the bidder ifs found to have misled the 
evaluation through wrong information, action as per relevant clause of NIT/ITT 
shall be taken against the Bidder/Contractor. 

 

f. The OIT/Evaluators will evaluate bids and finalize list of responsive bidders. 
 

g. The Financial bids of the technically qualified bidders shall be opened on the due 
date of opening. The OIT/Openers shall log on to the system in sequence and 
open the financial bids 

 

i) The Financial Bid will be opened on the notified date & time in the presence of 
bidders or their authorized representative who wish to be present. 
 

ii) At the time of opening of “Financial Bid”, bidders whose technical bids were 
found responsive will be opened.  
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iii) The qualified bidder’s name, bid prices, item wise rates, total amount of each 
item in case of item rate and percentage above or less in case of percentage 
rate tenders will be announced. 

 
iv) Procurement Officer-Openers shall sign on each page of the downloaded 

BOQ and the Comparative Statement and furnish a certificate to that respect. 
 

v) Bidder can witness principal activities and view the documents/summary 
reports for that particular work by logging on to the portal with the DSC from 
anywhere. 
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General Conditions of Contract (GCC) for the Supply of Plant & the Execution of 
Works in the UJVN Limited 

1. Definition of Terms 
 

In construing these General Conditions and annexed Specification, the following words shall 
have the meaning herein assigned to them unless there is anything in the subject or context 
inconsistent with such construction. 
 

The “Purchaser” shall mean the UJVN Limited and shall include its successors and assigns. 
 

The “Contractor” shall mean the Tenderer/Bidder whose tender shall be accepted by the 
Purchaser and shall include such Tenderer’s heirs, legal representatives, successors and 
assigns. 
 

The “Sub-Contractor” shall mean the person named in the contract for any part of the work for 
any person to whom any part of the Contract has been sublet with the consent in writing of the 
Engineer and the heirs, legal representatives, successors and assigns of such person. 
 
The “Engineer” shall mean the officer placing the order for the work with the Contractor and such 
other officer as may be duly authorized and appointed in writing by the Purchaser to act as 
Engineer for the purposes of the contract and in case where no such officer has been so 
appointed the Purchaser or his duly authorized representative. 
 

“Plant”, “Equipment”, “Material”, “Work”, or “Works” shall mean respectively the plant and 
materials to be provided and work or works to be done by the Contractor under the contract. 
 
The definition of person shall include:  (i) an individual, (ii) a Hindu undivided family,(iii) a 
company, (iv) a firm, (v) an association of person or a body of individuals, whether incorporated 
or not,(vi) a local authority, and (vii) every artificial juridical person, not falling within any of the 
preceding sub-clauses. 
 
The “Contract” shall mean and include the General Conditions, Specifications, Schedules, 
Drawings, Form of Tender, Covering letter, Schedule of Prices or the final General Conditions, 
Specification and Drawings and the Agreement to be entered into under clause 3 of these 
General Conditions.  
 

The “Specification” shall mean the Specification annexed to these General Conditions and the 
Schedules thereto (if any). 
 

The “Site” shall mean the site of the proposed work as detailed in the Specification or any other 
place where work is to be executed under the Contract. 
 

“Tests on Completion” shall mean such tests as are prescribed by the specification to be made 
by the Contractor before the plant is taken over by the purchaser. 
 
The exceptional circumstances shall mean “when there is an urgent need of work to avoid 
generation loss”. 
 
“Commercial Use” shall mean that use of the work which the contract contemplates or of which it 
is commercially capable. 

  
 “Month” shall mean calendar month in general. However, it means 30/31 days. 
 
“Writing” shall include any manuscript, typewritten or printed statement, under or over signature 
or seal, as the case may be. 
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“Defect Liability Period” shall mean the fixed period of time, starting from the date of handed 
over the site/equipment to purchaser after practical completion of the work/supply, during which 

the contractor has an express contractual right to return to the site to rectify defects.  
 
 

 

“Defects Notification Period” means the period for notifying defects in the Works or a Section of 

work. 
 
Words importing persons shall include Firms, Companies, Corporations, and other bodies 
whether incorporated or not.  
Words importing the   singular only shall also include the plural and vice versa where the context 
requires. 
 

2. Contractor to inform himself fully 
 

The Contractor shall be deemed to have carefully examined the General Conditions, 
specifications, Schedules and Drawings.  If he shall have any doubt as to the meaning of any 
portion of these General Conditions, or of the Specification he shall, before signing the Contract, 
set forth the particulars thereof and submit them to the Engineer in writing, in order that such 
doubt may be removed. 
 

3. Contract 
 

A formal agreement shall, if required by the Purchaser, be entered into between the Purchaser 
and the Contractor for the proper fulfillment of the Contract.  Further, if required by the 
Purchaser, the Contractor shall deposit with the purchaser as security for the due and faithful  
performance of the Contract such sum not being less than  Ten(10) per cent of the total value of 
the Contract  as may be fixed by the Purchaser either in cash or any other form approved by the 
Purchaser.   

The charges in respect of vetting and execution of the contract document shall be borne 
by the contractor. The contractor shall be furnished with an executed stamped counterpart of the 
agreement. The import license fee will, in each case, have to be paid by the contractor. Import 
license may have to be taken in the purchaser’s name. 

After the tender has been accepted by the Purchaser all order or instructions to the 
contractor shall, except as herein otherwise provided, be given by the Engineer on behalf of 
Purchaser. 

 
4. Contract Drawing 

 
 The contractor shall submit in duplicate, to the Engineer for his approval, drawings of the 
General Arrangement of the works to be carried out and of such detailed drawings, other than 
shop drawings, as may be reasonably necessary. 
 Within fourteen days of the receipt of such drawings the Engineer shall signify his approval or 
otherwise of the same, and in the event of disapproving the drawings, the Contractor shall submit 
further drawings for approval. 
 Within a reasonable period of the notification by the Engineer to the Contractor of his 
approval of such drawings, three sets, in ink or tracing cloth or ferrogallic prints mounted on 
cloth, of the drawings as approved shall be supplied to him by the Contractor and be signed by 
him and the Contractor respectively and be thereafter deemed to be the “Contract drawings”. 
 These drawings when so signed shall become the property of the Purchaser and be 
deposited with the Engineer, and shall not be departed from in any way whatsoever except by 
the written permission of the Engineer, as  hereinafter provided. During the execution of the 
works , one of the sets of drawings shall be available for reference on the site. 
  In the event of the Contractor desiring to possess a signed set of drawings, he shall 
supply four sets instead of three sets and in this case the Engineer shall sign the fourth set and 
return the same to the Contractor. 
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  The contractor, if required by the Engineer, shall supply in addition copies of any 
drawing other than shop drawings which may reasonably be required for the purpose of the 
Contract and may make a reasonable charge for such copies. 
  The Engineer or his duly authorized representatives, whose name shall have 
previously been communicated in writing to the Contractor, shall have the right at all reasonable 
times to inspect, at the factory of the Contractor, drawings of any portion of the work. 
 

5. Mistakes in Drawings  
 

 The contractor shall be responsible for and shall pay for any alterations of the work due to 
any discrepancies, errors or  omissions in the drawings and other particulars supplied by him, 
whether such drawings or particulars have been approved by the Engineer or not, provided that if 
such discrepancies, errors or omissions are due to inaccurate information or particulars furnished 
to the Contractor by the Engineer any alterations in the work necessitated by reasons of such 
inaccurate information of particulars shall be paid for by the Purchaser. 
If any dimensions figured upon a drawing or a plan differ from those obtained by scaling the 
drawing or plan the dimensions as figured upon the drawing or plan shall be taken as correct. 
 

6. Subletting of Contract 
 

The Contractor shall not, without consent in writing of the Engineer or Purchaser, which shall not 
be unreasonably withheld, assign or sublet his Contract, or any substantial part thereof other 
than for raw materials, for minor details, or for any part of the work of which the makers are 
named in the Contract provided that any such consent shall not relieve the Contractor from any 
obligation, duty or responsibility under the Contract. 
 

7. Patent Rights  
 

 In the event of any claim or demand being made or action being brought against the 
Purchaser for infringement or alleged infringement of patent, in respect of any  machine, plant, 
work or thing used or supplied by the contractor under this Contract or in respect of any method 
of using or working by the Purchaser of such machine, plant, work or thing, the Contractor will 
indemnify the Purchaser against such claim or demand and all costs and expenses arising from 
or incurred by reasons of such claim of demand PROVIDED THAT the purchaser shall notify the 
Contractor immediately any claim is made and that the Contractor shall be at liberty, if he so 
desires, with the assistance of the Purchaser, if required but at the Contractor’s own expense, to 
conduct all negotiations for the settlement of the same or any litigation that may arise there from 
and PROVIDED THAT no such machine, plant ,work or thing shall be used by the Purchaser for 
any purpose or in any manner other than that for which they have been supplied by the 
Contractor and specified under this Contract. 
 

8. Quality of materials 
 

The plant shall be manufactured and constructed in the best and most substantial and most 
workmanlike manner and with materials of the best or of approved qualities for their respective 
uses. 
 

9. Packing 
 

The contractor shall be responsible for securely, protecting and packing the plant so as to avoid 
damage under normal Conditions of transport. 

10. Delivery  
 

The cost of delivering the whole of the material F.O.R at the railway stations specified or on the 
site as the specification may define and the cost of packing and , unless otherwise agreed, 
import duties and customs  shall be borne by the Contractor. 
 

11.  Fencing and lighting for works other than transmission lines 
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 Except as hereinafter provided the purchaser shall ,unless otherwise specified, be 
responsible for the proper fencing , guarding , lighting and watching of all works other than 
transmission lines comprised in the Contract and for as the proper provision of temporary 
roadways ,footways, guards and fences as far as the same may be rendered necessary by 
reason of the work for the accommodation and protection of foot passengers or other traffic and 
of the  owners and occupiers of  adjacent property of the public. 
 For transmission lines  
 The Contractor shall at all times provide sufficient fencing, notice boards, lights and 
watchmen to protect and warn the public and guard the work of transmission lines and in case 
the Contractor fails to make such provision or the provision made by him is considered by the 
Purchaser to be inadequate , the Purchaser may make  such provisions or further provisions as 
he may consider necessary and charge the cost thereof to the Contractor. 
  

For all works 
 
 If during the period of erection of a plant the Contractor or his workmen or servants shall 
injure or destroy any part of a building or other structure continuous to the work in progress or if 
any damage shall be caused from any cause whatsoever to other works whether in progress or 
completed forming part of the works for which the plant is being installed or if any imperfections 
become apparent in these works the causes of which imperfections are attributable to the 
Contractor or his workmen or servants, Contractor shall make good such damages and 
imperfections and if he fails to do so within a reasonable time , the purchaser may cause the 
same to be made good and may deduct the cost thereof from any sum that may then or at any 
time thereafter become due to the Contractor or from his security deposit or the proceeds of sale 
thereof or of a sufficient portion thereof or may recover it otherwise. 
 

12.  Power to vary or omit work 
 

No alterations, amendments, omissions, additions, suspensions or variations of the work 
(hereinafter referred to as “Variations”) under the Contract as shown by the contract drawings or 
the Specifications shall be made by the Contractor except as directed in writing by the Engineer,  
but the Engineer shall have full power, subject to the provision hereinafter contained, from time 
to time during the execution of the Contract by notice in writing to instruct the Contractor to make 
such variations without prejudice to the Contract, and the Contractor shall carry out such 
instructions , and be bound by the same conditions, as far as applicable, as though the said 
variations occurred in the specification.  If any suggested variations would, in the opinion of the 
Contractor, if carried out, prevent him from fulfilling any of the obligations or guarantees under 
the Contract, he shall notify the Engineer thereof in writing, and the Engineer shall decide 
forthwith whether or not the same shall be carried out, and if the Engineer confirms his 
instructions, the Contractor’s obligations and guarantees shall be modified to such an extent as 
may be justified.  The difference of cost if any, occasioned by any such variations, shall be added 
to, or deducted from, the contract price as the case may require.  The amount of such difference, 
if any, shall be ascertained and determined in accordance with the rates specified in the 
Schedule of Prices, so far as the same may be applicable and where the rates are not contained 
in the said Schedules, or are not applicable , they shall be settled by the Engineer and 
Contractor jointly, as far as possible, before such variations are carried out: Provided that the 
Purchaser shall not become liable for the payment of any charge in respect of any such 
variations, unless the instruction for the performance of the same shall have been given in writing 
by the Engineer. 

 
In the event of the Engineer requiring any variations, such reasonable and proper notice 

shall be given to the Contractor as will enable him to make his arrangements accordingly, and in 
case where goods or materials have already been prepared or any designs, drawings, or 
patterns have been made or work done that require to be altered, the Engineer shall allow such 
Compensation in respect thereof as he shall consider reasonable. 



 

20 

 

 
Provided that no such variations shall, except with the consent in writing of the 

Contractor, be such as will involve an increase or decrease of the total price payable under the 
contract by more than 10% thereof. 
 In every case in which the Contractor shall receive instructions form the Engineer for carrying 
out any work which either then or later will, in the opinion of the Contractor, involve a claim for 
additional payment, the  Contractor shall as soon as reasonably possible after the receipt of such 
instructions, inform the Engineer of such claim for additional payment. 
 

13.  Negligence 
 

 If the Contractor shall neglect to execute the work with due diligence and expedition , or shall 
refuse or neglect to comply with any reasonable orders given to him in writing by the Engineer in 
connection with the work , or shall contravene any provision of the Contract, the Purchaser may 
give seven day’s notice in writing to the Contractor, to make good the failure, neglect, or 
contravention complained of, and if the Contractor shall fail to comply with the notice within a 
reasonable time   from the date of service thereof , in the case of a failure, neglect, or 
contravention capable of being made good within that time, then  in such case  the Purchaser 
shall be at liberty to employ other workmen , and forthwith perform such work as the Contractor 
may have neglected to do , or if the Purchaser shall think fit , it shall be lawful for him to take the 
work wholly , or in part, out of Contractor’s hands and give it to another person on contract at a 
reasonable price or provide any other materials ,  tools , tackle or labour for the purpose of 
completing the work , or any part thereof , and in that event the Purchaser shall without being 
responsible to the Contractor for fair wear and tear of the same , have the free use of all the 
materials, tools, tackle or other things which may be on the site , for use at any time in 
connection with the work to the exclusion of any right of the Contractor over the same , and the 
Purchaser shall be entitled to retain and apply any balance which may be otherwise due on the 
Contract by him to the Contractor or such part thereof as may be necessary to the payment of 
the cost of executing such work as aforesaid. 

 
If the cost of executing the work as aforesaid shall exceed the balance due to the Contractor , 
and Contractor fails to make good the deficiency, the Purchaser may recover it from the 
Contractor in any lawful manner or the  Purchaser may sell the said materials , tools ,tackle or 
other things belonging to the Contractor , and the proceeds such sale shall be applied towards  
the payment of such deficiency  and the cost of and incidental to such sale  and any balance 
remaining after crediting the same shall be paid to the Contractor on the certificate of the 
Engineer , provided that when all expenses , costs and charges incurred in the completion of the 
work are paid by the Contractor , all such materials , tools , tackle or other things remaining 
unsold shall be removed by the Contractor. 
 

14.  Deaths Bankruptcy etc. 
 

If the Contractor shall die or commit any act of Bankruptcy, or being a corporation commence to 
be wound up except for reconstruction purposes or carry on its business under a Receiver, the 
executors, successors, or other representative in law of the estate of the Contractor or any such 
Receiver, liquidator, or any person in whom the contract may become vested  , shall forthwith 
give notice thereof in writing to the Purchaser and shall for one month, during which he shall take 
all reasonable steps to prevent a stoppage of the works, have the option of carrying out the 
contract , subject to his or their providing such guarantee as may be required by the Purchaser, 
but not exceeding the value of the work , for the time being remaining unexecuted. In the event 
of stoppage of the works, period of the option under this clause shall be fourteen days only, 
provided that, should the above option not be exercised, the contract may be determined by the 
purchaser by notice in writing to the contractor, and the purchaser may exercise the same power 
which he could exercise and will have the same rights which he would have under the last 
preceding clause if the work had been taken out of the contractor’s hands under that clause. 
 

15.  Inspection and testing 
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 The Engineer, and his duly authorized representatives, shall have at all reasonable times 
access to the Contractor’s premises, and shall have , the powers at all reasonable times, to 
inspect and examine the materials and workmanship of the plant during its manufacture there, 
and if part of the plant is being manufactured on other premises, the Contractor shall obtain for 
the Engineer and for his duly authorized representative permission to inspect it as if the plant 
was manufactured on the Contractor’s own premises. 
 The Engineer shall, on giving seven day’s notices in writing to the Contractor setting out any 
ground of objections which he may have in respect of the work, be at liberty to reject all or any 
plant or workmanship connected with such work, which  , in his opinion, are not in accordance 
with the Contract, or are, in his opinion, defective for any reason whatsoever : Provided that, if 
such notice be not sent to the Contractor within reasonable time after the grounds upon which 
such notice is based have come to the knowledge of the Engineer, he shall not be entitled to 
reject the said plant or workmanship on such grounds. Unless specifically provided otherwise all 
tests shall be made at Contractor’s works before shipment. 
 The Contractor shall, if required, give the Engineer notice of any material being ready for 
testing, and the Engineer, or his said representative, if so desired, shall, on giving twenty four 
hours previous notice in writing to the Contractor, attend at the Contractor’s premises within 
seven days of the date on which the material is notified as being ready; failing which visit the 
contractor may proceed with the tests , which shall be deemed to have been made in the 
Engineer’s presence, and he shall forthwith forward  to the Engineer duly certified copies of the 
tests in duplicate. 

      Test at Contractor’s premises  
 In all cases where the Contract provides for tests, whether at the premises of the Contractor 
or of any sub-contractor, the Contractor, except where otherwise specified, shall provide, free of 
charge such labour, materials, electricity, fuel, water  , stores, apparatus and instruments as may 
reasonably be demanded to carry out efficiently such tests of the plant in accordance with the 
Contract and shall give facilities to the Engineer or to his authorized representative to accomplish 
such testing. 
 
 If special tests, other than those specified in the Contract are required they shall be paid for 
by the Purchaser as “Variation” under clause 12. 
 
 When the tests have been satisfactorily completed at the Contractor’s works the Engineer 
shall issue a certificate to that effect. 
 
          Test on site 
In all cases where the Contract provides for tests on the site, the Purchaser, except otherwise 
specified, shall provide, free of charge, such labour, materials, electricity, fuel, water, stores, 
apparatus and instruments as may be required from time to time and as may reasonably be 
demanded, efficiently to carry out such tests of the plant or workmanship in accordance with the 
Contract. In the case of contractor requiring electricity for tests on site such electricity shall be 
supplied to the Contractor in the most convenient from available. 
Third Party Inspection may be carried out by the purchaser.   
 

16.  Delivery of Plant 
 

The plant or material shall not be forwarded until shipping /despatch instruction shall have been 
given to the Contractor. Notification of delivery or despatch in regard to each and every 
consignment shall be made to the Purchaser immediately after despatch or delivery. The 
supplier shall further supply to the Consignee a priced invoice and packing account of all stores 
delivered or despatched by him. All packages, containers, bundles and loose materials forming 
part of each and every consignment shall be described in full in the packing account and full 
details of the contents of packages and quantity of materials shall be given to enable the 
Consignee to check the stores on arrival at destination. 
 

17.  Access to site and work on site 
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Suitable access to, and possession of the site shall be afforded to the Contractor by the 
Purchaser in reasonable time, and the Purchaser shall have any foundations to be provided by 
him ready when required by the Contractor. Where a crane is available, its safe lifting capacity 
shall be stated in the Specification, and it shall be available for free use of the Contractor until 
plant is taken over. 
 
Only applicable to complete erection Contracts    

The work, so far as it is carried out on the Purchaser’s premises, shall be carried out at such time 
as the Purchaser may approve, and so as not to interfere unnecessarily with the conduct of the 
purchaser’s business, but the Purchaser shall give the Contractor all reasonable facilities for 
carrying out the work. No person other than the Contractor, subcontractors and workmen and the 
Contractor’s duly authorized agents shall, except with the special permission in writing, of the 
Engineer or his representative, be allowed to do any work on the site in connection with the 
erection of the work, but access to the works shall at all times be accorded to the Engineer and 
his representatives and other authorized officials of the Purchaser. 
 
  The Contractor shall permit the execution of work by other contractors or tradesmen 
whose names shall have been previously communicated in writing to the Contractor by the 
Engineer, and afford them every facility for the execution of their several works simultaneously 
with his own. 
 
  The Purchaser shall provide all the unskilled labour and facilities necessary for the 
execution of work included in the Contract unless otherwise specified. 
 

18.  Engineer’s Supervision 
 

All the works shall be carried out under the direction and to the reasonable satisfaction of the 
Engineer .If supervision of erection or complete erection is included in the contract, the 
Contractor shall be responsible for the correctness of the positions, levels and dimensions of the 
works according to the drawings notwithstanding that he may have been assisted by the 
Engineer in setting out the same. 
 

19.  Engineer’s decision 
 
In respect of all matters, which are left to the decision of the Engineer, including the granting or 
withholding of certificates, the Engineer shall, if required so to do by the Contractor, give in 
writing a decision thereon, and his reasons for such decision. If the decision is not accepted by 
the Contractor, the matter shall at the request of the Contractor, be referred to arbitration under 
the provision for arbitration hereinafter contained but subject to this right of reference to 
arbitration such decision shall be final and binding on the Contractor. 
 

20.  Contractor’s representative and workmen 
 
If the supervision of erection or complete erection is also included in the Contract, the Contractor 
shall employ at least one competent representative, whose name or names shall have previously 
been communicated in writing to the Engineer by the Contractor to superintend the erection of 
the plant and the carrying out of the works. The said representative, or if more than one shall be 
employed, then one of such representatives shall be present on the site during working hours, 
and any written orders or instructions which the Engineer or his duly authorized representative 
whose name shall have been previously communicated in writing to the Contractor may give to 
the said representative of the Contractor shall be deemed to have been given to the Contractor. 
The Engineer shall be at liberty to object to any representative or person employed by the 
Contractor in the execution of or otherwise about the works who shall in his opinion misconduct 
himself or be incompetent or negligent, and the Contractor shall remove the person so objected 
to upon receipt from the Engineer of notice in writing requiring him so to do, and shall provide in 
his place a competent representative at the Contractor’s expense. 
The purchaser shall provide suitable living accommodation on the site for the use of the 
Contractor’s representative unless the Contractor exempts him from his liability. 
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21.  Liability for accidents and damage 
 
The Contractor shall be responsible for the loss, damage or depreciation of the plant until the 
same is taken over under clause 35 or is deemed under that clause to have been taken over, 
provided ALWAYS that the Contractor shall not be responsible for any such loss, damage and 
depreciation occurring during such period that plant is operated by the Purchaser’s staff prior to 
being taken over in accordance with clause 35. 
  
Until the plant is taken over or is deemed to have been taken over as aforesaid , the Contractor 
shall also be liable for and shall indemnify the Purchaser in respect of all injury to person or 
damage to property resulting from the negligence of the Contractor or his workmen or sub-
contractors or from defective design or work , but not from any other  cause :  Provided that the 
Contractor shall not be liable for any loss of profit or loss of Contract or any other claim made 
against the Purchaser not already provided for in the Contract , nor for any injury or damage 
caused by or arising from the acts of the Purchaser or of any other person, or due to 
circumstances over which the Contractor has no  control , nor shall his total liability for loss , 
damage or injury under this clause exceed the total value of the Contract. 
Only applicable to complete erection contract  
 
The Contractor will indemnify and save harmless the Purchaser against all actions , suits , claims 
costs , or expenses arising in connection with injuries other than such as may be attributable to 
the Purchaser or his employees  suffered prior to the date when the plant shall have been taken 
over under clause 35 hereof  , by persons employed by the Contractor or his sub-Contractor on 
the works , whether at Common Law or under the Workmen’s Compensation Act 1923 , or any 
other Statue in force at the date of Contract relating to the question of the liability of employees 
for injuries suffered by employees , and will , if called up to do so , take out the necessary policy 
or policies of insurance to cover such indemnity. 
 
 In the event of any claim being made, or action brought against the Purchaser involving the 
Contractor and arising out of the matters referred to and in respect of which the Contractor is 
liable under this clause, the Contractor shall be immediately notified thereof and he shall, with 
the assistance, if he so require, of the Purchaser, but at the sole expense of the Contractor, 
conduct all negotiations for the settlement of the same or any litigation that may arise therefrom. 
In such case, the Purchaser shall, at the request and expense of the Contractor, afford all 
reasonable and available assistance for any such purpose. 
 

22.  Insurance  
 
The Contractor shall insure the plant and shall keep it insured against loss by theft, destruction or 
damage by fire, flood, undue exposure   to the  weather, or through riot , civil commotion, war or 
rebellion, for the full value of the plant from the time of delivery F.O.R. works  until the plant is 
taken over under clause 35. This insurance shall cover loss by theft on site in the case of 
Contracts where the Contractor is responsible for complete erection, but not in other cases.  
    

23.  Replacement of defective plant or materials 
 

If during the progress of the work the Engineer shall decide and notify in writing to the Contractor 
that the Contractor has executed any unsound or imperfect work or has supplied any plant 
inferior in quality to that specified, the contractor, on receiving details of such defects or 
deficiency shall, at his own expense, within such time as may be reasonably necessary for 
making it good , proceed to alter, reconstruct or remove such work , or supply fresh materials up 
to the standard of the specification, and in case the Contractor shall fail so to do, the purchaser 
may, on giving the Contractor seven day’s notice in writing of his intention so to do, proceed to 
remove the work complained of , and at the cost of the Contractor , perform all such works or 
supply all  such  materials ,  provided that nothing in this clause shall be deemed to deprive the 
purchaser of or affect any rights under the Contract which he may otherwise have in respect of 
such defects or deficiencies. 
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24.  Deduction from contract price  
All costs, damages or expenses which the purchaser may have paid, for which under the 
Contract the Contractor is liable, may be deducted by the Purchaser from any money due or 
which may become due by him to the Contractor under this contract, or may be recovered by suit 
or otherwise from the contractor. 
Any some of money due and payable to the Contractor (including security deposit returnable to 
him under this contract) may be appropriated by the Purchaser and set off against any claim of 
the Purchaser for the payment of a sum of money arising out of or under any other contract 
made by the contractor with the Purchaser. 
 

25.  Terms of payment   
 
(i) Subject to any deduction which the Purchaser may be authorized to make under the 
contract, or subject to any additions or deductions provided for under clause 12, the 
contractor shall, be entitled to payments as follows:   
 
Supply of Plant / Equipment / Material:  
 
[Where tender / contract is only for supply of Plant / Equipment / Material and supply part can 
be ascertained] 
Eighty Percent (80%) of measured value of  the ‘Plant / Equipment / Material Supply 
Contract’ upon receipt and checking of Plant / Equipment / Material by Engineer at site and 
after receipt of invoice along with dispatch documents.  
   
Ten Percent (10%) of the ‘Plant / Equipment / Material Supply Contract’ Value upon 
satisfactory installation, satisfactory quality test results and final acceptance of the entire 
plant / equipment / material by the Engineer.  
 
Ten Percent (10%) of the ‘Plant / Equipment / Material Supply Contract’ Value at the end of 
twelve (12) months from the date of final acceptance of the entire Plant / Equipment / 
material by the Engineer or completion of Defect Liability Period, whichever is earlier.   
  

 Installation Work (Services):  
 

[Where tender / contract is only for Installation Work (Services) and where Work (Services) 
part can be ascertained] 
(a) Eighty Percent (80%) of the measured value of the ‘Work Contract’ performed by the 

contractor during the preceding month on receipt of invoice along with the certificate 
of the  Engineer.   

 
 
(b) Ten Percent (10%) of the ‘Work Contract’ Value upon satisfactory installation, 

satisfactory quality test results and final acceptance of the entire Work (Services) by 
the Engineer.  

 
(c) Ten Percent (10%) of the ‘Work Contract’ Value at the end of twelve (12) months from 

the date of final acceptance of the entire Work (Services) by the Engineer or 
completion of Defect Liability Period, whichever is earlier.   

 
Supply and Installation Work (Services): 
 
[Where there is one combined tender / contract for Supply and Installation (Services) and it is 
impossible to separate or ascertain both portions.] 

 
(a) Eighty Percent (80%) of the measured value of the ‘Supply and Installation Work 

(Services) Contract’ performed by the contractor during the preceding month on 
receipt of invoice along with the certificate of the Engineer. 
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(b) Ten Percent (10%) of the ‘Supply and Installation Work (Services) Contract’ Value 

upon satisfactory installation, satisfactory quality test results and final acceptance of 
the entire Supply and Installation Work (Services) by the Engineer. 

 

(c) Ten Percent (10%) of the ‘Supply and Installation Work (Services) Contract’ Value at 
the end of twelve (12) months from the date of final acceptance of the entire Work 
(Services) by the Engineer or completion of Defect Liability Period, whichever is 
earlier. 

   
(ii) If at the time at which either of the installments due under Sub-clause (a) (b) and (c) 
of clause (i) hereof becomes payable there are minor defects in the plant which are not of 
such importance as to effect the full commercial use of the plant, then the purchaser shall be 
entitled to retain such part of the  installments then due as represents the cost of making 
good such minor defects, and any sum so retained shall, subject to the provisions of clause 
36, become due upon such minor defects being made good. In case the defects identified by 
the Engineer still persist at the end of defect liability period, the amount so retained will be 
forfeited.  

 
(iii) All interim / progress payments before final payment shall be regarded as provisional 
payments only and not as payment for work actually completed and shall not preclude 
defective / imperfect / incomplete work to be removed. Any interim / progress payment will 
not be considered as an admission by the Employer of the due performance of the Contract 
or any part thereof by the Contractor nor shall it preclude, determine or affect in any way the 
powers of the Purchaser / Employer under these conditions or in any other way vary or affect 
the Contract. 
 

(iv) All payments to contractor will be made only through RTGS / NEFT.   
 
   

(v) If the Purchaser desires that the plant or any portion should not be despatched by the 
contractor when it is due for despatch, the Contractor shall store such plant or portion at his 
works and be responsible for all risks.  For such storage the Purchaser shall pay to the 
contractor at a rate to be  mutually agreed upon between the parties but not exceeding Rs.15 
(fifteen rupees) per tonne per week payable quarterly plus interest @ 1 percent per annum 
above the current rate of the State Bank of India, on 80 per cent of the contract value of the 
plant or portion thereof so stored, for the period from the date on which the said plant or  
portion becomes due and is ready for shipment up to the  date on which it is actually shipped 
. 

 
26. No interest on any dues  

 
No interest shall be payable by the UJVN Limited on amounts, due to contractors pending 
final settlement of claim. Further, no interest shall be payable by UJVN Limited on any 
delayed amount / payment. No interest shall be payable on Earnest Money Deposit, 
Performance Security, Security Deposit or any other withheld / retained amount. 

 
27. No Claim Certificate: 

 
The Contractor will submit a “No Claim Certificate” to Engineer / UJVN Limited before 
Release of Performance Security.  
[Format of “No Claim Certificate” is enclosed] 

 
28.  Provisional sums  

In any case where the contract price includes a provisional sum to be provided by the 
contractor for meeting the expenses of extra work or for work to be done or materials to be 
supplied by a sub-contractor, such sum shall be expended or used, either wholly or in part, or 
be not used at the discretion of the Engineer and entirely as he may decide and direct.  If no 
part or only a part thereof be used, then the whole or the part not used, as the case may be, 
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shall be deducted from the contract price.  If the sum used is more than such provisional 
sum the contractor shall pay the excess.  In the case of material, supplied or work done by a 
sub- Contractor, the total of the net sum paid to the sub-contractor on account of such 
material or works and a sum equal to 10 percent of net sum allowed as contractor’s profit 
shall be deemed to be the sum used.  None of the work or articles to which such sum of 
money refers shall be done or purchased without the written order of the Engineer.  The 
Contractor shall allow the sub-contractor every facility for the supply of materials or execution 
of their several works simultaneously with his own, and shall, within fourteen days after the 
engineer has requested him in writing so to do, pay the dues of such Sub-Contractors on 
account of such materials or works : PROVIDED ALWAYS   that the contractor shall have no 
responsibility with regard to such works or articles unless he shall have previously approved 
the sub-contractor and/or the material or plant to be supplied. 
 

29.  Certificates of Engineer 
 

Every application to the Engineer for a certificate must be accompanied by a detailed invoice 
(in duplicate) setting forth in the order of the Schedule of prices, particulars of the plant 
supplied and the certificates as to such plant as is in the reasonable opinion of the Engineer, 
in accordance with the Contract shall be issued within fourteen days of the application for the 
same as is reasonably necessary on communication with the site.  
The Engineer may, by any certificate, make any correction or modification in any previous 
certificate which shall have been issued by him and payments shall be regulated and 
adjusted accordingly. 

30.  Certified not to effect rights of the Purchaser or contractor 
 

No certificate of the Engineer on account, nor any sum paid on account by the Purchaser, nor 
any extension of time granted under clause 31 shall affect or prejudice the rights of the 
Purchaser against the Contractor, either under this Agreement or under the law, or relieve 
the Contractor of his obligations for the due performance of the contract, or be interpreted as 
approval of the work or of the material supplied. No certificate of the Engineer shall create 
liability on the purchaser to pay for any alternation, amendments, variations or additions not 
ordered in writing by the Engineer, or absolve the Contractor of his liability for the payment of 
damages whether due, ascertained, or certified or not or of any sum against the payment of 
which he is bound to indemnify the Purchaser nor shall any such certificate nor the 
acceptance by him of any sum paid on account or otherwise affect or prejudice the rights of 
the Contractor against the Purchaser, under this agreement or under the law. 

 
31.  Suspension of works  

The purchaser shall pay to the Contractor all reasonable expenses, incurred by the 
contractor by reason of suspension of the work or delay in shipment by order in writing of the 
Purchaser or the Engineer unless such suspension or delay shall be due to some default on 
the part of the Contractor or Sub-Contractor. 

 
32. Extension of time for completion 

The time given to the Contractor for dispatch, delivery, erection or completion, as the case 
may be, shall be reckoned from the date of receipt by the Contractor of the order, together 
with all necessary information and drawings, to enable the work to be put in hand. In all 
cases in which progress shall be delayed by strikes, lockouts, fire accidents, defective 
materials, delays in approval of drawings or any cause whatsoever beyond the reasonable 
control of the Contractor, and whether such delays or impediment shall occur before or after 
the time or extended time, for despatch, erection or completion, a reasonable extension of 
time shall be granted. 
 

33. Force Majeure 
 
Neither party shall be considered to be in default or in breach of his obligations under the 
Contract to the extent that performance of such obligations is prevented by any 
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circumstances of Force Majeure which arise after the date of the Letter of Acceptance or the 
date when the Contract becomes effective, whichever is the earlier. 
 
For purposes of this Clause, “Force Majeure” means an event or situation beyond the control 
of the Supplier that is unforeseeable, or unavoidable, and its origin is not due to negligence 
or lack of care on the part of the Supplier. Such events may include, but not be limited to, 
acts of the Purchaser in its sovereign capacity, wars or revolutions, fires, floods, 
epidemics/pandemics, quarantine restrictions, and freight embargoes.  
 
If a Force Majeure situation arises, the Supplier shall promptly notify the Purchaser in writing 
of such condition and the cause thereof. Unless otherwise directed by the Purchaser in 
writing, the Supplier shall continue to perform its obligations under the Contract as far as is 
reasonably practical, and shall seek all reasonable alternative means for performance not 
prevented by the Force Majeure event.  

 
34.  Price reduction clause  

 
If the Contractor shall fail in the due performance of his Contract within the time fixed by the 
Contract or any extension thereof, the Contractor agrees to accept a reduction of the 
Contract price by half percent per week reckoned on the contract value of such portion only 
of the plant as cannot, in consequence of the delay, be used commercially and efficiently 
during each week between the appointed or extended time, as the case may be, and the 
actual time of acceptance under clause 35, and such reduction shall be in full satisfaction of 
the Contractor’s liability for delay but shall not in any case exceed 10 per cent of the contract 
value of such portion of the plant.  
 

35.  Test on completion  
 
Whenever possible all tests shall be carried out before shipment. Should , however , it be 
necessary for the final test as to performance and guarantees to be held over until plant is 
erected at site , they shall be carried out in the presence of the  Contractor’s representative 
within one month of completion of erection. If the result of these tests shall not come within 
the margin specified, the tests shall, if required, be repeated within one month from the date 
the plant is ready for re-test, and the Contractor shall re-pay to the Purchaser all reasonable 
expenses to which he may be put by such tests. 
 

36.  Rejection of defective plant 
 
If the completed plant, or any portion thereof, before it is taken over under clause 35 be found 
to be defective, or fails to fulfil the requirements of the Contract, the Engineer shall give the 
Contractor notice setting forth particulars of such defects of failure, and the Contractor shall 
forthwith make the defective plant good, or alter the same to make it comply with the 
requirements of contract.  If the Contractor fails to do so within a reasonable time the 
Purchaser may reject and replace, at the cost of the contractor, the whole or any portion of 
the plant, as the case may be, which is defective, or fails to fulfil the requirements of the 
Contract. Such replacement shall be carried out by the purchaser within a reasonable time 
and a reasonable price, and where reasonably possible to the same specification and under 
competitive conditions. In case of such replacement by the Purchaser the Contractor shall be 
liable to pay to the Purchaser the extra cost, if any, of such replacement delivered and /or 
erected as  provided for in the original Contract, such extra cost being the ascertained 
difference between the price paid by the purchaser, under the provisions above mentioned, 
for such replacement and the Contract price for the plant so replaced and also to repay any 
sum paid by the Purchaser to the contractor in respect of such defective Plant. If the 
Purchaser does not so replace the rejected plant within a reasonable time, the contractor 
shall be liable only to repay to the Purchaser all moneys paid by the Purchaser to him in 
respect of such plant. 
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In the event of such rejection, the Purchaser shall be entitled to the use of the plant in a 
reasonable and proper manner for a time reasonably sufficient to enable him to obtain other 
replacement plant. During the period the rejected plant is used commercially the Contractor 
shall be entitled to a reasonable sum as payment for such use. 
 

37.  Taking over 
 
Where the specification calls for performance tests before shipment and these have been 
successfully carried out, the plant shall be accepted and taken over when it has been 
satisfactorily put into operation on site, or within one month of its being ready to be put into 
operation whichever shall be the earlier and the Engineer shall forth issue a Taking over 
Certificate.  
In the event of final or any outstanding tests being held over until the plant is erected, such 
Taking over Certificate shall be issued subject to the results of such final or outstanding tests 
which shall be carried out in accordance with clause 33. 
  When the Specification calls for tests on site the plant shall be taken over and 
the Taking-over Certificate issued immediately after such tests have been satisfactorily 
carried out. 
  If for any reason other than the default of the Contractor such last-mentioned 
tests on site shall not be carried out within one month of notice by the Contractor to the 
Purchaser of the plant being ready for test the plant shall be deemed to have been taken 
over as on the last day of such period and payments due to the Contractor on taking over 
shall be made , but nevertheless the Contractor shall, if called upon so to do by the 
Purchaser , but at Purchaser’s expense ,make the said tests during the maintenance period 
and accept as aforesaid under the same obligation as specification Clause 33. 
  The Engineer shall not delay the issue of any Taking over Certificate 
contemplated by this clause   on account of minor deficiencies of material  or defects in the 
plant which don’t materially affect the commercial use  thereof, provided that the Contractor 
shall undertake to make good the same in due course.   
   

38.  Maintenance 
 
Up to defect liability period, commencing from the date on which the plant is taken over is 
deemed to have been taken over under clause 35  (called “the maintenance period”), the 
Contractor shall remain liable to replace any defective parts that may develop in plant of his 
own manufacture or those of his sub-contractors approved under clause 6, under conditions 
provided for by the Contract under proper use and arising solely from faulty design, materials 
or workmanship : PROVIDED ALWAYS that such defective parts as are not repairable at the 
site and are not essential in the meantime to the maintenance in commercial use of the plant, 
are promptly returned to the Contractor’s works at the expense of the Contractor unless 
otherwise arranged. 
 
If it becomes necessary for the Contractor to replace or renew any defective parts of the plant 
under this clause, the provisions of the first paragraph of this clause shall apply to the parts of 
the plant so replaced or renewed until the expiration of six months from the date of such 
replacement or renewal or until the end of the above mentioned period of the twelve months 
whichever may be the later. If any defects be not remedied within a reasonable time, the 
Purchaser may proceed to do the work at the Contractor’s risk and expense, but without 
prejudice to any other rights which the purchaser may have against the Contractor in respect 
of such defects. 
 
 The repaired or new parts will be delivered in accordance with clause 10.  The 
Contractor shall bear reasonable cost of minor repairs carried out on his behalf at site. 
 
At the end of the maintenance period the Contractor’s liability shall cease.  In respect of 
goods not covered by the first paragraph of this clause, the Purchaser shall be entitled to the 
benefit of any guarantee given to the Contractor by the original supplier or manufacturer of 
such goods. 
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39.  Regulations of Local Authorities  

The  Purchaser shall , throughout the continuance  of the  Contract and in respect of all 
matters arising in the performance thereof , serve all notices and obtain all consents , way-
leaves, approval and permission required in connection with the regulations and by-laws of 
any local or other authority which shall be applicable to the works.    
 
 All works shall be executed in accordance with the Indian Electricity Rules, 1956 and 
any statutory modifications thereof, wherever are applicable, unless otherwise agreed to in 
writing by the Engineer. 
 

40. DISPUTE AVOIDANCE AND RESOLUTION (DAR) 
 
Dispute Resolution Mechanism: 

i. Application for bringing any claim shall include the nature of dispute, reason for 

bringing the claim, amount of claim with detailed justification for claim amount with the 

relevant supporting documents. The contractor shall be required to provide all 

supporting documents to the Engineer In-Charge and satisfy him about the claim. 

ii. Any claim notification shall be submitted to the Engineer In-Charge within Fifteen (15) 

days and claim shall be raised within Ninety (90) days from the day when the 

Contractor became aware of the event and circumstance giving rise to the claim.  

iii. Engineer In-Charge shall give its decision in writing within Thirty (30) days of claim 

being referred to it. If the contractor dissatisfied with the Engineer In-Charge’s decision 

or if the Engineer In-Charge fails to give the decision within the stipulated time of Thirty 

(30) days, the Contractor may approach internal mechanism for dispute resolution by 

giving a prior written notice to the Engineer In-Charge.   

iv. Engineer In-Charge of the contract shall be required to give reasons for accepting or 

rejecting a claim and to substantiate his reasons with the help of relevant documents 

wherever possible.  

v. There shall be no provision for arbitration in the contract. Internal & External 

mechanisms of dispute resolution shall be the available mode of dispute resolution. If 

the dispute is not resolved through internal mechanism, then external mode of dispute 

resolution by Civil Court/Commercial Court shall be available to the parties. 

 

40.1 Internal mechanism for dispute resolution  

 

 

40.1.1 When dispute arises 

i. In case the cause of dispute is either attributed to the Contractor or not justified in the 

facts, Employer shall communicate in writing to the Contractor with relevant facts and 

provisions of the Contract. 

ii. Employer shall give a fair chance to the Contractor to take remedial measures within 

a specified time limit, failing which; the actions shall be taken by Employer within the 

purview of the Contract. 

iii. In case the cause of dispute/default is being attributed to Employer, Employer shall 

first verify the information and examine the same in light of the relevant contractual 

provisions and if the claim of the contractor is legitimate, Employer shall take 

remedial measures within reasonable time and act upon it without any delay 

whatsoever. 

iv. Employer and the contractor shall approach with an intention of resolving the dispute 

at Negotiation/Conciliation through Conciliator or ESC/DRB level itself and it will be 

made mandatory that until, and unless there is some reasonable ground, the 

decision of Conciliator or ESC/DRB shall be honoured by both the parties.  
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v.  In cases, where statutes provide for mandatory process of mediation/ conciliation, 

such as under Section 12A of the Commercial Courts Act, 2015 and Section 18 of 

MSME Development Act, 2006, the procedure provided by such Statute shall be 

followed and in those cases the provisions of this internal mechanism for dispute 

resolution through conciliation shall not apply.  

40.1.2 Negotiation/Mutual Consultation 

 

i. If the dispute is not resolved at Engineer In-Charge level, the claim shall be referred 

to next higher authority within Fifteen (15) days from the date of the claim is denied 

by Engineer In-Charge and a meeting shall be convened at the next higher level in 

the Employer wherein authorized representatives of both parties shall discuss all 

issues.  

ii. All the issues shall be discussed and parties will try to negotiate with a view to 

reconcile the disputes and look for solutions.  

iii. The process shall be completed within sixty (60) days. However if any party is not 

satisfied with the decision, the aggrieved party to the case, in next fifteen (15) days 

from the date of recommendation/decision by the said higher authority, may refer its 

claim for conciliation by sole conciliator OR Expert Settlement committee (ESC). 

 

40.1.3 Conciliation by Conciliator/Expert Settlement Committee (ESC) 

i. If negotiation does not resolve the dispute between the parties, dispute shall be 

referred to Conciliation by Sole Conciliator or ESC to resolve the dispute through 

conciliation. Aggrieved party, within a period of fifteen (15) days from the date of 

failure to resolve the same through mutual consultation/negotiation, shall notify the 

other party in writing about such a dispute it wishes to refer for Conciliation. Such 

Invitation for Conciliation shall contain sufficient information as to the dispute to 

enable the other party to be fully informed as to the nature of the dispute, amount of 

the monetary claim, if any, and apparent cause of action. 

ii. The Sole conciliator or one of the members of ESC shall be appointed by the 

Employer. For appointing a sole conciliator consent of the other party shall be taken. 

For 2 member ESC, 1 member will be nominated by the each party. For 3 member 

ESC, one member will be nominated by the each party and the third member will be 

nominated by the above two nominated members.  

iii. The Sole conciliator / members of ESC shall be nominated as per eligibility criteria laid 

down under section 43 of Arbitration & Conciliation Act 1996 & subsequent 

amendment or from the panel of experts approved by Employer.  

iv. If Conciliator/ESC is not appointed until the request for Conciliation is initiated, 

Engineer In-Charge will initiate the case for appointment of Conciliator or ESC within 

a week from receiving the proposal for conciliation. After appointment of 

Conciliator/ESC by the Employer, Engineer In-Charge will notify the same to the other 

party.   

v. The party seeking conciliation shall submit their claim to the appointed 

Conciliator/ESC, with a copy of claim to other party within a period of fourteen (14) 

days from the date of appointment of Conciliator/ESC. 

vi. The other party shall submit their counter claim to the Conciliator/ESC, with a copy of 

counter claim to first party, within a period of fourteen (14) days from the date of 

receiving the claim of first party.  
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vii. Parties may file their rejoinder/additional documents, if any in support of their 

claim/counterclaim within next fifteen (15) days. No documents shall be allowed 

thereafter, except with the permission of Conciliator/ESC. 

viii. Depending on the volume of work and the claim amount involved, conciliator/ESC 

shall be free to take assistance of persons with the requisite technical know-how 

during the conciliation proceedings. 

ix. The parties shall file their claim and counterclaim in the following format 

a. Chronology of the dispute.  

b. Brief of the contract.  

c. Brief history of the dispute.  

d. Issues. 

 

S. No. Description of  Claims / 

Counter Claims 

Amount (in INR) Relevant Contract Clause 

    

e. Details of Claim(s)/Counter Claim(s) 

f. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract. 

g. Other relevant information with respect to claim/dispute. 

Note: Statement of claims shall be restricted to maximum limit of 20 pages. 

 

x. The parties shall be represented by their in house employees. No party shall be 

allowed to bring any advocate or outside consultant/advisor/agent to contest on their 

behalf. Ex-officers of Employer who have handled the subject matter in any capacity 

shall not be allowed to attend and present the case before Conciliator/ESC on behalf 

of contractor. However, ex-employees of parties may represent their respective 

organizations. Parties shall not claim any interest on claims/counter-claims from the 

date of notice invoking Conciliation till execution of settlement agreement, if so 

arrived. In case, parties are unable to reach a settlement, no interest shall be claimed 

by either party for the period from the date of notice invoking Conciliation till the date 

of recommendations by Conciliator/ESC and thirty (30) days thereafter in any further 

proceeding. 

xi. Conciliator/ESC will conclude its proceedings in maximum 10 meetings and give its 

recommendations within 90 days to 180 days from its first meeting depending upon 

the claim amount & documentation involved. Conciliator/ESC shall give its 

recommendations to both the parties recommending possible terms of settlement. 

xii. Conciliator/ESC may grant variation in the time limits mentioned for various steps to 

be taken by either party during proceedings of Conciliation, based on genuine 

reasons/grounds. Employer may extend the time/number of meetings, in exceptional 

cases, if Conciliator requests for the same with sufficient reasons. 

xiii. Fee of conciliator/ESC shall be decided by Employer, subject to condition that it will 

not exceed the fee schedule given in the Arbitration & Conciliation Act 1996 & 

subsequent amendment. The cost of Conciliation proceedings including but not limited 

to fees for Conciliator/Chairman & members of ESC, cost towards Air/Train/Car travel, 

Local transport, fooding & lodging, conference facility etc., as per convenience of 

conciliator/ESC members, shall be paid as determined by Employer from time to time 

and shall be paid equally by both the parties to the dispute.  

xiv. If the parties reach an agreement during the conciliation proceedings a Settlement 

Agreement under section 73 of the Arbitration & Conciliation Act 1996 & subsequent 

amendment, will be signed within fifteen (15) days of contractor's acceptance and 
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same shall be authenticated by the Conciliator/ESC. Parties shall be free to 

terminate Conciliation proceedings at any stage as provided under the Arbitration & 

Conciliation Act 1996 & subsequent amendment. 

xv. The parties shall keep confidential all matters relating to the Conciliation proceedings. 

Parties shall not rely upon them as evidence in arbitration proceedings or court 

proceedings. 

xvi. In the event conciliation process does not bear a fruitful result, the aggrieved party, 

may refer the claim to Dispute Resolution Board (DRB) within fifteen (15) days from 

the date of conclusion of such Conciliation process or within fifteen (15) days of 

knowledge of such failure of conciliation. 

xvii. If the party initiating Conciliation does not receive any reply within thirty (30) days from 

the date for Conciliation request, it shall be treated as rejection of the request for 

conciliation by the other party and the aggrieved party shall have right to refer the 

claim to Dispute Resolution Board (DRB)/ External Mechanism for Dispute Resolution. 

 

Line of action for decision making, in case of decision by Conciliator/ESC: 

 

i. During the conciliation process, if it appears to the conciliator/ESC that there exist 

elements of settlement, which may be acceptable to both parties, it shall formulate 

terms of possible settlement & submit it to the parties for their observation. 

ii. Once settlement agreement shall be finalized & agreed by both the parties, the draft 

agreement proposed to be signed by Engineer In-Charge on behalf of Employer shall 

require prior approval and the same be submitted with detailed justification for 

approval by Employer. 

iii. Approval of the payment shall be granted by Employer.  

iv. After signing of settlement agreement, provision under section-74 of Arbitration & 

Conciliation Act 1996 & subsequent amendment, will apply.  

v. Engineer In-Charge as per provision of settlement agreement shall take necessary 

action and agreed payment shall be released.  

vi. No dues and other details shall be obtained from the contractor towards full and final 

settlement of the claim under the agreement, prior to release of payment.  

vii. All provision of arbitration and conciliation Act 1996 as amended time to time shall be 

applicable in totality.      

   

   40.2 External Mechanism for Dispute Resolution 

In case the dispute could not be resolved through internal mechanism for dispute resolution, 

the dispute has to be adjudicated externally through litigation in a Court of law. The 

Jurisdiction of the court in case of civil suit will be the District court of the project area and in 

case of commercial suit will be Commercial Court at Dehradun. 

   40.3 General norms applicable to Conciliator/ESC Chairman & members: 

Following general norms shall be kept in mind while finalizing nomination for 

Conciliator/Chairman & members of ESC or DRB: 

a. The person of general reputation of fairness, integrity and capable to apply objectivity 

in arriving at settlement of disputes; 

b. The person must be impartial and neutral and avoid entering into any financial 

business or other relationship that is likely to affect impartiality or might reasonably 

create an appearance of partiality or bias amongst the parties; 
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c. The person should not involve in any legal proceeding and avoid any potential 

conflict connected with any dispute to be arbitrator by him; 

d. The person should not have been convicted or an offence involving moral turpitude 

or economic offence; 

e. The person shall be conversant with the Constitution of India, principles of natural 

justice, equity, common and customary laws, commercial laws, labour laws, law of 

torts, making and enforcing the arbitral awards; 

f. The person should possess robust understanding of the domestic and international 

legal system on arbitration and international best practices in regard thereto; 

g. The person should be able to understand key elements of contractual obligations in 

civil and commercial disputes and be able to apply legal principles to a situation 

under dispute and also to apply judicial decisions on a given matter relating to 

arbitration; and 

h. The person should be capable of suggesting, recommending or writing a reasoned 

and enforceable arbitral award in any dispute which comes before him for 

adjudication. 

Employer may form its own panel of experts with above eligibility criteria for nomination as 

Conciliator/Chairman & members of ESC or DRB. 

40.4 Fee for Conciliator/Chairman & members of ESC: 

a. Subjected to provisions of section 11(14), 31(8) and 31(A) of Arbitration & Conciliation 

Act 1996 & subsequent amendment, the Arbitrators may be paid fees as per “The Fourth 

Schedule” of The Arbitration and Conciliation (Amendment) Act 2015. The fee structure of 

schedule is detailed ahead: 

Sum in Dispute                             Model Fee  

Up to Rs. 5 Lakhs Rs. 45,000/- 

Above Rs.5 Lakhs to 

Rs. 20 Lakhs 

Rs. 45,000/-plus 3.5% of the claim amount over and above Rs. 

5 Lakhs. 

Above Rs. 20 Lakhs 

and up to Rs. 1 Crore 

Rs.97,500/- plus 3% of the claim amount over and above Rs. 

20 Lakhs. 

Above Rs. 1 Crore and 

up to Rs. 10 Crore 

Rs. 3,37,500/- plus 1% of the claim amount over and above Rs. 

1 Crore. 

Above Rs. 10 Crore and 

up to Rs. 20 Crore 

Rs. 12,37,500/- plus 0.75% of the claim amount over and above 

Rs. 10 Crore. 

Above Rs. 20 Crore Rs. 19,87,500/- plus 0.5% of the claim amount over and above 

Rs. 20 Crore with a ceiling of Rs. 30 Lakhs 

 

b. The above fee may also be allowed for Conciliator/Chairman and members of ESC or 

DRB.  

c. The above fee shall be shared equally by both the parties. The above fees exclude taxes 

which will be paid additionally. 

d. Each party shall be responsible for making arrangements for the travel and stay etc. of 

the member of ESC or DRB appointed by it. As regards the expenditure related to sole 
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Conciliator/Chairman of ESC or DRB, the expenses incurred on fee, his travel, 

boarding/lodging etc. shall be shared equally by both the parties. 

 
41. Banning/Debarring/Blacklisting of the Bidders/ Contractors 

              
i.  Indulging in unfair / Corrupt practice in tender process 
ii.  Indulging in bid rigging or collusive bidding 
iii. Subcontracting of whole or part of supply/ work without permission of Employer/UJVN Ltd 
iv. Tampering with downloaded bid document form the website.  
v. Non submission of tender fee and earnest money. 

 
Note: Blacklisting policy of UJVN Ltd. is available on website of UJVN Ltd. i.e. www.ujvnl.com 

 

42. Construction of contract 
 
The Contract shall in all respects be construed and operate as a Contract as defined in the 
Indian Contract Act, 1872, and all payments thereunder shall be made in rupees unless 
otherwise specified. 

 
43. Any Plant, Equipment, Material, etc. issued to the fabrication / maintenance / other 

contractors must be issued only after due execution of an “Indemnity Bond” in favour of UJVN 
Limited for an amount equal to the market value of such Plant, Equipment, Material, etc being 
issued to be decided by the Engineer-in -Charge. 

 
44. Format for “Letter of Acceptance / Award of Contract” in the draft SBD. An indicative Format is 

given in Annexure-2.  
 

45. It is suggested that kindly incorporate format for “Affidavit / Undertaking” to be submitted by 
the Bidder at the time of Tender in the draft SBD. An indicative Format is given in Annexure-3. 

 
 

46. Termination of Contract  
 

The contract shall be terminated any time in case it is found that the supply is not being made 
to the satisfaction of Engineer Incharge. Under such condition the complete supply will be got 
done through any other agency and all such excess expenditure / loss to UJVN Limited will be 
debatable / chargeable to the contractors account. 
 
Termination / Cancellation of Contract for Default 
Without prejudice to any other remedy for breach of contract, such as removal from the list of 
enlisted contractor, by written notice of default sent to the Contractor, the contract may be 
terminated in whole or in part, if: 
 
i) the contractor has seriously or repeatedly breached the contract, including: 

a) failure to complete the work within the time period(s) specified in the contract, or 
any extension thereof granted; 

b)  failure to obey instructions in relation to his progress or defective work,  material 
or plant; 

c) breach of the prohibition against sub-contracting; 
d)  failure to supply sufficient and suitable constructional plant, temporary works, 

labour and material as proposed in the work programme; 
e) substantial suspension of work for more than the specified days without authority 

from the engineer and failure to proceed with the work within the specified days 
of receipt of notice from the engineer;  

f)  failure to comply with the requirements regarding JVs. 
ii)  the contractor has committed fraud; 
iii)  the contractor fails to perform any other obligation under the contract within the period 

specified in the contract or any extension thereof granted; 
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iv)  if the contract is terminated in whole or in part, recourse may be taken to any one or 

more of the following actions: 
a)  forfeiture of the performance security; 
b)  upon such terms and in such manner as it deems appropriate, taking over the 

site and to complete the works himself or with another contractor (risk 
Purchase) and use the contractor’s materials, equipment, temporary works as 
he/ they think proper. In small value contracts, instead of Risk Purchase, a 
fixed percentage recovery may be provided in the SBD; and 

c)  however, the contractor shall continue to fulfil the contract to the extent not 
terminated. 

 
Termination of Contract for Insolvency 
 
If the contractor becomes bankrupt or becomes otherwise insolvent or undergoes liquidation 
or loses substantially the technical or financial capability (based on which he was selected for 
award of contract), at any time, the contract may be terminated, by giving a written notice to 
the contractor, without compensation to the contractor, provided that such termination will not 
prejudice or affect any right of action or remedy which has accrued or will accrue thereafter to 
Procuring Entity. 
 
Termination of Contract by Other Mean 
If the contract termination/ fore closure is triggered on account of orders by Courts, Govt. of 

India and/or Govt. of Uttarakhand, no claim of contractor whatsoever due to such termination 

or/fore closure of contract shall be payable by the UJVN Limited and no correspondence in 

this regard shall be entertained. 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

36 

 

 

 
 
 

SECTION-3: SPECIAL CONDITIONS OF CONTRACT 
 

SPECIAL CONDITIONS FOR Procurement of Oxide Inhibiting Electrical Joint Compound 
for 220kV switchyard at Khodri Power Station, Khodri against tender specification no.: 
04/ EE(Gen)/ Khodri/ 2025-26 
 
 

These Special Conditions shall be read and construed along with Section -2 General Conditions of 
Contract modified by the provisions hereof. But if there be any conflict or inconsistency between the 
provisions hereof and these contained in General Conditions of Contract then these conditions shall 
prevail.  
 

1) Scope of work:  The scope of work is Procurement of Oxide Inhibiting Electrical Joint 
Compound for 220kV switchyard Khodri Power Station as per details given in technical 
specifications and schedule of quantity. 

2) Prices: - The item rate should mandatorily be quoted F.O.R. Khodri. However, overall lowest 
quoted rates will be the criteria for deciding the L-1 bidder. Lump-sum rate quoted by the 
bidder will be treated as non- responsive. 

3) Date of Start: The date of start for the above work shall be reckoned as per Purchase 
Order/LOI. 

4) Payment Terms: Payment shall be done as under: 
100% payment including taxes will be made after successful completion of the contractual 
supply/works and physical check at site against Invoice/ Bill. 

5) Levy of LD/Penalty:  
a. In case the supply is not completed by the contractor within stipulated time, a 

LD/penalty @ 1.0% (+GST) per week subject to maximum of 10% (+GST) of value of 
contract value, shall be deducted from the bills of the contractor.  

 
b. The levied of total LD/penalty in the contract shall be subject to maximum of 10% 

(+GST) of the contract value and shall not exceed beyond the limit. 
6) Delivery Period: - 30 days 
7) Defects Liability Period/Guarantee Period: The Defects Liability Period/ Guarantee 

Period is 12 Months from the actual date of measurement. 
8) Taxes: Applicable GST as per govt. rules, shall be paid extra on basic rates. TDS/Income tax 

and other taxes shall be deducted as per Govt. rules.  
9) Performance Guarantee: The contractor shall furnish a bank guarantee in approved format 

at the time of  issuing of PO submitting invoice for an amount equal to 10% of the order value 
for a period of 14 months. The Bank Guarantee shall be released after the guarantee period. 
The guarantee period shall be of one year from the date of measurement. 

10) Termination of Contract: The contract shall be terminated any time in case it is found that 
the supply is not being made to the satisfaction of Engineer In charge. Under such condition 
the complete supply will be got done through any other agency and all such expenditure will 
be debatable/chargeable to the contractors account. 

11) Completeness of Contract :- All works covered in the specification shall be carried out strictly 
in accordance with specification, special condition and general condition of tender annexed 
with the tender specification but any other work which shall be required necessary to 
complete the job shall be done by the contractor free of cost. 

12) Transportation: Transportation of equipment/material including loading/unloading shall be 
done by the contractor at his own cost. 

13) Rejection of  Material : Inferior quality of material shall be rejected and the contractor has to 
replace the same at free of cost. 

14) Inspection & Tests:  
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15) If applicable/required, the material shall be tested at Manufacture’s works by Any firm 

appointed by UJVNL along with UJVN Limited representative. For any problem in the 
manufacturing/ repair arise during the testing, the contractor will be fully responsible. 

16) During execution of work, stage inspection will be carried out by Engineer-in-charge. Firm 
will inform in writing at least 07 days for final inspection before the inspection date.  

17) Any items should be dispatched only after dispatch clearance issue by of Engineer-in-
charge. Any delay in invitation of inspection shall be the responsibility of contractor.  

18) The satisfactory passing of the test at site shall not any way relieve the contractor’s 
responsibility of performance guarantee for the work executed by him  

19) Notice to the Contractor: Any notice to be given to the contractor as the purchaser thinks 
fit, may be posted to his address or to duly authorized representative and such posting of 
notice shall be deemed to have been acknowledged.  

20) Disputes :  All dispute arising out or touching or relating to the subject matter shall be 
subjected to jurisdiction of local courts of Dehradun & High Court of Judicature at Nainital. 

21) The successful bidder with his team working in the premises of UJVN Ltd. should be aware 
of provisions of Quality, Environment and other standards adopted by UJVN Ltd. and must 
comply with all the requirements necessary against those standards. 

22) Any delay in completion of work/supply beyond the schedule date, beside the penalty levied 
in terms of general conditions of contract will be treated as unsatisfactory performance of the 
firm and may be taken into account for deciding subsequent contract under 
UJVNL.Quantities given in schedule of quantities are approximate and may vary. 

23) All the other terms and condition except otherwise, specified in the condition above will be 
governed by general conditions of tender. 

24) If specified make of items (mentioned in technical specifications), is not available in the 
market, equivalent make shall be approved by the Engineer-in Charge. 

25) Drawings if required, can be seen in the custody of Assistant Engineer(E/M), Khodri Power 
Station in any working day in working hours. Bidder are strictly advised to visit the site with 
Assistant Engineer(E/M), Khodri Power Station for better understanding and valuation of 
their bid value before submitting any offer. 

26) If at anytime of execution of contract the Engineer of Contract is not satisfied with quality of 
work, the work shall be got done from any other out agency and shall be charged to 
contractor’s account. 

27) The quantity mentioned in BOQ, may vary as per site requirement. If quantity is increased 
(as per site requirement), the same quoted rates for each item/job shall be applicable for 
increased quantity. If quantity is decreased (as per site requirement), tenderer shall not have 
any right to claim in this matter. Payment shall be processed as per actual quantity and work 
carried out. 

28) The bidder must comply with all the applicable statutory and regulatory requirements. 
29) The bidder should continue to adopt best practices for ensuring the quality output with 

improved environmental and health & safety conditions relevant in context of UJVN Ltd.  
30)  All the supply material delivered to Central Store, Khodri Power Station. 

 

 

 

 (Avedhesh kumar verma) 
Executive Engineer(Generation) 
Khodri Power Station, UJVNL 
+91-9456590199 
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SECTION-4: TECHNICAL SPECIFICATIONS 
 
TECHNICAL SPECIFICATION/SCOPE FOR PROCUREMENT OF OXIDE INHIBITING 
ELECTRICAL JOINT COMPOUND FOR 220KV SWITCHYARD AT KHODRI POWER 
STATION, KHODRI AGAINST TENDER SPECIFICATION NO.: 04/ EE(GEN)/ KHODRI/ 
2025-26 IS HEREUNDER: - 
 

S.NO DESCRIPTION UNIT QTY 

1. Supply of  oxide inhibiting electrical joint compound (AL-
AL),226 gm. bottle 

NO 5 

2. Supply of  oxide inhibiting electrical joint compound (  
CU  - CU ),226 gm. bottle 

NO 2 

 
Specification of oxide inhibiting electrical joint compound  

1. It should  seal out air and moisture and thus prevent the oxidation / corrosion  
2. It should consist of non petroleum base in which zinc particles are suspended   
3. It should be conductive and  suitable for al-al , cu -cu  al-cu connection , aluminium  

conduit thread  
4. It should be suitable for  use with rubber and polyethylene insulated conductor  
5. It must be ul listed for all voltages. ul listed must be printed on bottle/tube  
6. shelf life should be  5 years  
7. It should have temp range up to 175 degree c  

 

 
 
 
 

 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Avedhesh Kumar verma) 
Executive Engineer(Generation) 
Khodri Power Station, UJVNL 
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SECTION-5: SCHEDULE OF PRICES & QUANTITY  
 

SCHEDULE OF PRICES & QUANTITY FOR Procurement of oxide inhibiting electrical joint 
compound for 220kv Switchyard at Khodri Power Station AT AGAINST TENDER SPECIFICATION 
NO. : 04/EE(Gen.)/Khodri/2025-26 

 
 

S. 
No. 

Description of Material as per TS Unit Qty 
Rate  

(In Rs.) 
Amount 
(In Rs.) 

1 
Supply of  oxide inhibiting electrical joint compound (AL-
AL),226 gm. bottle 

NO 5   

2 
Supply of  oxide inhibiting electrical joint compound (  CU  
- CU ),226 gm. bottle 

NO 2   

Total 
 

 
1. Amount in words Rs.: …………. ………………………… 

GST in %............................Inclusive/Exclusive 
 

                                                                                  Signature of Contractor with Seal                                 
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VARIATION SHEET TO BE APPROVED BY CONCERNED DIRECTOR 

 
In case due to site specific conditions, any condition/provision is required to be modified/vary from 
Standard condition/document 
 

S.No. Clause No./ 
Page No. 

Clause as 
per SBD 

Proposed modification 
/variation required in 

the clause 

Justification for 
modification / variation 

in the clause 

Remark 

1 2 3 4 5 6 
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Annexure- 1 
 

FORMAT FOR BID VALIDITY AGREEMENT BETWEEN THE TENDERER AND UJVN LIMITED 
(Referred to in clause 7 of ITT) 

(On a non-judicial stamp of Rs.100/- and revenue stamp of Re.1/-) 
AGREEMENT 

Tender invited by:  UJVN Limited 
Tender for:   ………………………………………………… 
Tender Notice No.: ………………………………………………… 
Name of tenderer: ………………………………………………… 
 
IN CONSIDERATION of the UJVN Limited having treated the tenderer to be an eligible person 
whose tender may be considered the tenderer hereby agrees to the conditions that the proposal in 
response to the above invitation shall not be withdrawn within ---[insert bid validity period]--- from the 
date of opening of the tender; also to the condition that if thereafter the tenderer does withdraw his 
proposal within the said period the Earnest Money deposited by him / her may be forfeited to the 
UJVN Limited, at the discretion of UJVN Limited. 
Signed this on ____ day of ______ 20___. 
 
Witness: 
1.____________________ 
 
2.____________________ 

 Signed by  
 
 
 
Tenderer 
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Annexure-2 
 

FORMAT FOR LETTER OF ACCEPTANCE / AWARD OF CONTRACT 
 
Letter of Award of Contract 
Confidential 
 
Tender No.   ___________ 
Contract No:   ___________ 
Contract Title: ___________ 
 
 
To, 
M/ s. [Insert name & address] 
 
Sub:  Award of contract for contract title: [insert contract title] 
 
Reference:  Your offer no. [insert offer number] against our tender no. [insert tender no] opened 

on [insert date of opening of tender] 
 
Dear Sir/ Madam 
 
I am directed to inform you that after evaluating the bid documents submitted by you on [enter date] 
UJVN Limited is pleased to inform you that you have been selected as the successful bidder for the 
supply / work of [enter description]. The total purchase / work price shall be [enter amount] as 
indicated in your financial bid submitted on [enter date], in  accordance with the procedures intimated 
in the relevant bid documents. 
 
You/ your authorized representative(s) are requested to be personally present at [insert address] for 
the signing of the contract by [enter date]. 
 
In this respect, we also request you to submit the performance security of [insert amount of Rupees 
in words] by [insert date]. Security deposit being [insert percentage] percent of the total cost = 
Rs.................................. 
 
You are requested to execute necessary agreement within seven days from the date of issue of this 
letter in the enclosed agreement form on a non-judicial stamp paper of prescribed amount.  
 
Acceptance of any Bank Guarantee(s) submitted by you will be subject to its confirmation by the 
issuing bank through SFMS and manual (Hard Copy / Post) mode.  
 
This notification concludes the legally binding contract between you and the UJVN Limited, till issue 
of a formal contract. 
 
 
Yours truly, 
 
 
[Authorised Officer 
 
For 
UJVN Limited] 
Date:   ___________ 
Place:  ___________ 
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Enclosure: Agreement Form along with the schedule of delivery 

Annexure-3 

 
AFFIDAVIT / UNDERTAKING* 

 
I / we, the undersigned, do hereby certify that all the statements made in the required attachments to 
Tender No.___________________ for supply / work of ___________________________ are true 
and correct. 
 

1. The undersigned understand(s) and agree(s) that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the UJVN Limited. 

2. The undersigned binds himself with all the stipulations of the Bidding Document including 

period of completion, provision of adequate equipment, personnel and other resources 

required for completion within the stipulated completion period and agrees to augment them, 

if found necessary for timely completion of the Project / Work, as desired by the Engineer / 

UJVN Limited. 

3. The undersigned also hereby certifies that our proprietorship / firm / company M/s 

……………………………. has not been black-listed / debarred / banned by Government of 

India / any State Government / Semi-Government Department / Organization / Government 

Corporation / PSU / Local Body at any stage of bidding in any tender / procurement process / 

in execution of supply / works. 

4. If any false document is found enclosed by us, our firm M/s ……… may be debarred by 

UJVN Ld. As per rules & regulations, along with forfeiture of Earnest Money deposit. 

 
 
I / we, the undersigned confirm that the bid shall be valid for Three (3) Months from the opening date 
of technical bid. 
 
 
(Signed by an Authorized Officer of the Proprietorship / Firm / Company) 
Title of Officer 
Name of Firm 
Date: _______ 
Place: _______ 
 
 
* To be executed on a non-judicial stamp paper of requisite value. 
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Annexure 

 
FORMAT FOR NO CLAIM CERTIFICATE 

 
 
(On proprietorship / firm / company letterhead of the contractor / supplier) 
 
To, 
(Contract Executing Officer) 
Procuring Office of UJVN Limited 
 
 
 

NO CLAIM CERTIFICATE 
 
 
Sub:  Contract Agreement No. _______ dated ______ for the work / supply of 

______________ [enter description of work / supply] against Tender 
No.__________. 

 
We have received the sum of Rs._____/- (Rupees ................................................. only) in 
full and final settlement of all the payments due to us for the work / supply of 
_________________________ [enter description of work / supply] under the above 
mentioned contract agreement, between us and UJVN Limited. We hereby unconditionally, 
and without any reservation whatsoever, certify that with this payment, we shall have no 
claim whatsoever, of any description, on any account, against UJVN Limited, against 
aforesaid contract agreement executed by us. We further declare unequivocally, that with 
this payment, we have received all the amounts payable to us, and have no dispute of any 
description whatsoever, regarding the amounts worked out as payable to us and received by 
us, and that we shall continue to be bound by the terms and conditions of the contract 
agreement, as regards performance of the contract. 
 
 
Yours faithfully, 
 
Signatures of contractor or 
Officer authorised to sign the contract documents 
on behalf of the contractor 
(Company stamp) 
Date: ................... 
Place: ................... 
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Annexure 
Form of Bank Guarantee 

(For depositing Earnest Money in case the amount for deposit exceeds Rs. 5000/-) 

To, 

…………………. 

………………… 

Sir, 

  WHEREAS, Messers ............................................................a Company incorporated 
under the Indian Companies Act having its registered office at .................................... a firm 
registered under the Indian Partnership Act and having its business office 
at……………………......................................... 

/Sri ………………………………son  of.......................………………………………………..  

resident of……………………...……........................................................................................... 
Sri................................son of............................R/o......................................  

Sri................................son of............................R/o......................................  

and Sri.........................son of............................R/o......................................  

partners carrying on business under the firm’s name and style of Messers...................... at 
..................which is registered partnership firm (hereinafter called “the Tenderer”) has/have in 
response to your Tender Notice against specification number....................for ........................., offered 
to supply and/ or execute the works as contained in the Tenderer’s letter No................................. 
dated .......................  

 

 AND WHEREAS the Tenderer is required to furnish to you a Bank Guarantee for the sum of 
Rs. .................................................................................................. as Earnest Money against the 
Tenderer’s offer as aforesaid: 

 AND WHEREAS We ............................................................................................................ 
(name of the Bank), have, at request of the Tenderer, agree to give you this guarantee as hereinafter 
contained: 

 NOW THEREFORE, in consideration of the promises we, the undersigned, hereby covenant 
that the aforesaid tender of the Tenderer shall remain open for acceptance by you during the period 
of validity as mentioned in the tender or any extension thereof as you and the Tenderer may 
subsequently agree and if the Tenderer shall, for any reason back out, whether expressly or 
impliedly, from his said tender during the period of its validity or any extension thereof as a aforesaid 
we hereby guarantee to you the payment of the sum of Rs............................................... on demand 
notwithstanding the existence of any dispute between the UJVN Ltd. and the Tenderer in this regard 
and we hereby further agree as follows :- 

a) That you may without affecting this guarantee grant time or other indulgence to or negotiate 
further with the Tenderer in regard to the conditions contained in the said tender and thereby 
modify these conditions or add these to any further conditions as may be mutually agreed 
upon between you and the Tenderer. 

b) That the guarantee herein before contained shall not be affected by any change in the 
constitution of the Tenderer. 

c) That this guarantee commences from the date thereof and shall remain in force till the 
Tenderer, if his tender is accepted by you, furnishes the security as required under the said 
specifications and executes a formal agreement as therein provided or till four months after 
the period of validity or the extended period of validity, as the case may be, of the tender, 
whichever is earlier. 
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d) That the expressions ‘The Tenderer’ and   ‘the Bank’ and ‘the UJVN Limited’ herein used 

shall, unless such and interpretation is repugnant to the subject or context include their 
respective successors and assigns. 

e) That any account settled between you and the Tenderer shall be conclusive evidence against 
us of the amount due hereunder and shall not be questioned by us. 

 

Yours faithfully 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

47 

 

 
 

FORM OF BANK GUARANTEE FOR SECURITY 

CLAUSE 3.0 OF GCC 

(For depositing security in case the amount for deposit exceeds Rs. 5000. Bank guarantee 
should be on a Non-Judicial Stamp Paper of Rs. 100.00 at present.) 

 

In consideration of the UJVN Limited, Dehradun (hereinafter called ‘The  Nigam’) having 
agreed to exempt   .. . . . . . . . . . . . . . . .       .    .. .  . . . . . . . . . . . . .  . . .. . . . . . . . . . . . . ..(hereinafter 
called ‘The Contractor’) from the demand under the terms and conditions of agreement dated .  .  . . . 
. . . . . .  . . . .made between . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .and UJVN 
Limited for . . . . . . . . . . . . . . . . . . . . . . . . .hereinafter called the said ‘Agreement’ of security deposit 
for the due fulfillment by the said contractor(s) of the terms any conditions contained in the said 
agreement on production of bank guarantee for Rs.     . . . . . . . . .. . (Rupees   . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . only) we  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .Bank (Ltd.) 
(hereinafter referred to as ‘The Bank’) do hereby  undertake to pay the Nigam an amount not 
exceeding Rs. ……………….. against any loss or damage caused to or suffered or would be caused 
to or suffered by the Nigam by reason of any breach by said contractor(s) of any of the terms and 
conditions   contained in the said agreement. 

 

2.  We  …………………………………………… Bank (Ltd.) do hereby undertake to pay the amounts 
due and payable under this guarantee without any demur merely on demand from the Nigam stating 
that the amount claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the Nigam by reason of any breach by the said contractor of any of the terms and 
conditions contained in the said agreement or by reason of the contractor(s) failure to perform the 
said  Agreement. Any such demand made on bank shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee.   However, our liability under this guarantee shall be 
restricted to an amount not exceeding of Rs……………………………… 

 

3.      We ……………………………………………… Bank (Ltd.) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of the 
Nigam under or by virtue  of the said agreement have been fully paid and its claims satisfied or 
discharged or till the Nigam or their only authorized officer certifies that the terms and conditions of 
the said agreement have fully and properly carried out by the said contractor (s) and accordingly 
discharges the guarantee. 

 

4.    We ……………………………………. Bank (Ltd.) further agree with the Nigam that the 
Nigam shall have the fullest liberty without our consent and without affecting in any manner of 
obligations hereunder to vary any of terms and conditions of the said agreement or to extend time of 
performance by the said contractor (s) from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the Nigam against the said contractor(s) and to forbear or 
enforce any of the terms and conditions relating to the said Agreement and we shall not be relieved 
from our liability by reason of any such variation or extension (s) being granted to the said contractor 
or for any forbearance, act or omission on the part of the Nigam or any indulgence by the Nigam to 
the said contractor(s) or any such matter  or thing whatsoever which under the Law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 

5.   We  ……………………………………… Bank (Ltd.) lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the Nigam in writing. 
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6.   Notwithstanding anything contained above, the liability of the guarantor hereunder is 
restricted to said sum of Rs. …………. and this guarantee shall expire on the day 
………………………….. of  20 ……… Unless a claim under the guarantee is filed with the guarantor 
within six months of such date, all claims  shall lapse and the guarantor shall be discharged from the 
guarantee. 

7.   We ………………………………… (Name of Bank) lastly undertake to pay to the Nigam any 
money so demanded not withstanding any dispute or disputes raised by the contractor (s)/supplier(s) 
in any suit or proceeding, pending before any Court or Tribunal relating to arbitration thereto or 
liability under this present being absolute and unequivocal.  The payment so made by us under this 
Bond shall be a valid discharge of our liability for payment thereunder and the contractor (s)/ 
supplier(s) shall have no claim against us for making such payment. 

Date …………………….. day of ……………………………..200 ………. 

        

 

for ………………………. Bank (Ltd.) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

49 

 

 
 

Proforma for Performance Bank Guarantee 

  

 THIS DEED OF GUARANTEE MADE ON THE ....................... day of .................20. .............. 
By the .................................... (hereinafter called  ‘the Guarantor’) of the one PART IN FAVOUR 
OF the UJVN Limited (hereinafter called the Purchaser of the other part 

 

  WHEREAS in accordance with the contract agreement dated the .............. day of 
.....................20.................(hereinafter called ‘the said Contract) entered in to between the 
purchaser and Messers ........................................ a company within the meaning of the 
companies act and having its registered office at ............................................... (hereinafter 
called ‘the Contractor’) the Contractor agrees to supply, erect, test & commission (strike off which 
is not applicable) to the Purchaser the .......................... as provided in the said Contract. 

 

AND WHEREAS the payment terms under the Contract provide that in order to take 
100% payment of the Contract value the contractor shall furnish to the purchaser a Bank 
Guarantee in the sum of 10% value of each consignment dispatched valid for .......................... 

 

AND WHEREAS instead of furnishing separate guarantees as aforesaid the Contractor 
wishes to furnish one guarantee as sum of 10% value of the Contract valid for ........................ 
and reckoned from the date.............................. 

NOW THIS DEED WITNESSES AS FOLLOWS  

1. In consideration of the promises the Guarantor hereby undertakes that the Contractor shall 
duly supply, erect, test and commission (strike off which is not applicable) the aforesaid 
material of the correct quality and strictly in accordance with the said contract failing which 
the guarantor shall pay to the Purchaser on demand such amount or amounts as the 
Guarantor may be called upon to pay to the maximum aggregate of Rs. ......................... 
being 10% of the Contract value. 

 

2. The Guarantor shall pay to the Purchaser on demand the sum under clause 1 above without 
demur and without requiring the Purchaser to invoke any legal remedy that may be available 
to it to compel the guarantor to pay the same or to compel such performance by the 
Contractor. Provided that where the Guarantor considers the demand of the Purchaser 
unjustified, it shall nevertheless pay the same though under protest to the Purchaser and 
shall not with-hold payment on that account. 

 

3. This guarantee shall come into force the date hereof and shall remain valid for 12 (Twelve) 
calendar months from the date of the Commissioning....  of the last consignment of goods 
despatched which date despatch according to the Contract is the .......................................... 
day of ............. ......................... if however, the period of the Contract is for any reason 
extended thereby extending the said date and upon such extension, if the Contractor fails to 
furnish a fresh or renewed bank guarantee for the extended period, the Guarantor shall pay 
to the Purchaser the said sum of Rs................................................ or such lesser sum as the 
Purchaser may demand. 

4. The guarantee herein contained shall not be effected by any change in constitution of the 
Guarantor or of the Contractor. 

5. Any account settled between the Contractor and the Purchaser shall be conclusive evidence 
against the Guarantor of the amount due and shall not be questioned by the Guarantor. 
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6.       The neglect or forbearance of the Purchaser in enforcement of payment of any moneys the 

payment whereof is intended to be hereby secured or the giving of time by the Purchaser for 
the payment thereof shall in no way relieve the Guarantor of its liability under this deed. 

7. The Purchaser and the Contractor will be at liberty to carry out any modifications in the said 
Contract during the time of the said contract and any extension thereof, notice of which 
modifications to the guarantor is hereby waived. 

8. The expressions ‘The Purchaser’ and ‘The Guarantor’ and ‘The Contractor’ shall unless there 
be any thing repugnant to the subject or context include their respective successors and 
assigns. 

9. Notwithstanding anything contained above, the liability of the Guarantor hereunder is 
restricted to the said sum of Rs................................. and  this guarantee shall expire on the 
............................ day of ............................... 200  .............unless a claim under the 
guarantee is filled with the Guarantor within six months of such date, all  claims shall lapse 
and the Guarantor shall be discharged from the guarantee. 

 

IN WITNESS WHEREOF 

 

For and on behalf of the Guarantor has signed this deed on the day and year first above written. 

 Witness :  

  1. 

                                                                    Signed by 

 

      (For and on behalf of Guarantor) 

 2. 
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Form of Agreement 

(Referred to in clause 3 of GCC ) 

 

THIS AGREEMENT  made  on the    day of         20___ 

 BETWEEN                                                                    (hereinafter referred to as 
“the Contractor”) of the one part AND  the UJVN Limited  (hereinafter called “the purchaser”) of the 
other part;                         

 

  WHEREAS the purchaser is about to erect and maintain the…………………   
………………  (hereinafter called “the works”) and for the purpose requires the plants and 
machinery mentioned and specified in certain general conditions, specifications, schedules, 
drawings, form of  tender, covering letter and schedule of prices which, for the purpose of 
identification, have been signed by    . . . . . . . . . . . . . . . . . . .. . . .      on behalf of the Contractor 
and  . . .  .  . . . .  . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (the Engineer or the Purchaser) 
on behalf of the Purchaser all of which are deemed to from part of this Contract as though separately 
set out herein and are included in the expression “Contract” whenever herein used.  

 

 AND WHEREAS the Purchaser has accepted the tender of the Contractor for the supply and 
delivery of the said plant and machinery for the sum of  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

 upon the terms and subject to the conditions hereinafter mentioned, which shall form an 
integral part of this agreement.  

 NOW THESE PRESENT WITNESSES and the   parties hereto hereby agree and declare as 
follows, that is to say, in consideration of the payment to be made to the Contractor by the Purchaser 
as hereinafter mentioned, the Contractor shall fully provide the said plant and machinery for the said 
works on the terms and conditions mentioned in the Contract. 

 

 AND in consideration of the due provisions of the said plant and machinery by the Contractor 
and due performance of his part of contract, the Purchaser does hereby for himself, his successors 
or assigns covenant with the Contractor that he, the Purchaser, his successors or assigns will pay to 
the Contractor the said sum of  . . . . . ..  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . .   

 or such other sum as may be  become payable to the Contractor under the provision of the 
Contract, such payments to be made at such time and in such manner as is provided by this 
contract. 

 IN WITNESS WHEREOF the parties hereto have signed this Deed hereunder on the dates 
respectively mentioned against the signatures of each. 

 

 Signed                      Signed 

(for and on behalf of the Purchaser)                  (Contractor) 

          (date)                (date) 

      in the presence of                         in the presence of 
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CHAPTER I 
GENERAL 

1.1 GENERAL: 
 
The Engineers at site shall at all times exercise reasonable and proper safety precautions for the 
safety of the people at all works under their control, in accordance with instructions contained in this 
Manual.  They shall also ensure strict compliance of the same by their subordinates.  Also, they shall 
see that the contractors executing works under their control adopt stipulated safety measures and 
adequately protect their workers. 
 
In addition to instructions contained in this manual the safety regulations contained in the below 
mentioned ISI codes shall also apply wherever the provisions in the ISI codes are exhaustive in 
nature: 
 

I.S. SAFETY CODES: 
 
1. IS 3764  1992  Excavation work 
2. IS  4756  1978  Tunnelling Work (first revision) 
 
3. IS  7293  1974  Working with Construction Machinery 
 
4. IS  7969         1975 Handling & Storage of building materials 
 
5. IS 4081         1991 Blasting and related drilling operations. 
 
6. IS 3696         1987 Scaffolds & ladders (Pt. I (Pt. I)   Scaffolds) 
 
7. IS 3696  1999 Scaffolds & ladders (Pt. II  (Pt. II)  ladders) 
 
8. IS  4138  1977 Working in compressed air (Ist revision) 
 
9. IS  818  1968 Safety and health protection in electric gas in welding and                             

                              cutting operations. 
 
10.  IS 4912  1978 Safety requirements for floor and wall openings Railway and 
  toe Boards. 
11. IS 5121  1969 Piling & other Deep foundations 
 
12. IS 4130  1991 Demolition of Buildings (Ist revision) 
13. IS 5916  1970 Construction involving use of hot bituminous materials. 
 
14. IS 3016  1982 Fire protection in welding and cutting operations. 
 
1.2 ENFORCEMENT OF SAFETY REGULATIONS: 
 
1.2.1 General Managers/Chief Engineers, Superintending Engineers, Executive Engineers, 

Supervisors and all other officials in charge of execution of work at the various organisational 
levels in the project shall ensure strict enforcement of safety regulations in the execution of 
works. 

 
1.2.2 To assist the executive and supervisory staff of the project in spelling out the safety 

programmes and regulations prescribed in the Manual, a separate safety unit should be 
included in the project staff.  This unit should consist of a Safety Engineer of the rank of 
Executive Engineer or Senior Assistant Engineer and a number of safety inspectors to assist 
him. The number of safety inspectors will depend on the magnitude and distribution of work. 
The safety engineer will be directly responsible to the General Manager or other Engineer-in-
Charge of the project in keeping him informed of the compliance or otherwise of all safety 
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regulations and standards by the various executives, supervisory staff and contracting firms 
and assist him in maintaining safe standards of working. 

 
The detailed duties of the safety staff shall be as under: 

 
a) To look into all procedures and practices and examine temporary structures, the failure of 

any of which may result in an accident. 
 
b) To go around the works regularly and advise the contractors and the department as to the 

measures to be taken to ensure safety of the works whether under the contractors or under 
the department. 

 
c) To see that the rules and regulations laid down in the safety manual are observed.  Non-

compliance with these regulations if any, should be brought to the notice of the Safety 
Engineer. 

 
d)  To develop and execute programmes for the training of supervisory personnel in the 

application and observance of safety practices. 
 

e) To receive and analyse reports of all accidents and fires and initiate corrective actions 
warranted by the situations. 

 
f) To conduct safety education and propaganda. 
 
g) To recommend revisions or additions to the safety manual on safety measures in the light 

of project experience. 
 
h) To prepare safety posters, signs, displays, leaflets, bulletins, etc., and display them on neat 

attractive bulletin boards.  Cartoons may also be displayed. 
 
i) Suggestions from the workers may also be obtained by means of suggestion boxes which 

may be kept at various places. 
 
j) Make certain that all Central Government, State Government or local laws and ordinance 

are complied with 
 

1.2.3 A Project Safety Committee shall be constituted under the Chairmanship of General Manager 
of the Project, and shall have members from amongst the Senior Officers, Safety Engineer and 
representative of the contractor. The number of the members may vary and shall be decided by 
the General Manager according to the magnitude of the work and jobs involved.  This 
Committee would meet from time to time, generally supervise the Safety arrangements, advise 
and give suggestions to the Safety Engineer, and consider the reports of the safety engineer. 

 
1.3 CONTRACTORS' SPECIAL RESPONSIBILITIES: 
 
1.3.1 The contractors shall at all times exercise reasonable and proper precautions for the safety of 

the people on the works and shall comply with the provisions of current safety laws, building 
and construction codes of the State Governments as may be applicable.  All machinery and 
equipment and other sources of physical hazards shall be guarded in accordance with the 
requirements of this manual and regulations or laws of the State Governments of the 
Government of India. 

 
1.3.2 In order to supervise the work from point of view of safety, the contractor shall provide a full 

time Safety Engineer who shall report and be responsible to the Safety Engineer of the Nigam, 
an executive or his designated representative and shall be responsible for coordinating the 
safety Programmes    . 
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1.3.3 The contractor shall provide all necessary fencing and lights to protect the public from 

accidents and shall be bound to bear all the expenses of defence of every suit, action & other 
proceedings at Law that may be brought by any person for injury sustained owing to neglect of 
the above precautions and to pay any damages and costs which may be awarded in any such 
suit, action & proceedings to any such persons or which may with the consent of the contractor 
be paid to compromise any claim by any person. 

 
1.4 IMPORTANT SAFETY RULES: 
 

i) Each employee shall be provided initial indoctrination regarding safety by the contractor so 
as to enable him to conduct his work in a safe manner. 

 
ii) No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both to himself and his fellow employees. 
 

iii) Under no circumstances shall an employee hurry or take unnecessary chances when 
working under hazardous conditions. 

 
iv) Employees must not leave naked fires unattended.  Smoking shall not be permitted around 

fire prone areas and adequate fire fighting equipment shall be provided at crucial locations. 
 
v) Employees under the influence of any intoxicating beverage, even to the slightest degree 

should not be permitted to remain at work. 
 
vi) There shall be a suitable arrangement at every worksite for rendering prompt and sufficient 

first aid to the injured under the guidance of a Medical officer. 
 

vii) The staircases and passageways, shall be adequately lighted. 
 
viii) The employees when working around moving machinery, must not be permitted to wear 

loose garments.  Safety shoes are recommended when working in shops or places where 
materials or tools are likely to fall. Only experienced workers shall be permitted to go 
behind guard rails or to clean around energized or moving equipment. 

 
ix) The employees must use the standard protection equipment intended for each job.  Each 

piece of equipment shall be inspected and after it is used. 
 
1.5 ACCIDENT REPORTS: 
 
1.5.1 Monthly reports on prescribed proforma of all accidents shall be promptly submitted to the 

Safety Engineer of the Nigam, with a copy to the Engineer-in-Charge giving such data as 
may be prescribed by the contracting officer. 

 
1.5.2 On the occurrence of any accident a report should be made to the Safety Engineer of the 

Nigam with a copy to the Engineer-in-Charge within 12 hours of the occurrence of the 
accident.  In case of fatal accidents or those which are so serious that they are likely to result 
in the death of any workman, a report should be made immediately to the Engineer-in-
Charge of the work. 

 
1.5.3 The following sample forms (specimens attached at the end of this Chapter) may be used for 

reporting accidents and keeping relevant statistics: 
INJURY REPORT-PRELIMINARY 
(To be submitted immediately after the accident) 
(N.B.)-Answers to all the items should be precise and definite. 
  

No. …………………… 
Date…………………… 
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1. Name of the person injured 
 
2. Sex, Adult/Minor 
 
3. Department/Project/Division 
 
4. Designation 
 
5. Regular/Work Charged/ Muster-Roll /Contractor's employee 
 
6. Date & hour of accident 
 
7. Cause of accident 
 
8. Fatal, serious or minor 

 
Signature with designation of  

                                                    Reporting Officer 
 

To 
 
 Medical Officer 
 

9. Nature of injury 
 
 

10. Period of estimated disablement. 
 
 

Signature of Medical Officer. 
Distribution: 
 
1. Engineer-in-Charge 
 
2. Safety Engineer 
 

 
C. INJURY REPORT-DETAILED 

 
 
   Project…………Date of Report…………… 
      
 
Section-I Name………….Age………….Occupation 
 
Who was injured? Employer…How long employed…. 
 

Salary or wage….Dates of previous injuries 
  Remarks…………………………. 
          
 
Section-II Date of injury………..Time 
 
Time & Place Exact place where injury occurred………………….. 
 
 
Section-III Describe injury…………………… 
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Name & Severity of injury………………………………………… 
 
 Did injury result in death or  
 Probable permanent disability…………… 
 
    Yes/ No. 
 Return to work ……………………….. 
 
 Date of death ………………………… 
 
 
Section-IV (Description of Accident which caused the injury) 
 
 Describe the accident in full………………… 

……………………………………………… 
 

Section-V Type of Accident (Check one)  
 Fall of person- Same level 
  Falls of persons-One level to another 
 Flips (Causing strains not falls) 
 Struck by flying, rolling, sliding object 
 Stepping in or on object 
 Strains or sprains-lifting 
 Struck by or cut by hand tools 
 Other injuries from handling objects. 
 Burning or scalding 
 Electric shock or flash Explosions 
 Caught in or between 
 Striking against object 
 Struck by or run over by vehicle 

Buried or partially buried by collapse of sides or fall of material 
 Drowning or suffocation 
 Poisoning, Infection 
 Other Describe………………….. 
 
 
 
Section VI (Supervisor/Foreman's Statement) 
 
I have personally investigated this accident, and concur in the analysis of causes given below: 
 
Recommendation for prevention……………………... 
 
Remarks……………………………………………….. 
 

 
 

Signature of Foreman or other Immediate Superior. 
 

Causes of the Accident 
 

(To be completed by the Safety Engineer) 
 

 For one cross (x) in the appropriate box in Section 7, Mechanical causes; and one cross (x) 
in Section 8, Personal causes, Select the cause in each Section which could have been most readily 
removed and the removal of which would have helped most to prevent the accident.  In addition to 
marking the appropriate box, describe briefly but exactly the causes selected.  Secondary or 
contributing causes may be indicated by drawing a circle in the appropriate box. 
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Section VII Improper guarding…………………. 

(Unguarded, inadequately guarded, guard removed etc.) 
   
 Defective substances or equipment……. 

(Broke, poorly designed, slippery, defective brakes etc.) 
 
Hazardous arrangement……………………………………………………….(Unsafely piled 
material, poor labour, poor house-keeping, loose rock etc.) 

 
Improper illumination………………….. 

 
Improper ventilation…………………… 
(poor, dusty, gassy, high humidity, excessively hot etc.) 
 
Improper dress or appeal……………… 
(Goggles, gloves, shoes, hard hat respirator etc.) 
 
No mechanical cause Insufficient data to classify  

 
 
Section VIII  (Personal Causes) 
 

Injured person  Other person 
 
Physical or mental defect……………….. 
(Poor eye sight, arm amputated, deaf, epilepsy, etc) 
 
Lack of knowledge or skill……………… 
(Unable to read, poor training, etc.) 
 
Wrong attitude………………………… 
(Deliberate, chance-taking, disregard for instructions, etc.) 

 
No Personal causes Insufficient data to classify 

 
 
Section IX  (Supervisory Fault) 

Was Inadequate or faulty supervision or foremen ship a cause or contributing cause of 
this accident? ………………………………………… 

(Yes or No) 
 
Explain ……………………………………………….. 
 
Section X (Corrective Action) 

What has been done to prevent the occurrence of similar accidents in the 
future?………………………………………………………………………….. 

 
This Report submitted by……………………………… 
 

(Safety Engineer) 
 

Approved……………………. 
(Construction Engineer or Superintendent) 


