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NOTICE INVITING TENDER

UJVN LTD.
H.O.: “UJJWAL”, Maharani Bagh, G.M.S. Road, Dehradun-248006

Telephones: 0135-2763808, Fax: 0135-2763508
CIN No.U40101UR2001SGC025866,

UJVHNL

Page No.



Website:www.ujvnl.com

Tender Notice

Office of the Executive Engineer (Generation), Khodri Power Station,
Dakpathar (Dehradun), invites sealed tenders from interested parties.
Brief summary of tender is given below:

Tender No: 06/EE(Gen)/Khodri/2025-26: Re-tubing and header
fabrication of Defective Generator Stator Air cooler (01 No.) and
defective Gen. Bearing cooler(1No.) at Khodri Power Station.
Estimated cost: Rs. 13,60,452/-G.S.T extra,

Date of availability of bid document on website: 26.09.2025, 10:00 hrs.
Last date for submission of tender: 16.10.2025 up to 16:00 hrs.

For fuller & further details, kindly visit our website. The tender
documents can be downloaded from the Nigam's website
“www.ujvnl.com”
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SECTION 1: INSTRUCTIONS TO THE TENDERERSS AND ELIGIBILITY CRITERIA

Submission of the offer against Tender Specification No.: 06/EE(Gen.)/Khodri/2025-26.

(@)

Sealed tenders are invited from the reputed Contractor/ Bidders (a bidder may be a Person,
Private Entity or a Government owned entity, a firm or a company) fulfilling the Pre-
Qualification Criteria [No Joint Venture (JV) is allowed] in the office of Executive Engineer
(Generation), Khodri Power Station in two separate parts:

Name of the work: Re-tubing and header fabrication of Defective Generator Stator Air
cooler (01 No.) and defective Gen. Bearing cooler(1No.) at Khodri Power Station.

Part-1 (Prequalification Bid) Tender cost & Earnest money with “Application Downloading
Form” in original & other downloaded tender documents, non judicial stamp paper worth Rs.
100.00 for validity guarantee/agreement and documents required in Eligibility Criteria in a
separate sealed envelope super scribed as Part-l against tender specification No:
06/EE(Gen.)/Khodri/2025-26.

(Price Bid) Containing price schedule on the prescribed proforma in a sealed envelope super
scribed as “Price bid” against specification No: 06/EE(Gen.)/Khodri/2025-26.

The tender shall be received up to 16:00 Hrs. on dated 16/10/2025 and shall be opened on
17/10/2025 at 15:30 Hrs. in presence of the tenderers who wish to remain present at the
time of opening of the tender. Part-Il (Price Bid) of tender shall only be opened if firm fulfills
all conditions of Part-1 of tender.

Eligibility Criteria:
The contractor fulfilling following pre-qualification condition shall only be eligible to participate
against the above tender:

The bidder should submit following document with the tender.

1. Tender Application Form.

2. Memorandum of Association, Article of Association and Certificate of Incorporation in
case of Company. Partnership Deed in case of Firm.

3. Validity Agreement duly executed on Rs.100/- non-judicial stamp paper.

4. Audited Financial Statements (Balance Sheets and Statement of Profit & loss along with
notes) for last 3 years.

5. ITR Return Submission of last 3 years.

6. Valid Permanent Account Number (PAN).

7. Valid EPF Registration.

8. Valid GST Registration.

9. Valid Bank Account details for RTGS / NEFT (name as appearing in Bank Account, Bank
Account Number, Name of Bank, Name of Branch and Branch IFSC code)

10. Valid Technical Experience Certificates.

11. Earnest Money Deposit of the requisite amount in prescribed mode.

12. Tender Processing Fee of requisite amount in prescribed mode.

13. Declaration regarding eligibility and not being blacklisted or debarred.

14. Power of Attorney in favour of the individual/ person legally authorized to sign the bid and
contract.

15. Bidder must be registered in ESIC.

The Tenderers must be registered in the Office of Employees’ Provident Fund
Commissioner. (Copy of certificate to be submitted as a proof with the tender).

The Tenderer must submit the copy of Income tax Return duly acknowledged by IT dept.
for last three years.



(d)

(e)

Registration with Income tax/ PAN Number. PAN must be in the name of firm/ bidder, for

which the Tender documents have been downloaded.

(i) Particular Experiences:

The tenderer should have experience of having successfully completed similar works in
Central /State PSUs/Govt. Organizations during last 7 years ending last day of month
previous to one in which tender is invited should be either of the following:

1. Three similar completed works each costing not less than the amount equal to 40% of
the estimated cost.
Or
2. Two similar completed works each costing not less than the amount equal to 50% of
the estimated cost.
Or
3. One similar completed work of costing not less than the amount equal to 80% of the
estimated cost.

Definition of “Similar work”:

Similar works means “Having Experience of successfully completion of Retubing
of heat exchanger/air or oil coolers of generator/ transformer” in hydro power
plant of Government owned department/ CPSUs/ SPSUs/ Corporation”. Bidders
shall submit the requisite experience document for fulfilling pre-qualification
requirements.

On financial capacity
(I) Average annual financial turnover during the last 3 years, ending 31 March of
the previous financial year, should be at least 30% of the estimated cost.

(Il) Financial standing shall be established through latest ITR, Audited Annual
Report (Balance Sheet and Statement of Profit & Loss along with notes and
Audit Report) of last 3 years (5 years in case of high value contracts) duly
certified by a Chartered Accountant. All certifications by a Chartered Accountant
must bear UDIN (Unique Document Identification Number).

Bidder shall provide satisfactory evidence concerning of the following that:

o The firm does not anticipate change in the ownership during the proposed period of
execution of work (if such a change is anticipated, the scope and effect thereof shall
be defined).

Tenderers are requested to submit the price schedules and its appendices duly filled in
as required and should strictly follow the instructions and notes supplementary thereof to
facilitate the purchaser to prepare the comparative statement. Failure to do so may
prevent the tender from being considered.

The item rate should mandatorily be quoted F.O.R. destination. However, overall lowest
quoted rates will be the criteria for deciding the L-1 bidder. Lump-sum rate quoted by the
bidder will be treated as non- responsive.

In case the due date of submission/ opening of tender happens to be a holiday, the
tenders shall be received and opened on the next working day without extension of due
date.

The rates should be valid for three (03) months from the date of opening of the tenders.
The tenderers are required to furnish the validity guarantee / agreement on Non-Judicial



10.

11.

12.

13.

14.
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15.1

15.2

stamp paper worth Rs. 100.00. The tender without agreement of validity in Part-I of tender
shall be rejected. (Format for this agreement is being enclosed as Annexure-1).

The tenderers are required to fill up their rates in words as well as in figures. If there is
any difference in quoted rates in words and figures, the rates quoted in words shall
prevail.

Conditional tenders shall not be entertained and will be rejected.

EVALUATION OF BIDS:

a. The Officer Inviting Tender (OIT) /Evaluators shall take up evaluation of bids with
respect to the qualification information and other information furnished subject to
confirmation of the Bid Security, the issuing institutions.

b. The bidder may be asked in writing to clarify on the document provided in the
Technical Bid, if necessary, with respect to any doubts or illegible documents. The
Officer Inviting Tender may ask for any other document of historical nature during
Technical evaluation of the tender. Provided in all such cases, furnishing of any
documents in no way alters the Bidder's price Bid. Non submission of legible
documents may render the bid non responsive.

c. For submission of documents for timely evaluation of tenders, 06 days time will be
provided by UJVN Limited for furnishing of the document by the tenderer.

If the desired documents are not provided by the tenderer within 06 days, additional 03
days time shall be provided. If the desired documents are not provided by the tenderer,
then the offer will be treated as non-responsive and cancelled forthwith. No further
correspondence shall be entertained by UJVN Limited in this regard.

d. Technical evaluation of all bids shall be carried out as per information furnished by
bidders. But evaluation of Bids does not exonerate bidders from checking their original
documents at later date. If the bidder is found to have misled the evaluation through
wrong information, action as per relevant clause of NIT/ITT shall be taken against the
Bidder/Contractor.

e. The OIT/Evaluators will evaluate bids and finalize list of responsive bidders.

Negotiation with bidder after bid opening must be severely discouraged. However, in
exceptional circumstances (as defined), negotiation may be made only with the lowest
evaluated qualified bidder.

Name of Successful bidder and contract amount shall be mentioned in the departmental
notice board / bulletin / website.

The bidder must not be banned/delisted/ blacklisted/debarred from business by any
PSU/Govt. department on the date of submission of bid. Such bidders shall be debarred from
the participation and no correspondence shall be entertained in this regard. The bidder shall
have to submit an affidavit in support of it along with tender document.

All work / supply covered by the specifications shall be carried out in accordance with the
Section -2 General Conditions of Contract. In case any portion of the said contract is not
clear to the contractor, clarifications must be obtained before submission of the tender.

Performance Guarantee

The successful tenderer shall be required to furnish performance guarantee issued by any
Nationalized/ Scheduled Bank (Other than Co-operative and Regional Rural Bank) equal
to 10% of value of contract in the given format at the time of signing of contract.

Bank Guarantee for Performance guarantee shall be valid for two (2) months from the
date of expiry of Defect Liability Period.
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16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

Failure of the successful Bidder to comply with the requirements of Sub-clause 15.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.

Payment shall be made as per the conditions of contract.
Telegraphic offers shall not be entertained.

The undersigned reserve the right to reject any or all the tenders without assigning any
reasons.

The undersigned reserve the right to split the quantity of supply / work in two or more
tenderers.

The tenders should be submitted in Performa prescribed and bids received without
downloading the tender documents shall not be considered. The document downloaded
from website should not be tempered or photocopied from other bidder, and if any such
tempering is detected before or after the opening of bids, the bidder shall be debarred for
a period of one year from patrticipating in the tenders issued by UJVN Limited.

The tender document should be duly signed on each page and in original as downloaded
by the tenderer. Any overwriting / cutting in tender should be duly signed and stamped.

Forfeiture of Earnest Money Deposit (EMD)
The Earnest Money Deposit (EMD) / Bid Security shall be forfeited:

If the Bidder withdraws the Bid or seeks to modify, alter, add or subtract or put any rider on

any ground whatsoever, after last date and time for submission of Bid and during the period

of Bid Validity; or

In the case of a successful Bidder, if the Bidder fails within the specified time limit to:

i) Sign the Agreement; or

i) Furnish the required Performance Security.

iii) Furnish the required Additional Performance Security.

iv) To start the work to the satisfaction of the Engineer after Letter of Acceptance / Award
has been issued.

v) Get registered as A-Class Contractor with Chief Electrical Inspector, Uttarakhand.

If the Bidder indulges in any type of unfair or corrupt practice or submit any false information.

If the Bidder indulges in any type of Bid rigging, Collusive Bidding or any other type of Anti-

Competitive Activity.

Tampers with the downloaded Bid Document and submit the bid without downloading the bid.

All other terms and conditions of this tender specification shall be governed by the
Section-2 General Conditions of Contact.

The successful tenderer will have to enter into agreement within 15 days of issue of
LOl/order and will have to deposit requisite amount of security deposit.

In case the tenderer offers any rebate, the same should be clearly mentioned in the price
schedule of tender.

The undersigned reserve the rights to revise or amend the specification & other condition
prior to the notified date for opening of the tenders. Such revision and amendments, if
any will be communicated to all tenderers.

In case of failure of firm to execute the order within the stipulated delivery period, the
purchaser shall reserve the right to cancel the order and levy any penalty as per Section-
2 General Conditions of Contract.



28.

29.

30.

30.

31.

32.

33.

The tender documents can only be downloaded from the website of UJVN Limited

www.ujvnl.com. However it will be the responsibility of the prospective bidder to ensure
the use of complete tender documents available on website.

If a bidder submits more than one bid, all such bids of that bidder shall be treated as non-
responsive.

The duly filled and signed Application Downloading Form which has been used by vendor
for downloading the tender documents from website should be submitted in original along
with the tender document. This “Application Downloading Form” is an integral part of
tender document. If this application form is not submitted in original with the tender in
Part-1, it will be summarily rejected.

The cost of downloaded tender/ bid documents:
Tender fee of Rs. 1180/- including GST shall be submitted by the bidder together with
Earnest money Rs. 41,000/-, along with the bid. The cost of tender documents shall be
submitted by the bidder in the form of demand draft in favour of Dy. General Manager,
Hydel Generation Circle, Dakpathar (Dehradun) payable at Dakpathar and Earnest
Money in the form of FDR/CDR/BG of any Nationalized/Scheduled Bank duly pledged in
favor of Dy. General Manager, Hydel Generation Circle, Dakpathar (Dehradun) having
validity not less than six months. EMD of unsuccessful bidders shall be returned at the
earliest after expiry of the final bid validity but not later than 30 days after the award of the
contract.
Bank details of OIT are as follows:

Bank Name: Punjab National Bank, Dakpathar

Account No.: 0639002100001246

IFSC Code: PUNB 0063900
The cost of downloaded Tender documents is not refundable under any circumstances
whatsoever.

The bidders should have A-Class license from the Chief Electrical Inspector, Uttarakhand
wherever required for such electrical works. However, the bidders from outside
Uttarakhand registered with Chief Electrical Inspector anywhere in India will have to
register with Chief Electrical Inspector of Uttarakhand after the award letter / LOI and
before signing of the formal written contract.

Corrupt or Fraudulent Practices

The Employer requires the Bidders/contractors under this contract observe the highest
standard of ethics during the procurement and execution of this contract. In pursuance of
this policy, the Employer:

(a) defines, for the purpose of these provisions, the terms set forth below shall mean as
under:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution; and

(i) “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to be detriment of the
Employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels and
to deprive the Employer of the benefits of free and open competition;

(i) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement,
or any other practice coming under the purview of The Competition Act, 2002,
between two or more bidders, with or without the knowledge of the Purchaser, that
may impair the transparency, fairness and the progress of the procurement process or
to establish bid prices at artificial, non-competitive levels;
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34.

35.

36.

37.

(iv) “Coercive practice”. harming or threatening to harm, persons or their property to
influence their participation in the procurement process or affect the execution of a
contract.

(v) “Conflict of interest: participation by a bidding firm or any of its affiliates that are either
involved in the consultancy contract to which this procurement is linked; or if they are
part of more than one bid in the procurement; or if the bidding firm or their personnel
have relationships or financial or business transactions with any official of Purchaser
who are directly or indirectly related to tender or execution process of contract; or
improper use of information obtained by the (prospective) bidder from the Purchaser
with an intent to gain unfair advantage in the procurement process or for personal
gain; and

(vi) “Obstructive practice”: materially impede the Purchaser’s investigation into allegations
of one or more of the above mentioned prohibited practices either by deliberately
destroying, falsifying, altering; or by concealing of evidence material to the
investigation; or by making false statements to investigators and/or by threatening,
harassing or intimidating any party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing the investigation; or by impeding
the Purchaser’s rights of audit or access to information;

(vii) “Collusive practice”: means a scheme or arrangement between two or more
bidders, with or without the knowledge of the Purchaser, designed to establish
bid prices at artificial, noncompetitive levels;

(b) Will reject a proposal for award of work if he determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in
question.

(c) Will declare a Bidder ineligible for at least one year for participation in further tenders of
UJVN Ltd., if he at any time determines that the Bidder has engaged in corrupt or
fraudulent practices in competing for, or in executing, the contract.

(d) Canvassing in any form is strictly prohibited and in case any Bidder is found doing the
same his tender shall be summarily rejected.

Bidder should quote for the complete requirement for goods and / or services specified in
“Schedule of Prices & Quantity” of this bid, failing which such bids will be treated as non-
responsive.

Those prospective bidders who will download the tender documents from website will
intimate the tender issuing office about its downloading so that the tenderers may be
intimated in case of any alteration in tender documents (besides issuing corrigendum
advertisement in News Papers).

In case it is found that the tenderer has submitted false information, fabricated
information or incorrect information related to pre-qualification criteria of the tender then
the tender will be rejected and the tenderer will be black listed for at least one year.

Complete Tender documents can be submitted by the tenderers at any of the following
offices of the Nigam:-
i. General Manager (Yamuna Valley), Vidyut Bhawan, Dakpathar-248125



38.

39.

40.

i. Executive Engineer (Generation), Khodri Power Station, Dakpathar, Dehradun-
248125
iii. Manager (A&S), UJVN Limited, Ujjwal, GMS Road, Maharani Bagh, Dehradun

In case of e-tendering

The bid documents are available online on http://uktenders.gov.in, from Dt. ........... and may
be submitted on “http://uktenders.gov.in”. The bidders are required to register on the web site
“http://uktenders.gov.in”, which is free of cost. For submission of the bids on line, the bidders
are required to have Digital Signature Certificate (DSC) from one of the authorized certifying
authorities.

Digital Signature is mandatory to participate in the e-tendering. Bidders already possessing
the digital signature issued from authorized Certifying Agency can use the same in this
tender.

Exclusive Clauses for e-tendering

(Please refer Annexure -E for Clause 38) Deleted.

The work shall be awarded as per standing instructions / rules of UJVN Limited.

(Avedhesh Kumar Verma)
Executive Engineer(Generation)
Khodri Power Station, UJVNL
Phone:- +91-9456590199

10


http://uktenders.gov.in/
http://uktenders.gov.in/

Annexure-E

38. Exclusive Clauses for e-tendering

38.1.

a.

f.

Guide Lines Regarding Participation in e-tendering:

PORTAL REGISTRATION: The contractor/bidder intending to participate in the bid is
required to register in the portal using his/ her active personal/official email id as his /her
Login id and attach his /her valid digital signature certificate(DSC) to his/her unique Login
id. He/ She will enter relevant information as asked for about the firm/ contractor.

This is a one-time activity for registering in the portal

LOGIN TO THE PORTAL: The contractor/ bidder is required to type his/ her Log-In id and
password. The system will again ask to select DSC and confirm it with the password of
DSC as a second stage authentication. For each Login, a user's DSC will be validated
against its date of validity and also against the Certification Revocation List (CRL) of
respective CA stored in system database. The system checks the unique Login ID,
password & DSC combination and authentication the login process for use of the portal.

DOWNLOADING OF BID: The bidder can download the tender of his choice and save it
in his system to undertake necessary preparatory work off-line and upload the complete
tender at his convenience before the closing date and time of submission.

CLARRIFICATION ON BID: The bidder may ask question on-line in the e-procurement
portal using his/her DSC, provided the questions are raised seven (07) days prior to the
deadline for submission of bid. The Officer inviting the tender will clarify queries related to
the tender.

PREPARATION OF BID:

i) The bids may consist of general arrangements, drawings or typical or any other
drawings to the work for which bid has been invited. Bidder may down load these
drawings and take out the print for detail study and preparation of his bid. Any
other drawings and documents pertaining to the works available with the officer
Inviting tender will be open for inspection by the bidders

ii) The bidder shall go through the bid carefully and list the documents those are
asked for submission. He shall prepare all documents including cost of Tender
document, EMD, Declaration Form, Price Bid etc and store in the system.

PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:

i) The bidder shall furnish, as part of his Bid, a Bid Security (Earnest Money
Deposit) for the amount mentioned under NIT. The bidder shall scan all the
written/ printed pages of the Bid Security (EMD) and upload the same in portable
document format (PDF) to the system in designated place of the technical bid
Furnishing scanned copy of such documents is mandatory otherwise his/ her bid
shall be declared as non responsive and liable to rejection.

i) The validity period of the EMD or Bid Security shall be as mentioned in the bid
document. Any bid not accompanied by due Bid Security and not secured as
indicated in the bid document shall be rejected as non-responsive.

iii) The fixed Deposit /Band Guarantee or any other form as mentioned in detailed
NIT in respect of EMD / Bid Security and the Band Draft in respect of Cost of
Tender are to be scanned and uploaded in PDF format along with the bid.

iv) The bidder shall provide the cost of bid and the Bid security in sealed cover
superscripting the name of the work/Supply for which the instruments are
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intended and the Officer Inviting the Bid. The original FD’s & BD’s towards
EMD & Tender cost respectively shall be physically produced before the
Officer Inviting the Bid or the concerned authorized officer of the department
by Registered Post/ Speed Post or any other delivery system upto last date
and time of submission of bid.

Officer Inviting the Tender or other concerned officer authorized to receive the
original Bid Security/EMD and Bid Cost shall not be responsible for any postal
delay and/or non- receipt of the original copy of the Bid Security on or before
specified date and time. Non submission of Bid Security and Bid Cost within the
designated period will sufficient to declare the bid as non-responsive and liable
to rejection

38.2 SUBMISSION OF BID:

a.

The bidder shall carefully go through the tender condition and prepare the
required documents accordingly.

The Protected Bill of Quantities (BOQ) uploaded by Officer Inviting the Tender is
the authentic BOQ. Any alteration/deletion/manipulation in BOQ shall lead to
cancellation Bid.

The Bidder shall upload the scanned copy/copies of document in support of
eligibility criteria and qualification information in prescribed format in PDF to the
portal in the designated locations of Technical Bid.

The Bidder shall write his name in the space provided in the specified location in
the Protected Bill of Quantities (BOQ) published by the Officer Inviting Tender.
The Bidder shall type rates in figure only in rate column of respective items without
leaving any blank cell in the rate column in case of item rate tender and type
percentage excess or less up to one decimal place only in case of percentage rate
tender.

The Bidder shall log on to the portal with his’/her DSC and move to the desired
tender for uploading the documents in appropriate place one by one
simultaneously checking the documents.

(i) Bids cannot be submitted after due date and time. The Bids once submitted
cannot be viewed, retrieve or corrected. The bidder should ensure the
correctness of the bid prior to uploading and take printout of the system
generated summary of submission to confirm successful uploading of bid. The
bids cannot be opened even by the OIT /Opener before the due date & time of
opening.

(i) Each process in the e-Procurement is time stamped and the system detect the
time of login of each user including the Bidder.

(iii) The bidder should ensure clarity/ legibility of the document updated by him to
the portal.

(iv) The system shall require all the mandatory forms and fields filled up by the
contractor during the process of submission of the bid/tender.

(v) The bidder should check the system generated confirmation statement on the
status of the submission.

(vi) The bidder should upload sufficiently ahead of the bid closure time to avoid
traffic rush and failure in the network.

(vii)The Tender Inviting Officer is not responsible for any failure malfunction, or
breakdown of the electronic system used during the e-procurement process.
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(viii) The bidder is required to upload documents and Bill of Qualities duly filled in. It
is not necessary on the part of the bidder to upload the drawings and other bid
documents (after signing) while uploading his bid. It is assumed that the bidder
has referred all the drawings and documents upload by the Officer Inviting the
Bid.

(ix) Seeking any revision of rates or backing out of the bid claiming for not having
referred to any or all the documents provided in the Bid by the Officer Inviting
the Bid will be constructed as plea to disrupt the bidding process and in such
cases the Bid Security shall be forfeited.

(x) The bidder will not be able to submit his bid after expiry of the date & time of
submission of Bid (server time). The date & time of Bid Submission shall
remain unaltered even if the specified date of submission of bids declared as a
holiday for the Officer Inviting the Bid.

38.3 SECURITY OF BID SUBMISSION:

a.

b.

All bid uploaded by the bidder to the portal will be encrypted.

The encrypted bid can only be decrypted/opened by the authorized openers after
the due date and time.

38.4 RESUBMISSION AND WITHDRAWAL OF BIDS:

a.

Resubmission of bid by the bidders for any number of times before the final date
and time of submission is allowed.

Resubmission of bid shall require uploading of all documents including price bid
afresh.

Bid submitted after the predefined times of receipt will not be considered. This is
inbuilt in the system.

The bidder should avoid submission of bid at the last moment to avoid system
failure or malfunction of internet or traffic or power failure etc.

The bidder can withdraw his bid before the closure date & time of receipt of the bid
by uploading scanned copy of a letter addressing to the Officer Inviting Tender
citing reasons for withdrawal. Bids once submitted not be allowed to withdraw after
the closing date & time.

38.5 OPENING OF THE BID:

a.

e.

Bid opening date & time is specified during tender creation or can be extended
through corrigendum. Bids cannot be opened before the specified date &time.

All bid openers have to log on to the portal to decrypt the bid submitted by the
bidders.

The bidders and guest users can view the summary of opening of bids from any
system. Contractor are not required to be present during the bid opening at the
opening location if they so desire.

In the event of the specified date of bid opening being declared a holiday for the
Officer Inviting the Bid, the bids will be opened at the appointed time on the next
working day.

In case bids are invited for more than one package the order for opening of the
13



“Bid” shall be that in which they appear in the “Invitation for Bid”.

During bid opening the covers containing original financial instruments towards
Cost of Bid Security in the form specified in the NIT/ ITT valid for the period stated
in the bid, received after last date of receipt of bid and before opening of the bids
shall be opened and declared. The OIT/Opener shall continue opening of other
documents if he is satisfied about the appropriateness of the Cost of Bid and Bid
Security.

Combined Bid Security for more than one work is not acceptable.
On transfer of a Bid opening Officer, he may be allowed to open the bid from his

new location. Further action on bid document shall be taken by the new incumbent
of the post.

38.6 EVALUATION OF BIDS:

a.

All the opened bids shall be downloaded and printed for taking up evaluation. The
OIT/Openers shall sign on each page of the documents downloaded and furnish a
certificate that the documents as available in the portal for the tender have been
downloaded.

The OIT/Evaluators shall take up evaluation of bids with respect to the
qualification information and other information furnished subject to confirmation of
the Bid Security, the issuing institutions.

After receipt of confirmation of the Bid Security, the bidder may be asked in writing
to clarify on the document provided in the Technical Bid, if necessary, with respect
to any doubts or illegible documents. The Officer Inviting Tender may ask for any
other document of historical nature during Technical evaluation of the tender.
Provided in all such cases, furnishing of any documents in no way alters the
Bidder’s price Bid. Non submission of legible documents may render the bid non
responsive.

The bidders will respond in not more than seven days of issue of the clarification
letter, failing which the bid of the bidder will be evaluated on its own merit.

Technical evaluation of all bids shall be carried out as per information furnished by
bidders. But evaluation of Bids does not exonerate bidders from checking their
original documents at later date. If the bidder ifs found to have misled the
evaluation through wrong information, action as per relevant clause of NIT/ITT
shall be taken against the Bidder/Contractor.

The OIT/Evaluators will evaluate bids and finalize list of responsive bidders.

The Financial bids of the technically qualified bidders shall be opened on the due
date of opening. The OIT/Openers shall log on to the system in sequence and
open the financial bids

i) The Financial Bid will be opened on the notified date & time in the presence of
bidders or their authorized representative who wish to be present.

ii) At the time of opening of “Financial Bid”, bidders whose technical bids were
found responsive will be opened.

iii) The qualified bidder's name, bid prices, item wise rates, total amount of each

item in case of item rate and percentage above or less in case of percentage
rate tenders will be announced.
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iv) Procurement Officer-Openers shall sign on each page of the downloaded
BOQ and the Comparative Statement and furnish a certificate to that respect.

v) Bidder can witness principal activities and view the documents/summary

reports for that particular work by logging on to the portal with the DSC from
anywhere.
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SECTION-2: GENERAL CONDITIONS OF CONTRACT (GCC)

General Conditions of Contract

for

Supply of Plant & the Execution of Work

in the office of ....

UJVN Limited

General Conditions of Contract (GCC) for the Supply of Plant & the Execution of
Works in the UJVN Limited
1. Definition of Terms

In construing these General Conditions and annexed Specification, the following words shall
have the meaning herein assigned to them unless there is anything in the subject or context

inconsistent with such construction.

The “Purchaser” shall mean the UJVN Limited and shall include its successors and assigns.
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The “Contractor” shall mean the Tenderer/Bidder whose tender shall be accepted by the
Purchaser and shall include such Tenderer's heirs, legal representatives, successors and
assigns.

The “Sub-Contractor” shall mean the person named in the contract for any part of the work for
any person to whom any part of the Contract has been sublet with the consent in writing of the
Engineer and the heirs, legal representatives, successors and assigns of such person.

The “Engineer” shall mean the officer placing the order for the work with the Contractor and such
other officer as may be duly authorized and appointed in writing by the Purchaser to act as
Engineer for the purposes of the contract and in case where no such officer has been so
appointed the Purchaser or his duly authorized representative.

“Plant”, “Equipment”, “Material’, “Work”, or “Works” shall mean respectively the plant and
materials to be provided and work or works to be done by the Contractor under the contract.

The definition of person shall include: (i) an individual, (i) a Hindu undivided family,(iii) a
company, (iv) a firm, (v) an association of person or a body of individuals, whether incorporated
or not,(vi) a local authority, and (vii) every artificial juridical person, not falling within any of the
preceding sub-clauses.

The “Contract” shall mean and include the General Conditions, Specifications, Schedules,
Drawings, Form of Tender, Covering letter, Schedule of Prices or the final General Conditions,
Specification and Drawings and the Agreement to be entered into under clause 3 of these
General Conditions.

The “Specification” shall mean the Specification annexed to these General Conditions and the
Schedules thereto (if any).

The “Site” shall mean the site of the proposed work as detailed in the Specification or any other
place where work is to be executed under the Contract.

“Tests on Completion” shall mean such tests as are prescribed by the specification to be made
by the Contractor before the plant is taken over by the purchaser.

The exceptional circumstances shall mean “when there is an urgent need of work to avoid
generation loss”.

“Commercial Use” shall mean that use of the work which the contract contemplates or of which it
is commercially capable.

“Month” shall mean calendar month in general. However, it means 30/31 days.

“Writing” shall include any manuscript, typewritten or printed statement, under or over signature
or seal, as the case may be.

“Defect Liability Period” shall mean the fixed period of time, starting from the date of handed over
the site/equipment to purchaser after practical completion of the work/supply, during which the

contractor has an express contractual right to return to the site to rectify defects.

“Defects Notification Period” means the period for notifying defects in the Works or a Section of
work.

Words importing persons shall include Firms, Companies, Corporations, and other bodies
whether incorporated or not.

Words importing the singular only shall also include the plural and vice versa where the context
requires.

2. Contractor to inform himself fully
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The Contractor shall be deemed to have carefully examined the General Conditions,
specifications, Schedules and Drawings. If he shall have any doubt as to the meaning of any
portion of these General Conditions, or of the Specification he shall, before signing the Contract,
set forth the particulars thereof and submit them to the Engineer in writing, in order that such
doubt may be removed.

3. Contract

A formal agreement shall, if required by the Purchaser, be entered into between the Purchaser
and the Contractor for the proper fulfilment of the Contract. Further, if required by the
Purchaser, the Contractor shall deposit with the purchaser as security for the due and faithful
performance of the Contract such sum not being less than Ten(10) per cent of the total value of
the Contract as may be fixed by the Purchaser either in cash or any other form approved by the
Purchaser.

The charges in respect of vetting and execution of the contract document shall be borne
by the contractor. The contractor shall be furnished with an executed stamped counterpart of the
agreement. The import license fee will, in each case, have to be paid by the contractor. Import
license may have to be taken in the purchaser’s name.

After the tender has been accepted by the Purchaser all order or instructions to the
contractor shall, except as herein otherwise provided, be given by the Engineer on behalf of
Purchaser.

4. Contract Drawing

The contractor shall submit in duplicate, to the Engineer for his approval, drawings of the
General Arrangement of the works to be carried out and of such detailed drawings, other than
shop drawings, as may be reasonably necessary.

Within fourteen days of the receipt of such drawings the Engineer shall signify his approval or
otherwise of the same, and in the event of disapproving the drawings, the Contractor shall submit
further drawings for approval.

Within a reasonable period of the notification by the Engineer to the Contractor of his
approval of such drawings, three sets, in ink or tracing cloth or ferrogallic prints mounted on cloth,
of the drawings as approved shall be supplied to him by the Contractor and be signed by him and
the Contractor respectively and be thereafter deemed to be the “Contract drawings”.

These drawings when so signed shall become the property of the Purchaser and be
deposited with the Engineer, and shall not be departed from in any way whatsoever except by
the written permission of the Engineer, as hereinafter provided. During the execution of the
works , one of the sets of drawings shall be available for reference on the site.

In the event of the Contractor desiring to possess a signed set of drawings, he shall
supply four sets instead of three sets and in this case the Engineer shall sign the fourth set and
return the same to the Contractor.

The contractor, if required by the Engineer, shall supply in addition copies of any
drawing other than shop drawings which may reasonably be required for the purpose of the
Contract and may make a reasonable charge for such copies.

The Engineer or his duly authorized representatives, whose name shall have
previously been communicated in writing to the Contractor, shall have the right at all reasonable
times to inspect, at the factory of the Contractor, drawings of any portion of the work.

5. Mistakes in Drawings

The contractor shall be responsible for and shall pay for any alterations of the work due to
any discrepancies, errors or omissions in the drawings and other particulars supplied by him,
whether such drawings or particulars have been approved by the Engineer or not, provided that if
such discrepancies, errors or omissions are due to inaccurate information or particulars furnished
to the Contractor by the Engineer any alterations in the work necessitated by reasons of such
inaccurate information of particulars shall be paid for by the Purchaser.

If any dimensions figured upon a drawing or a plan differ from those obtained by scaling the
drawing or plan the dimensions as figured upon the drawing or plan shall be taken as correct.
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6. Subletting of Contract

The Contractor shall not, without consent in writing of the Engineer or Purchaser, which shall not
be unreasonably withheld, assign or sublet his Contract, or any substantial part thereof other
than for raw materials, for minor details, or for any part of the work of which the makers are
named in the Contract provided that any such consent shall not relieve the Contractor from any
obligation, duty or responsibility under the Contract.

7. Patent Rights

In the event of any claim or demand being made or action being brought against the
Purchaser for infringement or alleged infringement of patent, in respect of any machine, plant,
work or thing used or supplied by the contractor under this Contract or in respect of any method
of using or working by the Purchaser of such machine, plant, work or thing, the Contractor will
indemnify the Purchaser against such claim or demand and all costs and expenses arising from
or incurred by reasons of such claim of demand PROVIDED THAT the purchaser shall notify the
Contractor immediately any claim is made and that the Contractor shall be at liberty, if he so
desires, with the assistance of the Purchaser, if required but at the Contractor’s own expense, to
conduct all negotiations for the settlement of the same or any litigation that may arise there from
and PROVIDED THAT no such machine, plant ,work or thing shall be used by the Purchaser for
any purpose or in any manner other than that for which they have been supplied by the
Contractor and specified under this Contract.

8. Quality of materials

The plant shall be manufactured and constructed in the best and most substantial and most
workmanlike manner and with materials of the best or of approved qualities for their respective
uses.

9. Packing

The contractor shall be responsible for securely, protecting and packing the plant so as to avoid
damage under normal Conditions of transport.
10. Delivery

The cost of delivering the whole of the material F.O.R at the railway stations specified or on the
site as the specification may define and the cost of packing and , unless otherwise agreed, import
duties and customs shall be borne by the Contractor.

11. Fencing and lighting for works other than transmission lines

Except as hereinafter provided the purchaser shall ,unless otherwise specified, be
responsible for the proper fencing , guarding , lighting and watching of all works other than
transmission lines comprised in the Contract and for as the proper provision of temporary
roadways ,footways, guards and fences as far as the same may be rendered necessary by
reason of the work for the accommodation and protection of foot passengers or other traffic and
of the owners and occupiers of adjacent property of the public.

For transmission lines

The Contractor shall at all times provide sufficient fencing, notice boards, lights and
watchmen to protect and warn the public and guard the work of transmission lines and in case
the Contractor fails to make such provision or the provision made by him is considered by the
Purchaser to be inadequate , the Purchaser may make such provisions or further provisions as
he may consider necessary and charge the cost thereof to the Contractor.

For all works

If during the period of erection of a plant the Contractor or his workmen or servants shall
injure or destroy any part of a building or other structure continuous to the work in progress or if
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any damage shall be caused from any cause whatsoever to other works whether in progress or
completed forming part of the works for which the plant is being installed or if any imperfections
become apparent in these works the causes of which imperfections are attributable to the
Contractor or his workmen or servants, Contractor shall make good such damages and
imperfections and if he fails to do so within a reasonable time , the purchaser may cause the
same to be made good and may deduct the cost thereof from any sum that may then or at any
time thereafter become due to the Contractor or from his security deposit or the proceeds of sale
thereof or of a sufficient portion thereof or may recover it otherwise.

12. Power to vary or omit work

No alterations, amendments, omissions, additions, suspensions or variations of the work
(hereinafter referred to as “Variations”) under the Contract as shown by the contract drawings or
the Specifications shall be made by the Contractor except as directed in writing by the Engineer,
but the Engineer shall have full power, subject to the provision hereinafter contained, from time to
time during the execution of the Contract by notice in writing to instruct the Contractor to make
such variations without prejudice to the Contract, and the Contractor shall carry out such
instructions , and be bound by the same conditions, as far as applicable, as though the said
variations occurred in the specification. If any suggested variations would, in the opinion of the
Contractor, if carried out, prevent him from fulfilling any of the obligations or guarantees under
the Contract, he shall notify the Engineer thereof in writing, and the Engineer shall decide
forthwith whether or not the same shall be carried out, and if the Engineer confirms his
instructions, the Contractor’s obligations and guarantees shall be modified to such an extent as
may be justified. The difference of cost if any, occasioned by any such variations, shall be added
to, or deducted from, the contract price as the case may require. The amount of such difference,
if any, shall be ascertained and determined in accordance with the rates specified in the
Schedule of Prices, so far as the same may be applicable and where the rates are not contained
in the said Schedules, or are not applicable , they shall be settled by the Engineer and Contractor
jointly, as far as possible, before such variations are carried out: Provided that the Purchaser
shall not become liable for the payment of any charge in respect of any such variations, unless
the instruction for the performance of the same shall have been given in writing by the Engineer.

In the event of the Engineer requiring any variations, such reasonable and proper notice
shall be given to the Contractor as will enable him to make his arrangements accordingly, and in
case where goods or materials have already been prepared or any designs, drawings, or
patterns have been made or work done that require to be altered, the Engineer shall allow such
Compensation in respect thereof as he shall consider reasonable.

Provided that no such variations shall, except with the consent in writing of the
Contractor, be such as will involve an increase or decrease of the total price payable under the
contract by more than 10% thereof.

In every case in which the Contractor shall receive instructions form the Engineer for carrying
out any work which either then or later will, in the opinion of the Contractor, involve a claim for
additional payment, the Contractor shall as soon as reasonably possible after the receipt of such
instructions, inform the Engineer of such claim for additional payment.

13. Negligence

If the Contractor shall neglect to execute the work with due diligence and expedition , or shall
refuse or neglect to comply with any reasonable orders given to him in writing by the Engineer in
connection with the work , or shall contravene any provision of the Contract, the Purchaser may
give seven day’s notice in writing to the Contractor, to make good the failure, neglect, or
contravention complained of, and if the Contractor shall fail to comply with the notice within a
reasonable time from the date of service thereof , in the case of a failure, neglect, or
contravention capable of being made good within that time, then in such case the Purchaser
shall be at liberty to employ other workmen , and forthwith perform such work as the Contractor
may have neglected to do , or if the Purchaser shall think fit , it shall be lawful for him to take the
work wholly , or in part, out of Contractor’'s hands and give it to another person on contract at a
reasonable price or provide any other materials , tools , tackle or labour for the purpose of
completing the work , or any part thereof , and in that event the Purchaser shall without being
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responsible to the Contractor for fair wear and tear of the same , have the free use of all the
materials, tools, tackle or other things which may be on the site , for use at any time in
connection with the work to the exclusion of any right of the Contractor over the same , and the
Purchaser shall be entitled to retain and apply any balance which may be otherwise due on the
Contract by him to the Contractor or such part thereof as may be necessary to the payment of
the cost of executing such work as aforesaid.

If the cost of executing the work as aforesaid shall exceed the balance due to the Contractor ,
and Contractor fails to make good the deficiency, the Purchaser may recover it from the
Contractor in any lawful manner or the Purchaser may sell the said materials , tools ,tackle or
other things belonging to the Contractor , and the proceeds such sale shall be applied towards
the payment of such deficiency and the cost of and incidental to such sale and any balance
remaining after crediting the same shall be paid to the Contractor on the certificate of the
Engineer , provided that when all expenses , costs and charges incurred in the completion of the
work are paid by the Contractor , all such materials , tools , tackle or other things remaining
unsold shall be removed by the Contractor.

14. Deaths Bankruptcy etc.

If the Contractor shall die or commit any act of Bankruptcy, or being a corporation commence to
be wound up except for reconstruction purposes or carry on its business under a Receiver, the
executors, successors, or other representative in law of the estate of the Contractor or any such
Receiver, liquidator, or any person in whom the contract may become vested , shall forthwith
give notice thereof in writing to the Purchaser and shall for one month, during which he shall take
all reasonable steps to prevent a stoppage of the works, have the option of carrying out the
contract , subject to his or their providing such guarantee as may be required by the Purchaser,
but not exceeding the value of the work , for the time being remaining unexecuted. In the event of
stoppage of the works, period of the option under this clause shall be fourteen days only,
provided that, should the above option not be exercised, the contract may be determined by the
purchaser by notice in writing to the contractor, and the purchaser may exercise the same power
which he could exercise and will have the same rights which he would have under the last
preceding clause if the work had been taken out of the contractor’s hands under that clause.

15. Inspection and testing

The Engineer, and his duly authorized representatives, shall have at all reasonable times
access to the Contractor's premises, and shall have , the powers at all reasonable times, to
inspect and examine the materials and workmanship of the plant during its manufacture there,
and if part of the plant is being manufactured on other premises, the Contractor shall obtain for
the Engineer and for his duly authorized representative permission to inspect it as if the plant was
manufactured on the Contractor’'s own premises.

The Engineer shall, on giving seven day’s notices in writing to the Contractor setting out any
ground of objections which he may have in respect of the work, be at liberty to reject all or any
plant or workmanship connected with such work, which , in his opinion, are not in accordance
with the Contract, or are, in his opinion, defective for any reason whatsoever : Provided that, if
such notice be not sent to the Contractor within reasonable time after the grounds upon which
such notice is based have come to the knowledge of the Engineer, he shall not be entitled to
reject the said plant or workmanship on such grounds. Unless specifically provided otherwise all
tests shall be made at Contractor’s works before shipment.

The Contractor shall, if required, give the Engineer notice of any material being ready for
testing, and the Engineer, or his said representative, if so desired, shall, on giving twenty four
hours previous notice in writing to the Contractor, attend at the Contractor's premises within
seven days of the date on which the material is notified as being ready; failing which visit the
contractor may proceed with the tests , which shall be deemed to have been made in the
Engineer’s presence, and he shall forthwith forward to the Engineer duly certified copies of the
tests in duplicate.

Test at Contractor’s premises

In all cases where the Contract provides for tests, whether at the premises of the Contractor

or of any sub-contractor, the Contractor, except where otherwise specified, shall provide, free of
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charge such labour, materials, electricity, fuel, water , stores, apparatus and instruments as
may reasonably be demanded to carry out efficiently such tests of the plant in accordance with
the Contract and shall give facilities to the Engineer or to his authorized representative to
accomplish such testing.

If special tests, other than those specified in the Contract are required they shall be paid for
by the Purchaser as “Variation” under clause 12.

When the tests have been satisfactorily completed at the Contractor's works the Engineer
shall issue a certificate to that effect.

Test on site

In all cases where the Contract provides for tests on the site, the Purchaser, except otherwise
specified, shall provide, free of charge, such labour, materials, electricity, fuel, water, stores,
apparatus and instruments as may be required from time to time and as may reasonably be
demanded, efficiently to carry out such tests of the plant or workmanship in accordance with the
Contract. In the case of contractor requiring electricity for tests on site such electricity shall be
supplied to the Contractor in the most convenient from available.

Third Party Inspection may be carried out by the purchaser.

16. Delivery of Plant

The plant or material shall not be forwarded until shipping /despatch instruction shall have been
given to the Contractor. Notification of delivery or despatch in regard to each and every
consignment shall be made to the Purchaser immediately after despatch or delivery. The supplier
shall further supply to the Consignee a priced invoice and packing account of all stores delivered
or despatched by him. All packages, containers, bundles and loose materials forming part of
each and every consignment shall be described in full in the packing account and full details of
the contents of packages and quantity of materials shall be given to enable the Consignee to
check the stores on arrival at destination.

17. Access to site and work on site

Suitable access to, and possession of the site shall be afforded to the Contractor by the
Purchaser in reasonable time, and the Purchaser shall have any foundations to be provided by
him ready when required by the Contractor. Where a crane is available, its safe lifting capacity
shall be stated in the Specification, and it shall be available for free use of the Contractor until
plant is taken over.

Only applicable to complete erection Contracts

The work, so far as it is carried out on the Purchaser’s premises, shall be carried out at such time
as the Purchaser may approve, and so as not to interfere unnecessarily with the conduct of the
purchaser’s business, but the Purchaser shall give the Contractor all reasonable facilities for
carrying out the work. No person other than the Contractor, subcontractors and workmen and the
Contractor’s duly authorized agents shall, except with the special permission in writing, of the
Engineer or his representative, be allowed to do any work on the site in connection with the
erection of the work, but access to the works shall at all times be accorded to the Engineer and
his representatives and other authorized officials of the Purchaser.

The Contractor shall permit the execution of work by other contractors or tradesmen
whose names shall have been previously communicated in writing to the Contractor by the
Engineer, and afford them every facility for the execution of their several works simultaneously
with his own.

The Purchaser shall provide all the unskilled labour and facilities necessary for the
execution of work included in the Contract unless otherwise specified.

18. Engineer’s Supervision
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All the works shall be carried out under the direction and to the reasonable satisfaction of the
Engineer .If supervision of erection or complete erection is included in the contract, the
Contractor shall be responsible for the correctness of the positions, levels and dimensions of the
works according to the drawings notwithstanding that he may have been assisted by the
Engineer in setting out the same.

19. Engineer’s decision

In respect of all matters, which are left to the decision of the Engineer, including the granting or
withholding of certificates, the Engineer shall, if required so to do by the Contractor, give in
writing a decision thereon, and his reasons for such decision. If the decision is not accepted by
the Contractor, the matter shall at the request of the Contractor, be referred to arbitration under
the provision for arbitration hereinafter contained but subject to this right of reference to
arbitration such decision shall be final and binding on the Contractor.

20. Contractor’s representative and workmen

If the supervision of erection or complete erection is also included in the Contract, the Contractor
shall employ at least one competent representative, whose name or names shall have previously
been communicated in writing to the Engineer by the Contractor to superintend the erection of
the plant and the carrying out of the works. The said representative, or if more than one shall be
employed, then one of such representatives shall be present on the site during working hours,
and any written orders or instructions which the Engineer or his duly authorized representative
whose name shall have been previously communicated in writing to the Contractor may give to
the said representative of the Contractor shall be deemed to have been given to the Contractor.
The Engineer shall be at liberty to object to any representative or person employed by the
Contractor in the execution of or otherwise about the works who shall in his opinion misconduct
himself or be incompetent or negligent, and the Contractor shall remove the person so objected
to upon receipt from the Engineer of notice in writing requiring him so to do, and shall provide in
his place a competent representative at the Contractor’s expense.

The purchaser shall provide suitable living accommodation on the site for the use of the
Contractor’s representative unless the Contractor exempts him from his liability.

21. Liability for accidents and damage

The Contractor shall be responsible for the loss, damage or depreciation of the plant until the
same is taken over under clause 35 or is deemed under that clause to have been taken over,
provided ALWAYS that the Contractor shall not be responsible for any such loss, damage and
depreciation occurring during such period that plant is operated by the Purchaser’s staff prior to
being taken over in accordance with clause 35.

Until the plant is taken over or is deemed to have been taken over as aforesaid , the Contractor
shall also be liable for and shall indemnify the Purchaser in respect of all injury to person or
damage to property resulting from the negligence of the Contractor or his workmen or sub-
contractors or from defective design or work , but not from any other cause : Provided that the
Contractor shall not be liable for any loss of profit or loss of Contract or any other claim made
against the Purchaser not already provided for in the Contract , nor for any injury or damage
caused by or arising from the acts of the Purchaser or of any other person, or due to
circumstances over which the Contractor has no control , nor shall his total liability for loss |,
damage or injury under this clause exceed the total value of the Contract.

Only applicable to complete erection contract

The Contractor will indemnify and save harmless the Purchaser against all actions , suits , claims
costs , or expenses arising in connection with injuries other than such as may be attributable to
the Purchaser or his employees suffered prior to the date when the plant shall have been taken
over under clause 35 hereof , by persons employed by the Contractor or his sub-Contractor on
the works , whether at Common Law or under the Workmen’s Compensation Act 1923 , or any
other Statue in force at the date of Contract relating to the question of the liability of employees
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for injuries suffered by employees , and will , if called up to do so , take out the necessary policy
or policies of insurance to cover such indemnity.

In the event of any claim being made, or action brought against the Purchaser involving the
Contractor and arising out of the matters referred to and in respect of which the Contractor is
liable under this clause, the Contractor shall be immediately notified thereof and he shall, with the
assistance, if he so require, of the Purchaser, but at the sole expense of the Contractor, conduct
all negotiations for the settlement of the same or any litigation that may arise therefrom. In such
case, the Purchaser shall, at the request and expense of the Contractor, afford all reasonable
and available assistance for any such purpose.

22. Insurance

The Contractor shall insure the plant and shall keep it insured against loss by theft, destruction or
damage by fire, flood, undue exposure to the weather, or through riot , civil commotion, war or
rebellion, for the full value of the plant from the time of delivery F.O.R. works until the plant is
taken over under clause 35. This insurance shall cover loss by theft on site in the case of
Contracts where the Contractor is responsible for complete erection, but not in other cases.

23. Replacement of defective plant or materials

If during the progress of the work the Engineer shall decide and notify in writing to the Contractor
that the Contractor has executed any unsound or imperfect work or has supplied any plant
inferior in quality to that specified, the contractor, on receiving details of such defects or
deficiency shall, at his own expense, within such time as may be reasonably necessary for
making it good , proceed to alter, reconstruct or remove such work , or supply fresh materials up
to the standard of the specification, and in case the Contractor shall fail so to do, the purchaser
may, on giving the Contractor seven day’s notice in writing of his intention so to do, proceed to
remove the work complained of , and at the cost of the Contractor , perform all such works or
supply all such materials , provided that nothing in this clause shall be deemed to deprive the
purchaser of or affect any rights under the Contract which he may otherwise have in respect of
such defects or deficiencies.

24. Deduction from contract price
All costs, damages or expenses which the purchaser may have paid, for which under the
Contract the Contractor is liable, may be deducted by the Purchaser from any money due or
which may become due by him to the Contractor under this contract, or may be recovered by suit
or otherwise from the contractor.
Any some of money due and payable to the Contractor (including security deposit returnable to
him under this contract) may be appropriated by the Purchaser and set off against any claim of
the Purchaser for the payment of a sum of money arising out of or under any other contract made
by the contractor with the Purchaser.

25. Terms of payment

(i) Subject to any deduction which the Purchaser may be authorized to make under the
contract, or subject to any additions or deductions provided for under clause 12, the
contractor shall, be entitled to payments as follows:

Supply of Plant / Equipment / Material:

[Where tender / contract is only for supply of Plant / Equipment / Material and supply part can

be ascertained]

(a) Eighty Percent (80%) of measured value of the ‘Plant / Equipment / Material Supply
Contract’ upon receipt and checking of Plant / Equipment / Material by Engineer at
site and after receipt of invoice along with dispatch documents.
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(b) Ten Percent (10%) of the ‘Plant / Equipment / Material Supply Contract’ Value upon
satisfactory installation, satisfactory quality test results and final acceptance of the
entire plant / equipment / material by the Engineer.

(c) Ten Percent (10%) of the ‘Plant / Equipment / Material Supply Contract’ Value at the
end of twelve (12) months from the date of final acceptance of the entire Plant /
Equipment / material by the Engineer or completion of Defect Liability Period,
whichever is earlier.

Installation Work (Services):

[Where tender / contract is only for Installation Work (Services) and where Work (Services)

part can be ascertained]

(a) Eighty Percent (80%) of the measured value of the ‘Work Contract’ performed by the
contractor during the preceding month on receipt of invoice along with the certificate
of the Engineer.

(b) Ten Percent (10%) of the ‘Work Contract’ Value upon satisfactory installation,
satisfactory quality test results and final acceptance of the entire Work (Services) by
the Engineer.

(c) Ten Percent (10%) of the ‘Work Contract’ Value at the end of twelve (12) months from
the date of final acceptance of the entire Work (Services) by the Engineer or
completion of Defect Liability Period, whichever is earlier.

Supply and Installation Work (Services):

[Where there is one combined tender / contract for Supply and Installation (Services) and it is
impossible to separate or ascertain both portions.]

(a) Eighty Percent (80%) of the measured value of the ‘Supply and Installation Work
(Services) Contract’ performed by the contractor during the preceding month on
receipt of invoice along with the certificate of the Engineer.

(b) Ten Percent (10%) of the ‘Supply and Installation Work (Services) Contract’ Value
upon satisfactory installation, satisfactory quality test results and final acceptance of
the entire Supply and Installation Work (Services) by the Engineer.

(c) Ten Percent (10%) of the ‘Supply and Installation Work (Services) Contract’ Value at
the end of twelve (12) months from the date of final acceptance of the entire Work
(Services) by the Engineer or completion of Defect Liability Period, whichever is
earlier.

(ii) If at the time at which either of the installments due under Sub-clause (a) (b) and (c) of
clause (i) hereof becomes payable there are minor defects in the plant which are not of such
importance as to effect the full commercial use of the plant, then the purchaser shall be
entitled to retain such part of the installments then due as represents the cost of making
good such minor defects, and any sum so retained shall, subject to the provisions of clause
36, become due upon such minor defects being made good. In case the defects identified by
the Engineer still persist at the end of defect liability period, the amount so retained will be
forfeited.

(iii) All interim / progress payments before final payment shall be regarded as provisional
payments only and not as payment for work actually completed and shall not preclude
defective / imperfect / incomplete work to be removed. Any interim / progress payment will not
be considered as an admission by the Employer of the due performance of the Contract or
any part thereof by the Contractor nor shall it preclude, determine or affect in any way the
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powers of the Purchaser / Employer under these conditions or in any other way vary or
affect the Contract.

(iv)  All payments to contractor will be made only through RTGS / NEFT.

(v) If the Purchaser desires that the plant or any portion should not be despatched by the
contractor when it is due for despatch, the Contractor shall store such plant or portion at his
works and be responsible for all risks. For such storage the Purchaser shall pay to the
contractor at a rate to be mutually agreed upon between the parties but not exceeding Rs.15
(fifteen rupees) per tonne per week payable quarterly plus interest @ 1 percent per annum
above the current rate of the State Bank of India, on 80 per cent of the contract value of the
plant or portion thereof so stored, for the period from the date on which the said plant or
portion becomes due and is ready for shipment up to the date on which it is actually shipped

26. No interest on any dues

No interest shall be payable by the UJVN Limited on amounts, due to contractors pending
final settlement of claim. Further, no interest shall be payable by UJVN Limited on any
delayed amount / payment. No interest shall be payable on Earnest Money Deposit,
Performance Security, Security Deposit or any other withheld / retained amount.

27. No Claim Certificate:

28.

29.

30.

The Contractor will submit a “No Claim Certificate” to Engineer / UJVN Limited before
Release of Performance Security.
[Format of “No Claim Certificate” is enclosed]

Provisional sums

In any case where the contract price includes a provisional sum to be provided by the
contractor for meeting the expenses of extra work or for work to be done or materials to be
supplied by a sub-contractor, such sum shall be expended or used, either wholly or in part, or
be not used at the discretion of the Engineer and entirely as he may decide and direct. If no
part or only a part thereof be used, then the whole or the part not used, as the case may be,
shall be deducted from the contract price. If the sum used is more than such provisional sum
the contractor shall pay the excess. In the case of material, supplied or work done by a sub-
Contractor, the total of the net sum paid to the sub-contractor on account of such material or
works and a sum equal to 10 percent of net sum allowed as contractor’s profit shall be
deemed to be the sum used. None of the work or articles to which such sum of money refers
shall be done or purchased without the written order of the Engineer. The Contractor shall
allow the sub-contractor every facility for the supply of materials or execution of their several
works simultaneously with his own, and shall, within fourteen days after the engineer has
requested him in writing so to do, pay the dues of such Sub-Contractors on account of such
materials or works : PROVIDED ALWAYS that the contractor shall have no responsibility
with regard to such works or articles unless he shall have previously approved the sub-
contractor and/or the material or plant to be supplied.

Certificates of Engineer

Every application to the Engineer for a certificate must be accompanied by a detailed invoice
(in duplicate) setting forth in the order of the Schedule of prices, particulars of the plant
supplied and the certificates as to such plant as is in the reasonable opinion of the Engineer,
in accordance with the Contract shall be issued within fourteen days of the application for the
same as is reasonably necessary on communication with the site.

The Engineer may, by any certificate, make any correction or modification in any previous
certificate which shall have been issued by him and payments shall be regulated and
adjusted accordingly.

Certified not to effect rights of the Purchaser or contractor
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31.

No certificate of the Engineer on account, nor any sum paid on account by the Purchaser,
nor any extension of time granted under clause 31 shall affect or prejudice the rights of the
Purchaser against the Contractor, either under this Agreement or under the law, or relieve the
Contractor of his obligations for the due performance of the contract, or be interpreted as
approval of the work or of the material supplied. No certificate of the Engineer shall create
liability on the purchaser to pay for any alternation, amendments, variations or additions not
ordered in writing by the Engineer, or absolve the Contractor of his liability for the payment of
damages whether due, ascertained, or certified or not or of any sum against the payment of
which he is bound to indemnify the Purchaser nor shall any such certificate nor the
acceptance by him of any sum paid on account or otherwise affect or prejudice the rights of
the Contractor against the Purchaser, under this agreement or under the law.

Suspension of works

The purchaser shall pay to the Contractor all reasonable expenses, incurred by the contractor
by reason of suspension of the work or delay in shipment by order in writing of the Purchaser
or the Engineer unless such suspension or delay shall be due to some default on the part of
the Contractor or Sub-Contractor.

32. Extension of time for completion

The time given to the Contractor for dispatch, delivery, erection or completion, as the case
may be, shall be reckoned from the date of receipt by the Contractor of the order, together
with all necessary information and drawings, to enable the work to be put in hand. In all cases
in which progress shall be delayed by strikes, lockouts, fire accidents, defective materials,
delays in approval of drawings or any cause whatsoever beyond the reasonable control of the
Contractor, and whether such delays or impediment shall occur before or after the time or
extended time, for despatch, erection or completion, a reasonable extension of time shall be
granted.

33. Force Majeure

34.

35.

Neither party shall be considered to be in default or in breach of his obligations under the
Contract to the extent that performance of such obligations is prevented by any
circumstances of Force Majeure which arise after the date of the Letter of Acceptance or the
date when the Contract becomes effective, whichever is the earlier.

For purposes of this Clause, “Force Majeure” means an event or situation beyond the control
of the Supplier that is unforeseeable, or unavoidable, and its origin is not due to negligence or
lack of care on the part of the Supplier. Such events may include, but not be limited to, acts of
the Purchaser in its sovereign capacity, wars or revolutions, fires, floods,
epidemics/pandemics, quarantine restrictions, and freight embargoes.

If a Force Majeure situation arises, the Supplier shall promptly notify the Purchaser in writing
of such condition and the cause thereof. Unless otherwise directed by the Purchaser in
writing, the Supplier shall continue to perform its obligations under the Contract as far as is
reasonably practical, and shall seek all reasonable alternative means for performance not
prevented by the Force Majeure event.

Price reduction clause

If the Contractor shall fail in the due performance of his Contract within the time fixed by the
Contract or any extension thereof, the Contractor agrees to accept a reduction of the Contract
price by half percent per week reckoned on the contract value of such portion only of the
plant as cannot, in consequence of the delay, be used commercially and efficiently during
each week between the appointed or extended time, as the case may be, and the actual time
of acceptance under clause 35, and such reduction shall be in full satisfaction of the
Contractor’s liability for delay but shall not in any case exceed 10 per cent of the contract
value of such portion of the plant.

Test on completion
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Whenever possible all tests shall be carried out before shipment. Should , however , it be
necessary for the final test as to performance and guarantees to be held over until plant is
erected at site , they shall be carried out in the presence of the Contractor’s representative
within one month of completion of erection. If the result of these tests shall not come within
the margin specified, the tests shall, if required, be repeated within one month from the date
the plant is ready for re-test, and the Contractor shall re-pay to the Purchaser all reasonable
expenses to which he may be put by such tests.

36. Rejection of defective plant

If the completed plant, or any portion thereof, before it is taken over under clause 35 be found
to be defective, or fails to fulfil the requirements of the Contract, the Engineer shall give the
Contractor notice setting forth particulars of such defects of failure, and the Contractor shall
forthwith make the defective plant good, or alter the same to make it comply with the
requirements of contract. If the Contractor fails to do so within a reasonable time the
Purchaser may reject and replace, at the cost of the contractor, the whole or any portion of
the plant, as the case may be, which is defective, or fails to fulfil the requirements of the
Contract. Such replacement shall be carried out by the purchaser within a reasonable time
and a reasonable price, and where reasonably possible to the same specification and under
competitive conditions. In case of such replacement by the Purchaser the Contractor shall be
liable to pay to the Purchaser the extra cost, if any, of such replacement delivered and /or
erected as provided for in the original Contract, such extra cost being the ascertained
difference between the price paid by the purchaser, under the provisions above mentioned,
for such replacement and the Contract price for the plant so replaced and also to repay any
sum paid by the Purchaser to the contractor in respect of such defective Plant. If the
Purchaser does not so replace the rejected plant within a reasonable time, the contractor
shall be liable only to repay to the Purchaser all moneys paid by the Purchaser to him in
respect of such plant.

In the event of such rejection, the Purchaser shall be entitled to the use of the plant in a
reasonable and proper manner for a time reasonably sufficient to enable him to obtain other
replacement plant. During the period the rejected plant is used commercially the Contractor
shall be entitled to a reasonable sum as payment for such use.

37. Taking over

Where the specification calls for performance tests before shipment and these have been
successfully carried out, the plant shall be accepted and taken over when it has been
satisfactorily put into operation on site, or within one month of its being ready to be put into
operation whichever shall be the earlier and the Engineer shall forth issue a Taking over
Certificate.

In the event of final or any outstanding tests being held over until the plant is erected, such
Taking over Certificate shall be issued subject to the results of such final or outstanding tests
which shall be carried out in accordance with clause 33.

When the Specification calls for tests on site the plant shall be taken over and
the Taking-over Certificate issued immediately after such tests have been satisfactorily
carried out.

If for any reason other than the default of the Contractor such last-mentioned
tests on site shall not be carried out within one month of notice by the Contractor to the
Purchaser of the plant being ready for test the plant shall be deemed to have been taken over
as on the last day of such period and payments due to the Contractor on taking over shall be
made , but nevertheless the Contractor shall, if called upon so to do by the Purchaser , but at
Purchaser's expense ,make the said tests during the maintenance period and accept as
aforesaid under the same obligation as specification Clause 33.

The Engineer shall not delay the issue of any Taking over Certificate
contemplated by this clause on account of minor deficiencies of material or defects in the
plant which don’t materially affect the commercial use thereof, provided that the Contractor
shall undertake to make good the same in due course.
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38. Maintenance

Up to defect liability period, commencing from the date on which the plant is taken over is
deemed to have been taken over under clause 35 (called “the maintenance period”), the
Contractor shall remain liable to replace any defective parts that may develop in plant of his
own manufacture or those of his sub-contractors approved under clause 6, under conditions
provided for by the Contract under proper use and arising solely from faulty design, materials
or workmanship : PROVIDED ALWAYS that such defective parts as are not repairable at the
site and are not essential in the meantime to the maintenance in commercial use of the plant,
are promptly returned to the Contractor's works at the expense of the Contractor unless
otherwise arranged.

If it becomes necessary for the Contractor to replace or renew any defective parts of the plant
under this clause, the provisions of the first paragraph of this clause shall apply to the parts of
the plant so replaced or renewed until the expiration of six months from the date of such
replacement or renewal or until the end of the above mentioned period of the twelve months
whichever may be the later. If any defects be not remedied within a reasonable time, the
Purchaser may proceed to do the work at the Contractor’s risk and expense, but without
prejudice to any other rights which the purchaser may have against the Contractor in respect
of such defects.

The repaired or new parts will be delivered in accordance with clause 10. The
Contractor shall bear reasonable cost of minor repairs carried out on his behalf at site.

At the end of the maintenance period the Contractor’s liability shall cease. In respect of
goods not covered by the first paragraph of this clause, the Purchaser shall be entitled to the
benefit of any guarantee given to the Contractor by the original supplier or manufacturer of
such goods.
39. Regulations of Local Authorities

The Purchaser shall , throughout the continuance of the Contract and in respect of all
matters arising in the performance thereof , serve all notices and obtain all consents , way-
leaves, approval and permission required in connection with the regulations and by-laws of
any local or other authority which shall be applicable to the works.

All works shall be executed in accordance with the Indian Electricity Rules, 1956 and
any statutory modifications thereof, wherever are applicable, unless otherwise agreed to in
writing by the Engineer.

40. DISPUTE AVOIDANCE AND RESOLUTION (DAR)

Dispute Resolution Mechanism:

i.  Application for bringing any claim shall include the nature of dispute, reason for
bringing the claim, amount of claim with detailed justification for claim amount with the
relevant supporting documents. The contractor shall be required to provide all
supporting documents to the Engineer In-Charge and satisfy him about the claim.

ii.  Any claim notification shall be submitted to the Engineer In-Charge within Fifteen (15)
days and claim shall be raised within Ninety (90) days from the day when the
Contractor became aware of the event and circumstance giving rise to the claim.

ii.  Engineer In-Charge shall give its decision in writing within Thirty (30) days of claim
being referred to it. If the contractor dissatisfied with the Engineer In-Charge’s decision
or if the Engineer In-Charge fails to give the decision within the stipulated time of Thirty
(30) days, the Contractor may approach internal mechanism for dispute resolution by
giving a prior written notice to the Engineer In-Charge.

iv.  Engineer In-Charge of the contract shall be required to give reasons for accepting or
rejecting a claim and to substantiate his reasons with the help of relevant documents

wherever possible.
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v. There shall be no provision for arbitration in the contract. Internal & External
mechanisms of dispute resolution shall be the available mode of dispute resolution. If
the dispute is not resolved through internal mechanism, then external mode of dispute
resolution by Civil Court/Commercial Court shall be available to the parties.

40.1 Internal mechanism for dispute resolution

40.1.1 When dispute arises

i. In case the cause of dispute is either attributed to the Contractor or not justified in the
facts, Employer shall communicate in writing to the Contractor with relevant facts and
provisions of the Contract.

i. Employer shall give a fair chance to the Contractor to take remedial measures within a
specified time limit, failing which; the actions shall be taken by Employer within the
purview of the Contract.

ii. In case the cause of dispute/default is being attributed to Employer, Employer shall
first verify the information and examine the same in light of the relevant contractual
provisions and if the claim of the contractor is legitimate, Employer shall take
remedial measures within reasonable time and act upon it without any delay
whatsoever.

iv. Employer and the contractor shall approach with an intention of resolving the dispute
at Negotiation/Conciliation through Conciliator or ESC/DRB level itself and it will be
made mandatory that until, and unless there is some reasonable ground, the decision
of Conciliator or ESC/DRB shall be honoured by both the parties.

v. In cases, where statutes provide for mandatory process of mediation/ conciliation,
such as under Section 12A of the Commercial Courts Act, 2015 and Section 18 of
MSME Development Act, 2006, the procedure provided by such Statute shall be
followed and in those cases the provisions of this internal mechanism for dispute
resolution through conciliation shall not apply.

40.1.2 Negotiation/Mutual Consultation

i. Ifthe dispute is not resolved at Engineer In-Charge level, the claim shall be referred to
next higher authority within Fifteen (15) days from the date of the claim is denied by
Engineer In-Charge and a meeting shall be convened at the next higher level in the
Employer wherein authorized representatives of both parties shall discuss all issues.

ii. All the issues shall be discussed and parties will try to negotiate with a view to
reconcile the disputes and look for solutions.

ii. The process shall be completed within sixty (60) days. However if any party is not
satisfied with the decision, the aggrieved party to the case, in next fifteen (15) days
from the date of recommendation/decision by the said higher authority, may refer its
claim for conciliation by sole conciliator OR Expert Settlement committee (ESC).

40.1.3 Conciliation by Conciliator/Expert Settlement Committee (ESC)

i. If negotiation does not resolve the dispute between the parties, dispute shall be
referred to Conciliation by Sole Conciliator or ESC to resolve the dispute through
conciliation. Aggrieved party, within a period of fifteen (15) days from the date of
failure to resolve the same through mutual consultation/negotiation, shall notify the
other party in writing about such a dispute it wishes to refer for Conciliation. Such
Invitation for Conciliation shall contain sufficient information as to the dispute to enable
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Vi.

Vii.

viii.

the other party to be fully informed as to the nature of the dispute, amount of the
monetary claim, if any, and apparent cause of action.

The Sole conciliator or one of the members of ESC shall be appointed by the
Employer. For appointing a sole conciliator consent of the other party shall be taken.
For 2 member ESC, 1 member will be nominated by the each party. For 3 member
ESC, one member will be nominated by the each party and the third member will be
nominated by the above two nominated members.

The Sole conciliator / members of ESC shall be nominated as per eligibility criteria laid
down under section 43 of Arbitration & Conciliation Act 1996 & subsequent
amendment or from the panel of experts approved by Employer.

If Conciliator/ESC is not appointed until the request for Conciliation is initiated,
Engineer In-Charge will initiate the case for appointment of Conciliator or ESC within a
week from receiving the proposal for conciliation. After appointment of
Conciliator/ESC by the Employer, Engineer In-Charge will notify the same to the other
party.

The party seeking conciliation shall submit their claim to the appointed
Conciliator/ESC, with a copy of claim to other party within a period of fourteen (14)
days from the date of appointment of Conciliator/ESC.

The other party shall submit their counter claim to the Conciliator/ESC, with a copy of
counter claim to first party, within a period of fourteen (14) days from the date of
receiving the claim of first party.

Parties may file their rejoinder/additional documents, if any in support of their
claim/counterclaim within next fifteen (15) days. No documents shall be allowed
thereafter, except with the permission of Conciliator/ESC.

Depending on the volume of work and the claim amount involved, conciliator/ESC
shall be free to take assistance of persons with the requisite technical know-how
during the conciliation proceedings.

The parties shall file their claim and counterclaim in the following format

a. Chronology of the dispute.

b. Brief of the contract.

c. Brief history of the dispute.

d. |Issues.

S. No. | Description of Claims/ | Amount (in INR) Relevant Contract Clause
Counter Claims

e. Details of Claim(s)/Counter Claim(s)
f.  Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract.
g. Other relevant information with respect to claim/dispute.

Note: Statement of claims shall be restricted to maximum limit of 20 pages.

X.

The parties shall be represented by their in house employees. No party shall be
allowed to bring any advocate or outside consultant/advisor/agent to contest on their
behalf. Ex-officers of Employer who have handled the subject matter in any capacity
shall not be allowed to attend and present the case before Conciliator/ESC on behalf
of contractor. However, ex-employees of parties may represent their respective
organizations. Parties shall not claim any interest on claims/counter-claims from the
date of notice invoking Conciliation till execution of settlement agreement, if so arrived.
In case, parties are unable to reach a settlement, no interest shall be claimed by either

party for the period from the date of notice invoking Conciliation till the date of
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Xi.

Xii.

Xiii.

Xiv.

XV.

XVi.

XVii.

recommendations by Conciliator/ESC and thirty (30) days thereafter in any further
proceeding.

Conciliator/ESC will conclude its proceedings in maximum 10 meetings and give its
recommendations within 90 days to 180 days from its first meeting depending upon
the claim amount & documentation involved. Conciliator/ESC shall give its
recommendations to both the parties recommending possible terms of settlement.
Conciliator/ESC may grant variation in the time limits mentioned for various steps to
be taken by either party during proceedings of Conciliation, based on genuine
reasons/grounds. Employer may extend the time/number of meetings, in exceptional
cases, if Conciliator requests for the same with sufficient reasons.

Fee of conciliator/ESC shall be decided by Employer, subject to condition that it will
not exceed the fee schedule given in the Arbitration & Conciliation Act 1996 &
subsequent amendment. The cost of Conciliation proceedings including but not limited
to fees for Conciliator/Chairman & members of ESC, cost towards Air/Train/Car travel,
Local transport, fooding & lodging, conference facility etc., as per convenience of
conciliator/ESC members, shall be paid as determined by Employer from time to time
and shall be paid equally by both the parties to the dispute.

If the parties reach an agreement during the conciliation proceedings a Settlement
Agreement under section 73 of the Arbitration & Conciliation Act 1996 & subsequent
amendment, will be signed within fifteen (15) days of contractor's acceptance and
same shall be authenticated by the Conciliator/ESC. Parties shall be free to terminate
Conciliation proceedings at any stage as provided under the Arbitration & Conciliation
Act 1996 & subsequent amendment.

The parties shall keep confidential all matters relating to the Conciliation proceedings.
Parties shall not rely upon them as evidence in arbitration proceedings or court
proceedings.

In the event conciliation process does not bear a fruitful result, the aggrieved party,
may refer the claim to Dispute Resolution Board (DRB) within fifteen (15) days from
the date of conclusion of such Conciliation process or within fifteen (15) days of
knowledge of such failure of conciliation.

If the party initiating Conciliation does not receive any reply within thirty (30) days from
the date for Conciliation request, it shall be treated as rejection of the request for
conciliation by the other party and the aggrieved party shall have right to refer the
claim to Dispute Resolution Board (DRB)/ External Mechanism for Dispute Resolution.

Line of action for decision making, in case of decision by Conciliator/ESC:

Vi.

During the conciliation process, if it appears to the conciliator/ESC that there exist
elements of settlement, which may be acceptable to both parties, it shall formulate
terms of possible settlement & submit it to the parties for their observation.

Once settlement agreement shall be finalized & agreed by both the parties, the draft
agreement proposed to be signed by Engineer In-Charge on behalf of Employer shall
require prior approval and the same be submitted with detailed justification for
approval by Employer.

Approval of the payment shall be granted by Employer.

After signing of settlement agreement, provision under section-74 of Arbitration &
Conciliation Act 1996 & subsequent amendment, will apply.

Engineer In-Charge as per provision of settlement agreement shall take necessary
action and agreed payment shall be released.

No dues and other details shall be obtained from the contractor towards full and final
settlement of the claim under the agreement, prior to release of payment.
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Vii. All provision of arbitration and conciliation Act 1996 as amended time to time shall be
applicable in totality.

40.2 External Mechanism for Dispute Resolution
In case the dispute could not be resolved through internal mechanism for dispute resolution,
the dispute has to be adjudicated externally through litigation in a Court of law. The
Jurisdiction of the court in case of civil suit will be the District court of the project area and in
case of commercial suit will be Commercial Court at Dehradun.

40.3 General norms applicable to Conciliator/ESC Chairman & members:
Following general norms shall be kept in mind while finalizing nomination for
Conciliator/Chairman & members of ESC or DRB:
a. The person of general reputation of fairness, integrity and capable to apply objectivity
in arriving at settlement of disputes;

b. The person must be impartial and neutral and avoid entering into any financial
business or other relationship that is likely to affect impartiality or might reasonably
create an appearance of partiality or bias amongst the parties;

c. The person should not involve in any legal proceeding and avoid any potential
conflict connected with any dispute to be arbitrator by him;

d. The person should not have been convicted or an offence involving moral turpitude
or economic offence;

e. The person shall be conversant with the Constitution of India, principles of natural
justice, equity, common and customary laws, commercial laws, labour laws, law of
torts, making and enforcing the arbitral awards;

f. The person should possess robust understanding of the domestic and international
legal system on arbitration and international best practices in regard thereto;

g. The person should be able to understand key elements of contractual obligations in
civil and commercial disputes and be able to apply legal principles to a situation
under dispute and also to apply judicial decisions on a given matter relating to
arbitration; and

h. The person should be capable of suggesting, recommending or writing a reasoned
and enforceable arbitral award in any dispute which comes before him for
adjudication.

Employer may form its own panel of experts with above eligibility criteria for nomination as
Conciliator/Chairman & members of ESC or DRB.

40.4 Fee for Conciliator/Chairman & members of ESC:

a. Subjected to provisions of section 11(14), 31(8) and 31(A) of Arbitration & Conciliation Act
1996 & subsequent amendment, the Arbitrators may be paid fees as per “The Fourth
Schedule” of The Arbitration and Conciliation (Amendment) Act 2015. The fee structure of
schedule is detailed ahead:

Sum in Dispute Model Fee

Up to Rs. 5 Lakhs Rs. 45,000/-

Above Rs.5 Lakhs to | Rs. 45,000/-plus 3.5% of the claim amount over and above Rs.
Rs. 20 Lakhs 5 Lakhs.
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Above Rs. 20 Lakhs and | Rs.97,500/- plus 3% of the claim amount over and above Rs. 20

up to Rs. 1 Crore Lakhs.

Above Rs. 1 Crore and | Rs. 3,37,500/- plus 1% of the claim amount over and above Rs.
up to Rs. 10 Crore 1 Crore.

Above Rs. 10 Crore and | Rs. 12,37,500/- plus 0.75% of the claim amount over and above
up to Rs. 20 Crore Rs. 10 Crore.

Above Rs. 20 Crore Rs. 19,87,500/- plus 0.5% of the claim amount over and above

Rs. 20 Crore with a ceiling of Rs. 30 Lakhs

b. The above fee may also be allowed for Conciliator/Chairman and members of ESC or
DRB.

c. The above fee shall be shared equally by both the parties. The above fees exclude taxes
which will be paid additionally.

d. Each party shall be responsible for making arrangements for the travel and stay etc. of
the member of ESC or DRB appointed by it. As regards the expenditure related to sole
Conciliator/Chairman of ESC or DRB, the expenses incurred on fee, his travel,
boarding/lodging etc. shall be shared equally by both the parties.

41. Banning/Debarring/Blacklisting of the Bidders/ Contractors

i. Indulging in unfair / Corrupt practice in tender process
ii. Indulging in bid rigging or collusive bidding
iii. Subcontracting of whole or part of supply/ work without permission of Employer/UJVN Ltd
iv. Tampering with downloaded bid document form the website.
v. Non submission of tender fee and earnest money.

Note: Blacklisting policy of UJVN Ltd. is available on website of UJVN Ltd. i.e. www.ujvnl.com

42. Construction of contract
The Contract shall in all respects be construed and operate as a Contract as defined in the
Indian Contract Act, 1872, and all payments thereunder shall be made in rupees unless
otherwise specified.

43. Any Plant, Equipment, Material, etc. issued to the fabrication / maintenance / other contractors
must be issued only after due execution of an “Indemnity Bond” in favour of UJVN Limited for
an amount equal to the market value of such Plant, Equipment, Material, etc being issued to
be decided by the Engineer-in -Charge.

44. Format for “Letter of Acceptance / Award of Contract” in the draft SBD. An indicative Format is
given in Annexure-2.

45. It is suggested that kindly incorporate format for “Affidavit / Undertaking” to be submitted by
the Bidder at the time of Tender in the draft SBD. An indicative Format is given in Annexure-3.
46. Termination of Contract
The contract shall be terminated any time in case it is found that the supply is not being made
to the satisfaction of Engineer Incharge. Under such condition the complete supply will be got
done through any other agency and all such excess expenditure / loss to UJVN Limited will be

debatable / chargeable to the contractors account.

Termination / Cancellation of Contract for Default
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Without prejudice to any other remedy for breach of contract, such as removal from the list of
enlisted contractor, by written notice of default sent to the Contractor, the contract may be
terminated in whole or in part, if:

i) the contractor has seriously or repeatedly breached the contract, including:

a) failure to complete the work within the time period(s) specified in the contract, or
any extension thereof granted;

b) failure to obey instructions in relation to his progress or defective work, material
or plant;

c) breach of the prohibition against sub-contracting;

d) failure to supply sufficient and suitable constructional plant, temporary works,
labour and material as proposed in the work programme;

e) substantial suspension of work for more than the specified days without authority
from the engineer and failure to proceed with the work within the specified days
of receipt of notice from the engineer;

f)  failure to comply with the requirements regarding JVs.

i) the contractor has committed fraud:;

iii)) the contractor fails to perform any other obligation under the contract within the period
specified in the contract or any extension thereof granted;

iv) if the contract is terminated in whole or in part, recourse may be taken to any one or
more of the following actions:

a) forfeiture of the performance security;

b) upon such terms and in such manner as it deems appropriate, taking over the

site and to complete the works himself or with another contractor (risk
Purchase) and use the contractor's materials, equipment, temporary works as
he/ they think proper. In small value contracts, instead of Risk Purchase, a
fixed percentage recovery may be provided in the SBD; and

c) however, the contractor shall continue to fulfil the contract to the extent not

terminated.

Termination of Contract for Insolvency

If the contractor becomes bankrupt or becomes otherwise insolvent or undergoes liquidation
or loses substantially the technical or financial capability (based on which he was selected for
award of contract), at any time, the contract may be terminated, by giving a written notice to
the contractor, without compensation to the contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will accrue thereafter to
Procuring Entity.

Termination of Contract by Other Mean
If the contract termination/ fore closure is triggered on account of orders by Courts, Govt. of

India and/or Govt. of Uttarakhand, no claim of contractor whatsoever due to such termination
or/fore closure of contract shall be payable by the UJVN Limited and no correspondence in
this regard shall be entertained.
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SECTION- 3: SPECIAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS FOR Re-tubing and header fabrication of Defective Generator
Stator Air cooler (01 No.) and defective Gen. Bearing cooler(1No.) at Khodri Power
Station, Khodri against tender specification no.: 06/ EE(Gen)/ Khodri/ 2025-26.

These Special Conditions shall be read and construed along with Section — 2, General Conditions of
Contract modified by the provisions hereof. But if there be any conflict or inconsistency between the
provisions hereof and these contained in General Conditions of Contract then these conditions shall
prevail.

Scope of work: Re-tubing and header fabrication of Defective Generator Stator Air cooler (01 No.)
and defective Gen. Bearing cooler(1No.) at Khodri Power Station, Khodri as per details given in
technical specifications and schedule of quantity.

1.

Prices: The item rate should mandatorily be quoted F.O.R. Khodri. However, overall lowest
quoted rates will be the criteria for deciding the L-1 bidder. Lump-sum rate quoted by the
bidder will be treated as non- responsive.

Date of Start of work: The date of start for the above work shall be reckoned as per
Purchase Order/LOlI.

Work Completion Period: 30 days the date of start /handing over the site.

Payment: Payment shall be done as under:

(a) 100% payment including taxes shall be made after successful completion of works in all
respect against Invoice/Bill raised with related documents.

(b) Performance Guarantee i.e. 10% of contract value (may include EMD at the time of bid
submission) in the form of BG/ CDR/ FDR only shall be submitted by the contractor at the
time of singing of contract. Performance guarantee (10% of contract value) shall be released
after defect liability period after completion of work.

Note:- Payment will be made only after submission of the NOC/Return of GST.

Taxes: Taxes shall be paid/deducted as per rules applicable.

Levy of LD/Penalty:

In case of delay beyond the scheduled completion period in supply/works, LD/penalty @
0.5% (+GST) per week of the contract value shall be deducted from the bills of contractor
subject to maximum of 10% (+GST) of the contract value.

Defects Liability Period: The Defects Liability Period is 12 Months from the actual date of
completion.

Performance Guarantee: The Contractor will submit a Bank Guarantee of 10% of the
contract value having validity of a period of 14 months from completion of work in favour of
Dy. General Manager, Hydel Generation Circle, UJVN Limited, Dakpathar for the guarantee
period. The guarantee may be in the form of FDR/CDR/BG of a scheduled Bank Or 10%
payment shall be deducted from the bill as performance security. The Bank
Guarantee/Deducted amount shall be released after the guarantee period in all respect.

Security Deposit: The EMD submitted by the bidder/ firm against the tender shall be
retained as SD against the order on the contractor. In case the contractor is found unable to
successfully complete the work awarded to him or the work carried out by him is not
satisfactory, the security deposited by the contractor shall be forfeited. The above security
shall be refunded after successful completion of the works under contract.
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10.

11

12.

13.

14.

15.

16.

Escalation of rates: No escalation of rates over the finally accepted rates of execution of
the work/supply shall be allowed during the contract.

Completeness of contract: Those items, consumables etc which may not have been
specifically maintained in the specification, but which are necessary for successfully
completion of work shall be deemed to the included in this contract and supply shall be
completed without any extra charge by the contractor.

Invoicing and supply/work procedure: The invoices/bills shall be raised in triplicate in
favour of consignee. Consignee shall be Executive Engineer — Generation, Khodri Power
Station, UJVN Limited. All the supply and work shall be consigned through Assistant
Engineer (G/M)/Junior Engineer (G/M), Khodri Power Station.

Responsibility for co-ordination between supply & services: The contractor shall be fully
responsible for co-ordination between the arrangement of requisite T&P and manpower for
carrying out each and every job under the said work within stipulated time period as a whole
and complete in all respect as specified in the specifications of tender and subsequent
contract agreement.

Inspection & testing: The Contractor shall give notice of test of material being ready
after completion of work before duly packed for Dispatch or any time the inspection
may be done during execution of work at workshop. The detail test shall be maintain
throughout the work.

14.1- Material composition certificates of tubes and test report of tubes shall be provided by
the contractor before using the material. Contractor also shall confirmed the availability of
new tubes before removing the old tubes from coolers, which will be inspected by The
Purchaser’s representative(s).

14.2- The Purchaser’s representative(s) reserve the right to draw required number of
samples of other major items of raw materials. These samples shall, however, be
drawn and sealed in the presence of Contractor or his Authorized Representative.
The Purchaser further reserves the right to get these samples tested from any
Government test agency/ Accredited NABL Laboratory or Government Test House/
Laboratory. Such tests will be carried out at the bidder's expenses.

14.3- The Contractor shall record either of the following Certificates on the
invoice/packing list (Challan) as the case may be. “Certified that the consignment (lot)
of material supplied through this invoice/packing list (Challan) has been inspected
and tested by representative(s) of Purchaser and has been approved for Dispatch.”
Or

14.4- Certified that the Inspection and Testing of consignment (lot) of material
supplied through this invoice/packing list (Challan) has been waived off by the
Purchaser vide his letter no ....dated....... It is further certified that the materials have
been tested and results have been found to be within the value specified in the
relevant IS Contract as per copies of Test Certificates enclosed.”

14.5- The satisfactory passing of the required test at site shall not in any way waiver/
relieve the contractor’s responsibility of performance guarantee for the work executed
by him.

Consumables T&P and Labor: All the T&P & Labor used for the execution of work will be
arranged by the contractor at his own cost. No additional payment shall be made to party.

Subletting of contract: The Contractor shall not assign or sublet contract, without consent in
writing of the Engineer or Purchaser, which shall not be unreasonably withheld, assign or
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17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

sublet his Contract, or any substantial part thereof other than for raw materials, for minor
details, or for any part of the work of which the makers are named in the Contract provided
that any such consent shall not relieve the Contractor from any obligation, duty or
responsibility under the Contract.

Damaged to the UJVN Limited equipment/property: The contractor shall be responsible
for any damaged to the UJVN Limited equipment/property by the negligence of the staff
engaged by him and in that case the cost will be recovered from the contractor.

Notice to the Contractor: Any notice to be given to the contractor as the purchaser thinks
fit, may be posted to his address or to duly authorized representative and such posting of
notice shall be deemed to have been acknowledged.

Termination of Contract: The contract shall be terminated any time in case it is found that
the supply is not being made to the satisfaction of Engineer In charge. Under such condition
the complete supply will be got done through any other agency and all such expenditure will
be debatable/chargeable to the contractor’s account.

Scrap: The scrap material shall be the property of the contractor.

Any delay in completion of work/supply beyond the schedule date, beside the penalty levied
in terms of general conditions of contract will be treated as unsatisfactory performance of the
firm and may be taken in to accounts for deciding subsequent contract under UJVNL.

Work/supply shall be executed in such a manner so that completion of work shall be done in
optimum possible time

The successful bidder with his team working in the premises of UJVN Ltd. should be aware
of provisions of Quality, Environment and other standards adopted by UJVN Ltd. and must
comply with all the requirements necessary against those standards

The bidder must comply with all the applicable statutory and regulatory requirements.

The bidder should continue to adopt best practices for ensuring the quality output with
improved environmental and health & safety conditions relevant in context of UJVN Ltd.

Insurance of the workers: The insurance of the persons engaged by the contractor shall be
carried out by him as per provision of the factory Act and workman compensation Act and
such compensation as may be due shall be paid by the contractor.

Liabilities to accident/damages: The contractor shall be responsible for observing all rules
and regulation of factory act, labor act, compensation act, safety rules and other relevant
act/rules which are currently applicable and issue time to time by the state/central
government. UJVN Limited will not responsible for any mis-happening with his staff of T & P
etc.

Arbitration: In case of any dispute during execution of work/supply the decision in writing of
DGM HGC Dakpathar of UJVN Limited or of any other person nominated by him on his
behalf, shall be final, binding and conclusive. All disputes arising out of touching or relating
subject matter of the agreement shall be subjected to the jurisdiction of local courts of
Dehradun and High court of judicature at Nainital only.

Force majeure: Force majeure is herein defined as any cause which is beyond the control of
the Contractor or the Owner, as the case may be, which they could not foresee or with a
reasonable amount of diligence could not have foreseen, and which substantially affect the
performance of the Contract, such as:

Natural phenomena, including but not limited to fires, floods, droughts, earthquakes and
epidemics;

Acts of any Government, including but not limited to war (declared or undeclared), priorities,
guarantees, embargoes restrictions and freight embargoes.
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Provided that party shall, within fifteen (15) days from the occurrence of such a cause, notify

the other in writing of such cause. The Contractor or the Owner shall not be liable for delays
in performing his obligations resulting from any force majeure cause as referred to and/or
defined above. The date of completion will, subject to hereinafter provided, be extended by a
reasonable time even though such cause may occur after Contractor’s performance of his
obligations has been delayed for other causes.

30. Contractor shall deliver all supply items to Khodri Central Store with valid e-way bill as per law.

31. Contractor shall submit the documentary evidence for the salary paid to worker engaged in
respect to the minimum wedges act. and EPF deposit slips for social benefits.

32. Contractors are advised to visit Khodri Power Station and understand the scope of work before
quoting the rates in the tender.

All the other terms and condition except otherwise specified in the condition above will be

governed by the General condition of contract.

(Avedhesh Kumar Verma)
Executive Engineer(Generation)
Khodri Power Station, UJVNL
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SECTION-4: TECHNICAL SPECIFICATIONS

Technical Specification/Scope for Re-tubing and header fabrication of Defective Generator
Stator Air cooler (01 No.) and defective Gen. Bearing cooler(1No.) at Khodri Power
Station, Khodri against tender specification no.: 06/ EE(Gen)/ Khodri/ 2025-26 is hereunder: -

S.No.| Details of material Unit | Qty
1. Re-tubing of one no. Generator Stator Air cooler at Khodri Power Station. Job 01
2 Fabrication and fixing of both side water box/Header including inlet and outlet
flanges etc. Fixing of drain valve on water box. Fixing of inlet and outlet flanges | Job 01
on header through welding & header fabrication (910mmx350 mmx 28 mm) of
generator stator air cooler.
3 Re-tubing of one no. Generator Guide Bearing oil cooler at Khodri Power | Job 01
Station.
4 Fabrication and fixing of both side water box/Header including inlet and outlet | job 01
flanges etc. Fixing of drain valve on water box. Fixing of inlet and outlet flanges
on header through welding of oil cooler.

Scope of Work & Technical Specification for Re-tubing and header fabrication of Defective

Generator Stator Air cooler (01 No.) and Gen. Bearing cooler(1No.) at Khodri Power Station

1. Re-tubing of one no. Generator Stator Air cooler at Khodri Power Station.
The Following Activities which are involved for the Re-tubing of spare Generator Air cooler (0 1 Nos)
are as follows:

Transportation of 01 No. stator cooler from Khodri Power station to the works of Contractor.
Dismantling of all tube, end Brass headers.

NDT testing of all welding joints.

Supply and fixing of new cupro — Nickle (90/10) tubes and fins (material for fin wire is tinned
copper).

Complete assembly of new copro-nickel tubes, fins wire, end headers etc.

Final Hydraulic testing of the coolers at pressure of 6Kg/cm? for 30 Minute to be done before
assembly of its original place at site.

Water flow dividend collar height to be maintained in new header during fabrication.

Fins height 17.5 mm on pipe surface or diameter equivalent to 54mm and number of fins to
be maintained as per existing one.

Scrap material shall be the property of contractor.
Transportation of the cooler from contractor’s works to Khodri Power station.

Fitting of coolers with stator body & tightening MS studs and neoprene rubber sheet of
requisite dimension & replace all nut studs etc.

2. Fabrication and fixing of both side water box/Header including inlet and outlet flanges etc.
of generator stator air cooler.

Fabrication and fixing of new end headers made of MS material. Fixing of drain valve on
water box.

Supply and fixing of all nuts, bolts, studs, seals, gaskets and washers by the new one. Fixing
of inlet and outlet flanges on header through welding

Painting of inside of end headers with two coats of Epoxy coal tar paint.
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3. Re-tubing of one no. Generator Guide Bearing oil cooler at Khodri Power Station
The following works are required to be carried out in 01 No defective spare Generator Guide
bearing oil cooler Qil Coolers

Transportation of 01 No. Guide bearing oil cooler from Khodri Power station to the works
of Contractor All oil cooler tubes must be cut at KPS.

Re tubing oil cooler followed by Hydraulic Testing at pressure of 6Kg/cm2 for 30minitue in
presence of UJVNL representative at site KPS.

No paintings shall be done on tubes and fins.

Reassembly of oil coolers with all gasket and consumables. Testing of oil coolers after
reassembly at pressure of 6Kg/cm2 for 30 minutes in presence of UJVNL representative
testing of oil housing welding joints.

Supply and fix all nuts, bolts, studs, seals, gaskets and washers by the new one.

Painting of inside of end headers with two coats of Epoxy coal tar paint.

Water flow dividend collar height to be maintained in new header during fabrication.

Scrap material shall be the property of the contractor.

Transportation of 01 No. Guide bearing oil cooler from contractor’s works to Khodri Power
station.

4. Fabrication and fixing of water box/Header including inlet and outlet flanges etc on
Generator
Bearing oil cooler.
e Fabrication and fixing of water box/Header including inlet and outlet flanges etc.
e Supply and fixing of all nuts, bolts, studs, seals, gaskets and washers by the new one. Fixing
of inlet and outlet flanges on header through welding
¢ Painting of inside of end headers with two coats of Epoxy coal tar paint.
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SPECIFICATION OF GENERATOR STATOR AIR COOLERS ARE AS UNDER:

S. No. Description Detail
1. No. of tubes in one air cooler 68 no.
2. Outer Diameter of cooler tube 19.0 mm
3. Inner Diameter of cooler tube 16. 0 mm
4. Length of tube 2 m(approximate )
5. Material of Tube required Cupro-Nickel (90/10)
6. Diameter of Fin wire 0.8 mm
7. Material of Fin wire Tinned copper
8. No. of coolers 01 No.

Specification of Generator Guide bearing coolers are as under:

S. No. Description Detail

1. No. of tubes in one air cooler 27 no.

2. Outer Diameter of cooler tube 12.50

3. Inner Diameter of cooler tube 10.00

4. Length of tube 2.5 m(approximate )
5. Material of Tube required Cupro-Nickel (90/10)
6. Diameter of Fin wire 0.8 mm

7. Material of Fin wire Tinned copper

8. No. of coolers 01

Remarks: For dimensions details of header and flanges contractor must visit the site .
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SECTION-5: SCHEDULE OF PRICES & QUANTITY

Schedule of Prices & Quantity for Re-tubing and header fabrication of Defective
Generator Stator Air cooler (01 No.) and defective Gen. Bearing cooler(1No.) at
Khodri Power Station, Khodri against tender specification no.: 06/ EE(Gen)/ Khodri/
2025-26 is hereunder: -

Details of work

Unit

Qty

Rate
(in Rs.)

Amount
(in Rs.)

Re-tubing of one no. Generator Stator Air cooler
at Khodri Power Station.

Job

01

Fabrication and fixing of both side water
box/Header including inlet and outlet flanges etc.
Fixing of drain valve on water box. Fixing of inlet
and outlet flanges on header through welding &
header fabrication (910mmx350 mmx 28 mm) of
generator stator air cooler.

Job

01

Re-tubing of one no. Generator Guide Bearing oll
cooler at Khodri Power Station.

Job

01

Fabrication and fixing of both side water
box/Header including inlet and outlet flanges etc.
Fixing of drain valve on water box. Fixing of inlet
and outlet flanges on header through welding of

oil cooler.

Job

01

Total

Total Amount- In words
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VARIATION SHEET TO BE APPROVED BY CONCERNED DIRECTOR

In case due to site specific conditions, any condition/provision is required to be modified/vary from
Standard condition/document

S.No. | Clause No./ | Clause as | Proposed modification Justification for Remark
Page No. per SBD /variation required in modification / variation
the clause in the clause
1 2 3 4 5 6
Annexure- 1
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FORMAT FOR BID VALIDITY AGREEMENT BETWEEN THE TENDERER AND UJVN LIMITED
(Referred to in clause 7 of ITT)

(On a non-judicial stamp of Rs.100/- and revenue stamp of Re.1/-)
AGREEMENT
Tender invited by: UJVN Limited
Tender for:
Tender Notice NO.: ..o
Name of tenderer: ...

IN CONSIDERATION of the UJVN Limited having treated the tenderer to be an eligible person
whose tender may be considered the tenderer hereby agrees to the conditions that the proposal in
response to the above invitation shall not be withdrawn within ---[insert bid validity period]--- from the
date of opening of the tender; also to the condition that if thereafter the tenderer does withdraw his
proposal within the said period the Earnest Money deposited by him / her may be forfeited to the
UJVN Limited, at the discretion of UJVN Limited.

Signed thison __ day of 20 .

Witness: Signed by
1.

2.

Tenderer

Annexure-2

FORMAT FOR LETTER OF ACCEPTANCE / AWARD OF CONTRACT
47



Letter of Award of Contract
Confidential

Tender No.

Contract No:
Contract Title:

To,
M/ s. [Insert name & address]
Sub: Award of contract for contract title: [insert contract title]

Reference:  Your offer no. [insert offer number] against our tender no. [insert tender no] opened on
[insert date of opening of tender]

Dear Sir/ Madam

| am directed to inform you that after evaluating the bid documents submitted by you on [enter date]
UJVN Limited is pleased to inform you that you have been selected as the successful bidder for the
supply / work of [enter description]. The total purchase / work price shall be [enter amount] as
indicated in your financial bid submitted on [enter date], in accordance with the procedures intimated
in the relevant bid documents.

You/ your authorized representative(s) are requested to be personally present at [insert address] for
the signing of the contract by [enter date].

In this respect, we also request you to submit the performance security of [insert amount of Rupees
in words] by [insert date]. Security deposit being [insert percentage] percent of the total cost =
You are requested to execute necessary agreement within seven days from the date of issue of this

letter in the enclosed agreement form on a non-judicial stamp paper of prescribed amount.

Acceptance of any Bank Guarantee(s) submitted by you will be subject to its confirmation by the
issuing bank through SFMS and manual (Hard Copy / Post) mode.

This notification concludes the legally binding contract between you and the UJVN Limited, till issue
of a formal contract.

Yours truly,

[Authorised Officer
For

UJVN Limited]
Date:

Place:

Enclosure: Agreement Form along with the schedule of delivery

Annexure-3

AFFIDAVIT / UNDERTAKING*
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| / we, the undersigned, do hereby certify that all the statements made in the required attachments to
Tender No. for supply / work of are true
and correct.

1.

2.

The undersigned understand(s) and agree(s) that further qualifying information may be
requested, and agrees to furnish any such information at the request of the UJVN Limited.
The undersigned binds himself with all the stipulations of the Bidding Document including
period of completion, provision of adequate equipment, personnel and other resources
required for completion within the stipulated completion period and agrees to augment them,
if found necessary for timely completion of the Project / Work, as desired by the Engineer /
UJVN Limited.

The undersigned also hereby certifies that our proprietorship / firm / company M/s
.................................. has not been black-listed / debarred / banned by Government of
India / any State Government / Semi-Government Department / Organization / Government
Corporation / PSU / Local Body at any stage of bidding in any tender / procurement process /
in execution of supply / works.

If any false document is found enclosed by us, our firm M/s ......... may be debarred by UJVN
Ld. As per rules & regulations, along with forfeiture of Earnest Money deposit.

| / we, the undersigned confirm that the bid shall be valid for Three (3) Months from the opening date
of technical bid.

(Signed by an Authorized Officer of the Proprietorship / Firm / Company)
Title of Officer
Name of Firm

Date:
Place:

* To be executed on a non-judicial stamp paper of requisite value.

Annexure

FORMAT FOR NO CLAIM CERTIFICATE
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(On proprietorship / firm / company letterhead of the contractor / supplier)
To,

(Contract Executing Officer)
Procuring Office of UJVN Limited

NO CLAIM CERTIFICATE

Sub: Contract Agreement No. dated for the work / supply of
[enter description of work / supply] against Tender

No.
We have received the sum of Rs. /- (RUPEES ..eveeeiieeieieeeeeeeeee e only) in

full and final settlement of all the payments due to us for the work / supply of
[enter description of work / supply] under the above
mentioned contract agreement, between us and UJVN Limited. We hereby unconditionally,
and without any reservation whatsoever, certify that with this payment, we shall have no
claim whatsoever, of any description, on any account, against UJVN Limited, against
aforesaid contract agreement executed by us. We further declare unequivocally, that with
this payment, we have received all the amounts payable to us, and have no dispute of any
description whatsoever, regarding the amounts worked out as payable to us and received by
us, and that we shall continue to be bound by the terms and conditions of the contract
agreement, as regards performance of the contract.

Yours faithfully,

Signatures of contractor or

Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)

Date: ...

Place: ........cc.........

Annexure
Form of Bank Guarantee

(For depositing Earnest Money in case the amount for deposit exceeds Rs. 5000/-)
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WHEREAS, MESSEIS ..coooviiiiiiiiiiiieieeeeeeeeeeeeeeeeeeeeeeeeeee e a Company incorporated
under the Indian Companies Act having its registered office at ................................l. a firm
registered under the Indian Partnership Act and having its business office
A

5] 1 . SON  Of

resident o ) SRR
S o T SON Of.coviviiiiieei, R/O..cce e,

] o T SON Of oo, R/O.. e,

and Sfi.....ccceeeeevvcnineen. 0] [ o) RIO. e,

partners carrying on business under the firm’s name and style of Messers...................... at
.................. which is registered partnership firm (hereinafter called “the Tenderer”) has/have in
response to your Tender Notice against specification number.................... for o , offered

dated ......covveniviienn.

AND WHEREAS the Tenderer is required to furnish to you a Bank Guarantee for the sum of
RS, o as Earnest Money against the
Tenderer’s offer as aforesaid:

AND  WHEREAS W ..ottt e et e e e et e e e et ea e e e nsae e e e e nnneeeeennsaeeeeennes
(name of the Bank), have, at request of the Tenderer, agree to give you this guarantee as hereinafter
contained:

NOW THEREFORE, in consideration of the promises we, the undersigned, hereby covenant
that the aforesaid tender of the Tenderer shall remain open for acceptance by you during the period
of validity as mentioned in the tender or any extension thereof as you and the Tenderer may
subsequently agree and if the Tenderer shall, for any reason back out, whether expressly or
impliedly, from his said tender during the period of its validity or any extension thereof as a aforesaid
we hereby guarantee to you the payment of the sum of RS.........cccccvvviiiiiiiiiiiiiiiiiiieeee, on demand
notwithstanding the existence of any dispute between the UJVN Ltd. and the Tenderer in this regard
and we hereby further agree as follows :-

a) That you may without affecting this guarantee grant time or other indulgence to or negotiate
further with the Tenderer in regard to the conditions contained in the said tender and thereby
modify these conditions or add these to any further conditions as may be mutually agreed
upon between you and the Tenderer.

b) That the guarantee herein before contained shall not be affected by any change in the
constitution of the Tenderer.
C) That this guarantee commences from the date thereof and shall remain in force till the

Tenderer, if his tender is accepted by you, furnishes the security as required under the said
specifications and executes a formal agreement as therein provided or till four months after
the period of validity or the extended period of validity, as the case may be, of the tender,
whichever is earlier.

d) That the expressions ‘The Tenderer and ‘the Bank’ and ‘the UJVN Limited’ herein used
shall, unless such and interpretation is repugnant to the subject or context include their
respective successors and assigns.

e) That any account settled between you and the Tenderer shall be conclusive evidence against
us of the amount due hereunder and shall not be questioned by us.

Yours faithfully
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FORM OF BANK GUARANTEE FOR SECURITY
CLAUSE 3.0 OF GCC

(For depositing security in case the amount for deposit exceeds Rs. 5000. Bank guarantee
should be on a Non-Judicial Stamp Paper of Rs. 100.00 at present.)

In consideration of the UJVN Limited, Dehradun (hereinafter called ‘The Nigam’) having
agreed to exempt ... ... e (herelnafter
called ‘The Contractor’) from the demand under the terms and conditions of agreement dated .
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.......... made between . .. ...... ... ... ... .. .. .. .. ... ... . .....and UJVN
Limitedfor.......... ... ... ... .. .... hereinafter called the said ‘Agreement’ of security deposit
for the due fulfillment by the said contractor(s) of the terms any conditions contained in the said
agreement on production of bank guarantee forRs. ........... (Rupees ..................
........................ only)we .......... ... .. ... .. .. ... .......Bank(Ltd.)
(hereinafter referred to as ‘The Bank’) do hereby undertake to pay the Nigam an amount not
exceedingRs. .................... against any loss or damage caused to or suffered or would be caused
to or suffered by the Nigam by reason of any breach by said contractor(s) of any of the terms and
conditions contained in the said agreement.

2. WeE Bank (Ltd.) do hereby undertake to pay the amounts
due and payable under this guarantee without any demur merely on demand from the Nigam stating
that the amount claimed is due by way of loss or damage caused to or would be caused to or
suffered by the Nigam by reason of any breach by the said contractor of any of the terms and
conditions contained in the said agreement or by reason of the contractor(s) failure to perform the
said Agreement. Any such demand made on bank shall be conclusive as regards the amount due
and payable by the Bank under this guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding of RS.............coiiiiini,

3. WeE Bank (Ltd.) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of the
Nigam under or by virtue of the said agreement have been fully paid and its claims satisfied or
discharged or till the Nigam or their only authorized officer certifies that the terms and conditions of
the said agreement have fully and properly carried out by the said contractor (s) and accordingly
discharges the guarantee.

4. We Bank (Ltd.) further agree with the Nigam that the
Nigam shall have the fullest liberty without our consent and without affecting in any manner of
obligations hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor (s) from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Nigam against the said contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said Agreement and we shall not be relieved
from our liability by reason of any such variation or extension (s) being granted to the said contractor
or for any forbearance, act or omission on the part of the Nigam or any indulgence by the Nigam to
the said contractor(s) or any such matter or thing whatsoever which under the Law relating to
sureties would, but for this provision, have effect of so relieving us.

5. We Bank (Ltd.) lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the Nigam in writing.

6. Notwithstanding anything contained above, the liability of the guarantor hereunder is
restricted to said sum of Rs. ............. and this guarantee shall expire on the day
................................ of 20 ......... Unless a claim under the guarantee is filed with the guarantor

within six months of such date, all claims shall lapse and the guarantor shall be discharged from the
guarantee.

7. We (Name of Bank) lastly undertake to pay to the Nigam any
money so demanded not withstanding any dispute or disputes raised by the contractor (s)/supplier(s)
in any suit or proceeding, pending before any Court or Tribunal relating to arbitration thereto or
liability under this present being absolute and unequivocal. The payment so made by us under this
Bond shall be a valid discharge of our liability for payment thereunder and the contractor (s)/
supplier(s) shall have no claim against us for making such payment.



Bank (Ltd.)
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Proforma for Performance Bank Guarantee

THIS DEED OF GUARANTEE MADE ON THE ....................... day of ...ccceeeennns 20. ..o
By the oo, (hereinafter called ‘the Guarantor’) of the one PART IN FAVOUR
OF the UJVN Limited (hereinafter called the Purchaser of the other part

WHEREAS in accordance with the contract agreement dated the .............. day of
..................... 20.................(hereinafter called ‘the said Contract) entered in to between the
purchaser and MeSSers ..........ccccccccviiiiiiiiienennnnnns a company within the meaning of the
companies act and having its registered office at .............cccoii, (hereinafter called
‘the Contractor’) the Contractor agrees to supply, erect, test & commission (strike off which is not
applicable) to the Purchaser the ........cccccceeeeee. as provided in the said Contract.

AND WHEREAS the payment terms under the Contract provide that in order to take
100% payment of the Contract value the contractor shall furnish to the purchaser a Bank
Guarantee in the sum of 10% value of each consignment dispatched valid for ..........................

AND WHEREAS instead of furnishing separate guarantees as aforesaid the Contractor
wishes to furnish one guarantee as sum of 10% value of the Contract valid for ........................
and reckoned from the date.............................

NOW THIS DEED WITNESSES AS FOLLOWS

1.

In consideration of the promises the Guarantor hereby undertakes that the Contractor shall
duly supply, erect, test and commission (strike off which is not applicable) the aforesaid
material of the correct quality and strictly in accordance with the said contract failing which
the guarantor shall pay to the Purchaser on demand such amount or amounts as the
Guarantor may be called upon to pay to the maximum aggregate of Rs. .........cccveeeeeeenn.
being 10% of the Contract value.

The Guarantor shall pay to the Purchaser on demand the sum under clause 1 above without
demur and without requiring the Purchaser to invoke any legal remedy that may be available
to it to compel the guarantor to pay the same or to compel such performance by the
Contractor. Provided that where the Guarantor considers the demand of the Purchaser
unjustified, it shall nevertheless pay the same though under protest to the Purchaser and
shall not with-hold payment on that account.

This guarantee shall come into force the date hereof and shall remain valid for 12 (Twelve)
calendar months from the date of the Commissioning.... of the last consignment of goods
despatched which date despatch according to the Contract is the ..........cccccoiiiiiiiiiiiiinen.
day of ...ccoooiiis if however, the period of the Contract is for any reason
extended thereby extending the said date and upon such extension, if the Contractor fails to
furnish a fresh or renewed bank guarantee for the extended period, the Guarantor shall pay
to the Purchaser the said sum of RS..........cccoiiiiiiiiiiii e or such lesser sum as the
Purchaser may demand.

The guarantee herein contained shall not be effected by any change in constitution of the
Guarantor or of the Contractor.

Any account settled between the Contractor and the Purchaser shall be conclusive evidence
against the Guarantor of the amount due and shall not be questioned by the Guarantor.
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The neglect or forbearance of the Purchaser in enforcement of payment of any moneys the
payment whereof is intended to be hereby secured or the giving of time by the Purchaser for
the payment thereof shall in no way relieve the Guarantor of its liability under this deed.

The Purchaser and the Contractor will be at liberty to carry out any modifications in the said
Contract during the time of the said contract and any extension thereof, notice of which
modifications to the guarantor is hereby waived.

The expressions ‘The Purchaser and ‘The Guarantor’ and ‘The Contractor’ shall unless there
be any thing repugnant to the subject or context include their respective successors and

assigns.

Notwithstanding anything contained above, the liability of the Guarantor hereunder is
restricted to the said sum of Rs..........cccceeiiiiiiinnne. and this guarantee shall expire on the
............................ day of .....ccceeeeeiiiviiiinnneee... 200 .............unless a claim under the guarantee

is filled with the Guarantor within six months of such date, all claims shall lapse and the
Guarantor shall be discharged from the guarantee.

IN WITNESS WHEREOF
For and on behalf of the Guarantor has signed this deed on the day and year first above written.

Witness :
1.

Signed by

(For and on behalf of Guarantor)

Form of Agreement
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(Referred to in clause 3 of GCC)

THIS AGREEMENT made on the day of 20

BETWEEN (hereinafter referred to as
“the Contractor”) of the one part AND the UJVN Limited (hereinafter called “the purchaser”) of the
other part;

WHEREAS the purchaser is about to erect and maintain the.....................
.................. (hereinafter called “the works”) and for the purpose requires the plants and machinery
mentioned and specified in certain general conditions, specifications, schedules, drawings, form of
tender, covering letter and schedule of prices which, for the purpose of identification, have been
signedby ........ ... ... L. on behalf of the Contractorand ... . .... ..........
.............................. (the Engineer or the Purchaser) on behalf of the
Purchaser all of which are deemed to from part of this Contract as though separately set out herein
and are included in the expression “Contract” whenever herein used.

AND WHEREAS the Purchaser has accepted the tender of the Contractor for the supply and
delivery of the said plant and machinery forthe sumof . ... ... ... ... .. ... .. . . .. ... . ... ...

upon the terms and subject to the conditions hereinafter mentioned, which shall form an
integral part of this agreement.

NOW THESE PRESENT WITNESSES and the parties hereto hereby agree and declare as
follows, that is to say, in consideration of the payment to be made to the Contractor by the Purchaser
as hereinafter mentioned, the Contractor shall fully provide the said plant and machinery for the said
works on the terms and conditions mentioned in the Contract.

AND in consideration of the due provisions of the said plant and machinery by the Contractor
and due performance of his part of contract, the Purchaser does hereby for himself, his successors
or assigns covenant with the Contractor that he, the Purchaser, his successors or assigns will pay to
the Contractor the said sum of .. ... . ... .

or such other sum as may be become payable to the Contractor under the provision of the
Contract, such payments to be made at such time and in such manner as is provided by this
contract.

IN WITNESS WHEREOF the parties hereto have signed this Deed hereunder on the dates
respectively mentioned against the signatures of each.

Signed Signed
(for and on behalf of the Purchaser) (Contractor)
(date) (date)
in the presence of in the presence of

SECTION-6: SAFETY MANUAL
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1.1 GENERAL.:

The Engineers at site shall at all times exercise reasonable and proper safety precautions for the
safety of the people at all works under their control, in accordance with instructions contained in this
Manual. They shall also ensure strict compliance of the same by their subordinates. Also, they shall
see that the contractors executing works under their control adopt stipulated safety measures and
adequately protect their workers.

In addition to instructions contained in this manual the safety regulations contained in the below
mentioned ISI codes shall also apply wherever the provisions in the ISI codes are exhaustive in
nature:

I.S. SAFETY CODES:

IS 3764 1992 Excavation work
IS 4756 1978 Tunnelling Work (first revision)

N —~

3. IS 7293 1974 Working with Construction Machinery

4. 1S 7969 1975 Handling & Storage of building materials

5. IS 4081 1991 Blasting and related drilling operations.

6. IS 3696 1987 Scaffolds & ladders (Pt. | (Pt. 1) Scaffolds)

7. 1S 3696 1999 Scaffolds & ladders (Pt. I (Pt. 1) ladders)

8. IS 4138 1977 Working in compressed air (Ist revision)

9. IS 818 1968 Safety and health protection in electric gas in welding and
cutting operations.

10. IS 4912 1978 Safety requirements for floor and wall openings Railway and
toe Boards.

11.1S 5121 1969 Piling & other Deep foundations

12.1S 4130 1991 Demolition of Buildings (Ist revision)

13.1S 5916 1970 Construction involving use of hot bituminous materials.

14.1S 3016 1982 Fire protection in welding and cutting operations.

1.2 ENFORCEMENT OF SAFETY REGULATIONS:

1.2.1 General Managers/Chief Engineers, Superintending Engineers, Executive Engineers,
Supervisors and all other officials in charge of execution of work at the various organisational
levels in the project shall ensure strict enforcement of safety regulations in the execution of
works.

1.2.2To assist the executive and supervisory staff of the project in spelling out the safety
programmes and regulations prescribed in the Manual, a separate safety unit should be
included in the project staff. This unit should consist of a Safety Engineer of the rank of
Executive Engineer or Senior Assistant Engineer and a number of safety inspectors to assist
him. The number of safety inspectors will depend on the magnitude and distribution of work.
The safety engineer will be directly responsible to the General Manager or other Engineer-in-
Charge of the project in keeping him informed of the compliance or otherwise of all safety
regulations and standards by the various executives, supervisory staff and contracting firms
and assist him in maintaining safe standards of working.

The detailed duties of the safety staff shall be as under:
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a) To look into all procedures and practices and examine temporary structures, the failure of
any of which may result in an accident.

b) To go around the works regularly and advise the contractors and the department as to the
measures to be taken to ensure safety of the works whether under the contractors or under
the department.

c) To see that the rules and regulations laid down in the safety manual are observed. Non-
compliance with these regulations if any, should be brought to the notice of the Safety
Engineer.

d) To develop and execute programmes for the training of supervisory personnel in the
application and observance of safety practices.

e) To receive and analyse reports of all accidents and fires and initiate corrective actions
warranted by the situations.

f) To conduct safety education and propaganda.

g) To recommend revisions or additions to the safety manual on safety measures in the light
of project experience.

h) To prepare safety posters, signs, displays, leaflets, bulletins, etc., and display them on neat
attractive bulletin boards. Cartoons may also be displayed.

i) Suggestions from the workers may also be obtained by means of suggestion boxes which
may be kept at various places.

j) Make certain that all Central Government, State Government or local laws and ordinance
are complied with

1.2.3 A Project Safety Committee shall be constituted under the Chairmanship of General Manager
of the Project, and shall have members from amongst the Senior Officers, Safety Engineer and
representative of the contractor. The number of the members may vary and shall be decided by
the General Manager according to the magnitude of the work and jobs involved. This
Committee would meet from time to time, generally supervise the Safety arrangements, advise
and give suggestions to the Safety Engineer, and consider the reports of the safety engineer.

1.3 CONTRACTORS' SPECIAL RESPONSIBILITIES:

1.3.1 The contractors shall at all times exercise reasonable and proper precautions for the safety of
the people on the works and shall comply with the provisions of current safety laws, building
and construction codes of the State Governments as may be applicable. All machinery and
equipment and other sources of physical hazards shall be guarded in accordance with the
requirements of this manual and regulations or laws of the State Governments of the
Government of India.

1.3.2 In order to supervise the work from point of view of safety, the contractor shall provide a full
time Safety Engineer who shall report and be responsible to the Safety Engineer of the Nigam,
an executive or his designated representative and shall be responsible for coordinating the
safety Programmes

1.3.3 The contractor shall provide all necessary fencing and lights to protect the public from
accidents and shall be bound to bear all the expenses of defence of every suit, action & other
proceedings at Law that may be brought by any person for injury sustained owing to neglect of
the above precautions and to pay any damages and costs which may be awarded in any such
suit, action & proceedings to any such persons or which may with the consent of the contractor
be paid to compromise any claim by any person.
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1.4

1.5

1.5.1

1.5.2

1.5.3

IMPORTANT SAFETY RULES:

i) Each employee shall be provided initial indoctrination regarding safety by the contractor so
as to enable him to conduct his work in a safe manner.

i) No employee shall be given a new assignment of work unfamiliar to him without proper
introduction as to the hazards incident thereto, both to himself and his fellow employees.

i) Under no circumstances shall an employee hurry or take unnecessary chances when
working under hazardous conditions.

iv) Employees must not leave naked fires unattended. Smoking shall not be permitted around
fire prone areas and adequate fire fighting equipment shall be provided at crucial locations.

v) Employees under the influence of any intoxicating beverage, even to the slightest degree
should not be permitted to remain at work.

vi) There shall be a suitable arrangement at every worksite for rendering prompt and sufficient
first aid to the injured under the guidance of a Medical officer.

vii) The staircases and passageways, shall be adequately lighted.

viii) The employees when working around moving machinery, must not be permitted to wear
loose garments. Safety shoes are recommended when working in shops or places where
materials or tools are likely to fall. Only experienced workers shall be permitted to go behind
guard rails or to clean around energized or moving equipment.

ix) The employees must use the standard protection equipment intended for each job. Each
piece of equipment shall be inspected and after it is used.

ACCIDENT REPORTS:

Monthly reports on prescribed proforma of all accidents shall be promptly submitted to the
Safety Engineer of the Nigam, with a copy to the Engineer-in-Charge giving such data as may
be prescribed by the contracting officer.

On the occurrence of any accident a report should be made to the Safety Engineer of the
Nigam with a copy to the Engineer-in-Charge within 12 hours of the occurrence of the
accident. In case of fatal accidents or those which are so serious that they are likely to result
in the death of any workman, a report should be made immediately to the Engineer-in-Charge
of the work.

The following sample forms (specimens attached at the end of this Chapter) may be used for
reporting accidents and keeping relevant statistics:
INJURY REPORT-PRELIMINARY

(To be submitted immediately after the accident)
(N.B.)-Answers to all the items should be precise and definite.

Name of the person injured
Sex, Adult/Minor
Department/Project/Division

Designation
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o

Regular/Work Charged/ Muster-Roll /Contractor's employee
6. Date & hour of accident
7. Cause of accident

8. Fatal, serious or minor

To
Medical Officer

9. Nature of injury

10. Period of estimated disablement.

Distribution:

1. Engineer-in-Charge

2. Safety Engineer

C. INJURY REPORT-DETAILED

Project............ Date of Report...............

Section-I Name............. Age............. Occupation
Who was injured? Employer...How long employed....

Salary or wage....Dates of previous injuries
Remarks.......coooviiiiiiiiiinnn,

Section-l Date of injury........... Time

Time & Place Exact place where injury occurred.......................

Section-IlI Describe injury.............ccocoenene.
Name & Severity of iNjury..........ocooiiiiii

Did injury result in death or
Probable permanent disability...............

Returntowork .......coovvvviiiiinnn.
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Dateofdeath .........ccoovveiiiiiiin..

Section-IV (Description of Accident which caused the injury)

Section-V Type of Accident (Check one)
Fall of person- Same level
Falls of persons-One level to another
Flips (Causing strains not falls)
Struck by flying, rolling, sliding object
Stepping in or on object
Strains or sprains-lifting
Struck by or cut by hand tools
Other injuries from handling objects.
Burning or scalding
Electric shock or flash Explosions
Caught in or between
Striking against object
Struck by or run over by vehicle
Buried or partially buried by collapse of sides or fall of material
Drowning or suffocation
Poisoning, Infection
Other Describe..............cc.c.....

Section VI (Supervisor/Foreman's Statement)
I have personally investigated this accident, and concur in the analysis of causes given below:
Recommendation for prevention...........................

Remarks. .....oovii s

Signature of Foreman or other Immediate Superior.
Causes of the Accident
(To be completed by the Safety Engineer)

For one cross (x) in the appropriate box in Section 7, Mechanical causes; and one cross (x) in
Section 8, Personal causes, Select the cause in each Section which could have been most readily
removed and the removal of which would have helped most to prevent the accident. In addition to
marking the appropriate box, describe briefly but exactly the causes selected. Secondary or
contributing causes may be indicated by drawing a circle in the appropriate box.

Section VIlimproper guarding......................
(Unguarded, inadequately guarded, guard removed etc.)

Defective substances or equipment.......
(Broke, poorly designed, slippery, defective brakes etc.)
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Hazardous arrangement.......... ..o (Unsafely piled
material, poor labour, poor house-keeping, loose rock etc.)

Improper illumination.......................

Improper ventilation........................
(poor, dusty, gassy, high humidity, excessively hot etc.)

Improper dress or appeal..................
(Goggles, gloves, shoes, hard hat respirator etc.)

No mechanical cause Insufficient data to classify

Section VIII (Personal Causes)
Injured person Other person

Physical or mental defect....................
(Poor eye sight, arm amputated, deaf, epilepsy, etc)

Lack of knowledge or sKill...................
(Unable to read, poor training, etc.)

Wrong attitude..............ocooiinnn
(Deliberate, chance-taking, disregard for instructions, etc.)

No Personal causes Insufficient data to classify

Section IX (Supervisory Fault)
Was Inadequate or faulty supervision or foremen ship a cause or contributing cause of
thisaccident? ...
(Yes or No)

EXplain ..o

Section X (Corrective Action)
What has been done to prevent the occurrence of similar accidents in the
TUIURE 2.
This Report submitted by..............cooiiii.
(Safety Engineer)

Approved..........ccveiiienenn.
(Construction Engineer or Superintendent)
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