

CORRIGENDUM

Setting up Programme Management Unit in Panchkula Metropolitan Development Authority (PMDA) Haryana

Sr. No.	Reference of the Section in RFP	Sub-section/point	RFP Page number	Existing Clause	Amendment
1.	1. Data Sheet	Point 5	4	5. Earnest Money Deposit (EMD)	ICICI Bank Account No. 251101000143 IFSC Code : ICIC0002511
2.	1. Data Sheet	Points 10 to 14	4	Point 10: Bid Upload date: XX August 2025 Point 11: Proposal Start date: XX August 2025 Point 12: Pre-Bid Conference: XX August 2025 Point 13: Proposed End Date: XX August 2025 Point 14: Opening of Technical Bids: XX August 2025	The opening and closing dates are as per the advertisement published in the newspaper/website.
3.	2. Terms of Reference	2.2 Scope of Work for the Consultant 2.3 Proposed Team 3.2 Technical Evaluation	6,9,14	2.2: The Consultant shall be required to deploy a minimum of 6 full-time dedicated professionals 2.3: Proposed Team Resources" table's sub-total of 7 resources 3.2: Team CVs/Credentials: Team Lead + 4 Urban Planner/Designer/Engineer (Total 5 resources)	2.3 - 07 Nos. Professional are required under 06 Categories. 3.2 (c) - The marks allotted to Team Leader be read as 3 instead of 5 and for Urban Planner/Designer/Engineer etc. be read as 6x2 instead of 4 x 2.5.
4.	2. Terms of Reference	2.4 Timelines and Deliverables 1. Data Sheet	11,12	Duration sum-total is 18 months Point 2. Data Sheet: Time Period of the Project: 24 months	Timeline of the project be treated as 18 Months.
5.	5. Instructions to Applications	5.4. Amendment of the RFP 5.9 Submission of e-bid/Proposal 5.10 Deadline for submission 5.11 Late submission	18, 20, 21	"e-procurement" website	https://pmdahry.org.in

Note: - The closing date is hereby extended upto 24.10.2025.


Superintendent (Admin)
For Chief Executive Officer,
PMDA, Panchkula