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GOVERNMENT OF ANDHRA PRADESH 
ROADS AND BUILDINGS DEPARTMENT 

 

* * * 
NIT NO.23/SE/R&B/Elec/VJA/2024-25                                  Dated:13.09.2024 

VOLUME – I 
     

NAME OF WORK 
 

 

:   Urgent repairs to room for Digitisation of 

Court building in District Court Complex, 

Eluru. Sub work:- Electrificaton to the 

above building                                                      

. 
                            

 

NAME AND ADDRESS OF THE CONTRACTOR  
WHO DOWNLOADED THE BID DOCUMENTS. 

:  
_____________________________________  
_____________________________________ 
_____________________________________ 
_____________________________________ 
_____________________________________  
_____________________________________ 
_____________________________________ 
_____________________________________ 
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GOVERNMENT OF ANDHRA PRADESH 
ROADS AND BUILDINGS DEPARTMENT 

* * * 
NOTICE INVITING TENDERS (NIT) 

 

NIT NO.23/SE/R&B/Elec/VJA/2024-25                 Dated:13.09.2024 
 

Tenders for the work mentioned below are invited from the Contractors / Contracting firms 
registered with Government of Andhra Pradesh. 

1)  

1) Name of the work :   Urgent repairs to room for 

Digitisation of Court building in 

District Court Complex, Eluru. Sub 

work:- Electrificaton to the above 

building .                                                    

. 
 

2) Estimate Contract value of work put to 
tender 

: Rs 16,78,438  

3) Period of completion of work :  3 Months 

  

4) Form of contract / class of contractor 
eligible 

:   Class I Electrical Contractors Registered 

as per G.O.Ms. No. 94 Dt: 1.7.2003 of I 

& CA Dept and G.O.Ms. 130 Dt. 

22.5.2007 of   I & CAD (PW : Reforms) 

and valid  “A/B” grade license  

Note:-The Contractors registered by 

municipal corporation or other local 

bodies are not eligible to participate in 

the tender 

       

5) E.M.D (1% of ECV) to be paid through 

Net banking/RTGS/NEFT from their 

registered bank accounts only or using 

Credit Card / Debit Card, as per the 

VISA/Master Card Guidelines at 1% of 

the estimated contract value of work along 

with bid documents. The EMD in shape of 

Demand Draft  is not accepted  

 

: Rs 16,784.38/-in favour of  PAO 
(W&A),ELURU 

 

 

 

 

 

 

 

6) Date and time for downloading of tender 
documents 

:        From: 13.09.2024 at 08.00 P.M. 
        To 19.09.2024 up to 12.00 P.M 

 

7) Probable Last Date and time for 
submission of Tenders 

: 19.09.2024 up to 01.00 P.M. 

         

8) Probable Date and time of opening of 
technical bid   

         

: 

 

19.09.2024 from 02.00 PM Onwards 

9) Date and time of opening of commercial 
bid 

: 19.09.2024 from 02.30 PM Onwards 

 
2. a) The bidders need to contact the Superintending Engineer, (R&B) Electrical Circle, Vijayawada 

for information on e-procurement. 
 

b) The bidders need to register on the electronic procurement market place of Government of 
A.P. that is www.eprocurement.gov.in. On registration on the e-procurement market place they 
will be provided with a user ID and password by the system using which they can submit their 
bids on line.  
 

https://tender.eprocurement.gov.in/
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c) While registering on the e-procurement market place, bidders need to scan and upload the 
required documents as per the tender requirements on to their profile. 
 
d) Such uploaded documents need to be attached to the tender while submitting the bids 
The e-procurement market place provides an online self-service registration facility to such of 
the contractors who are already registered with respective participating departments for supply 
of specified goods and services. As an incentive for early registration, basic registration by 
suppliers, that allows them to participate in the e-procurement process, shall be enabled on the 
e-procurement market place with out levy of any registration or subscription fee up to 31st 
March 2003 or such later date as may be decided by the steering committee. However the e-
procurement market place may levy charges for such value added services as may be decided by 
the steering on the e-procurement as laid down in the G.O.Ms.No.2, Information Technology 
and Communication department dated 15-01-03. 
 

3. Submission of Original Hard Copies of the uploaded scan copies of Online payment towards 
EMD by participating bidders to the tender inviting authority before opening of the price bid is 
dispensed forthwith.  

 
4. All the bidders shall invariably upload the scanned copies of of Online payment towards EMD in 

e-procurement system and this will be the primary requirement to consider the bid as 
responsive.  

 
5. The Department shall carry out the technical bid evaluation solely based on the uploaded 

certificates/ documents, DD/BG towards EMD in the e-procurement system and open the price 
bids of the responsive bidders.  

 
6. The Department will notify the successful bidder for submission of original hard copies of all 

uploaded documents, DD/BG towards EMD prior to entering into agreement. 
 
7. The successful bidder shall invariably furnish the original DD/BG towards balance 1.5% of EMD, 

Certificates/ documents of the uploaded scanned copies to the Tender inviting Authority before 
entering into agreement either personally or through courier or post and the receipt of the 
same with in the stipulated date shall be the responsibility of the successful bidder. The 
department will not take any responsibility for any delay in receipt / non-receipt of original 
DD/BG towards EMD, certificates/ documents, from the successful bidder before the stipulated 
time. On receipt of document, the department shall ensure the Genuinity of the DD/BG towards 
EMD and all other certificates/ documents uploaded by the bidder in the e-Procurement system 
in support of the qualification criteria before concluding the agreement. 

 
8. If any successful bidder fails to submit the original Hard copies of uploaded certificates/ 

Documents, DD/BG towards balance 1.5% EMD with in the stipulated time or if any variation is 
noticed between the uploaded documents and the hard copies submitted by the bidder, the 
successful bidder will be suspended from participating in the tenders on e-Procurement 
platform for a period of 3 years. The e-Procurement system would deactivate the user ID of such 
defaulting successful bidder based on the trigger / recommendation by the Tender Inviting 
Authority in the system. Besides this, the Department shall invoke all Processes of law including 
criminal prosecution of such defaulting bidder as an act of extreme deterrence to avoid delays in 
the tender process for execution of the development schemes taken up by the Government. The 
information to this extent may be displayed in the e-procurement platform website. 

9. Eligibility criteria for opening the Bid:  
 

I) Qualification:- 

Class I Electrical Contractors Registered as per G.O.Ms. No. 94 Dt: 1.7.2003 of I & CA 

Dept and G.O.Ms. 130 Dt. 22.5.2007 of   I & CAD (PW : Reforms) and valid  “A/B” grade 

license  

Note:-The Contractors registered by municipal corporation or other local bodies are not 

eligible to participate in the tender 

 
  II)  Experience:-  
 

For Registered Class I Electrical Contractors:- Satisfactory completed as a prime 
contractor works under   Internal and External Electrical Installation works up to 11KV 
works value not less than Rs 16,78,438 /- ( Group of works) and minimum of Rs 8,39,219 
/- ( single work) in any one financial year during last five financial years  i.e from 2019-20  
to 2023-24. (This value will be updated to the year 2024-25 in which the tenders for this 
work is called duly giving 10% weightage for each financial year).  It has to be issued by 
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Engineer-in-Charge of Government Department / undertaking/Enterprises not below the 
rank of Executive Engineer or equivalent and countersigned by the rank of 
Superintending Engineer or equivalent .Sub Contractors / GPA holders experience shall 
not be taken in to account. 

 
III) Bid Capacity & Solvency :-  

a) The tenderer who meets the above qualification criteria and whose 
available bid capacity is more than ECV value will be qualified for opening of price 
bid, as per the formula ->2AN-B>ECV Available bid capacity : 2AN-B where as,“A” 
= Annual turn over in any one financial year during the last five  financial years 
(updated to current price level)  will be considered. “B”= Updated value (at 
current price level) of all Existing commitments i.e.,on-going works, Works likely 
to be awarded , works to be executed during the next 13 Months (Period of 
completion for which the tenders are invited)  

“N” = No. of years prescribed for completion of work for which tender are invited. 
(Period of completion / 13 Months) 
 
b) Liquid Assets of Rs 8,39,219 /- in the form of latest  Solvency certificate shall be 

produced which shall be valid for a period of one year from the date of their issue. 
The solvency certificate shall be issued by the banks in thier proforma as per 
guidelines of RBI as per GO MS No 129 dt 05.10.2015 of Water Resources (Reforms) 
Department 

 
FORM OF SOLVENCY CERTIFICATE BY BANK  

I …………………………………………………………………… Managing Director / Manager 

/ General Manager / Agent of …………………………………………….…………… Bank Ltd do here 

by certify that ……………………………………………………….(here the Name and address of the 

Contractor) is solvent to the extent of Rs…..…………………………. (Rupees 

…………………………………………………………………………………………...) as disclosed by 

the information and record which are available with the afore-said Bank.  

 

Date: 

Place:  

                        For the …………………………….. Bank 

                                                                                    (Designation of the Officer authorized to sign) 

 
 
 
                 IV) Documents to be produced:- 
 
                      (a)valid “A/B” Grade Licence issued by APELB . 

 
(a) To furnish copy of PAN card.   

  
(b) Copy of latest income tax returns for the assessment year 2023-24. 
 
(c) The bidder should produce the copy of Goods and services Tax(APGST) registration with 

commercial tax department 
 

(d) Latest GST Clearance Certificate or latest Monthly Return for GST .  
 

(e)    Availability of key technical personnel(minimum 1 Graduate Engineer ( Electrical/E.E.E)  
with technical qualification certificated are to be furnished in statement VI. 

.   
(f) Information regarding any litigation, with Government during the last five years, in 

which the Tenderer is involved in (Statement - VII) 
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(g) The tenderers shall be required to furnish Checklist and declaration in online stating 
that the soft copies uploaded by them are genuine.  Any incorrectness / deviations 
noticed will be viewed seriously and apart from cancelling the work duly forfeiting the 
EMD, Criminal action will be initiated including suspension of business. 

 

(h) Annual turnover certificate issued by Executive Authority or certified by a Chartered 
Accountant along with Saral form and, Profit & Loss Account in any one financial year 
during the last five financial years.  

 
(i) CERTIFICATES IN SUPPORT OF EXISTING COMMITMENTS.   

 
The tenders will be opened by the Superintending Engineer(R&B), Electrical Circle,  Vijayawada or his 
nominee at his office in the presence of tenderers / or their authorised representatives, on the date 
mentioned above.   
       

   V) EMD & Fee Details:-  
 

The participating bidder has to pay  EMD @1 % through  Net banking/RTGS/NEFT from their registered 

bank accounts only or using Credit Card / Debit Card, as per the VISA/Master Card Guidelines only for Rs 
16,784.38/-   issued by any Nationalised Bank/Scheduled Commercial bank in favour of PAO (W&A), 
ELURU along along with bid and the balance EMD @ 1.5%  (i.e.  @ 2.5% of TCV/ECV whichever is higher 
minus EMD furnished with tender) at the time of concluding the agreement by the successful Tenderer 
in shape of DD/BG.   

The participating bidders shall electronically pay the transaction fee of Rs. 595/- i.e., 0.03% of E.C.V plus 
15% - service tax) in favour of M.D., A.P.T.S Vijayawada through payment gateway of ICICI Bank, HDFC 
bank and UTI bank for providing online payment service through e-procurement.  

 
The payment of transaction fee by the participating Bidders through the electronic payment Gateway to 
the service provider is made mandatory as per GO Ms No 13 information technology & communication 
department, e-procurement dated 05-07-2006 & GO Ms No 11 IT & C department dated 5-5-2007.   

           
If any Successful bidder fails to submit the original DD/BG towards EMD within the stipulated time, the 
tenderer will be suspended / Disqualified from participating in the tenders on “e-procurement platform 
for a period of 3 Years from the date of bid submission. The suspension of tenderer shall be 
automatically enforced by the e-procurement system”, as per the GO Ms No 174 I&CAD (PW. Reforms) 
Department dated 1.9.2008 
 
10. The price-bids of such tenderers, who are determined to have complied with the eligibility 

criteria, will only be opened.  
 
11. If the office happens to be closed on the dates specified above, the respective activity will be 

performed at the designated time on the next working day without any notification. 
 
12. Any other details can be had from the Office of the Superintending Engineer(R&B), Electrical 

Circle, Vijayawada. 
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INSTRUCTIONS TO TENDERERS 

 
A – GENERAL 

 

Name of work:  
 

     Urgent repairs to room for Digitisation of Court building in 

District Court Complex, Eluru. Sub work:- Electrificaton to the above 

building . .                                                     . 
 

 
1. Scope of work: 
 
           a) Give brief description and location of work:       Urgent repairs to room for Digitisation 

of Court building in District Court 

Complex, Eluru. Sub work:- Electrificaton 

to the above building . .                                                     

. 
 

b) ECV put to tender     :  Rs 16,78,438        
 

c) Period of completion  :   3 Months 
 

d) SSR adopted: Common SSR for the year 2024-25 
      
e) Details of provisions included in the ECV put to Tender 
 

(i)   LA & LI at: Not applicable 
(ii)  Seigniorage charges: Not Applicable       
(iii) Store shed: Nil 
(iv) Bore wells: Nil  

 
f) Reimbursable Provisions. 

Technical Personnel      : 
Insurance Premium      :     Nil 

  
The Superintending Engineer (R&B), Electrical Circle, Vijayawada invites tenders for the above work  
 

NIT NO.23/SE/R&B/Elec/VJA/2024-25                 Dated:13.09.2024 

 
                To pay EMD @1 % through  Net banking/RTGS/NEFT from their registered bank accounts only or 

using Credit Card / Debit Card, as per the VISA/Master Card Guidelines only for Rs 16,784.38/-    issued 
by any Nationalised Bank/Scheduled Commercial bank in favour of PAO (W&A), ELURU  along with bid. 

   

                The participating bidders shall electronically pay the transaction fee of Rs. 595/- i.e., 0.03% of  
E.C.V plus 15% - service tax) in favour of M.D., A.P.T.S Vijayawada through payment gateway of ICICI 
Bank, HDFC bank and UTI bank for providing online payment service through e-procurement. 
 
                The payment of transaction fee by the participating Bidders through the electronic payment 
Gateway to the service provider is made mandatory as per GO Ms No 13 information technology & 
communication department, e-procurement dated 05-07-2006 & GO Ms No 11 IT & C department dated 
5-5-2007.   

 
If any Successful bidder fails to submit the original DD/BG towards EMD within the stipulated 

time, the tenderer will be Suspended/Disqualified from participating in the tenders on “e-procurement 
platform for a period of 3 Years from the date of bid submission. The suspension of tenderer shall be 
automatically enforced by the e-procurement system” as per the GO Ms No 174 I&CAD (PW.Reforms) 
Department dated 1.09.2008 

 
The tenderer shall invariably furnish the original DD/BG towards EMD to the tender inviting 

authority at the time of concluding agreement either personally or through courier or by post and the 
receipt of the same within  
the stipulated time shall be the responsibility of the bidder.  Department will not take any responsibility 
for any delay or non receipt. 
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The tenders will be opened by the Superintending Engineer(R&B), Electrical Circle, Vijayawada 

or his nominee at his office in the presence of tenderers or their authorized representatives, on the 
dates mentioned in NIT.  If the Office happens to be closed on the dates, the opening of tenders gets 
automatically postponed to the next working date, the time being unaltered, unless extended by a 
notification published in News papers or sent through Fax / telegrams to all those who purchased the 
tender documents. 

 
1.1 The successful tenderer is expected to complete the work within the time period specified in the 

NIT. 
 
1.2 The successful (L1) tenderer shall furnish the original hard copies of all the documents / 

certificates / statements uploaded by them before concluding the Agreement. 
 
2. Firms Eligible to Tender: 
2.1 The Firms who  

i) Possess the valid registration in the class and category mentioned in the NIT and 
satisfy all the conditions therein. 

 

ii) Are not blacklisted or debarred or suspended by the Government for what ever 
the reason, prohibiting them not to continue in the contracting business. 

 

iii) Have complied with the eligibility criteria specified in the NIT are the eligible 
tenderers. 

 
2.2 Firms Ineligible to Tender: 

i) A retired officer of the Govt. of AP or Govt. of India executing works is disqualified from 
tendering for a period of two years from the date of retirement without the prior 
permission of the Government. 

 

ii) The Tenderer who has employed any retired officer as mentioned above shall be 
considered as an ineligible tenderer. 

 

iii) The contractor himself or any of his employees is found to be Gazetted Officer who 
retired from Government Service and had not obtained permission from the 
Government for accepting the contractor’s employment within a period of 2 years from 
the date of his retirement. 

 

iv) The Contractor or any of his employees is found at any time after award of contract, to 
be such a person who had not obtained the permission of the Government as aforesaid 
before submission of the tender or engagement in the Contractor’s service. 

 

v) Contractor shall  not  be eligible  to tender  for works in  the   division  /  circle where any 
of his near relatives are employed in the rank of Assistant Engineer or Assistant 
Executive Engineers and above on the Engineering side and Divisional Accounts Officer 
and above on the administrative side.  The Contractor shall intimate the names of 
persons who are working with him in any capacity or are subsequently employed.  He 
shall also furnish a list of Gazetted /Non-Gazetted, State Government Employees related 
to him.  Failure to furnish such information tenderer is liable to be removed from the list 
of approved contractors and his contract is liable for cancellation. 

 
Note:  Near relatives include 

1. Sons, step sons, daughters, and step daughters. 
2. Son-in-law, and daughter-in-law. 
3. Brother-in-law, and sister-in-law. 
4. Brothers and Sisters. 
5. Father and Mother. 
6. Wife / Husband. 
7. Father-in-law and Mother-in-law 
8. Nephews, nieces, uncle and aunts 
9. Cousins and 
10. Any person residing with or dependent on the contractor. 

 
3. Qualification data of the Tenderers 
3.1 The tenderer shall furnish the following particulars in the formats enclosed, supported by 

documentary evidence as specified in the formats. 
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a) Check slip to accompany the tender (in Annexure-I). 
 
b) Attested copies of documents relating to the Registration as Electrical  Contractor / Firm, 

Grade “A” Licence issued by APELB,  Partnership deed, Articles of Association, Value Added 
Tax(VAT)Registration, PAN card, copy of latest Income Tax returns submitted along with 
proof of receipt. 

OR 
Attested copies of documents relating to the Manufacturing certificate issued by Registrar 
of Firms/Companies or certificate issued by the Company to the authorised dealers, Form 
“C” issued by the Registrar of Firms /Companies, Value Added Tax(VAT)Registration, PAN 
card, copy of latest Income Tax returns submitted along with proof of receipt. 
(In case of Lifts / DG Sets / AC Units / LAN / CCTV / UPS etc) 
 

  
Note: The Partnership firms, which are registered as Contractors shall intimate the change in 

partnership deed, if any, as per GO Ms No.58, I & CAD, dt.23.4.2002 within one month 
of such change. Failure to notify the change to the registration authority in time will 
entail the firms to forfeit their registration and their tender will be rejected.  The 
intimation of change of partners if any and the acceptance by the Registration authority 
may be enclosed. 

 

C to G --- Deleted 
 
h)      Availability of key personnel for administration / site management and execution viz.,   

technical personnel required for the work (Statement VI) 
 

i)       Information regarding any litigation, with Government during the last five years, in which 
the Tenderer is involved in (Statement - VII) 

 

j) -----Deleted ----- 
 

k) The proposed methodology and program of construction, backed with equipment planning 
and deployment, duly supported with broad calculations, justifying their capability of 
execution and completion of the work as per technical specifications within the stipulated 
period of completion as per milestones.  

 

l) The particulars of quality control testing Lab owned, OR tie up with established quality 
control testing laboratories. 

 

3.2 Tenders from Joint Ventures are not acceptable unless specifically stated otherwise. 
 

3.3 QUALIFICATION CRITERIA FOR OPENING OF THE BID. 
13. Eligibility criteria for opening the Bid:  

 

J) Qualification:- 

Class I Electrical Contractors Registered as per G.O.Ms. No. 94 Dt: 1.7.2003 of I & CA 

Dept and G.O.Ms. 130 Dt. 22.5.2007 of   I & CAD (PW : Reforms) and valid  “A/B” grade 

license  

 

Note:-The Contractors registered by municipal corporation or other local bodies are not 

eligible to participate in the tender 

. 
  II)  Experience:-  

For Registered Electrical contractors :- Satisfactory completed as a prime contractor 
works under   Internal and External Electrical Installation works up to 11KV works value 
not less than Rs 16,78,438 /- ( Group of works) and minimum of Rs 8,39,219 /- ( single 
work) (out of which experience in similar nature of CCTV Surveillance system works  shall 
be of value not less than 50% of ECV) in any one year in any one financial year during last 
five financial years  i.e from 2019-20  to 2023-24. (This value will be updated to the year 
2024-25 in which the tenders for this work is called duly giving 10% weightage for each 
financial year).  It has to be issued by Engineer-in-Charge of Government Department / 
undertaking/Enterprises not below the rank of Executive Engineer or equivalent and 
countersigned by the rank of Superintending Engineer or equivalent .Sub Contractors / 
GPA holders experience shall not be taken in to account. 
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III) Bid Capacity & Solvency :-  
c) The tenderer who meets the above qualification criteria and whose 

available bid capacity is more than ECV value will be qualified for opening of price 
bid, as per the formula ->2AN-B>ECV Available bid capacity : 2AN-B where as,“A” 
= Annual turn over in any one financial year during the last five  financial years 
(updated to current price level)  will be considered. “B”= Updated value (at 
current price level) of all Existing commitments i.e.,on-going works, Works likely 
to be awarded , works to be executed during the next 13 Months (Period of 
completion for which the tenders are invited)  

“N” = No. of years prescribed for completion of work for which tender are invited. 
(Period of completion / 13 Months) 
 
d) Liquid Assets of Rs 8,39,219 /- in the form of latest  Solvency certificate shall be 

produced which shall be valid for a period of one year from the date of their issue. 
The solvency certificate shall be issued by the banks in thier proforma as per 
guidelines of RBI as per GO MS No 129 dt 05.10.2015 of Water Resources (Reforms) 
Department 

 (b) To furnish copy of PAN card.   
 
 (d) Copy of latest income tax returns for the assessment year 2023-24.   
 
 (e) The bidder should produce the copy of GST registration with commercial tax 

department 
 

(f) The bidder should produce the copy of Latest GST Clearance Certificate OR 
Latest Monthly Return for GST.   

(g)    Availability of key technical personnel ( minimum 1 Graduate Engineer( 
Electrical/E.E.E) & 1 Diploma Engineer ( Electrical/E.E.E)  with technical qualification 
certificated are to be furnished in statement VI. 
 

 
 (h) Information regarding any litigation, with Government during the last five years, 

in which the Tenderer is involved in (Statement - VII) 
 

(i) The tenderers shall be required to furnish Checklist and declaration in online 
stating that the soft copies uploaded by them are genuine.  Any incorrectness / 
deviations noticed will be viewed seriously and apart from cancelling the work duly 
forfeiting the EMD, Criminal action will be initiated including suspension of business. 

 
(j)  CERTIFICATES IN SUPPORT OF EXISTING COMMITMENTS.   

 
   V) EMD & Fee Details:-  

 

                   To pay EMD @1 % through  Net banking/RTGS/NEFT from their registered bank accounts only 

or using Credit Card / Debit Card, as per the VISA/Master Card Guidelines only for Rs 16,784.38/-    issued 
by any Nationalised Bank/Scheduled Commercial bank in favour of PAO (W&A), ELURU along with bid 
and the balance EMD @ 1.5%  (i.e.  @ 2.5% of TCV/ECV whichever is higher minus EMD furnished with 
tender) at the time of concluding the agreement by the successful Tenderer in shape of DD/BG.   

                The participating bidders shall electronically pay the transaction fee of Rs. 595/-   i.e., 0.03% of 
E.C.V plus 15% service tax) in favour of M.D., A.P.T.S Vijayawada through payment gateway of ICICI Bank, 
HDFC bank and UTI bank for providing online payment service through e-procurement 

 
                The payment of transaction fee by the participating Bidders through the electronic payment 
Gateway to the service provider is made mandatory as per GO Ms No 13 information technology & 
communication department, e-procurement dated 05-07-2006 & GO Ms No 11 IT & C department dated 
5-5-2007.   

 
If any Successful bidder fails to submit the original DD/BG towards EMD within the 
stipulated time, the tenderer will be Suspended/Disqualified from participating in the 
tenders on “e-procurement platform for a period of 3 Years from the date of bid submission. 
The suspension of tenderer shall be automatically enforced by the e-procurement system.” 
as per the GO Ms No 174 I&CAD (PW. Reforms) Department dated 1.09.2008. 

 
No relaxation will be given to any of the qualification criteria. 
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3.4 Even though the tenderers meet the above qualifying criteria, they are liable to be disqualified / 
debarred / suspended / blacklisted if they have 

 
◼ Furnished false / fabricated particulars in the forms, statements and /annexures 

submitted in proof of the qualification requirements and/or  
◼ Not turned up for entering into agreement, when called upon. 
◼ Record of poor progress such as abandoning the work, not properly completing the 

contract, inordinate delays in completion, litigation history or financial failures etc. 
and/or Participated in the previous bidding for the same work and had quoted 
unreasonably high tender percentage and  

◼ Even while execution of the work, if found that the work was awarded to the Contractor 
based on false / fake certificates of experience, the Contractor will be blacklisted and 
work will be taken over invoking clause 61 of PS to APSS. 

 

3.5 Tenders with an excess of above 5% of the estimated contract value shall summarily be 

rejected. 
 
3.6 For tenders up to 15% less than the estimated contract value of work, no additional security 

deposit is required.  But for tenders less than 15% of the estimated Contract Value of work, the 
difference between the tendered amount and 85% of the estimated contract value, shall be paid 
by the successful tenderer at the time of concluding agreement as an additional security to fulfil 
the contract through a Demand Draft/B.G in a Nationalised / Scheduled Commercial Bank in the 
prescribed format valid till completion of the work in all respects. The ASD will be refunded after 
final completion of work in all respects. 

 
3.7 a) If the percentage quoted by a tenderer is found to be either abnormally high or with in 

the permissible ceiling limits prescribed but under collusion or due to unethical practices 
adopted at the time of tendering process, such tenders shall be rejected. 

b) A tenderer submitting a Tender which the tender accepting authority considers 
excessive and or indicative of insufficient knowledge of current prices or definite 
attempt of profiteering will render him liable to be debarred permanently from 
tendering or for such period as the tender accepting authority may decide.  The tenderer 
overall percentage should be based on the controlled prices for the materials, if any, 
fixed by the Government or the reasonable prices permissible for the tenderer to charge 
a private purchaser under the provisions of clause-6 of the hoarding and profiteering 
prevention ordinance of 1943 as amended from time to time and on similar principle in 
regard to labour supervision on the construction. 

 
4. One Tender per Tenderer: 
4.1 Each Tenderer shall submit only one Tender for the work.  A Tenderer who submits more than 

one Tender will cause disqualification of all the Tenders submitted by the Tenderer. 
 
5. Cost of Tendering 
5.1 The Tenderer shall bear all costs associated with the preparation and submission of his Tender 

and the tender inviting authority will in no case be responsible and liable for those costs. 
 
6. Site Visit. 
6.1 The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and examine the 

Site of Work and its surroundings and obtain all information that may be necessary for preparing 
the Tender for entering into a contract, for construction of the work.  The costs of visiting the 
site shall be at the Tenderer’s own expense. 

 

B.    TENDER DOCUMENT 
7. Contents of Tender document. 
7.1 One set of Tender document, comprises of the following: 
 Technical bid  
   1) Notice Inviting Tenders (NIT) 

2) Instruction to Tenderers 
3) Forms of Tender and qualification information  
4)  Conditions of Contract. 
5) Specifications. 
6) Drawings. 
7)  Forms of Securities. i.e., EMD, Additional Security etc. 

 
Price bid                        Bill of Quantities and Price bid. 
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8. Clarification on Tender Documents 
8.1 A prospective Tenderer requiring any clarification on Tender documents may contact the Tender 

Inviting Officer at the address indicated in the NIT. The Tender Inviting Officer will also respond 
to any request for clarification, received through post. 

 
9. Amendment to Tender Documents 
9.1 Before the last date for submission of Tenders, the Tender Inviting Officer may modify any of 

the Contents of the Tender Notice, Tender documents by issuing amendment / Addendum. 
 
9.2 Any addendum/amendments issued by the Tender Inviting Officer shall be part of the Tender 

Document and it shall either be communicated in writing to all the purchasers of the Tender 
documents or notified in the News Papers in which NIT was published. 

 

9.3 To give prospective Tenderers reasonable time to take an addendum into account in preparing 
their bids, the Tender Inviting Officer may extend if necessary, the last date for submission of 
tenders. 
 

C.    PREPARATION OF TENDERS 
 
10. Language of the Tender. 
10.1 All documents relating to the tender shall be in the English Language only. 

 

11. Documents comprising of the Tender. 
11.1 The bidders who are desirous of participating in e-procurement shall submit their technical bids, 

price bids etc., in the standard proscribed in the tender documents, displayed at e market place. 
The bidders should upload the scanned copies of all the relevant certificates, documents etc., in 
the e market place in support of their technical bids. The bidders shall sign on all the statements, 
documents, certificates, uploaded by him, owning responsibility for their 
correctness/authenticity. 

 

The technical bid evaluation of the tenderers will be done on the certificates / documents 
uploaded through online only towards qualification criteria furnished by them. 
 

The technical bids will be opened on line by the concerned Superintending Engineer at the time 
and date as specified in the tender documents. All the statements, documents, certificates, DD 
uploaded by the tenderers will be down loaded for technical evaluation. The clarifications, 
particulars if any required from the bidders will be obtained or in the conventional method by 
addressing the bidders. The technical bids will be evaluated against the specified parameters/ 
criteria, same as in the case of conventional tenders and the technically qualified bidders will be 
identified. The result of technical bid evaluation will be displayed on the e market place, which 
can be seen by all the bidders who participated in the tenders. 

 

12. Bid Offer: 
12.1 Bill of Quantities called Schedule “A” and the bid offer accompanies the tender document as 

Volume - II.  It shall be explicitly understood that the tender inviting officer does not accept any 
responsibility for the correctness or completeness of this schedule ‘A’ and this schedule ‘A’ is 
liable to alterations by omissions, deductions or additions at the discretion of the 
Superintending Engineer or as set forth in the conditions of the contract. The Schedule “A” shall 
contain the items of work indicated as part - I and LS provisions as part–II. The percentage 
quoted by the contractor shall be applicable only to part –I. However, the provisions contained 
in the part –II will be operable basing on the conditions provided in the tender document. The 
tenderers will have to state clearly their willingness to execute the work at certain specific 
percentage of excess or less or at par of the ECV indicated in Part - I at the space provided 
therein in Schedule ‘A’. The L.S amounts indicated in part - II are maximum reimbursable 
amounts. The tenderer should however quote his lump sum tender based on this schedule of 
quantities.  He should quote his offer as an overall tender percentage. The over all tender 
percentage should be written both in words and figures. The bid offers i.e., percentage shall be 
written both in figures and words legibly and free from erasures, over writings or corrections of 
figures. Corrections where unavoidable should be made by crossing out, and rewriting duly 
initialising with date. 

 

12.2 The Schedule - A (or price bid) contains not only the quantities but also the rates worked out by 
the department and the amount for each item and total value of the estimated contract.  The 
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tenderer should workout his own rates keeping in view the work, site conditions and quote his 
overall tender percentage with which he intends to execute the work. 

 

12.3 The bid offer shall be for the whole work and not for individual items / part of the work. 
12.4 All duties, taxes, and other levies payable by the contractor as per State / Central Government 

rules, shall be included in the tender percentage quoted by the tenderer, however keeping in 
view the maximum reimbursable amounts specified in Part - II of price bid. 

 

12.5 The tendered contract amount as computed based on overall tender percentage is subject to 
variation during the performance of the Contract in accordance with variation in quantities etc. 

 

12.6 Charges payable to M.D., A.P.T.S Vijayawada., 
  The participating bidders shall electronically pay the transaction fee of Rs. 595/-   i.e., 
0.03% of E.C.V plus 15% - service tax) in favour of M.D., A.P.T.S Vijayawada through payment 
gateway of ICICI Bank, HDFC bank and UTI Bank for providing online payment service through e-
procurement 

The payment of transaction fee by the participating Bidders through the electronic 
payment Gateway to the service provider is made mandatory as per GOMs No 13 information 
technology & communication department, e-procurement dated 05-07-2006 & GO Ms No 11 IT 
& C department dated 5-5-2007.   

 
If any successful bidder fails to submit the Original DD/BG towards EMD within the 

stipulated time, the tenderer will be suspended/disqualified from participating in the tenders on 
“e-procurement platform for a period of 3 Years from the date of bid submission. The 
suspension of tenderer shall be automatically enforced by the e-procurement system.” as per 
the GO Ms No 174 , I&CAD (PW. Reforms) Department dated 1.09.2008 

 

Note: The successful bidder  shall pay Rs.672/-  (i.e., @ 0.04% of Estimated Contract value) 
through online in favour of  M.D., A.P.T.S Vijayawada towards e-procurement corpus fund to be 
administered by APTS, at the time of concluding agreement. 
 

13. Validity of Tenders: 
13.1 Tenders shall remain valid for a period of not less than three months from the last date for 

receipt of Tender specified in NIT.   
 

13.2 During the above mentioned period no plea by the tenderer for any sort of modification of the 
tender based upon or arising out of any alleged misunderstanding or misconceptions or mistake 
or for any reason will be entertained. 

 

13.3 In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting Officer 
may request the bidders to extend the period of validity for a specified additional period.  Such 
request to the Tenderers shall be made in writing. A Tenderer may refuse the request without 
forfeiting his E.M.D. A tenderer agreeing to the request will not be permitted to modify his 
Tender, but will be required to extend the validity of his E.M.D for a period of the extension. 

 
14. Earnest Money Deposit 
14.1 The Tenderer shall furnish, Earnest Money Deposit equivalent to 1% of ECV (Para 7.0 of GO Ms 

No: 36). The DD shall be from a Nationalised / Scheduled Commercial Bank valid for a period of  
1 Month. Xerox copy of the DD is to be scanned and uploaded along with the Bid and the  the 
tenderer shall invariably furnish the original DD  to the tender inviting authority either 
personally or  through courier  or by  Post and the receipt of the same with in the stipulated 
time shall be responsibility of the bidder. The Department will not take any responsibility for any 
delay or Non-Receipt.  

 
The balance EMD @ 1.5% (i.e.,@ 2.5% of TCV/ECV whichever is higher minus EMD furnished 

with tender) at the time of concluding the agreement by the successful Tenderer in shape of DD/BG. 
This EMD can be in the form of: 

 
a) A bank demand draft on any Nationalised / Scheduled bank. 
b) Deleted 
 

14.2 Demand Drafts furnished towards EMD for issue of tender schedules shall be valid for a period 
of six months from the date of tender notice. 

 
14.3 The EMD of tenderers will be returned no sooner the tenders are finalised or end date of the 

tender validity period which ever is earlier. 
 

14.4 –Deleted-- 
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14.5 The earnest money deposited by the successful tenderer will not carry any interest and it will be 
dealt with as provided in the conditions stipulated in the tender. The DD issued by nationalized / 
scheduled commercial bank furnished by the tenderer towards additional security amount shall 
be valid till the work is completed in all respects. 

 

14.6 The E.M.D. shall be forfeited. 
 

(a) If the tenderer withdraws the tender during the validity period of tender. 
(b) In the case of a successful tenderer, if he fails to sign the agreement for whatever the 

reason. 
 

14.7 In consideration of the Executive Engineer/ Superintending Engineer/ Chief Engineer/ 
Commissioner ate of tenders undertaking to investigate and to take into account each tender 
and in consideration of the work thereby involved, all earnest monies deposited by the tenderer 
will be forfeited to the Government in the event of such tenderer either modifying or 
withdrawing his tender at his instance within the said validity period of three months. 

 

15. Signing of Tenders 
15.1 If the tender is made by an individual, it shall be signed with his full name and his address shall 

be given. If it is made by a firm, it shall be signed with the co-partnership name by a member of 
the firm, who shall also sign his own name, and the name and address of each member of the 
firm shall be given, if the tender is made by a corporation it shall be signed by a duly authorized 
officer who shall produce with his tender satisfactory evidence of his authorisation. Such 
tendering corporation may be required before the contract is executed, to furnish evidence of 
its corporate existence. Tenders signed on behalf of G.P.A holder will be rejected. 

 

15.2 The tender shall contain no alterations or additions, except those to comply with instructions 
issued by the tender inviting officer, or as necessary to correct errors made by the tenderer, in 
which case all such corrections shall be initialled by the person signing the tender. 

 

15.3 No alteration which is made by the tenderer in the contract form, the conditions of the contract, 
the drawings, specifications or statements / formats or quantities accompanying the same will 
be recognised, and, if any such alterations are made the tender will be void. 

 
 

D. SUBMISSION OF TENDERS. 
16. Submission of Tenders : 
16.1 The tenderer shall invariably ensure that the following are uploaded online. 
 

       (a)    Class I Electrical Contractors Registered as per G.O.Ms. No. 94 Dt: 1.7.2003 of I & CA Dept and 

G.O.Ms. 130 Dt. 22.5.2007 of   I & CAD (PW : Reforms) and valid  “A/B” grade license  

Note:-The Contractors registered by municipal corporation or other local bodies are not eligible to participate 

in the tender 

 

 

c) Copy of PAN card   

d) Copy of latest income tax returns for the assessment year 2023-2024 submitted along with proof of 
receipt.  

e) The bidder should produce the copy of GST registration with commercial tax department 

f) Latest GST Clearance Certificate OR  Latest Monthly Return for GST  

      g)   Availability of key technical personnel ( minimum 1 Graduate Engineer( Electrical/E.E.E) & 1 Diploma 
Engineer ( Electrical/E.E.E)  with technical qualification certificated are to be furnished in statement VI. 
 

 

g) Litigation history in statement –VII 

h) DD/BG towards EMD. 

      i)   Online Transaction fee in favour of M.D., A.P.T.S Vijayawada.  

j) Declaration towards the genuineness of the certificates 

 
For Registered Electrical contractors :- Satisfactory completed as a prime contractor works under   Internal 
and External Electrical Installation works up to 11KV works value not less than Rs 16,78,438 /- ( Group of 
works) and minimum of Rs 8,39,219 /- ( single work) in any one financial year during last five financial years 
 i.e from 2019-20  to 2023-24. (This value will be updated to the year 2024-25 in which the tenders for this 
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work is called duly giving 10% weightage for each financial year).  It has to be issued by Engineer-in-Charge 
of Government Department / undertaking/Enterprises not below the rank of Executive Engineer or 
equivalent and countersigned by the rank of Superintending Engineer or equivalent .Sub Contractors / GPA 
holders experience shall not be taken in to account 
               (l)  BID CAPACITY: The tenderer who meets the above qualification criteria and whose available bid 
capacity is more than ECV value will be qualified for opening of price bid, as per the formula ->2AN-B>ECV 

Available bid capacity : 2AN-B where as,“A” = Annual turn over in any one financial year 
during the last five  financial years (updated to current price level)  will be considered. 
“B”= Updated value (at current price level) of all Existing commitments i.e.,on-going works, 
Works likely to be awarded , works to be executed during the next 13 Months (Period of 
completion for which the tenders are invited) 
“N” = No. of years prescribed for completion of work for which tender are invited. (Period 
of completion / 13 Months) 

 
(m)Annual turnover certificate issued by Executive Authority or certified by CA along with Saral form 

and, Profit & Loss Account in any one financial year during the last five financial years.  
 
(n) CERTIFICATES IN SUPPORT OF EXISTING COMMITMENTS.   

(o) Liquid Assets of Rs. 8,39,219/-  in the form of latest  Solvency certificate shall be produced which 
shall be valid for a period of one year from the date of their issue. The solvency certificate shall be 
issued by the banks in thier proforma as per guidelines of RBI as per GO MS No 129 dt 05.10.2015 of 
Water Resources (Reforms) Department 

The Technical bid evaluation of the Tenderers will be done on the certificates / documents 
uploaded through online only towards qualification criteria finished by them. 
 

16.2    The tenderer has to submit the attested hard copies of all the uploaded documents with in the 
Stipulated time. 

 
16.3     The Successful bidder  shall invariably furnish the hard copy original DD/BG towards EMD to the 

tender inviting authority  at the time of concluding the agreement either personally or through 
courier of by post and the receipt of the same within the stipulated time shall be the 
responsibility of the bidder.  Department will not take any responsibility for any delay or non 
receipt 

 
16.4  The participating bidders shall electronically pay the transaction fee of Rs.595/-   i.e., 0.03% of 

E.C.V plus 15% - service tax) in favour of M.D., A.P.T.S Vijayawada. Through payment gateway of 
ICICI Bank, HDFC bank and UTI bank for providing online payment service through e-
procurement 

 
The payment of transaction fee by the participating Bidders through the electronic payment 
Gateway to the service provider is made mandatory as per GO Ms No 13 information technology 
& communication department, e-procurement dated 05-07-2006 & GO Ms No 11 IT & C 
department dated 5-5-2007.   

 
If any successful bidder fails to submit the original DD/BG towards EMD within the stipulated 
time, the tenderer will be Suspended/Disqualified from participating in the tenders on “e-
procurement platform for a period of 3 years from the date of bid submission. The suspension 
of tenderer shall be automatically enforced by the e-procurement 1.09.2008 

 
16.5 The successful (L1) tenderer shall furnish the original hard copies of all the 

documents/EMD/certificates / statements uploaded by them before concluding the 
Agreement  

 
17. Deleted 
18. Last date / time for submission of the tenders. 
18.1 Tenders must be submitted not later than the date and time specified in NIT. In the event of the 

specified date / time for the submission of bids declared as holiday, the bids will be received on 
the next working day. 

 

18.2 The Superintending Engineer may extend the dates for issue and receipt of Tenders by issuing 
an amendment in which case all rights and obligations of the Superintending Engineer and the 
Tenderers will remain same as previously. 

 

19. Late tenders 
19.1 Any tender received after the last date / time prescribed in NIT will be summarily rejected. 
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20. Modification to the tender 
20.1 No tender shall be modified after the last date / time of submission of tenders. 
 
 

E. TENDER OPENING AND EVALUATION 
 

21.  Tender opening 
21.1 The tenderers or their authorised representatives can be present at the time of opening of the 

tenders.  Either the tenderer himself or one of his representative with proper authorisation only 
will be allowed at the time of tender opening.  If any of the tenderer is not present at the time 
of opening of tenders, the tender opening authority will, on opening the tender of the absentee 
tenderer, reads out and record the deficiencies if any, which shall be binding on the tenderer. 

 
21.2 The technical bid containing qualification requirements as per Annexure: I & II and statement I 

to VII will be evaluated by the tender opening authority and the minutes are recorded which will 
be signed by the tender opening authority as well as tenderers or their authorised 
representatives present. 

 
22.  Clarification on the technical bid 
22.1 The tender opening authority may call upon any tenderer for clarification on the statements, 

documentary proof relating to the technical bid.  The request for clarification and response 
thereto shall be in writing and it shall be only on the qualification information furnished by the 
tenderer.  The clarification called for from the tenderers shall be furnished within the stipulated 
time, which shall not be more than a week 

.  
22.2 The tenderer if so desirous, shall agree in writing to furnish the clarification called for within the 

stipulated time and, for disqualification and rejection of his tender in the event of failure to do 
so. 

 
23. Examination of technical bids and determination of responsiveness 
23.1 The Superintending Engineer will evaluate whether each tenderer is satisfying the eligibility 

criteria prescribed in the tender document and declares them as a qualified tenderer. 
 
23.2 If the technical bid of a tenderer is not satisfying any of the eligibility criteria it will be rejected 

by the Superintending Engineer.  However, the tender accepting authority detects any error in 
the evaluation of tenders by Superintending Engineer, the tender accepting authority while 
returning the tenders may direct the Superintending Engineer or Chief Engineer as the case may 
be, to re-evaluate the tenders. 

 
23.3 If any alteration is made by the tenderer in the tender documents, the conditions of the 

contract, the drawings, specifications or statements / formats or quantities the tender will be 
rejected. 

24. Price bid opening 
24.1 Only the price bids of qualified tenderers whose technical Bids are found satisfying the eligibility 

criteria shall be opened in the presence of the qualified tenderers or their authorised 
representatives present on the date and time fixed.  The bid offers are read out and minutes 
recorded and the signatures of the tenderers present are taken in the minutes. 

 
24.2 The price bid of the unqualified tenderers will not be opened and thereafter E.M.D will be 

returned to the tenderers. 
 
24.3 Tenders shall be scrutinised in accordance with the conditions stipulated in the Tender 

document. In case of any discrepancy of non-adherence conditions the tender accepting 
authority shall communicate the same which will be binding both on the tender opening 
authority and the tenderer.  In case of any ambiguity, the decision taken by the tender accepting 
authority on tenders shall be final. 

 
25. Evaluation and comparison of price bids 
25.1 The Superintending Engineer will evaluate and compare the price bids of all the qualified 

tenderers. 
 
25.2 Negotiations at any level are strictly prohibited. However, good gesture rebate, if offered by the 

lowest tenderer prior to finalisation of tenders may be accepted by the tender accepting 
authority. 

 



 

 

Tenderer                                                                     19                                  Superintending Engineer(R&B) 

                                                                                                Electrical Circle,A.P.Hqs: Vijayawada  
C:\Users\admin\Downloads\23+tbd.doc  

25.3 Selection of tenderer among the lowest and equally quoted tenderers will be in the following 
orders: 
a) The tenderer whose bid capacity is higher will be selected. 
b) In case the bid capacity is also same the tenderer whose annual turnover is more will be 

preferred. 
c) Even if the criteria incidentally become the same, the turnover on similar works and 

thereafter machinery available for the work and then the clean track record will be 
considered for selection. 

 
26. Discrepancy in tender percentage quoted. 
26.1 In case of any discrepancy between the overall tender percentage quoted in words and figures, 

the percentage quoted in words shall prevail.  In case the tenderer has quoted overall tender 
percentage only in words and not in figures or vice versa, such tender shall be treated as 
incomplete and rejected. 

 
27. Process to be confidential 
27.1 Information relating to the examination, clarification, evaluation and comparison of tenders and 

recommendations for the award of a contract shall not be disclosed to tenderers or any other 
persons not officially concerned with such process until the award to the successful tenderer 
has been announced by the tender accepting authority.  Any effort by a tenderer to influence 
the processing of tenders or award decisions may result in the rejection of his tender. 

 
27.2 No Tenderer shall contact the Superintending Engineer or any authority concerned with 

finalisation of tenders on any matter relating to its Tender from the time of the Tender opening 
to the time the Contract is awarded. If the Tenderer wishes to bring additional information to 
the notice of the Superintending Engineer, it should do so in writing. 

 
27.3 Before recommending / accepting the tender, the tender recommending / accepting authority 

shall verify the correctness of certificates submitted to meet the eligibility criteria and 
specifically experience.  The authenticated agreements of previous works executed by the 
lowest tenderer shall be called for. 

 
27.4 Tenders will be finalised by the Executive Engineers / Superintending Engineers / Chief 

Engineers for the works costing up to Rs.2.00 Crores.  The tenders for the works costing more 
than Rs.2.00 Crores will be referred to COT along with technical bid evaluation for consideration.  
The Commissioner of tenders shall scrutinize the tenders submitted by Engineer-in-Chief / Chief 
Engineer/Project administrators in accordance with the conditions stipulated in the tender 
document and in case any discrepancy of non-adherence to the conditions, the same shall be 
communicated which will be binding both on the tender concluding authority and contractor.  In 
case of any ambiguity the decision taken by the COT on tenders shall be final. 

 
F. AWARD OF CONTRACT 

 
28. Award Criteria 
28.1 The Superintending Engineer / Chief Engineer will award or recommend to the competent 

tender accepting authority for award of the contract to the tenderer who is found technically 
qualified as per the tender conditions and whose price bid is lowest.  

 
28.2 The tender accepting authority reserves the right to accept or reject any tender or all tenders 

and to cancel the tendering process, at any time prior to the award of contract, without thereby 
incurring any liability to the affected tenderer or tenderers or any obligation to inform the 
affected tenderer or tenderers of the reasons for such action. 

 
29. Notification of award and signing of agreement 
29.1 The Tenderer whose Tender has been accepted will be notified of the award of the work by the 

Superintending Engineer, prior to expiration of the Tender validity period by registered letter. 
This letter (hereinafter and in the Conditions of Contract called “Letter of Acceptance”) will 
indicate the sum that the Government will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Amount”). 

 
29.2 When a tender is to be accepted the concerned tenderer shall attend the office of the 

Superintending Engineer concerned on the date fixed in the Letter of acceptance. Upon 
intimation being given by the Superintending Engineer, of acceptance of his tender, the 
tenderers shall make payment of the balance E.M.D., and additional security deposit wherever 
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needed by way of Demand Draft obtained from a Nationalised Bank with a validity period of 
months, and sign an agreement in the form prescribed by the department for the due fulfilment 
of the contract. Failure to attend the Superintending Engineer’s office on the date fixed, in the 
written intimation, to enter into the required agreement shall entail forfeiture of the Earnest 
Money deposited.  The written agreement to be entered into between the contractor and the 
Government shall be the foundation of the rights and obligations of both the parties and the 
contract shall not be deemed to be complete until the agreement has first been signed by the 
contractor and then by the proper officer authorised to enter into contract on behalf of the 
Government. 

 
29.3 The successful tenderer has to sign an agreement within a period of 15 days from the date of 

receipt of communication of acceptance of his tender.  On failure to do so his tender will be 
cancelled duly forfeiting the E.M.D., paid by him without issuing any further notice and action 
will be initiated for black listing the tenderer. 

 
30. Corrupt or fraudulent practices 
30.1 The Government require that the bidders / suppliers / contractors under Government financed 

contracts, observe the highest standard of ethics during the procurement and execution of such 
contracts.  In pursuance of this policy, the Government 

 
(a) define for the purposes of the provision, the terms set forth below as follows: 
(i) “corrupt practices” means the offering, giving, receiving or soliciting of any thing of 

value to influence the action of a Government official in procurement process or in 
contract execution: and 

 
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Government 
and includes collusive practice among Tenderers (prior to or after Tender submission) 
designed to establish in Tender prices at artificial non-competitive levels and to deprive 
the Government of the benefits of free and open competition. 

 
(b) Will reject a proposal for award if it determines that the tenderer recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question. 
 
(c) Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any 

time determines that the firm has engaged in corrupt or fraudulent practices in competing 
for, or in executing a Government contract. 

(d) Further more, tenderers shall be aware of the provisions stated in the general conditions of 
contract. 

 
 
 
 
 
 
 
 

QUALIFICATION INFORMATION 

Annexure –I 
CHECKLIST TO ACOMPANY THE TENDER 

 

S.N
o 

Description 
Submitted 

Yes/No  

Page No. 
(see Note 

below) 

1 2 3 4 

1     Class I Electrical Contractors Registered as per G.O.Ms. No. 

94 Dt: 1.7.2003 of I & CA Dept and G.O.Ms. 130 Dt. 22.5.2007 

of   I & CAD (PW : Reforms) and valid  “A/B” grade license  

Note:-The Contractors registered by municipal corporation or 

other local bodies are not eligible to participate in the tender 

 

Yes / No  

2 Copy of PAN card.  Yes / No  
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3 Copy of latest income tax returns for the assessment year                       
2023-24 

    Yes / No  

4 The bidder should produce the copy of GST registration with 
commercial tax department 

   Yes / No  

5 Latest GST Clearance Certificate OR Latest Monthly Return for 
GST.  

Yes / No  

6    Availability of key technical personnel ( minimum 1 Graduate 
Engineer( Electrical/E.E.E) & 1 Diploma Engineer ( 
Electrical/E.E.E)  with technical qualification certificated are to 
be furnished in statement VI. 
 

Yes / No  

7 Litigation history in statement –VII Yes / No  

8 DD/BG towards EMD.  Yes / No  

9. Online Transaction fee in favour of M.D., A.P.T.S Vijayawada.  Yes / No  

10. Declaration towards the genuineness of the certificates Yes / No  

11. List of Certificates enclosed Yes / No  

 

12. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

13 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
14 
 
 
 
 
 

  
Total Experience :  
For Registered Electrical contractors :- Satisfactory completed 
as a prime contractor works under   Internal and External 
Electrical Installation works up to 11KV works value not less 
than Rs 16,78,438 /- ( Group of works) and minimum of Rs 
8,39,219 /- ( single work) (out of which experience in similar 
nature of CCTV Surveillance system works  shall be of value not 
less than 50% of ECV) in any one year in any one financial year 
during last five financial years  i.e from 2019-20  to 2023-24. 
(This value will be updated to the year 2024-25 in which the 
tenders for this work is called duly giving 10% weightage for 
each financial year).  It has to be issued by Engineer-in-Charge 
of Government Department / undertaking/Enterprises not 
below the rank of Executive Engineer or equivalent and 
countersigned by the rank of Superintending Engineer or 
equivalent .Sub Contractors / GPA holders experience shall not 
be taken in to account 
BID CAPACITY: The tenderer who meets the above qualification 
criteria and whose available bid capacity is more than ECV value 
will be qualified for opening of price bid, as per the formula -
>2AN-B>ECV 
Available bid capacity : 2AN-B where as, 
“A” = Annual turn over in any one financial year during the last 
five  financial years (updated to current price level)  will be 
considered. 
“B”= Updated value (at current price level) of all Existing 
commitments i.e.,on-going works, Works likely to be awarded , 
works to be executed during the next 13 Months (Period of 
completion for which the tenders are invited) 
“N” = No. of years prescribed for completion of work for which 
tender are invited. (Period of completion / 13 Months) 
 
Annual turnover certificate issued by Executive Authority or 
certified by CA along with Saral form and, Profit & Loss Account 
in any one financial year during the last five financial years.  
CERTIFICATES IN SUPPORT OF EXISTING COMMITMENTS.   
 
Liquid Assets of Rs. 8,39,219 /-  in the form of latest  Solvency 
certificate shall be produced which shall be valid for a period of 
one year from the date of their issue.  
The solvency certificate shall be issued by the banks in thier 
proforma as per guidelines of RBI as per GO MS No 129 dt 
05.10.2015 of Water Resources (Reforms) Department.  
 The solvency certificate shall e issued by the banks in their 
proforma as per guidelines of RBI as per GO MS No 129 dt 
05.10.2015 of Water Resources (Reforms) Department. 

Yes / No  
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Notes:- 
 

1) All the statements copies of the certificates, documents etc., enclosed to the Technical bid shall 
be given page numbers on the right corner of each certificate, which will be indicated in column 
(4) against each item.  The statements furnished shall be in the formats appended to the tender 
document. 

 
2) The information shall be filled-in by the Tenderer in the checklist and statements VI & VII, and 

shall be enclosed to the Technical bid for the purposes of verification as well as evaluation of the 
tenderer’s Compliance to the qualification criteria as provided in the Tender document. All the 
Certificates, documents, statements as per check-list shall be submitted by the tenderer. 

  
3) The bidder shall sign all the statements/documents/certificates uploaded by him owing 

responsibility for their correctness/authenticity. 
 

4) The tenderer shall invariably furnish the hard copy of original DD/BG towards EMD to the tender 
inviting authority at the time of concluding agreement either personally or through courier of by 
post and the receipt of the same within the stipulated time shall be the responsibility of the 
bidder.  Department will not take any responsibility for any delay or non receipt 

 
5) The participating bidders shall electronically pay the transaction fee of Rs. 595/-   i.e., 0.03% of 

E.C.V plus 15% - service tax) in favour of M.D., A.P.T.S Vijayawadathrough payment gateway of 
ICICI Bank, HDFC bank and UTI bank for providing online payment service through e-
procurement 

The payment of transaction fee by the participating Bidders through the electronic 
payment Gateway to the service provider is made mandatory as per GO Ms No 13 information 
technology & communication department, e-procurement dated 05-07-2006 & GO Ms No 11 IT 
& C department dated 5-5-2007.   

 
If any Successful bidder fails to submit the original DD/BG towards EMD within the 

stipulated time, the tenderer will be suspended/disqualified from participating in the tenders on 
“e-procurement platform for a period of 3 years  from the date of bid submission. The 
suspension of tenderer shall be automatically enforced by the e-procurement system.” as per 
the GO Ms No 174 I&CAD (PW. Reforms) Department dated 1.09.2008. 

 
The successful (L1) tenderer shall furnish the original hard copies of all the documents / 

certificates / statements uploaded by them before concluding the Agreement 
 

DECLARATION 
 

I / WE ……………………………………………………………….  have gone through carefully all the Tender 
conditions and solemnly declare that  the certificates or the documents uploaded by me/us are genuine 
and I/We will abide by any penal action such as disqualification or black listing or determination of 
contract or any other action deemed fit, taken by, the Department against us, if it is found that the 
statements, documents, certificates produced by me/us are  false/fabricated. 

 
I / WE hereby declare that, I / WE have not been blacklisted / debarred / Suspended / demoted 

in any department in Andhra Pradesh or in any State due to any reasons. 

 
Signature of the Tenderer 

 
 
 
 
 

STATEMENT – I 
 

DELETED 
 

STATEMENT – II 
 
 

DELETED 

 
STATEMENT – III 

 
DELETED 
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STATEMENT – IV 

 
DELETED 

 
STATEMENT – V 

 
DELETED 

 
 
 

STATEMENT – VI. 
 

 
 Availability of key technical personnel ( minimum 1 Graduate Engineer( Electrical/E.E.E) & 1 Diploma 
Engineer ( Electrical/E.E.E)  with technical qualification certificated are to be furnished   
Qualification and experience of Key Personnel proposed to be deployed for execution of the Contract. 
 

Sl. 
No 

Name Designation Qualification 
Total 

Experience 

Working with 
the Tenderer 

since. 

1 2 3 4 5 6 

      

 
Signature of the Tenderer 

 

 
STATEMENT - VII 

Information on litigation history in which Tenderer is the Petitioner. 
 

S. 
No 

Case No. / 
Year 

Court 
where 
filed. 

Subject Matter / 
Prayer in the case. 

Respondents 
i.e., SE / CE 

Present Stage. 

1 2 3 4 5 6 

      
 
 

 
Signature of the Tenderer 

 
 

 
 
 
 
 

CONDITIONS OF CONTRACT 
TENDER 

Date: …………… 
To  
The Superintending Engineer, R&B, 
Electrical Circle, 
Vijayawada 
 
Sir, 

I / We do hereby tender and if this tender be accepted, under take to execute the following 
work viz    Urgent repairs to room for Digitisation of Court building in District Court Complex, 

Eluru. Sub work:- Electrificaton to the above building . .                                                     . 
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 as shown in the drawings and described in the specifications deposited in the 
office of the Superintending Engineer(R&B) Electrical Circle, 
Vijayawada_______________________________________ with such  variations by way 
of alterations or additions to, and omissions from the said works and method of 
payment as provided for in the “conditions of the contract” for the sum of 
Rupees………………………………………………………………………………………………………………… or such 
other sum as may be arrived under the clause of the standard preliminary specifications 
relating to “Payment on lump-sum basis or by final measurement at unit rates” 

 
I/WE have also quoted percentage excess or less on E.C.V., in Schedule ‘A’ Part-I, annexed (in 
words and figures) for which I/We agree to execute the work when the lumpsum payment 
under the terms of the agreement is varied by payment on measurement quantities. 
 
I/WE have quoted Percentage excess or less on E.C.V., in Schedule ‘A’ Part – I both in words & 
figures. In case of any discrepancy between the Percentage excess or less on E.C.V., in words 
and figures, the rates quoted words only shall prevail. 
 
I/WE agreed to keep the offer in this tender valid a period of Three month(s) mentioned in the 
tender notice and not to modify the whole or any part of it for any reason within above period.  
If the tender is withdrawn by me/us for any reasons whatsoever, the earnest money paid by 
me/us will be forfeited to Government 
 
I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of 
my/our tender I/We have carefully followed the instructions in the tender notice and have read 
the A.P.S.S. and the preliminary specifications therein and the A.P.S.S. addenda volume and that 
I/We have made such examination of the contract documents and the plans, specifications and 
quantities and of the location where the said work is to be done, and such investigation of the 
work required to be done, and in regard to the material required to be furnished as to enable 
me/us to thoroughly understand the intention of same and the requirements, covenants, 
agreements, stipulations and restrictions contained in the contract, and in the said plans and 
specifications and distinctly agree that I/We will not hereafter make any claim or demand upon 
the Government based upon or arising out of any alleged misunderstanding or misconception 
/or mistake on my/or our part of the said requirement, covenants, agreements, stipulations, 
restrictions and conditions. 
 
I / WE enclosed to my/our application for tender schedule a crossed demand draft 
(No…………………………………………………………………………..dated:…………………..) for Rs: 
……………………………………………..as earnest money not to bear interest. 

 
 
I / WE shall not assign the contractor or sublet any portion of the same.  In case if it becomes 
necessary such subletting with the permission of the Executive Engineer shall be limited to (1) 
Labour contract, (2) Material contract, (3) Transport contract and (4) Engaging specialists for 
special item of work enjoined in A.P.S.S. 
 
IF MY / OUR tender is not accepted the sum shall be returned to me/us on application when 
intimation is sent to me/us of rejection or at the expiration of three months from last date of 
receipt of this tender, whichever is earlier. If my/our tender is accepted the earnest money shall 
be retained by the Government as security for the due fulfilment of this contract. If upon 
written intimation to me/us by the Superintending / Executive Engineer’s Office, I/We fail to 
attend the said office on the date herein fixed or if upon intimation being given to me/us by the 
Superintending /Executive Engineer or acceptance of my/our tender, and if I/We fail to make 
the additional security deposit or to enter into the required agreement as defined in condition-3 
of the tender notice, then I/We agree the forfeiture of the earnest money.  Any notice required 
to be served on me/us here under shall be sufficiently served on me/us if delivered to me/us 
hereunder shall be sufficiently served on me/us if delivered to me/us personally or forwarded to 
me/us by post to (registered or ordinary) or left at my/our address given herein.  Such notice 
shall if sent by post be deemed to have been served on me/us at the time when in due course of 
post it would be delivered at the address to which it is sent. 
 
I/WE fully understand that the written agreement to be entered into between me/us and 
Government shall be the foundation of the rights of the both the parties and the contract shall 
not be deemed to be complete until the agreement has first been signed by me/us and then by 
the proper officer authorised to enter into contract on behalf of Government. 
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I AM/WE ARE professionally qualified an my/our qualifications are given below: 

Name Qualified 

 
 
 
 
 
 
 

 

 
I/WE will employ the following technical staff for supervising the work and will see that one of 
them is always at site during working hours, personally checking all items of works and paint 
extra attention to such works as required special attention (eg) Main panel boards, Cable 
connections etc.,  
 

Name of members of technical staff 
proposed to be employed 

Qualification. 

 
 
 
 

 

 
I / WE declare that I / WE agree to recover the salaries of the technical staff actually engaged on 
the work by the department, from the work bills, if I / We fail to employ technical staff as per 
the tender condition. 

 
TENDERERS / CONTRACTOR’S CERTIFICATE. 
(1) I/WE hereby declare that I/We have perused in detail and examined closely the Andhra Pradesh 

Standard Specifications, all clauses of the preliminary specifications with all amendments and 
have either examined all the standards specifications or will examine all the standard 
specifications for items for which I/We tender, before I/We submit such tender and agree to be 
bound and comply with all such specificat 

(2)  
(3) ions for this agreement which I/We execute in the different Government Departments. 
(4) I/WE certify that I/We have inspected the site of the work before quoting my Percentage excess 

or less on ECV, I /We have satisfied about the quality, availability and transport facilities for all 
the materials  

(5) I / WE am/are prepared to furnish detailed data in support of all my quoted rates, if and when 
called upon to do so without any reservations. 

(6) I / WE hereby declare that I / We will pay an additional security deposit in terms of conditions 
3.6 of instructions to tenderers. 

(7) I / WE hereby declare that I am / we are accepting to reject my tender in terms of condition 3.7 
of instructions to tenderers. 

(8) I / WE hereby declare that I / We will not claim any price escalation. 
(9) I / WE hereby declare that I am / We are accepting for the defect liability period as 2 1 Month 

instead of  1 Month under clause 28 of APSS. 
(8)       I / WE declare that I / WE will not claim any extra amount towards any material used for the 

work other than the quoted works for respective schedule ‘A’ items. 
(9)    I / WE declare that I / WE will execute the work as per the mile stone programme, and if I / WE 

fail to complete the work as per the mile stone programme I abide by the condition to recover 
liquidated damages as per the tender conditions. 

(10)    I / WE declare that I / WE will abide for settlement of disputes as per the tender conditions. 
DECLARATION OF THE TENDERER. 
1) I/WE have not been black listed in any department in Andhra Pradesh due to any reasons. 
2) I/WE have not been demoted to the next lower category for not filing the tenders after buying  

the tender schedules in a whole year and my/our registration has not been cancelled for a 
similar default in two consecutive years. 

3) I/We declare that all the Certificates/Documents uploaded by Me/US are Genuine.   
4) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to 

summarily reject my/our tender. 
Address of the Tenderer : 
 
 
Phone No.:   Fax No.: 

CONTRACTOR. 
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CONDITIONS OF CONTRACT 
 

A.  GENERAL 
 
1. Interpretation: 
1.1 In interpreting these Conditions of Contract, singular also means plural, male also means female, 

and vice-versa.  Headings have no significance. Works have their normal meaning under the 
language of the contract unless specifically defined. The Engineers-in-charge will provide 
instructions clarifying queries about the conditions of Contract. 

 
1.2 The documents forming the Contract shall be interpreted in the following order of priority: 

1) Agreement 
2) Letter of Acceptance, notice to proceed with the works 
3) Contractor’s Tender (Technical bid) 
4) Conditions of contract 
5) Specifications 
6) Drawings 
7) Bill of quantities (Price-bid) 
8) Any other document listed as forming part of the Contract. 

 
2. Engineer-in-Charge’s Decisions: 
2.1 Except where otherwise specifically stated, the Engineer-in-charge will decide the contractual 

matters between the Department and the Contractor in the role representing the Department. 
 
3. Delegation: 
3.1 The Engineer-in-charge may delegate any of his duties and responsibilities to other officers and 

may Cancel any delegation by an official order issued. 
 
4. Communications: 
4.1 Communications between parties, which are referred to in the conditions, are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act) 

 
5. Sub-contracting: 
5.1 If the prime contractor desires to sub-let a part of the work, he should submit the same at the 

time of filing tenders itself or during execution, giving the name of the proposed Sub-contractor, 
along with details of his qualification and experience.   The Tender Accepting Authority should 
verify the experience of the Sub-contractor and if the Sub-contractor satisfies the qualification 
criteria in proportion to the value of work proposed to be sub-let, he may permit the same.  The 
total value of works to be awarded on sub-letting shall not exceed 50% of contract value.  The 
extent of subletting shall be added to the experience of the sub-contractor and to that extent 
deducted from that of the main contractor. 

 
6. Other Contractors: 
6.1 The Contractor shall cooperate and share the Site with other contractors, Public authorities, 

utilities, and the Department. The Contractor shall also provide facilities and services for them 
as directed by the Engineer-in-charge. 

 
7. Personnel: 
7.1 The Contractor shall employ the required Key Personnel named in the Schedule of Key 

Personnel to carry out the functions stated in the Schedule or other personnel approved by the 
Engineer-in-charge.  The Engineer-in-charge will approve any proposed replacement of Key 
Personnel only if their qualifications, abilities, and relevant experience are substantially equal to 
or better than those of the personnel listed in the Schedule. 

 
7.2 Failure to employ the required technical personnel by the contractor the following amounts will 

be recovered from the contractor over and above the provision made in part two of schedule-A 
from the contractors bills. 

 
7.3 The technical personnel should be on full time and available at site whenever required by 

Engineer in Charge to take instructions. 
 
7.4 The names of the technical personnel to be employed by the contractor should be furnished in 

the statement enclosed separately. 
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7.5 In case the contractor is already having more than one work on hand and has undertaken more 
than one work at the same time, he should employ separate technical personnel on each work. 

 
7.6 If the contractor fails to employ technical personnel the work will be suspended or department 

will engage a technical personnel and recover the cost thereof from the contractor. 
 
7.7 If the Engineer-in-charge asks the Contractor to remove a person who is a member of 

Contractor’s staff or his work force stating the reasons the Contractor shall ensure that the 
person leaves the site forthwith and has no further connection with the work in the contract. 

 
8. Contractor’s Risks: 
8.1 All risks of loss of or damage to physical property and of personnel injury and death, which arise 

during and in consequence of the performance of the Contract are the responsibility of the 
Contractor. 

 
9. Insurance:  
9.1 The Contractor shall provide, in the joint names of the Department and the contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period i.e., 2 1 Month 
after completion for the following events which are due to the Contractor’s risks. 
a) loss of or damage to the Works, Plant and Materials; 
b) loss of or damage to the Equipment; 
c) loss of or damage of property  in connection with the Contract; and 
d) Personal injury or death of persons employed for construction. 

 
9.2 Policies and certificates of insurance shall be delivered by the Contractor to the Engineer-in-

charge at the time of concluding Agreement.  All such insurance shall provide for compensation 
to be payable to rectify the loss or damage incurred. 

 
i) The contractor shall furnish insurance policy in force in accordance with proposal 

furnished in the Tender and approved by the Department for concluding the agreement. 
 
ii) The contractor shall also pay regularly the subsequent insurance premia and produce 

necessary receipt to the Engineer-in-Charge, well in advance. 
 

iii) In case of failure to act in the above said manner the department will pay the premium 
and the same will be recovered from the Contractors payments. 

 
9.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer-in-

Charge. 
 
10. Site Inspections: 
10.1 The contractor should inspect the site and also proposed quarries of choice for materials source 

of water and quote his percentage including quarrying, conveyance and all other charges etc. 
 
10.2 The responsibility for arranging the land for borrow area rests with the Contractor and no 

separate payment will be made for procurement or otherwise.  The contractor’s quoted 
percentage will be inclusive of land cost. 

 
11. Contractor to Construct the Works: 
11.1 The Contractor shall construct and Commission the Work in accordance with the specifications 

and Drawings. 
 
12. Diversion of streams / Vagus / Drains. : Deleted 
 
13. Power Supply. 
13.1 The contractor shall make his own arrangements for obtaining power from the Electricity dept., 

at his own cost.  The contractor will pay the bills of Electricity Department for the cost of power 
consumed by him. 

 
13.2 The contractor shall satisfy all the conditions and rules required as per Indian Electricity Act 

1910 and under Rule-45(I) of the Indian Electricity Rules, 1956 as amended from time to time 
and other pertinent rules. 

 
13.3 The power shall be used for bonafide Departmental work only. 
 
14. Temporary Diversions (Works on Highways) 
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14.1 The contractor shall at all times carryout work on the highway in a manner creating least 
interference to the flow of traffic while consistent with the satisfactory execution of the same. 
For all works involving improvements to the existing highway, the contractor shall in accordance 
with the directions of the Engineer-in-charge provide and maintain during the execution of the 
work a passage for traffic, either along a part of the existing carriage way under improvement or 
along a temporary diversion constructed close to the highway. 

 
14.2 If in the opinion of the Engineer-in-Charge, it is not possible to pass the traffic on part width of 

the carriage-way for any reason, a temporary diversion close to the highway shall be 
constructed as directed. It shall be paved with the materials such as hard morum, gravel and 
stone, metal to the specified thickness as directed by the Engineer-in-Charge.  In all cases, the 
alignment, gradients and surface type of the diversion including its junctions, shall be approved 
by the Engineer-in-charge before the highway is closed to traffic. 

 
14.3 The contractor shall take all necessary measures for the safety of traffic during construction and 

provide erect and maintain such barricades, including signs, markings, flags lights and 
information and protection of traffic approaching or passing through the section of the highway 
under improvement.  Before taking up any construction, an agreed phased programme for the 
diversion of traffic on the highway shall be drawn up in consultation with the Engineer-in-
charge. 

 
14.4 The barricades erected on either side of the carriage way portion of the carriage way closed to 

traffic, shall be of strong design to resist violation and painted with alternative black and white 
stripe. Red lanterns or warnings lights of similar type shall be mounted on the barricades at 
night and kept lit throughout from sunset to sunrise. 

 
15. Ramps: 

Ramps required during execution may be formed wherever necessary and same are to be 
removed after completion of the work.  No separate payment will be made for this purpose. 
 

16. Monsoon Damages: 
Damages due to rain or flood shall have to be made good by the contractor till the work is 
handed over to the Department.  The responsibility of damages  making good the damages due 
to rain or flood rests with the contractor. No extra payment is payable for such operations and 
the contractor shall therefore, have to take all necessary precautions to protect the work done 
during the construction period. 
 

17. The works to be Completed by the Intended Completion Date: 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the programme submitted by the Contractor, as updated with the 
approval of the Engineer-in-Charge, and complete the work by the Intended Completion Date. 

 
18. Safety: 
18.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
19. Discoveries: 
19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Government.  The Contractor is to notify the Engineer-in-charge of 
such discoveries and carry out the Engineer-in-Charge’s instructions for dealing with them. 

 
20. Possession of the Site. 
20.1 The Department shall give possession of the site to the Contractor.  If possession of a part site is 

given, the Department will ensure that the part site so handed over is amenable to carryout the 
work at site by the Contractor. 

 
21. Access to the Site: 
21.1 The Contractor shall provide the Engineer-in-Charge and any person authorised by the Engineer-

in-Charge, access to the site and to any place where work in connection with the Contract is 
being carried out or is intended to be carried out. 

 
22. Instructions: 
22.1 The Contractor shall carry out all instructions of the Engineer-in-charge  and comply with all the 

applicable local laws where the Site is located. 
 
23. Settlement of disputes: 
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23.1 If any dispute of difference of any kind whatsoever arises between the department and the 
Contractor in connection with, or arising out of the Contract, whether during the progress of the 
works or after their completion and whether before or after the termination, abandonment or 
breach of the Contract, it shall in the first place, be referred to and settled by the Engineer-in-
charge  who shall, within a period of thirty days after being requested by the Contractor to do 
so, give written notice of his decision to the Contractor. Upon receipt of the written notice of 
the decision of the Engineer-in-Charge the Contractor shall promptly proceed without delay to 
comply with such notice of decision. 

 
23.2 If the Engineer-in-Charge fails to give notice of his decision in writing within a period of thirty 

days after being requested or if the Contractor is dissatisfied with the notice of the decision of 
the Engineer-in-Charge, the Contractor may within thirty days after receiving the notice of 
decision appeal to the Department who shall offer an opportunity to the contractor to be heard 
and to offer evidence in support of his appeal, the Department shall give notice of his decision 
within a period of thirty days after the Contractor has given the said evidence in support of his 
appeal, subject to arbitration, as hereinafter provided.  Such decision of the Department in 
respect of every matter so referred shall be final and binding upon the Contractor and shall 
forthwith be given effect to by the Contractor, who shall proceed with the execution of the 
works with all due diligence whether he requires arbitration as hereinafter provided, or not.  If 
the Department has given written notice of his decision to the Contractor and no claim to 
arbitration, has been communicated to him by the Contractor within a period of thirty days from 
receipt of such notice the said decision shall remain final and binding upon the Contractor.  If 
the Department fail to give notice of his decision, as aforesaid within a period of thirty days after 
being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then 
and in any such case the contractor within thirty days after the expiration of the first named 
period of thirty days as the case may be, require that the matter or matters in dispute be 
referred to arbitration as detailed below:- 

 
SETTLEMENT OF CLAIMS: 
Settlement of claims for Rs.50,000/- and below by Arbitration. 
All disputes or difference arising of or relating to the contract shall be referred to the 
adjudication as follows: 

   
a) Claims upto a value of rupees 10,000/- Superintending Engineer, (R&B)                                                                                 

Electrical Circle, Vijayawada. 
 
b) Claims above value of rupees 10,000/- and up to rupees 50,000/- : Chief Engineer(R&B), 

Electrical, Vijayawada 
 
The arbitration shall be conducted in accordance with the provisions of Indian Arbitration and 
Conciliation Act 1996 or any statutory modification thereof. 
 
The arbitrator shall state his reasons in passing the award. 

 
 Claims above Rs.50,000/-. 

All claims of above Rs.50,000/- are to be settled by a Civil Court of competent jurisdiction by 
way of Civil suit and not by arbitration. 
A reference for adjudication under this clauses shall be made by the contractor within six 
months from the date of intimating the contractor of the preparation of final bill or his having 
accepted payment which ever is earlier. 
 

B.    TIME FOR COMPLETION 
 

24. Program: 
24.1 The total period of completion is  1 Month from the date of entering with agreement to proceed 

including rainy season.   
 
24.2 The attention of the tenderer is directed to the contract requirement at the time of beginning of 

the work, The rate of progress and proportionate value of work done from time to time as will 
be indicated by the Executive Engineer’s Certificate for the value of work done will be required. 
Date of commencement of their programme will be the date for concluding agreement but not 
the date of handing over site. 

 
24.3 After signing the agreement, the contractor shall forthwith begin the work, shall regularly and 

continuously proceed with them. 
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24.4 Rate of progress/percentage of work : 
 

 3 Months - 100% of contract value 
 
24.5 The contractor shall commence the works on site within the period specified under condition 

24.1 to 24.3 above after the receipt by him of a written order to this effect from the 
Superintending Engineer and shall proceed with the same with due expedition and without 
delay, except as may be expressly sanctioned or ordered by the Superintending Engineer. 

 
24.6  Save in so far as the contractor may prescribe, the extent of portions of the site of which the 

contractor is to be given possession from time to time and the order in which such portions shall 
be made available to him and, Subject to any requirement in the contract as to the order in 
which the works shall be executed, the Superintending Engineer will, with the Executive 
Engineer’s written order to commence the works, give to the contractor possession of so much 
of the site as may be required to enable the contractor to commence proceed with the 
execution of the works in accordance with the programme if any, and otherwise in accordance 
with such reasonable proposals of the contractor as he shall by written notice to the 
Superintending Engineer, make and will from time to time as the works proceed, give to the 
contractor possession of such further portions of the site as may be required to enable the 
contractor to proceed with the execution of the works with due dispatch in accordance with the 
said programme or proposals as the case maybe; if the contractor suffers delay or incurs cost 
from failure on the part of the Superintending Engineer to give possession in accordance with 
the terms of this clause, the Superintending Engineer shall grant an extension of time for the 
completion of works. 

24.7 The contractor shall bear all costs and charges for special or temporary way leases required by 
him in connection with access to the site. The contractor shall also provide at his own cost any 
additional accommodation outside the site required by him for the purposes of the work. 

24.8 Subject to any requirement in the contract as to completion of any section of the works before 
completion of the whole of the works shall be completed in accordance with provisions of 
clauses in the Schedule within the time stated in the contract calculated from the last day of the 
period named in the statement to the tender as that within which the works are to be 
commenced or such extended time as may be allowed. 

 
24.9 Delays and extension of time: 

No claim for compensation on account of delays or hindrances to the work from any cause 
whatever shall lie, except as hereafter defined.  Reasonable extension of time will be allowed by 
the Executive Engineer or by the office competent to sanction the extension, for unavoidable 
delays, such as may result from causes, which in the opinion of the Executive Engineer, are 
undoubtedly beyond the control of the contractor.  The Executive Engineer shall assess the 
period of delay or hindrance caused by any written instructions issued by him, at twenty five per 
cent in excess or the actual working period so lost. 
 
In the event of the Executive Engineer failing to issue necessary instructions and thereby causing 
delay and hindrance to the contractor, the latter shall have the right to claim an assessment of 
such delay by the Superintending Engineer of the Circle whose decision will be final and binding.  
The contractor shall lodge in writing with the Executive Engineer a statement of claim for any 
delay or hindrance referred to above, within fourteen days from its commencement, otherwise 
no extension of time will be allowed. 
 
Whenever authorised alterations or additions made during the progress of the work are of such 
a nature in the opinion of the Executive Engineer as to justify an extension of time in 
consequence thereof, such extension will be granted in writing by the Executive Engineer or 
other competent authority when ordering such alterations or additions. 

 
25. Construction Programme: 
 
25.1 The Contractor shall furnish within one month of the order of the work a programme showing 

the sequence in which he proposed to carry out the work, monthly progress expected to be 
achieved, also indicating date of procurement of materials plant and machinery. The schedule 
should be such that it is practicable to achieve completion of the whole work within the time 
limit fixed and shall obtain the approval of the Engineer-in-charge.  Further rate of the progress 
as in the program shall be kept up to date.  In case it is subsequently found necessary to alter 
this program, the contractor shall submit sufficiently in advance the revised program 
incorporating necessary modifications and get the same approved by the Engineer-in-charge.  
No revised program shall be operative with out approval of Engineer-in-charge. 
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25.2 The Superintending Engineer shall have all times the right, without any way violating this 

contract, or forming grounds for any claim, to alter the order of progress of the works or any 
part thereof and the contractor shall after receiving such directions proceed in the order 
directed.  The contractor shall also report the progress to the Superintending Engineer within 7 
days of the Executive Engineer’s direction to alter the order of progress of works. 

 
25.3 The Contractor shall give written notice to the Engineer-in-Charge whenever planning or 

progress of the works is likely to be delayed or disrupted unless any further drawings or order 
including a direction, instruction or approval is issued by the Engineer-in-Charge within a 
reasonable time.  The notice shall include details of the drawing or order required and of why 
and by when it is required and of any delay or disruption likely to be suffered if it is late. 

 

26. Speed of Work 
 
26.1 The Contractor shall at all times maintain the progress of work to conform to the latest 

operative progress schedule approved by the Engineer-in-Charge. The contractor should furnish 
progress report indicating the programme and progress once in a month.  The Engineer-in-
Charge may at any time in writing direct the contractor to slow down any part or whole of the 
work for any reason (which shall not be questioned) whatsoever, and the contractor shall 
comply with such orders of the Engineer-in-Charge. The compliance of such orders shall not 
entitle the contractor to any claim of compensation.  Such orders of the Engineer-in-Charge for 
slowing down the work will however be duly taken into account while granting extension of 
time if asked by the contractor for which no extra payment will be entertained. 

26.2 Delays in Commencement or progress or neglect of work and forfeiture of earnest money, 
Security deposit and withheld amounts: 
If, at any time, the Engineer-in-Charge shall be of the opinion that the Contractor is delaying 
Commencement of the work or violating any of the provisions of the Contractor is neglecting or 
delaying the progress of the work as defined by the tabular statement. “Rate of progress” in the 
Articles of Agreement”, he shall so advise the Contractors in writing and at the same time 
demand compliance in accordance with conditions of Tender notice.  If the Contractor neglects 
to comply with such demand within seven days after receipt of such notice, it shall then or at 
any time there after, be lawful for the Engineer-in-Charge to take suitable action in accordance 
with Clause.60 of APSS. 

 

27. Suspension of works by the Contractor: 
27.1 If the Contractor shall suspend the works, or sublet the work without sanction of the Engineer-

in-Charge, or in the opinion of the Engineer-in-Charge shall neglect or fail to proceed with due 
diligence in the performance of his part of the Contract as laid down in the Schedule rate of 
progress, or if he shall continue to default or repeat such default in the respects mentioned in 
clause.27 of the APSS, Engineer-in-Charge shall take action in accordance with Clause 61 of 
APSS. 

 
27.2 If the Contractor stops work for 28 days and the Stoppage has not been authorised by the 

Engineer-in-Charge the Contract will be terminated under Clause 61 of APSS. 
 
27.3 If the Contractor has delayed the completion of works the Contract will be terminated under 

Clause.61 of APSS. 
 

28. Extension of the Intended Completion Date:  
28.1 The Engineer-in-Charge shall extend or recommend for extension, in accordance with the 

Government orders in force, the Intended Completion Date if a Variation is issued which makes 
it impossible for Completion to be achieved by the Intended Completion Date.  

 
28.2 The Engineer-in-Charge shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the 
effect of a Variation and submitting full supporting information.  If the Contractor has failed to 
give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion Date. 

 
 

29. Delays Ordered by the Engineer-in-Charge 
29.1 The Engineer-in-Charge may instruct the Contractor to delay the start or progress of any activity 

within the Work. 
 

30. Early Warning: 
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30.1 The contractor is to warn the Engineer-in-Charge at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the Execution of Works. 

 

30.2 The Contractor shall cooperate with the Engineer-in-Charge in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting instruction of 
the Engineer-in-Charge. 

 
31. Management Meetings: 
31.1 The Engineer-in-Charge may require the Contractor to attend a management meeting.  The 

business of a management meeting shall be to review the programme for remaining work and 
to deal with matters raised in accordance with the early warning procedure. 

 
 

C.  QUALITY CONTROL 
 
32. Identifying Defects: 
32.1 The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor of any 

Defects that are found.  Such checking shall not affect the Contractor’s responsibilities.  The 
Engineer-in-Charge may instruct the Contractor to verify the Defect and to uncover and test any 
work that the Engineer considers may be a Defect. 

 
 

33. Tests: 
33.1 If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the Contractor shall pay for the test 
and any samples. 

 

34. Correction of Defects: 
34.1 The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins on Completion.  The defects liability period shall be 
extended for as long as defects remain to be corrected by the Contractor. 

 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect within the 
length of time specified by the Engineer-in-Charge’s notice. 

 

35. Uncorrected defects 
35.1 If the contractor has not corrected the defect within the time specified in the Engineer-in-

Charge’s notice, the Engineer-in-Charge will assess the cost of having the defect corrected and 
the contractor will pay this amount. 

 

35.2 The Engineer-in-Charge shall introduce O.K. cards and prescribed the formats there of.   O.K. 
cards shall relate to all major components of the work.  The contractor / his authorised 
representative shall be required to initiate and fill in and present the O.K. card to the 
construction staff who would check the respective items and send to the quality control staff for 
final check and clearance / O.K.  Any defects pointed out by the construction supervision staff or 
by the Quality Control staff shall promptly be attended to by the contractors and the fact of 
doing so be duly recorded on the back of O.K. card. 

 

35.3 The Engineer-in-Charge may also introduce check lists which shall be kept in Bound registers by 
the construction supervision staff.  The contractor may be required to fill up these lists in the 
first instance and shall be subsequently checked by the Construction / Quality Control engineers. 

 

36. Quality Control: 
In addition to the normal inspection by the regular staff in charge of the execution of work, the 
work will also be inspected by the Executive Engineer /Superintending Engineer Quality control 
Circle or by the State or District level Vigilance Cell Unit and any other authorised external 
Agency if any sub-standard work or excess payments are noticed with reference to 
measurement books etc., during inspection, action will be taken based on their observations 
and these will be effected by the Engineer-in-Charge of the execution of the work. 
 
For all works costing more than Rs.2.00 Crores the Contractor shall submit quality plan and also 
show proof of owning quality lab or tie-up with an established quality lab. 
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D.   COST CONTROL 
 

37. Bill of Quantities: 
37.1 The Bill Quantities shall contain items for the construction work to be done by the Contractor. 
 
37.2 The Contractor is paid for the quantity of the work done at the estimate rate in the Bill of 

Quantities for each item plus or minus Tender percentage. 
 
38. Changes in the Quantities: 
38.1 The contractor is bound to execute all supplemental works that are found essential, incidental 

and inevitable during execution of main work. 
 
38.2 The payment of rates for such supplemental items of work will be regulated as under;   

Supplemental items directly deducible from similar items in the original agreement. 
 
38.2.1 The rates shall be derived by adding to or subtracting from the agreement rate of such similar 

item the cost of the difference in the quantity of materials labour between the new items and 
similar items in the agreement worked out with reference to the Standard Schedule of Rates 
adopted in the sanctioned estimate with which the tenders are accepted plus or minus over all 
tender percentage. 

 
38.2.2 (a) Similar items but the rates of which cannot be directly deduced from the original agreement. 

(b) Purely new items which do not correspond to any item in the agreement. 

 
38.2.3 The rates of all such items shall be Estimated Rates plus or minus overall Tender premium. 

 
39. Extra Items: 
39.1 Extra items of work shall not vitiate the contract.  The contractor shall be bound to execute 

extra items of work as directed by the Engineer-in-Charge.  The rates for extra items shall be 
worked out by the Executive Engineer as per the conditions of the Contract and the same are 
binding on the Contractor. 

 
39.2 The contractor shall before the 15th day of each month, submit in writing to the Executive 

Engineer a statement of extra items if any that they have executed during the preceding month 
failing which the contractor shall not be entitled to claim any. 

 
39.3 Entrustment of additional items: 
39.3.1 Where ever additional items not contingent on the main work and outside the scope of original 

agreement are to be entrusted to the original contractor dispensing with bids and if the value of 
such items exceeds the limits upto which the officer is empowered to entrust works initially to 
contractor without calling for tenders, approval of next higher authority shall be obtained.  
Entrustment of such items on nomination shall be at rates not exceeding the estimated rates. 

 
39.3.2 Entrustment of the additional items contingent on the main work will be authorised by the 

officers upto the monetary limits upto which they themselves are competent to accept items in 
the original agreement so long as the total amounts upto which they are competent to accept in 
an original agreement rates for such items shall be worked out in accordance with the 
procedure (I) For all items of work in excess of the quantities shown in the Bill of Quantities of 
the Tenders, the rate payable for such items shall be estimate rates for the items (+) or (-) over 
all tender percentage accepted by the competent authority. 

 
39.3.3 Entrustment of either the additional or supplemental items shall be subject to the provisions  of 

the agreement entered into by a Competent Authority after the tender is accepted. The Chief 
Engineer being the authority next higher to the Superintending Engineer, who entered into the 
agreement approves the rate for the items / variation in quantity in the current agreement.  The 
items shall not be ordered by an officer on his own responsibility if the revised estimate or 
deviation statement providing for the same requires the sanction of higher authority. 

 
Note: It may be noted that the term Estimate Rate used above means the rate in the sanctioned 

estimate with which the tenders are accepted, or if no such rates is available in the estimate, the 
rate derived will be with reference to the Standard Schedule of Rates adopted in the sanctioned 
estimate with which tenders are accepted. 

 
40. Cash flow forecasts: 



 

 

Tenderer                                                                     34                                  Superintending Engineer(R&B) 

                                                                                                Electrical Circle,A.P.Hqs: Vijayawada  
C:\Users\admin\Downloads\23+tbd.doc  

40.1 When the program is updated, the contractor is to provide the Engineer-in-charge with an 
updated cash flow forecast. 

 
41. Payment Certificates: 
41.1 The Contractor shall submit to the Engineer-in-charge monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously. 
 
41.2 The Engineer-in-charge shall check the Contractor’s monthly statement within 14 days. 
 
41.3 The value of work executed shall be determined by the Engineer-in-charge. 
 
41.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 
 
41.5 The Engineer-in-charge may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 
 
42. Payments: 
42.1 Payment for the work done by the contractor will be made for the finished work based on the 

measurements recorded in measurement books by any officer of the department not lower in 
rank than a Assistant Engineer and check measured by any officer not lower in rank than a 
Deputy Executive Engineer. The measurement shall be recorded at various stages of the work 
done and also after work is completed.  The contractor shall be present at the time of recording 
of each set of measurement and their check measurement and accept them then and there so 
as to avoid disputes at a later stage.  If the contractor is not available at the work spot at the 
time of recording measurements or check measurements the particulars of measurements shall 
be signed by the authorised agent of contractor based on which the contractor shall accept the 
set of measurements without any further dispute.  If for any reason the contractor’s authorised 
agent is also not available at site when the department decides to suspend the work recording 
of measurements in the absence of the contractor or his authorised representative the 
department shall not entertain any claim from the contractor for any loss incurred by him on 
this account.  The Contractor shall however note that the Department cannot indefinitely wait 
for recording the measurement due to the absence of the Contractor and his authorised agent 
and check measure them even in the absence of the contractor. 

 
42.2 Not applicable. 
 
42.3 Payments and Certificates: 
42.3.1 Payments shall be adjusted for recovery of advance payments, liquidated damages in terms of 

tender conditions and security deposit for the due fulfilment of the contract.  Payment will be 
made to the Contractor under the certificate to be issued at reasonably frequent intervals by 
the Engineer-in-Charge, and intermediate payment will be the sum equal to 92½% of the value 
of work done as so certified and balance of 7½% will be withheld and retained as security for the 
due fulfilment of the contractor under the certificate to be issued by the Engineer-in-Charge.  
On completion of the entire works the contractor will receive the final payment of all the 
moneys due or payable to him under or by virtue of the contract except earnest money deposit 
retained as security and a sum equal to 2½ percent of the total value of the work done.  The 
amount withheld from the final bill will be retained under deposits and paid to the contractor 
together with the earnest money deposit retained as security after a period of 2 1 Month as all 
defects shall have been made good according to the true intent and meaning there of.  

 
42.3.2 In case of over payments or wrong payment if any made to the contractor due to wrong 

interpretation of the provisions of the contract, APSS or Contract conditions etc., such 
unauthorized payment will be deducted in the subsequent bills or final bill for the work or from 
the bills under any other contracts with the Government or at any time there after from the 
deposits available with the Government. 

 
42.3.3 Any recovery or recoveries advised by the Government Department either state or central, due 

to non-fulfilment of any contract entered into with them by the contractor shall be recovered 
from any bill or deposits of the contractor. 

 
42.3.4 No claim shall be entertained, if the same is not represented in writing to the Engineer-in-

Charge within 15 days of its occurrence. 
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42.3.5 The contractor is not eligible for any compensation for inevitable delay in handing over the site 
or for any other reason.  In such case, suitable extensions of time will be granted after 
considering the merits of the case. 

 
42.4 Intermediate Payments: 
42.4.1 For intermediate Stage of work, only part rates as fixed by the Engineer-in-Charge will be paid. 
 
42.4.2 Part rates shall be worked out for the work done portion based on the actual operations 

involved keeping in view the value of the balance work to be done, to avoid unintended benefit 
to the Contractor in initial Stage. 

 
42.4.3 Full rate shall be paid when the work is completed to the full profile as noted in the drawings. 
 
42.4.4 To 42.4.8 : Deleted  
 

43. Interest on Money due to the Contractor: 
43.1 No omission by the Executive Engineer or the sub-divisional officer to pay the amount due upon 

certificates shall vitiate or make void the contract, nor shall the contractor be entitled to interest 
upon any guarantee fund or payments in arrear, nor upon any balance which may, on the final 
settlement of his accounts, found to be due to him. 

 

44. Certificate of Completion of works: 
44.1 Certificate of Completion of works: 
44.1.1 When the whole of the work has been completed and has satisfactory passed any final test that 

may be prescribed by the Contract, the Contractor may give a notice to that effect to the 
Engineer-in-Charge accompanied by an undertaking to carryout any rectification work during 
the period of maintenance, such notice and undertaking shall be in writing and shall be deemed 
to be request by the Contractor for the Engineer-in-Charge to issue a Certificate of completion in 
respect of the Works.  The Engineer-in-Charge shall, within twenty one days of the date of 
delivery of such notice either issue to the Contractor, a certificate of completion stating the date 
on which, in his opinion, the works were completed in accordance with the Contract or give 
instructions in writing to the Contractor specifying all the Works which, in the Engineer-in-
Charge'’ opinion, required to be done by the Contractor before the issue of such Certificate. The  

 
44.1.2 Engineer-in-Charge shall also notify the Contractor of any defects in the Works affecting 

completion that may appear after such instructions and before completion of the Works 
specified there in.  The Contractor shall be entitled to receive such Certificate of the Completion 
within twenty one days of completion to the satisfaction of the Engineer-in-Charge of the Works 
so specified and making good of any defects so notified. 

 
44.1.3 Similarly, the Contractor may request and the Engineer-in-Charge shall issue a Certificate of 

Completion in respect of: 
 
a) Any section of the Permanent works in respect of which a separate time for completion is 

provided in the Contract, and 
b) Any substantial part of the Permanent Works which has been both completed to the 

satisfaction of the Engineer-in-Charge and occupied or used by the Department. 
 
44.1.4 If any part of the Permanent Works shall have been completed and shall have satisfactorily 

passed any final test that may be prescribed by the Contract, the Engineer-in-Charge may issue 
such certificate, and the Contractor shall be deemed to have undertaken to complete any 
outstanding work in that part of the Works during the period of Maintenance. 

 

45. Taxes included in the bid: 
45.1 The percentage quoted by the contractor shall be deemed to be inclusive of the sales 

Tax and other taxes on all materials that the contractor will have to purchase for 
performance of this contract. 

 
45.2 Any Central or State sales and other taxes on completed items of works of this contract 

as may be levied and paid by the contractor shall be reimbursed by the department to 
the contractor on proof of payment to the extent indicated in Part. II of Schedule-A. 

 
46. Price Adjustment :    DELETED 
 
47. Retention 
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47.1 The department shall retain from each payment due to the contractor @ the rate of 7.5% of bill 
amount until completion of the whole of the Works. 

 
47.2 On completion of the whole of the Works half the total amount retained is re-paid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer-in-Charge has 
certified that all the Defects notified by the Engineer-in-Charge to the Contractor before the end 
of this period have been corrected. 

 
47.3 On completion of the whole works, the Contractor may substitute retention money with an “on 

demand” Bank Guarantee. 
 
  48   Liquidated Damages: 
 
48.1 If the contractor fails to complete whole of the works or any part thereof or section of the works 

within the stipulated periods of individual mile stones (including any bonafide extensions allowed 
by the competent authority without levying liquidated damages), the Executive Engineer may 
without prejudice to any other method of recovery will deduct for the period of delays subject to a 
maximum of 10% of the contract value from any monies in his hands due or which may become 
due to the contractor. The payment or deductions of such damages shall not relieve the 
contractor from his obligation to complete the works, or from any other of his obligations and 
liabilities under the contract.  

 
48.2      The liquidated damages for the whole of the work are Rs.1700/- (amount per day) 

 
48.3       The maximum amount of liquidated damages for the whole of the works is ten percent of  

final contract price. 
 

 
48. Mobilisation Advance 

Deleted 
 
49. Securities: 
49.1 The Earnest Money Deposit and Additional Security (for discount tender percentage beyond 

15%) shall be provided to the Department not later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and by a bank acceptable to the 
Department. The Earnest Money shall be valid until a date 28 days from the date of expiry of 
Defects Liability Period and the additional security shall be valid until a date 28 days from the 
date of issue of the certificate of completion. 

 
50. Cost of Repairs: 
50.1 Loss or damage to the works or materials to the works between the start date and the end of 

the defects correction periods shall be remedied by the contractor at the contractor’s cost if the 
loss or damage arises from the contractor’s acts or omissions. 

 
 
 

E.    FINISHING THE CONTRACT 
 

51. Completion: 
51.1 The Contractor shall request the Engineer-in-Charge to issue a Certificate of completion of the 

Works and the Engineer-in-Charge will do so upon deciding that the work is completed. 
 
52. Taking Over: 
52.1 The Department shall takes over the Site and the Works within seven days of the Engineer-in-

Charge issuing a certificate of Completion. 
 
53. Final Account: 
54.1 The Contractor shall supply to the Engineer-in-Charge a detailed account of the total amount 

that the Contractor considers payable under the Contract before the end of the Defects Liability 
Period.  The Engineer-in-Charge shall issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within56 days of receiving the Contractor’s account if it is 
correct and complete.  If it is not, the Engineer-in-Charge shall issue within 56 days a schedule 
that states the scope of the corrections or additions that are necessary.  If the final Account is 
still unsatisfactory after it has been resubmitted, the Engineer-in-Charge shall decide on the 
amount payable to the Contractor and issue a payment certificate with in 56 days of receiving 
the Contractor’s revised account. 
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54. Termination: 
54.1 The Department may terminate the Contract if the contractor causes a fundamental breach of 

the Contract. 
 
54.2 Fundamental breaches of Contract include, but shall not be limited to the following. 

a) The Contractor stops work for 28 days when no stoppage of work is shown on the 
current program and the stoppage has not been authorised by the Engineer-in-Charge. 

 
b) The Contractor is made bankrupt or goes into liquidation other than for a reconstruction 

or amalgamation. 
 

c) The Engineer-in-Charge gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer-in-Charge;   and 

 
d) The Contractor does not maintain a security which is required and 

 
e) The Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined. 
 

f) If the contractor, in the judgement of the Department has engaged in corrupt or 
fraudulent practices in competing for or in the executing the contract. 

 
For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or 
soliciting of any thing of value to influence the action of a public official in the procurement 
process or in contract execution.  “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract to the detriment o the 
Government and includes collusive practice among Tenderers (prior to or after Tender 
submission) designed to establish Tender prices at artificial non-competitive levels and to 
deprive the Government of the benefits of free and open competition. 

 
54.3 Notwithstanding the above the Department may terminate the contract for convenience. 
 
54.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secured leave the Site as soon as reasonably possible. 
 
55. Payment upon Termination: 
55.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer-in-Charge shall issue a certificate for the value of the work done less advance 
payments  

 
received upon the date of the issue of the certificate, less other recoveries due in terms of the Contract, 
less taxes due to be deducted at source as per applicable law and less the percentage to apply to the 
work not completed..  If the total amount due to the Department exceeds any payment due to the 
Contractor the difference shall be a debt payable to the Department. 
 
56. Property: 
56.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Department if the Contract is terminated because of Contractor’s default. 
 
57. Release from Performance: 
57.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Department or the Contractor the Engineer-in-Charge shall certify that the 
contract has been frustrated.  The Contractor shall make the site safe and stop work as quickly 
as possible after receiving this certificate and shall be paid for all works carried out before 
receiving it and for any work carried out after wards to which commitment was made. 
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F.    SPECIAL CONDITIONS 
  
58. Water Supply: 

The Contractor has to make his own arrangements for water required for the work and to the 
colonies and work sites, which are to be established by the Contractor. 
 

59. Electrical Power: 
The Contractors will have to make their own arrangements for drawing electric power from the 
nearest power line after obtaining permission from the Andhra Pradesh State Electricity Board 
at his own cost.  In case of failure of electricity, the Contractor has to make alternative 
arrangements for supply of electricity by Diesel Generator sets of suitable capacity at place of 
work.  If the supply is arranged by the Department, necessary Tariff rates shall have to be paid 
based on the prevailing rates.  

 
The contractor will pay the bills of Electricity Board for the cost of power consumed by him. 

 
The contractor shall satisfy all the conditions and rules required as per Indian Electricity Act 
1910 and under rule –45(I) of the Indian Electricity Rules, 1956 as amended from time to time 
and other pertinent rules. 

 
 The power shall be used for bonafide Departmental works only.  
 
59.1 Electric Power for Domestic Supply: 

a) The contractor has to make his own arrangements for the supply of electric power for 
domestic purposes and the charges for this purpose have to be paid by him at the rates 
as fixed by the Andhra Pradesh State Electricity Board from time to time. 

 
b) The contractor will have to make his own arrangements to lay and maintain the 

necessary distribution lines and wiring for the camp at his own cost.  The layout and the 
methods of laying the lines and wiring shall have the prior approval of the Engineer-in-
Charge.  All camp area shall be properly electrified.  All lines, streets, approaches for the 
camp etc., shall be sufficiently lighted for the safety of staff and labour of the 
contractor, at the cost of the Contractor and it will be subject to the approval of the 
Engineer-in-Charge. 

 
60. Land: 
60.1 Land for Contractor’s use: 

The contractor will be permitted to use Government land for execution of work.  The contractor 
shall have to make his own arrangements for acquiring and clearing the site, leveling, providing 
drainage and other facilities for labour staff colonies, site office, work-shop or stores and for 
related activities.  The Contractor shall apply to the Department within a reasonable time after 
the award of the contract and atleast 30 days in advance of its use, the details of land required 
by him for the work at site and the land required for his camp and should any private land which 
has not been acquired, be required by the contractor for his use.  The same may be acquired by 
the contractor at his own cost by private negotiations and no claim shall be admissible to him on 
this account. 
 
The Engineer-in-Charge reserves the right to refuse permission for use of any government land 
for which no claim or compensation shall be admissible to the contractor.  The contractor shall, 
however, not be required to pay cost or any rent for the Government land given to him. 

 
60.2 Surrender of occupied land 
a) The Government land as here in before mentioned shall be surrendered to the Engineer-in-

Charge within seven days, after issue of completion certificate.  Also no land shall be held by the 
contractor longer than the Engineer-in-Charge shall deem necessary and the contractor shall on 
the receipt of due notice from the Engineer-in-Charge, vacate and surrender the land which the 
Engineer-in-Charge may certify as no longer required by the Contractor for the purpose of the 
work. 

 
b) The contractor shall make good to the satisfaction of the Engineer-in-Charge any damage to 

areas, which he has to return or to other property or land handed over to him for purpose of 
this work. Temporary structures may be erected by the contractor for storage sheds, offices, 
residences etc., for non-commercial use, with the permission of the Executive Engineer on the 



 

 

Tenderer                                                                     39                                  Superintending Engineer(R&B) 

                                                                                                Electrical Circle,A.P.Hqs: Vijayawada  
C:\Users\admin\Downloads\23+tbd.doc  

land handed over to him at his own cost.  At the completion of the work these structures shall 
be dismantled site cleared and handed over to the Executive Engineer.  The land required for 
providing amenities will be given free of cost from Government lands if available otherwise the 
contractor shall have to make his own arrangements. 

 
60.3 Contractor not to dispose off Spoil etc., 

The contractor shall not dispose off or remove except for the purpose of fulfilment of this 
contract, sand, stone, clay ballast, earth, trees and shrubs or other materials obtained in the 
excavation made or lying on the site of the work, and all such materials and produce shall 
remain property of the Government.  The Department may upon request from the contractor, 
or if so stipulated in the conditions of the contract allow the contractor to use any of the above 
materials for the works either free of cost or after payment as may be specifically mentioned or 
considered necessary during the execution of the work. 
 

61. Roads: 
In addition to existing public roads and roads Constructed by Government, if any, in work area 
all additional approach roads inside work area and camp required by the Contractor shall be 
constructed and maintained by him at his own cost.  The layout design, construction and 
maintenance etc. of the roads shall be subject to the approval of the Engineer-in-Charge.  The 
contractor shall permit the use of these roads by the Government free of charge. 
 
It is possible that work at, or in the vicinity of the work site will be performed by the 
Government or by other contractors engaged in work for the Government during the contract 
period.  The contractor shall without charge permit the government and such other contractor 
and other workmen to use the access facilities including roads and other facilities, constructed 
and acquired by the contractor for use in the performance of the works. 
 
The contractor’s heavy construction traffic or tracked equipment shall not traverse any public 
roads or bridges unless the contractor has made arrangement with the authority concerned.  In 
case contractor’s heavy construction traffic or tracked equipment is not allowed to traverse any 
public roads or bridges and the contractor is required to make some alternative arrangements, 
no claim on this account shall be entertained. 
 
The contractor is cautioned to take necessary precautions in transportation of construction 
materials to avoid accidents. 
 

62. Payment for Camp Construction 
No payment will be made to the contractor for construction, operation and maintenance of 
camp and other camp facilities and the entire cost of such work shall be deemed to have been 
included in the tendered rate for the various items of work in the schedule of quantities and 
bids. 
 

63. Explosive And Fuel Storage Tanks 
No explosive shall be stored within ½ (half) KM of the limit of the camp sites.  The storage of 
gasoline and other fuel oils or of Butane, Propane and other liquefied petroleum gases, shall 
confirm to the regulations of Andhra Pradesh State Government and Government of India.  The 
tanks, above ground and having capacity in excess of 2000 liters, shall not be located within the 
camp area, nor within 200m, of any building. 

64. Labour: 
The contractor shall, make his own arrangements for the engagement of all staff and labour, 
local or other, and for their payment, housing, feeding and transport. 

 
Labour importation and amenities to labour and contractor’s staff shall be to the contractor’s 
account.  His quoted percentage shall include the expenditure towards importation of labour 
amenities to labour and staff; 

 
The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a 
written in detail, is such form and at such intervals as the Engineer-in-Charge may prescribe, 
showing the staff and the numbers of the several classes of labour from time to time employed 
by the contractor on the Site and such information respecting Contractor’s Equipment as the 
Engineer-in-Charge may require. 

 
64.1 Transportation of Labour: 
I. The contractor shall make his own arrangement for the daily transportation of the labour and 

staff from labour camps colonies to the work spot and no labour or staff of the contractor shall 
stay at the work spot.  No extra payment will be made to the contractor for the above 
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transportation of the labour and his quoted percentage to the work shall include the 
transportation charges of labour from colonies to work spot and back. 

 
II. The contractor will at all times duly observe the provisions of employment of children Act XXVI 

of 1938 and any enactment or modification of the same and will not employ or permit any 
person to do any work for the purpose under the provisions of this agreement in contravention 
of said Act.  The contractor here by agrees to indemnify the department from and against all 
claims, penalties which may be suffered by the department or any person employed by the 
department by any default on the part of the contractor in the observance and performance of 
the provisions of the employment of children Act. XXVI of 1938 or any enactment or 
modification of the same. 

 
As per Govt. memo No.721/Gr.(1)/81-35, dt:17.11.87. The contractor shall obtain the insurance 
at his own cost to cover the risk on the works to labour engaged by him during period of 
execution against fire and other usual risks and produce the same to the Executive Engineer 
concerned before commencement of work. 

 
65. Safety Measures: 
1. The contractor shall take necessary precautions for safety of the workers and preserving their 

health while working in such jobs, which require special protection and precautions.  The 
following are some of the measures listed but they are not exhaustive and contractor shall add 
to and augment these precautions on his own initiative where necessary and shall comply with 
directions issued by the Executive Engineer or on his behalf from time to time and at all times. 

2. Providing protective foot wear to workers situations like mixing and placing of mortar or 
concrete sand in quarries and places where the work is done under much wet conditions. 

3. Providing protective head wear to workers at places like under ground excavations to protect 
them against rock falls. 

4. Providing masks to workers at granulates or at other locations where too much fine dust is 
floating about and sprinkling water at frequent intervals by water hoses on all stone crushing 
area and storage bins abate to dust. 

5. Getting the workers in such jobs periodically examined for chest trouble due to too much 
breathing in to fine dust. 

6. Taking such normal precautions like fencing and lightening in excavation of trenches, not 
allowing rolls and metal parts of useless timber spread around, making danger areas for blasting 
providing whistles etc. 

7. Supply work men with proper belts, ropes etc., when working in precarious slopes etc. 
8. Avoiding named electrical wire etc., as they would electrocute the works. 
9. Taking necessary steps towards training the workers concerned on the machinery before they 

are allowed to handle them independently and taking all necessary precautions in around the 
areas where machines hoists and similar units are working. 

66. Fair Wage Clause: 
1. The contractor shall pay not less than fair wages to labourers engaged by him on the work. 
2. “Fair” wages means wages whether for time of piecework notified by the Government from 

time in the area in which the work is situated. 
3. The contractor shall not with-standing the revisions of any contract to the contrary cause to be 

paid to the labour, in directly engaged on the work including any labour engaged by the sub-
contractor in connection with the said work, as if the laborers had been directly employed by 
him. 

4. In respect of labour directly or indirectly employed in the works for the purpose of the 
contractors part of the agreement the contractor shall comply with the rules and regulations on 
the maintenance of suitable records prescribed for this purpose from time to time by the 
Government. He shall maintain his accounts and vouchers on the payment of wages to the 
laborers to the satisfaction of the Executive Engineer. 

5. The Executive Engineer shall have the right to call for such record as required to satisfy himself 
on the payment of fair wages to the labourers and shall have the right to deduct from the 
contract amount a suitable amount for making good the loss suffered by the worker or workers 
by reason of the “fair wages” clause to the workers. 

6. The contractor shall be primarily liable for all payments to be made and for the observance of 
the regulations framed by the Govt.  from time to time without prejudice to his right to claim 
indemnity from his sub-contractors. 

7. As per contract labour (Regulation and abolition) Act. 1970 the contractor has to produce the 
license obtained from the licensing officers of the labour department along with the tender or at 
the time of agreement. 

8. Any violation of the conditions above shall be deemed to be a breach of his contract. 
9. Equal wages are to be paid for both men and women if the nature of work is same and similar. 
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10. The contractor shall arrange for the recruitment of skilled and unskilled labour local and 
imported to the extent necessary to complete the work within the agreed period as directed by 
the Executive Engineer in writing. 

 
67. Indemnity Bond: 

Name of work:  
     Urgent repairs to room for Digitisation of Court building in District Court Complex, Eluru. 

Sub work:- Electrificaton to the above building . .                                                     . 

 I__________________________________contractor S/o.________________ aged 
____________________________ Resident of ______________________ do hereby 
bind myself to pay all the claims may come (a) under Workmen ’s Compensation Act. 
1933 with any statutory modification there of and rules there under or otherwise for or 
in respect of any damage or compensation payable in connection with any accident or 
injury sustained (b) under Minimum wages Act 1948 (c) under payment of wages 
Act.1936 (d) under the Contractor labour (Regulation and Abolition) Act. 1970 by 
workmen engaged for the performance of the business relating to the above contract 
ie., Failing such payment of claims of workmen engaged in the above work, I abide in 
accepting for the recovery of such claims, effected from any of my assets with the 
departments. 
 

68. Compliance With Labour Regulations: 
During continuance of the contract, the contractor and his sub contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications 
and bye laws of the State or Central Government or local authority and any other labour law 
(including rules), regulations, bye laws that may be passed or notifications that may be issued 
under any labour law in future either by the State or the Central Government or the local 
authority and also applicable labour regulations, health and sanitary arrangements for 
workmen, insurance and other benefits.  Salient features of some of the major labour laws that 
are applicable to construction industry are given below.  The contractor shall keep the 
Department indemnified in case any action is taken against Department by the competent 
authority on account of contravention of any of the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the Department is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 
provision stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, 
if any, on the part of the contractor, the Engineer-in-charge /Department shall have the right to 
deduct any money due to the contractor including his amount of performance security.  The 
Department/Engineer-in-Charge shall also have right to recover from the contractor any sum 
required or estimated to be required for making good the loss or damage suffered by the 
Department. 

 
The employees of the Contractor and the Sub-contractor in no case shall be treated as the 
Department of the Department at any point of time. 

69. Salient features of some major labour laws applicable to establishment engaged in buildings 
and other construction work: 

 
(a) Workmen compensation Act 1923: The Act provides for compensation in case if injury by 

accident arising out of and during the course of employment. 
 
(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction 

of certain conditions on separation if any employee has completed 5 years service or more, or 
on death, the rate of 15 days wages for every completed year of service. The Act is applicable to 
all establishments, employing 10 or more employees. 

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act provides for monthly 
contributions by the Department plus workers @ 10% or 8.33%.  The benefits payable under the 
Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc., 

(d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women 
employees in case of confinements or miscarriage etc. 
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(e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare 
measures to be provided by the contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided by the Principal Department by Law.  The 
Principal Department is required to take certificate of Registration and the contractor is 
required to take license from the designated Officer.  The Act is applicable to the establishments 
or Contractor of Principal Department if they employ 20 or more contract labour. 

(f) Minimum wages Act 1948: The Department is supposed to pay not less than the Minimum 
wages fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment construction of Buildings, Roads, Runways are scheduled employments. 

(g) Payment of wages Act 1936: It lays down as to by what date the wages are to be paid, when it 
will be paid and what deductions can be made form the wages of the workers. 

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal 
nature to Male or Female workers and for not making discrimination against Female employee 
in the matters of transfers, training and promotions etc. 

(i) Payment of Bonus Act 1965: The Act Is applicable to all establishments employing 20 or more 
employees. The Act provides for payment of annual bonus subject to a minimum of 8.33% of 
wages and maximum of 20% of wages to employees drawing Rs. 3500/- per month or less.  The 
bonus to be paid to employees getting Rs.2500/- per months or above and upto Rs.3500/- per 
month shall be worked out by taking wages as Rs.2500/- per monthly only.  The Act does not 
apply to certain establishments.  The newly set-up establishments are exempted for five years in 
certain circumstances.  Some of the State Governments have reduced the employment size from 
20 to 10 for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution of 
Industrial disputes, in what situations a strike or lock- out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

 
(k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the State and Central 
Government to 50).  The Act provides for laying down rules governing the conditions of 
employment by the Department on matters provided in the Act and get the same certified by 
the designated Authority. 

 
(l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of 

workmen and Departments.  The Trade Unions registered under the act have been given certain 
immunities from civil and criminal liabilities. 

 
(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulation of 
employment of children in all other occupations and processes, Employment Child Labour is 
prohibited in Building and Construction Industry. 

 
(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of service) Act 1979: 

The Act applicable to an establishment, which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another State).  The inter State migrant workmen, in an establishment 
to which this Act becomes applicable, are required to be provided certain facilities such  as 
housing, medical aid, traveling expenses from home upto the establishment and back, etc. 

 
(o) The Building and Other Construction workers (regulation of Employment and conditions of 

service) Act 1996 and the Cess Act of 1996:  All the establishments who carryon any building or 
other construction work and employs 10 or more workers are covered under this Act.  All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction 
as may be modified by the Government.  The Department of the establishment is required to 
provide safety measures at the Building or construction work and other welfare measures, such 
as Canteens, First-aid facilities, Ambulance, Housing accommodations for workers near the work 
place etc.  The Department to whom the Act applies has to obtain a registration certificate from 
the Registering Officer appointed by the Government.   

 
(p) Factories Act 1948: The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave 
and rendering information regarding accidents or dangerous occurrences to designated 
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authorities.  It is applicable to premises employing 10 person or more with aid of power or 20 or 
more persons without the aid of power engaged in manufacturing process. 

 
70. Liabilities of the Contractor 
70.1 Accident Relief and workmen compensation: 

The contractor should make all necessary arrangements for the safety of workmen on the 
occurrence of the accident, which results in the injury or death of any of the workmen employed 
by the contractor, the contractor shall within 24 hours of the happenings of the accident and 
such accidents should intimate in writing to the concerned Asst. Engineer / Asst. Executive 
Engineer of the Department the act of such accident.  The contractor shall indemnify 
Government against all loss or damage sustained by the Government resulting directly or 
indirectly from his failure to give intimation in the manner aforesaid including the penalties or 
fines if any payable by Govt. as a consequence of Govt. failure to give notice under workmen’s 
compensation Act or otherwise conform to the provisions of the said Act in regard to such 
accident. 
 

70.2 In the event of an accident in respect of which compensation may become payable under the 
workmen’s compensation Act VIII 23 whether by the contractor, by the Government it shall be 
lawful for the Executive Engineer to retain such sum of money which may in the opinion of the 
Executive Engineer be sufficient to meet such liability.  The opinion of the Executive Engineer 
shall be final in regard to all matters arising under this clause. 

 
70.3 The contractor shall at all times indemnify the Govt. of A.P. against all claims which may be 

made under the workmen’s compensation act or any statutory modification thereafter or rules 
there under or otherwise consequent of any damage or compensation payable in consequent of 
any accident or injuries sustained or death of any workmen engaged in the performance of the 
business relating to the contractor. 

 
71. Contractor’s Staff, Representatives and Labour: 
(a) The contractor shall, at all times, maintain on the works, staff of qualified Engineers, and 

Supervisors of sufficient experience of similar other jobs to assure that the quality of work 
turned out shall be as intended in the specifications.  The contractor shall also maintain at the 
works, a Work Manager or sufficient status, experience and office and duly authorize him to 
deal with all aspects of the day-today work. All communications to any commitments by the 
Work Manager shall be considered as binding on the Contractor. 

 
(b) The Contractor shall at all times submit details of skilled and unskilled labour and equipment 

employed to the Engineer-in-Charge in prescribed proforma as he may require to assess and 
ensure the proper progress of work. 

(c) If the contractor does not employ the technical person agreed to on the work a fine of 
Rs.25,000/- will be imposed.  If he does not employ for 30 days, thereafter it becomes a 
fundamental breach of contract. 

 

72. Accommodation and food: 
The contractor should arrange accommodation he needs, at his own cost.  The contractor shall 
make his own arrangements for supply of food grains, fuel and other provision to his staff and 
labourers including controlled commodities. 
 

73. Relationship : 
Contractor shall have to furnish information along with tender, about the relationship he is 
having with any officer of the Department, Government of Andhra Pradesh of the rank Assistant 
Engineer and above engaged in the work and any officer of the rank of Assistant Secretary and 
above of the Department of Government of Andhra Pradesh.  
 

74. Protection of adjoining premises: 
The contractor shall protect adjoining sites against structural, decorative and other damages 
that could be caused by the execution of these works and make good at his cost any such 
damages. 
 

75. Work during night or on Sundays and holidays: 
The works can be allowed to be carried out during night, Sundays or authorised holidays in 
order to enable him to meet the schedule targets and the work shall require almost round the 
clock working keeping in view: 
 
(i) The provisions of relevant labour laws being adhered to: 



 

 

Tenderer                                                                     44                                  Superintending Engineer(R&B) 

                                                                                                Electrical Circle,A.P.Hqs: Vijayawada  
C:\Users\admin\Downloads\23+tbd.doc  

(ii) Adequate lighting, supervision and safety measures are established to the satisfaction of 
the Engineer-in-Charge and  

(iii) The construction programme given by the Contractor and agreed upon by the Engineer-
in-Charge envisages such night working or working during Sundays or authorised 
holidays 

 
,,,,,,  

76. Layout of materials stacks:  
The contractor shall deposit materials for the purpose of the work on such parts only of the 
ground as may be approved by the Engineer-in-Charge before starting work.  A detailed survey, 
clearly indicating position and areas where materials shall be stacked and sheds built is to be 
conducted by the contractor at his own cost and only after obtaining necessary approval of the 
plan for use of sites by the Engineer-in-Charge, the Contractor can use the sites accordingly. 
 

77. Use of blasting materials: 
Procurement of blasting materials and its storage is the responsibility of the contractor.  The 
contractor shall engage licensed blaster for blasting operation.  The contractor is to act in 
accordance with Indian Explosive Act and other rules prevailing, during the execution of work.  It 
is the responsibility of the contractor to see, that works by other agencies in the vicinity are not 
hampered, in such cases if any claim is made by other agencies that should be borne by the 
contractor.  Carriage of blasting materials, from the magazine to the work site, is the 
responsibility of the contractor. 

 
78. Plant and Equipment: 
78.1 The contractor shall have sufficient plant, equipment and labour and shall work such hours and 

shifts as may be necessary to maintain the progress on the work as per the approval progress 
schedule.  The working and shifts hours shall comply with the Govt. Regulations in force. 

 
78.2 It is to expressly and clearly understood that contractor shall make his own arrangements to 

equip himself with all machinery and special tools and plant for the speedy and proper 
execution of the work and the department does not undertake responsibility towards their 
supply. 

 
78.3 The department shall supply such of the machinery that may be available on hire basis but their 

supply cannot be demanded as matter of right and no delay in progress can be attributed to 
such non-supply of the plant by the department and the department cannot be made liable for 
any damage to the contractor.  The Contractor shall be responsible for safe custody of the 
departmental machinery supplied to him (which will be delivered to contractor at the machinery 
yard at site of work) and he has to make good all damages and losses if any other than fire, wear 
and tear to bring it to the conditions that existed at the time of issue to the contractor before 
handing over the same to the department. The hire charges for the machinery handed over to 
the contractor will be recovered at the rate prevalent at the time of supply.  The contractor will 
have to execute supplemental agreement with Executive Engineer at the time of supply of the 
machinery. 
 

78.4 The acceptance of departmental machinery on hire is optional to the contractor. 
 
79. Steel forms: 

Steel forms should be used for all items involving and use of centering and shuttering shall be 
single plane without any dents and undulations. 
 

80. Inconvenience to public: 
The contractor shall not deposit materials at any site, which will cause inconvenience to public.  
The Engineer-in-Charge may direct the contractor to remove such materials or may undertake 
the job at the cost of the contractor. 
 

81. Conflict of interest: 
Any bribe, commission, gift or advantage given, promised or offered by on behalf of contractor 
or his partner, agent or servant or any one on his behalf to any officer, servant, representatives, 
agents of Engineer-in-Charge, or any persons on their behalf, in relation to the obtaining or to 
execution of this, or any other contract with Engineer-in-Charge shall in addition to any criminal 
liability, which it may occur, subject to the cancellation of this or all other contracts and also to 
payment of any loss or damage resulting from any such cancellation.  Engineer-in-Charge shall 
then be entitled to deduct the amount, so payable from any money, otherwise due to the 
contractor under this or any other contract 
. 

82. Contract documents and materials to be treated as confidential: 
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All documents, correspondences, decisions and orders, concerning the contract shall be 
considered as confidential and/or restricted in nature by the contractor and he shall not divulge 
or allow access to them by any unauthorized person 
. 

83. General obligations of Contractor: 
 
83.1 The contractor shall, subject to the provision of the contract and with due care and diligence, 

execute and maintain the works in accordance with specifications and drawings. 
 
83.2 The contractor shall promptly inform the Department and the Engineer-in-Charge of any error, 

omission, fault and such defect in the design of or specifications for the works which are 
discovered when reviewing the contract documents or in the process of execution of the works. 

 
83.3 If Contractor believes that a decision taken by the Engineer-in-Charge was either outside the 

authority given to the Engineer-in-Charge by the Contract or that the decision was wrongly 
taken, the decision shall be referred to the technical expert within 14 days of the notification of 
the Engineer-in-Charge’s decisions. 

 
83.4 Pending finalisation of disputes, the contractor shall proceed with execution of work with all due 

diligence 
 
84. Security measures: 
a) Security requirements for the work shall be in accordance with the Government’s general 

requirements including provisions of this clause and the Contractor shall conform to such 
requirements and shall be held responsible for the actions of all his staff, employees and the 
staff and employees of his sub-contractors 

 
b) All contractors’ employees, representatives and sub-contractor’s employees shall wear 

identifications badges provided by the contractor.  Badges shall identify the contractor, showing 
and employee’s number and shall be worn at all times while at the site.  Individual labour will 
not be required to wear identification badges. 

 
c) All vehicles used by the contractor shall be clearly marked with contractor’s name. 
 
d) The contractor shall be responsible for the security of the works for the duration  of the contract 

and shall provide and maintain continuously adequate security personnel to fulfill these 
obligations.  The requirements of security measures shall include, but not limited to 
maintenance of order on the site, provision of all lighting, fencing, guard flagmen and all other 
measures necessary for the protection of the works within the colonies, camps and elsewhere 
on the site, all materials delivered to the site, all persons employed in connection with the 
works continuously throughout working and non working period including nights, Sundays and 
holidays for duration of the contract. 

e) Other contractors working on the site concurrently with the contractor will provide security for 
their own plant and materials.  However, their security provisions shall in no way relieve the 
contractor of his responsibilities in this respect 

f) Separate payment will not be made for provision of security services. 
 
85. Fire fighting measures: 
 

a) The contractor shall provide and maintain adequate fire fighting equipment and take adequate 
fire precaution measures for the safety of all personnel and temporary and permanent works 
and shall take action to prevent damage to destruction by fire of trees shrubs and grasses. 

 
b) Separate payment will not be made for the provision of fire prevention measures. 

 
86. Sanitation: 

The contractor shall implement the sanitary and watch and ward rules and regulations for all 
forces employed under this contract and if the Contractor fails to enforce these rules, the 
Engineer-in-Charge may enforce them at the expenses of the Contractor. 
 

87. Training of personnel: 
The contractor, shall, if and as directed by the Engineer-in-Charge provide free of any charge 
adequate facilities, for vocational training of Government Officers, students, Engineers, 
supervisors, foremen, skilled workmen etc. not exceeding six in number at any one time on the 
contractor’s work.  Their salaries, allowances etc. will be borne by the Government and the 
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training schemes will be drawn up by the Engineer-in-Charge in consultation with the 
contractor. 
 

88. Ecological balance: 
 
a) The contractor shall maintain ecological balance by preventing de-forestation, water pollution 

and defacing of natural landscape.  The contractor shall so conduct his construction operation as 
to prevent any unnecessary destruction, scarring, or defacing of the natural surrounding in the 
vicinity of the work.  In respect of the ecological balance, Contractor shall observe the following 
instructions. 

 
i)        Where unnecessary destruction, scarring, damage or defacing may occur, as result of the 

operation, the same shall be repaired replanted or otherwise corrected at the 
contractor’s expense. The contractor shall adopt precautions when using explosives, 
which will prevent scattering of rocks or other debris outside the work area.  All work 
area including borrow areas shall be smoothened and graded in a manner to conform to 
the natural appearances of the landscape as directed by the Engineer-in-Charge. 

 
ii) All trees and shrubbery which are not specifically required to be  cleared or removed for 

construction purposes shall be preserved and shall be protected from any damage that 
may be caused by the contractor’s construction operation and equipment. The removal 
of trees and shrubs will be permitted only after prior approval by the Engineer-in-
Charge.  Special care shall be exercised where trees or shrubs are exposed to injuries by 
construction equipment, blasting, excavating, dumping, chemical damage or other 
operation and the contractor shall adequately protect such trees by use of protective 
barriers or other methods approval by the Engineer-in-Charge.  Trees shall not be used 
for anchorages.  The contractor shall be responsible for injuries to trees and shrubs 
caused by his operations.  The term “injury” shall include, without limitation bruising, 
scarring, tearing and breaking of roots, trunks or branches.  All injured trees and shrubs 
be restored as nearly as practicable without delay to their original condition at the 
contractor’s expense. 

(iii) The contractor’s construction activities shall be performed by methods that will present 
entrance or accidental spillage of solid matter contaminants, debris and other 
objectionable pollutants and wastage into river.  Such pollutant and waste include earth 
and earth products, garbage, cement concrete, sewage effluent, industrial wastes, 
radio-active substances, mercury, oil and other petroleum products, aggregate 
processing, mineral salts and thermal pollution.  Pollutants and wastes shall be disposed 
off in a manner and at sites approved by the Engineer-in-Charge. 

(iv) In conduct of construction activities and operation of equipments the contractor shall 
utilize such practicable methods and devices as are reasonably available to control, 
prevent and otherwise minimize the air pollution.  The excessive omission of dust in to 
the atmosphere will not be permitted during the manufacture, handling and storage of 
concrete aggregates and the contractor shall use such methods and equipment as a 
necessary for collection and disposal or prevention of dust during these operation.  The 
contractor’s methods of storing and handling cement shall also include means of 
eliminating atmospheric discharges of dust, equipment and vehicles that give 
objectionable omission of exhaust gases shall not be operated.  Burning of materials 
resulting from clearing of trees, bushes, combustible construction materials and rubbish 
may be permitted only when atmospheric conditions for burning are considered 
favourable. 

b) Separate payment will not be made for complying with the provisions of this clause and all cost 
shall be deemed to have been included in the unit rates and prices included in the contract if 
any provision is not complied with within a reasonable time even after issue of a notice in this 
respect, the necessary operations would be carried out by the Engineer-in-Charge at the cost of 
the Contractor, Orders of the Engineer-in-Charge in this respect would be final and binding on 
the contractor. 

,, 

89. Preservation of existing vegetation: 
a) The contractor will preserve and protect all existing vegetation such as trees, on or adjacent to 

the site which do not unreasonably interfere with the construction as may be determined by the 
Engineer-in-Charge.  The contractor will be held responsible for all unauthorized cutting or 
damage of trees, including damage due to careless operation of equipment, stockpiling of 
materials or trecking of grass areas by equipment.  Care shall be taken by the Contractor in 



 

 

Tenderer                                                                     47                                  Superintending Engineer(R&B) 

                                                                                                Electrical Circle,A.P.Hqs: Vijayawada  
C:\Users\admin\Downloads\23+tbd.doc  

felling tress authorised for removal to avoid any unnecessary damages to vegetation and tress 
that are to remain in place and to structures under construction or in existence and to 
workmen. 

 
b) All the produce from such cutting of trees by the contractor shall remain the property of 

Government and shall be properly stacked at site, approved by the Engineer-in-Charge.  No 
payment whatsoever, shall be made for such cutting and its stacking by the Contractor.  If any 
produce from such cutting is not handed over to the Government by the contractor, he shall be 
charged for the same at the rates to be decided by the Engineer-in-Charge.  The recovery of this 
amount shall be made in full from the intermediate bill that follows. 

 
c) The contractor shall also make arrangements of fuel deposits for supply of required fuel for the 

labourer to be employed for cooking purpose at his own cost in order to prevent destruction of 
vegetation growth in the surrounding area of the work site. 
 

91) Possession prior to completion: 
The Engineer-in-charge shall have the right to take possession of or use any completed part of 
work or works or any part there of under construction either temporarily or permanently.  Such 
possession or use shall not be deemed as an acceptance of any work either completed or not 
completed in accordance with the contract with in the interest of Clause 28 of APSS except 
where expressly otherwise specified by the Engineer-in-charge. 
 

92) Payment upon termination: 
If the contract is terminated because of a fundamental breach of contract by the contractor, the 
Engineer-in-Charge shall issue a certificate for the value of the work done less advance payment 
received upon the date of the issue of the certificate and less the percentage to apply to the 
work not completed as indicated in the contract data.  Additional liquidated damages shall not 
apply.  If the total amount due to the Department exceeds any payment due to the contractor 
the difference shall be a debt payable to the Department.  In case of default for payment within 
28 days from the date of issue of notice to the above effect, the contractor shall be liable to pay 
interest at 12% per annum for the period of delay. 
 

93) Access to the contractor’s books: 
Whenever it is considered necessary by the Engineer-in-Charge to ascertain the actual cost of 
execution of any particular extra item of work or supply of the plant or material on which 
advance is to be made or of extra items or claims, he shall direct the contractor to produce the 
relevant documents such as payrolls, records of personnel, invoices of materials and any or all 
data relevant to the item or necessary to determine its cost etc. and the contractor shall when 
so required furnish all information pertaining to the aforesaid items in the mode and manner 
that may be specified by the Engineer-in-Charge. 
 

94) Drawing to be kept at site: 
One copy of the drawings furnished to the contractor shall be kept by the contractor on the site 
and the same shall at all reasonable time be available for inspection and use by the Engineer-in-
Charge and the Engineer-in-Charge’s representative and by any other persons authorized by the 
Engineer-in-Charge in writing. 
 

95) B.I.S. [I.S.I.] books and APSS to be kept at site: 
A complete set of Indian Standard specification referred to in “Technical Specifications” and 
A.P.S.S. shall be kept at site for reference. 
 

96) Site Order Book: 
An order book shall be kept at the site of the work.  As far as possible, all orders regarding the 
work are to be entered in this book.   All entries shall be signed and dated by the Department 
Officer in direct charge of the work and by the contractor or by his representative. In important 
cases, the Executive Engineer or the Superintending Engineer will countersign the entries, which 
have been made.  The order book shall not be removed from the work, except with the written 
permission of the Executive Engineer. 
 

97) Variations by way of modification, omissions or additions: 
For all modifications, omissions from or additions to the drawings and specifications, the 
Executive Engineer will issue revised plans, or written instructions, or both and no modification, 
omission or addition shall be made unless so authorised and directed by the Executive Engineer 
in writing. 
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The Executive Engineer shall have the privilege of ordering modifications, omission or additions 
at any time before the completion of the work and such orders shall not operate to annual 
those portions of the specifications with which said changes do not conflict. 
Engineer-in-Charge’s Decision: 
It shall be accepted as in separable part of the contract that in matters regarding materials, 
workmanship, removal of improper work, interpretation of the contract drawings and contract 
specification, mode of the procedure and the carrying out o the work, the decision of the 
Engineer-in-Charge, which shall be given in writing shall be binding on the contractor. 
 

98) Care and diversion of river/stream: Deleted. 
 

99) Income tax 
a) During the currency of the contract deduction of income tax at 2.24% shall be made from the 

gross value of each bill of the contract, the contract value of which is in excess of Rs.10,000/- for 
deduction of tax at rates lower than 2.24% procedure stipulated under section 194-C(4) of 
Income Tax Act, 1961 shall be followed. 

b) Income Tax clearance certificate should be furnished before the payment of final bill. 
c) The contractor’s staff, personnel and labour will be liable to pay personnel income taxes in 

respect of their salaries and wages as are chargeable under the laws and regulations for the 
time being in force, and the contractor shall perform such duties in regard to such deductions 
thereof as may be imposed on him by such laws and regulations. 

 
100) Seigniorage charges: Deleted 
 
100.1 An amount of 0.15% of the gross bills will be deducted from contractors as their contributions to   

the National Academy of construction, Hyderabad. ( As per G.O.MS No 116 T R&B (Roads- III) 
Department Dated 19-5-2007  

 
101. Value Added Tax (VAT):  

101.1. The Contractor has to pay the Sales Tax/ VAT wherever payable.  
 

101.2.  The Rates of agreement items of works are exclusive of VAT. The percentage quoted by the 
contractor is exclusive of Value Added Tax (VAT) on works contracts  but inclusive of other 
taxes on all materials that the contractor will have to purchase for performance of this 
contract. 

 
101.3.  However, VAT on works contracts will be added to the Gross amount in each bill at the time 

of payment of bills as per the prevailing  rules & rates and recovery of the same shall be 
made from the bills,.  

 
101.4. Tax Collection at source towards VAT on gross value of each of the bill at the rate stipulated 

by Government shall be made in all payments of all works irrespective of the value of works 
and irrespective of category of Registration of the contractor/ Firm.                      

 
101.5. Value Added Tax during the currency of the contract deduction towards Andhra Pradesh 

Value Added Tax under section AP VAT ACT 2005 according to which tax @ 2.8% has to be 
deducted at source, while making payments to the contractor. 

 
101.6.  While collecting tax from the payments made to the contractors : 

i. No distinction need be made whether the contractor is a VAT dealer/ TOT dealer/ 
Unregistered dealer.  

ii. No distinction need to be made whether the contractor has opted for composition or 
not.             

iii. No need to collect tax where material value is less than 10% of the total value of 
work.    

  
101.7. The contractor should produce a valid Value Added Tax Clearance Certificate before the 

payment of the final bill, otherwise payment to the contractor will be withheld. 
 
102) Supply of construction materials: 
i) The contractor has to make his own arrangements for procurements, supply and use of 

construction materials. 
 

ii) All materials so procured should confirm to the relevant specifications indicated in the bidding 
documents. 
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iii) The contractor shall follow all regulations of the Department/Government of India in respect of 
import licenses etc., of the procurement of the materials is through imports and he shall be 
responsible for the payment of applicable duties and taxes, port clearances, inland 
transportation etc. 

 
iv) The contractor shall make his own arrangements for adequate storage of the materials. 
 
 
v)  Cement: Deleted 
  

 
vi)   STEEL: Deleted 
 

GENERAL SPECIFICATIONS AND INSTRUCTIONS 
1. I.E. RULES 1956 : The installation shall generally be carried out in conformity with the Indian 

Electricity rule 1956 as amended from time to time and National Electrical code which 
contains specific regulations to be adhered to  in the supply and use of electricity energy in 
the interest of safety. 
 

2. PRESSURE AND FREQUENCY OF SUPPLY :  All current consuming devices shall be suitable for 
the pressure and frequency of supply stated in the special conditions of contract 
 

3. SYSTEM OF WIRING: The wiring shall be carried out on such a system as may be specified in 
the conditions of contract. “Power wiring shall be kept separate and distinct from lighting 
wiring. All conductors shall be run as far as possible along the walls and ceiling , so as to be 
easily accessible for inspection. The balancing of circuits in 3 phase systems shall be arranged 
before hand by the Engineer.  
 

4. CONDUCTORS: The material and size of the conductors shall comply with the Bureau of 
Indian Standards and as per the provision of I. E. Rules, 1956. All cables shall have maker’s 
name and identifications printed on the insulated surface. In case of dispute regarding make 
it is the responsibility of the contractor to prove that the material is original of the company. 
 

5. MATERIALS: All materials, fittings, equipment and their accessories, appliances, etc used in 
an electrical installation shall confirm to Bureau of Indian Standard specification wherever 
they exist. In case an Indian Standard does not exist, the materials and other items shall be 
those approved by the competent authority. A list of approved materials for use in the 
electrical works is enclosed. The approved makes as specified in schedule – A should 
invariable be use in the E. I. Work. In case of other items which are not specified in schedule 
– A, the materials covered under approved make list can be used.  
 

6. TEST TO BE COMPLIED WITH : Before an installation is permanently put into service the 
following test shall be complied with  

a)  INSULATION RESISTANCE: The insulation resistance shall be measured by applying between 
the earth and the whole system of conductors or any section thereof with all fuses in place 
and all switches on a direct current pressure of not less than twice the working pressure. The 
working pressure shall be deemed to be that which is maintained between the outer phase 
conductors and the neutral. 
 

b) The insulation resistance of an installation measured as  in above shall not be less (in mega 
ohm)than 25 divided by number of points on the circuits provided that ; 
 

(i) Any installation shall not required to have an insulation resistance greater than (1) mega ohm   
 

(ii) Lighting circuits shall be tested with all lamps in place except in the case of earthed 
concealed wiring system. 
 

(iii) Heating and power circuits may be tested, if desired with the heating and power appliance 
disconnected from the supply.  
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7) EARTH RESISTANCE:   It is recommended that the value of any earth system shall not be more 
than 50 unless other wise specified. Care should be taken to select a material which is 
resistant to corrosion in the type of soil in which it will be used. The electrode shall be kept 
free from pain, enamel and grease. The size of the earth continuity conductor should not be 
less than 14 SWG (2.8.94 sqmm). Earths resitivity test shall be carried out in accordance with 
Indian Standard code of practice for earthing.  
 

8) FANS & REGULATORS: All ceiling fans shall be wired to a ceiling rose and suspended from a 
hook or shackle and insulated from the same. All joints in the suspension rod shall be screws 
and all joints or bolts in connection shall be additionally secured by means of split pins. 
 

9) CONDUIT SYSTEM OF WIRING: The conduit shall be electrically continuous from distribution 
board to outlet boxes for lighting, switches and other appliances. The lengths of conduit shall 
be joined by means of screws sockets. Threads shall be free from grease or oil and no 
material of this nature shall be allowed to come in contractor in the conductors. The whole 
metal system of the conduit system shall be electrically continuous through out and shall be 
permanently and efficiently connected to the earthing system.  

10. EXCAVATION AND BACK FILL : All excavation and back fill including tampering shoring and 
strutting required for the installation of the cable shall be carried out by the contractor in 
accordance with the drawings and requirements laid down else where. Trenches shall be 
filled in layer not exceeding 150 mm. Each layer shall be properly rammed and consolidated 
before laying the next layer. The contractor shall restore all surface , road ways, side walks, 
curbs, wall or other works out by excavation to their original condition, satisfactory to the 
departmental officers. 

11) Prior to laying of cables, following tests shall be carried out. 

a)  Insulation test between phases, phase and earth for each length of cable before and after 
joining. On completion of cable laying work , the following tests shall be conducted in the 
presence of the Department Engineer .  

i) Insulation resistance test 
ii) Continuity test 

iii) Earth test 
 BETWEEN                                                                     MAIN CLEARANCE            

 Phase to Earth                                                               26 mm 

 Phase to Phase                                                             32 mm  
 

13 DISTRIBUTION : Distribution boards shall be assembled and aligned toggled together and 
installed as per installation manual of the switch board supplier and relevant Indian Standard 
specifications. Phase sequence for each incomer shall be tested and connections adjusted 
accordingly. A mechanical endurance test shall be carried out by closing and opening of the 
circuit breaker.  
 

14. COMPLETION DRAWINGS: At the completion of the work and before issuance of virtual 
completion the contractor shall submit to the department officer five sets of layout drawings 
drawn at approved scale indicating the complete wiring system “As installed”. The drawings 
shall in particulars give the following information. 
 

i) Run and size of conduit, Inspection and junction boxes. 
 

ii) Number and size of conductors in each circuit 
 

iii) Location and rating of sockets and switches controlling the light and power outlets 
 

iv) Location and details of distribution boards, main switches and other particulars 

v) A complete wiring diagram as installed and schematic diagram showing all connections in the 
complete electrical system. 
 

vi) Instructions, maintenance and operation manuals if any for the equipment. 

Vii) Contractors should obtain necessary approval, from Electrical Inspectorate authority duly 
submitting necessary drawings test certificates etc. 

 
ADDITIONAL CONDITIONS TO TENDER NOTICE 
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 A Statement giving brief particulars of equipment and resources that will be put at the disposal 
of the work under the following classification should accompany the tender 
 

1. a. Equipment transport for material viz. Lorrie / Carts, Crushers etc.,  
b. Organization: 1.Technical        2. Unskilled 
c. Methods that will be adopted to speed up the work to ensure completion within the 
prescribed time. 
 

2. The contractor shall make his own arrangements for all the tools and plants required for the 
execution of the work. The equipment if any, available with the Department may be hired to the 
contractor at rates and conditions prescribed by the Department. 
 

3. National Savings Certificates and other Government Bonds will not be accepted towards the 
Earnest Money Deposit. 
 

4.  A Separate tender must be submitted to each work as mentioned in the list of works enclosed. 
Tenders submitted for more than one work in one cover will be rejected. Only one tender should 
be enclosed in the cover. 
 

5. All rejected materials shall be removed from the site, within 24 hours after written instructions 
of rejecting and materials and ordering their removal have been issued in case of default, on the 
part of the contractor to carryout such order, the materials will be got removed through other 
agency at the contractor’s risk and cost. 
 

6. All materials rejected or obstructing traffic shall be removed by the Contractor, with the least 
possible delay, within the time specified, failing which it is open to the Department to remove 
them at the contractor’s risk, through other agency. All labour in testing and measuring during 
measurements and check measurements should be borne by the contractor. 
 

7. The contractor shall with his own expenses, make all the arrangements and take all possible 
steps and precautionary measures, for the safety of the public, during the execution of the 
electrical works. The rates offered by the contractor should be inclusive of such incidental 
charges. 
 

8. Fully accepted agreement rates will be paid only after all the items of work are completed. The 
agreement executing authority will decide the exact items, the rates of which are considered to 
be high, for the purpose of this clause and his decision shall be final and binding on the 
contractor. (Vide Government of Andhra Pradesh PWD Memo No. 544 /  Condn, 72 – 2, dt. 6 -7 – 
1973).  
 

9.  As per new section 104 – C of the Income Tax 1961, deduction at the rate of 2.24% on the gross 
amounts of payments, will be made towards Income Tax should the value of the contract 
exceeds Rs. 10,000/- (Vide Government of India Reference         F. N. 275 / 100/ 72 – 1 – TJI – 
dated 29-5-72 and Government of Andhra Pradesh Finance B. G. Department Memo No. 53548/ 
744 / BC / 82 – 1, dated 10-8-1972).  
 

10. Where the value of the contract exceeds the sum of Rs. 10,000/- the contractor has to produce a 
valid income tax clearance certificate along with the tender, atleast at the time of payment of 
final bill of the work. In case the final bill is withheld, the bill will be paid only after production of 
the certificate. 

11. Once a contractor buys a tender schedule he shall not be permitted to return the schedule.  
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GENERAL CONDITIONS FOR ELECTRICAL WORK 
 

1. The make of material mentioned in the Schedule – A, should be used on the work in variably and 
the Department reserves the right to insist upon using any of the make of the material mentioned in 
the Schedule – A from their choice.  

2. The work shall be carried out strictly in conformity with (i) code of practice for Electrical wiring and 
fittings in Government Building (ii) The Indian Standard Specification (iii) The Department 
specification, if the work carried out does not comply with the code of practice and Departmental 
specifications and if the work man ship is unsatisfactory it will be binding of  the contractor to redo 
the job without any extra cost and pay penalty as decided by the department towards 
inconvenience caused , if any. 

3. The work should be carried out under the direct supervision of persons holding a certificate of 
competency for the type of work involved. 

4. After completion of work a plan of building should be furnished indicating the location of various 
main and sub- boards and all the fittings together with a circuit diagram duly numbered ( in the 
diagram) 

5. The contractor will be responsible for any defect noticed during either improper workmanship or 
defective materials supplied by him for two calendar years from the date of final completion of 
work 

6. Lugs should be provided for all earth connections. 
7. The contractor himself should arrange for the transportation of men and material to their work 

spot. 
8. All Civil works and patch works indicated for providing electrical installations should be well finished 

to the satisfaction of the Civil authorities. A certificate from them should be obtained to the effect 
that the Civil and patch work done  is to the satisfaction of civil authorities. It will be the 
responsibility of the electrical contractor to obtain such certificate from the Civil Engineer. Unless 
such certificate is produced this office will have right to with held the bill. 

9. Concreting to the pole and providing independent earthing should be done in presence of 
departmental staff. 

10. The distribution boards with Switch controls shall be separate in each floor for normal supply and 
essential supply. 

11. The lighting circuits shall be provided with separate conductor to enable to connect the normal 
lighting and essential lighting without linking to any of the above systems  to ensure to switch over 
to essential supply in order to have minimum lighting to avoid inconvenience to the staff working. 

12. The control for the luminaire to be provided in the hall for both to be connected to the normal 
supply and essential supply shall be separate and away from the each system 

13. For the points to be connected to essential supply, a separate conduit system is to be laid as 
enumerated in the above conditions includes circuit main of any system 

14. The locations for the D. B’s and Switch controls for essential supply will be decided during the 
course of execution where the circuit conduit way have to be terminated. 

15 The tenderer / agency is bound to supply the materials prescribed in Schedule – A  and no change of 
specification and make will be entertained. The tenderer has to survey the market regarding 
availability of the materials for specified item brand / specified make in schedule – A of the tender 
schedules before tendering for the  work. In case of Discrepancy Final Decision will be taken by the 
tender accepting authority. 

16 The tenderer has to furnish the copy of the relevant test certificates /delivery challan against the 
materials supplied in support of genuine electrical materials 

17 Tenderer has to furnish compliance report comprising the details of the testing of the installation 
duly indicating IR values and fitness before the Energisation as per IE rules and he is solely 
responsible after Energisation of the installation during the defect liability. 

18 It is bounded duty of the tenderer to see that the site is taken over after issue of the work order  or  
after signing the agreement and should commence the work without delay. Any failure in this 
regard will be viewed seriously and necessary penalty will be levied as per agreement conditions. 

19 The tenderer has to keep the necessary test equipment at site at his own cost for the convenience 
of the inspecting officers till the work is completed. 
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TECHNICAL SPECIFICATIONS 
 

[TO BE INCORPORATED AS PER REQUIREMENT OF THE WORK PUT TO TENDER 
DULY QUOTING THE RELEVANT SPECIFICATION NUMBER OF APSS.  BSI Code No. 

, MOST, etc. STANDARD SPECIFICATION NO.] 
 
 
 
 
 

DRAWINGS 
 
 

1.0 DRAWINGS: 
1.1 The plans enclosed with the tender are liable to the altered during execution of work as per 

necessity of site conditions.  The premium quoted by the contractor for various items shall hold 
good for execution of work even with altered plans. 

 
1.2 One set of drawings, on the basis of which actual execution of the work is to proceed shall be 

furnished free of cost to the contractor by the Superintending Engineer / Executive Engineer 
progressively according to the work program submitted by the contractor and accepted by the 
Superintending Engineer / Executive Engineer.  Drawings for any particular activity shall be 
issued to the contractor at least 30 days in advance of the scheduled date of the start of the 
activity.  However, no extra claims by the contractor toward any delay in issue of drawing or 
issue of any revision / change to the drawings issued earlier shall be admissible.  The 
Superintending Engineer shall intimate the contractor 7 days in advance regarding any delay to 
issue of drawings, for any particular stage of works.  If work gets effected due to delay to issue 
of drawings, for any particular stage of work the contractor shall be granted extension of time in 
terms of condition 14.7 of tender notice. 

 
1.3 Signed drawings above shall not be deemed to be an order for work unless they entered in the 

agreement or schedule of drawings under proper alterations of the contractor and Executive 
Engineer or unless they have been sent of the contractor by the Executive Engineer with a 
covering letter confirming that the drawing in and authority for work in contract. 

 
2.0 DISCREPANCIES: 
2.1 In case of discrepancies between documents the following order of procedure shall apply:- 
 

2.1.1 Between the written description of written dimensions in the drawings and the 
corresponding one in the specifications, the latter shall apply. 

 
2.1.2 Figured dimensions shall supersede scaled dimensions.  The drawings on a larger scale 

shall take precedence over those on a smaller scale. 
 
2.1.3 Drawings issued as construction drawings from time to time shall supersede tender 

drawings and also the correspondence drawings previously issued. 
 
Note: The contractor should not execute any component of work without obtaining the working 

drawings.  Any work done without drawings shall be at the contractor’s responsibility only.    
Acceptance for such work will be at the discretion of the Executive Engineer. 

 
3.0 SECRECY CLAUSE 

The drawings and specifications made available to the tenderer shall exclusively be used on the 
work and they are retained from passing on each plan to any unauthorized hand either in parts 
or in full under the provisions of Section-3 and 5 of the official secrets Act 1923.  Any violation in 
this regard will entail suitable action under appropriate clause or official secret Act 1923. 
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Name of work: -      Urgent repairs to room for Digitisation of Court building in District 

Court Complex, Eluru. Sub work:- Electrificaton to the above building . .                                                     

. 
 

 
BILL OF QUANTITIES 

 
PREAMBLE 

 
1. The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, General 

and Special conditions of Contract Technical Specifications and Drawings. 
 
2. The quantities given in the Bill of Quantities are estimated and provisional and are given to 

provide common basis for tendering. The quantities here given are those upon which the 
lumpsum tender cost of the work is based but they are subject to alterations, omissions, 
deductions or additions as provided for in the conditions of this contract and do not necessarily 
show the actual quantities of work to be done.  The basis of payment will be actual quantities of 
work ordered and carried out as measured by the Contractor and verified by the Engineer and 
valued at the estimate rate plus or minus tender percentage quoted in the Bill of Quantities 
where applicable, and otherwise at such rates and prices as the Engineer-in-Charge may fix 
within the terms of Contract. 

 
3. The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise provided 

under the Contract include cost of all constructional material, labour, machinery, transportation, 
erection, maintenance, profit, taxes and duties together with all general risks, liabilities and 
obligations set out or implied in the Contract. 

 
4. The plans enclosed with the tender are liable to be altered during execution of work as per 

necessity of site conditions.  The Tender percentage quoted by the tenderer shall hold good for 
execution of work even with altered plans. 

 
5. The whole cost of complying with the provisions of the Contract shall be included in the 

estimated rates for items provided in the Bill of Quantities and where no items are provided in 
the Bill of Quantities, their cost shall be deemed to be distributed among the estimate rates 
entered for the related items of work. 

 
6. General directions and descriptions of work and materials are not necessarily repeated nor 

summarised in the Bill of Quantities.  References to the relevant sections of the Contract 
documentation shall be made before entering estimate rate against each item in the Bill of 
Quantities. 

 
7. The method of measurements of completed work for payment shall be in accordance with the 

relevant B.I.S. Codes & A. P. S. Specifications. 
 
8. All items of work are to be executed as per the drawings / specifications supplied with the 

contract documents. 
 
If there is any contradiction between the drawings and the text of the specifications, the later 
shall prevail. 

 
9. The Tenderer should inspect and select the quarries of his choice before he quotes the tender 

percentage in the Schedule of Bill of Quantities and satisfy himself about the availability of 
required quantum of materials. 

 
10. Diversion drains should be excavated before completion of the embankments and the useful 

soils should be used in the nearby embankments. 
 
11. The actual mix proportion by weight to be adopted during execution will be got designed in the 

laboratories to suit the grade of concrete and mortar to be used.  It will be the responsibility of 
the contractor to manufacture concrete and mortar of required strength. 

 
12. The quantum of measurement for all items of earthwork involving conveyance manually or by 

machinery shall be as assessed by level measurement.  The measurements for the embankment 
will be for the consolidated banks only. 
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13. Wherever bailing out of water is involved either for excavation or for foundations or for 
constructions, the percentage quoted shall take into account the dewatering charges necessary.  
No separate payment will be made for dewatering.  

 
14. Wherever embankment work is involved, useful soils approved by the Engineer-in-Charge from 

the cutting reaches and diversion drains shall be taken and used for forming nearby 
embankments soils used for constructions will be at free of cost. 

 
15. The quoted tender percentage shall also include the work of any kind necessary for the due and 

satisfactory construction, completion and maintenance of the works according to the drawings 
and these specifications and further drawings and orders that may be issued by the Engineer-in-
Charge from time to time.  The quoted tender percentage shall include compliance by the 
Contractor with all the general conditions of contract, whether specifically mentioned or not in 
the various clauses of these specifications, all materials, machinery, plant, equipment, tools, 
fuel, water, strutting, timbering, transport, offices, stores, workshop staff, labour and the 
provision of proper and sufficient protective works, diversions, temporary fencing and lighting.  
It shall also include safety of workers, first aid equipments suitable accommodation for the staff 
and workmen, with adequate sanitary arrangements, the effecting and maintenance of all 
insurances, the payment of all wages, salaries, fees, royalties / Taxes, duties or other charges 
arising out of the execution of works and the regular clearance of rubbish, reinstatement and 
clearing-up of the site as may be required on completion of works safety of the public and 
protection of the works and adjoining land. The work of Building in quality control / assurance 
shall be deemed to be covered in the quoted percentage. 

 
16. The Contractor shall ensure that, the quoted tender percentage shall cover all stages of work 

such as setting out, selection of materials, selection of construction methods, selection of 
equipment and plant, deployment of personnel and supervisory staff, quality control testing etc.  
The work quality assurance shall be deemed to be covered in the tender percentage. 

 
17. a)  The special attention of the tenderer is drawn to the conditions in the tender notices 

wherein reference has been made to the Andhra Pradesh Standard Specifications [APSS] 
and the Standard preliminary specifications containing therein.  These preliminary 
specifications shall apply to the agreement to be entered into between the contractor 
and the Government of Andhra Pradesh and shall form an in-separable condition of the 
contract along with the estimate.  All these documents taken together shall be deemed 
to form one contract and shall be complimentary to another. 

 
b) The tenderer shall examine, closely the A.P.S.S / MORT&H and also the standard 

preliminary specifications contained therein and sign the Superintending Engineer’s 
office copy of the APSS / MORT&H and its addenda volume in token of such study before 
submitting his overall tender percentage which shall be for finished work in-situ.  He 
shall also carefully study the drawings and additional specifications and all the 
documents, which form part of the agreement to be entered into by the successful 
tenderer.  The APSS / MORT&H and other documents connected with contract such as 
estimate plans, specifications, can be seen on all working days in the office of the 
Superintending Engineer(R&B), Electrical Circle, Vijayawada. 

  
18. The tenderers attention is directed to requirements for materials under the clause ‘materials 

and workmanship’ in the preliminary specifications of APSS.  Materials conforming to the 
Bureau of Indian Standards specifications, APSS etc., shall be used on the work and the 
tenderers shall quote his overall tender percentage accordingly. 

 
19. The tenderer has to do his own testing of materials and satisfy himself that they conform to the 

specifications of respective I.S.I. Codes before tendering. 
 
20. The contractor shall himself procure the required construction materials of approved quality 

including the earth for formation of embankment and water from quarries / sources of his 
choice.  All such quarries / sources of materials required for the work shall be got approved by 
the Engineer-in-Charge in writing well before their use of the work. 

 
21. The contractor shall himself procure the steel, cement, Bitumen, Blasting materials, sand, metal, 

soils, etc., and such other materials required for the work well in advance.  The contractor has to 
bear the cost of materials for conveyance.  The department will not take any responsibility for 
fluctuations in market in cost of the materials, transportation and for loss of materials etc. 
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22. Inspection of site and quarries by the tenderer:  Every tenderer is expected before quoting his 
overall tender percentage, to inspect the site of proposed work.  He should also inspect the 
quarries and satisfy himself about the quality, and availability of materials.  The best class of 
materials to be obtained from quarries, or other sources shall be used on the work.  In every 
case the materials must comply with the relevant standard specifications.  Samples of materials 
as called for in the standard specifications or in this tender notice, or as required by the 
Executive Engineer, in any case, shall be submitted for the Executive Engineer’s approval before 
the supply to site of work is begun. 

 
23. The tenderer’s particular attention is drawn to the sections and clauses in the A.P. standard 

specification dealing with 
 

a) Test, inspection and rejection of defective materials and work. 
b) Carriage 
c) Construction plant 
d) Water and lighting 
e) Cleaning up during the progress and for delivery. 
f) Accidents 
g) Delays 
h) Particulars of payments. 

 
The contractor should closely peruse all the specification clauses, which govern the overall 
tender percentage he is tendering. 

 
24. The defect liability period of contract in terms of GO Ms No: 8, T(R&B)Dept.dated: 8.1.2003 is 

twenty four months. 
 
25. The estimate rates for items shown in the Schedule “A” include all construction materials.  No 

escalation in rates will be paid unless specified in the tender document.  The tenderer has to 
quote an overall tender percentage considering all the aspects of the tender to complete the 
finished item of work as per the APSS / MORT&H / B.I.S. specifications, the special specifications 
appended, Drawings etc. 

 
26. If there is any contradiction between APSS / MORT&H and B.I.S. specifications, listed and 

detailed technical specifications, the latter shall prevail. 
 
27. In case of a job for which specifications are not available with the Schedule or in APSS / 

MORT&H or B.I.S. code and are required to be prescribed, such work shall be carried out in 
accordance with the written instructions of the Engineer-in-charge. 

 
28. The contractor should use the excavated useful soils and stone for construction purpose.  Soils 

used for construction either for homogeneous section in hearting or in casing zone based on the 
suitability will be at free of cost and the cost of stone used for construction purpose will be 
recovered from the contractor’s bill. 

 
The contractor should quote his tender percentage keeping in view of the above aspects. 

 
29. Additions and alternations by the Tenderer in the Schedule of quantities will disqualify the 

tender. 
 
30. In the case of discrepancies between the written description of the item in the Schedule “A” and 

the detailed description in the specification of the same item, the latter shall be adopted. 
 
31. The Unit rates noted below are those governing payment of extras or deductions for omissions 

according to the conditions or the contract as set-forth in the preliminary specifications of the 
A.P. standard specifications and other conditions of specification of this contract. 

 
32. It is to be expressly understood that the measured work is to be taken according to the actual 

quantities when in place and finished according to the drawings or as may be ordered from time 
to time by the Executive Engineer and the cost calculated by measurement or weight at their 
respective rates without any additional charge for any necessary or contingent works connected 
works connected herewith.  The Percentage Excess or less on ECV quoted are for works in situ 
and complete in every respect. 

 
33. For all items of work in excess of the quantities indicated the rates payable for such excess 

quantities will be tendered rates i.e., estimate rates plus or minus tender percentage. 
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34. For all items of work, intermediate payment will be made provisionally as per relevant clause.  

Full-accepted agreement rates will be paid only after all the items of works are completed. 
 
35. The contractor is bound to execute all supplemental works that are found essential incidental 

and inevitable during execution of main work. 
 
36. The payment of rates for supplement items of work will be regulated as under. 
 

Supplemental items directly deductible from similar items in the original agreement. 
 

The rates shall be derived by adding to or subtracting from the agreement rate of such similar 
item the cost of the difference in the quantity of materials labour between the new items and 
similar items in the agreement worked out with reference to the schedule of rates adopted in 
the sanctioned estimate with which the tenders are compared. 

 
a) Similar items but the rates of which cannot be directly deducted from the original 

agreement. 
 
b) Purely new items which do not correspond to any item in the agreement. 

 
The rate of all such items shall be estimated rates plus or minus overall tender percentage. 

 
37. ENTRUSTMENT OF ADDITIONAL ITEMS. 
a) Where ever additional items not contingent on the main work and outside the scope of original 

agreement are to be entrusted to the original contractor dispensing with tenders and if the 
value of such items exceeds the limits upto which the officer is empowered to entrust works 
initially to contractor without calling for tenders approval of next higher authority shall be 
obtained. Entrustment of all such items on nomination shall be rates not exceeding the estimate 
rates. 

 
b) Entrustment of supplement items contingent on the main work will be authorised by the officers 

upto the monetary limits upto which they themselves are competent to accept items in the 
original agreement so long as the total amounts upto which they are competent to accept in an 
original agreement rates for such items shall be worked in accordance with the procedure 
prescribed in GO Ms.No.1493 PWD, dated:25.10.1971 and as amended in Govt. Memo number 
544 cod 72-22 dt:6.7.1973. 

 
c) Entrustment of either the additional supplemental items shall be further subject to the 

provisions under para 176(b) of APWD Code Viz., the items shall not be ordered by an officer on 
his own responsibility if the revised estimate or deviation statement providing for the same 
requires the sanction of higher authority. 

 
Note: It may be noted that the term estimate rate used above means the rate in the sanctioned 

estimate with which the tender’s compared or if no such rate is available in the estimate the 
rate derived will be with reference to the schedule of rates adopted in the sanctioned estimate 
with which tenders are compared. 
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BILL OF QUANTITIES 
[Part-I ] 

Name of work: -      Urgent repairs to room for Digitisation of Court building in District 

Court Complex, Eluru. Sub work:- Electrificaton to the above building . .                                                     

. 

. 

Sl.No 

Approximate 
quantity 

In figures/ 
words 

Description of work 
Specification 

No / APSS / BIS 
/ MORT&H  

Unit 
In 

figures / 
words 

Estimate 
Rate 

In figures /  
words 

Amount in 
Rs. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Schedule “A” Enclosed 
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BILL OF QUANTITIES 

Part-II 
  

Details of maximum amount reimbursable to the contractor 
  
1) Towards Insurance premium       : Nil 
2) Towards technical agent charges       :       

 One Diploma Engineer  
(Having appropriate Competency  
Certificate issued by A.P.E.L.B.) 

 
The tenderers are eligible for reimbursement of amounts towards insurance, and engaging 

technical personnel not exceeding the amounts indicated above, subject to production of insurance 
policies, copies of appointment order & payment voucher for technical personnel etc., failing to comply 
with the above, reimbursement shall not be allowed but suitable penalty shall be imposed for not 
engaging technical personnel and the Engineer-in-Charge shall take insurance policy at the cost of 
Contractor duly deducting the premium from the Contractor bills.  Contractor has to take the insurance 
policy in favour of the Department. 
 

 
 

PRICE BID 
 
Name of work: -      Urgent repairs to room for Digitisation of Court building in District 

Court Complex, Eluru. Sub work:- Electrification to the above building . .                                                     

. 

. 
  

  
Estimated contract value (in figures & words): Rs 16,78,438  

 

(RUPEES  SIXTEEN LAKHS   SEVENTY EIGHT THOUSAND FOUR HUNDRED AND THIRTY EIGHT RUPEES ONLY) 
 
I Sri / Smt./ M/s. ……………………………………………………….. do hereby express my/our willingness to execute 
the aforesaid work as per the conditions, standards, specifications, rules, regulations, etc., stipulated in 
the tender documents. 

  
a) At an overall tender percentage of …………………….………………………(In figures) 

………………………………………………………………………………….. (In words) excess / less over 
estimated value. 

OR 
b) At estimate value. 

 
 

SIGNATURE, NAME OF THE TENDERER / AUTHORISED SI5GNATORY 


